




Project Name:		Template Identifier:		
Project ID:		Effective Date:		
Job Name:		Review Date:		
Job ID:				

Standard BOQ for Gemma Cluster Training Curriculum for Electrical Line Mechanic

Item No	Description	Unit	Duration (days)	Number to be trained (Qty)	Cost per person per day (Rate)	Total Cost
A	Preliminaries & General					
	Accommodation	Per night		1800	R	-
B	Transport					
	Travel	Per KM		150000	R	-
Modules	Core Line Construction					
ELW 002	Servitudes and Wayleaves	day	2	50	R	-
ELW 004	MV Identify, Handle and Assemble	day	8	50	R	-
ELW 003	Excavation of Pole and Stay holes for MV/LV Lines	day	5	50	R	-
ELW 005	Planting of Poles and Stays for MV\LV Lines	day	5	50	R	-
ELW 006	MV & LV Crimping	day	3	50	R	-
ELW 012	Low Voltage Cables	day	5	50	R	-
Modules	MV Line Construction					
ELW 007	String, Tension and Install conductors and jumpers	day	10	50	R	-
ELW 008	Installation of Pole Mounted Transformer and Meter Kiosk	day	5	50	R	-
ELW 010	Earth Electrode Resistance Testing	day	3	50	R	-
ELW 009	MV Clerking and Handover Procedures	day	2	62	R	-

MVLM 001	Medium Voltage Line Inspection	day	5	50		R	-	
MVLM 002	Inspection and acoustic testing of wood poles	day	3	50		R	-	
Modules		LV Line Construction Curriculum						
ELW 011	LV Line Construction	day	10	50		R	-	
	Split pre-paid Metering OTO 06g	day	5	50		R	-	
	Performing Work on Energized (LV) networks L3E 06	day	5	50		R	-	
Total Amount							R	-

BOQ PREPARED BY : Zanele Mahlangu PRINT NAME	 SIGNATURE - Contracts Management (GIT)	17/02/25 DATE
BOQ SUPPORTED BY: Nthabeleng Mefane PRINT NAME	 SIGNATURE - Contracts Management (Quantity Surveyor)	25/02/2025 DATE
BOQ APPROVED BY: Getrude M. Rabyang PRINT NAME	 SIGNATURE - HR Training Department (Learning Liaise Implementation Manager)	24/02/2025 DATE
BOQ ACCEPTED BY (Contractor):		
COMPANY NAME:		
PRINT NAME	SIGNATURE	DATE