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YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA
PLEASE TAKE NOTE BID NUMBER: PLK21/47
CLOSING TIME: 11:00 CLOSING DATE: 30/11/2021

TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT
BE ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Tender Purposes from the Receiver of Revenue and the Tender
Form must be completed and signed in the original that is in ink. Forms with photocopied signatures or
other such reproduction of signatures may be rejected.

TENDER DOCUMENTS MAY BE POSTED TO N
__4—— DEVENISH STREET <+—
ABSA | H
REGIONAL MANAGER BUILDING | A
Department of Public Works N
Private Bag X 9469 S
POLOKWANE
0700 v
ATTENTION: TENDER SECTION: ROOM 03, GROUND FLOOR §
Tender documents that are posted must reach the Department of R (I;I{III)L“;}I; g AL
Public Works before the closing date of the tender. E
SANLAM | §'
OR BUILDING S
B
The tender documents may be deposited in the tender box which is U
identified as the tender box of the Department of Public Works which is R
located at 78 Hans van Rensburg Street, Old Mutual Building, Room 03, G
Ground Floor. STR
> JORRISEN STREET R
— +—
LIBRARY FNB
GARDEN ‘

The tender box at the Regional Office: Department of Public Works: POLOKWANE is
open (Mondays to Fridays 07:30 — 12:15 / 13:00 — 16:00.) However, if the tender is late,
it will as a rule not be accepted for consideration.

Tenderers should ensure that tenders are delivered timeously to the correct address.

SUBMIT ALL TENDERS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Tenders by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Internet on the following web sites:
1.  http://www.treasury.cov.za
2. http://www.gov.za/tenders/

ST3 Dec 2001



T1.1 - NOTICE AND INVITATION TO TENDER
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1 Department:
% Public Works and Infrasiructure

NG REPUBLIC OF SOUTH AFRICA Notice and Invitation to Tender: PA-04 (EC)

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title: Lenyenye Magistrate Office: Construction of facilities for people with disabilities.
Reference no: 70005/0003

Tender no: PLK 21/47

Advertising date: 05/11/2021 Closing date: 30/11/2021

Closing time: 11HOO Validity period: 56 days

It is estimated that tenderers should have a CIDB contractor grading designation of3 GB or

3 GB* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction

works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value rangeselect class of construction worksPEor

select tender value rangeselect class of construction worksPE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of
construction works is applicable

Only tenderers who are responsive to the following responsiveness criteria are eligible to submit tenders. Failure
to comply with the criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

X Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
X All parts of tender documents submitted must be fully completed and signed where required.
X Submission of (DPW-07 EC): Form of Offer and Acceptance.
X Submission of (PA-11): Declaration of Interest and Tenderer's Past Supply Chain Management
Practices.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
DX consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
X Submission of (PA-29): Certificate of independent Bid Determination. .
< The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document
(complete document inclusive of all parts) together with his tender.
Submission of (DPW-16 EC): Site Inspection Meeting Certificate as proof of attendance of
compulsory site inspection meeting.
pulsory site | i i
insert motivation why the site inspection meeting is declared compulsory
se of correction fluid is prohibited.
[ Use of ion fluid i hibited
X Registration on National Treasury’s Central Supplier Database (CSD).
X Compliance with Pre-qualification criteria for Preferential Procurement as indicated below.
Submission of proof of registration on National Treasury’s Central Supplier Database (CSD) for
[
all sub-contractors for 30% compulsory sub-contracting (attach CSD print out).
X Submission of PA 36 and Annexure C as proof of Compliance to Local Production and Content
requirements.
X Submission of (DPW-09EC): Particulars of Tenderer's Projects.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 4
For Internal & External Use Effective date: July 2020 Version: 3.6
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i Department:
R i Public Works and Infrastnuciure

NGF  FEPUBLIC OF SOUTH AFRICA Notice and Invitation to Tender: PA-04 (EC)

X

Submission of documentary proof / certified copy of qualified electrician
certificate of a registered person accredited in terms of Occupational
Health and Safety Act 1993 issued by the Department of labour,

All certified documents to be not more than 3 Months on date of tender
closure and also note for all cancellation to be initialed.

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

X

A tenderer having stipulated minimum B-BBEE status level of contributor:
Hievel 1
or
DLevel 2
or
COLevel 3

An EME or QSE

i
=

A tenderer subcontracting a minimum of 30% to:

[JAn EME or QSE which is at least 51% owned by black people

] An EME or QSE which is at least 51% owned by black people who are youth

[CJAn EME or QSE which is at least 51% owned by black people who are women

[CJAn EME or QSE which is at least 51% owned by black people with disabilities

[CJAn EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

[CJA co-operative which is at least 51% owned by black people

[JAn EME or QSE which is at least 51% owned by black people who are Military veterans

[JAn EME or QSE;

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

scoring system

X] 80/20 Preference points | [] 90/10 Preference points scoring [CJEither 80/20 or 90/10 Preference points

system scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine the
applicable preference point system. (To be used in instances where the estimate cannot be reasonably
determined or when one is unsure as to what the market price may be).

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish minimum
requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation:
Functionality criteria: Weighting factor:
Total 100 Points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Page 2 of 4
Effective date: July 2020 Version: 3.6
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Department:

(@ REPUSLIE O SOUTH AFA Notice and Invitation to Tender: PA-04 (EC)

Collection of tender documents

Bid documents are available for free download on e-Tender portal www.etenders.qov.za

IXI Alternatively; Bid documents may be collected during working hours at the following address .
National Department of Public Works.
Old Mutual Building,
78 Hans Van Rensburg Street.

Polokwane
A non-refundable bid deposit of R 100.00 is payable (cash only) on collection of the bid documents.

Site inspection meeting

A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting are:
Venue: N/A

Date: N/A

Starting time:  N/A

nquiries related to tender documents may be addressed to:

DPW Project Manager: | MS MAHLONG Telephone no: (015) 291 6431
Cell no: 079 695 4111 Fax no: (015) 297 4411
E-mail: Samuel Mahlong

Deposit / return of tender documents

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:
The Director-General Department of Public Works
Department of Public Works and Infrastructure Old Mutual Building
Private Bag X9469
Solok 78 Hans Van rensburg Street
olokwane
ROOm 10
0742 OR
Attention:
Procurement section: Room 10 Old Mutual
Building.
Compiled by:
MS MAHLONG /S O 2021/11/05
iy
Name of Project Manager Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 4
For Internat & External Use Effective date: July 2020 Version: 3.6
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Pubfic Works and Infrastruclure
REPUBLIC OF SOUTH AFRICA

Notice and Invitation to Tender: PA-04 (EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: July 2020

Page 4 of 4
Version: 3.6
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Depariment:

REPUSLIC OF SOUTH AFRICA Tender data: DPW-03 (EC)

DPW-03 (EC): TENDER DATA

’;oj ect title: | Lenyenye Magistrate Office: Construction of facilities for people with
) disabilities
Reference no: 7005/0003 |
| o s e |
Tender no: PLK21/47 Closing date: | 30/11/2021 |
| Closing time: 11H00 | Validity period: 56 days
| Clause S - '
number: B

C.1.1

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Construction Procurement as per Government Notice No. 423 published in
Government Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see
www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned
Standard Conditions of Tender.

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the
CIDB’s “Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)

C1.1 - Form of offer and acceptance (DPW-07 EC)

C2.2 - Bills of Quantities / Lump sum document (if a returnabie document)
T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (DPW-04 EC or DPW-05 EC)

C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing instructions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Tender no: PLK21/47

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 4
For Internal & External Use Effective date: July 2020 Version: 2.5




E EEvwriee Tender data: DPW-03 (EC)
C.1.4 The Employer’s agent is:

Name: Mr Samuel Mahlong

Capacity: Departmental Project Manager )

Address: 'Department of Public Works, Private Bag x9490
Tel; 015 291 6431

Fax: 015 297 4411

E-mail: Samuel. Mahlong@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to

the evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of

being so registered, or who have applied for registration but have not yet received confirmation of such
registration, must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance
with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a GB
or GB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that reguired in terms of a) above

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CiDB;

2. the lead partner has a contractor grading designation in the GB or GB** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or
25 (7A) of the Construction Industry Development Regulations for a GB or GB** class of
construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff. - Applicable

B. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Functionality will only be applied as a prequalification criterion. Such criteria are used to
establish minimum requirements where after bids will be evaluated solely on the basis of price

and preference.
Functionality Criteria Weighting Factor
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the fotal functionality points)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
For Internal & External Use Effective date: July 2020 Version: 2.5



% Department:
1 ublic Works and Infrastuciure
REPUBLIC OF SOUTH AFRICA Tender data: DPW_O,?, (EC)

‘. | | Minimum functionality score to qualify for further evaluation: [ |
(Total minimum qualifying score for functionality is 50 Percent).

C ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Provisions applicable to Evaluation Method 1 and 2:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if
' any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the Tenderer
on said form. The information must be provided by the Tenderer within the stipulated time as determined
by the Project Manager, failing which the tender offer will mutatis mutandis be declared non-responsive.

C.1. Technical risks:

C.1.1 Criterion 1: Quality of current and previous work
Quality of current and previous work performed by the Tenderer in the class of construction work stated
above as per the evaluation report prepared by the Professional Team, based on its research and
inspection of a representative sample of the Tenderer's current and previous work as reflected on form
DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected
on form DPW-09 (EC).

C.1.2 Criterion 2: Contractual commitment
Adherence to contractual commitments, demonstrated by the Tenderer in the performance on current
and previous work, evaluated in terms of:
a) the level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general; _
b) the degree to which previous projects have been completed within the contractual completion
periods and/cr extensions thereto; and
c) general contract administration, i.e. compliance with contractual aspects such as laws and
regulations, insurances, security, written contract instructions, subcontractors, time delay claims, etc as
can generally be expected in standard/normal conditions of contract.

C.2 Commercial risks:

The level to which agreement with the Tenderer is reached in respect of the adjustment of rates which
are considered to be imbalanced or unreasonable and to eliminate errors or discrepancies, without
changing the tendered total price, over and above the correction of arithmetical errors as provided for in

C.3.9.
C.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1
c.2.12 If a tenderer wishes to submit an aiternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements
of the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative
tender offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the altemative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing

proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer's standards

and requirements.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 4
For Internal & External Use Effective date: July 2020 Version: 2.5



Department:

REPUBLIC OF SOUTH AFRICA Tender data: DPW-03 (EC)

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [ | No X

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when

submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the
Returnable Documents back to the Department.

C.2.13.5 | The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | A two-envelope procedure will not be followed.
C.3.5

C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP

Cc.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

Together with his tender;

or
L] within fourteen (14) calendar days of the date on which he has been requested to do so prior to the

award of the contract.

C.2.18 Access shall be provided for inspections, tests and analysis as may be required by the Employer.
C.3.4.1 The location for opening of the tender offers, immediately after the closing time thereof shall be at;
C.3.4.2 78 Hans Van Rensburg Street

Polokwane

0699
c3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

C.3.93 Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer

and request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance
with C.3.9.4."

C.394 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.84 Add sub paragraph c) to €.3.9.4, as follows:
“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with the

Employer on a corrected tender offer, the tender is to be classified as not acceptable/non responsive
and removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 4
For Internal & External Use Effective date: July 2020 Version: 2.5
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REPUTLIE OF SOUTH AMRITA

PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: PEOPLE WITH DISABILITIES

LENYENYE MAGISTRATE OFFICE: CONSTRUCTION OF FACILITIES FOR

Tender / Quote no: PLK21/47 Reference no:

7005/0003

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

[ Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain
Management Practices (PA-11) @ s e
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 PEge Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2017 (PA — 16) 0 PEgEs Ve
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for 4 Pages Yes
designated sectors (PA — 36 and Annexure/s C) 9
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) &g Wes
Registration on National Treasury's Central Supplier Database Y

B es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page No
Record of attending compulsory virtual bid clarification / site inspection
meeting (if applicable). 1 Pege 19
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page No
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if - No
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be

words “Tender” or “Tenderer”.

construed to have the same meaning as the
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Tender no: PLK21/47

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document nhame pages issued document
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable

m nder document name pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanical / Electrical / Security Work material and equipment

schedules (if applicable) 0 Pages Ve

Sphedqle for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

(if applicable)

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name p;;;:?:;l?: d l:{:l?)t:rmael:::
ﬁgffgvi”g‘:fll%ﬁtr;t)mes / Lump Sum Document (complete document 83 Pages KYes [INo
aﬁmﬁ;f::dzzd completed sectional summary- and final summary pages Pages [IYes [INo
insert document name Pages [JYes [INo
insert document name Pages [IYes [INo
insert document name Pages [Jyes [INo

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3

For Internal & External Use Effective date 20 September 2021 Version: 2.6
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Tender no: PLK21/47

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total;, and/or

ii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company's Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer’.

Page 3 of 3

For Internal & External Use Effective date 20 September 2021 Version: 2.6




C1.1 — FORM OF OFFER AND ACCEPTANCE



Form of Offer and Acceptance: DPW-07 (EC)

4 Pabiawonks
DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE
Project title: Lenyenye Magistrate Office: Construction of facilities for people with disabilities
Tender no: PLK21/47 | Reference no: 7005/0003
1
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Construction of facilities for people with disabilities.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of

tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you
earn, income tax, unemployment insurance fund contributions and skills development levies ) IS :

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to further price negotiation with the preferred tenderer(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)
Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR

And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier nNUMbBEr:.......coovieeiiiei e CSD supplier number:............ooiiii i

AND WHO IS (if applicable):

Trading under the name and style Of: ........ooouu o e e s
AND WHO IS:

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Internal & External Use
Effective date May 2017 Version 1.9



:}:«( Form of Offer and Acceptance: DPW-07 (EC)

e Department:
WAL Public Works
: /"’ REPUBLIC OF SGUTH AFRICA

Represented herein, and who is duly authorised to do so, by: [ Note:
} A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this

............................................................................................... Offer, authorising the Representative to make this offer.

Tender no: PLK21/47
SIGNED FOR THE TENDERER:

Name of representative ] Signature Date

WITNESSED BY: -

Name of witness ' Signature Date

This Offer is in respect of: (Please indicate with an “X" in the appropriate block)
The official dOCUMENES ........uivieii e e et in e e e O
The official 2ternative ..o O

(N.B.: Separate Offer
and Acceptance forms
are to be completed for

Own alternative (only if documentation makes provision therefore) .. O the main and for each
alternative offer)

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value (excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
DPW-10.3 EC (JBCC)

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No [}

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

DPW-10.1 EC (JBCC)

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-Term Insurance
Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1980 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO.......coovoiii i Cellular Phong NO. ..o i e e et et e e e

*Any reference to words “Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
*“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word ‘retention” Page 2 of 4

For Internal & External Use
Effective date May 2017 Version 1.9



"%\?r ' Form of Offer and Acceptance: DPW-07 (EC)

3

IZ252 [NIB) 6 655 565 060 600 00 Bact 7 K8 500 301 oo BEE AGA CIa 596

Department;
Public Works
REPUBLIC OF SOUTH AFRICA

POSEAL BUATESS ... oo e e eee e et ees e e ee et aa eet aeeseeoae e bsame oo as e e RE e e e e eSS e s s st s
|23 10T 1 PO PO

Registration No of Tenderer at Department OF LD OUT o o e et s e e e s e e e e iiaem ne b e e e e s e Bl e aa we s e na e s

CIDB Re@iStration NUMDET: ........c.iiiit i sttt £ s s a2 s S e S e e

Tender no: PLK21/47

ACCEPTANCE )

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part 1 Agreement and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work

Part 4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:
Name of sighatory Signature Date =l
Name of Organisation: Department of Public Works and Infrastructure
Address of
Organisation: )
WITNESSED BY:
Name of withess Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
“*Any reference to the words “‘payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4

For Internal & External Use
Effective date May 2017 Version 1.9



Form of Offer and Acceptance: DPW-07 (EC)

Dapartment.
Public Works
REPUBLIC OF SOUTH AFRICA

Tender no: PLK21/47

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject: |
Detail: 4]

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and

acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For Internal & External Use
Effective date May 2017 Version 1.9



C2.2 - BILLS OF QUANTITIES



Department:
Public Works
REPUBLIC OF SOUTH AFRICA

PRELIMINARIES
FOR INCLUSION IN
BILLS OF QUANTITIES AND
LUMP SUM DOCUMENTS
BASED ON THE
JBCC SERIES 2000 DOCUMENTATION

APRIL 2014

Qs 003



NOTES TO CONSULTANT QUANTITY SURVEYORS / PROJECT MANAGERS

PRELIMINARIES

The attached pro-forma Preliminaries which are to be inserted in the Bills of Quantities / Lump Sum
Document, are to be dealt with as follows:

Section A

Section A lists the clauses of and refers directly to the JBCC Principal Building Agreement. Certain
clauses have been modified by the Department and must be inserted unaltered into the Bills of

Quantities / Lump Sum Document

The Consultant Quantity Surveyor / Project Manager must ensure that the clauses that have been
modified by the Department in this section are identical to those reflected in clause 42.4.7 of the

Schedule of Contract Variables (Contract Data DPW-04EC)

The Schedule of Contract Variables (Contract Data DPW-04EC) also requires the insertion of additional
information pertinent to the contract

Section B
Section B lists the clauses of and refers directly to the JBCC Preliminaries
The Schedule of Variables requires the insertion of additional information pertinent to the contract

Section C

Section C contains specific preliminary items. All items must be scrutinized and any item which is not
appropriate must be marked N/A (Not Applicable)

Any new items which may be necessary for a particular service must be inserted at the end of Section C

April 2014



A1.0

SECTION 1: PRELIMINARIES (SECTION A)

SECTION 1
PRELIMINARIES

MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer” herein and/or in any other documentation
shall be construed to have the same meaning as the words "Bid” or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal Building
Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated herein. The
tenderer is deemed to have referred to these documents for the full intent and meaning of each
clause. These clauses are referred to by number and heading only. Where standard clauses
or options are not applicable to the confract such modifications or corrections as are necessary
are given under each relevant clause. Where an item is not relevant to this specific contract

such item is marked "N/A" signifying "Not Applicable”
PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three categories
Fixed, Value Related or Time Related and the respective amounts entered in the spaces
provided under each item

ltems not priced in these Preliminaries shall be deemed to be included eisewhere in these Bills
of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of “Commencement Date” is added:

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the Form of
Offer and Acceptance, comes into effect

Clause 1.1 Definition of “Construction Guarantee” is amended by replacing it with the
following:

“CONSTRUCTION GUARANTEE” means a guarantee at call obtained by the contractor from
an institution approved by the employer in terms of the employer’s construction guarantee

form as selected in the schedule

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the following:

“"CONSTRUCTION PERIOD” means the period commencing on the commencement date and
ending on the date of practical completion

Clause 1.1 Definition of “Corrupt Practice” is added:

“CORRUPT PRACTICE” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract execution.

Clause 1.1 Definition of “Fraudulent Practice” is added:

“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission) designed
to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the

benefits of free and open competition

Each Item Carried to Collection

April 2014



A2.0

A3.0

A4.0

SECTION 1: PRELIMINARIES (SECTION A)

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

“INTEREST” means the interest rates applicable on this contract, whether specifically indicated
in the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No.

1 of 1999)
Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:

“PRINCIPAL AGENT” means the person or entity appointed by the employer and named in the
schedule. In the event of a principal agent not being appointed, then all the duties and
obligations of a principal agent as detailed in the agreement shall be fulfiled by a
representative of the employer as named in the schedule

Clause 1.1 Definition of “Security” is amended by replacing it with the following:

“SECURITY” means the form of security provided by the employer or contractor, as stated in
the schedule, from which the contractor or employer may recover expense or [oss

Clause 1.6 is amended by replacing the words “prepaid registered post, telefax or e-mail” with
“prepaid registered post or telefax”

Clause 1.8.4 is amended by replacing it with the following:

No clause
Fixed: Value related: ______Time related:
ltem
OBJECTIVE AND PREPARATION
OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0
Fixed: Value related: Time related:
ltem
DOCUMENTS
Clause 3.0

Clause 3.2.1 is amended by replacing “14.1” with “14.0"
Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at all times

Clause 3.10 is amended by replacing the second reference to “principal agent” with the word
“employer”

Fixed: Value related: Time related:

ltem
DESIGN RESPONSIBILITY
Clause 4.0
Clause 4.3 is amended by replacing it with the following:
No clause
Fixed: Value related: Time related:
Item

Each ltem Carried to Collection



A5.0

AB.O

A7.0

A8.0

AS.0

A10.0

SECTION 1: PRELIMINARIES (SECTION A)

EMPLOYER’S AGENTS

Clause 5.0
Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 and 38.5.8

Fixed: Value related: Time related:
ltem
SITE REPRESENTATIVE
Clause 6.0
Fixed: Value related: Time related:
Item

COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: A separate clause has been included in Section C: Specific Preliminaries of the bills of
guantities / lump sum document for the contractor to have the opportunity to price for all the
requirements of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification

Fixed: Value related: Time related:
item
WORKS RISK
Clause 8.0
Fixed: Value related: Time related:
ltem
INDEMNITIES
Clause 9.0
Fixed: Value related: Time related:
Item

WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the works and to rebuild, restore, replace and/or

repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the costs
of such reinstatement shall be measured and valued in terms of 32.0 hereof

Each Item Carried to Collection

April 2014



10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of
or caused by the execution of the works unless due to any act or negligence of any person

for whose actions the employer is legaily liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost and
in default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the

contractor

(d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion

(e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered or
added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury to
persons or damage to such property consequent on such removal or interference with the
support until such portion of the works has been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose
of any debris and to rebuild, restore, replace and/or repair such property and to execute the

works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a "High Risk Area”,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to andfor destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of, or caused by a catastrophic
ground movement as mentioned above

SECTION 1: PRELIMINARIES (SECTION A) Each Item Carried to Collection
April 2014



A11.0

A12.0

A13.0
A14.0

SECTION 1: PRELIMINARIES (SECTION A)

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the commencement date but before commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor's default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered
from the contractor or by deducting the same from any amounts still due under this contract or
under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one indivisible whole

Fixed: Value related: Time related:
item
LIABILITY INSURANCES
Clause 11.0
Fixed: Value related: Time related:
ltem
EFFECTING INSURANCES
Clause 12.0
Fixed: Value related: Time related:
Item
No clause
SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be mutafis
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitlied to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer's entitlement shall take precedence over his obligations to refund the payment
reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have
the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should the contractor fail to select the
security to be provided or should the contractor fail to provide the employer with the selected
security within twenty-one (21) calendar days from commencement date, the security in
terms of 14.7 shall be deemed to have been selected

14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

0

Each item Carried to Collection
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14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per
cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the
contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the empioyer
shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitlied to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be
entitted to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall issue a written demand in terms of the variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms
of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding
VAT) and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

SECTION 1: PRELIMINARIES (SECTION A) Each item Carried to Collection
April 2014



A15.0

SECTION 1: PRELIMINARIES (SECTION A)

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per
cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from

commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandjin terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer may issue a written notice in terms of 33.4 or may recover from the payment

reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandiin terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entitlement shall take precedence over his obligations to refund the payment
reduction or portions thereof o the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms

of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in his
sole discretion and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time related:
Item

EXECUTION
PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of commencement

date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.4

Fixed: Value related: Time related:
ltem

|
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A16.0

A17.0

A18.0

A19.0

A20.0

A21.0

A22.0

SECTION 1: PRELIMINARIES (SECTION A)

ACCESS TO THE WORKS

Clause 16.0

Fixed: Value related; Time related:
Item

CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words “and the appointment of nominated and
selected subcontractors”

Fixed: Vaiue related: Time related:
ltem
SETTING OUT OF THE WORKS
Clause 18.0
Fixed: Value related: Time related:
item
ASSIGNMENT
Clause 19.0
Fixed: Value related: Time related:
Item

NOMINATED SUBCONTRACTORS

Clause 20.0
Clause 20.1.3 is amended by replacing it with the following:

No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated subcontractors
executing work allowed for under provisional sums

Fixed: Value related: Time related:
Item
SELECTED SUBCONTRACTORS
Clause 21.0
Clause 21 is amended by replacing it with:
No clause
Fixed: Value related: Time related:
Item
EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0
Fixed: Value related: Time related:
item

Each ltem Carried to Collection
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A23.0

A24.0

A25.0

A26.0

A27.0

A28.0

A29.0

A30.0

A31.0

CONTRACTOR’S DOMESTIC SUBCONTRACTORS
Clause 23.0

Fixed: Value related:

COMPLETION
PRACTICAL COMPLETION

Clause 24.0

Fixed: Value related:
WORKS COMPLETION
Clause 25.0

Fixed: Value related:

FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting “#" next to 26.1.2

Fixed: Value related:

LATENT DEFECTS LIABILITY PERIOD
Clause 27.0
Fixed: Value related:
SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related:

REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0
Clause 29.2.5 is amended by replacing it with:

No clause

Fixed: Value related:

PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related:

PAYMENT
INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing “14.7.1” with “14.0"

Clause 31.8 is amended by replacing it with the following two alternative clauses:

SECTION 1: PRELIMINARIES (SECTION A)

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

ttem

ltem

ltem

Item

Item

ltem

Item

Each Item Carried to Collection
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A32.0

SECTION 1: PRELIMINARIES (SECTION A)

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value
certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to
the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms of

34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms
of 34.6 except where the amount certified is in favour of the employer. In such an event the
payment reduction shall remain at the adjustment level applicable to the final payment

certificate

Alternative B

31.8(B) Where security as a payment reduction in terms of 14.7 has been selected, the value
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in
full. The value certified shall be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms of
346

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in terms
of 34.6 except where the amount certified is in favour of the employer. In such an event the
payment reduction shall remain at the adjustment level applicable to the final payment

certificate
Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a fax invoice for the amount
due

Fixed: Value related: Time related:
ftem

ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the
sentence:

"due to no fault of the contractor”

Fixed: Value related: Time related:
ltem

10
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A33.0

A34.0

A35.0

A36.0

SECTION 1: PRELIMINARIES (SECTION A)

r
RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time related:
Item

FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing "#’ next to 34.1
Clause 34.2 is amended by inserting “#" next to 34.2

Clause 34.8 is amended by deleting the words ‘where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been applied in

terms of 14.7.1”

Clause 34.13 is amended by replacing “seven {7) calendar days” with “twenty-one (21)
calendar days” and deleting the words “subject to the employer giving the contractor a tax
invoice for the amount due”

Fixed: Value related: Time related:
item
PAYMENT TO OTHER PARTIES
Clause 35.0
Fixed: Value related: Time related:
ltem
CANCELLATION

CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in
force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

Clause 36.3 is amended by removing the reference to “No clause” and replacing the words
“principal agent” with "employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site.
The contractor shall not be entitled to refuse to withdraw from the works on the grounds of any
lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
ltem

11

Rere ¢
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A37.0

A38.0

A39.0

A40.0

SECTION 1: PRELIMINARIES (SECTION A)

CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)"
Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any fien
or right of retention or on the grounds of any other right whatsoever

Fixed: Vaiue related: Time related:
ftem

CANCELLATION BY CONTRACTOR — EMPLOYER’S DEFAULT

Clause 38.0
Clause 38.5.4 is amended by replacing “ninety (80)" with “one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
Item
CANCELLATION —~ CESSATION OF THE WORKS
Clause 39.0
Clause 39.3.5 is amended by the addition of the following at the end of the sentence:
“within one hundred and twenty (120) working days of completion of such a report”
Fixed: Value related: Time related:
ltem
DISPUTE
DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing “one (1) year” with “three (3) years”

Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing “(10)” with “(15)" and by the addition of the following:

Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning
the mediation and equally share the costs of the mediator and related costs

Fixed: Value related: Time related:
Item

12
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SUBSTITUTE PROVISIONS
A41.0 | STATE CLAUSES

Clause 41.0

Fixed: Value related: Time related: _
Item

CONTRACT VARIABLES
A42.0 | THE SCHEDULE (DPW-0D4EC)

Clause 42.0

Tenderers are referred to the Contract Data DPW-04(EC) for variables pertaining to this
contract

Fixed: Value related: Time related:
ltem

SECTION 1: PRELIMINARIES (SECTION A) Each Item Carried to Collection
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B1.0

B1.1

B2.0

B2.1

B2.2

B2.3

B2.4

B2.5

B2.6

B3.0

B3.1

B3.2

B3.3

SECTION B: JBCC PRELIMINARIES
DEFINITIONS AND INTERPRETATION

Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply

equally to this Section

Fixed: Value related:

DOCUMENTS
Checking of documents

Fixed: Value related:

Provisional bills of quantities

Fixed: Value related:

Availability of construction documentation

Fixed: Value related:

Interests of agents

Fixed: Value related:

Priced documents

Fixed: Value related:

Tender submission

Clause 2.6 is amended by replacing “JBCC Form of Tender’” with “Form of Offer and

Acceptance DPW-07(EC)”

Fixed: Value related:

THE SITE

Defined works area

Fixed: Value related:

Geotechnical investigation

Fixed: Value related:

Inspection of the site

Fixed: Value related:

SECTION 1: PRELIMINARIES (SECTION B)

14

Time related:

Item
Time related:

tem
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item

Time related:

Item
Time related:

Item
Time related:

Item
Time related:

item
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B3.4

B3.5

B3.6

B3.7

B3.8

B3.9

B3.10

B3.11

B4.0
B4.1

B4.2

B4.3

B4.4

B4.5

Existing premises occupied

Fixed:

Value related:

Previous work — dimensional accuracy

Fixed:

Previous work — defects

Fixed:

Services — known

Fixed:

Services — unknown

Fixed:

Protection of trees

Fixed:

Articles of value

Fixed:

Inspection of adjoining properties

Fixed:

MANAGEMENT OF CONTRACT
Management of the works

Fixed:

Programme for the works

Fixed:

Progress meetings

Fixed:

Technical meetings

Fixed:

Labour and plant records

Fixed:

SECTION 1: PRELIMINARIES (SECTION B)

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

15

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related;

Time related:

Time related:

Time related:

Time related:

re

Item

Item

Iltem

item

ltem

Item

Item

ltem

Item

Item

ltem

Item

Item

Each Item Carried to Collection
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B5.0 | SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related:

B5.2 Workmanship samples

Fixed: Value related:

B5.3 Shop drawings

Fixed: Value related:
B5.4 Compliance with manufacturers’ instructions
Fixed: Value related:

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

Fixed: Value related:

B6.2 Enclosure of the works

Fixed: Value related:

B6.3 Advertising

Fixed: Value related:

B6.4 Plant, equipment, sheds and offices

Fixed: Value related:

B6.5 Main notice board

Fixed: Value related:

B6.6 Subcontractors’ notice board

Fixed: Value related:

B7.0 TEMPORARY SERVICES

B7.1 Location

Fixed: Value related:

B7.2 Water

Fixed: Value related:

SECTION 1: PRELIMINARIES (SECTION B)

16

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

item

ltem

Item

item

ftem

Item

item

Item

Item

Item

Item

Each item Carried to Coliection
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B7.3 Electricity

Fixed: Value related:
B7.4 Telecommunication facilities
Fixed: Value related:

B7.5 Ablution facilities

Fixed: Value related:

B8.0 PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts

Fixed: Value related:

BS.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance

Fixed: Value related:

B9.2 Special attendance

Fixed: Value related:
B9.3 Commissioning — fuel, water and electricity
Fixed: Value related:

B10.0 | FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

Fixed: Value related:

B10.2 | Payment for preliminaries

Fixed: Value related:

B10.3 | Adjustment of preliminaries

document’
Fixed: Value related:

B10.4 | Payment certificate cash flow

Fixed: Value related:

SECTION 1: PRELIMINARIES (SECTION B)
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Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

ftem

Item

ltem

item

Item

tem

ltem

ltem

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fiteen (15) working days of
taking possession of the site” with “when submitting his priced bills of quantities / lump sum

Item

tem

Each ltem Carried to Collection
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B11.0

B11.1

B11.2

B11.3

B11.4

B11.5

B11.6

B11.7

B11.8

B11.9

B11.10

B11.11

B11.12

SECTION 1: PRELIMINARIES (SECTION B)

GENERAL

Protection of the works

Fixed:

Protection / isolation of existing / sectionally occupied works

Fixed:

Security of the works

Fixed:

Notice before covering work

Fixed:

Disturbance

Fixed:

Environmental disturbance

Fixed:

Works cleaning and clearing

Fixed:

Vermin

Fixed:

Overhand work

Fixed:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Instruction manuals and guarantees

Fixed:

As built information

Fixed:

Tenant installations

Fixed:

Value related:

Value related:

Value related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

Item

Item

ltem

Item

Item

Item

Item

[tem

Item

ltem

Item

Each ltem Carried to Collection
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B12.0
B12.1

SECTION 1: PRELIMINARIES (SECTION B)

SCHEDULE OF VARIABLES

Schedule of variables

Fixed: Value related: Time related:
item

This schedule contains all variables referred to in this document and is divided into pre-tender
and post-tender categories. The pre-tender category must be completed in full and included in
the tender documents. Both the pre-tender and post-tender categories form part of these

Preliminaries

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross-referenced to
the applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION
12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional (yes/no)

12.1.2 Availability of construction documentation
[2.3] | Construction documentation is complete (yes/no)

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:

12.1.7 Previous work — dimensional accuracy
[3.5] Details.

12.1.8 Previous work — defects
[3.6] Details:

12.1.9 Services — known
[3.7] Details:

12.1.10 | Protection of trees
[3.9] Specific requirements:

12.1.11 | Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 | Enclosure of the works
[6.2] Specific requirements:

19
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12.1.13
[6.4.3]

12.1.14
[6.5]

12.1.15
[6.6]

12.1.16
[7.2]

12.1.17
[7.3]

12.1.18
[7.4]

12.1.19
[7.5]

12.1.20
[11.2]

12.1.21
9.2

SECTION 1: PRELIMINARIES (SECTION B)

Offices

Specific requirements:

The contractor shall provide, maintain and remove on completion of the works an
office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided with electric lighting and fitted
with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for
drawings. The office shall be kept clean and fit for use at all times

Main notice board

Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and the
bead and 12mm wide dividing lines dark green. All wording shall be inscribed in dark
green as per the coat of arms for SA. All wording shall be inscribed in dark green
painted sans serif lettering

Subcontractors’ nofice board
A notice board is required {ves/no} |[no
Specific requirements:

(V)V;’tli‘s; A (by contractor) (ves/no)
Option B (by employer — free of charge) (ves/no)
Option C (by employer — metered) (ves/no)
| Electricity

Option A (by contractor) (ves/no)
Option B (by employer — free of charge) (ves/no)
Option C (by employer — metered) {ves/no)
Telecommunications

Telephone (ves/no)
Facsimile (yes/no)
E-mail (ves/no) |yes

Ablution facilities

Option A (by contractor) (ves/no) |yes
Option B (by employer) (yes/no)
Protection of existing/sectionally occupied works

Protection is required (ves/no) |yes
Special attendance

Subcontractor (1) details:
Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

20
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12.1.22
[11.1]

12.1.23
[11.5]

12.1.24
[11.6]

12.2
12.21
[10.2]

12.2.2
[10.3]

12.2.3

Protection of the works
Specific requirements:

Disturbance
Specific requirements:

The contractor shall keep the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on completion of the works all
necessary temporary dust screens all to the satisfaction of the principal agent

Environmental disturbance
Specific requirements:

POST-TENDER INFORMATION
Payment of preliminaries
Option A (prorated)

Option B (calculated)

Adjustment of preliminaries
Option A (three categories)

Option B (detailed breakdown)

Additional agreed preliminaries items
Details:

SECTION 1: PRELIMINARIES (SECTION B)
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(ves/no)

(ves/no)

(ves/no)

I 0L

(ves/no)

Each ltem Carried to Collection

April 2014



C1.0

Cc2.0

C3.0

SECTION 1: PRELIMINARIES (SECTION C)

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A
(Not Applicable) appears against an item

CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on whether the
contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete set but serve
as a guide only for tendering purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works and the manner in which

they are to be executed

* A full set of drawings is issued with the tender documents indicating the full scope of the work
to enable the tenderer to acquaint himself with the nature and extent of the works and the
manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related:
Item

PREAMBLES

The document “Construction Works: Specifications: General Specification (PW371-A) Edition
2.0" is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to

be used

The document “Construction Works: Specifications: Particular Specification (PW371-B) Edition
2.0" is issued together with the drawings and shall be read in conjunction with the drawings and

the bills of quantities / lump sum document

Fixed: Value related: Time related:
Item

TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities / lump
sum document, the tenderer's attention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the principal agent being obtained prior
to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be
deemed to have been tendered for

Fixed: Value related: Time related:
Item
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C4.0

C5.0

C6.0

C7.0

C8.0

SECTION 1: PRELIMINARIES (SECTION C)

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall be
excluded from currency fluctuations. (refer to Schedule of Imported Materials and Equipment

DPW-23(EC) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price
of any item, material or equipment listed in terms of this clause shall be excluded from the

Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time related:
Item

VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit commander
or other responsible officer to obtain permission to enter the site for tendering purposes

Fixed: Value related: Time related:
[tem

COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit commander or other
responsible officer notice before commencement of the works. Should the contractor fail to
make such arrangements, admission to the site may be refused and any additional costs will

be for the contractor’s account

Fixed: Value related: Time related:
Item

ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance permits for his
personnel and workmen entering the area and shall comply with all regulations and instructions
which may be issued from time to time regarding the protection of persons and property under
the control of the Defence Force, Police or chief security officer

Fixed: Value related: Time related:
item

SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or a
certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure that
such person or persons are denied access to the works and the site and/or to any document
or information relating to the works

Fixed: Value related: Time related:
Item
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C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

in terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be in
possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article 44 .1(e)
of the Correctional Services Act 8 of 1959

Fixed: Value related: Time related:
Item

C10.0 | HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of the
Department that must be read together with and is deemed to be incorporated under this
Section of the bills of quantities / lump sum document. Provision for pricing of HIV/AIDS
awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are deemed to be priced hereunder, as the
said items represent the only method of measurement and no additional items or extras to the

contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is compulsory.
In the event of partial or total non-compliance, the principal agent, notwithstanding the
provisions of clause A 31.0 of Section A or any other clause to the contrary, reserves the right
to delay issuing any progress payment certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

C10.1 | AWARENESS CHAMP!ON

Selection, appointment, briefing and making available of an Awareness Champion including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Item

C10.2 | AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal agent,
provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness
workshops by means of traditional and/or modern multi-media techniques, including follow-up
courses, making available all tuition material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Item

C10.3 | POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Item

SECTION 1: PRELIMINARIES (SECTION C) Each Item Carried to Collection
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C10.4

C10.5

C11.0

C12.0

SECTION 1: PRELIMINARIES (SECTION C)

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and female
condoms, replenishing male and female condoms on a daily basis as required for the duration
of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Item

MONITORING

Monitoring HIV/IAIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Item

OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements as set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of

1993)

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills of
quantities / lump sum document

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory. In the event of
partial or total non-compliance, the principal agent, notwithstanding the provisions of clause
A31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any
progress payment certificate until the contractor provides satisfactory proof of compliance.
The contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and
Health and Safety Specification is made under this clause and it is explicitly pointed out that all
requirements of the aforementioned are deemed tfo be priced hereunder and no additional

claims in this regard shall be entertained

Fixed: Value related: Time related:
item

EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL YOUTH
SERVICE (NYS)

The contractor shall comply with all the requirements as set out in the “Additional Specification
SL: Employment and Training of Youth Workers on the Expanded Public Works Programme
(EPWP) Infrastructure Projects: National Youth Service (NYS)” as attached to these bills of

gquantities

The contractor shall identify a minimum number of youth workers from a priority list, and shall
employ them at the statutory labour rates for a minimum period and train them, all as per the
aforementioned specification and as elsewhere measured in these bills of quantities

The contractor shall liaise and co-ordinate with the employer and the EPWP Training Service

Provider with regard to the priority list, the selection of youth workers, and the employment and
training of the identified youth workers

2k

Each Item Carried to Collection
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C13.0

SECTION 1: PRELIMINARIES (SECTION C)

The contractor shall avail the services of an adequately qualified foreman specifically for the
EPWP-NYS youth workers, to act as their construction supervisor. The foreman will be
responsible for continually monitoring the progress of the youth workers and for addressing
questions and issues that may arise from the youth workers

Separate items which will be subject to remeasurement have been included elsewhere in these
bills of quantities to cover the direct costs associated with the employment and training of the
youth workers. Any additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be entertained

Fixed: Value related: Time related:
Item

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE
EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The contractor shall comply with all the requirements of the “Code of Good Practice for
Employment and Conditions of Work for Special Public Works Programmes” issued in terms of
the “Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)" and the related “Ministerial
Determination”, for the employment of locally employed temporary workers on a labour-
intensive infrastructure project under the Expanded Public Works Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed and shall, on
a monthly basis, submit a report to the principal agent in the prescribed format. Compulsory
indicators such as the project budget, actual project expenditure, number of job opportunities
created, demographic characteristics of workers employed, minimum daily wage rate, number
of person-days of employment created and number of training person-days, shall be included in
said report, all as defined in the “Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this clause and it is
explicitly pointed out that all requirements in respect of the aforementioned are deemed to be
priced hereunder and no additional claims in this regard shall be entertained

Fixed: Value related: Time related:
Item

268

Each Item Carried to Collection

April 2014



SECTION 1
PRELIMINARIES
COLLECTION AMOUNT
ltem Page R c
SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
Definitions
A1.0 Definitions and interpretation 1
Objective and Preparation
A2.0 Offer, acceptance and performance 2
A3.0 Documents 2
A4.0 Design responsibility 2
A5.0 Employer's agents 3
A6.0 Site representative 3
A7.0 Compliance with regulations 3
AB.0 Works risk 3
A9.0 Indemnities 3
A10.0 | Works insurances 3
A11.0 | Liability insurances 5
A12.0 | Effecting insurances 5
A13.0 | Noclause 5
A14.0 | Security 5
Execution
A15.0 | Preparation for and execution of the works 7
A16.0 | Access to the works 8
A17.0 | Contract instructions 8
A18.0 | Setting out of the works 8
A19.0 | Assignment 8
A20.0 | Nominated subcontractors 8
A21.0 | Selected subcontractors 8
A22.0 | Employers direct contractors 8
A23.0 | Contractor's domestic subcontractors 9
Completion
A24.0 | Practical completion 9
A25.0 | Works completion 9
A26.0 | Final completion 9
A27.0 | Latent defects liability period 9
A28.0 | Sectional completion 9
A29.0 | Revision of date for practical completion 9
A30.0 | Penalty for non-completion g
Carried forward R

SECTION 1: PRELIMINARIES: COLLECTION April 2014
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A31.0
A32.0
A33.0
A34.0
A35.0

A36.0
A37.0
A38.0
A39.0

A40.0

A41.0

A42.0

B1.0
B1.1
B2.0
B2.1
B2.2
B2.3
B2.4
B2.5
B2.6
B3.0
B3.1
B3.2
B3.3
B3.4
B3.5
B3.6
B3.7
B3.8
B3.9
B3.10
B3.11

Payment

Interim payment to the contractor
Adjustment to the contract value
Recovery of expense and loss

Final account and final payment
Payment to other parties

Cancellation

Cancellation by employer — contracior's default
Cancellation by employer — loss and damage
Cancellation by contractor — employer’s default
Cancellation — cessation of the works
Dispute

Dispute setilement

Substitute Provisions

State clauses

Contract Variables

The schedule

SECTION B: JBCC PRELIMINARIES
Definitions and interpretation
Definitions and interpretation
Documents

Checking of documents

Provisional bills of quantities

Availability of construction documentation
Interests of agents

Priced documents

Tender submission

The Site

Defined works area

Geotechnical investigation

Inspection of the site

Existing premises occupied

Previous work — dimensional accuracy
Previous work — defects

Services — known

Services — unknown

Protection of trees

Articles of value

Inspection of adjoining properties

SECTION 1: PRELIMINARIES: COLLECTION
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10
11
11
11

11
12
12
12

12

13

13

14

14
14
14
14
14
14

14
14
14
15
15
15
15
15
15
15
15
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B4.0
B4.1
B4.2
B4.3
B4.4
B4.5
B5.0
B5.1
B5.2
B5.3
B5.4
B6.0
B6.1
B6.2
B6.3
B6.4
B6.5
B6.6
B7.0
B7.1
B7.2
B7.3
B7.4
B7.5
B8.0
B8.1
B9.0
B9.1
Bg.2
B9.3
B10
B10.1
B10.2
B10.3
B10.4
B11.0
B11.1
B11.2
B11.3

Management of contract
Management of the works

Programme for the works

| Progress meetings

Technical meetings

Labour and plant records

Samples, shop drawings and manufacturers’ instructions

Samples of materials

Workmanship samples

Shop drawings

Compliance with manufacturers’ instructions
Temporary works and plant
Deposits and fees

Enclosure of the works

Advertising

Plant, equipment, sheds and offices
Main notice board

Subcontractors’ notice board
Temporary services

Location

Water

| Electricity

Telecommunication facilities

Ablution facilities

Prime cost amounts

Responsibility for prime cost amounts
Attendance on N/S subcontractors
General attendance

Special attendance

Commissioning — fuel, water and electricity
Financial aspects

Statutory taxes, duties and levies

Payment for preliminaries

Adjustment of preliminaries

Payment certificate cash flow

General

Protection of the works

Protection / isolation of existing / sectionally occupied works

Security of the works

SECTION 1: PRELIMINARIES: COLLECTION
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15
15
15
15
15

16
16
16
16

16
16
16
16
16
16

16
16
17
17
17

17

17
17
17

17
17
17
17

18
18
18
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B11.4
B11.5
B11.6
B11.7
B11.8
B11.9
B11.10
B11.11
B11.12
B12.0
B12.1

C1.0
C2.0
C3.0
C4.0
C5.0
C6.0
C7.0
C8.0
Cc9.0
C10.0
C10.1
C10.2
C10.3
C10.4
C10.5
C11.0
C12.0

C13.0

Notice before covering work
Disturbance

Environmental disturbance
Works cleaning and clearing

Vermin

Overhand work

Instruction manuals and guarantees
As built information

Tenant installations

Schedule of Variables

Schedule of variables

SECTION C: SPECIFIC PRELIMINARIES
Contract drawings

Preambles

Trade names

Imported materials and equipment
Viewing the site in security areas
Commencement of works in security areas
Entrance permits to security areas
Security check of personnel

Prohibition on taking of photographs

HIV / AIDS awareness

|
| Awareness champion

| Awareness workshops

Posters, booklets, videos, etc
Access to condoms

Monitoring

Occupational Health and Safety Act

Public Works Programme (EPWP)

SECTION 1
PRELIMINARIES

CARRIED TO FINAL SUMMARY

SECTION 1: PRELIMINARIES: COLLECTION

Employment and Training of Youth Workers on the Expanded Public Works
Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)

Implementation of Labour-Intensive Infrastructure Projects under the Expanded

30

Brought forward R
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18
18
18
18
18
18
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23
24

24
24
24
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25
25
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Category: Fixed R

Category: Value R
Category: Time R

April 2014



BUILDING WORK




LENYENYE MAGISTRATE OFFICE:
CONSTRUCTION OF FACILITIES
FOR PEOPLE WITH DISABILITIES

ltem Quantity Rate Amount
No
SECTION NO. 2
BiLL NO. 1
ALTERATIONS
PREANMBLES
For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2"
SUPPLEMENTARY PREAMBLES
Nature of the works
Tenderers are advised to visit the site and to satisfy
themselves as to the nature and extent of the work to be
done and provide in their tenders for any items not
specifically mentioned which they may deem necessary
for the proper completion of the work. Tenderers are
advised that the existing building / s will be in
occupation during the progress of the work and due
allowance must be made for the work being carried out
at such times and in such a manner as will least
interfere with the routine of the occupants and as may
be directed by the architect.
Dimensions
The contractor is advised to take all dimensions
affecting the existing buildings on the site, as he will be
held solely responsible for all new work being of the
correct sizes.
Carried to Collection R
Section No. 2
Bill No. 1
ALTERATIONS
Prepared by Chauke Quantity Surveyors
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Electrical wires. pipes, etc.

Special care is to be taken not to interfere unnecessarily
with any electric light, power or telephone wires and
fittings that may be met with, and notice is to be given to
the architect when any disconnections or removal of
wires, etc. are necessary, and the Contractor is to effect
every facility to the Electricians carrying out this
workAny water supply pipes or other piping that may be
met with and found necessary to disconnect or cut, are
to be effectively stopped off and any new connections
that may be necessary are to be made with proper
fittings and to the satisfaction of the architect, to whom
due notice must be given of any alterations to the
existing services.

Protection

In taking down and removing existing work the utmost
care is to be observed to avoid any structural or other
damage to the remaining portions of the buildings. The
Contractor must also protect all work nat removed such
as walls, floors, doors, windows or other joinery, loose
and fixed fittings and electrical appliances, etc. from
damage during the progress of the work and provide all
necessary materials for so doing. The Contractor will be
held solely responsible for any damage to persons or
property and for the safety of the structure throughout
the whole of this Contract and must make good at his
own expense any damage that may occur.

Material, etc.

The materials to be used and work to be done are to be
similar in all respects to that described for new work
insofar as they concur. All wark in making good is to be
properly jointed to the existing.

TEMPORARY BARRIERS. SCREENS. ETC

Temnporary barriers. screens, etc including removal

Dust screen 2600mm high between concrete floor and
ceiling formed of suitable timber framing with 250 micron
polyethylene sheeting stapled on including corners,
ends, etc (L)

Carried to Collection

Section No. 2
Bill No. 1
ALTERATIONS

Prepared by Chauke Quantity Surveyors
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REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete

100mm Thick surface bed (LI}

Taking out and removina sundry joinery work, setting
aside for re-use and later refixing in new position

Timber magistrates podium approximately 5000 x 1500
x 1500mm high (L1)

Timber prosecutor's podium approximately 2500 x 600 x
1500mm high (L)

Timber prosecutor's bench approximately 2500 x 600 x
600mm high {LI)

Taking out and removing joinery fittings etc. setting
aside and altering for re-use and later refixing in new or

original position

Timber bench approximately 6000 x 450 x 600mm high
reduce size to approximately 4600 x 450 x 600mm high
(LN

Taking up and removing vinyl floor coverings. carpeting,
efc.

Vinyl tile floor covering (preparing screed for new floor
finish elsewhere) (LI}

Hacking up/off and removing ceramic tile floor and wall
finishes includina removing mortar bed or backing and
preparing concrete or brick surfaces for new screed,
plaster or tile finishes

150 x 150mm Tiles to walls (L1}

Taking out and removing pipina. sanitary fittings, etc
including disconnecting pipina from fittings and making
good floor and wall finishes (makina good tiling and

paintwork eisewhere)

Vitreous china wash hand basin (LI)

Carried to Collection

Section No. 2
Bill No. 1
ALTERATIONS

Prepared by Chauke Quantity Surveyors
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No

LENYENYE MAGISTRATE OFFICE:
CONSTRUCTION OF FACILITIES
FOR PEOPLE WITH DISABILITIES
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10

11

12

Vitreous china WC pan with cistern (L)

OPENINGS THROUGH EXISTING WALLS ETC

Altering openings

Altering opening in one brick wall where 813 x 2032mm
high steel door frame and door removed to form
opening for new single door and frame 976 x 2104mm
high overall by breaking out brickwork on bath sides and
bottom including necessary precast concrete lintel and
making good plaster on both sides and into reveals and
with 30mm screed with vinyl tile finish to threshold

(new door and frame and making good paintwork
elsewhere) (LI)

Altering opening in one brick wall where 900 x 2100mm
high steel gate and frame removed to form opening for
new single steel gate and frame 1200 x 2120mm high
overall by breaking out brickwork on both sides and
bottom including necessary precast concrete lintel and
making good plaster on both sides and into reveals and
with 30mm screed with ceramic tile finish to threshold
(new door and frame and making good paintwork
elsewhere) (L)

Carried to Collection

Section No. 2
Bill No. 1
ALTERATIONS

Prepared by Chauke Quantity Surveyors
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Section No. 2
Bill No. 1
ALTERATIONS

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2
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Prepared by Chauke Quantity Surveyors
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LENYENYE MAGISTRATE OFFICE:
CONSTRUCTION OF FACILITIES
FOR PEQPLE WITH DISABILITIES

Item Quantity Rate Amount

No
SECTION NO. 2

BILL NO. 2

EARTHWORKS

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2"

NATURE OF MATERIAL TO BE EXCAVATED

All excavations are measured as being in "earth” and/or
filling compacted up ta 95% modified AASHTO density,
but possibly interspersed with "hard rock" or "soft rock”

Descriptions of excavations shall be deemed to inciude
for setting aside surplus excavated material in spoil
heaps for use as filling or for depositing within 150m of
the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in
bulk and multiple handling of excavated material caused
by the contractor's method of operation.

SUBTERRANEAN WATER

No information on subterranean water is available. The
tenderer must acquaint himself of the presence and
depth of subterranean water and allow therefor in his

prices

CARTING AWAY OF EXCAVATED MATERIAL

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site and for
bulking.

Carried to Coilection R

Section No. 2
Bill No. 2
EARTHWORKS

Prepared by Chauke Quantity Surveyors

-36-



WORKING SPACE

Working space for formwork to sides of all concrete,
except columns, shall be measured only where the
concrete face is less than 750mm from the face from the
measured excavations Working space for formwork to
sides of columns shall be measured for the width of the
column face only where both:(a) The top of the column
base is mare than 1,5m below the commencing level of
the excavations and (b) The column face is less than
500mm from the face of the measured excavationNo
claim shall be considered for any working space for
formwork to concrete other than as above described or
for working space beyond the sides of french
excavations for the building of brick or block
walls.Descriptions of excavations for working space
shall be deemed to include for any additional risk of
collapse so incurred and for the returning and
compacting of the excavated material as described.

SOIL POISONING

The contractor will be required to provide a guarantee
from a registered (member of SAPCA) soil poisoning
company for the soil insecticide and weed killing
applications

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

To reduce levels to final levels under floors etc

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

EXCAVATION. FILLING. ETC

Excavate in earth not exceeding 2m deep

Trenches (LI)

Carried to Collection

Section No. 2
Bill No. 2
EARTHWORKS

Prepared by Chauke Quantity Surveyors
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Extra over trench and hole excavations in earth for
excavations in

Soft rock {LI)

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Risk of collapse of sides of excavations for trenches and
holes from natural, elevated or reduced ground level to
not exceeding 1,5m deep

FILLING

SOIL POISONING

Soil insecticide

Soil insecticide applied and mixed in the proportion and
rate as specified under floors, ete including forming and
poisoning shallow furrows against foundation walls, etc
and filling in furrows and ramming

Soil insecticide applied and mixed in the proportion and

rate as specified to bottoms and sides of trenches, holes
etc

Carried to Collection

Section No. 2
Bill No. 2
EARTHWORKS

Prepared by Chauke Quantity Surveyors
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LENYENYE MAGISTRATE OFFICE:
CONSTRUCTION OF FACILITIES
FOR PEOPLE WITH DISABILITIES

Section No. 2
Bill No. 2
EARTHWORKS
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 36
37 . T
38
Carried Forward to Summary of Section No. 2 R
Section No. 2
Bill No. 2
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Prepared by Chauke Quantity Surveyors
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LENYENYE MAGISTRATE OFFICE:
CONSTRUCTION OF FACILITIES
FOR PEOPLE WITH DISABILITIES

Item Quantity Rate Amount

No
SECTION NO. 2

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2II

SUPPLEMENTARY PREAMBLES

Cost of tests

The cost of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the
representative/agent. The testing shall be undertaken by
an independent firm or institution nominated by the
contractor to the approval of the Architect.

(Test cubes are measured separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary o ensure easy release during
stripping and for recanditioning as necessary before re-
use. The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Carried to Collection R

Section No. 2
Bill No. 3
CONCRETE, FORMWORK AND REINFORCEMENT
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Formwork to soffits of solid slabs etc shall be deemed to
be to slabs not exceeding 255mm thick unless otherwise
described.

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

CONCRETE

CONCRETE TEST CUBES

Prepare set of three 150 x 150 x 150mm concrete
strength test cubes, label and send to an approved
laboratory for testing, pay all charges and submit report
to the Principal Agent. Only successful tests will be paid

for

UNREINFORCED CONCRETE

20MPa/20mm concrete

Surface beds on waterproofing
Ramps
SUNDRIES

Finishing top surfaces of concrete smooth with a
wooden float

Surface beds, slabs, etc to falls
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Iitem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 4
MASONRY

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2Il

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Prices

Prices for brickwork shall include for cutting , fitting and
building around structural steel members
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SAMPLES

Samples of all masonry building units, except those for
walls described as “load bearing", shall consist of a
minimum of 6 units. Samples of building units to be
used in walls described as “load bearing"” shall consist of
30 units from every 30 000 units delivered to site

BRICKWORK

SUPERSTRUCTURE

Loadbearing brickwork of NEX bricks (14 MPa nominal
compressive strenath) in class | mortar

Half brick walls m2
SUNDRIES

Brick reinforcement

Brick reinforcement 75mm wide built into brick walls with
sufficient laps at end joints, angles and intersections
{measured net) m
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item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 8

WATERPROOFING

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2Il

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

DAMPPROFING OF WALLS AND FLOORS

One laver of 250mm micron waterproof sheeting sealed
at laps with pressure sensitive tape

1 | Under surface beds m2 12

JOINT SEALANTS. ETC.

Clear silicone sealing

2 | Between white glazed tiles and ceramic fittings m 1
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item Quantity Rate Amount
No
SECTION NO. 2
BILL NO. 6
CARPENTRY AND JOINERY
PREAMBLES
For preambles refer to "General Specification of Labour
and Material and Methads to be used PW371-A Edition
2“
Timber
All softwood to be South African Pine
Particle board
Particle board shall comply with the following
specifications:a) SABS 1300 Particle board: exterior and
flooring typeb) SABS 1301 Particle board: interior type
Joinery
Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc
Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes
Decorative laminate finish
Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish
Carried to Collection R
Section No. 2
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b Descriptions

The term "planted on" shall mean the nailing of one
timber member to another. The term "screwed on” shall
mean the countersunk screwing of one timber member
to another.The term “screwed on and pelleted” shall
mean the screwing of one timber member to another
with the heads of screws sunk and pelleted. The term
"plugged" shall mean the countersunk screwing of a
timber member to and including plastic plugs in
brickwork or concrete. The term "plugged and pelleted”
shall mean the screwing of a timber member to and
including plastic plugs in brickwork or concrete with
heads of screws sunk and pelleted. The term "nailed"
shall be deemed to be fixed with hardened steel nails or
shot pins to brickwork or concrete

Descriptions of floors, ceilings, joinery, etc. shall be
deemed to include for all square cutting.

Descriptions of items given in linear metre shall be
deemed to include for mitres, stopped ends, fitted
intersections, etc.

Descriptions of rounded angles, rebates, grooves,
chamfers, moulded edges, etc. shall be deemed to
include for angles, ends, etc.

DOORS

NOTE:

All framed and ledged batten doors and combination
doors shalt be of the mortice and tennon construction
where the tennon is exposed on the outside edges of
styles and where the tennon is wedged to form a
dovetailed shape.

Semi-solid flush doors with masonite veneer huna to
steel frames

40mm Door 912 x 2032mm high (D2)
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Solid flush doors with hardwood veneer huna to steel
frames

40mm Door 912 x 2032mm high (D1)
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ftem Quantity Rate Amount

No
SECTION NO 2

BILL NO. 7

FLOOR COVERINGS, WALL LININGS, ETC

PREANBLES

For preambles refer to “General Specification of Labour
and Material and Methods to be used PW371-A Edition
2"

NOTE : All materials shall be in colours to be selected
by the Representative/Agent and, where applicable, laid
to approved patterns

FLOOR COVERINGS

Belaotex floors® Berber Point 820® or equal approved
colour TBA 100% Stainproof Miracle Fibre™
(Polypropylene) structured needlepunch Resinbac®
SABS Class 2 fire rating grade heavy commercial
commercial carpet tiles. size 500 x 500 x 7mm thick. all
installed bv approved installer in accordance with SANS
10186:2010, the code of practice for textile floor

coverings.
1 | On floors m2 12

2 | On treads and risers of stairs m2 1
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item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 8

IRONMONGERY

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2Il

SUPPLEMENTARY PREAMBLES

Where ironmongery is described as plugged, prices are
to include for screwing to and including approved patent
plugs in concrete or brickwork with plaster or filed finish

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

"EN SUITE" LOCKS

The following lock components must include for
assembling and are to be suitable for master and grand
master key operation

"Union" or equal approved

1 | "Gower" code CZ682-24-61SC satin chrome four lever

lockset No 2
2 | Code 2314L-76SS bathroom lock case No 1
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11

"Dorma DDWC-006" stainless steel WC indicator bolt
with 79mm turmn knob for physically impaired

PULL HANDLES

"Dorma" or eaual approved

"Dorma DPH301C" 150 x 19mm stainless steel "D"
shaped straight back-to-back pull handles

PUSH PLATES AND KICKING PLATES

“Stainless Steel”

0,9mm Thick x 200mm wide satin finish stainless steel
kick plates in varying lengths to single doors

LETTERS, NAMEPLATES, ETC

"Union" or equal approved

AL5066-E14/2AS Anaodised aluminium engraved
indicator plate with paraplegic symbol, size 150 x
150mm

BATHROOM FITTINGS

"Kimberley- Clark" or egual approved

Code 405597 toilet roli holder fixed in position

Code 329912 standard liquid soap dispenser fixed in
position

"Reflex" Code 426312 towel dispenser and code 426312

disposer fixed in position

"Stiebel Eliron" or equal approved

Code HTE 4-hand dryer fixed in position

"Armitage Shanks" or equal approved

Cottage vanity shelf, code ASA479
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13

14

"Milaa Architextural Products" or equal approved

32mm Diameter code LM.M.9.L.L stainless steel straight
leg rail

32mm Diameter code LM.M.13 stainless steel general
purpose rail

SUNDRIES

“"Union" or equal approved

Code CZ8731 satin chrome cast zinc door stop
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ftem Quantity Rate Amount
No
SECTICN NO. 2
BILL NO. 9
METALWORK
PREAMBLES
For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2Il
SUPPLEMENTARY PREAMBLES
Descriptions
Descriptions of bolts shall be deemed to include nuts
and washers
Descriptions of expansion anchors and bolts and
chemical anchors and balts shall be deemed to include
nuts, washers and mortices in brickwork of concrete
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described
POWDER COATED STEEL HANDRAILS,
BALUSTRADES, ETC
The following in welded and bolted bumper-rails
1 | 50mm Diameter mild steel rail welded to vertical bar m 52
2 | 15mm Diameter mild steel solid vertical bar 200mm fong
set up and grouted into masonry or concrete No 104
3 | 2 x 25mm Diameter mild stee! cover plate spot welded
to solid vertical bar No 104
Carried to Collection R
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The followina in welded and bolted balustrades

50mm Diameter mild steel top and bottom rail (X1)

50mm Diameter mild steel vertical posts including 100 x
100 x 5mm baseplate welded at bottom and secure on
top of floor (X3)

15mm Diameter mild steel solid vertical spacer (X2)
15mm Diameter solid horizontal bars (X4)

Extra over 50mm diameter rails for flat closed end
Extra over 50mm diameter rails for bend

75mm Expansion bolts

GALVANISED WELDED SCREENS. GATES ETC

Security gates. sliding gates etc.

Single gate overall size 1200 x 2120mm high as per
detailed drawing "196-WOO05:LEN" at the back of these
bills of quantities complete with lock, finish etc (G1)

PRESSED STEEL DOOR FRAMES

1.6mm Double rebated pressed steel door frames
suitable for one brick walls

Frame for door 912 x 2032mm high
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ltem Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 10
PLASTERING

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2"

SCREEDS

Cement plaster screeds steel trowelled on concrete

1 | 30mm Thick on floors and landings m2 17

INTERNAL PLASTER

Cement plaster on brickwork

On walls m2 34

%]

3 | On narrow widths m2 4

EXTERNAL PLASTER

Cement plaster on brickwork

4 | Onwalls m2 65
5 | On narrow widths m2 7
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ltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 11

TILING

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2I|

SUPPLEMENTARY PREAMBLES

items, materials or methods ta be used specified by
trade names or catalogue numbers are only an
indication of the quality required. ltems, materials or
methods of similar quality may be used with prior
approval from the architect

Descriptions

Unless described as “fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

WALL TILING

152 x 152 x 4mm White first arade porcelain tiles (SABS
22) fixed with an approved tile adhesive to cement
plaster (plaster elsewhere) and flush pointed with an
approved white jointing compound

1 | Onwalls m2 24

FLOOR TILING
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240 x 240 x 11mm "NCI" unalazed floor tiles or equal
approved fixed with adhesive to screed (screed
elsewherg) and flush pointed with tinted waterproof
jointing compound

On floors and landings

240 x 240 x 11mm "NCI" unglazed floor tiles or equal
approved fixed with adhesive to plaster (plaster
elsewhere) and flush pointed with tinted waterproof
jointing compound

Cut tile skirting 75mm high
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item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 12

PLUMBING AND DRAINAGE

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2Il

SUPPLEMENTARY PREAMBLES

Concrete pipes

Pipes shall be jointed with ogee joints with rubber collars
or socket and spigot joints with rubber rings

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings Soil, waste and vent
pipes and fittings shall be solvent weld jointed

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated Pipes
of 40mm diameter and smaller shall be plain ended with
solvent welded UPVC loose sockets and fittings Pipes of
50mm diameter and greater shall have sockets and
spigots with push in type integral rubber ring joints.
Bends shall be uPVC and ail other fittings shall be cast
iron, all with similar push in type joints
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Copper pipes

Pipes shall be hard drawn and half hard pipes of the
class stated. Class O (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half hard), class
2 (half hard) and class 3 (heavy walled half hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Exposed concrete surfaces

Exposed surfaces of concrete storm water channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfiling

"Soft rock” and "hard rock" shall be as defined in
"Earthworks"
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Laying, backfilling. bedding, etc of pipes

Laying, backfilling, bedding, etc of pipes Pipes shall be
laid and bedded and trenches shall be carefully
backfilled in accordance with manufacturers' instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the foliowing: SABS 1200L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 10 3.4.1, 5.1 to 5.3 and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
badding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steel basins, sinks. wash troughs. urinals, etc

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

SOIL DRAINAGE

uPVC Pipes

110mm Pipes

Extra over uPVC pipes for fittings

110mm Bend

110mm Access bend
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11

110mm Junction
110mm Access junction

Joinina 110mm uPVC soil drainage pipe into existing
soil drainage pipe

Search, locate, excavate to expose including cutting into
existing soil drainage pipe and joining new 110mm
uPVC soil drainage pipe including providing the
neccessary joining fittings and making good existing soil
drainage pipe

SANITARY FITTINGS

"Vaal Potteries" or equal approved

"Hygia" 585 x 435mm, code 703611 basin with two tap
holes fixed to walls with screws including chrome plated
caps code 8511320

"Protea" paraplegic pan code 750200 vitreous china
washdown pan with matching 9 litre cistern code
710536 complete with white plastic double flap seat
code A1 DE LUX and purpose made chromium plated
side flush-lever mounted on wall adjacent to cistern

WASTE UNIONS ETC

"Cobra Watertech" or equal approved

40mm Cobra code 310 waste union
TRAPS ETC

"Cobra Watertech” or equal approved

40mm Chromium plated bottle trap

TAPS, VALVES ETC

"Cobra watertech" or equal approved
15mm 232/350 Angle regulating valve
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16
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18
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20

21

22

23

15mm Elbow action chromium plated pillar mixer with
swan neck swivel spout, code 512-21

15mm Copper service pipe 350mm girth

SANITARY PLUMBING

uPVC pipes for above ground installations

50mm Waste pipes

Exira over 50mm diameter upvc pinina for above ground

fittings
Bend

Access bend
Access junction

Extra over 110mrn diameter upvc pinina for above
ground fittings

Access junction

Straight pan connector
Sundries

Testing waste pipe system
WATER SUPPLY

Class O thin wall hard drawn copper pipes and fittings
with capillary soldered type connections

15mm Pipes

Extra over class O copper pipes for soldered capillary
fittings

158mm Fittings
Sundries

Testing water pipe system
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item Quantity Rate Amount

No
SECTION NO. 2

BILL NO. 13

MECHANICAL WORK

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2I|

SUPPLEMENTARY PREAMBLES

Major egquipment

Descriptions of major equipment such as chillers, air
handling units, lifts, chair lifts and the like shall be
deemed to include connections to water, air and
electrical supply and/or discharge points, supports,
bearers, vibration isolation mountings, filters, insulation,
inspection ladders and gangways, access doors and
panels, painting, etc as specified

WHEELCHAIR LIFT INSTALLATION

The following in "Hands on Lift E10" or equal approved
vertical platform lift as specified

1 | 1100 x 1400mm - 400kg Load capacity vertical platform
lift including structural steel tower with blind cladding,
including drive unit with 3-phase 1,1kW motor and
frequency inverter for 1-phase 220v/50-60Hz power
supply with variable speed regulation up to 0,15m/s to
platform lift with all round irnfared sensors, single touch
floor control panel, on board panel, LED bar cabin
lighting aluminium panaromic manual swing door

(900mm opening), etc.
No 1
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GENERAL

Testing and commissioning the installation

Provision of as built drawings, manuals and operative
training

Carried to Collection

Section No. 2
Bill No. 13
MECHANICAL WORK
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COLLECTION

Page Amount
No

Total Brought Forward from Page No. 69
70

Carried Forward to Summary of Section No. 2 R
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ltem Quantity Rate Amount

No
SECTION NO. 2

BILL NO. 14

ELECTRICAL WORK

PREAMBLES

For Preambles refer to "Project Specification-Electrical
Works"

SUPPLEMENTARY PREAMBLES

The conditions of contract and the application of the
Contract Price Adjustment Provisions shall be as set in
Section 1:Preliminaries.

The descriptions in this bill of quantities shall be read in
conjunction with the specifications.

The unit rate for each item in the bill of quantities shall
include for all materials, iabour, profit, transport, etc.,
everything necessary for the execution and complete
installation of the work in accordance with the
description.

The bill of quantities shall not be used for ordering
purposes.The contractor shall check the lengths of
cables and overhead conductors on site before ordering
any of the cables.Any allowance for off-cuts shall be
made in the unit rates.

The rates shall exclude Value Added Tax and the total
carried over to the final summary.

All material covered by this Specification shall, wherever
possible, be of South African manufacture.

CABLE TERMINATIONS

10mm sqa x 3 core Copper SWA PVC Cable

1 | Material No 5

Carried to Collection R

Section No. 2
Bill No. 14
ELECTRICAL WORK
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10

11

12

Instaliation

DOMESTIC INSTALLATIONS

CONDUIT WORK

Fiush in walls, floors and concrete slabs against wooden
and steel structures and walls in ceiling void, indoor and
outdoor, chasing of floors and walls where necessary,
etc.. All tendered rates must make allowance for
wastage:

20mm Diameter PVC

Material
Installation

25mm Diameter PVC

Material
Installation
DRAW BOXES

Round - 50mm Diameter

Material

Installation

100 x 50 x 50 mm

Material
Installation

100 x 100 x 50 mm

Material

Installation

Carried to Collection

Section No. 2
Bill No. 14
ELECTRICAL WORK
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13

14

15

16

17

18

19

20

21

22

23

PVC INSULATED COPPER CONDUCTOR

2.55g mm

Material

Installation

4sg mm
Material
Installation

STRANDED BARE COPPER EARTH WIRE

2.5sg mm

Material
Installation

GALVANISED DRAW WIRE

1.5sa mm draw wire

Material
Installation

LIGHT SWITCHES (Flush mounted)

16A Sinagle Lever 1 way

Material
Installation

SWITCHED SOCKETS OQUTLETS (Flush mounted)

16A 3 pin Double 100 x 100

Material

Carried to Coliection

Section No. 2
Bill No. 14
ELECTRICAL WORK
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24

25

26

27

28

Instaliation

LIGHT FITTINGS

Tenderer shall include tubes or lamps and 5A
unswitched plug in his tender rates. The light fittings
shall be installed complete with lamps.Colour to be
advised where not specified

Recessed downlighters 2 x PL18

Material
installation

EQUIPMENT ISOLATORS 30A

Flush mounted

Material

Installation

Carried to Coflection

Section No. 2
Bill No. 14
ELECTRICAL WORK
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Page Amount
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Total Brought Forward from Page No. 72
73 g
74
75
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ltem Quantity Rate Amount
No

SECTION NO. 2
BILL NO. 15
GLAZING

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2II

TOPS. SHELVES. MIRRORS, ETC

4mm Silvered float alass copper backed mirrors with
nolished edges fixed with dome-capped chromium
plated mirror screws

1 | Mirror 800 x 450mm high No 1

Carried Forward to Summary of Section No. 2 R

Section No. 2
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GLAZING
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Item Quantity Rate Amount

No
SECTION NO. 2

BILL NO. 16
PAINTING

PREAMBLES

For preambles refer to "General Specification of Labour
and Material and Methods to be used PW371-A Edition
2I|

SUPPLEMENTARY PREAMBLES

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Areas with
stubborn dirt and greasiness shall be washed with
Polycell Sugar Soap. Blistered or peeling paint shall be
completely removed and cracks shall be opened, filled
with suitable filler and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Areas with
stubborn dirt and greasiness shall be washed with
Polycell Sugar Soap. Rust and blistered or peeling paint
shall be completely removed to bare metal. Glossy
surfaces shall be sanded down to a matt finish

Previously painted wood surfaces

Surfaces shall be thoroughly washed down and aliowed
to dry completely before any paint is applied. Areas with
stubbarn dirt and greasiness shall be washed with
Polycell Sugar Soap. Blistered or peeling paint shall be
completely removed. Cracks and defects shall be made
good with Polycell Mendall 90, allowed to dry and
sanded smooth. Glossy surfaces shall be sanded down
to a matt finish

Carried to Collection R

Section No. 2
Bill No. 16
PAINTWORK

Prepared by Chauke Quantity Surveyors
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Previously varnished wood surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Areas with
stubborn dirt and greasiness shall be washed with
Polycell Sugar Soap. Blistered or peeling paint shall be
completely removed. Cracks and defects shall be made
good with Polycell Mendall 90, allowed to dry and
sanded smooth. Cracks and defects externally shall be
made good with Polycell Mendal 90 tinted with Polycell
Iron Oxides. Glossy surfaces shall be sanded down to a
matt finish

Colours

Colours for all paintwork shall be standard colours with
a value exceeding 7 on the Munsell system

PAINTWORK ETC TO NEW WORK

PAINT ON PLASTER, ETC

Prepare and apply one coat "Plascon Merit Plaster
Primer" and two coats "Super Acryiic PVA" or equal

approved paint

On internal walls
On external walls

PAINT ON METAL

Prepare. touch up primer and apply one coat universal
undercoat and two coats "Plascon High Gloss" or equal

approved enamel paint

On door frames

On gates, grilles, louvres, balustrading etc (both sides
measured)

PAINT ON WOOD

Carried to Colliection

Section No. 2
Bill No. 16
PAINTWORK
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Prepare and apply cne coat universal undercoat and
two coats "Plascon High Gloss" or equal approved

enamel paint

On doors

Prepare and apply one coat sanding sealer and two
coats clear polvurethane varnish

On doors

IDENTIFICATION SIGNAGE

Demarcation marking symbols

Two coats "International Symbol of Accessibifity” yellow
road marking on concrete road surfacing.

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

PAINT ON PLASTER. ETC

Prepare and apply two coats "Plascon Velvaalo" or
equal approved enamel paint

On walls

On ceilings

Carried to Collection

Section No. 2
Bill No. 16
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No Page Amount
No e
1 | ALTERATIONS .
2 | EARTHWORKS W G
3 | CONCRETE, FORMWORK AND REINFORCEMENT PR [
4 | MASONRY IO NN
5 | WATERPROOFING PUN. b S
6 | CARPENTRY AND JOINERY o TN
7 | FLOOR COVERINGS, PLASTIC LININGS, ETC U I
8 | IRONMONGERY BE e
9 | METALWORK e S i o S
10 | PLASTERING o [ S (e &
11 | TILING ool R e
12 | PLUMBING AND DRAINAGE ol i
13 | MECHANICAL WORK IR
14 | ELECTRICAL WORK S S B
15 | GLAZING BRI I
16 | PAINTWORK N S [ E—

SECTION SUMMARY - BUILDINGS

Carried to Final Summary
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FINAL SUMMARY
Section Page Amount

No No

PRELIMINARIES 30

BUILDINGS 82

SUB-TOTAL (EXCLUDING VAT) R

VALUE ADDED TAX (15%) R

Total Carried to Form of Offer and Acceptance R
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