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THE SUPPLY, DELIVERY, DISMANTLING OF EXISTING PALASADE, AND INSTALLATION OF CLEAR VIEW HIGH MESH FENCE PANELS (ANTI-CUT, ANTI-CLIMB, GALVANISED AND PVC-COATED). 
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C1 Agreements & Contract Data
C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter into a contract for the procurement of:

Title of the Contract

The tenderer, identified in the signature block below, having examined the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	The offered total of the Prices exclusive of VAT is 
	R

	Value Added Tax @ 15% is
	R

	The offered total of the Prices inclusive of VAT is
	R

	(in words) [●]



This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	For the tenderer:


	(Insert name and address of organisation)


	Name & signature of witness
	
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in: 

Part 1
Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part 2
Pricing Data

Part 3
Scope of Work: Works Information
Part 4
Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be signed by the duly authorised representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) together with all the terms of the contract as listed above. 

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	(Insert name and address of organisation)


	Name & signature of witness
	
	
	Date
	


Note: 
If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly endorsed, ‘Alternative Tender No. _____ ‘
Schedule of Deviations 

Note:

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.
	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 Contract Data
Data provided by the Employer
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract)
1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April 2013) (ECSC3)
 before you enter data.  The number of the principal clause is shown for most statements however other clauses may also use the same data.  

2. Where the following symbol is used “[●]” - data is required to be inserted.]
Completion of the data in full is essential to create a complete contract.

	Clause
	Statement
	Data

	
	General
	

	10.1
	The Employer is (Name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	10.1 &

14.4
	The Employer’s representative to whom the Employer in terms of clause 14.4 delegates his actions
 is (Name):
	Solly Gumede

	
	Address
	Megawatt Park, Maxwell Drive, Sandton, Johannesburg 

	
	Tel No.
	011 800 2123

	
	Fax No.
	

	
	E-mail address
	GumedeMS@eskom.co.za

	11.2(11)
	The works are 
	Installation of Mooinooi CNC Fencing 

	11.2(13)
	The Works Information is in
	the document called ‘Works Information’ in Part 3 of this contract.

	11.2(12)
	The Site Information is in
	the document called ‘Site Information’ in Part 4 of this contract.

	11.2(12)
	The site is
	Mooinooi CNC

	30.1
	The starting date is.
	[●]

	11.2(2)
	The completion date is.
	[●].

	13.2
	The period for reply is
	Five (5) working days

	40
	The defects date is 
	[●] weeks after Completion

	41.3
	The defect correction period is 
	52 weeks after Completion of the whole of the works.

	50.1
	The assessment day is the
	[●] of each month.

	50.5
	The delay damages are
	R 500.00 per day

	50.6
	The retention is
	5%

	51.2
	The interest rate on late payment is 
	[●]% 
[Insert a rate only if a rate less than 0.5% per week of delay has been agreed]

	80.1
	The Contractor is not liable to the Employer for loss of or damage to the Employer’s property in excess of
	the amount of the deductibles relevant to the event 

	
	Does the United Kingdom Housing Grants, Construction and Regeneration Act (1996) apply?
	No

	93.1
	The Adjudicator is 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	93.2(2)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the London Institution of Civil Engineers. (See www.ice-sa.org.za ) or its successor body

	93.4
	The tribunal is: 
	arbitration.

	
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	[●] South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	
	The conditions of contract are the NEC3 Engineering and Construction Short Contract (April 2013)

 and the following additional conditions Z1 to Z11 which always apply:

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z2.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z2.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Employer within thirty days of the notification or as otherwise instructed by the Employer.

	Z2.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z2.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

	
	

	Z3
	Confidentiality

	Z3.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to others except where required by this contract. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to others where required by this contract the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z3.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Employer.

	Z3.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z3.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Employer.  All rights in and to all such images vests exclusively in the Employer.  

	Z3.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z4
	Waiver and estoppel: Add to clause 12.2:

	Z4.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z5
	Health, safety and the environment

	Z5.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and

· undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z5.2
	The Contractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z6
	Provision of a Tax Invoice and interest.  Add to clause 50

	Z6.1
	The Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Works Information, showing the correctly assessed amount due for payment.

	Z6.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z6.3
	The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z7
	Notifying compensation events

	Z7.1
	Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the Employer.”

	Z8
	Employer’s limitation of liability; Add to clause 80.1

	Z8.1
	The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand).

	
	

	Z9
	Termination: Add to clause 90.2, after the words "or its equivalent":  

	Z9.1
	   or had a business rescue order granted against it.

	
	

	Z10
	Addition to Clause 50.5

	Z10.1
	If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide the Works.

	
	If the Employer terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance
Z _12.1
Replace core clause 82 with the following:

	Insurance cover
	82
	

	
	82.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.

	
	82.2
	The Contractor provides the insurances stated in the Insurance Table A, from the starting date until the earlier of Completion and the date of the termination certificate. 

	
	
	INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum limit of indemnity

Cover provided until

Loss of or damage to the works
The replacement cost where not covered by the Employer’s insurance

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance
The Employer’s certificate of Completion has been issued

Loss of or damage to Equipment, Plant and Materials

The replacement cost where not covered by the Employer’s insurance

The Employer’s policy deductible as at contract date, where covered by the Employer’s insurance
The Defects Certificate has been issued

The Contractor’s liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Works

Loss of or damage to property

Employer’s property

The replacement cost where not covered by the Employer’s insurance

The Employer’s policy deductible as at contract date where covered by the Employer’s insurance
Other property

The replacement cost
Bodily injury to or death of a person 

The amount required by the applicable law

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract

The amount required by the applicable law



	
	82.3
	The Employer provides the insurances as stated in the Insurance Table B
INSURANCE TABLE B
Insurance against or name of policy
Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document
General and Public Liability

Per the insurance policy document
Transportation (Marine)

Per the insurance policy document
Motor Fleet and Mobile Plant

Per the insurance policy document
Terrorism

Per the insurance policy document
Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption
Per the insurance policy document
Nuclear Material Damage Terrorism
Per the insurance policy document



	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means occupational exposure limit.

	Parallel Measurements
	means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


Data provided by the Contractor (the Contractor’s Offer)
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract (April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.  An example of the completed Data is provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

	10.1
	The Contractor is (Name):
	[●]

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	E-mail address
	[●]

	63.2
	The percentage for overheads and profit added to the Defined Cost for people is
	[●]%

	63.2
	The percentage for overheads and profit added to other Defined Cost is
	[●]%

	11.2(9)
	The Price List is in
	the document called ‘Price List’ in Part 2 of this contract.

	11.2(10)
	The offered total of the Prices is 
[Enter the total of the Prices from the Price List]:
	R[●] 
excluding VAT
[in words] 
[●] 
excluding VAT


C2 Pricing Data

C2.1 Pricing assumptions
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in an instruction the Employer has given before the tenderer enters his Prices.
If there is insufficient space in the Price List which follows, state in which document the Price List is contained.

C2.2 Price List
The Price List is as follows / contained in _______________ (delete the text which does not apply and this note)
	Item no.
	Description
	Unit
	Quantity
	Rate
	Price

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	The total of the Prices (excluding VAT):
	


C3:  Scope of Work
C3.1 Works Information
Notes to the document compiler are provided in boxes like this one.  They are not part of the contract and may be deleted before printing the final draft.

	The Works Information should be a complete and precise statement of the Employer’s requirements.  If it is incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s intention.  Information provided by the Contractor should be listed in the Works Information only if the Employer is satisfied that it is required, it is part of a complete statement of the Employer’s requirements and is consistent with the other parts of the Works Information.


1. Description of the works 
	The scope of work entails the installation of Mooinooi CNC fence. Some of the activities to be covered by the service provider will be 

Site Establishment, 

Metalwork; 

Fencing 

1.

SITE PREPARATION

Conduct a site survey to verify fence line, measurements, underground services, and access points.

•

Mark out the fence alignment with pegs and lines.

Clear vegetation, debris, and obstructions along the fence line.

•

Ensure site access and storage areas for materials and equipment are established.

REMOVAL OF EXISTING PALISADE FENCE

Carefully dismantle the existing palisade fence, including posts, rails, and concrete footings.

Cut and grind steel sections where required to avoid damage to surrounding structures.

Load, transport, and dispose of removed materials at an approved waste disposal facility (unless re-use is specified by the client).

Backfill and level the ground after the removal of foundations to prepare for new fence posts.

3.

SUPPLY OF CLEARVU FENCE

Supply ClearVu high-security fence panels (anti-cut, anti-climb, galvanised and PVC-coated).

o

Fence specifications:

o

Height: 3.0m

o

Mesh aperture: 76mm x 12.5mm

o

Wire diameter: 3mm–4mm (depending on security requirement)

o

Anti-corrosion protection: Hot dip galvanised to SANS standards + PVC coating (green/black/grey as per client choice)

•

Fence posts: Square/rectangular steel posts with corrosion protection.

•

Brackets and fasteners: Anti-tamper, stainless steel/galvanised bolts, and security clips

INSTALLATION OF CLEARVU FENCE

•

Excavate post holes at specified intervals (usually 3m centres or per manufacturer’s guidelines).

•

Place posts in concrete footings to correct depth and alignment.

•

Install fence panels to posts using tamper-proof fasteners.

•

Ensure panels are level, tensioned, and properly aligned.

•

Install and align gates with lock mechanisms and hinges.

•

Apply anti-rust paint/treatment to exposed steel (if any).

•

Backfill and compact soil around foundations to restore ground

FINISHING AND QUALITY CONTROL

•

Inspect the entire fence line for alignment, stability, and compliance with specifications.

•

Ensure no sharp edges, protruding wires, or safety hazards remain.

•

Conduct final quality assurance with client/site representative.

•

Provide manufacturer warranty documents and maintenance guidelines.

HEALTH, SAFETY, AND ENVIRONMENTAL (HSE) COMPLIANCE

•

Ensure compliance with Occupational Health & Safety Act (OHS Act).

•

Use appropriate PPE (helmets, gloves, safety boots, goggles, etc.).

•

Secure the site during works to prevent unauthorized access.

•

Dispose of waste material responsibly at an approved site.

ELECTRICAL

Electrical connections for motorised gates

A basic Fencing Bills of Quantities (BOQ) that covers general labour and material will be provided to the market at the open tendering stage.




2.  Drawings
	There are no drawings required for the project. 


	Drawing  number
	Revision
	Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


3. Specifications
	List the specifications that apply to this contract.  Some typical headings have been provided as a minimum; delete if not required or expand and include correct titles as applicable.


	Title 
	Date or revision
	Tick if publicly available

	General Specifications:
	
	

	Health and Safety requirements
	
	

	Environmental requirements
	
	

	Site regulations and access control
	
	

	
	
	

	
	
	

	Technical specifications:
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


4. Constraints on how the Contractor Provides the Works
	State any constraints on the sequence and timing of work and on the methods and conduct of work including the requirements for any work by the Employer.  
Also include any management related constraints, invoicing and payment procedures some of which have been inserted below as a minimum guide. 


4.1  Meetings

Provide information about regular meetings to be held such as early warning and compensation event meetings (suggest weekly), safety and planning meetings.  

4.2  Use of standard forms

Provide details of standard forms to be used by the Contractor in the administration of the contract, for example early warning and compensation event notifications.
4.3 Invoicing and payment
The Z clauses make reference to invoicing procedures stated here in this Works Information. Also include a list of information which is to be shown on an invoice.   The following text is provided as a guide; revise to suit actual requirements.
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows: 

______________________________________________________________________ 

The Contractor includes the following information on each tax invoice:

· Name and address of the Contractor 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· The total Price for Work Done to Date which the Contractor has completed;

· Other amounts to be paid to the Contractor;
· Less amounts to be paid by or retained from the Contractor;

· The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the VAT and including VAT;

· (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for Work Done to Date for each item in the Price List for work which he has completed. 

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

4.4 Records of Defined Cost
In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  State in what form these records are to be kept and how accessed by the Employer.
4.5  Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, delete this paragraph.
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance Schedule stated below

.
[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract.
4.6  BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based Black Economic Empowerment (B-BBEE) or preferencing scheme measures.
4.7  Facilities to be provided by the Contractor
State any requirements such as offices on site for the Employer.
4.8  Title to material from excavation and demolition
Read clause 70.2 then provide details as required.  Particularly relevant in demolition where substantial amounts of copper are involved.
4.9  Design by the Contractor
Paragraph 1 above will have outlined what work is to be designed by the Contractor (if any).  State here what procedures are required for the submission and acceptance of that design.

4.10  Cataloguing requirements by the Contractor
State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing into the Procurement Environment, Unique Identifier 240-1289988974).
5.  Requirements for the programme 
	State whether a programme is required and, if it is, state what form it is to be in, what information is to be shown on it, when it is to be submitted and when it is to be updated.

State what the use of the works is intended to be at their Completion as defined in Clause 11.2(1).


6. Services and other things provided by the Employer 

	Describe what the Employer will provide such as services (including water and electricity) and “free issue” Plant and Materials and equipment.


	Item
	Date by which it will be provided

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	


C4:  Site Information
	Site Information is information about the site at the time of tender which the tendering contractor needs to allow for in his rates and Prices.  The information does not change after contract award, nor does it describe or specify anything which the Parties do during the contract.  It is only referred to during administration of the contract if the Contractor encounters conditions which are different to those described here.  The Contractor will then make a comparison between actual conditions encountered and those described here in his assessment of any additional cost or time he may need to be compensated for in order to complete the works.  Disputes about the difference between the effects of conditions encountered and those which the Contractor allowed for in his Prices will be minimised if the information given here is complete and relevant.  If no information is given the tendering contractor will need to guess what he may encounter thus tendering higher Prices to allow for conditions that may not even exist. 


C4.1: Information about the site at time of tender which may affect the work in this contract
1. Access limitations 
	State if there is any physical, time or other “third party” constraint associated with gaining access to and doing work on the site that may not be immediately apparent from an inspection of the site. 


     
2.  Ground conditions in areas affected by work in this contract
	If earthworks are included in the Scope of Work, provide details of the ground conditions the Contractor is likely to encounter when doing the work.  This could vary from indicating where a test pit has been opened up for the Contractor to make his own observations to providing full borehole logs and associated geotechnical report.  


     
3.  Hidden and other services within the site 

	Provide details of underground or other hidden services which the Contractor may encounter whilst doing the work.  Instructions about how to deal with them if encountered should be included in the Works Information.


     
4.  Details of existing buildings / facilities which Contractor is required to work on
	If work is to be carried out on existing buildings or facilities Site Information would be the ‘as-built drawings’ of those buildings or facilities.  If these are not a correct statement or not available other means of describing the existing buildings or facilities would have to be used, such as providing photographs 


     
� Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za


� Except those actions which can only be done by the Employer as a Party to the contract.


� If June 2005 Edition applies, delete April 2013 and insert June 2005


� State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.


� Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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