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Dear Tenderers  

TENDER: SANRAL CONTRACT N.002-300-2020/1 

CONTRACT TITLE: PAVEMENT AND SETTLEMENT REPAIRS ON NATIONAL ROUTE 2 SECTION 30 FROM 

BUSHVELD RETREAT FARM (km 47.0) TO HLUHLUWE INTERCHANGE (km 55.0) 

 

ADDENDUM NO. 1  

 

This Addendum is issued in terms of Clause C.3.2 of the Tender Data and must be read in conjunction with and shall 

be deemed to form part of the Tender Document. 

Kindly acknowledge receipt of this addendum by completing the ACKNOWLEDGEMENT OF ADDENDUM below. 

Failure to acknowledge this addendum may invalidate the Tender. 

Yours sincerely, 

 

         

PROCUREMENT OFFICE  

SANRAL EASTERN REGION 

mailto:ProcurementER3@sanral.co.za
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THIS ADDENDUM IS TO BE READ IN CONJUNCTION WITH AND SHALL BE DEEMED TO BE PART OF THE 

RELEVANT CONTRACT DOCUMENT 

ADDENDUM NO. 1 

04 APRIL 2024 

CONTRACT SANRAL N.002-300-2020/1  

PAVEMENT AND SETTLEMENT REPAIRS ON NATIONAL ROUTE 2 SECTION 30 FROM BUSHVELD RETREAT 

FARM (km 47.0) TO HLUHLUWE INTERCHANGE (km 55.0) 

THIS ADDENDUM CONTAINS THE FOLLOWING: 

• SECTION A: MINUTES OF TENDER CLARIFICATION MEETING 
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SECTION A: MINUTES OF THE COMPULSORY IN PERSON CLARIFICATION BRIEFING MEETING HELD ON 

27 MARCH 2024 AT 11:00 

1. AGENDA 

• Opening and Introduction      

• Attendance Register      

• First Roll call 

• Background of the project 

o Locality 

o Envisaged programme    

• SCM Presentation (Tendering procedures)      

o Part T1: Conditions of Tender and Tender Data and Part T2: Returnable Schedules 

• Project & technical Presentation 

o  Contract Conditions & Contract Data, Contract Participation Goals, Scope of Works 

• Questions and answers session    

• Site visit       

o Questions and answers session:   

• Second Roll call      

• Issuing of signed Form A1     

• Closure       

2. WELCOME AND INTRODUCTION 

The compulsory briefing meeting commenced at 11h00. The Project Manager welcomed all to the meeting 

and introduced himself and the other SANRAL representative present as well as the Consultants 

representatives and Tenderers present.  

A roll call was completed to ensure that everyone present had signed the attendance register. 

Attendees were informed that should there be any inconsistency between the PowerPoint presentation and 

the tender document, the tender document shall prevail. 

It was indicated that there was going to be a questions and answers session after the presentation where 

tenderers were to be allowed to ask questions. 

Official responses to any questions raised will be those included in this Addendum No. 1. 

3. ATTENDANCE 

The attendance register was circulated around the room to be completed by all present.   

4. LOCALITY 

The Project Manager explained the limits of the project and the importance of this project to SANRAL since 

it was listed as an emergency repair project.  

• Project start: Bushveld Retreat Farm (km 47.0) 
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• Project End: Hluhluwe Interchange (km 55.0) 

• Total Length: 8 km 

The project Manager also noted that this section of road that forms part of the project will be dueled in the 

future. 

 

5. ENVISAGED PROGRAMME 

The Project Manager stated that the consultant completed an estimated/ envisaged project programme 

which is included in Book 3 in the Annexures. The Contractors are however welcome to propose any 

alternative programmes. In terms of the programme the following dates are important: 

• Project Duration 

o 3 Months Mobilisation 

o 7 Months Construction 

• Project Start 

o 03 June 2024 

• Project Completion 

o 28 March 2025 

6. IMPORTANT DATES 

• Submission of Form A1.1:  25 March 2024. 

• Submission of queries:   Twelve (12) working days prior to tender closing.  

• Tender closing date:   11:00 on Friday, 26 April 2024.  

 

7. .TENDERING PROCEDURES 

7.1. T1.1: Tender notice and invitation to tender 

Only tenderers who are registered on the National Treasury Central Supplier Database as stated in the 

Tender Data C.2.1.1, are eligible to tender. 

It is estimated that tenderers should have a CIDB contractor grading designation of 8CE or higher. 

It is a requirement of this project that the successful tenderer subcontract a minimum of thirty percent (30 

%) or higher as tendered of the work by the end of the contract to Targeted Enterprise(s) as defined in the 

Contract Data. 

Tender documents are available at no cost in electronic format downloaded from the SANRAL’s website by 

the following link: https://www.nra.co.za/sanraltenders/status?region_id=national. Tenderer must have 

access to MS Office ©2013 and Acrobat Adobe ©9.0, or similar compatible software.  

The closing time for receipt of tenders is 11:00 on Friday, 26 April 2024.  

Queries relating to issues arising from these documents may be addressed to: 

ProcurementER3@sanral.co.za. 

7.2. Conditions of Tender 

The conditions of tender are the standard conditions of tender as contained in Annexure C of the CIDB 

mailto:ProcurementER3@sanral.co.za


 
 

 
Reg. No. 1998/009584/30 

Page 5 of 29 
 

STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION WORKS CONTRACTS as per 

Government Notice No. 423 published in Government Gazette No. 42622 of 08 AUGUST 2019 and as 

amended from time to time. 

7.3. Tender Data 

The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 

and the standard/special conditions of tender. 

C.1.4 Communication and employer’s agent  

The Employer’s Agent during the tender period can be contacted at ProcurementER3@sanral.co.za. 

7.3.1. C.2.1 Eligibility  

Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

a) CIDB registration (Form A12) 

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation 

of submissions, in a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered, or a value determined in accordance with 

Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a CE class of 

construction work, are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the CE class of construction work; or not lower 

than one level below the required grading designation in the class of works construction works under 

considerations and possess the required recognition status; 

3. the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a CE class of construction work or a value determined in 

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. 

Tenderers whose CIDB registration expires within the tender validity period, need to demonstrate that 

there is a reasonable chance of being registered in the appropriate grading designation during the 

tender evaluation period, by submitting a copy of their timely application for CIDB registration, with 

their tender submission. 

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 

designation lower than a contractor grading designation determined in accordance with the sum 

tendered, or a value determined in accordance with Regulation 25(7A) of the Construction Industry 

Development Regulations, are not eligible to have their tenders evaluated. 

Category of tender 

 

Upper limits per CIDB Regulation 17 
(effective 7 October 2019) 

Employer’s allowable 
margins 

CE 1 R500 000 
The Employer will use its 

discretion in terms of 
CIDB Practice Note 3 on 
allowable margins to be 

accepted 

 

CE 2 R1 000 000 

CE 3 R3 000 000 

CE 4 R6 000 000 

CE 5 R10 000 000 

mailto:ProcurementER3@sanral.co.za
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CE 6 R20 000 000 

CE 7 R60 000 000 

CE 8 R200 000 000 

CE 9 No Limit 
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This contract is not classified in terms of CIDB Regulation 25(1B), and the value of the contract may, for the 

purpose of CIDB Regulation 25(1), not be taken at its annual value. 

The tender will be declared non-responsive if: 

- The Tenderer is not registered on CIDB within the required contractor grading and category prior to 

evaluation of submission. 

- The Tenderer is suspended and where the tenderer has not provided proof that they have settled their 

outstanding CIDB annual fees or proof that they have made arrangements to pay outstanding CIDB 

annual fees has been made or proof of compliance with tax was submitted to CIDB, the tender will be 

declared non-responsive.  

- The Tenderer has not declared interest of application to upgrade the grading  

b) National Treasury Central Supplier Database (Form A3.4) 

Tenderers, or in the event of a joint venture, each member of the joint venture, must be registered on the 

National Treasury Central Supplier Database at the closing date for tender submissions. If not registered 

as verified online at tender closing; the tender will be declared non-responsive. 

7.3.2. C.2.6 Acknowledge addenda 

Failure to apply instructions contained in addenda issued by the Employer will render a Tenderer’s offer 

non-responsive in terms of Condition of Tender C.3.8. Test for Responsiveness.  

7.3.3. C.2.7 Clarification meeting 

The onus rests with the tenderer to ensure that the representative attending the briefing session is 

appropriately qualified to understand all directives and clarifications given in the briefing session. 

The signature on the duly completed and signed Form A1 shall be considered proof that the tenderer 

attended the whole clarification briefing session and clearly understood all directives and clarifications 

given in the session. 

7.3.4. C.2.8 Seek clarification 

Request clarifications at least twelve (12) working days before the closing date. 

7.3.5. C.2.9 Insurance 

No insurance is provided by the Employer. 

7.3.6. C.2.10 Pricing the tender offer 

The rates and prices shall be adjusted as specified in the conditions of contract clause 13.8 Adjustments 

for Changes in Costs 

Tenderers are required to state the rates, amounts and currencies in Rand. 

7.3.7. C.2.12 Alternative tender offers 

A tenderer wishing to submit an alternative offer (excluding alternative offers of different contract 

duration, retention guarantees, discounted offers or different compliant material sources) shall first 

apply to the Employer for confirmation that the Employer’s standards and requirements envisaged in the 

design are not compromised or reduced. Such confirmation must have been provided by the Employer in 

writing at least 10 (ten) working days before the date of tender closing, or as extended by an addendum 

sent to all tenderers. The application shall not be submitted later than 7 (seven) working days before the 

date of tender closing given in Tender Data clause C.2.15, or as extended by an addendum sent to all 

tenderers. 
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7.3.8. C.2.13 Submitting a tender offer 

The returnable documents shall be electronically completed in their entirety, submitted on the issued 

software format or fully compatible format, unless otherwise specified. 

Submission in the tender box 

• Submit the tender offer electronically on a flash drive and printed hard copy of Form of Offer and 

summary of pricing schedule.  

• (In the relevant MS Word 2013 and MS Excel 2013 format as issued, and not in .pdf format, except 

where so specified.)  

Only the following needs to be submitted: 

Volume 3 – Scanned on a flash drive 

The following information has to be submitted on flash drive: 

The 1st file in pdf format which contains: 

• Scanned copy of Form of Offer (pdf) and printed hardcopy of Form of Offer 

• Scanned copies of all returnable schedules and attachments (pdf) 

A 2nd file in Excel format 

• Completed pricing schedule (scanned copy in .pdf and copy in Excel) and printed hardcopy of 

Summary of Pricing Schedule 

Submission in the tender box 

Only the following needs to be submitted: 

a) Main Tender Offer 

The following information to be submitted electronically on flash drive and marked Main Tender Offer 

followed by the “Tenderer name”, in the following order: 

- Form of Offer (signed and scanned as .pdf) and printed hardcopy of Form of Offer. 

- All returnable schedules and attachments and certificates specific to the tender (signed and scanned 

as .pdf) 

- Completed pricing schedule (scanned copy in .pdf and copy in Excel) and printed hardcopy of 

Summary of Pricing Schedule. 

b) For alternative offers the tenderer shall submit the following additional documentation, in an 

electronically on a separate flash drive marked Alternative followed by the “Tenderer name”: 

- Form of Offer (signed and scanned as .pdf and state “Alternative Form of Offer”) and printed hardcopy 

of Form of Offer. 

- All returnable schedules and attachments and certificates applicable to the alternative offer (signed 

and scanned as .pdf) 

- Alternative Pricing Schedule (scanned copy in .pdf and copy in Excel) and printed hardcopy of 

Summary of Pricing Schedule. 

- Other relevant information. 
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In the event of any discrepancy between the contents of the electronically priced schedule in Excel, and 

the electronically provided pricing schedule in .pdf format, the contents of the electronically pricing 

schedule in .pdf format shall be taken as the valid contents. For the information provided by the tenderer 

as part of his submission, e.g. rates, the electronically signed schedule in .pdf shall be taken as the valid 

submission. 

Submit the tender offer electronically on a flash drive in a sealed envelope marked with the tenderer’s 

company name, the project number and description. 

7.3.9. C.2.14 Information and data to be completed in all respects  

Provided that the omission is not a material omission, the Employer reserves the right to condone the 

omission and may waive any nonconformities in the tender. 

Provided that the omission is not a material omission, the Employer reserves the right to condone the 

omission and may request the tenderer to submit the necessary information or documentation, within a 

reasonable period of time, to rectify nonmaterial nonconformities in the tender related to documentation 

requirements. 

7.3.10. C.2.15 Closing time  

The Employer’s address for delivery of tender offers and identification details to be shown on each tender 

offer package are: 

Location of tender box:  Reception area 

Physical address:   The South African National Roads Agency SOC Ltd 

Eastern Region 

58 van Eck Place 

Mkondeni 

Pietermaritzburg, 3201 

Identification details: Mark the envelope with the tenderer’s company name, the project number and 

description: 

CONTRACT SANRAL N.002-300-2020/1 

PAVEMENT AND SETTLEMENT REPAIRS ON NATIONAL ROUTE 2 SECTION 30 FROM BUSHVELD 

RETREAT FARM (km 47.0) TO HLUHLUWE INTERCHANGE (km 55.0) 

Tenders must be submitted during hours (09:00 to 16:00) Monday to Friday at the Employer’s address. 

It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the Employer’s 

tenders received register and deposited in the tender box. 

7.3.11. C.2.16 Tender offer validity 

The tender offer validity period is 24 weeks.  

Where a tenderer, at any time after the opening of his tender offer but prior to entering into a contract 

based on his tender offer: 

a) withdraws his tender; 

b) gives notice of his inability to execute the contract in terms of his tender; or 

c) fails to comply with a request made in terms of C.2.17, C.2.18 or C.3.9, 
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such tenderer shall be barred from tendering on any of the Employer’s tenders for a period to be 

determined by the Employer, but not less than six (6) months from a date determined by the Employer. 

This sanction also applies to tenders under evaluation and not yet awarded. This sanction does not apply 

to tenders under evaluation where a request for extension of the validity period was not accepted by the 

tenderer. The Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of 

the opinion that the circumstances justify the exemption. 

7.3.12. C.3.1 Respond to requests from the tenderer  

The employer shall respond to clarifications received up to twelve (12) working days before tender closing 

date.  

The Employer shall respond to any clarifications from the tenderers emanating from the addenda until 3 

working days before tender closing date. 

7.3.13. C.3.2 Issue Addenda 

The employer shall issue addenda until ten (10) working days before tender closing date.  

7.3.14. C.3.4 Opening of tender submissions 

The time for opening of the tender offers via live streaming or at Eastern Region offices are: 

Time: 11h00 on 26 April 2024 

Location: 58 Van Eck Place, Mkondeni, Pietermaritzburg, 3201 

Location: MS Teams link (as indicated in the contract document) 

7.3.15. C.3.7 Grounds for rejection and disqualification  

Prior to disqualification, the Employer shall inform the tenderer and give the tenderer an opportunity to 

make representations within 14 days as to why the tender submitted should not be disqualified and as to 

why the tenderer should not be restricted by the National Treasury from conducting any business with any 

organ of state for a period not exceeding 10 years. 

In the event of disqualification, the Employer may, at its sole discretion, claim damages from the tenderer 

and impose a specified period during which tender offers will not be accepted from the offending tenderer 

and, the Employer shall inform the National Treasury and the CIDB in writing. 

7.3.16. C.3.8 Test for responsiveness  

A Substantially responsive tender is a tender in which all of the material information and documentation 

submitted at close of tender contains non-material and non-conformities to the bid specifications but are 

not related to price. The correction of any such documentation or information, or the condonement for the 

non-inclusion of any such document or information may not be prejudicial towards the offer and claimed 

preference of any responsive tender or be construed to be giving an unfair advantage to any tender. 

A responsive tender is also one that conforms to all the terms, conditions, and scope of work of the tender 

documents, without material omissions. The test for a material omission is the same as the test for a 

material deviation or qualification. 

7.3.17. C.3.9 Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount appearing in 

the summary to the Pricing Schedule shall govern. 
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Check responsive tender offers for: 

a. the gross misplacement of the decimal point in any unit rate; 

b. omissions made in completing the pricing schedule or bills of quantities; or 

c. arithmetic errors in: 

i. line item totals resulting from the product of a unit rate and a quantity in bills of quantities 

or schedules of prices; or 

ii. the summation of the prices. 

d. imbalanced unit rates.  

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 

offers and either confirm the tender offers as tendered or accept the corrected total prices. 

Where the tenderer elects to confirm the correction of the errors, omissions or imbalanced rates, the tender 

offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the unit rate shall govern, and the line item total 

shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit 

rate, the line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 

this checking process or in the tenderer’s addition of prices, the total of the prices shall be 

corrected. 

c) Where the unit rates are imbalanced the tenderer shall adjust such rates by increasing or 

decreasing them and selected others while retaining the total of the prices derived after any other 

corrections made under (a) and (b) above. 

Where there is an omission of a line item, no correction is possible, and the offer may be declared non-

responsive.  

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the proposed 

correction of the; errors, omissions or imbalanced rates. 

During testing of tender responsiveness, clause C3.8 of CIDB tender conditions will be applicable.  

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. The rates 

submitted for these items will be taken into account in the evaluation of tenders. 

If the Form of Offer is submitted but the Pricing Schedule is omitted, where rate only items are applicable; 

or If a signed Form of Offer is submitted with an incomplete pricing schedule (no summary to tender) that 

does not balance back to the Form of Offer and the Pricing schedule is incomplete; or If a signed Form of 

Offer is submitted with an incomplete pricing schedule that does not balance back to the Form of Offer and 

only summary of Pricing Schedule submitted; then the rates cannot be evaluated and the tender shall be 

declared non-responsive. 

7.3.18. C.3.11 Evaluating price and preference  

i. 80/20 preference point system for acquisition of goods and services for Rand value equal to or above 

R2 000 and up to R50 million.  

ii. 90/10 preference point system for acquisition of goods and services for Rand value above R50 

million.  
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1. The tenderer’s scorecard shall be a B-BBEE Certificate issued in accordance with: 

- the amended Construction Sector Codes published in Notice 931 of 2017 of Government Gazette No. 

41287 on 1 December 2017 by the Department of Trade and Industry; or 

- in the event that the Measured Entity operates in more than one sector or a sub-sector, the scorecard 

for the sector or sub-sector in which the majority of its core activities (measured in terms of annual 

revenue) are located will be acceptable. The tenderer must comply with the annual revenue thresholds 

for EME or QSE or Generic in accordance with the amended Construction Sector Codes; and 

i. The scorecard shall be submitted as a certificate attached to Returnable Schedule Form C1; and 

ii. The certificate shall: 

- be valid at the tender closing date; and 

- have been issued by a verification agency accredited by the South African National Accreditation 

System (SANAS); or 

- be in the form of a sworn affidavit or a certificate issued by the Companies and Intellectual 

Property Commission in the case of an Exempted Micro Enterprise (EME) with a total annual 

revenue of less than R3 million if issued in accordance with the amended Construction Sector 

Codes published in Notice 931 of 2017 of Government Gazette No. 41287 on 1 December 2017 

by the Department of Trade and Industry; and 

- have a date of issue less than 12 (twelve) months prior to the original advertised tender closing 

date (see Tender Data C.2.15); and 

iii. A valid BBBEE Certificates shall contain:  

- Name of enterprise as per enterprise registration documents issued by CIPC, and enterprise 

business address. 

- Value-Added Tax number, where applicable.  

- The B-BBEE Scorecard against which the certificate is issued, indicating all elements and scores 

achieved for each element. The actual score achieved must be linked to the total points as per 

the relevant Codes. 

- B-BBEE status with corresponding procurement recognition level.  

- The relevant Codes used to issue the B-BBEE verification certificate.  
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- Date of issue and expiry (e.g. 9 June 2018 to 8 June 2019). Where a measured entity was 

subjected to a re-verification process, due to material change, the B-BBEE Verification Certificate 

must reflect the initial date of issue, date of re-issue and the initial date of expiry. Re-verification 

does not extend the lifespan of the B-BBEE Verification Certificate. 

- Financial period which was used to issue the B-BBEE Verification Certificate.  

iv. A valid Sworn Affidavit shall contain: 

- Name/s of deponent as they appear in the identity document and the identity number. 

- Designation of the deponent as either the director, owner or member must be indicated in order 

to know that person is duly authorised to depose of an affidavit. 

- Name of enterprise as per enterprise registration documents issued by the CIPC, where 

applicable, and enterprise business address. 

- Percentage black ownership, black female ownership and whether they fall within a designated 

group. 

- Indicate total revenue for the year under review and whether it is based on audited financial 

statements or management accounts. 

- Financial year-end as per the enterprise’s registration documents, which was used to determine 

the total revenue. The valid format of the Financial Year-End is Day/Month/Year 

- B-BBEE status level. An enterprise can only have one status level. 

- Date deponent signed and date of Commissioner of Oath must be the same. 

- Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person 

cannot by law, commission a sworn affidavit in which they have an interest, and 

v. Compliance with any other information requested to be attached to Returnable Schedule Form C1; and  

vi. In the event of a Joint Venture (JV), a project-specific consolidated (SANRAL project number indicated) 

valid B-BBEE verification certificate in the name of the JV, issued by a verification agency accredited by 

the South African National Accreditation System (SANAS) shall be submitted.  

Sub-contracting 

If the tender documents indicate that the tenderer intends sub-contracting more than 25% of the value of the 

contract to any other person not qualifying for at least the status level that the tenderer qualifies for, 0 (zero) 

points for B-BBEE level (under Specific Goals) shall be awarded, unless the intended sub-contractor is an 

EME that has the capacity to execute the sub-contract. 

Criteria for breaking deadlock  

If two or more tenders score the same number of points and these tenders are also the highest ranked 

tenders, the tender with the highest preference points will be recommended for award. 

If functionality is part of the evaluation process and two or more tenders score equal total points and equal 

preference points, the tender that scored the highest points for functionality will be recommended for award. 

If two or more tenders score the same number of financial points and preference points and these tenders are 

also the highest ranked tenders, the tenderer to be recommended for award will be decided by the drawing of 

lots. 
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7.3.19. C.3.13 Acceptance of a tender offer  

The conditions stated in clauses C..13(a) to (f) of the Conditions of Tender as well as the following 

additional clauses C.3.13(g) to (k) shall be applied as objective criteria in terms of section 2(1)(f) of the 

Preferential Procurement Policy Framework Act, 2000 and as compelling and justifiable reasons in terms 

of Conditions of Tender clause 5.11: 

g) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 

with the public sector; 

h) the tenderer has not abused the Employer’s supply chain management system; 

i) the tenderer has not failed to perform on any previous contract and has not been given a written notice 

to this effect; and 

j) the tenderer is tax compliant. The recommended tenderer who becomes non-compliant, prior to award, 

shall be notified and must become compliant within 7 working days of the date of being notified. A 

recommended tenderer who remains non-compliant after the 7 working days of being notified, shall be 

declared non-responsive. 

k) the tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer. The licensed compensation insurer shall be approved by Department of Labour 

in terms of Section 80 of the Compensation for Injury and Disease Act, 1993 (Act No. 130 of 1993). 

l) Price Negotiations  

1. If the price offered by a tenderer scoring the highest points is not market related, the Organ of 

state may not award the tender to that tenderer.  

2. The Organs of state may –  

i. Negotiate a market related price with the tenderer scoring the highest points or cancel the 

tender;  

ii. If the tenderer does not agree to a market related price, negotiate a market related price with 

the tenderer scoring the second highest points or cancel the tender;  

iii. If the tenderer scoring the second highest points does not agree to a market related price, 

negotiate a market related price with the tenderer scoring the third highest points or cancel the 

tender;  

3. If a market related price is not agreed as envisaged in paragraph 2(iii), the organ of state must 

cancel the tender.  

In addition to the requirements under paragraph (b) of the Conditions of Tender, in the event that a due 

diligence is performed as part of the tender evaluation, the due diligence report will be used to evaluate 

the tenderer’s ability to perform the contract as stated in paragraph (b). The due diligence will evaluate 

the overall risk associated with the tender. The due diligence will take into consideration the following: 

- Assessment of financial statements to assess the financial position of the tenderer and its ability to 

obtain the necessary guarantees or insurances,  

- Evaluation of managerial and technical ability & available resources in relation to the proposed tender, 

- Integrity Risk Evaluation, 

- Operations, Activities, Locations and Key Customers, 

- Reference checks from previous clients, and 

- Risk rating (i.e. High Risk, Medium to High risk, Medium risk or Low risk) of the tenderer 
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- Past Contracts comprising the following quantities of work completed satisfactorily and certified by the 

Engineer to demonstrate capacity and capability in relation to the proposed tender: 

 

 

 

 

7.3.20. C.3.16 Registration of the award 

SANRAL will notify unsuccessful tenderers when the tender process has been concluded. Any 

unsuccessful tenderer may request a debriefing in writing as specified in clause C.3.18. 

7.3.21. C.3.17 Provide copies of the contracts 

The number of paper copies of the signed contract to be provided by the Employer is 1. 

7.3.22. C.3.18 Provide copies of the contracts 

All requests shall be in writing. 

7.3.23. SPECIAL CONDITIONS OF TENDER CLAUSES: 

SC3.19 Jurisdiction 

Unless stated otherwise in the tender data, each tenderer and the Employer undertake to accept the 

jurisdiction of the law courts of the Republic of South Africa. 

COTO CHAPTER COTO CHAPTER DESCRIPTION 
QUANTITY 

COMPLETED 

9 Asphalt Layers 1500 tons 
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Part T2: Returnable Schedules 

Notes to tenderer: 

1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction Procurement and 

incorporate National Treasury requirements within them. Returnable schedules are separated into the following 

categories: 

- Forms, certificates and schedules for completion by the tenderer for use in the quantitative and qualitative 

evaluation of the tender (Forms A to E) 

- A list of all returnable documents for completion by the tenderer (Form F1) 

2. Failure to submit fully completed relevant returnable documents may render such a tender offer non-responsive. 

3. Tenderers shall note that their signature appended to each returnable form represents a declaration that they 

vouch for the accuracy and correctness of the information provided. 

4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in the 

returnable documents is accepted in good faith and as justification for entering into a contract with a tenderer. If 

subsequently any information is found to be incorrect such discovery shall be taken as wilful misrepresentation by 

that tenderer to induce the contract. In such event: 

a. the Employer shall inform the tenderer and give the tenderer an opportunity to make representations within 

14 days as to why the tender submitted should not be disqualified and as to why the tenderer should not 

be restricted by the National Treasury from conducting any business with any organ of state for a period 

not exceeding 10 years; 

b. if the Employer has already entered into a contract with the Tenderer, the Employer has the discretionary 

right under FIDIC Particular Condition 15.2(g) to terminate the contract. 

5. These forms must be completed in non-erasable ink and any alterations made prior to tender closure 

countersigned by an authorised signatory. 
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8. PART C4: PROJECT INFORMATION 

The consultant presented the scope of works. 

8.1. Roadworks 

8.2. Existing Infrastructure 

According to the information received, the National Route 2 Section 30 was originally constructed in the 

1970’s with a major rehabilitation in 2001 which was designed to an ES3/ES10 traffic class or design life 

standard. 

The pavement structure provided is as shown below: 

1970: 

• 300 mm G7 Selected layer 

2001: 

• 20 mm Cape Seal (S4) 

• 150 mm G1 Crushed Stone Base Layer 

• 200 mm C3 cement stabilised layer 

2013:  

• 20/9 Surfacing seal (S2) 

MAINTENANCE HISTORY 

It is evident that periodic maintenance is undertaken on the project route section. The known interventions 

are described as above but is not a true reflection of the existing pavement. The current status of the Routine 

Road Maintenance in terms expenditure is high. 

EXISTING ROAD 

The existing road section comprises an undivided single carriageway with one 3.7 m lane in each direction 

and a 2.5 m surfaced shoulder with a gravel shoulder on either side, as measured during the visual 

assessment of the road section. 

The road section includes long lengths of concrete edge beams constructed along the edge of the existing 

surfacing. 

EXISTING CROSSROADS 

The road section includes two (2) agricultural overpasses, one at km 47.7 with a crossroad width of 8 m; and 

one at km 51.27 with a crossroad width of 3.5 m. 

EXISTING INTERCHANGES 

There is one diamond interchange at Hluhluwe where the R22 crosses with the N2 at km 55.0. It should be 

noted that only the 

southern ramps of the Interchange forms part of this project. 

CUT AND FILL BATTER SLOPES 

The existing batters seem to be in the order of 1:2 and do not show signs of erosion but are in fact very 

overgrown. 
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ACCESSES 

One private access on the road which is located on one of the abnormal (over height) vehicle diversions. The 

abnormal vehicle 

bypass has a direct access at km 47.2. There are no residential areas or settlements in close vicinity of the 

road. 

ABNORMAL VEHICLE BYPASSES 

The road section includes abnormal vehicle diversions (at agricultural overpasses) configured as off- and on 

ramps to allow over height vehicles to avoid the vertical clearance restriction of the overpasses. The widths 

of these abnormal vehicle diversions are 8 m. 

The Road Section includes two abnormal ramps. 

• Ramp 1 is located at km 47.180 to km 47.710 (northbound carriageway towards Pongola). 

• Ramp 2 is located at km 51.110 to km 51.570 (southbound carriageway towards Richards Bay). 

BRIDGE 

The section of road includes three existing bridges on the N2 Section 30N of which one is a river bridge: 

 

 

MAJOR DRAINAGE CULVERTS 

The section of the road includes two drainage culverts and two agricultural underpasses. 
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MINOR DRAINAGE CULVERTS 

The Road Section includes various minor drainage structures: 

 

 

The road section was divided into three uniform sections: 

• Section 1: km 47.0 to km 49.0 with a length of 2.0 km 

• Section 2: km 49.0 to km 50.5 with a length of 1.5 km (Ncemane River floodplain) 

• Section 3: km 50.5 to km 55.0 with a length of 4.5 km 
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8.3. Critical Works 

Project critical works and conditions to be noted are as follows: 

• High volume of heavy traffic. 

• This will challenge traffic calming and accommodation. 

The traffic speeds must be reduced to 80km/h or less and carefully managed. 

• This requires nightwork to reduce impact on critical freight to and from the harbour. During daylight 

two-way traffic must be ensured. 

• High rainfall, flooding and overtopping of the N2. 

• High rainfall conditions may challenge surface and subsurface drainage works. 

• Overtopping events have occurred in Section 2 (km 49.0 to km 50.5) with the floodplain draining 

very slowly, especially upstream. 

8.4. Road Works 

PRE-TREATMENT 

The existing road and ramps within the project limits shall receive a pre-treatment in accordance with one 

or more of the methods described in Chapter 8 of the latest COTO specification. These pre-treatment 

methods shall include inter alia, the following: 

Planing 

Planing (25mm max.) of the entire project length and over the full width of the existing surfacing. The 

planing machine shall be equipped with a micro fine milling drum and shall be able to correct existing 

levels as required. The planing operations shall be so planned that planing with a fog spray applied where 

required on the planed surfaces (in uniform sections 1 and 3) and both operations shall be completed 

within the work shift hours before opening to traffic. 

The Contractor shall also make provision for shoulder closures as necessary where the planing operations 

may have caused the complete removal of the existing surfacing on the low side (surfaced shoulders) in 

which case it shall be repaired with 50mm asphalt under the direction of the Engineer. Structural and 

surface patch work in uniform sections 1 and 3 shall be completed before planing and crack sealing shall 

be undertaken after planing operations. 

Crack sealing 

Crack sealing using modified binder class C-R1 or C-E1 and shall be in accordance with the latest 

publication of TG1. Blowing out of cracks shall be by utilising a hot air lance. Where required or so 

indicated by the Engineer, a vibratory steel-wheeled roller of between 2 and 4 tons mass with an 

adjustable amplitude and frequency of vibration shall be utilised to flatten out any ridges. 

The planing operations in uniform section 2 shall be so planned for a work shift that planing with the 

construction of the levelling screed and with sacrificial transverse inclined joints at both ends are 

completed within the work shift hours before opening to traffic. 

Where the vertical difference of the longitudinal joint in opposite lanes are more than 25mm after planing 

operations, in any of the uniform sections, a temporary solid white ‘no overtaking’ line shall be applied 

within the work shift hours of the construction section before opening to traffic. 
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Asphalt Surface patching (Uniform sections 1 & 3) 

• Mill out 50mm 

• Inlay 50mm AC (A-E2, 14mm NMPS) 

• Application of asphalt reinforcing paving grid (type 2) at the discretion of the Engineer 

• Final 50mm AC overlay (A-E2, 14mm NMPS with 10mm precoated rolled-in chips) 

Asphalt Base patching or structural patching (Uniform sections 1 & 3) 

• Mill out 200mm or to top of existing subbase 

• Inlay 150mm (A-E2, 14mm NMPS in 50mm lifts) 

• Application of asphalt reinforcing paving grid (type 2) at the discretion of the Engineer 

• Inlay 50mm AC (A-E2, 14mm NMPS) 

• Final 50mm AC overlay (A-E2, 14mm NMPS with 10mm precoated rolled-in chips) 

Should the patch size limit the use of the specified A-E2 binder, the use of conventional 50/70 Penetration 

Grade Binder shall be permitted in the asphalt, but subject to the written approval by the Engineer after an 

approved trial section has been completed. 

PAVEMENT REHABILITATION AND ASPHALT OVERLAY 

In uniform section 2, multiple failures that resulted from active clayey materials present in the fill and in-situ 

materials are affecting undulations with relatively short wavelengths and therefore increasing the dynamic 

loading on the pavement structure. The undulations are such that drivers may lose control of their vehicles 

over these sections. It is imperative that these undulations are corrected by planing of the existing 

surfacing and an accompanying asphalt screed. It may be required to undertake multiple planing 

operations over the same construction section with or without multiple levelling screed operations. 

The existing route section camber is substandard and corrections by planing and the construction of 

subsequent asphalt layers are aimed to remedy the substandard camber. 

Payment for preparatory work for the improvement of the riding quality and substandard camber is allowed 

for under pay item C5.5.2.1 and testing allowed for, inter alia, under pay item C9.1.14. 

PAVEMENT REHABILITATION AND ASPHALT OVERLAY 

Large area pavement rehabilitation in Uniform Section 2 shall entail the following: 

• Plane existing surfacing 

• Overlay 50mm to 70mm AC levelling screed layer 1 (A-E2, 14mm NMPS) 

• And repeated, if required. Riding quality measurements shall be submitted before and after the 

planing operations and construction of the levelling screed. 

• Fibreglass asphalt reinforcement grid (type 2) layer 1 

• Overlay 50mm AC layer 2 (A-E2, 14mm) 

• Fibreglass asphalt reinforcement grid layer (type 2) layer 2 

• Overlay 50mm AC layer 3 (A-E2, 14mm) 

• Fibreglass asphalt reinforcement grid layer (type 2) layer 3 
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• Final Overlay 50mm AC layer 4 (A-E2, 14mm with 10mm precoated rolled-in chippings 

All asphalt surface- and structural patching, as well as asphalt overlay(s) or lifts, shall include a bond 

coat(s) as a first application on all repairs, be it on a first or subsequent asphalt layer(s) to ensure 

adequate bonding with the underlying substrate layer. The vertical sides of the excavation or adjoining 

layer shall also receive a bond coat. 

ASPHALT SURFACING 

CARRIAGEWAY 

Once all the patches and repairs are complete the entire roadway will receive a bond coat followed by a 50 

mm AC with 10 mm precoated rolled-in chips. 

INTERCHANGES/ INTERSECTIONS AND BYPASSES 

Hluhluwe Interchange Southern ramps and abnormal vehicle bypasses: 

Once all the patches and repairs are complete the entire roadway will receive a bond coat followed by a 50 

mm asphalt surfacing with 10mm precoated rolled-in chips. 

ASPHALT SURFACING 

Overhead Structures: 

The vertical clearance of the overpass structures is such that no increase in the pavement surfacing level 

is permitted and existing top of surfacing levels shall be maintained at the overpass structures for a 

minimum length of 25m from the bridge deck centre in either direction along the N2-30. 

It is a requirement that the existing surfacing on the N2-30 be overlaid (50mm AC) and to maintain the 

bridge clearances. 

The result of the above requires that the repaired pavement shall be milled off to a depth of at least 50mm 

below the existing surfacing levels for a minimum length of 25m from the bridge deck centre in either 

direction along the N2-30 and overlaid with the asphalt layer as specified. 

To tie in the lowered inlay rehabilitation sections under existing overpasses with the new surfacing levels, a 

minimum 1:40 taper (2m length for 50mm vertical height difference) shall be milled out away from the 

lowered section in either direction along the N2-30 and backfilled with the specified asphalt in multiple 

layers if required, of 50mm minimum each. Longer tie-in sections may be required for practicality, but shall 

each be limited to 20m in length. 

The above shall apply to the following structures: 

• B1036 Ncemane Overpass - km 47.40 

• B1038 Unbizane Overpass – km 51.290 

• B868 Hluhluwe Interchange – km 54.980 – pavement rehabilitation to end not closer than 30 m south 

of the bridges. 

8.5. Slope Stabilisation 

Slope protection measurements to be incorporated between km 49.050 and km 50.250 on both the 

upstream and downstream side of the floodplain. 

• Upstream: Backfilling of the slope with a biodegradable erosion control blanket. 

• Downstream: Embankment repair, upgrade shoulder with concrete and stone pitching onto gabion 

erosion protection. 
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8.6. Drainage 

SUBSOIL DRAINS 

Subsoil drains are to be installed at the following locations northbound towards Pongola (LHS): 

 

Subsoil drains are to be installed at the following locations southbound towards Richards Bay (RHS): 

 
 

CONCRETE LINED DRAINS 

Type F concrete lined drains are to be installed on top of the subsoil drains at the following locations 

northbound towards Pongola (LHS): 

 
Concrete lined drains Type E are to be installed at the following locations southbound towards Richards 

Bay (RHS): 
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8.7. Structures 

BRIDGES 

B1036 Ncemane Overpass at chainage 47.4km 

• Guardrails to be installed at edge of surfacing to protect piers and abutments. 

B1038 Umbizane Agricultural Overpass at chainage 51.29km 

• Guardrails to be installed at edge of surfacing to protect piers and abutments. 

B1039 Mzinene River Bridge at chainage 54.44km 

• Replace existing deck surfacing and bridge joints. 

• Clean bridge scuppers. 

• Clear debris from deck sides 

• Replace missing grid inlet covers to stormwater chamber. 

CULVERTS 

IDC3761 Morrisfield Agricultural Underpass at chainage 48.94km 

• Clear debris from inside of culvert. 

• Pressure wash inside faces of culvert. 

• Crack-injection and fill structural cracks. 

• Replace missing grid inlet covers to stormwater chamber. 

C379 Ncemane River Tributary 1 at chainage 49.14km 

• Clear debris from inside of culvert. 

• Pressure wash inside faces of culvert. 

• Crack-injection and filling structural cracks. 
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• Clear and grub behind gabions and backfill. 

C380 Ncemane River Tributary 2 at chainage 50.27km 

• Pressure wash inside faces of culvert. 

• Clear debris from inside of culvert. 

• Crack-injection and fill structural cracks. 

8.8. Ancillary Works 

GUARDRAILS 

All the guardrails along the Road Section needs to be upgraded to the required standard. Guardrails are 

located at the following locations: 

Northbound towards Pongola (LHS): 

 

Southbound towards Richards Bay (RHS): 

 
 

Hluhluwe Interchange On-ramp (South): 

 
Hluhluwe Interchange Off-ramp (South): 

 
 

ROAD SIGNAGE 

Most of the road signage along the road section is missing or in disrepair. Therefore, all road signage will be 

replaced along the road section. 

ROAD MARKINGS AND ROAD STUDS 

Retroreflective road marking will be added to the road surface over the full route at once the roadworks is 

complete. 

Thermoplastic road marking will be applied prior to the end of the defect’s liability period. 
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The existing road marking is to be installed to the current layout. The contractor shall survey the existing 

road marking prior to commencement with work. 

New road studs will be instated as per the road marking alignment. 

FENCING 

Urgent repair works to be completed where required. 

ROAD RESERVE FINISHES 

Road reserve finishes will apply. 

ROAD SIGNAGE 

• Most of the road signage along the road section is missing or in disrepair. Therefore, all road signage will 

be replaced along 

the road section. 

ROAD MARKINGS AND ROAD STUDS 

Retroreflective road marking will be added to the road surface over the full route at once the roadworks is 

complete. 

Thermoplastic road marking will be applied prior to the end of the defect’s liability period. 

The existing road marking is to be installed to the current layout. The contractor shall survey the existing 

road marking prior to commencement with work. 

New road studs will be instated as per the road marking alignment. 

FENCING 

Urgent repair works to be completed where required. 

ROAD RESERVE FINISHES 

Road reserve finishes will apply. 

8.9. Maintenance Work 

The maintenance of the route within the limits of construction (km 47.0 to km 55.0) will be the responsibility 

of the Contractor during the implementation of the project. 

This will include the following maintenance works: 

• Cleaning of the earth drains and culverts and maintenance for the full duration of the project; 

• Cutting the grass along the road edge within the road reserve; 

• Collection and disposal of litter within the road reserve; 

• Repairing of potholes in the sections of road open to traffic; 

• Responding to emergencies as required within the works area. 

• Fencing repairs 

• Pothole Repairs 

• Attending to accidents 
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9. QUESTIONS 

The following question was asked during the Clarification Meeting: 

No. QUESTION ANSWER 

1. 

Can the traffic be accommodated two-

way. 

Yes, two-way traffic must be maintained during day-time 
between 07:00 and 17:00. Limited stop-go operations will 
be allowed for patchwork / emergency work during daytime 
if the Engineer approves the work. This means that 
shoulder closure will be allowed if two-way traffic can be 
accommodated. The Engineer must however approve this 
on site. 

10. SITE DRIVE 

A site visit was completed via bus after the presentation.  

11. CLOSE 

A final row call was completed and the final A1 forms were signed. The meeting closed at 14h00. 

12. QUESTIONS SUBMITTED IN WRITING BEFORE THE MEETING 

None 
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13. QUESTIONS SUBMITTED IN WRITING AFTER THE MEETING 

No. QUESTION ANSWER 

1. 

I would like to ask how we are going to 

make submission in a flash drive for 

Hluhluwe tender. I actual need an 

email where we can send a bid 

proposal in a flash drive. 

Tenderers are referred to the tender notice which indicates the 

following “Telegraphic, telephonic, telex, email, facsimile and late 

tenders will not be accepted”. 

Tender proposals on a flash drive must be submitted in a tender box 

located at the reception area at the following address: 

The South African National Roads Agency SOC Ltd 

58 Van Eck Place 

Mkondeni 

Pietermaritzburg 

3201 
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The South African National Roads Agency SOC Limited 

P.O. Box 415 

Pretoria 

0001 

 

ACKNOWLEDGEMENT OF ADDENDUM NO. 1 

 

TENDER: SANRAL CONTRACT N.002-300-2020/1 

CONTRACT TITLE: PAVEMENT AND SETTLEMENT REPAIRS ON NATIONAL ROUTE 2 SECTION 30 FROM 

BUSHVELD RETREAT FARM (km 47.0) TO HLUHLUWE INTERCHANGE (km 55.0) 

 

I _____________________________________________________________ 

 

Representing Messrs ____________________________________________ 

 

Hereby acknowledge that I have received the above Addendum and that I am conversant with the contents thereof. 

 

 

SIGNATURE: ____________________________ 

 

DATE:   ____________________________ 

 

This Addendum is to be read in conjunction with and shall be deemed to form part of the Contract Documents. 

 

You must therefore acknowledge receipt of this addendum by emailing this form to the South African National Roads 

Agency SOC Limited at ProcurementER3@sanral.co.za and the original must be attached to the Returnable 

Schedules.  

 

Failure to acknowledge receipt of this addendum may invalidate the Tender. 
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