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DOCUMENT No. _______	PAGE 3	

C1 Agreements & Contract Data
C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter into a contract for the procurement of:

Title of the Contract: Reinstating Majuba PS Fire Training Centre

The tenderer, identified in the signature block below, having examined the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	The offered total of the Prices exclusive of VAT is 
	R[●]

	Value Added Tax @ 15% is
	R[●]

	The offered total of the Prices inclusive of VAT is
	R[●]

	(in words) [●]





This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.


	Signature(s)

	
	
	

	Name(s)
	

	
	

	Capacity

	
	
	

	For the tenderer:

	(Insert name and address of organisation)


	
Name & signature of witness
	
	
	

Date
	

	Tenderer’s CIDB registration number: 
	




Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in: 

Part 1	Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part 2	Pricing Data

Part 3	Scope of Work: Works Information

Part 4	Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be signed by the duly authorised representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) together with all the terms of the contract as listed above. 


	Signature(s)

	
	
	

	Name(s)
	

	
	

	Capacity

	
	
	

	for the Employer

	(Insert name and address of organisation)


	
Name & signature of witness
	
	
	

Date
	



Note: 	If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly endorsed, ‘Alternative Tender No. _____ ‘

Schedule of Deviations 
Note:
1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	None
	None

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	
	
	




By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 


	
	For the tenderer:

	
	For the Employer


	Signature

	
	
	

	Name
	

	
	

	Capacity

	
	
	

	On behalf of
	(Insert name and address of organisation)



	
	(Insert name and address of organisation)


	Name & signature of witness
	
	
	

	
Date
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C1.2 Contract Data
Data provided by the Employer

	Clause
	Statement
	Data

	
	General
	

	10.1
	The Employer is (Name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	10.1 &
14.4
	The Employer’s representative to whom the Employer in terms of clause 14.4 delegates his actions[footnoteRef:1] is (Name): [1:  Except those actions which can only be done by the Employer as a Party to the contract.] 

	M Shongwe

	
	Address
	Majuba Power Station, Private Bag 9001, Volksrust, 2470

	
	Tel No.
	017 799 3587

	
	Fax No.
	

	
	E-mail address
	ShongwMi@eskom.co.za

	11.2(11)
	The works are 
	Reinstating Majuba PS Fire Training Centre

	11.2(13)
	The Works Information is in
	the document called ‘Works Information’ in Part 3 of this contract.

	11.2(12)
	The Site Information is in
	the document called ‘Site Information’ in Part 4 of this contract.

	11.2(12)
	The site is
	Majuba Power Station

	30.1
	The starting date is.
	01 October 2023

	11.2(2)
	The completion date is.
	01 December 2023

	13.2
	The period for reply is
	10 weeks

	40
	The defects date is 
	52 weeks after Completion

	41.3
	The defect correction period is 
	2 weeks

	50.1
	The assessment day is the
	25th of each month.

	50.5
	The delay damages are
	R1000 per day limited to 10% of contract value

	50.6
	The retention is
	0% of the works

	51.2
	The interest rate on late payment is 
	[●]% 
[Insert a rate only if a rate less than 0.5% per week of delay has been agreed]

	80.1
	The Contractor is not liable to the Employer for loss of or damage to the Employer’s property in excess of
	
the amount of the deductibles relevant to the event described in the applicable “Format ECSC3” policy available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx


	82.1
	The Employer provides this insurance
	as stated for “Format ECSC3” available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx

(See Annexure A for basic guidance)

	82.1

	The minimum amount of cover for the third insurance stated in the Insurance Table is: 
	
whatever the Contractor deems necessary in addition to that provided by the Employer.

	82.1

	The minimum amount of cover for the fourth insurance stated in the Insurance Table is: 
	

As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands)

	
	Does the United Kingdom Housing Grants, Construction and Regeneration Act (1996) apply?
	

Not applicable

	93.1
	The Adjudicator is 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	93.2(2)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the London Institution of Civil Engineers. (See www.ice-sa.org.za ) or its successor body

	93.4
	The tribunal is: 
	arbitration.

	
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	[●] South Africa

	
	The person or organisation who will choose an arbitrator 
· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	

the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	
	
The conditions of contract are the NEC3 Engineering and Construction Short Contract (April 2013)[footnoteRef:2][footnoteRef:3] and the following additional conditions Z1 to Z11 which always apply: [2:  If June 2005 Edition applies, delete April 2013 and insert June 2005]  [3:  State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.] 


	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z2.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z2.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Employer within thirty days of the notification or as otherwise instructed by the Employer.

	Z2.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z2.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

	
	

	Z3
	Ethics

	Z3.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Works or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z3.2
	The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   

Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z3.3
	If the Employer terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to others except where required by this contract. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to others where required by this contract the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Employer.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Employer.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to clause 12.2:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Contractor:
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and
undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to clause 50

	Z7.1
	The Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Works Information, showing the correctly assessed amount due for payment.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the Employer.”

	[bookmark: OLE_LINK5][bookmark: OLE_LINK6]Z9
	Employer’s limitation of liability; Add to clause 80.1

	Z9.1
	The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand).

	
	

	Z10
	Termination: Add to clause 90.2, after the words "or its equivalent":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Addition to Clause 50.5

	Z11.1
	If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide the Works.

	
	If the Employer terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the Employer of completing the works.





Annexure A:	Insurance provided by the Employer
These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below. 


1. For the purpose of works contracts likely to be let under this contract (low value straight forward work), insurance provided by Eskom (the Employer) has been arranged on the basis of “Format ECSC3” as described on the web link given at the foot of this page.

2. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below under the Format ECSC3 and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 82.1.  In terms of clause 82.1 “The Contractor provides    the insurances stated in the Insurance Table.  The Contractor does not provide an insurance which the Employer is to provide as stated in the Contract Data”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

3. When Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

4. Further information and full details of all Eskom provided policies and procedures may be obtained from: 
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract (April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)[footnoteRef:4] in order to understand the implications of this Data which the tenderer is required to complete.  An example of the completed Data is provided on page 31 of the ECSC3 April 2013 Guidance Notes. [4:  Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
] 


Completion of the data in full is essential to create a complete contract.


	10.1
	The Contractor is (Name):
	[●]

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	E-mail address
	[●]

	63.2
	The percentage for overheads and profit added to the Defined Cost for people is
	[bookmark: Text453]
[●]%

	63.2
	The percentage for overheads and profit added to other Defined Cost is
	
[●]%

	11.2(9)
	The Price List is in
	the document called ‘Price List’ in Part 2 of this contract.

	11.2(10)
	The offered total of the Prices is 
[Enter the total of the Prices from the Price List]:
	R[●] 
excluding VAT
[in words] 
[●] 
excluding VAT
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C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is contained.
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C2.2 Price List

	Item no.
	Description
	Unit
	Quantity
	Rate
	Price

	1
	Preliminary and General
	
	
	
	

	2
	Safety
	
	
	
	

	3
	Alterations
	
	
	
	

	4
	Slab:
	
	
	
	

	
	4.1 Slab preparation
	m³
	42
	
	

	
	4.2 Blinding layer 100 mm
	m³
	21
	
	

	
	4.3 Laying and compacting G7 material to 95% Mod AASHTO density
	m³
	21
	
	

	
	4.4 Concrete slab
	m³
	42
	
	

	
	4.5 Reinforcement 
	t
	2.60
	
	

	
	4.6 Type 193 fabric reinforcement in concrete surface beds etc
	m²
	210
	
	

	
	4.7 Finishing top of cement screed with two coats of epoxy paint mixed with pigment
	m²
	210
	
	

	5
	Brickwork
	m²
	171.10
	
	

	6
	Floor tiles 
	m²
	82.50
	
	

	
	Ceiling boards 
	m²
	82.50
	
	

	7
	Chromadeck and install proper roof ridge capping:
	
	
	
	

	
	7.1 6 metres
	
	80
	
	

	
	7.2 3 metres
	
	170
	
	

	8
	Toilets set 
	
	5
	
	

	9
	Kitchen sink and cupboard
	
	1
	
	

	10
	Hydro boil
	
	1
	
	

	11
	Air conditioner
	
	3
	
	

	12
	Wooden panel
	
	5
	
	

	13
	Steel pole
	
	5
	
	

	14
	Gutters
	
	4
	
	

	15
	Painting grandstand 
	m²
	100
	
	

	16
	Painting pavement
	m²
	900
	
	

	17
	Painting walls
	m²
	700
	
	

	18
	Easyview fence for perimeter of 334 m
	m
	334
	
	

	19
	Fencing plinths
	m³
	46.08
	
	

	20
	 Mesh 
	
	
	
	

	21
	Posts 
	
	140
	
	

	22
	Gates 
	
	1
	
	

	23
	Sumps surface finishing
	m²
	304.82
	
	

	9
	Non-ferrous metallic coatings (hot dipped galvanizing as per specification)
	
	
	
	

	
	
	
	
	
	

	
	The total of the Prices (excluding VAT):
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C3:  Scope of Work
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C3.1 Works Information

1. [bookmark: _Toc473107816]DESCRIPTION OF WORK

Except as otherwise expressly provided here-in, the Contractor supplies all labour, supervision, managerial support to staff, consumable materials and materials to be installed, construction equipment, tools, transportation, handling, hauling, stockpiling, loading, testing, etc, in all aspects complete for the execution of the following:

Reinstating Majuba PS Fire Training Centre

Majuba Power Station is a coal fire power station and a National Key Point situated between Volksrust and Amersfoort in Mpumalanga Province. Majuba is Eskom's fire training center is not in acceptable condition therefore need immediate attention. Steel structures are corroded, and buildings floor were not properly constructed 
This Works Information hereinafter referred to as the works, entails the rehabilitation of the fire training centre, at Majuba Power Station. Creating a safe and healthy environment is paramount at Majuba Power Station.
The purpose of the works is to reinstate the fire training centre at Majuba PS and it is essential need to firefighters to increase training frequency in order to maintain their technical skills and readiness, thereby reducing the risk to employees when real-life event occur. Majuba firefighters currently receive their training in other locations which is not operationally feasible or cost effective due to the travel and associated cost involved. This requires refurbishments of the building and compliance to current safety standards.
The works listed below are not necessarily in a pre-determined sequence or preference hence, the Contractor considers all requirements in preparing and submitting his own plan or method statement for review and acceptance by the Engineer.It is important that the Contractor shall come to Majuba Power Station for scope verification and site viewing before he submits a quote.

1.1 [bookmark: _Toc473107817]Description of the work

This document covers the engineering requirements in the form of a scope of work for the civil works that are to be covered to provide mitigation measures to fire training centre structures. The overview of this document is to ensure that all construction and maintenance plans will align with the Civil Maintenance Execution Strategy. This is to ensure that maintenance for the civil plant is managed in a coordinated and objective-driven manner and that no plant items are neglected, due to their unintended omission from the plan. It is also intended to comply with the Eskom Generation Civil Manual and the OHS Act.
The scope herein is to provide mitigation measures to meet buildings standards and structural stability of the fire training centre. The scope includes the following 
· Concrete slab construction
· Tiles installation 
· Toilets rehabilitation
· Painting
· Replace roofing sheets
· Install new fence and gate

The works include, but is not limited to the following:
· Supply and maintain all equipment and skilled personnel to perform the works.
· The Contractor shall have an experienced, qualified and responsible supervisor available at the site at all times during the course of the works. Such supervisor shall act for and represent the Contractor. All instructions given to him/her shall be binding as if given to the Contractor.

1.2 [bookmark: _Toc473107818]Works activities and specifications:

The scope of works should be read in conjunction with Eskom construction standard 

1.2.1 [bookmark: _Toc473107819]Slab construction
· The site should be cleared of any obstruction and/or any other material that may interfere with setting out and excavations.
· G7 material compaction of the bottom of the slab post excavation shall be 95% Mod AASHTO density.
· Set-up and erect formwork for the concrete slab in position of 12 m X 17.5m x 200mm dimensions to be confirm on site.
· Contractor to propose slab reinforcement bending schedule and detailed method statement  
Concrete strength to be 35 MPa.



1.2.2 Painting
Surfaces shall be clearly washed down and completely be allowed to dry completely before any painting is applied. Any peeling shall be completely removed, and cracks shall be open, filled with suitable paint and finish smooth.
All painting procedures and paint must comply with SANS 10305

Walls, Ceilings and Claddings
For interior and exterior plaster, concrete, brick and stone, precast concrete blocks, cement-based sheets; boards and components, plaster board, the following procedure must be followed.
· Surface Preparation
· Cleaning
· Treatment of Stains
· Stopping, filling and sealing
· Prime Coat
· Finishing Coat

Iron and Steel structures:
Painting procedure for Iron and Steel Structures (SANS 10305 - 5)
· Surface Preparation (Comply with SANS 10064)’
· Manual cleaning
· Removal of surface deposits
· Prime Coat
· Finishing Coat’
Non-ferrous metals and metallic coatings:
Painting procedure for non-ferrous metal and metallic coating structures or roofs (SANS 10305 - 5):
· Surface Preparation
· Removal of corrosion products
· Prime Coat
· Finishing Coat

Wood Substrate:
Painting procedure for wood substrate materials or structures (SANS 10305 - 6):
· Surface Preparation:
· Cleaning
· Stopping and filling
· Prime Coat
· Finishing Coat



1.2.3 Fence 

· The site should be cleared of any obstruction and/or any other material that may interfere with setting out and excavations.
· Locate benchmarks and setting out of the works as indicated on the drawings. 
· Remove existing fence, complete with poles.
· Compaction of the bottom of the fence post excavation shall be 93% Mod AASHTO density.
· Set-up and erect formwork for the concrete plinths for the fence 
· Remove existing fence, complete with poles.
· Set-up and erect formwork for concrete plinths for the fence
· Concrete strength to be 35 MPa
· Supply and Install fencing posts 
· Supply and Install steel easy view fence
· Supply and Install gate 
· Gates and posts to be manufactured from S355JR grade steel according to BS EN 10025-2.
· All metal parts to be hot dip galvanized in accordance with SANS 121. Minimum coating thickness required for C1 to C3 environments is 75 μm.
· All openings that will result in water entrapment to be closed.


1.2.4 [bookmark: _Toc473107820]Steelwork
1.2.4.1 [bookmark: _Toc473107821]Mesh
1.2.4.1.1 [bookmark: _Toc473107822]Straining wire
The minimum requirements for the steel grade wire:
· Ultimate tensile strength: 500 MPa (prior to welding)
· Wire diameter: 4 mm 

1.2.4.1.2 [bookmark: _Toc473107823]Panel
The mesh shall be produced by electrical resistance welding at every line wire/cross wire intersection. 



1.2.4.1.3 [bookmark: _Toc473107826]Coatings:
· Galvanizing of tensile wire, diamond mesh and razor wire to SABS 675, Class 1, heavy galvanized wire. 

1.2.4.2 [bookmark: _Toc473107827]Posts
· Post to be manufactured from S355JR grade steel according to BS EN 10025-2. The use of alternative steel grades must be accepted by Eskom.
· All metal parts to be hot dip galvanized in accordance with SANS 121. Minimum coating thickness required for C1 to C3 environments is 75 μm.
· All manufacturing processes to be completed prior to hot dip galvanizing.
· All openings that will result in water entrapment to be closed.
· Posts to include footplates and mushroom caps.

1.2.4.3 [bookmark: _Toc473107828]Gates
· Gates to be manufactured from S355JR grade steel according to BS EN 10025-2.
· All metal parts to be hot dip galvanized in accordance with SANS 121. Minimum coating thickness required for C1 to C3 environments is 75 μm.
· All openings that will result in water entrapment to be closed.


Items descriptions (all dimensions and quantities to be verify on site before submitting quote)

	Bill description
	Unit
	 Bill quantity 

	slab preparation
	m³
	          42,00 

	blinding layer 100 mm
	m³
	          21,00 

	laying and compacting G7 material to 95% Mod AASHTO density
	m³
	          21,00 

	concrete slab
	m³
	          42,00 

	reinforcement 
	t
	            2,60 

	Type 193 fabric reinforcement in concrete surface beds etc
	m²
	        210,00 

	Brickwork
	m²
	        171,10 

	Finishing top of cement screed with two coats of epoxy paint mixed with pigment
	m²
	        210,00 

	floor tiles 
	m²
	          82,50 

	ceiling boards
	m²
	          82,50 

	Chromadeck  and install proper roof ridge capping
	 
	 

	length 6 m
	 
	          80,00 

	length 3 m
	 
	        170,00 

	toilets 
	 
	            5,00 

	kitchen sink and cupboard 
	 
	            1,00 

	hydro boil 
	 
	            1,00 

	air conditioner
	 
	            3,00 

	wooden panel 
	 
	            5,00 

	steel pole
	 
	            5,00 

	gutters 
	 
	            4,00 

	painting grandstand
	m²
	        100,00 

	painting walls
	m²
	        700,00 

	painting pavement
	m²
	        900,00 

	Easyview fence for perimeter of 334 metre
	m
	        334,00 

	fencing posts
	 
	        140,00 

	fencing plinths 
	m³
	          46,08 

	Sumps surface finishing
	m²
	        304,82 

	gate 
	 
	            1,00 

	 
	 
	 

	 
	 
	 

	 
	 
	 



1.3 [bookmark: _Toc473107829]Technical requirements
1.3.1 [bookmark: _Toc473107830]Security classification
· The security classification of the required fencing should be “Category One” as per the 240-76368574 – High Security Mesh Fencing Standard.


1.3.2 [bookmark: _Toc473107831]Environmental classification for the coating system
· The environmental classification of the required fencing should be “Eskom Low Pollution level” as per the 240-76368574 – High Security Mesh Fencing Standard.

[bookmark: _Toc473107841]		Table 2: Environmental classification for the fencing coating system
	Eskom Pollution
level
	Corrosively categories ISO 9223
	Description of
environment
	Coating proposal

	Low
	C1 to C3 Very low to Medium pollution
	Inland and low environmental pollution
	Non-ferrous metallic coating 



1.4 [bookmark: _Toc473107832]Safety requirements
Compliance with all current legislation and Eskom standards, policies and directives is mandatory. The following Standards, Procedures and Acts requirements will be adhered to among others:
· SANS Standards
· The Occupational Health and Safety Act,  No. 85 of 1993 (OHS Act)
· ESKOM’s Life Saving Rules
· 32-95 Rev 6 Environmental Occupational Health and Safety Incident Management 
· 32-345 rev 3 Vehicle Safety Specification
· 32-520 Risk Assessment
· 240-62946386 Vehicle & Driver Management
· MAINT/MMD10375 – Lifting & Rigging
· 240-44175132 - PERSONAL PROTECTIVE EQUIPMENT SPECIFICATION
· 32-418 Rev 1 - Work at Height Procedure  
The Contractor will abide by all SHE requirements of Majuba Power Station. 

The OHS Act, Eskom’s current safety standards and Majuba’s safety, health and environmental procedures and policies shall be adhered to at all times. 

The Contractor will be responsible for personal protective equipment (PPE) requirements of Majuba Power Station for the Contractor’s staff during the entire works.

The Contractor shall ensure cleaning of work areas and disposal of any waste materials generated in during the entire works.

1.5 [bookmark: _Toc473107833]Quality control and Maintenance
· The contractor shall furnish the Eskom Engineer and the quality control officer with a Method Statement and Quality Control Plans (QCP) prior to the works for approval by the Eskom Engineer.
· The Contractor performs all works in accordance with QM58 standards.
· The Contractor performs all works according to ISO 9001 standards.

1.6 [bookmark: _Toc473107834]Environmental Management
1 The Contractor shall comply with the requirements as stated in the Environmental Management Plan for the Ash Dump extension project.
2 The Contractor shall comply with the conditions as stated in the Record of Decision for the Ash Dump extension project. 

Waste disposal
The Contractor disposes of all construction waste generated according to the Majuba procedure BIA/ENV/01.

2. [bookmark: _Toc473107835]SPECIFICATIONS AND DRAWINGS

All work shall be performed in strict accordance with the following specifications, drawings and other documents, which by this reference, are made part hereof:

2.1. [bookmark: _Toc473107836]SABS 1200 and other applicable specifications

The latest revisions of the applicable SANS 1200 standardized specifications shall apply to the works.
2.1.1 Technical Specifications
2.1.1.1 Compacted layers
· Compaction of layer works to be performed in accordance with to TRH13 and TRH14 specification.

2.1.1.2 General notes
· For general notes on all works refer to the specified drawings in Section 2.3 otherwise consult Eskom Engineer.

2.2. [bookmark: _Toc473107837]Safety specifications

All work shall be performed in compliance of the Occupational Health and Safety Act, Number 85 of 1993, as amended and the ESKOM SAFETY, HEALTH & ENVIRONMENTAL SPECIFICATION – BIA/RM/STD/01 and 32-136.
· The Contractor is fully responsible for the safety of all workmen and other persons entering the general area of operations.
· The Contractor adheres to the relevant safety clauses and to the safety regulations of the respective plants.
· The Contractor appoints a responsible person for the site activities applicable to civil works.
· The Contractor holds a safety meeting before commencement of any work. 
· The Contractor does a Risk Assessment (RA) prior to each activity.

2.3. [bookmark: _Toc473107838]Skills and Competencies

	Designation
	Qualification/Skill

	Project Manager
	Related Civil Qualification / NEC3 training + 3 years related experience

	Site Manager
	Related Civil Qualification / NEC3 training + 1 years related experience

	Safety Representative
	SAMTRAC or related accredited safety qualification + 1 years’ experience

	Supervisor
	Supervisory skills training + 3 years related experience

	General Workers
	On job training + 6 months experience


		
2.4. Environmental Management Compliance:

All work shall be performed in compliance with legislated requirements as well as compliance to the construction regulation.


3. Constraints on how the Contractor Provides the Works

· Contractor makes provision for own bathroom and eating facilities.
· Contractor makes provision for drinking water for own use.
· Contractor makes provision for own power supply, if required.
· Access permits are required for all workers
· Permits are required for all tools and equipment brought onto Site.
· Semi-skilled and general worker employees required for the works will be employed from the local community through the local community forum.
· The Contractor will make use of the local Taxi Association for transporting employees to and from work.

4.  Meetings

Regular project meetings will be held between the Employers Representative and the Contractor. The Employer’s Representative will determine the meeting venue and dates.

The Contractor gives 24 hours’ notice to the Employer’s Representative for work to be inspected on completion of each activity. 


5.  Use of standard forms

Standard forms as directed by the Employer and in conjunction with the NEC guidelines are to be used by the Contractor in the administration of the contract.


[bookmark: _Toc232940124]6. Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows: 
______________________________________________________________________ 

The Contractor includes the following information on each tax invoice:

Name and address of the Contractor 
The contract number and title;
Contractor’s VAT registration number;
The Employer’s VAT registration number 4740101508;
The total Price for Work Done to Date which the Contractor has completed;
Other amounts to be paid to the Contractor;
Less amounts to be paid by or retained from the Contractor;
The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the VAT and including VAT;
(add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for Work Done to Date for each item in the Price List for work which he has completed. 


[bookmark: _Toc137798067][bookmark: _Toc229128270][bookmark: _Toc232940142]7.  BBBEE and preferencing scheme
SDL&I (Supplier, Development,  Localisation and Industrialisation) 

Supplier Development  Localisation and Industrialisation, as a poverty alleviation and job creation initiative, has identified Government spending on infrastructure- such as Power Station construction- as a key area of intervention, and Eskom, as a State Owned Enterprise, is required to set Local Content, black economic Empowerment (LBS, BWO and SBE) and Skills Development targets and minimums as key evaluation criteria in tenders/contracts it awards.  

Local to site:
The borders of Gert Sibande District municipality in Mpumalanga, and Majuba local municipality in KZN.

	Criteria
	Total Target (%)
	 
	 
	 

	Local Content to South Africa
	100%
	 
	 
	 

	 Local content local to site
	50%
	 
	 
	 

	Procurement from BPLwD/BWO/BYO/SBE
	5%
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 



8.  Design by the Contractor

The Contractor is not responsible for any design.


9.  Requirements for the programme 

· The Contractor supplies a detailed program (preferably in Microsoft Projects) prior to starting the works (used as base line) and thereafter whenever reviews become necessary, but at least fortnightly.  It will indicate starting and completion dates for all activities.
· The Contractor supplies, in addition, prior to starting of the works, a Quality Control Plan including all items listed above as necessary.
· The works must be completed in total for use before the Employer takes it over.

10. Services and other things provided by the Employer 
[bookmark: OLE_LINK1][bookmark: OLE_LINK2]
	Item
	Date by which it will be provided

	1. Access roads, as available during construction activities
	Available

	2. Supply of electricity at certain points (Excluding any extensions or fittings)
	Available

	3. Supply of water at certain points (Excluding any extensions or fittings)
	Available

	4. Scaffolding if required. - (1 week notice required)
	On request



· No guarantees of water supply quality are given and water supply breaks of some duration may occur without warning.  The Contractor makes arrangements at his own expense to improve continuity and quality of water where necessary for any reason.
· No guarantees of power supply quality are given and power supply breaks of some duration may occur without warning.  The Contractor makes arrangements at his own expense to improve continuity and quality of power where necessary for any reason.
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C4:  Site Information


1.1. Information about the site at time of tender which may affect the work in this contract

1. SITE DESCRIPTION AND ACCESS
1.1 Location and Description
The Site of the works is situated on the farms Roodekoppies 67HS and Witkoppies 81HS approximately 15 km south-west of Amersfoort on the road number 979 (now deproclaimed) from Amersfoort to Beechwick, in Mpumalanga.

1.2 Road Access
A surfaced link road exists, linking Routes P97-1 with N11 and passing just north of the main Power Station Site.

From Standerton, take the national route R23 (P4-6) to Perdekop, the P97-1 towards Amersfoort, turning off right onto the link road 12 km before Amersfoort.

From Volksrust, travel north along the N11 towards Amersfoort, turning left onto the link road 17.5 km before Amersfoort.

From Amersfoort, take the Morgenzon road west of Amersfoort, turning south west onto the P97-1 towards Perdekop, then turning left onto the link road 12 km from Amersfoort.
.

1.3 Air Access
The Site has a surfaced and licensed air strip with parking facility, approximately 2.7 km from the Power Station security entrance.  The air strip is bitumen surfaced and is 1 500 m long and 15 m wide with 25 m wide gravel shoulders each side.

The strip has been designed for a load classification number of 40 and caters for aircraft up to and including the DC3 Dakota.  The airstrip has approach and landing lights, and a non-directional radio navigation beacon has been installed.  The beacon frequency is 512 KHz at 29° 44' 30" E, 27° 03' 30" S, tone coding 2 K10A2a, recognition code MAJ, radius of operation 100 nautical miles.

Permission to use the air strip facility is sought from the Employer at Majuba Power Station.

1.4 Works Area
The work area is on the outer perimeter of the security fence on the ash disposal facility, south west of Majuba Power Station.

1.5 Parking
Limited parking is available at the works area.


2. ACCESS LIMITATIONS
2.1 Access to the site is per permit system through the main security gate, where vehicles may be searched (going in or out).
2.2 All cameras, fire arms, and equipment/tools must be declared at the security office and a permit be obtained.


3. GROUND CONDITIONS IN AREAS AFFECTED BY WORK IN THIS CONTRACT
3.1 Ground works and Layer work to be as stated on the Drawing.
3.2 Contractor to satisfy themselves as to the existing ground condition.


4. HIDDEN AND OTHER SERVICES WITHIN THE SITE
4.1 Most services are concealed; hence the Contractor must locate them with care.
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