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TENDER NUMBER: EMLM 13/2026 

CIDB REFERENCE NUMBER: 100115504 

MINIMUM CIDB GRADING 3EP 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS 
WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL 

MUNICIPALITY (RE-ADVERT) 

(Matsitsi, Makgopheng, Sephaku fourways, Waalkraal Clinic) 
 

Supply Chain Management Unit 
 

ISSUED BY: 

THE MUNICIPAL MANAGER 
ELIAS MOTSOALEDI LOCAL MUNICIPALITY 
GROBLERSDAL 
0470 
TEL: (013) 262 3056 
FAX: (013) 262 2547 

PREPARED BY: 

THE ENGINEER 
RELIANT CONSULTING 
140 THABO MBEKI STREET 
POLOKWANE, 0699 
TEL: +27 (0) 15 880 1749 
FAX: +27 (0) 86 482 2687 
E-mail:admin@reliantconsulting.co.za 

Closing Date: 10 APRIL 2026 Closing Time: 11H00 
 
 
Name of Bidder: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 
Bid Amount VAT Included: R  

 
 

mailto:admin@reliantconsulting.co.za
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INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS 

(CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL 
MUNICIPALITY (RE-ADVERT) 
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RESPONSIVENESS AND EVALUATION CRITERIA 

 
ELIAS MOTSOALEDI LOCAL MUNICIPALITY WILL NOT CONSIDER ANY BID UNLESS IT MEETS 

THE FOLLOWING RESPONSIVENESS CRITERIA: 

 
MINIMUM REQUIREMENTS: 

 

1. CSD registration report (NB: Detailed not Summary) 

2. Valid copy of CIPC registration document 

3. Annexure Forms (A,B,C,D,E,F;G;&I) fully completed and signed 
4. Proof of CIDB registration (Minimum of 3EP or Higher) 

5. Sign any alteration on the tender document (NB: Do Not Initialize) 

6. Sign every page on the tender document (NB: Do Not Initialize) 

7. Sign any alterations on the BOQ 

8. Forms must be completed in a Black ink / no reproduced computer printout of the document will be accepted 

9. Company Profile (Detailing; Name of Client; Service Provided; Award Amount; Contact Person 

and Contact Number). 

10. CIPC Abridged Certificate Annual returns (Figures / Amount page) (NB 
applicable to entities that are in business for more than 12 months and must 
be paid before the closing date of the tender). (To be verified) 

11. Letter of good standing (Compensation for Occupational Injuries and Disease Act (COIDA) 

from Department of Labour – (To be verified) 

12. Proof of Registration as an Electrical Contractor with Department of Labour. 

13. Certified copy of Installation Electrician or Master Electrician License Personnel for the company. 

14. Proof of Municipal rates and taxes or services charges: 

• Of the company and all of its directors not in arrears for more than 90 days or 

• Confirmation from the municipality if municipal rates and taxes are not levied (for the 
company and all its director(s) as per address on the CIPC registration certificate or 

• If leasing, a signed lease agreement by the lessor and the lessee and Municipal rates in the 
name of the lessor for company / director(s). 

15. Original Certified copies of IDs of the Director(s) (Certification not older than 3 months before the 
closing date) 

16. In case of a Joint Venture, Association or Consortium a formal contract agreement must be signed 

by both parties and be attached, and the following must be adhered to: 

• All of the above requirements must be for the both entities (Except No: 04). 

 
 
 
NB: PLEASE NOTE THAT IT WILL BE COMPULSORY FOR THE APPOINTED SERVICE 
PROVIDER TO SUBMIT COIDA BEFORE APPOINTMENT LETTER CAN BE ISSUED IF THE 
TENDER LETTER WAS SUBMITTED
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CHECKLIST: 

No. Requirements Checklist Tick 
Comment if 

not Attached 
COMPULSORY 

1 Attach CSD registration report (detailed)   

2 Valid copy Entity / Company registration certificate   

3 Annexure Forms fully completed and signed   

4 Sign any alteration on the tender document (NB: Do Not Initialize)   

5 Sign every page on the tender document (NB: Do Not Initialize)   

6 Sign any alterations on the BOQ   

7 Forms must be completed in a Black ink/ no reproduced computer printout of the 
document will be accepted 

  

8 CIDB Grading of 3EP or Higher   

9 
CIPC Abridged Certificate Annual returns (NB applicable to entities that are 
in business for more than 12 months) 

  

10 
Letter of good standing (Compensation for Occupational Injuries and Disease Act 
(COIDA) from Department of Labour 

  

 
 

 
11 

Proof of Municipal rates and taxes or services charges: 

• Of the company and all of its directors not in arrears for more than 90 days or 

• Confirmation from the municipality if municipal rates and taxes are not levied 

(for the company and all its director(s) as per address on the CIPC registration 

certificate or  

• if leasing, a signed lease agreement by the lessor and the lessee and Municipal 

rates in the name of the lessor for company / director(s). 

  

12 
Original Certified copies of IDs of the Director(s) (Certification not older than 3 months 

before the closing date) 

  

13 
Proof of Registration as an Electrical Contractor with Department of Labour.   

14 
Certified Installation Electrician or Master Electrician License Personnel for the company.   

 
15 

In case of a Joint Venture, Association or Consortium a formal contract agreement must 
be signed by both parties and be attached, and the following must be adhered to: 

• All of the above requirements must be for the both entities (Except No: 04). 
• Consolidated Valid CIDB grading 

  

16 Tender must be Completed and Signed in Black Ink   

 ZERO SCORE IF NOT SUBMITTED 

17 Schedule of company experience (appointment letters and completion certificates)   

18 
Curriculum Vitae of key personnel with original certified copies of qualifications, years of 

relevant experience on similar projects and projects names. 

  

 
19 

Schedule of plant: 

• Proof of ownership with certification not older than 6 months. 

• In case of hiring, a letter of intent must be submitted with proof of ownership by 
a rental company with certification not older than 6 months. 

  

 

 
20 

Negotiations with preferred bidders 

(1) A supply chain management policy may allow the accounting officer 
to negotiate the final terms of a contract with bidders identified 

through a competitive bidding process as preferred bidders, 

provided that such negotiation - 
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 (a) does not allow any preferred bidder a second or unfair 
opportunity; 

(b) is not to the detriment of any other bidder; and 

(c) does not lead to a higher price than the bid as submitted. 
(2) Minutes of such negotiations must be kept for record purposes. 

  

 

 
21 

Criteria for breaking deadlock in scoring 

1. If two or more tenderers score an equal total number of points, the contract must be 
awarded to the tenderer that scored the highest points for specific goals. 

2. If two or more tenderers score equal total points in all respects, the award must be 

decided by the drawing of lots. Which must be conducted by the Bid Evaluation 

Committee. 

  

 
 
 

 
22 

Subcontracting as a condition of tender for procurement: 

The successful Bidder must sub-contract some activities to Elias Motsoaledi 
Local Municipality SMMEs 

NB: It is the responsibility of tenderer to select competent subcontractor who is 
registered on the treasury central supplier database (CSD) that meet all minimum 
the requirement of the tender. Tenderers are responsible for all due diligence on 
their subcontractors. 

  

 

 
Note: This is just a guide to assist you and is not necessarily all the information required. The 

EMLM indemnifies itself and retain the rights to evaluate the full documentation. 

 
 
 
 

 

Service provider / representative Signature 
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PART T1: TENDERING PROCEDURES 

 

 
TABLE OF CONTENTS Page Colour 

 
T1.1: TENDER NOTICE AND INVITATION TO TENDER ___________ T.2 White 

T1.2: TENDER DATA _______________________________________ T.6 Pink 

T1.3: STANDARD CONDITIONS OF TENDER ___________________ T.12 Pink 
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T1.1 

Tender Notice and Invitation to Tender 

 

   
    

T1.1: BID NOTICE AND INVITATION TO BID 
ELIAS MOTSOALEDI LOCAL MUNICIPALITY 

                                            CLOSING DATE: 10 APRIL 2026 at 11H00 

                                         TENDER NUMBER: EMLM 13/2026 

 
INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS 
MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 
 
   T1.1: TENDER NOTICE 

 
Bids are hereby invited from capable and experienced construction companies for the INSTALLATION OF 4 
HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL 
MUNICIPALITY (RE-ADVERT) 

The project entails the supply, installation, and commissioning of four (4) highmast lights across various wards within 
Elias Motsoaledi Local Municipality. Each highmast installation will include the foundation works, erection of the mast, 
electrical reticulation, installation of LED luminaires, testing, and commissioning in accordance with relevant and 
applicable standards. 

It is estimated that tenderers should have a CIDB contractor grading designation of 3 EP or higher. 
 

Duly completed bid documents and supporting documents which are, CERTIFIED ID COPIES OF BUSINESS 
OWNERS, RATES AND TAXES CLEARANCES FROM RELEVANT LOCAL AUTHORITY, CENTRAL SUPPLIERS 
DATABASE (CSD) REGISTRATION DETAILED REPORT and a copy of the COMPANY REGISTRATION 
CERTIFICATE, together with the bid document must be sealed in an envelope clearly marked: “Bid No. EMLM 13/2026, 
INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI 
LOCAL MUNICIPALITY (RE-ADVERT)” CLOSING DATE: 10 APRIL 2026.” with the name of the bidder shall be placed 
in the bid box No: 03 at ELIAS MOTSOALEDI LOCAL MUNICIPALITY 2nd GROBLER AVENUE GROBLERSDAL on 
or before 10 APRIL 2026 at 11:00am on the closing date. Tenders will be opened in public. All certified copies must 
not be older than three months. 

Tender documents can be obtainable as from 27th MARCH 2026 for free at www.etenders.gov.za or at the offices 
of Elias Motsoaledi Local Municipality (not on site), in Groblersdal, upon payment of a non-refundable amount of 
R1000.00. Only proof of deposit made to Elias Motsoaledi Local Municipality or cash will be acceptable. 

BRIEFING SESSION:  Not Applicable 
 

Bids received by telegram, fax or e-mail will not be considered. Late bids shall not be accepted. 

Bidders will be evaluated on functionality whereby 70 points (70%) has to be attained before financial proposals can 

be looked at. A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance 

with the Preferential Procurement Policy Framework Act, Act No. 5 of 2000 and as defined in the Conditions of 

Tender in the tender document, read in conjunction with the Supply Chain Management Policy of Elias Motsoaledi 

Local Municipality where 80 points will be allocated in respect of price and 20 points in respect of specific goals. 

 
CIDB grading is 3 EP or higher. 

 
Procurement Enquiries: Mr. M Sebelemetja 
Tel: 013 262 3056 

 
Technical Enquiries: Mr. K.K. Mametsa. 
Tel: 013 262 3056 
 
Employer: Municipal Manager: 
Ms. NR Mahlakwane Pr Tech Eng 
Elias Motsoaledi Local Municipality 
02 Grobler Avenue, Groblersdal 0470

http://www.etenders.gov.za/
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T1.1 

Tender Notice and Invitation to Tender 

 

   
    

 
T1.1: BID NOTICE AND INVITATION TO BID 

 
INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS 

MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT)  

 

BID NUMBER: EMLM 13/2026 

 
RESPONSIVENESS AND EVALUATION CRITERIA: 

 
1. RESPONSIVENESS CRITERIA 

 
The Elias Motsoaledi Local Municipality will consider no Bid unless it meets the following responsiveness 
criteria: 

 

• The bid must be properly received in a sealed envelope clearly indicating the description of the service 

and the bid number for which the bid is submitted. 

 

• The bid must be deposited in the relevant bid box as indicated on the notice of the bid on or before the 

closing date and time of the bid. 

 

• An original Valid Tax Clearance Certificate must be submitted with the bid on or before the closing 

time and date of the bid. Or 

 

• The electronic verification tax clearance must be accompanied by the verification code 
 

 

• The proof of CSD registration report must be attached 

 

• Bid forms must be completed in full and each page of the bid signed. 

 

• Certified copy of the company registration certificate must be submitted with the bid on or before the 

closing time and date of the bid. 

• Submission of a Joint Venture Agreement, where applicable, which has been properly signed by all 

parties. 

• Proof of payment of municipal rates and taxes. 

• Complies with the requirements of the bid and technical specifications. 

• Registered in the relevant contractor category in the Construction Industry Development Board 

Register of Contractors (CIDB). 

• Registered as an Electrical  Contractor with Department of Labour. 

• Adheres to Pricing Instructions. 

• Financial ability to execute the contract. 

• Comply in full and observe the requirements of the Notice to Bidders. 

 
NB: It is the responsibility of tenderer to select competent subcontractor who is registered on the 
treasury central supplier database (CSD) that meet all minimum the requirement of the tender. 
Tenderers are responsible for all due diligence on their subcontractors. 



 

PROJECT No. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

 

Tender 

Part T1:Tendering Procedures                                        Page 9 of 154  
                          

T1.1 

Tender Notice and Invitation to Tender 

 

   
    

 
2. EVALUATION OF BIDS 

 
a) All bids received shall be evaluated in terms of the Supply Chain Management Regulations, 

Elias Motsoaledi Local Municipality Supply Chain Management Policy, the preferential procurement 

regulation 2022, and other applicable legislations. 

b) The Council reserves the right to accept all, some, or none of the bids submitted – either wholly or 

in part – and it is not obliged to accept the lowest bid. 

c) Only locally manufactured products/items with specified minimum thresholds will be considered for 

local content (Not applicable) 

 
By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out any investigation 

deemed necessary to verify the correctness of the statements and documents submitted and that 

such documents reasonably reflect the ability of the Bidder to provide the goods and services 

required by the Council. 

 
PLEASE NOTE 

 
1. The Municipal Manager may cancel a contract awarded to a person if: 

 
a) The person committed a corrupt or fraudulent act during the procurement process or in the 

execution of the contract, or 

b) An official or other role player committed any corrupt or fraudulent act during the procurement 

process or in the execution of the contract that benefited that person. 

 

 
2. The Municipal Manager may reject the bid or quote of any person if that person or any of its 

directors have: 

 
a) Failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and 

charges are in arrears for more than three months; 

b) Failed, during the last five years, to perform satisfactorily on a previous contract with the Elias 

Motsoaledi Local Municipality or any other organ of State after written notice was given to that bidder 

that performance was unsatisfactory; 

c) Abused the supply chain management system of the Municipality or have committed any improper 

conduct in relation to this system; 

d) Been convicted of fraud or corruption during the past five years; 

e) Willfully neglected, reneged on or failed to comply with any government, municipal or other public- 

sector contract during the past five years; or 

f) Been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No. 12 of 2004) or has been listed on National Treasury’s database as a 

person prohibited from doing business with public sector 



 

PROJECT No. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

 

Tender 

Part T1:Tendering Procedures                                        Page 10 of 154  
                          

T1.1 

Tender Notice and Invitation to Tender 

 

   
    

 

 
ANNEXURE A 

SUPPLY CHAIN MANAGEMENT 

EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids submitted: 

1. Compliance with Tender conditions 
 

i. The Elias Motsoaledi Local Municipality will consider no bid unless it meets the following 

responsiveness criteria: 

• The bid must be properly received in a sealed envelope clearly indicating the description of the 
service and the bid number for which the bid is submitted. 

• The bid must be deposited in the relevant bid box as indicated on the notice of the bid on or 
before the closing date and time of the bid. 

• The electronic verification tax clearance must be accompanied by the verification code 

• Bid forms must be completed in full and each page of the bid signed. 

• A copy of the company registration certificate must be submitted with the bid on or before the 
closing time and date of the bid. 

• Submission of a Joint Venture Agreement, where applicable, which has been properly signed by 
all parties. 

• Compliance with the requirements of the bid and technical specifications. 

• No bidder who is blacklisted by National Treasury or any National Authority due to non- 
performance will be considered. 

• Proof of payment of Municipal account statement on rates and taxes from the respective 
municipality or confirmation if municipal services’ rates and taxes are not levies or charged are 
not implemented, such proof: 

a) Must not be older than three (3) months from closing date of the tender, 
b) It must have been addressed to the company itself and all of the directors as on the 

document for company registration, and 
c) In case where the company is renting an office space, the lease agreement between the 

company and the respective landlord must accompanied by the declaration/letter stating 
that the bidder and or the director are not responsible to pay for municipal services, rates 
and taxes but the property owner. 

• In case where 2 (two) or more companies decide to form a joint venture (JV), all 

the companies in the JV have to attach each and every document as requested above in 
addition to the Joint Venture Agreement and a consolidated CIDB grading should be submitted 

ii. Meeting technical specifications and comply with bid conditions; 
iii. Financial ability to execute the contract; and 
iv. The number of points scored for achieving Specific Goals 

Empowerment objectives, points scored for price and / or points scored for functionality if 
applicable. 
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T1.2 
Tender Data 

 

 

T1.2: TENDER DATA 
 

The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction Procurement – Part 
3: Standard Conditions of Tender. 

 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The 
Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
provisions of SANS 10845-3. 

 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies. 

 

Clause 
Number 

Data 

2.1 
Wherever reference is made in the documentation to Bill of Quantities, it shall also mean Pricing 
Schedule. 

2.7 Wherever reference is made in the documentation to contractor it shall also mean service provider 

 
 
 
 

 
3.1 

The Employer is ELIAS MOTSOALEDI LOCAL MUNICIPALITY 

 
The Employer’s domicilecitandi et executandi (permanent physical business address) is: 

2 Grobler Avenue, Groblersdal, 0470 

The Employer’s address for communication relating to this project is: 

POSTAL OR DELIVERY 
P. O. Box 48 2nd Grobler Avenue 
Groblersdal Groblersdal 
0470 0470 

 
 
 
 
 
 
 
 

 
3.2 

The tender documents issued by the employer comprise: 
T1: Tendering Procedures 

T1.1 Tender notice and invitation to tender 
T1.2 Tender data 
T2: Returnable Schedules 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
C1: Agreements and contract data 
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of guarantee 
C1.4 Disclosure Statement 
C1.5 Adjudication Member Agreement 
C1.6 Agreement in terms of the Occupational Health and Safety Act 
C2: Pricing data 
C2.1 Pricing instructions 
C2.2 Activity schedules or bill of quantities 
C3: Scope of work 
C4: Site information 
C4.1 Locality Plan 
C4.2 Tender drawing 

3.4 The language for communications is English. 

 

 
3.4 

The Employer’s agent is: 

Name : RELIANT CONSULTING 

                            Phone: 015 880 1749 
                             E-mail:admin@reliantconsulting.co.za 

 
3.5 

The tender process may be cancelled if: 

(a) Due to changed circumstances, there is no longer a need for the goods or services 
specified in the invitation; 

mailto:admin@reliantconsulting
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T1.2 
Tender Data 

 

 

 

 (b) Funds are no longer available to cover the total envisaged expenditure; 
(c) No acceptable tender is received; or 
(d) There is a material irregularity in the tender process 

3.6 The competitive selection procedure shall be applied in awarding the tender. 

 
3.7 

Jurisdiction 

Unless stated otherwise in the Tender Data, each tenderer and the Employer undertake to accept 
the jurisdiction of the courts of law of the Republic of South Africa. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
4.1 

Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

(a) The Contractor submitting the tender is under restrictions or has principals who are under 
restriction to participate in the Employer’s procurement due to corrupt of fraudulent 
practices; 

 
(b) The tenderer does not have the legal capacity to enter into the contract; 

(c) The Contractor submitting the tender is insolvent, in receivership, bankrupt or being wound 
up, has his affairs administered by a court or a judicial officer, has suspended his business 
activities, or is subject to legal proceedings in respect of the foregoing; 

(d) The tenderer does not comply with the legal requirements stated in the Employer’s 
procurement policy; 

 
(e) The tenderer cannot demonstrate that he possesses the necessary professional and 

technical qualifications and competent, financial resources, equipment and other physical 
facilities, managerial capability, personnel, experience and reputation to perform the 
contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract. 

 
Only those tenderers who are registered with the Construction Industry Development Board (CIDB) 
in a contractor-grading equal to or higher than a contractor grading designation 3EP or higher or a 
combined grading (in the case of a joint venture) equal or higher than 3E as defined in the Regulations 
(09 August 2004 and 22 July 2005), in terms of the CIDB Act No 38 of 2000, are eligible to submit 
tenders for this contract. 

 1 Only those Tenderers who have in their employ management and supervisory staff 
satisfying the requirements of the scope of work for labour intensive competencies for 
Supervisory and management staff are eligible to submit tenders. 

2 The Tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labor-intensive 
portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements. 

4.6 
Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive in 
terms of Condition of Tender, Clause 5.8. 

 

 
 

4.7 

 
 
 
Brefing Session : Not Applicable 
 

4.10 Tenderers are required to state the rates and currencies in Rand. 
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T1.2 
Tender Data 

 

 

 

 
 
 
 
 

 
4.12 

Alternative offers are generally not acceptable due to possible manipulation of the tender process and 
resulting complexity of the evaluation. 

Therefore, the submission of alternative tenders is strongly discouraged. 
 
The submission of alternative work will be considered as a non-responsive offer. 
However, a tenderer wishing to submit an alternative offer shall first apply to the Employer with full 
details of the principles of the alternative for confirmation that the Employer’s standards and 
requirements are not compromised or reduced. Such confirmation must have been provided by the 
Employer in writing at least 5 (five) working days before the date and time of tender closing, or as 
extended by an addendum sent to all tenderers. The application shall not be submitted later than 7 
(seven) working days before the date and time of tender closing given in Tender Data Clause 4.15. 

4.13 
Parts of each tender offer communicated on paper shall be submitted as an original, plus zero (0) 
copies. 

 
 
 
 
 
 

 
4.13.4 

The tenderer is required to submit with his tender the following Mandatory documents: 

• Electronic Valid Tax Clearance Certificate supplied with verification code; 
• Compensation Fund registration certificate 
• Certificate of Contractor Registration issued by the Construction Industry Development 

Board or a copy of the application Form for registration in terms of the Construction Industry 
Development Board Act (Form F006). A minimum grading of 3 EP or Higher is required 

In the event of a Joint Venture submitting a tender, every member of the joint venture must submit 
proof of registration with the CIDB within 10 days from the closing date for tenders; and the lead 
partner must have a minimum contract grading designation 
Important Note: 

Failure to provide the required particulars as per the above-listed certificates implies a non- 
responsive tender and warrants rejection of the tender on account of non-compliance with the 
requirements of the Tender Data 

4.13.5 
Wherever reference is made in the tender documentation for non-financial proposal it shall also 
mean technical proposal. 

 
 

 
4.13.5 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender package are: 

Location of tender box: Elias Motsoaledi Local Municipality, 2nd Grobler Avenue, Groblersdal, 
0470 
Physical address: 2nd Grobler Avenue, Groblersdal, 0470 
Postal Address: P. O. Box 48 Groblersdal 0470 

4.13.5 A two-envelope procedure is NOT required 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers shall NOT be accepted 

4.15 The closing time for submission of tender offers is 11H00 hours on Friday, 10 APRIL 2026  

4.16.1 The tender validity period is 90 Days 

 
 
 

 
4.16.2 

Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 
(a) withdraws his tender; 
(b) gives notice of his inability to execute the contract in terms of his tender; or 

(c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9; 

such tenderer shall be barred from tendering on any of the Employer’s tenders for a period to be 
determined by the Employer, but not less than 6 (six) months from a date determined by the Employer. 
This sanction also applies to tenders under evaluation and not yet awarded. The Employer may fully 
or partly exempt a tenderer from the provisions of these conditions if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under the clause must be provided within 5 (five) working days 
of date of request. 

4.19 Access shall be provided for inspections and testing by personnel acting on behalf of the Employer 

5.1 
The Employer shall respond to clarifications received up to 7 (seven) working days before tender 
closing time. 
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5.2 The Employer shall issue addenda until 5 (five) working days before tender closing time. 

 

 
5.4 

The time and location for opening of the tender offers are: 

Date : Friday, 11H00 on 10 APRIL 2026 
 
Location: Elias Motsoaledi Local Municipality, 2nd Grobler Avenue, Groblersdal, 0470 

5.5 The minimum percentage of evaluation points for quality is 70%. 

 
 
 

 
5.7 

Prior to disqualification, the Employer shall inform the tenderer and give the tenderer an opportunity 
to make representations within 14 days as to why the tender submitted should not be disqualified and 
as to why the tenderer should not be restricted by the National Treasury from conducting any business 
with any organ of state for a period not exceeding 10 years. 

In the event of disqualification, the Employer may, at its sole discretion, claim damages from the 
tenderer and impose a specified period during which tender offers will not be accepted from the 
offending tenderer and, the Employer shall inform the National Treasury in writing. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
5.8 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
appearing in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the Pricing Schedule or Bills of Quantities; or 
c) arithmetic errors in: 

i) line-item totals resulting from the product of a unit rate and a quantity in Bills of Quantities 
or Schedules of Prices; or 

ii) the summation of the prices; 
d) Imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their 
tender offers. 

 
Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If Bills of Quantities or Pricing Schedules apply and there is an error in the line-item total resulting 
from the product of the unit rate and the quantity, the unit rate shall govern, and the line-item total 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line-item total as quoted, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, the total of the prices shall be 
corrected. 

c) Where the unit rates are imbalanced, adjust such rates by increasing or decreasing them and 
selected others while retaining the total of the prices derived after any other corrections made 
under (a) and (b) above. 

Where there is an omission of a line item, no correction is possible, and the offer may be declared 
non-responsive. 

 
Declare as non-responsive and reject any offer from a tenderer who elects not to accept the 
corrections proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for Rate Only items in the Pricing Schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 

5.11 The procedure for the evaluation of responsive tenders is Method 4. 
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5.11.5 

Method 4: Financial offer, quality and preferences 

 
In this case of a financial offer, quality and preferences; 

a) Score each tender in respect of the financial offer made, the preference claimed ,if any, and 
the quality offered in accordance with the provisions of 5.11.7 to 5.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the tender data, 
if any, 

 
b) calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula; 

 
TEV= NFO+NP+ NQ 

 
Where; 

 
NFO is the number of tender evaluation points awarded for the financial offer made in accordance 

with 5.11.7 

NP is the number of tender evaluation points awarded for preferences claimed in 

accordance with 5.11.8. 

NQis the number of tender evaluation points awarded for quality offered in accordance with 

5.11.9, 
c) rank tender offers from the highest number of tender evaluation points to the lowest, and 
d) recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless the rear compelling and justifiable reasons not to do so. 

 
Restore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 
the tenderer with the highest number of tender evaluation points and recommend the tenderer with 
the highest number of tender evaluation points, unless there are compelling and justifiable reasons 
not to do so in which case the process set out in this subclause shall be repeated. 

 
If two or more tenderers score an equal total number of points, the contract must be awarded to the 
tenderer that scored the highest points for preference. 

 
If functionality / quality is, part of the evaluation process and two or more tenderers score equal total 
points and equal preference points, the contract must be awarded to the tenderer that scored the 
highest points for functionality/ quality. 

If two or more tenderers score equal total points in all respects, the award must be decided by the 
drawing of lots. 

5.11.6 Scores of financial offers, preferences and quality, as relevant, to be given to two (2) decimal places 
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5.11.7 

POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 

𝑃𝑠 = 𝟖𝟖𝟖𝟖 (1 + 
𝑃𝑡−𝑃 𝑚𝑎𝑥 

) or 𝑃𝑠 = 𝟗𝟗𝟖𝟖 (1 + 
𝑃𝑡−𝑃 𝑚𝑎𝑥 

) 
𝑃 𝑚𝑎𝑥 𝑃𝑚𝑎𝑥 

 
Where 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 

 
 
 
 
 

 
 
 

5.11.8 

POINTS AWARDED FOR SPECIFIC GOALS 
 

 
In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender: 

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 
the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender will 
be used to determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such. 



PROJECT No. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

 

TENDER 

Part T1:Tendering Procedures                                                  Page 17 of 154  
 

T1.2 
Tender Data 

 

 

 

 
 
Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.) 

  

 
The specific goals allocated points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed 
by the tenderer) 

 

▪ 51% Black owned Company 
10 

  

▪ Company which 51% is owned by people 
living in rural underdeveloped areas 

10 
  

TOTAL POINTS 
20 

  

 
 
 
 
 
 
 
 

 
5.11.9 

 
Scoring Quality 
Score each of the criteria and sub criteria for quality in accordance with the provisions of the tender 
data. Calculate the total number of tender evaluation points for quality (NQ) using the following formula: 

 
NQ = W2 × SO/MS 

 
 
where 

 
 
W2 is the maximum possible number of tender evaluation points awarded for the quality 
SO is the score for quality allocated to the submission under consideration; 
MS is the maximum possible score for quality in respect of a submission (using the table given 
below) 

 
 
 
 
 
 
 
 
 
 
 

 
5.11.9.1 

 

 
The functionality criteria (as part of quality) and maximum score in respect of each of the sub 
criteria are as follows: 

 

 
Functionality Criteria Maximum Number of Points 

Relevant Past Experience 50 

Key Personnel 20 

Plant and Equipment 30 

Maximum possible score for functionality 100 
 

 
Tenderers must meet the minimum points of 70 points on functionality to be considered 
for further evaluation. 
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 Functionality Scorecard  

Criteria Scoring guide 
Maximum 
Weights 

 

Company 
Experience: NB: The 
Tender must submit 
similar and 
successfully 
completed projects to 
qualify for maximum 
points. No points will 
be allocated for 
repair and 
maintenance projects 

Note 1:Tenderers to 
submit names of t2he 
completed projects with 
valid contact details, 
appointment letters and 
completion certificates. 
Non-submission will 
result in loss of points. 

 No Scoring Criteria Weight Score   
 
 
 
 
 
 
 

 
50 

 
1 

Electrification or Installation 
of Highmast lights projects 
above  
R3 million 
(per Appointment 
Letter & completion certificates) 
 

 
50 

 

 
2 

Electrification or Installation 
of High mast lights projects 
between R2 million and R3 
million  
(per Appointment 
Letter & completion certificates) 
 
 

 
25 

 

 
3 

Electrification or Installation 
of High mast lights projects 
between R1 Million and R2 
million  
(per Appointment 
Letter & completion certificates) 
 
 

 
10 

 

 

4 

Electrification or Installation 
of High mast lights projects 
between R500 Thousands 
and R1 Million and  
(per Appointment 

Letter & completion certificates) 
 

 

 

5 

 

 MAXIMUM 50  

 

 
Key Personnel  – 
Well detailed 
curriculum vitae and 
original certified 
copies of academic 
qualification 
certificates need to be 
attached for 
functionality points 
scoring otherwise no 
points will be 
allocated (Certified 
copies should not 

Designation Designation Points Total 
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be older than 6 
months) 

C
o

n
tr

a
c
t 

M
a
n

a
g

e
r 

Contract Manager - Points: 20 

 

• Contract Manager with a 
minimum of 5 years’ relevant 
Experience in Electrical 
Engineering and Project 
Management. Must have a 
Degree / B Tech in Electrical 
Engineering and be registered 
as a Professional Engineer 
Pr.Eng or Pr.Technologist with 
ECSA.  

 

 

 
 
 
 
20 
 
 
 
 
 

 
 
 
 

30 

   

S
it

e
 A

g
e
n

t 

Site Agent - Points: 5 
 

• Site Agent with minimum of 3 
years’ relevant Experience 
and a Diploma/Degree in 
Electrical Engineering and 
Registered as a Certified 
Installation Electrician or 
Master Electrician License.  

5 
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S
a
fe

ty
 O

ff
ic

e
r 

Safety Officer - Points: 5 

 

• Safety Office with minimum of 3 

years’ relevant experience and 

National Diploma in Health / 

Safety Management and 

registered with SACPCMP as OHS 

Officer. 

 

 
5 

  

List of plant- 
1. Tenderer to submit 
proof of ownership 
with original certified 
copies not older than 
6 months. 
2. And in case of 
hiring, a letter of intent 
must be submitted 
with proof of 
ownership with original 
certified copies not 
older than 6 months. 

  
 
 
 
 
 

 
20 

Functionality Threshold (Minimum score) 70 

Total Points for Functionality 100 

 
 
 
 
 
 
 
 

 
5.13 

Tender offers will only be accepted if: 
 

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local 
registered entity 

b) the tenderer is in good standing with SARS according to the Central Supplier Database; 
c) the tenderer submits a letter of intent from an approved insurer undertaking to provide the 

Performance Bond to the format included in Part C1.3 of this procurement document 
d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation; 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

f) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 
which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process; 

h) the tenderer is registered and in good standing with the compensation fund or with a 

Required plant Points Owned Hired 

50-ton Crane Truck 10   

TLB  5   

2 x LDVS Bakkies 5   

Maximum points 20   

 

https://secure.csd.gov.za/
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 licensed compensation insurer; 
i) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 

2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

 
 
 
 
 
 

 
5.13.1 

Acceptance of a tender offer (Additional Conditions) 

 
The Employer shall accept a tender offer should it be considered not to present any unacceptable 
commercial risk, only if the tenderer 
a) is not under restrictions, or has principals who are under restrictions, preventing participation in 

the employer's procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate the possession of the 

professional and technical qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial capability, reliability, experience 
and reputation, expertise and personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being liquidated, does not have affairs administered 
by a court or a judicial officer, does not have suspended business activities, or is subject to legal 
proceedings with respect to any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

5.17 The number of paper copies of the signed contract to be provided by the employer is ONE (1) 

 
 
 

 
5.18 

Preparing Tender Documents 

 
If necessary, the documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents, shall be revised to take account of; 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer during the process of 

offer and acceptance. 
The schedule of deviations attached to the form of offer and acceptance, if any, shall be completed. 

5.19 All communication shall be done in writing 
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T1.3: STANDARD CONDITIONS OF BID 

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement) 
 

F.1 General 
 

F.1.1 Actions 
 

The employer and each bidder submitting a bid offer shall comply with these conditions of bid. In their 
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeous 
and with integrity, and behave equitably, honestly and transparently. 

 
F.1.2 Bid Documents 

 
The documents issued by the employer for the purpose of a bid offer are listed in the bid data. 

F.1.3 Interpretation 
 

F.1.3.1 The bid data and additional requirements contained in the bid schedules that are included in the 
returnable documents are deemed to be part of these conditions of bid. 

F.1.3.2 These conditions of bid, the bid data and bid schedules which are only required for bid evaluation 
purposes, shall not form part of any contract arising from the invitation to bid. 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following 
definitions apply: 

a) Comparative offer means the bidder’s financial offer after the factors of non-firm prices, all 
unconditional discounts and any other bided parameters that will affect the value of the financial 
offer have been taken into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the bid process; and 

c) Fraudulent practice means the misrepresentation of the facts in order to influence the bid 
process or the award of a contract arising from a bid offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels 

d) Quality (functionality) means the totality of features and characteristics of a product or service 
that bear on its ability to satisfy stated or implied needs 

F.1.4 Communication and employer’s agent 
 

Each communication between the employer and a bidder shall be to or from the employer's agent only, and 
in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall 
not take any responsibility for non-receipt of communications from or by a bidder. The name and contact 
details of the employer’s agent are stated in the bid data. 

F.1.5 The employer’s right to accept or reject any bid offer 
 

F.1.5.1 The employer may accept or reject any variation, deviation, bid offer, or alternative bid offer, and 
may cancel the bid process and reject all bid offers at any time before the formation of a contract. 
The employer shall not accept or incur any liability to a bidder for such cancellation and rejection but 
will give written reasons for such action upon written request to do so. 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a bid process or the 
rejection of all responsive bid offers re-issue abid covering substantially the same scope of work 
within a period of six months unless only one bid was received, and such bid was returned unopened 
to the bidder. 
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F.2 Bidder’s obligations 
 

F.2.1 Eligibility 

Submit a bid offer only if the bidder complies with the criteria stated in the bid data and the bidder, 
or any of his principals, is not under any restriction to do business with employer. 

F.2.2 Cost of biding 
 

Accept that the employer will not compensate the bidder for any costs incurred in the preparation 
and submission of a bid offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 

F.2.3 Check documents 
 

Check the bid documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 

F.2.4 Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the bid. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a bid offer in response to 
the invitation. 

F.2.5 Reference documents 
 

Obtain, as necessary for submitting a bid offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the bid documents by reference. 

F.2.6 Acknowledge addenda 
 

Acknowledge receipt of addenda to the bid documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the bid data, in order to take the 
addenda into account. 

F.2.7 Clarification meeting 
 

Attend, where required, a clarification meeting at which bidders may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the bid data. 

F.2.8 Seek clarification 

 
Request clarification of the bid documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the bid data. 

F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The bidder is 
advised to seek qualified advice regarding insurance. 

F.2.10 Pricing the bid offer 
 

F.2.10.1 Include in the rates, prices, and the bided total of the prices (if any) all duties, taxes (except 
Value Added Tax (VAT)), and other levies payable by the successful bidder, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the bid 
data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the bidder’s total of the 
prices. 
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F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract 
data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the bid data. The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

 
F.2.11 Alterations to documents 

 
Not make any alterations or additions to the bid documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the bidder. All signatories to the bid offer shall initial all 
such alterations. Erasures and the use of masking fluid are prohibited. 

F.2.12 Alternative bid offers 
 

F.2.12.1 Submit alternative bid offers only if a main bid offer, strictly in accordance with all the requirements 
of the bid documents, is also submitted. The alternative bid offer is to be submitted with the main 
bid offer together with a schedule that compares the requirements of the bid documents with the 
alternative requirements the bidder proposes. 

F.2.12.2 Accept that an alternative bid offer may be based only on the criteria stated in the bid data or 
criteria otherwise acceptable to the employer. 

F.2.13 Submitting a bid offer 
 

F.2.13.1 Submit a bid offer to provide the whole of the works, services or supply identified in the contract 
data and described in the scope of works, unless stated otherwise in the bid data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing in black ink. 

F.2.13.3 Submit the parts of the bid offer communicated on paper as an original plus the number of copies 
stated in the bid data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer. 

F.2.13.4 Sign the original and all copies of the bid offer where required in terms of the bid data. The 
Employer will hold all authorized signatories liable on behalf of the bidder. Signatories for bidders 
Proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the bid offer. 

 
F.2.13.5 Seal the original and each copy of the bid offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
Identification details stated in the bid data, as well as the bidder's name and contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the bid data, place and seal the returnable 
documents listed in the bid data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the bid data, as well 
as the bidder's name and contact address. 

 
F.2.13.7 Seal the original bid offer and copy packages together in an outer package that states on the 

outside only the employer's address and identification details as stated in the bid data. 

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature 
opening of the bid offer if the outer package is not sealed and marked as stated. 
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F.2.14 Information and data to be completed in all respects 

 
Accept that bid offers, which do not provide all the data or information requested completely and in the form 
required, may be regarded by the employer as non-responsive. 

 
F.2.15 Closing time 

 
F.2.15.1 Ensure that the employer receives the bid offer at the address specified in the bid data not later 

than the closing time stated in the bid data. Proof of posting shall not be accepted as proof of 
delivery. The employer shall not accept bid offers submitted by telegraph, telex, facsimile or e-mail, 
unless stated otherwise in the bid data. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the bid data for any reason, the 
requirements of these conditions of bid apply equally to the extended deadline. 

 
F.2.16 Bid offer validity 

F.2.16.1 Hold the bid offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the bid data after the closing time stated in the bid data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the bid data for an 
agreed additional period. 

F.2.17 Clarification of bid offer after submission 
 

Provide clarification of a bid offer in response to a request to do so from the employer during the evaluation 
of bid offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both). No change in the total of the prices or substance 
of the bid offer is sought, offered, or permitted. The total of the prices stated by the bidder shall be binding 
upon the bidder. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred bidder following a competitive selection process, should the Employer elect to do so. 

F.2.18 Provide other material 
 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the bid offer, the 
bidder’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials considered necessary by the employer for the purpose of a 
full and fair risk assessment. Should the bidder not provide the material, or a satisfactory reason as 
to why it cannot be provided, by the time for submission stated in the employer’s request, the 
employer may regard the bid offer as non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
bid data. 

F.2.20 Submit securities, bonds, policies, etc. 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the contract data. 

F.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 
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F.2.22 Return of other bid documents 

 
If so instructed by the employer, return all retained bid documents within 28 days after the expiry of the 
validity period stated in the bid data. 

 
F.2.23 Certificates 

 
Include in the bid submission or provide the employer with any certificates as stated in the bid data. 

F.3 The employer’s undertakings 

F.3.1 Respond to clarification 
 

Respond to a request for clarification received up to five working days prior to the bid closing time 
stated in the Bid Data and notify all bidders who drew procurement documents. 

F.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the bid documents to each bidder during the 
period from the date of the Bid Notice until seven days before the bid closing time stated in the Bid 
Data. If, as a result a bidder applies for an extension to the closing time stated in the Bid Data, the 
Employer may grant such extension and, will then notify all bidders who drew documents. 

F.3.3 Return late bid offers 
 

Return bid offers received after the closing time stated in the Bid Data, unopened, (unless it is 
necessary to open a bid submission to obtain a forwarding address), to the bidder concerned. 

F.3.4 Opening of bid submissions 
 

F.3.4.1 Unless the two-envelope system is to be followed, open valid bid submissions in the presence of 
bidders’ agents who choose to attend at the time and place stated in the bid data. Bid submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the opening held immediately after the opening of bid submissions, at a venue 
indicated in the bid data, the name of each bidder whose bid offer is opened, the total of his prices, 
preferences claimed and time for completion, if any, for the main bid offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5 Two-envelope system 
 

F.3.5.1 Where stated in the bid data that a two-envelope system is to be followed, open only the technical 
proposal of valid bids in the presence of bidders’ agents who choose to attend at the time and 
place stated in the bid data and announce the name of each bidder whose technical proposal is 
opened. 

 
F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders0. 

 
F.3.5.3 ` who remain in contention for the award of the contract of the time and place when the financial 

proposals will be opened. Open only the financial proposals of bidders, who score in the quality 
evaluation above the minimum number of points for quality stated in the bid data, and announce 
the score obtained for the technical proposals and the total price and any preferences claimed. 
Return unopened financial proposals to bidders whose technical proposals failed to achieve the 
minimum number of points for quality. 

 
F.3.6 Non-disclosure 

 
Not disclose to bidders, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of bid offers, the final evaluation price and recommendations for 
the award of a contract, until after the award of the contract to the successful bidder. 
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F.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a bidder to influence the processing of bid offers and instantly 
disqualify a bidder (and his bid offer) if it is established that he engaged in corrupt or fraudulent practices. 

F.3.8 Test for responsiveness 

 
Determine, on opening and before detailed evaluation, whether each bid offer properly received: 

 
a) Meets the requirements of these Conditions of Bid, 
b) Has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the bid documents. 

 
A responsive bid is one that conforms to all the terms, conditions, and specifications of the bid 
documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 

• Detrimentally affect the scope, quality, or performance of the works, services or supply identified 
in the Scope of Work, 

• change the Employer's or the bidder's risks and responsibilities under the contract, or 

• affect the competitive position of other bidders presenting responsive bids, if it were to be 
rectified. 

Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

F.3.9 Arithmetical errors 
 

Check responsive bid offers for arithmetical errors, correcting them in the following manner: 
 

• Where there is a discrepancy between the amounts in figures and in words, the amount in words shall 
govern. 

• If a bill of quantities (or schedule of rates) apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate will be corrected. 

• Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the bidder’s addition of prices, the total of the prices shall govern and the bidder 
will be asked to revise selected item prices (and their rates if a bills of quantities applies) to achieve 
the bided total of the prices. 

Consider the rejection of a bid offer if the bidder does not correct or accept the correction of his arithmetical 
errors in the manner described above. 

F.3.10 Clarification of a bid offer 
 

Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract arising from the 
bid offer. 

F.3.11 Evaluation of bid offers 

F3.11.1 General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive bid offer to a 
comparative offer and evaluate it using the bid evaluation method that is indicated in the Bid Data and 
described below: 
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Method 1: 
Financial 
offer 

1) Rank bid offers from the most favorable to the least favorable comparative offer. 

2) Recommend highest ranked bidder for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial 
offer and 
preferences 

1) Score bid evaluation points for financial offer. 

2) Confirm that bidders are eligible for the preferences claimed and if so, score bid 
evaluation points for preferencing. 

3) Calculate total bid evaluation points. 

4) Rank bid offers from the highest number of bid evaluation points to the 
lowest. 

5 Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial 
offer and 
quality 

1) Score quality, rejecting all bid offers that fail to score the minimum number of 
points for quality stated in the Bid data. 

2) Score bid evaluation points for financial offer. 

3) Calculate total bid evaluation points. 

4) Rank bid offers from the highest number of bid evaluation points to the 
lowest. 

5) Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial 
offer, quality 
and 
preferences 

1) Score quality, rejecting all bid offers that fail to score the minimum number of 
points for quality stated in the Bid data. 

2) Score bid evaluation points for financial offer. 

3) Confirm that bidders are eligible for the preferences claimed, and if so, score bid 
evaluation points for Preferencing. 

4) Calculate total bid evaluation points. 

5) Rank bid offers from the highest number of bid evaluation points to the 
lowest. 

6) Recommend bidder with the highest number of bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.2 Scoring Financial Offers 
 

Score the financial offers of remaining responsive bid offers using the following formula: 
 

NFO = W1 x A where: 
NFO = the number of bid evaluation points awarded for the financial offer. 

W1 = the maximum possible number of bid evaluation points awarded for the financial offer as 
stated in the Bid Data. 

A = a number calculated using either formulas 1 or 2 below as stated in the Bid Data. 
 

Formula Basis for comparison Option 1 Option 2 

1 Highest price or discount (1 + 
(P − Pm) 

) 
Pm 

P/Pm 

2 
Lowest price or percentage 
commission/fee 

(1 − 
(P − Pm) 

) 
Pm 

Pm/P 

where: 
Pm = the comparative offer of the most favorable bid offer. 
P = the comparative offer of bid offer under consideration. 
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F.3.11.3 Scoring quality (functionality) 

 
Score quality in each of the categories stated in the Bid Data and calculate total score for quality. 

F.3.12 Insurance provided by the employer 
 

If requested by the proposed successful bidder, submit for the bidder's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer 
to provide. 

F.3.13 Acceptance of bid offer 
 

F.3.13.1 Accept bid offer only if the bidder satisfies the legal requirements stated in the Bid Data. 
 

F.3.13.2 Notify the successful bidder of the employer's acceptance of his bid offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period 
stated in the bid data, or agreed additional period. Providing the form of offer and acceptance does 
not contain any qualifying statements, it will constitute the formation of a contract between the 
employer and the successful bidder as described in the form of offer and acceptance. 

 
F.3.14 Notice to unsuccessful bidders 

 
After the successful bidder has acknowledged the employer’s notice of acceptance, notify other bidders that 
their bid offers have not been accepted. 

F.3.15. Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the employer as 
part of the bid documents to take account of: 

 
a) Addenda issued during the bid period, 
b) Inclusion of some of the returnable documents, 
c) Other revisions agreed between the employer and the successful bidder, and 
d) The schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16 Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful bidder for acceptance as soon as 
possible after the date of the employer's signing of the form of offer and acceptance (including the schedule 
of deviations, if any). Only those documents that the conditions of bid require the bidder to submit, after 
acceptance by the employer, shall be included. 

F.3.17 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 

F.3.18 Provide copies of the contracts 
 

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance. 
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PART T2: RETURNABLE SCHEDULES 
 

 
TABLE OF CONTENTS Page Colour 

 
T2.1: LIST OF RETURNABLE DOCUMENTS ........................................ T.25 White 

 
T2.2: 

 
RETURNABLE SCHEDULES TO BE COMPLETED 

BY TENDERER .............................................................................. T.26 

 

 
Yellow 
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T2.1: LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents: 

1 Returnable Schedules required only for tender evaluation purposes 
 

A. Record of Addenda to Tender Documents 
B. Proposed amendments and qualifications 
C. Preferencing Schedule: Specific goals 
D. Compulsory Declaration 
E. Municipal declaration and returnable documents 
F. Certificate of Attendance at a Tender Site Meeting 
G. Certificate of Authority of Joint Ventures/ Close corporations/ Partnership/Company/ Sole 

proprietor (Certified Copies of the Identity Documents in the Case of sole proprietor) 
H. Registration Certificates of Entities– Joint Ventures/ Close corporations/partnership/ Company/ 

Sole Proprietor 
I. Schedule of Tenderer’s Experience 
J. Schedule of Key Personnel 
K. Format of Curriculum Vitae (CV)  
L. Schedule of Proposed Subcontractors 
M. Schedule of plant and equipment 
N. Copy of Workmen’s Compensation Registration Certificate (or proof of payment of contributions 

in terms of the Compensation for Occupational Injuries and Diseases Act No. 130of 1993) 

 
2. Other documents required only for tender evaluation purposes 

 
O. Competence Achievement Schedule 

P. Specific goals in terms of Preferential Procurement Regulation 2022 

Q. Form of Intent to offer a Performance Guarantee 

R. An Original Tax Clearance Certificate issued by the South African Revenue Services 
 

 
3. Other documents that will be incorporated into the contract 

 
S. Execution Programme 

T. Contractor’s Health and Safety Declaration 

U. Contractor’s Safety Plan 

V. Proforma Notification form in terms of the Occupational Health and Safety Act 1993, 

Construction Regulations,2014 

NB: Mandatory documents will also be used for the evaluation 
 
 

 
4 The offer portion 

 
Part C1 Agreements and Contract Data 

Part C2 Pricing Data 
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T2.2LIST OFRETURNABLEDOCUMENTS 

The tenderer must complete the following returnable documents: 

 

1. Returnable Schedules required only for tender evaluation purposes 

A. Record of Addenda to Tender Documents 
B. Proposed amendments and qualifications 
C. Preferencing Schedule: Specific goals 
D. Compulsory Declaration 
E. Municipal declaration and returnable documents 
F. Certificate of Attendance at a Tender Site Meeting 
G. Certificate of Authority of Joint Ventures/ Close corporations/ Partnership/Company/ Sole 

proprietor (Certified Copies of the Identity Documents in the Case of sole proprietor) 
H. Registration Certificates of Entities– Joint Ventures/ Close corporations/partnership/ Company/ 

Sole Proprietor 
I. Schedule of Tenderer’s Experience 
J. Schedule of Key Personnel 
K. Format of Curriculum Vitae (CV)  
L. Schedule of Proposed Subcontractors 
M. Schedule of plant and equipment 
N. Copy of Workmen’s Compensation Registration Certificate (or proof of payment of contributions 

in terms of the Compensation for Occupational Injuries and Diseases Act No. 130of 1993) 

 

2. Other documents required only for tender evaluation purposes 

O. Competence Achievement Schedule 

P. Specific goals in terms of Preferential Procurement Regulations 2022 

Q. Form of Intent to offer a Performance Guarantee 

R. An Original Tax Clearance Certificate issued by the South African Revenue Services 
 

 

3. Other documents that will be incorporated into the contract 

S. Execution Programme 

T. Contractor’s Health and Safety Declaration 

U. Contractor’s Safety Plan 

V. Proforma Notification form in terms of the Occupational Health and Safety Act 1993, 

Construction Regulations, 2014. 
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ANNEXURE A. : RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 
Attach additional pages if more space is required. 

 
Signed Date 

 

 

 
Name   Position   

 

 
Tenderer:  ............................................................................................................................................................... 
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ANNEXURE B. : PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 

Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 

tender and reference such letter in this schedule. 

 
The Tenderer’s attention is drawn to clause 5.8 of SANS10845-3 regarding the employer’s handling of material 

deviations and qualifications. 

 
Page Clause or item Proposal 

 

    

 

 
Signed Date 

 

 

 
 Name  Position  

 

 
Tenderer: 
............................................................................................................................................................... 
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ANNEXURE C.  ANNEXURE C: PREFERENCING SCHEDULE: 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 
- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes 

included). 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable 
tender will be used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for: 

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the organ of state. 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 
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) 

 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 

 

𝑃𝑠 = 𝟖𝟖𝟖𝟖 (1 − 
𝑃𝑡−𝑃 𝑚𝑖𝑛  

or 𝑃𝑠 = 𝟗𝟗𝟖𝟖 (1 − 
𝑃𝑡−𝑃 𝑚𝑖𝑛 

) 
𝑃 𝑚𝑖𝑛 𝑃 𝑚𝑖𝑛 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
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4 Declaration 

The tenderer declares that 

a) 

b) 

□ 

The tendering entity is a level contributor as stated in the submitted evidence of qualification as at the 
closing date for submissions 

The tendering entity has been measured in terms of the following code (tick applicable box) 

Generic code of good practice 

□ 

c) 

Other–specify . . . . . .. . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . .. . . . . . . . . . .. 

The contents of the declarations made interims of a) and b) above are within my personal knowledge and are 
to the best of my belief both true and correct 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tenderer confirms that he/ she 
understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the 
conditions pertaining to the granting of tender preferences. 

Signature:...............................................................................................................................………. 

 
Name:.......................................................................................................................................………  

Duly authorized to sign on behalf of:............................................................................................……… 

Telephone: ...................................................................... 

Fax:....................................................................... Date:....................................................................... 

 
Name of witness.............................. Signature of witness . . ............................ 

Note:1) Failure to complete the declaration will lead to the rejection of a claim for a preference 

2)  Supporting documentation of the abovementioned claim for a preference must be submitted with the 

tender submission to be eligible for a preference 
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ANNEXURE D. : COMPULSORY DECLARATION 

 

The following particulars must be furnished .In the case of a joint venture, separate declaration in respect of 

each partner must be completed and submitted. 

Section1: Enterprise Details 

 

Name of enterprise:  

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

 

Section2: Particulars of companies and close corporations 

Company/Close Corporation registration number 

Section3: SARS Information 

 
Tax reference number  

 

VAT registration number: State Not Registered if not registered for VAT 
 

Section4: CIDB registration number 

CIDB Registration number(if applicable) 

Section5:NationalTreasuryCentralSupplier Database 

 
Supplier number  

 
Unique registration reference number  

Section 6:Particularsofprincipals 

Principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in 
terms of the Companies Act of 2008 (ActNo.71of2008) or a member of a close corporation registered in terms of the Close 
Corporation Act, 1984,(Act No.69of 1984). 

 

Full name of principal Identity number Personal tax reference number 

 

   

   

   

   

   

   

   

   

Attach separate page if  necessary 
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Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12 
months in the service of any of the following: 

a member of any municipal council 

a member of any provincial legislature 

a member of the National Assembly or 
the National Council of Province 

a member of the board of directors of 
any municipal entity 

an official of any municipality or 
municipal entity 

an employee of any department, national or provincial 
public entity or constitutional institution within 
the meaning of the Public Finance Management Act of 
1999 (ActNo.1 of1999) 

a member of an accounting authority of any national or 
provincial public entity 

an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: 
 

Name of principal Name of institution, public office, board or organ 

of state and position held 

Status of service 

(tick appropriate column) 

Current Within last 

12 months 

    

    

    

    

    

*insert separate page if necessary 

Section8: Record of family member in the service of the state 

Family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic 
partner in a civil union ,or child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption 

 

Indicate by marking the relevant boxes with across, if any family member of a principal as defined in section 
5 is currently or has been within the last 12months been in the service of any of the following: 

a member of any municipal council 

a member of any provincial legislature 

a member of the National Assembly or 
the National Council of Province 

a member of the board of directors of any 
municipal entity 

an official of any municipality or 
municipal entity 

an employee of any provincial department, national or 
provincial public ent ity or constitutiona l  
institution within the meaning of the Public Finance 
ManagementAct,1999(Act1of 1999) 

a member of an accounting authority of any national or 
provincial public entity 

an employee of Parliament or a provincial legislature 

 

Name of family member Name of institution, public office, board or 

organ of state and position held 

Status of service 

(tick appropriate 

column) 

Current Within last 

12 months 

    

    

    

    

 

*insert separate page if necessary 
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Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 

past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make 

payment in terms of the contract. 

Yes / No (Tick appropriate box) 

If yes, provide particulars (interest separate page if necessary) 

Section10: Declaration 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tendering entity confirms 

that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 

attachment hereto, are to the best of my belief both true and correct, and: 

i) Neither the name of the tendering entity or any of its principals appears 
on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 (ActNo.12 of2004) 

b) National Treasury’s Database of Restricted Suppliers (seewww.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 

corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 

work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 

offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 

agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical 

areas in which goods and services will be rendered, approaches to determining prices or pricing parameters, 

intentions to submit a tender or not, the content of the submission (specification, timing, conditions of contract 

etc.) or intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 

could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 

any municipality or a municipal entity and are not in arrears for more than 3months; 

viii) SARS may, on a non-going basis during the term of the contract, disclose the tenderer’s tax compliance 

status to the Employer and when called up on to do so, obtain the written consent of any subcontractors 

who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold 

prescribed by the National Treasury, for SARS to do likewise. 

 

 
Signed    Date    

Name    Position   
  

 

 
                Enterprise name  

 
NOTE1 
The Standard Conditions of Tender contained in SANS10845-3 prohibits anticompetitive practices (clause3.1) and requires that 
tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under any restriction to 
do business with employer(4.1.1) and submit only one tender either as a single tendering entity or as a member in a joint venture 
(clause 4.13.1).Clause5.7 also empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. 
Clause3.1 also requires tenderers to comply with all legal obligations. 

NOTE2: 
Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the establishment of 
departments) from performing or engaging remunerative work outside his or her employment in the relevant department, except 
with the written permission of the executive authority of the department. When in operation, Section 8(2) of the Public 
Administration Management Act,2014,will prohibit an employee of the public administration (i.e. organs of state and all national 
departments, national government components listed in Part A of Schedule 3 to the Public Service Act, provincial departments 
including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 

http://www.treasury.gov.za/
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of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service Act) or 
persons contracted to executive authorities in accordance with the provisions of section12A of the Public 

 
Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the State or to be a 
director of a public or private company conducting business with the State. The offence for doing so is a fine or imprisonment for 
a period not exceeding 5 years or both. It is also a serious misconduct which may result in the termination of employment by the 
employer. 

 
NOTE3: 
Regulation44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of 2003 requires that 
organs of state and municipal entities not award a contract to a person who is the service of the state, a director, manager or principal 
shareholder in the service of the state or who has been in the service of the state in the previous twelve months. 

 
NOTE: 4: 
Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the notes to the 
annual statements particulars of any award made to a close family member in the service of the state. 

 
NOTE: 5 
Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004 include improperly 
influencing in anyway the procurement of any contract, the fixing of the price, consideration or other moneys stipulated or otherwise provided 
for in any contract and the manipulating by any means of the award of a tender. 

NOTE: 6 
Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties in a 
horizontal relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing prices 
or dividing markets or constitute collusive tendering .Section 5 also prohibits restrictive vertical practices. Any restrictive practices 
that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative 
penalties. 
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ANNEXURE E. : MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

 

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) consultancy services are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R10million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section1: Enterprise Details 

 Name of enterprise:   

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

 

Section2:Declarationfor consultancy services: 
The enterprise has been awarded the following consultancy services by an organ of state during the last five 
years. 

 
Name of organ of state Estimated 

number of 
contracts 

Nature of service, 
e,g, quantity 
surveying 

Service 
similar to 
required 
service (yes/ 
no)? 

 

    

    

    

    

    

    

Attach separate pages necessary 

Section3 Goods, services or a combination thereof where the estimated total of the prices exceeds R10 
million including VAT 

I/we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 
financial statements for the past three financial years, or since the establishment as the enterprise 
was established within the past three years. 
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Name of organ of state Estimated 
number of 
contracts 

Nature of contracts 
 

    

    

    

    

   
 

    

    

    

Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorized on behalf of the tendering entity, hereby declare that the 
contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the best of my 
belief both true and correct 

 
 

 
Signed    Date   

 
 
 
                                 Name         Position   
 

 
                

              Enterprise name  

2) the enterprise and its directors has/have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than30 days(i.e.: all 
municipal accounts are paid-up to date); 

3) source of goods and/or services: 

(tick one of the boxes and insert percentages if applicable): 

□ 

□ 

goods and/ or services are sourced only from within the Republic of South Africa 

% of the total cost of goods and/or services will be sourced from outside the 

Republic of South Africa and the percentage of payment from the municipality or municipal entity 

which is expected to be transferred out of the Republic. 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 
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ANNEXURE F. : CERTIFICATE OF ATTENDANCE AT A TENDER SITE MEETING 

 
This is to certify that (Tenderer) 

NOT APPLICABLE 
…………………………………………………………………..………...………………………………………... 

 
Of(address).............................................................................................................................................. 

 
.....................................................……….................................................................................................. 

Was represented by the person(s) named below at the compulsory meeting held for all tenderers 
 

 

 
I/W e acknowledge that the purpose of the meeting was to acquaint myself/ ourselves with the site of 
the works and/or matters incidental to doing the work specified in the tender documents in order for 
me/us to take account of everything necessary when compiling our rates and prices included in the 
tender. 

 
Particulars of person(s) attending the meeting: 

1. Name:.................................…………..................... 
 
 
 

Signature: .............….............................................. 
 
 

 
Capacity:................................................................ 

 
 

2. Name:…......................................………….……… 
 
 
 

Signature:.......................…........................................ 
 
 

 
Capacity:.................................................................... 
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ANNEXURE G. CERTIFICATE OF AUTHORITY OF JOINT VENTURES/ CLOSE 

CORPORATIONS/ PARTNERSHIP/ COMPANY/ SOLE PROPRIETOR 
(CERTIFIED COPIES OF THE IDENTITY DOCUMENTS IN THE CASE 
OF SOLE PROPRIETOR) 

IndicatethestatusoftheTendererbytickingtheappropriateboxhereunder.TheTenderermust complete the 

certificate set out below for the relevant category. 

 
(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINTVENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 
 

 
(I) Certificate for Company 

 

 
I, ………………………………………, chairperson of the Board of Directors of 

. .................................................................... , hereby confirm that by resolution of the Board (copy 

attached) taken on.........................20......,Mr./Ms ..................................... ,acting in the capacity of 

. ......................................................... , was authorized to sign all documents in connection with the 

tender for Bid No. ........................ and any contract resulting from it on behalf of the company. 
 
 

 
Chairman:......................................................................................................... 

 

 
AsWitnesses:1...................................................................................... 

 

 
2...................................................................................... 

 

 
Date:.................................. 
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(II) Certificate for Close Corporation 

 
We, the undersigned, being the key members in the business trading as............................... 

.........................................hereby authorize Mr./Ms..………………...., acting in the capacity of 
................................................................................,to sign all docum ents In connect ion  with 
the BidNo ......................... and any contract resulting from it on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
Note: This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole. 

 

 
(II) Certificate for Partnership 

 
We, the undersigned, being the key members in the business trading as............................... 

.........................................hereby authorizeMr./Ms..………………...., acting in the capacity of 
................................................................................,to s ign all docum ents In connect ion  with 
the BidNo ......................... and any contract resulting from it on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
Note: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 



 

   
 

 

 

 

 
(IV) Certificate for Joint Venture 

 
This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize./Ms.... 

..... .. .. .. ..... .. .. ....... .. .. ...,authorized signatory of the company..... .. .. .. .. ... 

..................................................., acting in the capacity of lead partner, to sign all documents in 

connection with the tender/offer and any contract resulting from it on our behalf. 

 

NAMEOFFIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner  Signature............. 

Name……. 

Designation 

  Signature............. 

Name……. 

Designation 

  Signature............. 

Name……. 

Designation 

  Signature............. 

Name……. 

Designation 

 
Note: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the joint Venture as whole. 

 

 
(V) Certificate for Sole Proprietor 

 
I, .............................................. , hereby confirm that I am the sole owner of the Business 

 
Trading as…………………………………………………........................ 

 
Signature of Sole owner:.................................................. 

 
As Witnesses: Date: 

 
 

1. .................................................................... ......................................... 

 
2. ................................................................... ........................................ 
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ANNEXURE H.  : REGISTRATION CERTIFICATE OF AN ENTITY 

[Important note to Tenderer: Registration Certificates for Companies, Close Corporations and 

Partnerships, and ID documents for Sole Proprietors, must be attached here. In the case of a 

Joint Venture, a copy of a duly signed Joint Venture Agreement must be included] 
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ANNEXURE I. : SCHEDULE OF THE TENDERER’S EXPERIENCE 
 

 

EMPLOYER: 
CONTACT 

PERSONAND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER:CONTACT 

PERSONAND 
TELEPHONENUMBER 

 
NATUREOF 

WORK 

VALUEOF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TOBE 
COMPLETED 

     

     

     

     

     

     

 
 

 
Signed Date 

 

 

 
  Name  Position  

 

 
Tenderer: 
............................................................................................................................................................. 
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ANNEXURE J. : SCHEDULE KEY PERSONNEL 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may 
only be brought in from outside the local community if such personnel are not available 
locally. 

 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including 
key personnel which may have to be brought in from outside if not available locally. 

 

 
 

 
CATEGORYOF 

EMPLOYEE 

NUMBER OF PERSONS 

KEYPERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY PERSONNEL TO 
BE IMPORTED IF NOT 
AVAILABLE LOCALLY 

UNSKILLED 
PERSONNELTO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

 
Site Agent, Contract 
Managers 

      

Foremen, Quality 
Control and Safety 
Personnel 

      

 
Technicians, 
Surveyors 
,etc. 

      

Artisans and other 
Skilled workers 

      

 
Plant Operators 

      

 
Unskilled Workers 

      

Others: ......................... 

..................................... 

....…..………………… 

…………. 

      

 
Signed Date 

 

 

 
  Name   Position  

 

 
Tenderer:  ............................................................................................................................................... 
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ANNEXURE K: FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL 

Provide separate forms for each position listed in the Form: Key Personnel 

 
Contract Manager 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer(firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 

Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
................................................................…………. .…………............. 
Signature of person named in the schedule Date 
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ANNEXURE K. : FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL 

Provide separate forms for each position listed in the Form: Key Personnel 

 
Site Agent 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 

Certification: 

 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
................................................................…………. .…………............. 
Signature of person named in the schedule Date 
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ANNEXURE K: FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL 

Provide separate forms for each position listed in the Form: Key Personnel 

 
Safety Officer 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer(firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 

Certification: 
 

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 

 
................................................................…………. .…………............. 
Signature of person named in the schedule Date 
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We notify you that it is our intention to employ the following Subcontractors for work in this contract. 

If we are awarded a contract, we agree that this notification does not change the requirement for us to 
submit the names of proposed Subcontractors in accordance with requirements in the contract for such 
appointments. If there are no such requirements in the contract, then your written acceptance of this list 
shall be binding between us. 

We confirm that all Subcontractors who are contracted to construct a house are registered as home 
builders with the National Home Builders Registration Council. 

 Name and address of 
proposed Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

    

    

    

    

    

 
 

 
Signed    Date   

Name  Position 

Tenderer 
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ANNEXURE M. : SCHEDULE OF PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I/we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my/ our tender is accepted. 

(a) Details of major equipment that is owned by and immediately available for this contract. 
 

Quantity Description, size, capacity, etc. 

  

Attach additional pages if more space is required. 

 
(b) Details of major equipment that will be hired, or acquired for this contract if my/ our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

  

Attach additional pages if more space is required. 
 
 
 
 
 

 
Signed Date 

 
Name Position 

 
Tenderer 
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ANNEXURE N. : PROOF OF WORKMEN’S COMPENSATION REGISTRATION 

CERTIFICATE 

The Tenderer must attach here to proof of compliance with the relevant requirements of the 
compensation for Occupational Injuries and Diseases Act, 1993 (ActNo.130 of 1993) OR proof of 
payment of contributions in terms of the Compensation for Occupational injuries and Diseases 
Act No.130 of 1993. 
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ANNEXURE O. : COMPETENCE ACHIEVEMENT SCHEDULES 

 
Functionality Points will be spread as follows (100 points maximum): 

 

 
TABLE A1: COMPANY EXPERIENCE 

 
Evaluation shall be based on the largest projects executed in the past five years. Only experience 
from the tendering entity, and not by staff members, shall be considered. 

 
Company Experience in Bridge and road construction–50points 

 
i) Evaluation shall be based on the five largest projects executed in the past five years. 

Only experience from the tendering entity, and not by staff members, shall be taken into 

account. 

Relevant Overall Experience of Company–50 points 
 

Company Experience 
Returnable 

Schedule Ref 
Points 

A) Provide the names of two(2) current/recent 

Contactable references for each category 

that the bidder has tendered for. The 

information provided include: 

Customer 

Company name 

Contact person 

address 

phone number 

contract value duration 

of contract 

brief description of the services provided Attach 

five(5) appointment letters and completion 

certificates 

Annexure O: 
Competence 
Achievement 
Schedules 

 
 
 
 
 
 
 
 

 
50 
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TABLE A3: CONSTRUCTION TEAM KEY PERSONNEL 

 
Construction Team Key Personnel–30 points 

 
i) Contract Manager 

 
Contract Manager with minimum of 5 years’ relevant Experience in Electrical Engineering 

and Project Management. Must have a Degree / B Tech in Electrical Engineering and be 

registered as a Professional Engineer Pr.Eng or Pr.Technologist, as indicated below: 

 

YEARS EXPERIENCE 
 

5 years and above 

POINTS 20 

 
 

ii) Site Agent 
 

Site Agent with minimum of 3 years’ relevant Experience and Diploma in Electrical 

Engineering and Registered as Certified Installation Electrician or Master Electrician 

License as indicated below. 

 

YEARS EXPERIENCE 
 

3 years and above 

POINTS 5 

 
iii) Safety Officer 

 

Safety Office with minimum of 3 years’ relevant experience and National Diploma in Health 

and Safety Management and registered with SACPCMP as OHS Officer.as indicated 

below: 

 

YEARS EXPERIENCE 
 

3 years and above 

POINTS 5 

 

 
TABLE A4: PLANT AND EQUIPMENT 

 
  

 

 
TARGETED GOALS 

 

 
TENDERED GOAL 

 

POINTS 

CLAIMEDBY 

 

ALLOCATED 

POINTS 

1 50-ton Crane Truck 10   

2 TLB 5   

3 2 x LDVs 5   

 SUB-TOTAL: Plant and Equipment 20   
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SUMMARY OF THE COMPETENCE ACHIEVEMENT SCHEDULE (FUNCTIONALITY) 

 

Number DESCRIPTION MAXIMUM 
POINTSTOBE 
ALLOCATED 

POINTS 
CLAIMEDBY 
TENDERER 

ALLOCATED 
POINTS 

1 Company Experience 50 
  

2 Construction Team Key Personnel 30 
  

3 Plant and Equipment 20 
  

 SUB-TOTAL: 100   
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ANNEXURE P. : SPECIFIC GOALS 

 
SPECIFIC GOALS IN TERMS OF PREFERENTIAL PROCUREMENT REGULATION 2022 
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ANNEXURE Q. : FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
The Tenderer must attach here to a letter from the bank with whom he has made the necessary 
arrangements, to the effect that the said bank or institution will be prepared to provide the 
required performance guarantee when asked to do so. 

PRO-FORMA FOR A PERFORMANCE GUARANTEE 
 

 
PERFORMANCE GUARANTEE 

 
Employer :( Name and Address)……………………………………………………………………………… 

 
……………………………………………………………………………………………………………………… 

 
Bid No:……………………………………………… 

 

 
(Contract title)……………………………………………………………………………………………………. 

 

 
WHEREAS 
……………………………………………………………………………………………………….. 

 
(Herein after referred to as “the Employer”) entered into, a Contract 
with 

……………………………………………………………………………………………………………………… 

(Herein after called “the Contactor”) on the ………….……….…day of ……………….……………. 
20… 
For the construction of (Contract 
Title) 

 

 
……………………………………………………………………………………………………………………… 

At 

…………………………………………………………………………………………………………………... 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfillment of such Contract by the Contractor; 

 
AND WHEREAS .......................................................................................... (herein after referred to 
as “the Guarantor”) Has/have at the request of the Contractor, agreed to give such guarantee; 

NOWTHEREFOREWE, 

……………………………………………………………………………………….. 
 

Do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to 
the Employer under renunciation of the benefits of division and exclusion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 

 
1. The Employer shall, without reference and / ornoticetous, have complete liberty of action to 

act in any manner authorized and/or contemplated by the terms of the said Contract, and/or 
to agree to any modifications, variations, alterations, directions or extensions of the 

 Completion Data of the Works under the said Contract, and that its rights under this 
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guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of 
any steps which the Employer may take under such Contract, or of any modification, 
variation, alterations of the Completion Date which the Employer may make, give, concede 
or agree to under the said Contract. 

2. This guarantee shall be limited to the payment of a sum of money 
 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by 
it, and to give time to or compound or make any other arrangement with the Contractor. 
However, upon receipt by us of an authenticated copy of the Certificate of Completion in 
terms of the Contract, the amount of liability shall be reduced by 50%, which shall be in 
force until the issue of the Final Approval Certificate at expiry of the Defects Liability 
Period 

 
4. This guarantee shall remain in full force and effect until the issue of the Certificate of 

Completion in terms of the Contract, unless we are advised in writing by the Employer before 
the issue of the said Certificate of his intention to institute claims, and the particulars thereof, 
in which event this guarantee shall remain in full force and effect until all such claims have 
been paid or liquidated. 

 
5. Our total liability here under shall not exceed the sum of 

……………………………………………………………………………………………………….. 

……………………………………………………………………………………………(in words) 

R ...................................................................................................................... (in figures) 

 
(10% of the tender sum) which amount I/we agree to hold at your disposal. 

 
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the 

Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall 
cease. 

 
I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to 
a guarantor and undertake to pay the said amount or such portion thereof as may be 
demanded, immediately on receipt of a written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount 
of the Guarantor’s liability for the purpose of enabling provisional sentence or any similar 
relief to be obtained against the Guarantor. 

 
This guarantee is neither negotiable nor transferable, and must be surrendered to the 
Guarantor in the event of the full amount of the Guarantee being paid to the Employer. 

 
7. I/We hereby choose our address for the serving of all notices for all purposes arising here 

from as 

………………………………………………………………………………………………………... 
 

 
…………………………………………………………………………………………………….. 

 

IN WITNESS WHEREOF this guarantee has been executed by us at……………………………………. 

On this ………………………………………… day of …………….……………………………… 20.......... 
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As witnesses: 

 
1. ………………………………………….… Signature...……………...………………………………. 

 
2. ……………………………………………. Signature…………………………………………………. 

 
Duly authorized to sign on behalf of(Guarantor) ……………………………………………………… 

 
Address…………………………………………… 

 
………………………………………………… 

…………………………………………………… 
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ANNEXURE R. : TAX CLEARANCE CERTIFICATE 

 
Tax Clearance Certificate obtained from SARS to be inserted here. 

 
IMPORTANT NOTES: 

 
1. The following is an abstract from the Preferential Procurement Regulations 2001 promulgated 

with the Preferential Policy Framework Act No5 of 2000: 

Tax clearance certificate 

 
16. No contract may be awarded to a person who has failed to submit an original Tax 

Clearance Certificate from the South African Revenue Service (“SARS”) certifying the 
taxes of that person to be in order or that suitable arrangement have been made with 
SARS." 

 
2. Before entering into a contract with a successful Tenderer, the Employer will confirm with the 

CIDB that the Tenderer’s registration is active and the expiry date of the tax certificate 

3. The ST5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be 
completed by the tenderer in every detail and submitted to the Receiver of Revenue where 
the tenderer is registered for income tax purposes. The Receiver of Revenue will then furnish 
the tenderer with a Tax Clearance Certificate that will be valid for 12 months from date of issue. 
This Tax Clearance Certificate must be submitted in the original with the tender before 
the closing time and date of the tender. 

 
Each party to a Consortium/JointVenture/Subcontractors must complete a separate Tax 
Clearance Certificate. 

Failure to submit an original and valid Tax Clearance Certificate ISSUED BYSARS WITH YOUR 
BID DOCUMENT AT THE TIME OF CLOSING will invalidate the tender. 
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE] 

(IN RESPECTOFTENDER) 
 

 
1. NAME OFTAXPAYER/TENDERER: …………………………….…………………………………….... 

 

 
2. TRADE NAME: ……………………………………………………................................................…………….… 

3. IDENTIFICATION No.(if applicable):              

 

4. COMPANY/CLOSE CORPORATION REG No.:           

 

5. INCOME TAX REFERENCE No. :               

 

6. VAT REGISTRATION No.  :              

 

7. PAYE EMPLOYERS REG No.(if applicable) :           

 
NB: Copy of the tender request must be attached to this application. 

 
CONTACTPERSON REQUIRINGTAXCLEARANCE CERTIFICATE: SIGNATURE: 

 
........................................................................................................... 

 
NAME:........................................................................................................... 

 

 
TELEPHONE NUMBER : CODE: .............. NUMBER: ........................................................... 

 
ADDRESS : ........................................................................................................... 

 

 
........................................................................................................... 

 
DATE : 200........./....../...... 

 
Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his discretionary powers 
infavour of any person with regard to any interest, penalties and/or additional tax leviable due to the late or under payment 
of taxes, duties or levies or the rendition of returns by any person. 

 
 
NAME OFPERSON RESPONSIBLE FOR CONTRACT: .............................................................................. 

 

(ST 5.1)March1999 

NB:  This is a Proforma application form that has to be submitted to SARS to enable them to 
issue the required Tax Clearance Certificate. The original and valid Tax Clearance 
Certificate furnished by the Receiver of Revenue must be submitted with the tender (to 
be attached to the next page). 
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TAX CLEARANCE CERTIFICATE 
 

[Tax Clearance Certificate obtained from SARS to be attached here] 
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ANNEXURES.: EXECUTION PROGRAMME 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence 
and tempo of execution of the various activities comprising the work for this Contract. The programme 
shall be in accordance with the information supplied in the Contract, requirements of the Project 
Specifications and with all other aspects of the Tender. 

 

PROGRAMME 

 
ACTIVITY 

WEEKS/MONTHS 

              

               

               

               

               

               

               

               

               

               

               

               

               

               

               

 
[Note: The programme must be based on the completion time as specified in the Contract Data. 
No other completion time that may be indicated on this programme will be regarded as an 
alternative offer, unless it is listed in Table (b) of the Form hereafter and supported by a detailed 
statement to that effect, all as specified in the Tender Data] 

 
 

 
SIGNATURE: ........................................…………. DATE: ……………................................ 
(of person authorized to sign on behalf of theTenderer) 
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ANNEXURE T. : CONTRACTOR’S HEALTH AND SAFETY DECLARATION 

 
In terms of Clause4 (4) of the OHSA1993 Construction Regulations2003 (referred to as “the 

Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 

Employer is satisfied that the Contractor has the necessary competencies and resources to carry out 

the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 

1993 Construction Regulations 2014. 

 
To that effect a person duly authorized by the tenderer must complete and sign the declaration here 

after in detail. 

 
Declaration by Tenderer 

 

1. I, the undersigned hereby declare and confirm that I am fully conversant with the  Occupational Health 
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment 
Act No181 of 1993),and the OHSA1993 Construction Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to safely 

carryout the construction work under this contract incompliance with the Construction 

Regulations and the Employer's Health and Safety Specifications. 

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

Bill of Quantities to cover the cost of all resources, actions, training and all health and safety 

measures envisaged in the OHSA1993 Construction Regulations 2014, including the cost of the 

specific items listed in the tables here after. 

 

(Tables to be completed by Tenderer) 

 
TABLE1: COST OF SAFETY PERSONNEL 

 

 
PERSONNEL 

COSTS AS 
ALLOWEDIN 

TENDER 

 
NOMINATED PERSON/S 

Construction Supervisor   

Construction Safety Officer   

Health and Safety Representatives   

Health and Safety Committee   



  

 RE 

 

PROJECT No. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

 

 

 
TABLE2: COST OF SAFETY EQUIPMENT 

 

EQUIPMENT 
STATE 

YES or NO 

COST ALLOWED FOR 
IN TENDER 

Hard hats   

Safety boots 
  

Harnesses 
  

Gas detectors 
  

Add items as per risk assessment: 
  

   

   

   

   

   

 

 

4. I hereby undertake, if my tender is accepted, to provide, before commencement of the works 
under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance 
with Regulation5 (1) of the Construction Regulations, which plan shall be subject to approval by 
the Employer. 

5. I confirm that copies of my company's approved Health and Safety Plan, the Employer’s Safety 
Specifications as well as the OHSA1993 Construction Regulations 2014 will be provided on site 
and will always be available for inspection by the Contractor’s personnel, the Employer's 
personnel, the Engineer and his Agents, visitors, and officials and inspectors of the Department 
of Labour. 

6. I hereby confirm that I will be liable for any penalties that may be applied by the Employer in terms 
of the said Regulations (Regulation30) for failure on the Contractor's part to comply with the 
provisions of the Act and the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employers will mean that I am unable to comply with the requirements of the OHSA1993 
Construction Regulations 2014, and accept that my tender will be prejudiced and may be 
rejected at the discretion of the Employer. 

 
 
 

 

SIGNATURE: .................................................................. DATE: .............……..................... 
(of person authorized to sign on behalf of the Tenderer) 
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ANNEXURE U. : CONTRACTOR’S SAFETYPLAN 
 

[The Tenderer shall submit separately before commencement of the works his Health and 
Safety Plan as required in terms of Regulation 5 of the Occupational Health and Safety Act 
1993 Construction Regulations 2014 and referred to inT2.1] 
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ANNEXURE V. : Proforma Notification form in terms of the Occupational 
Health and Safety Act 1993, Construction Regulations, 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by 
all Contractors that qualify in terms of Regulation3 of the Construction Regulations 2014, 
to the office of the Department of Labour] 

(a) Name and postal address of Contractor: 

 
(b) Name of Contractor’s contact person: 

 
Telephone number: ...................................................................................................................... 

2. Contractor’s workman’s compensation registration number: ........................................... 

3. (a) Name and postal address of client: 

 
................................................................................................................................................................ 

(b) Name of client’s contact person or agent: ….......................................................................... 

 
Telephone number: ............................................................................................................ 

 
4. (a) Name and postal address of designer(s) for the project: ...................................................... 

 
(b) Name of designer's contact person: ..................................................................................…. 

 
Telephone number: ...........................................................................................................…. 

 
5. Name of Contractor’s construction supervisor on site appointed in terms of: 

Regulation6 (1): ................................ Telephone number: ...................... 

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation6 (2): 

…….......................................................................................................................................... 

7. Exact physical address of the construction site or site office: .......................................................... 

 
8. Nature of the construction work: ..................................................................................................... 

 
9. Expected commencement date: .................................................................................................... 

 
10. Expected completion date: ............................................................................................................ 

11. Estimated maximum number of persons on the construction site: ………………………. 

 
12. PlannednumberofsubcontractorsontheconstructionsiteaccountabletoContractor: 

 
13. Name(s) of subcontractors already chosen: .................................................................................. 
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SIGNEDBY: CONTRACTOR: ..............................……………….......................................................... 

DATE: ............................................... 

 
CLIENT: .............................................................……………… 

 
DATE: ................................................ 
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THE CONTRACT 

 
 

PART C1: AGREEMENTS AND CONTRACT DATA 

PART C2: PRICING DATA 

PART C3: SCOPE OF WORK 

PART C4: SITE INFORMATION 
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ELIAS MOTSOALEDI LOCAL MUNICIPALITY 

PROJECT NO. EMLM 13/2026 
INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN 

ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT)  

 
C1.1-1Form of Offer and Acceptance 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

CONTRACT NO: EMLM 13/2026: INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER 
B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

 
 

The bidder, identified in the offer signature block, has examined the documents listed in the bid data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of bid. 

 
By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

……………………………………………………………………………………………………………………………………… 

 
… ................................................................................................................................. Rand (in words); 

 
R ............................................................................................................................................ (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the bidder before the end of the period of validity stated in the bid data, 
whereupon the bidder becomes the party named as the contractor in the conditions of contract identified in the 
contract data. 

 

Signature Block: Bidder 

Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . 

Name  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . 

Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts the bidder’s offer. 
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data. Acceptance of the bidder’s offer shall form an agreement between the 
employer and the bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 

The terms of the contract, are contained in: 
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

 
Deviations from and amendments to the documents listed in the bid data and any addenda thereto as listed in the 
bid schedules as well as any changes to the terms of the offer agreed by the bidder and the employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule. 

 
The bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) for delivery of any 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of 
contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the bidder 
(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason 
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 

 

Signature Block: Employer 

Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . 

Name  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
For the Employer: Municipal Manager 

Elias Motsoaledi Local Municipality 
 
 
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . 

Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this agreement, the employer and the bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the bid 
data and addenda thereto as listed in the bid schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the bidder and the employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the bid documents and the receipt by the bidder of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 

 

For the Bidder:  

Signature(s)       

Name(s)       

Capacity       

 
(Name and address of organization) 

 

Name & 
Signature of 
Witness 

 

 
   

 

 
   

For the Employer: 
  

Signature(s)       

Name(s)       

Capacity       

 (Name and address of organization)  

Name & 
Signature of 
Witness 
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C1.2 Contract Data 

 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 

 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction 
Works to which it mainly applies. 

 

The General Conditions of Contract for Construction Works (3rd edition 2015) published by the South African 
Institution of Civil Engineers, is applicable to this contract. Copies of these conditions of contract may be obtained 
from the South African Institution of Civil Engineers (Tel: 011-805 5947). 
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C1.2.1: CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT 

SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL 

 
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

 
3. TRANSFER OF RIGHTS 
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C1.2.1 CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT 

 
This Contract will be based on the “General Conditions of Contract for Construction Works - (3rdEdition 2015)", issued 
by the South African Institution of Civil Engineers (Short title: “General Conditions of Contract 2015") and can be 
obtained from: 

SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel: (011) 805-5947/8 
Fax: (011) 805-5971. 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 

 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2015, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
2. ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL CONDITIONS OF 

CONTRACT 
 

2.1 General 

The following clauses add to, vary or otherwise amend the General Conditions of Contract: 

 
2.1.1 Assignment (CL 2.5.1) 

 
Delete the words “without the written consent of the other”. 

 
2.1.2 Contractor’s Superintendence (CL 4.12) 

 
Add the following sub-clause 4.12.4 to Clause 4.12: 

 
“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder shall fill in the 

name of the person he proposes to entrust with the post of Contractor’s Site Agent on this Contract in the 

space provided there for. Previous experience of this person on work of a similar nature during the past five 

(5) years is to be entered in the list. 

 
The Contractor’s Site Agent shall be on Site at all times when work is being performed. 
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The person as approved of by the Employers Agent in writing shall not be replaced or removed from Site 

without the written approval of the Employers Agent.” 

 
2.1.3 Programme (CL 5.6) 

Add the following sub-clause 5.6.6 to Clause 5.6: 

 
“Failure on the part of the Contractor to deliver to the Employers Agent, the 

 

• programme of the Works in terms of Clause 5.6.1 and 

 

• supporting documents in terms of Clause 5.6.2 

 
Within the period stated in the Contract Data, shall be sufficient cause for the Employers Agent to retain 

25 per centum of the value of the Fixed Charge and Value-related items in assessment of amounts due 

to the Contractor, until the Contractor has submitted aforementioned first Programme of the Works and 

Supporting Documents”. 

 
2.1.4 Contractor’s Designs and Drawings (CL 5.9.7) 

 
“All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by a 

third party registered Employers Agent, accomplished in such specific field of practice 

and the cost thereof shall be borne solely by the Contractor. 

 
Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the 

Employers Agent, the Employer, their agents and assigns, against all claims howsoever arising out of the 

said design, whether in contract or delict” 

 
2.1.5 Suspension of the Works (CL 5.11) 

Add the following sub-clause 5.11.7 to Clause 5.11: 

 
“If the Contractor does not receive from the Employer the amount due under an Interim Payment Certificate 

within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to be made(except 

for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor may, after giving 14 

days’ notice to the Employer, suspend the progress of the Works. 

 
The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to 

cancellation of the Contract in terms of Clause 9.3. 

If the Contractor subsequently receives full payment of the amount due under such Interim Payment 

Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal working 

as soon as is reasonably practicable.” 

 
2.1.6 Extension of Time Arising from Abnormal Rainfall (CL 5.12) 

 
Add the following to sub-clause 5.12.2.2: 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each 

calendar month or part thereof in accordance with the following formula: 

Rw - Rn 

V = (Nw - Nn) + (------------ ) 
    x 

V = Extension of time in calendar days for the calendar month under consideration 

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has 
  been recorded 
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Nn = Average number of days for the calendar month on which a rainfall of 10 mm or more has 

 
Rw 

 
= 

been recorded, as derived from existing rainfall records 

Actual recorded rainfall for the calendar month 

Rn = Average rainfall for the calendar month, as derived from existing rainfall records 

x = 20 

The rainfall records which shall provisionally be accepted for calculation purposes are: 

 
Based on records taken at: Rainfall Station: MARBLE HALL at: 24.9670 Lon: 29.3000 

Height 914 m 

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year 

Average Rainfall: 521.5mm/year 

Years of record: 1941-2015 

 

 
Month 

Average rainfall for 

calendar month Rn 

Average number of days for calendar month 

on which a rainfall of 10 mm or more were 

recorded 

Nn 

 (mm) (days) 

January 84.7 8.4 

February 71.4 6.7 

March 60.9 5.8 

April 32.9 3.87 

May 10.2 1.5 

June 4.2 0.7 

July 1.7 0.4 

August 4.1 0.7 

September 15.4 1.9 

October 49.3 5.5 

November 86.3 8.6 

December 100.5 8.3 

 
The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds 

10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when 

rainfall does not exceed 10 mm but wet conditions prevent or disrupt work. 

 
The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if the 

algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 

of time for a part of a month shall be calculated using pro rata values of Nn and Rn.” 

 
2.1.7 Guarantee (Security) (CL 6.2) 

 
Delete the contents of the first paragraph of Clause 6.2.1 and insert: 

 
“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data a 

Performance Guarantee, of Insurance Company registered in terms of the Short-term Insurance Act (Act 53 

of 1998) or registered Commercial Bank, in a sum equal to the amount stated in the Contract Data. The 

Performance Guarantee shall be issued by an entity approved by the Employer and shall conform in all 

respects to the format contained in the Appendix to the Contract Data. 
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Wherever a joint venture constitutes the contracting party, the Performance Guarantee shall be issued on 

behalf of the joint venture. 

 
Failure to produce an acceptable Performance Guarantee within the period stated in Clause 2.2.8 of the 

Contract Data is a fundamental breach of Contract, entitling the Employer to cancel the Contract by due 

notice in terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5as amended in the Special 

Conditions of Contract.” 

2.1.8 Variations (CL 6.3) 

 
Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

 
2.1.9 Interim Payments (CL 6.10.1) 

 
Add to the end of Clause 6.10.1 the following paragraph: 

 
“The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma documentation 

is obtainable from the Employers Agent. Pursuant to Sub-Clause (1), these, duly signed by all concerned, 

together with the Contractor’s statement and a VAT invoice in original format are to be submitted to the 

Employers Agent. Issue by the Employers Agent to the Employer and Contractor of any signed payment 

certificate is conditional to this information being fully endorsed, accurately and timeously submitted to the 

Employers Agent”. 

 
Add to the end of Clause 6.10.1.5 the following paragraph: 

 
“All documentary evidence of such materials shall be unambiguous with respect to ownership having fully 

passed to the Contractor on or before the date of submittal of the Contractor’s monthly statement. 

 
Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of his 

monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the Appendices 

to the Contract Data.” 

 
2.1.10 Variations Exceeding 15 Per Cent (CL 6.11) 

 
In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “‘20 per cent”. 

 
2.1.11 Insurances (CL 8.6) 

 
2.1.11.1 Contractor to produce proof of payment 

 
Delete sub-clause 8.6.6 and substitute with: 

 
“The Contractor shall before commencement of the Works produce to the Employers Agent: 

8.6.6.1 The policies by which the insurances are effected, 

 
8.6.6.2 Proof that due payment of all premiums there under, covering the full required period 

has been made, and 

 
8.6.6.3 Proof of continuity of the policies for the required period. 

 
Should, during the currency of the Contract, the required period of insurance be extended for any 

reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full 

extended duration. 
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The Employers Agent shall be empowered to withhold all payment certificates until the Contractor 

has complied with his obligations in terms of this Clause 8.6.” 

 
2.1.11.2 Remedy of Contractor’s failure to insure 

 
Delete sub-clause 8.6.7 and substitute with: 

 
“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in 

Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to 

cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause 

9.2.2.5, as amended, in the Special Conditions of Contract.” 

 
2.1.12 Termination of the Contract (CL 9.1) 

 
Alter the numbering of: 

 
Clause 9.1.5 to 9.1.6, 

Clause 9.1.6 to 9.1.7 and 

 
insert the following new clause 9.1.5: 

 
“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s convenience, by giving 

written notice of such cancellation to the Contractor. The termination shall take effect 28 days after the later 

of the dates which the Contractor receives this written notice or the Employer returns the Performance 

Guarantee. The Employer shall not cancel the Contract under this sub-clause in order to execute the Works 

himself or to arrange for the Works to be executed by another contractor. 

 
This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor of 

cancellation in terms of this sub-clause”. 

 
2.1.13 Termination by Employer (CL 9.2) 

Delete the contents of Clause 9.2 and substitute with: 

 
“9.2.1 The Employer may terminate the Contract by written notice to the Contractor if: 

 
9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or 

 
9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his estate 

as insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or 

agrees to carry out the Contract under the supervision of a committee representing his creditors, or 

(being a company) goes into liquidation, whether provisionally or finally (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction), or if the Contractor assigns the 

Contract without having first obtained the Employer’s consent in writing, or if execution is levied on 

his goods, or 

 
9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of the 

Employer or the Employers Agent, a gratuity or reward or commission, or 

 
9.2.1.4 The Contractor furnished materially inaccurate information in his Bid, which had a bearing on the 

award of the Contract, or 

 
9.2.1.5 The Contractor has abandoned the Contract 
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9.2.2 If the Contractor: 

 
9.2.2.1 Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended the progress of 

the Works for fourteen (14) days after receiving from the Employers Agent written notice to proceed, 

or 

 
9.2.2.2 Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in the Contract 

Data, or 

9.2.2.3 Has failed to proceed with the Works with due diligence, or 

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen (14) 

days after receiving from the Employers Agent written notice that the said materials or work have 

been condemned and rejected by the Employers Agent in terms of these conditions, or 

 
9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his 

obligations under the Contract, or 

 
9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Employers Agent’s instructions to 

the contrary, sublet any part of the Contract, or 

 
9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, then the 

Employer may give the Contractor 14 days’ notice to rectify the default, and if the Contractor fails to 

rectify the default in said 14 days, then, without further notice, notify the Contractor in writing of the 

termination of the Contract and expel the Contractor and order the Contractor to vacate the site within 

24 hours of issue of the Notice of Termination and to hand the Site over to the Employer, and the 

Employer may then enter upon the Site and the Works without affecting the rights and powers 

conferred on the Employer or the Employers Agent by the Contract and the Employer may himself 

complete the Works or may employ another contractor to complete the Works, and the Employer or 

such other contractor may use for such completion so much of the Construction Equipment, 

Temporary Works and materials brought onto the Site by the Contractor as the Employer may think 

proper, and the Employer may at any time sell any of the said Construction Equipment, Temporary 

Works and unused materials and apply the proceeds of sale towards payment of any sums that may 

be due or become due to the Employer by the Contractor under the Contract. In such circumstances 

the Contractor shall forthwith vacate the Site and shall not be entitled to remain on the Site on the 

grounds that he is entitled to do so on a right of retention until amounts due to him have been paid, 

neither will the Contractor be entitled to any further payments in terms of this Contract. 

 
9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above, rectifies said 

default, but later repeats the same or substantially the same default, then the Employer may notify 

the Contractor of the immediate termination of the Contract, and proceed as stated in the paragraph 

following the word “writing” in Clause 55.2.7 above. 

 
9.2.4 Should the amounts the Employer must pay to complete the Works exceed the sum that would have 

been payable to the Contractor on due completion by him, then the Contractor shall upon demand 

pay to the Employer the difference, and it shall be deemed a debt due by the Contractor to the 

Employer and shall be recoverable accordingly. Provided that should the Contractor on demand not 

pay the amount of such excess to the Employer, such sum may be determined and deducted by the 

Employer from any sum due to or that may become due to the Contractor under this or any previous 

or subsequent contract between the Contractor and the Employer.” 

 
2.1.14 Termination by the Contractor (CL 9.3) 

 
Add the following paragraph as Clause 9.3.5: 
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“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the Contractor 

may notify the default to the Employer, with a copy to the Employers Agent, and if the default is not rectified 

within 10 days the Contractor may suspend progress of the works until a date 7 days after the default is 

rectified. The Contractor shall be entitled to extension of time to the extent of delay caused by or resulting 

from such suspension, and to payment of additional costs caused by or resulting from the suspension. Such 

extension of time and additional costs shall be promptly ascertained by the Employers Agent, who shall then 

grant the extension of time and include the additional costs in all future payment certificates. Such 

suspension, extension of time and/or payment of additional costs, shall not prejudice the Contractor’s rights 

to cancel the contract.” 

 
3. PRIORITY OF DOCUMENTS 

 
The documents forming the Contract are to be taken as mutually explanatory of one another. For the 

purpose of interpretation, the priority of the documents shall be in accordance with the following sequence: 

 
a) the Form of Offer and Acceptance. 

b) amplifications of the General Conditions of Contract within the Contract Data. 

c) additional special conditions or amendments to the General Conditions of Contract 

within the Contract Data. 

d) the General Conditions of Contract. 

e) the Specifications, Drawings, Schedules and other documents forming part of the 

Contract (in that order) contained in the Scope of Work and the Site Information. 

If any ambiguity or discrepancy is found in the documents, the Employers Agent shall issue any necessary 

clarification or instruction. 
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4. TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful 

Bidder only) 

Claim for materials on site, Payment Certificate No. ……………… Date: ……………………………... 
 

Contract No: …………………………………. for (contract title) …………….……………………………… 
 

……………………………………………………………………………………….……………………………… 

I, the undersigned (name of signatory) ………………….……………………………...… in my capacity, as 

………………………………………………. of (name of Contractor) ………………………………………… 
 

duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, 
title and interest in and to the materials and goods, for which evidence of bona fide ownership is attached 
hereto, unto and in favor of (name of Employer) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. ............................................................. insofar as the Contractor retains actual control of the materials and 
goods, the right of ownership thereof passes to the Employer by constitutumpossessorium. 

 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree 
that no payment for materials on site will be made by the Employer until such time as I have submitted 
documentary proof of bona fide ownership of the said materials and goods. 

 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer 
or from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment 
of retention money thereon excluded. 

I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and 
that they have been insured adequately against all risks and will remain insured until they are built into or 
used in the permanent works and taken over by the Employer. 

This certificate of Transfer of Rights applies only to the materials and goods as listed in the 
following table: 

Description of Item Unit Quantity Rate Amount Supplier 

 
 

     

      

      

 
     

 
 

     

Total  Value of Materials and goods   

………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 

Witnessed by: ……………………………………………………………………. Date: ……………………… 
 

NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor 
to the supplier, shall accompany the Contractor’s claim for payment for materials on site in terms of Clause 
6.10 1.5 of the General Conditions of Contract 2015. 
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C1.2.2 PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

 
The following contract specific data are applicable to this contract. 

REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
 

Clause 1.1.13: The defects liability period is 12 months measured from the date of the 
completion certificate. 

Clause 1.1.14: The time for achieving Practical Completion is 14 Calendar Months being the effective 
working time from the Commencement Date, including special non-working days and 
time required to obtain Work Permit as required in terms of Construction 
Regulations 2014. 

 
 

 
Clause 1.1.15: Name of Employer: ELIAS MOTSOALEDI LOCAL MUNICIPALITY represented by 

Head of Department: Department of Technical Services 

Clause 1.2.1: Address of Employer: 

 
The Employer’s address for receipt of communications is 
Postal: P. O Box 48 

Groblersdal 
0470 
Fax: 013 262 3056/7/8/9 
Tel: 013 262 2547/2886 

 
Clause 1.1.16: Name of Employers Agent 

 
‘Employers Agent’ means any Director, Associate or Professional Employers Agent 

appointed by a Director of Reliant Consulting to fulfil the functions of the Employers Agent 

in terms of the Contract Data. 

Clause 1.2.1: Address of Employers Agent: 
 

Physical And Postal: 

The Employers Agent’s address for receipt of communications is:  

140 Thabo Mbeki Street, Fauna Park, Polokwane, 0699 
Phone: 015 880 1749 
E-mail: admin@reliantconsulting.co.za 

 
Clause 3.2: The Employers Agent is required to obtain the specific approval of the Employer for the 

following: 
 

a) Nominating the Employers Agent’s Representative in terms of Cl 3.3.1. 

b) Delegation of Employers Agent’s authority in terms of Cl 3.2.4. 

c) The issuing of instructions for dealing with fossils and the like in terms of Cl 4.7.1 

d) The issuing of an instruction to accelerate progress in terms of Cl 5.7.3. 

e) Granting permission to work during non-working times in terms of Cl 5.8.1. 

f) The issuing of further drawings or instructions in terms of Cl 5.9.1. 

g) Suspend the progress of the works in terms of Cl 5.11.1. 

h) The reduction of a penalty for delay in terms of Cl 5.13.2. 

i) The issuing of a variation order in terms of Cl 6.3.2. 

j) Issuing of instructions to carry out work on a day work basis in terms of Cl 6.4.1.4. 

mailto:admin@reliantconsulting.co.za
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k) The determination of additional or reduced costs arising from changes in legislation 

in terms of Cl 6.8.4. 

l) The agreeing of the adjustment of the sums for general items in terms of Cl 6.11. 

m) Authorizing the Contractor to repair and make good excepted risks in terms of Cl 

8.2.2. 

n) The giving of a ruling on a contractor’s claim in terms of Cl 10.1.5. 

o) The agreeing of an extension to the 28 period in terms of Cl 10.1.5.1. 

p) The inclusion of credits in the next payment certificate in terms of Cl 10.1.5.2. 
 

 
Clause 6.2: The Guarantee shall be delivered within 14 days after receival of the acceptance document 

from the Employer. 
 

Clause 6.2: The Liability of the Guarantee shall be for 10% of the Accepted Bid Sum. 

Clause 5.3: The contractor shall commence executing the work within 14 days of the commencement 
date. 

 
Clause 5.6.1 & 5.6.2:  The Contractor shall deliver to the Employers Agent, within 14 days calculated from the 

Commencement Date, a realistic programme in terms of Clause 5.6.1 and supporting 
documents in terms of Clause 5.6.2. 

Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is NIL 

 
Clause 8.6.1.2: Special risk insurance issued by SASRIA is required. 

Clause 8.6.1.3: The limit of indemnity for liability insurance required should not be less than the contract 
amount. 

Clause 5.13.1: The penalty for failing to complete the works is 0.05 % of the total bid sum per calendar day 

Clause 6.8.2: The value of the certificates issued after 12 months save for retention certificates  shall be  

adjusted in accordance with. The Contract Price Adjustment Schedule with the following 

values: 

 

aLt 
+ 

bPt 
+ 

cMt 
+ 

dFt 
− 

 

Contract Price Adjustment Factor = (1 – x) 

 Lo 

fourth decimal place. 

 
 

Po Mo Fo 
1

 
rounded off to the 

 
Coefficients for calculating Contract Price Adjustment Factor shall be: 
Value of x is 0.10 

a = 0.15 b = 0.20 c = 0.55 d = 0.10 
 

L is the “Labour Index” and shall be the “Consumer Price Index – for Polokwane Area”In 
Release P 0141.1 Table 21 

The base month is: “the month prior to the closing of the Bid” 
No Contract Price Adjustment will be done if contract period is less than 12 months. 

 
Clause 6.8.3: Price adjustments for variations in the costs of special materials are not allowed. 

Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 

Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding contract 
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price adjustment, contingencies and VAT, and limited to 10% of the contract amount, 
excluding contract price adjustment, contingencies and VAT. 
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Clause 6.10.5: A Retention money guarantee will be not permitted. 

 
Clause 7.8.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. 

Clause 10.7.1 Dispute resolution shall be by Adjudication. 

 
SPECIAL 

i) The minimum local labor target is 10% of the tender sum 
ii) The minimum local SMMEs target is 20% of the tender sum 

Clause 10.7.1: Dispute Resolution shall be by Adjudication. 

Payment for labour-intensive component of the works 

 
Payment for works identified in the Scope of Works as being labour-intensive shall only be made in accordance with 

the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any payment for such works shall not relieve the Contractor in any way from his obligations either in contract 

or in delict 

 

Linkage of payment for labour-intensive component of works to submission of project data 

 
The Contractor’s payment invoices shall be accompanied by labour information for the corresponding period in 

a format specified by the employer. If the contractor chooses to delay submitting payment invoices, labour 

returns shall still be submitted as per frequency and timeframe stipulated by the Employer. The contractor’s 

invoices shall not be paid until all pending labour information has been submitted. 

 

Applicable Labour Laws 
 
The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public Works 

Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister of Labour in 

Government Notice, shall apply to works described in the scope of work as being labour-intensive and which are 

undertaken by unskilled workers. 

http://www.epwp.gov.za/
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C1.2.2:PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR 

 
The following contract specific data are applicable to this contract: 

REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 

Clause 1.1.9: Name of Contractor: ……………………………………………………………….. 

Clause 1.2.1: Address of the Contractor: 

The Contractor’s address for receipt of communication is: 

Physical: Postal: 

................................................... .............................................. 

................................................... .............................................. 
 

................................................... .............................................. 

..................... ...................... 
 

E-Mail: .......................................................................... 
 

Telephone No: ……………………......... Fax No: ……………………… 

Clause 5.5 The works shall be completed within four  (4) months (including special non-working days 
and the year-end break holidays). 

Clause 6.8.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials. 
The rates and prices for the special materials shall be furnished by the Bidder, which rates 
and prices shall not include VAT but shall include all other obligatory taxes and levies. The 
quoted price is the ruling price on the Month prior to close of bid. 

 
TABLE:SM1 

Special Materials* Unit Rate or Price for the base month 

Bitumen (specify type) 
  

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

……………..………… ……………… ………………………..…………… 

*Contractor to indicate the type, unit and rate of special material to be listed. The Contractor shall substantiate 

the above rates or prices with acceptable documentary evidence. Contractor to provide any other Special 

Materials if deemed necessary. 

 
N.B. Diesel, reinforcing steel, and cement will not be accepted as special material. 
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C1.3 Form of Guarantee - Pro Forma 
 

The Municipal Manager 
Elias Motsoaledi Local Municipality 

Number 02 Grobler Ave 
Groblersdal 
0470 

PROJECT NO. EMLM 13/2026 
 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN 
ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

GUARANTOR DETAILS AND DEFINITIONS 
 

“Guarantor” means:…………………………………………………………………………………………….. 

Physical address:……………………………………………………………………………………………… 

“Employer” means:  ELIAS MOTSOALEDI LOCAL MUNICIPALITY 

“Contractor” means:……………………………………………………………………………………………. 

“Engineer” means:  RELIANT CONSULTING 

“Works” means: INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS 
MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT)   

“Site” means: HIGHMAST LIGHTS LOCALITIES WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY 
 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R……………………………………… 

Amount in words: ……………………………………………………………………………………………….. 

“Guaranteed Sum” means: The maximum aggregate amount of R………………………………………… 

Amount in words: ………………………………………………………………………………………………. 

“Expiry Date” means: …………………………………………………………………………………………... 

CONTRACT DETAILS 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the 
Works as defined in the Contract. 
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PERFOMANCE GUARANTEE 

 
1. The Guarantor’s liability shall be limited to the mount of the Guaranteed Sum. 

 
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee 

and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion 

of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer 

and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion 

of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be constructed as any intention whatsoever to create an accessory obligation or 

and intention whatsoever to create a Surety ship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

a. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract 

and failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to 

make payment in terms of 4.2; 

b. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid; 

c. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum certified in 4. 

 
5.1 Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer 

the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer 

to the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand 

stating that: 

5.2 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 

5.3 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.4 the aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional/final sequestration and/or the provisional liquidation court order. 

 
6 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 

shall not exceed the Guarantor’s maximum liability in terms of 1. 

 
7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the final 

Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of 

this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus.All 

monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 

overdraft rate of the Employer’s bank compounded monthly and calculated from the date payment was made by 

the Guarantor to the Employer until the date of refund. 

 
8 Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the 

first written demand to the Guarantor. 

 
9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 

 
10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 

Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
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11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 

claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor 

after it has expired. 

 
13 The Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 

 
14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in 

terms of Section 45 of the Magistrate’s Courts Act No.32 of 1944, as amended, to the jurisdiction of the 

Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that 

the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 

 
Signed at……………………………………………………………………………………………………… 

Date…………………………………………………………………………………………………………. 

Guarantor’s signatory (1)………………………………………………………………………………….. 

Capacity ……………………………………………………………………………………………………. 

Guarantor’s signatory (2)………………………………………………………………………………….... 

Capacity………………………………………………………………………………………………………. 

Witness signatory (1)……………………………………………………………………………………….. 

Witness signatory (2)……………………………………………………………………………………….. 
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C1.4: Agreement with Adjudicator 

This agreement is made on the...............day of .................................. 20 .......... between: the Employer 

(name of company / organisation) .......................................................................................................... 

of (address)............................................................................................................................................. 

. .................................................................................................................................... and the Contractor 

(name of company / organisation) .......................................................................................................... 

of (address).............................................................................................................................................. 

. ............................................................................................................................................... (hereinafter called the 
Parties) 

and 

(name)...................................................................................................................................................... 

of (address) .............................................................................................................................................. 

. ................................................................................................................................................ (hereinafter called 
the Adjudicator) 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated................. 

and known as Contract No............................................... 

(Contract title)............................................................................................................................................ 

 
and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB 
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to 
act. 
(* Delete as necessary) 

 
IT IS NOW AGREED as follows: 

 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 

 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with 

the Procedure. 
 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance 
with the Procedure as set out in the Contract Data. 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall 
endeavor to ensure that anyone acting on their behalf or through them will do likewise, save with the consent 
of the other Parties which consent shall not be unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him 

in relation to the adjudication and he shall retain documents for a further period at the request of either Party. 
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SIGNED by: 

(Signature):............................ (Signature):........................... (Signature):................................ 

Name: .................................... Name: ................................... Name: ........................................ 

 
who warrants that he/ she is  who warrants that he/ she is the Adjudicator in the 
duly authorized to sign for and duly authorized to sign for presence of 
on behalf of the First Party in and on behalf of the Second 
the presence of Party in the presence of 

 
Witness: Witness: Witness: 
(Signature).................................. (Signature).................................. (Signature).................................... 

Name: .................................... Name: .................................... Name: ......................................... 

Address: .................................. Address: ................................. Address: ..................................... 

............................................... ............................................... ....................................................... 

.................... ................... .................... 

Date: .................................... Date: ...................................... Date: ....................... ................. .. 
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C1.5: AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT No. 29 OF 
1996) AS AMENDED BY THE MINE HEALTH AND SAFETY AMENDMENT ACT (ACT 
No. 72 OF 1997) 

 
THIS AGREEMENT is made at ……………………..on this the ……………………..day of ........................... in the 
year .............................. between The ELIAS MOTSOALEDILOCAL MUNICIPALITY (hereinafter called the 

“EMPLOYER” of the one part, herein represented by: 

.............................. .................................................................................................................................... 

in his capacity as .................................................................................................................... and delegate of the 
Employer in terms of the Employer’s standard powers of delegation pursuant to the provisions of Act No. 7 of 1998; 

AND: .................... .................................................................................................................................... 

(hereinafter called the CONTRACTOR) of the other part, herein represented by .................................... 

.............................. .................................................................................................................................... 

in his capacity as: ............................................... and duly authorised to sign on behalf of the Contractor. 
 

 
WHEREAS the Employer is desirous that certain works be constructed, (insert contract title) and has accepted a 
tender by the Contractor for the construction, completion and maintenance of such works and whereas the 
Employer and the contract have agreed to certain arrangements and procedures to be followed in order to ensure 
compliance by the Contractor with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as amended 
by the Mine Health and Safety Amendment Act (Act No. 27 of 1997). 

 
NOW THEREFORE the parties agree as follows: 

 
1. The contractor shall obtain the Mining Authorisation for the particular site where mining activities, as 

defined in the Mine Health and Safety Act, No. 29 of 1996 as amended, are to be conducted. 

2. The contractor shall assume responsibility for the Environmental Management Programme (EMPR) in 

respect of the site and shall ensure that the site is rehabilitated at the conclusion of the contract. 

3. The contractor declares himself to be conversant with: 

a) all the requirements, regulations and standards of the Act, together with its amendments. 

b) the procedures and safety rules of the Employer as pertaining to the Contractor and to all his 

sub-contractors. 

4. The contractor is responsible for the compliance with the Act and its amendments by all his 

subcontractors, whether or not selected and/or approved by the Employer. 

 
SIGNED ON BEHALF OF THE EMPLOYER 

AS WITNESS: 

1. .................................. 2........................................ 

................................. ......................................... 

NAME(Print): ................................................................. NAME(Print): 

****For official use only 

SIGNED ON BEHALF OF THE CONTRACTOR 

 
AS WITNESS: 

1. .................................. 2........................................ 

................................. ......................................... 

NAME(Print): NAME(Print): 
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ELIAS MOTSOALEDI LOCAL MUNICIPALITY 

PROJECT NO. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS 
MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT)  
 
C2.1: PRICING INSTRUCTIONS 

1. GENERAL 

 
The pricing instructions describe the criteria and assumptions which will be assumed in the Contract that the 

Bidder has taken into account when developing his prices. The Bills of Quantities record the Contractor’s 

rates for providing supplies, services, engineering and construction works in accordance with the Scope of 

Work. 

 
The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract 

Data. These items are not described in the Pricing Data. 

 
The Bidder’s obligations in pricing the Bid offer and the Employer’s undertakings in the checking and 

correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained in Annexure c of 

SANS 10845-3:2015, as amended in and read in conjunction with the Bid Data. 

 
2. DOCUMENTS MUTUALLY EXPLANATORY 

 
The documents forming the Contract are to be taken as mutually explanatory of one another. The Bill of 

Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Bid 

Data, Contract Data, Scope of Work, Site Information General and Special Conditions of Contract, the 

Specifications and the Drawings. 

 
3. DEFINITIONS 

 
For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 

Unit : The unit of measurement for each item of work  
 

Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the BidderBids to do the work. 
Amount : The product of the quantity and the rate Bided for an item 

Sum : An amount Bided for an item, the extent of which is described in the Schedule of 
Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

Prime Cost (or 
PC item) 

: A sum fixed by the Engineer and entered in the Schedule of Quantities as the net 
sum provided to cover the cost of specific goods or materials to be supplied under 
the contract, or the net sum to be paid by the Contractor to merchants or others for 
such articles or materials.1 

Provisional 
Sum 

: A sum of money fixed by the Engineer and entered in the Schedule of Quantities 
to provide for work not defined at the Bid stage and includes any allowance 
specifically made for unforeseen contingencies.1 

Extra Over (or 
EO) 

: Qualifies an operation (or combination of operations) which is common in a varying 
degree to a number of other operations and which is scheduled once as “extra over” 
those other operations in order to avoid a multiplicity of items each 
reflecting the degree to which the common operations apply. The term “extra over” 
invariably denoted double measurement, no deduction being made from one 
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on account of the other.1 

 
4. DESCRIPTIONS 

 
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the 

Scope of Work, set out what ancillary or associated activities are included in the rates for the operations 

specified. Should any requirements of the measurement and payment clause of the applicable Standardised 

Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the Standardised 

Specification or Scope of Work, as applicable, shall prevail. 

 
5. REFERENCES 

 
The general conditions of contract, the special conditions of contract (if any), the specifications (including 
the project specification) and the drawings are to be read in conjunction with the schedule of quantities. 

 
Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally 
in accordance with the COLTO Standard Specification for Road and Bridge Works for State Authorities 
(1998 edition) as amended in the Scope of Works.Should any requirement of the measurement and 
payment clause of the applicable standardised specification2, or the project specification2, or the particular 
specification(s)2 conflict with the terms of the schedule or, when relevant, COLTO1, the requirement of the 
standardised, project or particular specification, as applicable, shall prevail. 

 
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has 
been made for waste. 

 
The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the 
Employer for the work described under the several items, value added tax excluded. Such prices shall cover 
all costs and expenses that may be required in and for the construction of the work described, and shall cover 
the cost of all general risks, liabilities and obligations set forth or implied in the documents on which the 
quotation is based. 

 
A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other prices 

or rates in the schedule 

 

 
6. UNITS OF MEASUREMENT 

 
The units of measurement indicated in the Bill of Quantities are metric units. 

The following abbreviations are used in the Bill of Quantities: 

% = per cent 

h = hour 

ha = hectare 

kg = kilogram 

kl = kilolitre 

km = kilometre 

km-pass = kilometre-pass 

kW = kilowatt 

l = litre 

m = metre 

mm = millimetre 

MN = mega newton 
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MN-m = mega newton-metre 

MPa = mega Pascal 

kPa = kilopascal 

m² = square metre 

m³ = cubic metre 

m³-km = cubic metre-kilometre 

m²-pass = square metre-pass 

no = number 

PC sum = Prime Cost sum 

Prov Sum = Provisional Sum 

sum = lump sum 

t = ton (1 000 kg) 

R/only = Rate only 

W/day = Work day 

 
7. NET MEASUREMENTS 

 
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is 

made for off-cuts and waste. 

 
8. QUANTITIES 

 
The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done. The quantities of work accepted and certified for payment will be used for 

determining payments due and not the quantities given in the Bills of Quantities. 

 
The Contract Amount to be determined in accordance with the conditions of contract identified in the Contract 

Data shall be computed from the actual quantities of authorized work done, value at rates determined in 

terms of the Contract Data, against the respective items in the Bill of Quantities. 

 
The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the COLTO 

Standard Specification for Road and Bridge Works for State Road Authorities (1998 edition). 

 
9. CURRENCY 

 
All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents. Fractions of 

a cent shall be discounted. 

 
10. VALUE ADDED TAX 

 
Value Added Tax shall be excluded from the rates and sums contracted for the various items of work 

included in the Bill of Quantities. VAT will be added as a single entry to the summary. 

 

 
11. RATES AND PRICES 

 
11.1 General 

 
a) The Contractor must price each item in the Bill of Quantities in BLACK INK. Reproduced computer 

printouts of the Bills of Quantities will not be acceptable. 

 
b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and 

incidentals for the work described under the several items. Such prices and rates shall cover all 
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costs and expenses that may be required in and for the execution of the work described, and shall 

cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on 

which the Bid is based, as well as overhead charges and profit. Reasonable prices shall be inserted 

as these will be used as a basis for assessment of payment for additional work that may have to be 

carried out. 

 
c) Where the Contractor is required to furnish detailed drawings and designs or other information in 

terms of the Contract Data, all costs thereof shall be deemed to have been provided for and included 

in the unit rates and sum amounts contracted for the items scheduled in the Bill of Quantities. 

Separate additional payments will not be made. 

 
d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bill. The Contractor will not be paid for items against which no rate or lump sum 

has been entered in the Bill of Quantities. 

 
e) Should the Contractor group a number of items and contract one lump sum for such group of items, 

this single lump sum shall apply to that group of items and not to each individual item. 

f) Should the Contractor indicate against any item that compensation for such item is included in 

another item; the rate for the item included in another item shall be deemed nil. 

 
g) A submission may be regarded as non-responsive if any rates or lump sums in the Bill of Quantities 

are, in the opinion of the Employer, unreasonable or out of proportion. 

 
11.2 “Rate only” items 

 
The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in 

the Amount column, which rate will constitute payment for work which may be done in terms of this item. 

Such "rate-only" items are used where it is estimated that little or no work will be required under the item or 

where the item is to be considered as an alternative to another item for which a quantity is given. 

 
11.3 Arithmetic 

 
Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor 

shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled item. He shall 

also enter an appropriate sum in the Amount column for each scheduled item, by determining in the 

applicable line item the product of the Quantity and the Unit Rate. 

If there is an error in the line item resulting from the product of the unit rate and the quantity, the rate shall 

be binding and the error of extension as entered in the Bid offer will be corrected by the Employer in 

determining the Contract Price. 

 
Where there is an error in addition, either as a result of other corrections required by this checking process 

or in the Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract 

Price. 

 
12. VARIATION IN TEXT 

 
No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any alteration, 

erasure or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be 

adhered to. 

 

 
13 Those parts of the contract to be constructed using labour-intensive methods have been marked in the bill 
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of quantities with the letters LI in a separate column or as a prefix or suffix against every item so designated. 

The works, or parts of the works so designated are to be constructed using labour-intensive methods only. 

The use of plant to provide such works, other than plant specifically provided for in the scope of works, is a 

deviation from the contract. The items marked with the letters ‘LI’ are not necessarily an exhaustive list of all 

the activities, which must be done by hand, and this clause does not over-ride any of the requirements in the 

generic labour-intensive specification in the Scope of Works. 

 
14 Where minimum labour intensity is specified by the design the contractor is expected to use their initiative to 

identify additional activities that can be done labour-intensively in order to comply with the set minimum 

labour intensity target. 

 
15 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in 

the scope of works) will not be made unless they are constructed using labour-intensive methods. Any 

unauthorised use of plant to carry out work, which was to be done labour-intensively will not be condoned, 

and any works so constructed will not be certified for payment. 

 
. 
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Item Description Unit MQty MRate LQty LRate Mtotal Ltotal Total 

1 Preliminaries & General

1.1 Site Camp, Store, personnel, rental, transport, etc Sum 1 1

1.2
Compiling with risk insurance's, performance guarantee and all 

statutory contributions, etc.
Sum 1

1.3
Payment of  all Workers including EPWP  for entry and exit 

medical testing 
Sum 1

1.4 Payment of Security Month 3

1.5
Preparation of a detailed construction programme with dates, 

critical path, etc.
Sum 1

1.6
Compliance with OHS ACT incl. Safety File , safety instructions  

and adminstered by Registered  Health & Safety Officer
Sum 1

1.7
EPWP Salary(3 Labourers per highmast, total 12 labourers) 

(Provisional Amount)
Sum 1 R 30 800,00 R 30 800,00 R 30 800,00

1.8 Engineer's Facilities  (Provisional Amount) Prov Sum 1 R 100 000,00 R 100 000,00 R 100 000,00

1.9 EPWP Training (Provisional Amount) Prov Sum 1 R 75 000,00 R 75 000,00 R 75 000,00

1.10 Personal Protective Equipment ( PPE) for EPWP  Workers Sum 1

1.11
Crane Hire for erection of the 12 masts ( mobilising to and fro to 

site )
Sum 1

1.12
Allow for full time site supervision by an LV Authorised Practioner 

until project completion
Sum 1

1.13 Horizontal drilling  at Tarred road crossings 12m wide e.a. 3 3

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) 

WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY

SUB-TOTAL 1
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2 Setting out of Work Unit MQty MRate LQty  LRate Mtotal Ltotal Total 

2.1

Checking of surveyors pegs, bench marks etc. and marking out 

cable route and positions of equipment in conjunction with the 

Engineer

e.a. 4

2.2
Locate existing services - electricity, water, sewer and telephone 

close to the foundations
e.a. 4

2.3
Relocation and protection of services (proof of expense must be 

submitted)
e.a. 4

3 LV Reticulation Works Unit MQty MRate LQty  LRate Mtotal Ltotal Total 

Supply, delivery and installation of the following

3.1

Low Voltage Copper Cable 16mm² sq x 2 Core 1000/600V PVC 

insulated Steel Wire Armoured (SWA) underground cable installed  

in trenches and sleeves 

m 170 170

3.2 Bare Copper Earth Wire 10mm² m 170 170

3.3

Cable Terminations for 16mm² sq x 2 core including No.3 metal 

gland, shroud, ferrules, etc.) e.a. 8 8

3.4 50mm² PVC  Cable Sleeves 170 170

3.5
Cable Warning Tape red on yellow 

m 170 170

4 Excavations Unit MQty MRate LQty LRate Mtotal Ltotal Total 

4.1
Excavation, backfilling and compaction of cable trenches (0,45m 

wide x 0,8m deep) Cable will be installed 1m from stand boundary
m 170

4.2 Supply and install sifted bedding sand ( length x 0.45m x 0.3m) m3 23 23

SUB-TOTAL 2

SUB-TOTAL 3

SUB-TOTAL 4
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5 30m Highmast Light Unit MQty MRate LQty LRate Mtotal Ltotal Total 

Supply, delivery and installation of the following equipment 

for the area light installation, complete with all bolts, nuts, 

washers, wiring, etc. to ensure the 100% 'working of the 

installation.

5.1

30m galvinised High mast pole structure mafuctured  to SABS 763 

as specified, complete with headframe  lighting carriage , hoist 

cables,  electrical  trailing cables, earthing of masts, wiring  of 

luminaires, grounding , light brackets , electrical distribution board 

and Photo Cell.

e.a. 4 4

5.2

195W - 200W LED luminaires suitable for high masts, minimum 

155lm/W, IP66  and SANS approved                                                                 

(Documentary evidence from the LED manufacturer, using an 

appropriate datasheet, confirming the statistical correlation, shall 

be provided for approval by the engineer first ).

e.a. 36 36

5.3 Hydraulic power tool with remote e.a. 1

5.4 Single Drum Winch e.a. 1

5.5 Test Lead (5Pin ,16A ,8m Long) e.a. 1

5.6 Aircraft warning light (24 hour operation) e.a. 4 4

SUB-TOTAL 5
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6 Highmast foundations and Earth Mat Unit MQty MRate LQty LRate Mtotal Ltotal Total 

Excavation, backfilling ,Compaction and high mast foundation 

(Including Cub test 'and Engineers Certificate)

6.1

Foundation design including site soil tests, geotechnical 

investigation, and structural foundation drawings prepared and 

signed by a registered Professional Engineer per mast

e.a. 4

6.2

Excavation, backfilling, and compaction for high-mast foundations 

in all soil conditions, including disposal of unsuitable material and 

dewatering where necessary per mast 

e.a. 4 4

6.3

Highmast Foundation - Construction of reinforced concrete high 

mast foundation using 30 MPa concrete, including reinforcing 

steel, formwork,bolts,templates and embedded fittings complete per 

mast

e.a. 4 4

6.4
Perfom  Concrete Cube tests tests per mast (1 × 14 days and 1 × 

28 days) to verify concrete strength.
e.a. 4 4

6.5

Supply, delivery and Installation of Earth mat  with 2 x 1,2m earth  

spikes connected to foundation bolts via a 70mm²  copper 

conductor with brass clamps  per mast

e.a. 4 4

7 Grid Connection Unit MQty MRate LQty LRate Mtotal Ltotal Total 

7.1

Connection of highmast lights to Eskom LV metering supply point 

this includes liasing with Eskom to  achieve the connection per 

mast

e.a. 4

SUB-TOTAL 7

SUB-TOTAL 6
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8 Sundries Unit MQty MRate LQty LRate Mtotal Ltotal Total 

8.1
Test and Commissioning  and issue Electrical Certificate of 

Compliance, including earth resistance test
e.a. 4

8.2
Adjustment of Lighting fittings according to manufacturer's 

specifications and Client's requirement per mast
e.a. 4

8.3
High Mast  Steel Structure Certification  (Welding , Galvanising  

and Fabrication etc) by Registered  Structural Engineer
e.a. 4

8.4 High mast numbering e.a. 4 4

8.5
As-built Drawings  Complete with Datasheet and GPS co-ordinates 

of each  high mast
e.a. 4 4

SUB-TOTAL 8
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Item Description

Materials Labour Total Price 

1 Preliminaries & General

2 Setting out of Work

3 LV Reticulation Works

4 Excavations

5 30m Highmast Light

6
Highmast foundations and Earth

Mat

7 Grid Connection 

8 Sundries

TOTAL CARRIED TO FORM OF OFFER

 Amount 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) 

WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY

SUMMARY BILL OF QUANTITIES

SUB TOTAL 1 

Add 10% Contingencies 

Add 15% VAT

SUB TOTAL 2 
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ELIAS MOTSOALEDI LOCAL MUNICIPALITY 

PROJECT NO. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER 

B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT):  

 

SCOPE OF WORK 

 

Table of Contents: 

 
C3.1 DESCRIPTION OF WORKS 

C3.2 ENGINEERING 

C3.3 PROCUREMENT 

C3.4 SUB-CONTRACTING 

C3.5 CONSTRUCTION 

C3.6 MANAGEMENT 

C3.7 HEALTH AND SAFETY 

C3.8 PROJECT SPECIFICATIONS 

C3.9 PARTICULAR SPECIFICATIONS 
SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION 

SECTION DWK: DAYWORKS 

SECTION OHS: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 

 
All definitions, interpretations and general provisions for the General Conditions of Contract for Construction Work 

(2015) (3rdedition) are applicable. 
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C 3.1 DESCRIPTIONS OF WORKS 

 
C3.1.1 Client’s Objective 

 
The project entails the supply, installation, and commissioning of four (4) highmast lights  across various wards within 

Elias Motsoaledi Local Municipality. Each highmast installation will include the foundation works, erection of the mast, 

electrical reticulation, installation of LED luminaires, testing, and commissioning in accordance with relevant and 

applicable standards.The project shall be executed in line with SANS 10142 (Wiring Code), SANS 10098 (Outdoor 

Area Lighting), SANS 763 (Highmast Structures), and other applicable SANS/IEC standards. 

 
C3.1.2 Extend of the Works 

▪ Pre-Construction and Site Establishment 

▪ Setting Out and Earthworks 

▪ Foundation Construction 

▪ Supply and Installation of Highmast Structures 

▪ Electrical Reticulation and Cabling 

▪ Installation of LED Luminaires 

▪ Testing, Commissioning, and Handover 

 
C3.1.3 Location of the Works 

 

The project is located within the Elias Motsoaledi Local Municipality, and the highmast lights are spread 

across 4 different wards, as illustrated in the figure below. 
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Figure 1: Areas identified for High mast light Installation 
 

High mast light Coordinates 
 

The table below indicates the proposed locations of the highmast lights, including the corresponding area 

names, wards, and GPS coordinates. 

 

No. Area Name Ward Highmast Position (Coordinates) 

1 Matsitsi 20 
25.029317S 
29.739547E 

2 Makgopheng 18 
24.983453S 
29.828065E 

3 Sephaku Fourways 23 
25.01036S 
29.667388E 

4 Waalkraal Clinic 4 
25.09039 S 
29.06153 E 

 
  



 RE 
PROJECT No. EMLM 13/2026 

INSTALLATION OF 4 HIGHMASTS LIGHTS IN VARIOUS WARDS (CLUSTER B) WITHIN ELIAS MOTSOALEDI LOCAL MUNICIPALITY (RE-ADVERT) 

 

 Page 115 of 154  
  

 
C3.1.4 Construction program 

 
It is specifically brought to the notice of the Contractor that time is critical on this project, and the construction period will 

be a major factor in the award of the tender. 

 
Tenderers shall submit with their tender their preliminary weekly programme for the construction of the 

Works under this contract to suit their proposed method of executing the Works. The programme shall be 

sufficiently detailed to differentiate between the various activities so that the contract may be properly 

evaluated. 

 
C3.1.5 Change in works 

 
The Engineer may, from time to time by order in writing without in any way vitiating the Contract or giving to the 

Contractor any claim for additional payment, require the Contractor to proceed with the execution of the works in 

such order as in his opinion may be necessary, and may alter the order of or suspend any part of the Works at 

such time and times as he may deem desirable and the Contractor shall not, after receiving such written order, 

proceed with work ordered to be suspended until he shall receive a written order to do so from the Engineer. 

Where the work must of necessity be carried out in conjunction with work of other Contractors, or with that of the 

Employer, it shall be co-ordinated and arranged in such a manner as to interfere as little as possible with the 

progress of such other work so as to offer every reasonable facility to other Contractors or to employees of the 

Employer. 

 
C3.2  ENGINEERING 

 
C3.2.1 Design services and activity matrix 

 

Description Responsibility 

Design of Works Engineer 

Concept, feasibility and overall process Client 

Basic Engineering and detail layouts to tender 

Stage 

Engineer 

Final Design of Works Engineer 

Final Design to approved for construction stage Client 

Preparation of tender documentation & adverts Engineer 

Appointment of soil test / topographical surveyors Contractor/ Engineer 

Appointment of sub-contractors Contractor 

Supervision Engineer 

Preparation of as-built drawings Contractor / Engineer 

Completion certificate Engineer / Client / Contractor 
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C3.2.2 Drawings 

 
The Engineer will provide the Contractor with one full set of drawings, which will be used exclusively for the 

recording of as built information by the Contractor. 

 
Only dimensions, positions, levels, co-ordinates etc. that change from the original values, will be required to be 

entered on these drawings. These drawings, fully marked up, will be handed to the Engineer at the issue of the 

Certificate of completion, which will not be issued until the as-built information has been received. 

 
C3.3  PROCUREMENT 

 
The Tenderer’s attention is drawn to the fact that the awarding of this tender will be in terms of the Supply Chain 

Management Policy of the Elias Motsoaledi Local Municipality and The Standard Conditions of Tender as 

contained in Annexure F of the July 2015 edition of the CIDB Standard for Uniformity in Construction Procurement. 

 
C3.4  SUB-CONTRACTING 

 
No work may be sub-contracted to another party unless approval is given by the Engineer in liaison with the Client 

in writing. The Contractor is to submit to the Engineer in writing a request for appointment of a particular sub-

contractor. Accompanying this request is to be the full detail of the sub-contractor, including: 

 
▪ Previous experience 

▪ Work which will be sub-contracted to him/her 

▪ Approximate value of the work to be sub-contracted 
 

Before the Engineer in terms of Clause 49 hereof issues any certificate that includes any payment in respect of 

work done or goods supplied by any sub-contractor appointed in accordance with the provisions of Clause 6.3 of 

the General Conditions of Contract for Construction works (20153rdEdition), he shall be entitled to call upon the 

Contractor to furnish reasonable proof that all payments (less retention moneys) included in previous certificates 

in respect of the work or goods of such sub-contractors have been made or discharged by the Contractor, in 

default of which, unless the Contractor: 

 
✓ Informs the Engineer in writing that he has reasonable cause for withholding or refusing such 

payment; and 

✓ Submits to the Engineer reasonable proof that he has so informed such sub-contractor in writing. 

 
C3.5  CONSTRUCTION 

 
C3.5.1 Work Specifications 

 

The project scope is governed by relevant statutory and industry standards, including but not limited to: 

• SANS 10142-1: The Wiring of Premises (Low-Voltage Installations) 

• SANS 10389-2: Exterior Lighting – Part 2: Lighting of Roads and Public Areas 

• IEC 60598: Luminaires – General Requirements and Tests 

• SANS 10292: Earthing of Low-Voltage Installations 
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• OHS Act (Act No. 85 of 1993): Occupational Health and Safety requirements 

These standards will guide the design, installation, and commissioning to ensure compliance, safety, and sustainability. 

 

C3.5.2 Plant and materials 

 
All materials shall comply with the requirements of the South African Bureau of Standards, and shall bear the 

official standardization mark. Where SANS standard does not exist for a certain material, or a material does not 

bear the official standardization mark, the Engineers approval of such material must be gained before use thereof. 

 
C3.5.3 Construction Equipment 

 
All equipment on site shall be in a good working order, and is to be in such a condition that it can achieve 

production rates which are typical of the industry standards. 

 
Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to such an 

extent that it affects the progress on the project, the Engineer may instruct the Contractor to replace such 

equipment. 

 
C 3.5.4 Existing Services 

 
The Contractor shall so carry out all his operations as not to encroach on, or interfere with, trespass on, or damage 

adjoining lands, building properties, roads, structures, places and things in the vicinity of the Works, and he shall 

free and relieve the Employer of any liability that may be incurred in consequence of his failure to do so. 

 
The services existing on the site will be either shown on the drawings or pointed out on site by the Engineer and 

/ or the Municipality. No excavation work will commence unless a representative of the Municipality and/or the 

Engineer have been requested to point out existing services in the area under construction. Written confirmation 

of services that have been pointed out by the Municipality is to be obtained by the Contractor. 

 

All existing services on the site may not be shown on the drawings or be visible on the site. The Engineer may 

order excavation by hand in order to search for and expose services. An item has been included in the Schedule 

of Quantities to cover the cost of such work if so ordered by the Engineer. Where a service is damaged because 

of the Contractors negligence he shall be liable for the cost involved in the repair of the services and any other 

consequent cost that may arise due to the interruption of the damaged services. 

 
No excavation is to take place until a representative from the Municipality has been contacted and he has pointed 

out the existing services to the Contractor and confirmed it in writing. The same shall apply to all Telkom services 

in the area. 

 
C 3.5.5 Accommodation of Traffic 

 
Traffic accommodation will have a marked influence on the construction of programme and progress. All public 

traffic shall be accommodated on the existing road way and no bypasses will be constructed. Repair work shall 

be done whilst one lane is barricaded off, the public traffic shall then use the remainder of the carriageway. This 

will be done under stop/go conditions during day light periods and traffic signal with area lighting at night. The 

number, length, spacing, order, etc. of these working areas shall be restricted to certain order to create safe 
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working area but without undue delays to the travelling public.. 

 

 
C 3.5.6 Construction in Confined Areas 

 
It will be necessary for the Contractor to work in confined areas. No additional payment will be made for work in 
"restricted areas", except in the case of structures as described in Sub clause 6108(d) of the Standard 
Specifications. In certain areas the width of the fill material and pavement layers may reduce to zero and the 
working space may be confined. The method of construction in these confined areas depends on the Contractor's 
Constructional Plant. However, the Contractor must note that measurement and payment will be in accordance 
with the specified cross-sections and dimensions, irrespective of the methods used to achieve these cross-
sections and dimensions, and that the rates and amounts tendered will be deemed to include full compensation 
for any special equipment or construction methods or for any difficulty encountered in working in confined areas 
and narrow widths, and at or around obstructions, and that no extra payment will be made nor will any claim for 
payment be considered on account of these difficulties. 

 

 
C3.5.7 WATER FOR CONSTRUCTION PURPOSES 

 
The Contractor must make adequate provision in his Tender for all negotiations and procurement of water for 
construction activities, and all related costs will be deemed to be included in his tendered rates 

 
C3.5.8 TEMPORARY LATRINES 

 
The Contractor shall provide sufficient latrine facilities for the use of his employees. He shall be entirely 
responsible for enforcing their use and for maintaining such latrines in a clean, orderly and sanitary condition to 
the satisfaction of the Engineer and the Employer. Latrines shall be positioned within walking distance from 
wherever employees or labourers are employed on the Works. 

 
Where required, latrines shall be provided at the rate of one for ten persons and where applicable, the Contractor 
shall make his own arrangements and pay all charges for the removal of sewage 

 
C3.5.9  Site Establishment 

 
▪ Source of Water Supply 

 
Water is available from the existing water network in the municipal area and the Contractor is to arrange 

with the Local Authority for a connection point. The Contractor will be responsible for the costs of the 

connection as well as the use of water for construction purposes. The Contractor’s attention is drawn to 

the fact that the potable water supply is erratic in this area. Under no circumstances may potable water 

be used for construction, unless written permission is granted by the Engineer. 

 

▪ Laboratory facilities 

 
The use of commercial laboratories will be allowed, but the laboratory to be used is subject to the 

approval of the Engineer. 

 
▪ Sanitary facilities 

 
It is not required that specific sanitary facilities be provided for the Engineer, and the facilities for the 

Contractor will be shared by both parties. The facilities are, however, to be kept in a clean and hygienic 

condition, to the satisfaction of the Engineer. All sanitary facilities are to conform to the by-laws of the 

Local Authority. 
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3.6  MANAGEMENT 

 
C3.6.1 Management of the Works 

 
▪ Planning and programme 

 
The Contractor shall deliver to the Engineer within 14 days, calculated from the commencement date, a 

realistic programme showing the order of procedure, the duration of activities making up the programme 

and method which he proposes to use in carrying out the Works in order to meet the due completion date 

for this project. 

 
The tenderer is to note that the penalty for failing to complete the works is R 3 500.00 per day. 

 
▪ Setting out of the works 

 
Generally, the positions of the works have been fixed on the plans according to the existing stand 

boundaries. The Engineer is to approve all setting out prior to commencement of excavation. 

 

▪ Excavation of works & safety 

 
The contractor shall ensure that all excavation work is carried out under the supervision of a competent 

person who is been appointed in writing. The Contractor will evaluate, as far as is reasonably practicable, 

the stability of the ground before excavation works begin and he/she shall not permit any person to work 

in an excavation which has not been adequately shored or braced. 

 
The Contractor will cause convenient and safe means of access to every excavation area in which person 

are required to work and such access hall not be further than 6m from the point where any worker within 

the excavation is working. 

 
The Contractor must ascertain as far as is reasonably practicable the location and nature of electricity, 

water, gas or other similar services which may in any way be affected by the work to be performed, and 

shall before the commencement of excavation work that may affect any such service, take the steps that 

may be necessary to render the circumstances safe for all persons involved; 

 
The Principal Contractor shall cause every excavation which is accessible to the public or which is 

adjacent to public roads or thoroughfares, or whereby the safety of persons may be endangered, to be: 

 
(i) adequately protected by a barrier or fence of at least one metre in height and as close to the 

excavation as is practicable; and 

 
(ii) provided with warning illuminants or any other clearly visible boundary indicators at night or when 

visibility is poor; 

 
The Principal Contractor shall cause warning signs to be positioned next to an excavation within which 

persons are working or carrying out inspections or tests. 

▪ Inspection by engineer 
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No stage of construction shall be proceeded with until the Engineer or his representative has examined 

and approved the previous stage. If any work is covered or hidden from view before the Engineer has 

inspected same, the Contractor shall at his own cost open the covered work for inspection. The Contractor 

shall also be responsible for making good any work damaged by such uncovering. 

 
▪ Employment of local labour 

 
It is a specific criterion of this project that should as far as possible adheres to RDP principles, and to 

meet these principles the following procedures will be followed: 

 
All labour is to be sourced from the ELIAS MOTSOALEDI Local Municipality and as informed by the 

“EPWP Recruitment Guideline” published by The Department of Public Works; area of jurisdiction and 

the Contractor may only bring in key personnel from outside this area. 
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The rate for appointed labour shall be determined by either 

i. The fixed rate for the appointment of local labour per provision by the Department of Public Works’ 

EPWP rate at the time of works commencement., or 

ii. The fixed rate in line with the provision by the Department of Labour. This will be payable by the 

Contractor on fortnightly basis. The Contractor’s attention is drawn to the standard rates specification 

(“Annexure A” – Civil Engineering Industry Minimum Wage rates per hour; September 2010 to August 

2013) found on the SAFSEC website at www.safcec.org.za, or 

iii. The fixed rate as determined and defined by ELIAS MOTSOALEDI Local Municipality. 

 
These standard rates shall be implemented for payment of all sourced employees of the Contractor. 

 
Key personnel would typically include the Contracts Manager, Site Agent, and Supervisor for each discipline 

and operators of plant where the operator must be seated. 

 
A Monthly labour report on all local labour i.e. payments and labour days should be submitted to the Engineer 

at the end of each month in order for the Engineer to submit a report to the Employer. 

 
None of the Works shall be executed except between sunrise and sunset on Monday to Saturday, inclusive, 

of any week, and none of the Works shall be executed on any special non- working days stated in the Contract 

Data, unless: 

✓ The Engineer’s permission in writing is obtained, subject to such conditions as my be laid down by the 

Engineer; or 

✓ Provision is specifically made for it in the Contract; or 

✓ Work is unavoidable or necessary for the saving of life or property or for the safety of the Works. 

 
▪ Site Meetings 

 
Regular meetings will be held between all relevant parties to establish the progress and / or delays and 

problems that might occur on site. Any problems of delays will be address accordingly and the Contractor 

will receive proper instructions with reference to this matter. 

 
▪ Communication 

 
The Engineer’s representative on this project will be:  

Mr V. Mushava: 015 880 1749 

 
The contact person for the Employer is: Ms. NR Mahlakwane            
Contact No: 013 262 3056 

 
▪ Daily Records 

 
Daily records of resources (equipment and people employed) must be kept and must be available 

on site at all times. These records will include i.e. site instruction book, site diary, site visit register, 

contractual documentation and minutes of all project meetings. Labour information should be kept updated 

at all times. 

 

 

http://www.safcec.org.za/
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▪ Compliance with applicable laws 

 
The Contractor shall, in performance of the Contract, comply with all applicable laws, regulations and 

statutory provisions and agreements, and shall in particular, on the request of the Engineer, provide proof 

that he has complied therewith with regard to amongst others: 

 
✓ Wages and conditions of work; and 

✓ Safety 

 
▪ Payment Certificates 

 
As consideration for the construction, completion and defects correction of the Works, the Employer 

shall pay the Contractor in terms of the provisions of the Contract. 

 
▪ Clearance of site 

 
On completion of the Works, the Contractor shall clear away and remove from the site all Construction 

Equipment, surplus materials, rubbish and temporary works of every kind and leave the whole of the site 

and the works clean and in a safe condition. All streams and watercourses (where applicable) shall be 

cleaned and restored to the condition as at the commencement of the Works. If the Contractor does not, 

within a reasonable time, comply with this requirement, the Employer may have the site cleared and 

recover the cost thereof from the Contractor. 

 
▪ Termination of Contract 

 
If application is made for the sequestration of the Contractor’s estate, or if the Contractor publishes a notice 

of surrender of his estate or presents a petition for the acceptance of the surrender of his estate as 

insolvent, or makes a compromise with his creditors, or assigns in favour of his creditors, or agrees to carry 

out the Contract under the supervision of a committee representing his creditors, or (being a company) 

goes into liquidation, whether provisionally of finally (other than a voluntary liquidation for the purposes of 

amalgamation or reconstruction), or if the contractor assigns the contract without having first obtained the 

Employer’s consent in writing, or if execution is levied on his goods or if the Engineer certifies reference to 

this Clause, that in his opinion the Contractor: 

✓ Has abandoned the contract; or 

✓ Without reasonable excuse has failed to commence the Works in terms of Clause 10 of the General 

Conditions of Contract for Construction Works (2015 3rd Edition), or has suspended the progress of 

the Works for fourteen (14) days after receiving from the Engineer written notice to proceed or 

✓ Has failed to proceed with the Works with due diligence; or 

✓ Has failed to remove materials from the site or to pull down and replace work within fourteen (14) days 

after receiving from the Engineer written notice that the said materials or work have been condemned 

and rejected by the Engineer in terms of these conditions; or 
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✓ Is not executing the Works in accordance with the Contract, or is neglecting to carry out his 

obligations under the Contract; or 

✓ Has, to the detriment of good workmanship or in defiance of the Engineer’s instruction to the 

contrary, sublet any part of the Contract; or 

✓ Has assigned the Contract or any part thereof without the Employer’s consent in writing; or 

✓ The contractor or anyone on his behalf or in his employ would pay, offer or offer as payment to any 

person in the employ of the Employer a gratuity or reward or commission; or 

✓ The contractor furnished inaccurate information in the Schedules forming part of this Contract. 

 
Then the Employer may, after giving fourteen (14) days’ notice in writing to the Contractor, terminate the 

Contract and order the Contractor to vacate the Site and to hand it over to the Employer, and the Employer 

may then enter upon the site and the Works and expel the Contractor there from without thereby affecting 

the rights and powers conferred on the Employer of the Engineer by the Contract, and the Employer may 

himself complete the Works or may employ another contractor to complete the Works, and the Employer 

or such other contractor may use for such completion so much of the construction equipment, temporary 

works and materials bought onto the site by the Contractor as the Employer may think proper, and the 

Employer may at any time sell any of the said construction equipment, temporary works and unused 

materials and apply the proceeds of sale toward payment of any sums that may be due or become due to 

the Employer by the Contractor under the Contract. In such circumstances the Contractor shall forthwith 

vacate the site and shall not be entitle to remain on the site on the grounds that he is entitled to do so on 

a right of retention until amounts due to him have been paid, neither will the contractor be entitled to any 

further payments of this Contract. 
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C3.7  HEALTH AND SAFETY 

 
▪ Health & Safety Issues 

 
All work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations (Act 

85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956), the Minerals 

Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941). 

 
The Contractor’s notice is drawn to the stipulations of the Construction Regulations 2003, a regulation of the 

Health and Safety Act 1993 (Gov Notice No R1010 of 18 July 2003). The construction regulation will be 

applied vigorously on the project. 

 
The Contractor to be appointed must have made provision for the cost of health and safety measures during 

the construction process. The contractor must have the necessary skills, competencies and resources to carry 

out the work safely. A proper Safety Plan is to be submitted by the Contractor and a copy thereof is to be 

made available to all applicable appointed labourers and permanent workers on this project. 

 
The Contractor is to ensure that the legal compliance for the Health and Safety issues are in place. Audits will 

be carried out to ensure that the Contractor is registered and in good standing with the Workmen’s 

Compensation fund and that the Contractor has affected insurance indemnifying the Employer against 

penalties levied upon the Employer due to the acts of omissions of the Contractor in failing to comply with the 

provisions of the OHS regulations 2003. A compliance audit will also be carried out to ensure that the 

Contractor has appointed a full-time competent person in writing to deal with the issues of the OHS and that 

a risk assessment has been conducted and a copy of the Safety plan is on site before any work commences. 

 
Operational audits will be carried out on the following important issues: 

✓ That the Safety Plan is on site at all times 

✓ That the Contractor’s Safety file is on site at all times 

✓ That the Safety Officer is on site at all times 

✓ That Safety meetings are conducted as per the Safety Plan 

✓ That employees are working under safe conditions 

✓ That the public is not placed in danger 

✓ That there is no harm to the environment 

 
▪ Accommodation of traffic 

 
It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the construction 

period. 

 
The Contractor is to provide all necessary barricades, signs and lighting in accordance with the stipulations 

of the South African Road Signs Traffic Manual, and the Protective Services of the ELIAS MOTSOALEDI 

Local Municipality. All work is to be to the satisfaction of the Engineer. 
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▪ Reporting of accidents 

 

In addition to any statutory regulations, the Contractor shall, as soon as practicable, report to the Engineer every 
occurrence on the Works or the site causing damage to property of injury of death of persons. If required by the 
Engineer, the Contractor will submit a report in writing to the Engineer within 48 hours of such requirement setting 
out full details of the occurrence. The Engineer shall have the right to make any enquiries either on the site or 
elsewhere as to the cause and results any such occurrence and the Contractor shall make available to the 
Engineer the necessary facilities for carrying out such enquiries. 
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C3.8  PROJECT TECHNICAL SPECIFICATIONS 

 
The highmasts shall comply with the following specifications. All contractor proposed specifications and materials shall 
be submitted to the Engineer for approval prior to procurement. 

 
PROJECT SPECIFICATIONS 

 
 

C3.8.1 Pre-Construction and Site Establishment 

The Contractor shall: 

• Conduct a joint site handover and familiarisation with the Employer’s and Engineer’s representatives. 

• Verify the marked highmast positions, benchmarks, and service routes. 

• Locate and confirm the presence of existing underground and overhead services (electricity, water, sewer, 
telecom). 

• Relocate or protect any identified services (with prior approval and documented proof of expense). 

• Prepare a detailed construction programme and safety plan. 

C3.8.2 Setting Out and Earthworks 

• Mark out cable routes, foundation locations, and equipment positions. 

• Excavate trenches for LV cabling in accordance with the Bill of Quantities and SANS 1200DA. 

• Provide and install cable sleeves and warning tape. 

• Backfill and compact after cable installation to original ground level. 

C3.8.3 Foundation Construction 

Each highmast foundation shall be constructed to structural engineer’s drawings and shall include: 

• Geotechnical investigation and soil classification for bearing capacity verification. 

• Foundation block of minimum 30MPa reinforced concrete, complete with anchor bolts, templates, and embedded 
fittings. 

• Perform Concrete Cube Tests (1 × 14 day and 1 × 28 day) per mast to verify compressive strength. 

• Maintain foundation plinth levels and alignment tolerance within ±10mm. 

• Submit signed structural design calculations and drawings prepared by a registered Professional Engineer. 

C3.8.4 Supply and Installation of Highmast Structures 

Each 30m galvanized highmast pole structure shall: 

• Be manufactured and tested in accordance with SABS 763. 

• Be supplied complete with: 
o Headframe lighting carriage with luminaire mounting brackets. 
o Three-rope winch system (motorized lowering device). 
o Electrical trailing cable with cable guides. 
o Earthing system and bonding accessories. 
o Distribution board, isolator, and photocell control. 

• Be hot-dip galvanized for corrosion resistance and supplied with manufacturer’s certification. 

• Be earthed using 2 × 1.2m earth rods and earth mat as specified. 
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C3.8.5 Electrical Reticulation and Cabling 

• Install LV power supply cables from the designated Eskom transformer point to the mast base, per BOQ and 
SANS 10142-1. 

• Install cable markers and route indicators. 

• Connect the highmast DB, control gear, and isolators. 

• Ensure all terminations are crimped and insulated with approved ferrules and glands. 

• Test all cables for insulation resistance and continuity before energizing. 

C3.8.6 Installation of LED Luminaires 

• Mount LED luminaires on the headframe as per manufacturer’s layout drawing. 

• Connect luminaires through trailing cables to the highmast DB. 

• Ensure correct polarity, earthing, and waterproof connections. 

• Verify light distribution uniformity and lux levels on site using a calibrated lux meter. 

• Obtain joint sign-off from the End-User’s Representative and the Engineer before energization. 

C3.8.7 Testing, Commissioning, and Handover 

• Perform electrical testing and commissioning of each highmast lighting system. 

• Submit test sheets, compliance certificates, and “as-built” drawings. 

• Issue a Certificate of Compliance (CoC) signed by a Registered Installation Electrician. 

• Conduct night-time illumination verification and alignment checks. 

• Train the municipal maintenance team on operation and safety. 
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DETAILED SPECIFICATIONS 

 
The highmasts shall comply with the following specifications. All contractor proposed specifications and materials shall 
be submitted to the Engineer for approval prior to procurement. 
 
Highmast Structure Specification 
 

Parameter Engineer’s Specification 

Mast Height 30 metres 

Material Hot-dip galvanized steel 

Standard SABS 763 

Lowering Mechanism Motorized winch system 

Foundation 

Reinforced concrete (30 MPa) 
Foundation design including site soil tests, geotechnical 
investigation, and structural foundation drawings prepared 
and signed by a registered Professional Engineer per mas 

Corrosion Protection Hot-dip galvanizing to SANS 121 / ISO 1461 

Earthing 2 × 1.2m earth spikes with 70mm² copper conductor 

Distribution Board 
Weatherproof IP65-rated enclosure with circuit breaker, 
isolator, and photocell 

Accessories 
Light brackets, headframe carriage, trailing cable, winch 
control box 

 
 
 LED Luminaire Specification 
 

Parameter Specification 

Type High-output LED floodlight 

Wattage 195W – 200W 

Nominal Efficacy ≥ 155 lm/W 

Nominal Lumen Output ±30,000 lm 

Colour Temperature 4000K 

CRI ≥70 

Lifetime ≥100,000 hours (L90B10) 

Operating Voltage 198 – 264VAC, 50 Hz 

Ingress Protection IP66 

Impact Resistance IK10 

Surge Protection ≥10kV/10kA 

Housing 
Marine grade high-pressure die-cast aluminium (EN 1706 
AC-44300) 

Ambient Temperature -40°C to +45°C 

Mounting Height 30m 

Standard Compliance SANS 60598, SANS 62262, SANS 475, SANS 61547 

Guarantee Minimum 3 years manufacturer warranty 
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PART B : GENERAL  

 
 

B1 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND ADDITIONAL 
SPECIFICATIONS 

 
 

In certain clauses the Standard Specifications allow a choice to be specified in the Project Specifications between 
alternative materials or construction methods, and for additional requirements to be specified to suit a particular 
contract. Details of such alternatives or additional requirements applicable to this Contract are contained in this part 
of the Project Specifications. It also contains some additional specifications required for this particular Contract. 

 
The number of each clause and each payment item in this part of the Project Specifications consists of the prefix B 
followed by a number corresponding to the number of the relevant clause or payment item in the Standard 
Specifications. The number of a new clause or a new payment item that does not form part of a clause or a payment 
item in the Standard Specifications and is included here, is also prefixed by B followed by a new number. The new 
numbers follow on the last clause or item number used in the relevant section of the Standard Specifications. 

B2 SECTION 1100 : DEFINITIONS AND TERMS 

 
B 1115 GENERAL CONDITIONS OF CONTRACT 

 
The General Conditions of Contract for Construction Works (3rd edition 2015) published by the South African  
Institution of Civil Engineers 
 
 
"B 1156 LABOUR-OPTIMISING CONSTRUCTION 

 
The cost effective employment of as great a portion of labour as is practically and technically feasible to produce a 

standard of construction as required by the Specifications, thus the economic substitution of plant and mechanical 

equipment in favour of available labour using hand tools, on condition that this method is not more expensive than the 

conventional construction practices. 

 
B3 SECTION 1200 : GENERAL REQUIREMENTS AND PROVISIONS 

 
B 1202 SERVICES 

 
 

“Information regarding known services is shown on the drawings. 
 

The information shown on the schedule of services is based on the best available information. No guarantee as to the 
accuracy of the information can be given and the schedule should, therefore, be used as a guide only. 

Before work commences, the Contractor shall contact all private owners or public authorities controlling services to 
allow them to protect, move or relocate a service as required, or to confirm that all such work has been completed. 

 
The relocation and protection of services shall be carried out in conjunction with the service owners and in compliance 
with the Machinery and Occupational Safety Act 6 of 1983. 

Where protective measures involve the construction of permanent work, payment as specified in the order given by 
the engineer, shall be either at contract rates, where these are applicable, or where no contract rates are applicable, 
in accordance with the provisions of the General Conditions of Contract. 

No payment will be made for inconvenience to the Contractor due to services crossing the Site or any authority working 
on such services, nor will delays caused by such workings be accepted as a basis for claiming an extension of time 
for completing the Works." 
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B 1204 PROGRAMME OF WORK 
 

a) General requirements 
 

“A bar-chart programme shall be provided by the contractor showing the various activities in such detail as may 
be required by the engineer. The programme shall be updated monthly in accordance with the progress made by 
the contractor. The critical path of the programme of work shall also be indicated. 

 
“In drawing up the programme the contractor shall make allowance for the following: 

 
(i) All special non-working days defined . 

 
(ii) The expected delays defined in B1215: Extension of time resulting from inclement weather. 

(iii) The following embargo hours and days: 
 

- Allow for the Christmas break from 15 December 2023 to 9 January 2024 for which no extra time will 
be granted. 

 
(iv) The following restricted working conditions: 

 
- Work may only proceed behind barricaded-off working areas, which working areas are subject to 

specified rules. 
 

- The contract allows for “n” inclement weather days for which extension of time will be granted. 
. 

 
b) Cashflow Projections 

 
This initial programme shall realistically account for the forecast cashflow within the defined contract 
period, and as provided on Form G: Schedule of estimated monthly expenditure. An example of an 
initial programme is shown. The contractor shall not slavishly copy this example, which is provided to 
illustrate that the required work can be realistically programmed within the contract period at the estimated 
cost. If an alternative contract period is offered, the contractor shall submit a separate programme with 
the alternative tender.” 

 
 

c) Programme revisions 

The programme will be reviewed at the monthly site meetings at which the contractor shall provide 
sufficient detail that will allow the comparison of completed work per activity against the original approved 
programme. The contractor shall indicate what resources and programme changes he intends to 
implement in order to remedy any activity that has fallen behind. The engineer may demand from the 
contractor a major revision of the programme. Such a revision shall be submitted for approval within 
fourteen days of the demand.” 

 
B 1205 WORKMANSHIP AND QUALITY CONTROL 

 
“The contractor shall implement a quality assurance system The quality system and the methods used to implement 
it shall be described in a quality plan produced by the contractor. 

 
The quality manager shall be resident on site full time. No construction activities shall take place on site before the 
engineer approves the quality plan.” 

 
“The contractor shall submit the quality assurance system he proposes using to the engineer, for his approval, within 
two weeks of the site handover. Once accepted by the engineer the contractor shall not deviate from it unless written 
notification of proposed changes have similarly been submitted and approved. The system shall record the lines and 
levels of responsibility and indicate the method by which testing procedures will be conducted.” 

 
The contractor will be responsible for his own process control laboratory testing, as well as survey. 
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B 1209 PAYMENT 

(a) Rates to be inclusive 
 
 

"VAT shall be excluded from the tendered rates and sums and provided for as a lump sum in the summary of the 
Schedule of Quantities." 

(b) Materials on the site 

“The engineer may at his sole discretion allow payments under "Materials on the site" in respect of any construction 
materials, if stored off-site, providing that: 

 

• the site selected for this purpose is approved by the engineer; 

• only materials for use under this contract are stored on such premise, and 

the contractor has provided proof of an agreement with the owner of such land that the owner has no objection to 
using the land for these purposes and has no claim whatsoever on any materials stored on such premise.” 

 

(c) Payment certificates 
 

With reference to Clause 6.10 of the General Conditions of Contract, the Engineer's Certificate will only be issued 
after he has received a draft certificate prepared by the Contractor at his own expense in the form prescribed by the 
Engineer. The cost of duplicating and delivering copies of the certificate to the Contractor, the Engineer and the 
Employer shall be borne by the Contractor. The Engineer and the Employer require a total of four sets of A4-sized 
paper copies." 

B 1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 
 

“In addition to the listed specified items of work and regardless of the degree of beneficial occupation by the employer, 
no sections of the works, individually or collectively, shall be considered for practical completion unless the following 
criteria also have been met: 

(i) In the case of partial completion, the estimated cost to complete the outstanding work is less than 2% of 
the estimated cost to construct the whole section or sections. 

(ii) In the case of the whole works, the estimated cost to complete the outstanding work is less than 2% of 
the tendered value of work plus the cost of any variation or extra work orders, but excluding CPA and 
VAT. 

 
(iii) The written list of outstanding items of work can be completed within 28 days of the list having been 

accepted in writing by the contractor.” 

 

 

B 1214 EXTENSION OF TIME RESULTING FROM INCLEMENT WEATHER 
 

Actual delays of time due to inclement weather shall be agreed between the engineer’s and contractor’s 
representatives on the site. The agreed whole days or parts thereof shall be recorded at the monthly site 
meetings. Adjustment to the contract period shall only be made at the end of the contract when the contractor 
may submit its claim for the agreed extension due as well as any additional payment resulting from the delay.  

 
If approved extensions of time extend the completion date beyond the start of the contractor’s holiday in December, 
the holiday period shall not be considered as working days. Any remaining extension of time at this date shall be 
calculated from the first statutory working day in January the following year, provided that the contractor has shown 
in his programme that he intends to close during the traditional Christmas/ new year break.” 
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B 1230 SUBCONTRACTORS 
 

It is a condition of the contract that an approved subcontractor shall not sublet part of his work, covered in his appointment 
by the main contractor, to another subcontractor without the consent and approval of the engineer. 

 

B 1232  MATERIALS 
 

The Contractor, when using materials that are required to comply with any standard specification, shall, if so ordered, 
furnish the Engineer with certificates showing that the materials do so comply. Where so specified, materials shall 
bear the official mark of the appropriate authority. Samples ordered or specified shall be delivered to the Engineer's 
office on the Site free of charge. 

 
Where proprietary products have been specified, similar products may be used subject to the prior written approval of 
the Engineer. 

Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance with the relevant 
manufacturer's current published instructions. 

 
Unless anything to the contrary is specified, all manufactured articles or materials supplied by the Contractor for the 
permanent works shall be unused. 

Earth, stone, gravel, sand, and all other materials excavated or present on the Site or in borrow areas provided by the 
Employer shall not become the property of the Contractor, but will be at his disposal only in so far as they are approved 
for use on the Contract. Existing structures on the Site shall remain the property of the Employer and except as and 
to the extent required elsewhere in the Contract, shall not be interfered with by the Contractor in any way. 

 
 

No materials to be included in the works shall be damaged in any way and, should they be damaged on delivery or 
by the Contractor during handling, transportation, storage, installation or testing they shall be replaced by the 
Contractor at his own expense. 

All places where materials are being manufactured or obtained for use in the Works, and all the processes in their 
entirety connected therewith shall be open to inspection by the Engineer (or other persons authorised by the Engineer) 
at all reasonable times, and the Engineer shall be at liberty to suspend any portion of work which is not being executed 
in conformity with these specifications. 
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B 1233 TRAINING 
 

Structured training shall be provided to Municipal staff approved by the Directorate: Roads (Head Office), members 
of the Contractor’s permanent staff also approved by the Directorate: Roads (Head Office), and temporary personnel 
involved in the Contract in accordance with the provisions set out in Part D. The selection of the candidates will be 
approved by the Engineer, the representatives of the local communities and the Employer's Representative in the 
area, subject to the required entrance levels. All training courses must be offered through approved accredited 
training organizations, nominated by the Engineer upon the written instruction of the Employer’s. 

 
The Contractor shall provide the following for the training: 

(a) Electrified venue with sufficient lighting and furniture 
 

(b) All necessary stationery, consumables and study material 
 

(c) Transport to and from the training venue 

(d) Wages for candidates attending technical skills training during working hours 
 

(e) Payment to approved training organizations for the provision of training. 
 

(f) Details of training venue (location, size, facilities available) 

 
B1234 WORKMEN'S COMPENSATION ACT 
 
All labour employed on the site shall be covered by the Workmen's Compensation Act. The contractor shall pay in 
full, including the payment of the necessary levies, such amounts, as are due in terms of the Act. The contractor at 
the commencement of the contract shall resolve the manner in which Workmen’s Compensation will be handled. 
Amounts paid by the contractor shall not be included in the wage rates but shall be an extra payment allowed for by 
the contractor. 
 

B 1235 MEASUREMENT AND PAYMENT 

Item Unit 
 

B12.01 Protection, removal, realignment and Replacement of Services 
 

(a) Utility services 

(i) Relocation of services and payments to service 
owners. provisional sum 

 
(ii) Handling costs and profit in respect of 

Sub item B12.01 (a) (i) above percentage (%) 

The provisional sum for utility services shall be expended in accordance with Clause 45.1 of the General Conditions 
of Contract. The tendered percentage is a of the amount actually spent under item B12.01 (a) (i), which shall be paid 
to the Contractor for full compensation for handling costs and profit in connection with dealing with utility services. 
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B4 SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
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C3.9 PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

 
SECTION EMP ENVIRONMENTAL MANAGEMENT SPECIFICATION 

SECTION DWK DAY WORKS 

SECTION OHS OHSA 1993 SAFETY SPECIFICATION 
 

 
SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION 

EMP.1 General 
 

In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 
compliance to the Environmental Management Plan (EMP) guidelines is required. The EMP is bounded to this 
document under Part C4: Site Information. The purpose of the EMP is to: 

▪ Encourage good management practices through planning and commitment to environmental issues, 
▪ Provide rational and practical environmental guidelines to: 

i. Minimize disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimize adverse environmental impact, 
▪ Develop waste management practices based on prevention, minimization, recycling, treatment or 

disposal of wastes, 
▪ Train employees and contractors with regard to environmental obligations. 

EMP.2 Training and Induction of Employees 
 

▪ The Contractor has a responsibility to ensure that all those people involved in the project are aware of 
and familiar with the environmental requirements for the project (this includes sub- contractors, 
casual labour, etc.). The EMP shall be part of the terms of reference for all contractors, sub-
contractors and suppliers. 

EMP.3 Complaints Register and Environmental Incident Book 
 

Any complaints received by the project team from the public will be recorded. The complaint should be brought to 
the attention of the site manager, who will respond. 

 
The following information must be recorded: 

▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 days. 

All environmental incidents occurring on the site will be recorded. The following information will be provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 
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EMP.4 Site Cleanliness and Neatness 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored to its previous 
condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction camp. 
▪ A dedicated area must be made available for construction staff to change and store their personal 

belongings. 

EMP.5 Access 
 

▪ Access to existing roads, schools, buildings, shops and residential properties must not be impeded 
during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 

EMP.6 Borrow Pits 
 

▪ Mining authorizations (permits) for borrow pits must be obtained from the Department of Minerals and 
Energy (DME) in consultation with the Department of Water Affairs and Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWAF. 
▪ Borrow pits will be fenced and the necessary warning signs will be erected. 

EMP.7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring that all surfaces 
prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

▪  

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

▪ Special care must be taken in areas where the route passes close to schools and residential areas. 
▪ The speed of construction vehicles must be reduced. 

EMP.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 

EMP.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, particularly where 

flammable substances are being stored or used, and that construction staff are aware of where it is kept 
and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent 
property owner’s lands. 

EMP.10Grave Sites 

 
▪ Gravesites in close proximity to the road must not be disturbed during construction. 
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EMP.11 Materials Handling and Spills Management 

 
▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be stored in 

a designated area at the campsite. 
▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 

impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage 
does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with appropriate 
protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment to prevent 
the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste container(s). 
▪ The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any spills. The 

absorbent must be stored in a designated area and be available for inspection. 
▪ All spills are to be recorded in the environmental incident book. 

 
EMP.12 Noise 

 
▪ Noise generating activities must be restricted to between 07:00 and 17:00 Monday to Friday, unless 

otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped with 
sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such as hooting 
and shouting. 

EMP.13 Pollution Control 

 
▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 

substances must be avoided. 
▪ All construction vehicles are to be maintained in good working order so as to prevent soil or water 

pollution from oil, fuel or other leaks, and to reduce noise pollution. 

EMP.14 Rivers and Streams 
 

▪ During construction of bridge structures, there must be no obstruction of the water flow of rivers 
and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction. 
▪ No impediments to natural surface water flow, other than approved erosion control measures, must 

occur. 

EMP.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure the 
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing to cross 
the road under construction. 

▪ The relevant signage (e.g. speed control signs) must be erected alongside the  
▪  during the operation phase in order to control traffic. 
▪ Accommodation must be made for pedestrian pathways alongside the road during the 

construction and operation phases. 
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EMP.16 Soil Management 
 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to soil erosion. 
▪ Erosion should be minimized by the construction of meadow drains and the planting of indigenous 

vegetation on the side slopes and drains to reduce flow velocity of stormwater. 
▪ Spoil from cuts may be used in existing erosion galleys. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 

▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be 
removed together with the contaminated soil. 

▪ If necessary, an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. The 
contaminated soil should be disposed of in an appropriate container, depending on its classification. 

▪ Servicing and re-fueling of vehicles must only be carried out at construction camp. 

EMP.17 Worker Conduct 
 

▪ Code of Conduct for Construction Personnel: 
▪ Do not leave the construction site untidy and strewn with rubbish which will attract animal pests. 
▪ Do not set fires. 
▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated 

worker collection/drop off points. 
▪ Do not drive a construction-related vehicle under the influence of alcohol. 
▪ Do not exceed the national speed limits on public roads or exceed the recommended speed limits on 

the site. 
▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must be 

reported and repaired as soon as possible). 
▪ Do not litter along the roadsides, including both the public and private roads. 
▪ Do not pollute any water bodies (whether flowing or not). 
▪ No member of the construction team is allowed to enter the areas outside the construction site. 

EMP.18 Traffic Disturbances and Diversions 
 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and remain 
within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 

EMP.19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management measures must be 

implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been completed. 

EMP.20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site. 

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order. 

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc.) must be stored in 

leak proof containers and disposed of at a registered hazardous waste disposal site. 
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▪ The contents of waste storage containers must, under no circumstances, be emptied to the 

surrounding area. In general, littering, discarding or burying of any materials is not allowed on site or 
along the route. 

▪ Adequate waste receptacles must be available at strategic points around the construction camp 
and site for all domestic refuse and to minimize the occurrence of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete packets 

etc.) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section EMP11 and EMP16. 
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SECTION DWK: DAY WORKS 

 
This part of the Project Specifications deals with the provision for Day works in the Schedule of Quantities. Rates 
for Day works shall be entered in Section 1800 of the Schedule of Quantities in accordance with the following 
specifications. 

DWK. 1 SCOPE 

 
According to clause 37.2 of the General Conditions of Contract for construction works (GCC) 2010 edition, certain 
work may be carried out using rates tendered in the day work schedule. A schedule of personnel, plant and 
equipment which may be necessary to perform work on a day work basis is included in the schedule of quantities. 
The quantities used in the schedule are for tender evaluation purposes only and the use or not of these items shall 
not constitute a variation in terms of Clause 37 of the General Conditions of Contract 2010 edition. 

 
No work will be paid for as Day works without the written instruction or approval of the Engineer. 

DWK. 2 TYPE OF WORK 
 

The Engineer may order day work in certain cases where it is necessary to vary or to extend the works due to new 
or unforeseen circumstances to such an extent that the tendered rates for specific items of work are no longer 
applicable, or where no suitable combination of tendered rates can be used to pay for such work. 

 
As a general rule, applicable rates for additional work items will be agreed between the Contractor and the 
Engineer. Day works will only be used in exceptional circumstances. 

DWK. 3 MATERIALS 
 

Materials for use in works carried out under Day work shall be purchased by the Contractor who shall also arrange 
for delivery to site, and shall be responsible for any other requirements associated with specific materials. A 
Provisional Sum has been allowed in Section 1800 for Day work materials. The Contractor shall enter a tendered 
percentage in the schedule to cover his handling costs and profit, as per other provisional and prime cost sums in 
this Contract. 

 
Materials shall be paid for using the method described in the Pricing Data. No contract price adjustment will be 
applicable to materials. 

 
The Contractor shall submit proof of ownership for any materials used in Day works with his day works claim to the 
Engineer. Further, if specific materials are required for Day works, quotations will be called for as per Clause 
37.2.4 of the General Conditions of Contract 2010 edition. 

DWK. 4 CONSTRUCTION PLANT HIRE 
 

Where daywork is ordered, the tendered rates for plant hire in Section 1800 shall be used in calculating the 
payment due for any plant required to execute the daywork. If no rate is included in the schedule for a particular 
piece of equipment, and where no other rate or combination of rates would provide suitable compensation, then the 
daywork method of payment described in Clause 37.2.3 of the General Conditions of Contract 2015 3rd edition will 
be used. 

 
The tendered rates for each item of constructional plant shall include for all operating costs associated with the said 
item of plant. Such costs are deemed to include fuel, re-fueling costs, lubrication and routine servicing / 
maintenance, breakdowns and spares, all overhead costs, site management costs and administration costs. The 
tendered rates shall also include the plant operator and the general supervision of the plant while it is engaged in 
the day works. 
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DWK. 5 SALARIES AND WAGES OF WORKMEN 

 
The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in Section 1800. 
The tendered rates shall include for all costs associated with the employment of personnel, including salaries, 
wages, allowances, workmen’s compensation, medical aid and pension contributions, government levies and 
taxes, training costs and any costs associated with living on the site. The tendered rates shall also include for the 
transportation of the workmen to the site of the day works. 

 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be 
covered by the DAY WORKS rates and no additions or mark ups will be made to the tendered rates. 

 
The tendered rates shall also include any hand tools normally associated with the workmen’s job description e.g. 
picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for the casual 
supervision by a gang boss or foreman. Only when specifically called for by the Engineer, will payment be made 
for the use of a gang boss or foreman supervising on a continuous basis 

DWK. 6 MEASUREMENT AND PAYMENT 

 
The following principles shall also apply to the measurement and payment of day works. 

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall be 
fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-productive time when the 
engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of the 
machine, the flywheel horsepower shall govern the measurement category. Where width and mass are specified, 
mass shall govern the measurement category. 

 
The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the General Condition 
of Contract 2010 edition with regard to the submission of day works claims. 
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SECTION OHS: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 

OHS.1 SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a continued 
safe and healthy environment for all workers, employees and subcontractors under his control and for all other 
persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No 
181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and specifications 
referred to in the said Construction Regulations. 

 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor as 
mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions 
of OHSA 1993 and the Construction Regulations 2014. 

This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 2014, shall 
be displayed on site or made available for inspection by all workers, employees, inspectors and any other persons 
entering the site of works. 

 
The following are possible risks associated with this project: 

 
▪ Working high above the ground on top and below the bridge, most of the time in a restricted 

environment with limited landings (working platforms) 
▪ Working above a continuously flowing river and in an flood plain environment subject to flooding 
▪ Lifting and lowering of materials and equipment from the ground to the bridge and vice versa, 

exposed to cross winds 
▪ Steep and restricted access to the lower flood plain below the bridge 
▪ Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high 

voltage cables, on the bridge, buried and overhead 
▪ Deep excavations in soils requiring shoring or reducing of slopes 
▪ Blasting of hard rock or demolition of concrete 

▪ High pressure during testing of the relocated pipe lines, which could result in potentially dangerous 
situations in the event of the pipeline of fittings failing 

▪ Potentially harmful gasses when tying into the existing sewer mains 
▪ Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
▪ Exposure to possible injuries due to mishandling or failure of power and hand tools 

▪ Falling debris, tools and materials from bridge 
▪ Non-conformance to specifications with regards to fasteners and materials 
▪ Risks related to general safety and security on site 

 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 

OHS.2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 

(a) Employer” where used in the contract documents and in this specification, means the Employer as 
defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2014. “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 
meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor” and 
“subcontractor” respectively. 
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For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, without derogating 
from his status as an employer in his own right. 

(c) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of 
Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the Employer (the 
client as defined in the Construction Regulations). 

OHS.3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 

(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. The 
Safety Plan must be based on the Construction Regulations 2014 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 
safely in compliance with the Construction Regulations 2014; 

 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not be 
able to carry out the work under the contract safely in accordance with the Construction Regulations. 

OHS.4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms of 
Regulation 4, notify the Provincial Director of the Department of Labour in writing if the following work is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 

 
The notification must be done in the form of the pro forma included under Section 9 (Forms to be Completed by 
Successful Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, Engineer, 
employees and persons on site. 

OHS.5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have a risk 
assessment performed and recorded in writing by a competent person. (Refer Regulation 9 of the Construction 
Regulations 2014). 

 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of 
the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or 
control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors, 
employees, trade unions and health and safety committee members, and must be monitored and reviewed 
periodically by the Contractor. 
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OHS.6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

 
6.1 Health and Safety plan 

 
The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and 
he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections thereof. The 
Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety 
Plan. 

6.2 Health and safety induction training 
 

The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site. 

 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 

OHS.7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance of 
the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

7.2 Construction safety officer 
 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor 
shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the Inspector of the 
Department of Labour. The Safety Officer shall have the necessary competence and resources to perform his 
duties diligently. 

 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer 
appointed after award of the contract. 

7.3 Health and safety representatives 
 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act for 
the execution of the contract, shall appoint a health and safety representative whenever he has more than 20 
employees in his employment on the site of the works. The health and safety representative must be selected 
from employees who are employed in a full-time capacity at a specific workplace. 

 
The number of health and safety representatives for a workplace shall be at least one for every 100 employees. 

 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with 
his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to 
make representations to the employer (Contractor) or inspector on general matters affecting the health and safety 
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with 
inspectors and to attend meetings of the health and safety committee. 
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7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more 
health and safety committee(s) where there are two or more health and safety representatives at a workplace. 
The persons selected by the Contractor to serve on the committee shall be designated in writing. 
The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once 
every three months, to review the health and safety measures on the contract, to discuss incidents related to health 
and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the 
Contractor and to keep record of recommendations and reports made by the committee. 

7.5 Competent persons 
 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 
responsible for supervising construction work on each of the following work situations that may be expected on the 
site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 9 of the Construction Regulations; 
(b) Fall protection as described in Regulation 10; 
(c) Excavation work as described in Regulation 13; 
(d) Demolition work as described in Regulation 14; 
(e) Scaffolding work as described in Regulation 16; 
(f) Suspended platform operations as described in Regulation 17; 
(g) Material hoists as described in Regulation 19; 
(h) Bulk Mixing plant operations as described in Regulation 20; 
(i) Explosive actuated fastening device as described in Regulation 21; 
(j) Cranes as described in Regulation 22; 
(k) Construction vehicle and mobile plant inspections on a daily basis by a competent person as described in 

Regulation 23(1); 
(l) Control of all temporary electrical installation on the construction site as described in Regulation 24; 
(m) Stacking and storage on construction sites as described in Regulation 28; and 
(n) Fire precautions on construction sites as described in Regulation 29. 

A competent person may be appointed for more than one part of the construction work with the understanding that 
the person must be suitably qualified and able to supervise at the same time the construction work on all the work 
situations for which he has been appointed. 

 
The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor 
from any of his responsibilities to comply with all requirements of the Construction Regulations. 

OHS.8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to 
health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and 
subcontractors and employees. The following records and registers must be kept on site and shall be available for 
inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2014; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 
(d) A copy of the Notification of Construction Work (Regulation 4); 
(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction Safety Officer 

(Regulation 8(5)); 
(f) A copy of the risk assessment described in Regulation 9; 
(g) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 10; 
(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works 

(Regulation 10) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 13(2)(h)); 
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(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 11(2)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 19(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 19(8)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 21(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant (Regulation 23(1) (k)). 

OHS.9 CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 1993), 
which means that the Contractor has the status of employer in his own right in respect of the contract. The 
Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act (OHSA 
1993) and the Construction Regulations 2014. 

 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer 
(Client) to confirm his status as mandatory (employer) for the contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, and are not 
repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of 
his duties and responsibilities in terms of the Construction Regulations. 

 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer or the 
Engineer on behalf of the Employer, to ensure that all requirements of the Act and the Regulations are met and 
complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor as defined in 
the Construction Regulations, and he shall comply with all the provisions of Regulation 7. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the 
appointment in respect of health and safety. An independent subcontractor shall however provide and 
demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan before 
commencement of the subcontract. In the absence of such a health and safety plan the subcontractor shall 
undertake in writing that he will comply with the Contractor’s safety plan, the health and safety specifications of the 
Employer and the Construction Regulations 2014. 

(c) Management Supervision of construction work (Regulation 8) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms of Regulation 8 
and as set out in paragraph 7 above. Appointment of those personnel and employees does not relieve the 
Contractor from any of the obligations under Regulation 8. 

 
(d) Risk assessment for construction works (Regulation 9) 

 
The Contractor shall have the risk assessment made as set out in paragraph 3 above before commencement of the 
work and it must be available on site for inspection at all times. The Contractor shall consult with the health and 
safety committee or health and safety representative(s) etc. on a regular basis to ensure that all employees, 
including subcontractors under his control, are informed and trained by a competent person regarding health 
hazards and related work procedures. 

 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and safety 
induction training, all as specified in Regulation 9. 
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(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 of the Construction 
Regulations. 

 
(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply with all 
the specifications, project specifications and drawings related to the structures, unless it can be proved that such 
collapse or failure can be attributed to faulty design or insufficient design standards on which the specifications and 
the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction Regulations. 

(g) Temporary works (Regulation 12) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by a competent 
person. 

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork, shall 
be carefully examined and checked for suitability by a competent person. 

 
The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation (Regulation 13) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard Specifications and 
Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe excavations 
can be a major hazard on any construction site. The Contractor shall therefore ensure that all excavation work is 
carried out under the supervision of a competent person, that inspections are carried out by a Professional 
Engineer or Technologist, and that all work is done in such a manner that no hazards are created by unsafe 
excavations and working conditions. 

 
Supervision by a competent person will not relieve the Contractor from any of his duties and responsibilities under 
Regulation 13 of the Construction Regulations. 

(i) Demolition work (Regulation 14) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of 
Regulation 14 of the Construction Regulations. The fact that a competent person has to be appointed by the 
Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of demolition work. 

 
(j) Tunneling (Regulation 15) 

 
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

 
(k) Scaffolding (Regulation 16) 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations are complied 
with. [Note: Reference in the Regulations to “Section 44 of the Act” should read “Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 17) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies of the 
system design issued by a Professional Engineer are submitted to the Engineer for inspection and approval. The 
Contractor shall appoint competent persons as supervisors and competent scaffold erectors, operators and 
inspectors and ensure that all work related to suspended platforms are done in accordance with Regulation 17 of 
the Construction Regulations. 
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(m) Rope Access (Regulation 18) 

 
Where rope access is required on the construction site, the Contractor shall comply with Regulation 18. 
(n) Material Hoists (Regulation 19) 

 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 

 
(o) Bulk Mixing plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, etc. used in the 
operation of a batch plant shall comply with, and that all operators, supervisors and employees are strictly held to 
the provisions of Regulation 20. The Contractor shall ensure that the General Safety Regulations (Government 
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the 
Electrical Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive actuated fastening devices (Regulation 21) 

 
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety provisions of 
Regulation 21 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and return of cartridges and spent 
cartridges be recorded in a register to be kept on site. 

(q) Cranes (Regulation 22) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 22 shall be complied with. 
 

(r) Construction vehicles And mobile plant (Regulation 23) 

The Contractor shall ensure that all construction vehicles and plant are in good working condition and safe for use, 
and that they are used in accordance with their design and intended use. The vehicles and plant shall only be 
operated by workers or operators who have received appropriate training, all in accordance with all the 
requirements of Regulation 23. 

 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the findings 
must be recorded in a register to be kept on site. 

 
(s) Electrical installation and machinery on construction sites (Regulation 24) 

 
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 of 23 October 
1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993). Before 
commencement of construction, the Contractor shall take adequate steps to ascertain the presence of, and guard 
against dangers and hazards due to electrical cables and apparatus under, over or on the site. 

 
All temporary electrical installations on the site shall be under the control of a competent person, without relieving 
the Contractor of his responsibility for the health and safety of all workers and persons on site in terms of 
Regulation 24. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

 
The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice R1031 of 
30 May 1986) and all the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard- 
free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 26) 

 
Where construction work is done over or in close proximity to water, the provisions of Regulation 26 shall apply. 
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(v) Housekeeping and general safeguarding on construction sites (Regulation 27) 

 
Housekeeping on all construction sites shall be in accordance with the provisions of the environment Regulations 
for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of Regulation 27 of the 
Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 28) 

The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice R1031 
of 30 May 1986) as well as all the provisions Regulation 28 of the Construction Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 29) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October 1987) 
shall apply. 

 
In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate and 
sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 29 of the 
Construction Regulations. 

 
(y) Construction welfare facilities (Regulation 30) 

 
The Contractor shall comply with the construction site provisions as in the Facilities Regulations (Government 
Notice R1593 of 12 August 1988) and the provisions of Regulation 30 of the Construction Regulations. 

(z) Non-compliance with the Construction Regulations 2014 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction projects. 
 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the Construction 
Regulations applicable to the contract under consideration are complied with to the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as listed in Regulation 33, he will 
be guilty of an offence and will be liable, upon conviction, to the fines or imprisonment as set out in Regulation 33. 
The Contractor is advised in his own interest to make a careful study of the Act and the Construction 
Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings related to 
non-conformance to the Act and the Regulations. 

 
OHS.10 MEASUREMENT AND PAYMENT 

 

 
E 10 MEASUREMENT AND PAYMENT 

E 10.1 Payment for the contractor’s obligations in respect of the Occupational Health and Safety act and Construction 
Regulations shall be made through three payment items described below. The three payment items together 
shall include full compensation for all personnel (including a dedicated full time Construction Safety Officer), 
cost and incidentals in respect of compliance with the enforcement of the Health and Safety Specifications, 
which shall include for the compilation, presentation, implementation and maintenance of the Health and 
Safety Plan as contemplated. In tendering rates for the three items the contractor shall ensure that the sum 
of the amounts for the three items shall not be less than one percent (1%) of the Tender Amount. 
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All of the Contractor's costs associated with compliance with the provisions of this part of the Project Specifications 
shall be deemed to be included in the rates tendered for the items of work listed below. 

Item             Unit 
 

E10.01 Contractor’s initial obligations in respect of the Occupational 
Health and Safety Act and 

Construction Regulations 2014 Lump Sum 
 
 
 

The full amount will be paid in one instalment only once:- 
 

(a) The contractor has notified the Provincial Director of the Department of Labour in writing of the project. 
(b) The contractor has made the required initial appointments of employees and sub-contractors as well 

submitting Medical Certificates. 
(c) The Client has approved the contractor’s Health and Safety Plan. 
(d) The contractor has set up his Health and Safety File. 

 
Item Unit 

 
E10.02 Contractor’s time related obligations in respect of the 

Occupational Health and Safety Act and 
Construction Regulations Month 

 
The tendered monthly amount shall represent full compensation for that part of the contractor’s general obligations 
in terms of the Occupational Health and Safety Act and the Construction Regulations which are mainly a function of 
time. This includes inter alia payment of all costs for the appointment of all staff contemplated in the construction 
regulations and the transport of employees on site. Payment will be monthly only after payment for Item E 10.01 has 
been made. 

Item Unit 
 

E10.03 Submission of the Health and Safety File Lump Sum 
 

The tendered lump sum shall represent full compensation for the contractor meeting all his obligations in respect of 
the Occupational Health and Safety Act and the Construction Regulations and for the preparation and submission of 
his Health and Safety File complete as envisaged on this specification to the Client’s satisfaction. 

 
This amount will be paid only once the contractor has met all his obligations in respect of the Occupational Health 
and Safety Act and the Construction Regulations and has submitted his Health and Safety File complete as envisaged 
on this specification to the Client’s satisfaction. 
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C4: SITE INFORMATION 
 
 
The table below indicates the proposed locations of the highmast lights, including the corresponding area names, wards, and 
GPS coordinates. 
 

No. Area Name Ward Proposed Highmast Position (Coordinates) 

1 Matsitsi 20 
25.029317S 
29.739547E 

2 Makgopheng 18 
24.983453S 
29.828065E 

3 Sephaku Fourways 23 
25.01036S 
29.667388E 

4 Waalkraal Clinic 4 
25.09039 S 
29.06153 E 
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C4.1 TENDER DRAWINGS 

 
 

 
The following drawings form part of the contract: 

 
Drawing Description 

 
• 30m High mast light steel structure   
• 195-200W LED Luminaire  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Contract  C4.1 
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Part C4: Tender Drawings 

 

 
Drawings: 30m High mast light steel structure 
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            Drawings: 195-200W LED Luminaire Specification 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

            
 
 

 
 
 

 

 
 
 

 

Luminaire:       High-Efficient LED 

Number of LEDs:      80 

Power consumption:      195-200W 

Nominal efficacy (lm/W):    155lm/W 

Line current:        0.86A 

Mounting height:      30m 

Nominal flux (lm):      30280lm 

Luminaire efficacy (lm/W):  140lm/W 

 

 


