

SABS GROENKLOOF - LIGHTING LAB

ELECTRICAL INSTALLATION

No	DESCRIPTION		UNIT	QTY	RATE	AMOUNT
	<u>BILL NO 1 - Preliminaries and General (P & G)</u> The total amount allowed under this Schedule shall provide completely for all requirements of the General and Additional Conditions of Contract Fixed P+Gs					
1	Allow for cost incurred for provision of Surety or Letter of Guarantee to cover the Contract Amount		Item	1		
2	Allow for premium costed incurred for insurances.		Item	1		
3	Allow for scaffolding, as required, for the electrical installation		Item	1		
4	Allow for 12 months maintenance		Item	1		
5	Allow for submission of drawings for approval		Item	1		
6	Allow for costs incurred for site establishment, ablution facilities, off loading and storage and removal of site establishment on completion of contract.		Item	1		
7	Testing and commissioning of the installation, including issuing of certificates of compliance, as required		Item	1		
8	Submission of As built drawings and operating and maintenance manuals		Item	1		
9	CONTRACTOS INDUCTION		Item	1		
10	Allow for lifting equipment and crane		Item	0		
	Time-Related P+Gs					
11	Allow for accommodation and/or living out expenses.		Item	1		
BILL NO. 1	PRELIMINARIES AND GENERAL - CARRIED FORWARD					

ITEM	DESCRIPTION		UNIT	QTY	RATE	AMOUNT
BILL NO. 1	PRELIMINARIES AND GENERAL - BROUGHT FORWARD					
12	Allow for transport/travelling charges.		Item	1		
13	Allow for attending site meetings and inspections with Principal Agent and/or Engineer and managing of project		Item	1		
14	Allow for cost for supply and use of electricity, water, telephone and, if applicable, radio communication system.		Item	1		
15	Compliance with Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) - Construction Regulation 2003		Item	1		
16	Any additional TIME P+Gs the contractor wants to add to be added in the lines below Value-Related P+Gs		Item	1		
17	Allow for lifting gear, cranes etc. that may be required for moving plant and equipment into position		Item	1		
18	Allow for all costs incurred re the QS preliminaries (if applicable)		Item	1		
19	Deposits and Fees		Item	1		
20	Overhand Work		Item	1		
21	Security of the Works		Item	1		
22	Any additional VALUE P+Gs the contractor wants to add to be added in the lines below		Item	1		
BILL NO. 1	PRELIMINARIES AND GENERAL - TOTAL CARRIED FORWARD TO FINAL SUMMARY					