BILL OF QUANTITIES - MECHANICAL HVAC

Item No[Description Unit Quantity | Per Unit Rate Amount
BILL NO. 1
PRELIMINARY ITEMS
Allow for all preliminary and general items for this project, but excluding items priced
elsewhere in these Bills (These amounts will be paid pro rata to the rest of the amounts
claimed bv the contractor. relative to the tender amount)
1. CONTRACTUAL REQUIREMENTS
Tenderers to allow for compliance with all the conditions of contract (Refer to main contract) ltem sum
2. JOINT TRADES
Tenderers to allow for all costs which may be required in order to co-ordinate and liaise with ltem sum
the other Trade Contractors, especially with the electrical contractor
3. SUPERVISOR
Tenderers to allow for a full time working supervisor during the duration of the contract, who
shall have the delegated authority to receive instructions and make decisions regarding this Item Sum
contract
4. |SITE ESTABLISHMENT
Tenderers to allow for all costs which may be required in order to place the necessary facilities
on site for safe storage and orderly management purposes for the duration of the contract Item Sum
5. REMOVAL OF WASTE
Tenderers to allow for all costs associated with cleaning the site of all rubbish and waste
. Item Sum
caused by this contract
6 [GENERAL ITEMS
Any additional items that the Tenderer deems necessary for the successful and total
completion of the portion of the work required for this Bill. Specify:
(a) |Transport Item Sum
(b) |Compliance with Health and Safety Requirements Item Sum
(c) [Design Development Item Sum
(e) |Contingency (15%) Item Sum

TOTAL FOR BILL NO.1: Preliminaries (Carried forward to Summary)




BILL OF QUANTITIES - MECHANICAL HVAC

Item No

Description

Unit

Quantity

Per Unit Rate

Amount

BILL NO. 2

AIR CONDITIONING INSTALLATION

For the complete delivery, installation, testing, commissioning and handing over of the
following Mitsubishi DX Airconditioning systems.

DX Installation

DX Outdoor Units

For the supply and delivery to site of the following Mitsubishi outdoor units:

SUZ-KA71VA-DA

No

R0,00

PUHZ-P125YHA

No

R0,00

1,2

For the complete installation, including all piping, hangers, brackets and electrical
connection electrical connections of the following outdoor units:

SUZ-KA71VA-DA

No

R0,00

PUHZ-P125YHA

No

R0,00

1,3

Allow for the complete rigging and hoisting of the following outdoor units:

SUZ-KA71VA-DA

No

R0,00

PUHZ-P125YHA

No

R0,00

1,4

Supply and install wired mesh hail screens as specified, including all fasteners and
fixtures for the following outdoor units:

SUZ-KA71VA-DA

No

R0,00

PUHZ-P125YHA

No

R0,00

15

For the supply and installation of failure protection switchboard systems as specified
for the followina outdoor units.

SUZ-KA71VA-DA

No

N

R0,00

PUHZ-P125YHA

No

R0,00

Indoor Units

21

For the supply and delivery to site of the following Mitsubishi DX indoor units:

PLA-RP71EA-DA

No

N

R0,00

PEAD-RP125JAQ

No

R0,00

2,2

For the complete installation, including all piping, hangers, Condensate Pumps,
brackets and electrical connection electrical connections balancing testing and
commissionina of the followina DX indoor units:

PLA-RP71EA-DA

No

N

R0,00

PEAD-RP125JAQ

No

R0,00

REFRIGERANT PIPING

31

For the supply, delivery to site, installation and connection of the following insulated
refrigeration piping, measured in pairs (liquid pipe size / gas pipe size), including
supports. sockets and bends: installed on cable travs

Liguid Piping 9.52mm

42

R0,00

Gas Piping 15.88mm

42

R0,00

DRAIN PIPING

4,1

For the supply, delivery to site, installation following uPVC class 6 condensate drain
piping, installed on galvanized wired mesh light duty cable tray including all tees and
elbows:

PLA-RP71EA-DA

No

R 0,00

PEAD-RP125JAQ

No

R 0,00

Amount carried forward




Item No[Description Unit Quantity Per Unit Rate Amount
Amount brought forward
42 For the supply, delivery to site, installation and connection of the following equipment
' for condensate drains:
Connection to drain socket with 'p-traps' No 12 R 0,00
2m Lengths of Insulation for each unit No 6 R 0,00
5 TRUNKING:
51 For the supply, delivery to site and complete installation of galvanized wired mesh light
' duty cable trays. includina hanaers and brackets:
Cable Trays m 45 R 0,00
Bends No 12 R 0,00
Tees No 2 R 0,00
52 For the supply, delivery to site and complete installation of galvanized sheet metal
' trunkina,etched and primed for painting. including hangers and brackets:
Trunking m 45 R 0,00
Bend No 12 R 0,00
Tees No 2 R 0,00
For the Supply, Delivery to Site and Complete Installation and Connection of all Control
6 Wiring installed on light duty cable trays:
PLA-RP71EA-DA / SUZ-KA71VA-DA No 2 R0,00
PEAD-RP125JAQ / PUHZ-P125YHA No 4 R0,00
7 For the , Delivery to Site, Installation and Connection of the following Remote
Controllers
Simple Wired Touch Controller Sum 6 R 0,00
8 For the Complete Pressure Testing, Purging and Charging with refrigerant of the
following DX Systems:
PLA-RP71EA-DA / SUZ-KA71VA-DA No 2 R0,00
PEAD-RP125JAQ / PUHZ-P125YHA No 4 R0,00
9 For the complete balancing, testing and commissioning the following DX systems:
PLA-RP71EA-DA / SUZ-KA71VA-DA No 2 R0,00
PEAD-RP125JAQ / PUHZ-P125YHA No 4 R0,00
|
TOTAL FOR BILL NO.2: Air Conditioning Installation (Carried forward to Summary) R 0,00]




BILL OF QUANTITIES - MECHANICAL HVAC

Item NoJDescription Unit Quantity] Per Unit Rate Amount
BILL NO. 3
DUCTING
For the complete supply, delivery, installation, testing, commissioning and handing over of
the following in terms of the air-conditioning specification
For the supply, delivery to site, complete installation, commissioning and balancing of the

1 |[following insulated ducting, complete with all brackets, mountings connections and

fastners.
* All exposed ductwork to be internally insulated and powder coated to architects specification
ROUND SPIRAL DUCTING
1509 m 9 R 0,00
200g m 37 R 0,00
250g m 15 R 0,00
315¢ m 20 R 0,00
RETANGULAR FLANGED DUCTING
250x200 m 9 R 0,00
250x250 m 3 R 0,00
300x300 m 21 R 0,00
400x300 m 9 R 0,00
FRESH AIR/EXTRACTION AIR DUCT FITTINGS
Round Bend
1509-150¢0 No 2 R 0,00
200g-200g No 17 R 0,00
2509-25090 No 2 R 0,00
3152-3150 No 3 R 0,00
Rectangular Bend
250x200-250x200 No 1 R 0,00
300x300-300x300 No 4 R 0,00
Round Galvanised Spigot
200g-200g No 27 R 0,00
2509-25090 No 7 R 0,00
Round Transition Piece
315-1500 No 1 R 0,00
Rectangular Transition Piece
200x200-350x350 No 3 R 0,00
300x300-250x200 No 3 R 0,00
300x300-250x250 No 1 R 0,00
400x300-300x300 No 4 R 0,00
Rectangular To Round Transition Piece
350x350-200g No 1 R 0,00
400x300-315¢ No 3 R 0,00
Stop End
250x200 No 3 R 0,00
250x250 No 1 R 0,00
Plenum Box
850x250-400x300 No 4 R 0,00
DUCT ACCESSORIES SCHEDULE
HAND LOCKABLE DAMPER
2150 No 4 R 0,00
2200 No 18 R 0,00
2250 No 6 R 0,00
AIR GRILLE
600x600 Return Air Grilles - @200 Spigot No 8 R 0,00
FRESH AIR DISC VALVE
@200 (200 SPIGOT) No 1 R 0,00
@250 (250 SPIGOT) No 1 R 0,00
CONSTANT VOLUME ROUND SWIRL DIFFUSERS
600x600 (200 SPIGOT) No 1 R 0,00
WEATHER LOUVRE WITH VERMIN SCREEN
200x200 No 1 R 0,00
400x300 No 4 R 0,00




HEAT EXTRACTION CANOPY

450x450 No 1 R 0,00

SOUND ATTENUATORS - PODDED TYPE

@200 No 2 R 0,00

@315 No 6 R 0,00

FILTER PANELS - G4 RATED WASHABLE FILTERS

200x200 No 1 R 0,00

300x300 No 3 R 0,00

FANS

MIXVENT SERIES COMPACT FAN @200 - 70 I/s - 250 Pa No 1 R 0,00

MIXVENT AMS WJ315 KIT FAN @308 - 150 I/s - 250 Pa No 1 R 0,00

MIXVENT AMS WJ315 KIT FAN @308 - 200 I/s - 250 Pa No 2 R 0,00

MIXVENT AMS WJ315 KIT FAN @308 - 250 I/s - 250 Pa No 1 R 0,00
|[TOTAL FOR BILL NO.3: Ducting Ground Floor (Carried forward to Summary) R 0,00]




BILL OF QUANTITIES - MECHANICAL HVAC

Item No]Description Unit Quantity | Per Unit Rate Amount
BILL NO. 4
GENERAL
1 Preparation and issue of O and M Manuals No 3
2 Allowance for 12 month guarantee period Item 1
3 Allowance for 12 month maintenance and service period Iltem 1
4 Allow for training in the operation of all plants Item 1
5 For the coding and labeling of plants Item 1
6 Commissioning and testing Item 1
7 Preparation and issue of Workshop Drawings No 3
8 Preparation and issue of As-Built Drawings No 3
9 Builder's Work
To be completed by main building contractor
R 0,00

TOTAL FOR BILL NO.4: General (Carried forward to Summary)




BILL OF QUANTITIES - FINAL SUMMARY

SUMMARY OF TENDER BILLS

ITEM BILL DESCRIPTION AMOUNT

1 BILL No. 1: PRELIMINARIES R 0,00
2 BILL No. 2: AIR CONDITIONING R 0,00
3 BILL No. 3: VENTILATION AND DUCTING R 0,00
4 BILL No. 4: GENERAL R 0,00
5 SUB TOTAL R 0,00
6 Add 15% VAT R 0,00
7 TOTAL FIXED AND FIRM PRICE R 0,00

TENDER

NAME

ADDRESS

TELEPHONE No

DATE

SIGNATURE




