
Item No Description Unit Quantity Per Unit Rate Amount

BILL NO. 1

PRELIMINARY ITEMS

Allow for all preliminary and general items for this project, but excluding items priced 

elsewhere in these Bills (These amounts will be paid pro rata  to the rest of the amounts 

claimed by the contractor, relative to the tender amount)

1. CONTRACTUAL REQUIREMENTS

Tenderers to allow for compliance with all the conditions of contract (Refer to main contract)
Item Sum

2. JOINT TRADES

Tenderers to allow for all costs which may be required in order to co-ordinate and liaise with 

the other Trade Contractors, especially with the electrical contractor
Item Sum

3. SUPERVISOR

Tenderers to allow for a full time working supervisor during the duration of the contract, who 

shall have the delegated authority to receive instructions and make decisions regarding this 

contract

Item Sum

4. SITE ESTABLISHMENT

Tenderers to allow for all costs which may be required in order to place the necessary facilities 

on site for safe storage and orderly management purposes for the duration of the contract Item Sum

5. REMOVAL OF WASTE
Tenderers to allow for all costs associated with cleaning the site of all rubbish and waste 

caused by this contract
Item Sum

6 GENERAL ITEMS

Any additional items that the Tenderer deems necessary for the successful and total 

completion of the portion of the work required for this Bill.  Specify:
(a) Transport Item Sum

(b) Compliance with Health and Safety Requirements Item Sum

(c) Design Development Item Sum

(e) Contingency (15%) Item Sum
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TOTAL FOR BILL NO.1: Preliminaries (Carried forward to Summary)



Item No Description Unit Quantity Per Unit Rate Amount

BILL NO. 2

AIR CONDITIONING INSTALLATION

For the complete delivery, installation, testing, commissioning and handing over of the 

following Mitsubishi DX Airconditioning systems.

DX Installation

1. DX Outdoor Units

1,1 For the supply and delivery to site of the following Mitsubishi outdoor units:

SUZ-KA71VA-DA No 2 R0,00

PUHZ-P125YHA No 4 R0,00

1,2
For the complete installation, including all piping, hangers, brackets and electrical 

connection electrical connections of  the following outdoor units:

SUZ-KA71VA-DA No 2 R0,00

PUHZ-P125YHA No 4 R0,00

1,3 Allow for the complete rigging and hoisting of the following outdoor units:

SUZ-KA71VA-DA No 2 R0,00

PUHZ-P125YHA No 4 R0,00

1,4
Supply and install wired mesh hail screens as specified, including all fasteners and 

fixtures for the following outdoor units:
SUZ-KA71VA-DA No 2 R0,00

PUHZ-P125YHA No 4 R0,00

1,5
For the supply and installation of failure protection switchboard systems as specified 

for the following outdoor units.
SUZ-KA71VA-DA No 2 R0,00

PUHZ-P125YHA No 4 R0,00

2 Indoor Units

2,1 For the supply and delivery to site of the following Mitsubishi DX indoor units:

PLA-RP71EA-DA No 2 R0,00

PEAD-RP125JAQ No 4 R0,00

2,2

For the complete installation, including all piping, hangers, Condensate Pumps, 

brackets and electrical connection electrical connections balancing testing and 

commissioning of  the following DX indoor units:
PLA-RP71EA-DA No 2 R0,00

PEAD-RP125JAQ No 4 R0,00

3. REFRIGERANT PIPING

3,1

For the supply, delivery to site, installation and connection of the following insulated 

refrigeration piping,  measured in pairs (liquid pipe size / gas pipe size), including 

supports, sockets and bends: installed on cable trays
Liquid Piping 9.52mm m 42 R0,00

Gas Piping 15.88mm m 42 R0,00

4. DRAIN PIPING

4,1

For the supply, delivery to site, installation following uPVC class 6 condensate drain 

piping, installed on galvanized wired mesh light duty cable tray including all tees and 

elbows:
PLA-RP71EA-DA No 2 R 0,00

PEAD-RP125JAQ No 4 R 0,00

Amount carried forward
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Item No Description Unit Quantity Per Unit Rate Amount

Amount brought forward

4,2
For the supply, delivery to site, installation and connection of the following equipment 

for condensate drains:

Connection to drain socket with 'p-traps' No 12 R 0,00

2m Lengths of Insulation for each unit No 6 R 0,00

5 TRUNKING:

5,1
For the supply, delivery to site and complete installation of galvanized wired mesh light 

duty cable trays, including hangers and brackets:

Cable Trays m 45 R 0,00

Bends No 12 R 0,00

Tees No 2 R 0,00

5,2
For the supply, delivery to site and complete installation of galvanized sheet metal 

trunking,etched and primed for painting. including hangers and brackets:

Trunking m 45 R 0,00

Bend No 12 R 0,00

Tees No 2 R 0,00

6
For the Supply, Delivery to Site and Complete Installation and Connection of all Control 

Wiring installed on light duty cable trays:

PLA-RP71EA-DA / SUZ-KA71VA-DA No 2 R0,00

PEAD-RP125JAQ / PUHZ-P125YHA No 4 R0,00

7
For the , Delivery to Site, Installation and Connection of the following Remote 

Controllers
Simple Wired Touch Controller Sum 6 R 0,00

8
For the Complete Pressure Testing, Purging and Charging with refrigerant of the 

following DX Systems:
PLA-RP71EA-DA / SUZ-KA71VA-DA No 2 R0,00

PEAD-RP125JAQ / PUHZ-P125YHA No 4 R0,00

9 For the complete balancing, testing and commissioning the following DX systems:

PLA-RP71EA-DA / SUZ-KA71VA-DA No 2 R0,00

PEAD-RP125JAQ / PUHZ-P125YHA No 4 R0,00

R 0,00TOTAL FOR BILL NO.2: Air Conditioning Installation (Carried forward to Summary)



Item No Description Unit Quantity Per Unit Rate Amount

BILL NO. 3

DUCTING

For the complete supply, delivery, installation, testing, commissioning and handing over of 

the following in terms of the air-conditioning specification

1
For the supply, delivery to site, complete installation, commissioning and balancing of the 

following insulated ducting, complete with all brackets, mountings connections and 

fastners. 
* All exposed ductwork to be internally insulated and powder coated to architects specification

ROUND SPIRAL DUCTING

150ø m 9 R 0,00

200ø m 37 R 0,00

250ø m 15 R 0,00

315ø m 20 R 0,00

RETANGULAR FLANGED DUCTING

250x200 m 9 R 0,00

250x250 m 3 R 0,00

300x300 m 21 R 0,00

400x300 m 9 R 0,00

FRESH AIR/EXTRACTION AIR DUCT FITTINGS
Round Bend

150ø-150ø No 2 R 0,00

200ø-200ø No 17 R 0,00

250ø-250ø No 2 R 0,00

315ø-315ø No 3 R 0,00

Rectangular Bend

250x200-250x200 No 1 R 0,00

300x300-300x300 No 4 R 0,00

Round Galvanised Spigot

200ø-200ø No 27 R 0,00

250ø-250ø No 7 R 0,00

Round Transition Piece

315ø-150ø No 1 R 0,00

Rectangular Transition Piece

200x200-350x350 No 3 R 0,00

300x300-250x200 No 3 R 0,00

300x300-250x250 No 1 R 0,00

400x300-300x300 No 4 R 0,00

Rectangular To Round Transition Piece

350x350-200ø No 1 R 0,00

400x300-315ø No 3 R 0,00

Stop End

250x200 No 3 R 0,00

250x250 No 1 R 0,00

Plenum Box

850x250-400x300 No 4 R 0,00

DUCT ACCESSORIES SCHEDULE

HAND LOCKABLE DAMPER

ø150 No 4 R 0,00

ø200 No 18 R 0,00

ø250 No 6 R 0,00

AIR GRILLE

600x600 Return Air Grilles - Ø200 Spigot No 8 R 0,00

FRESH AIR DISC VALVE

Ø200 (Ø200 SPIGOT) No 1 R 0,00

Ø250 (Ø250 SPIGOT) No 1 R 0,00

CONSTANT VOLUME ROUND SWIRL DIFFUSERS

600x600 (Ø200 SPIGOT) No 1 R 0,00

WEATHER LOUVRE WITH VERMIN SCREEN

200x200 No 1 R 0,00

400x300 No 4 R 0,00
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HEAT EXTRACTION CANOPY

450x450 No 1 R 0,00

SOUND ATTENUATORS - PODDED TYPE

Ø200 No 2 R 0,00

Ø315 No 6 R 0,00

FILTER PANELS - G4 RATED WASHABLE FILTERS

200x200 No 1 R 0,00

300x300 No 3 R 0,00

FANS

MIXVENT SERIES COMPACT FAN Ø200 - 70 l/s - 250 Pa No 1 R 0,00

MIXVENT AMS WJ315 KIT FAN Ø308 - 150 l/s - 250 Pa No 1 R 0,00
MIXVENT AMS WJ315 KIT FAN Ø308 - 200 l/s - 250 Pa No 2 R 0,00

MIXVENT AMS WJ315 KIT FAN Ø308 - 250 l/s - 250 Pa No 1 R 0,00

R 0,00TOTAL FOR BILL NO.3: Ducting Ground Floor (Carried forward to Summary)



Item No Description Unit Quantity Per Unit Rate Amount

BILL NO. 4

GENERAL

1 Preparation and issue of O and M Manuals No 3

2 Allowance for 12 month guarantee period Item 1

3 Allowance for 12 month maintenance and service period Item 1

4 Allow for training in the operation of all plants Item 1

5 For the coding and labeling of plants Item 1

6 Commissioning and testing Item 1

7 Preparation and issue of Workshop Drawings No 3

8 Preparation and issue of As-Built Drawings No 3

9 Builder's Work

To be completed by main building contractor

R 0,00

BILL OF QUANTITIES - MECHANICAL HVAC

TOTAL FOR BILL NO.4: General (Carried forward to Summary)



SUMMARY OF TENDER BILLS

1 BILL No. 1: PRELIMINARIES R 0,00

2 BILL No. 2: AIR CONDITIONING R 0,00

3 BILL No. 3: VENTILATION AND DUCTING R 0,00

4 BILL No. 4: GENERAL R 0,00

5 SUB TOTAL R 0,00

6 Add 15% VAT R 0,00

7 TOTAL FIXED AND FIRM PRICE R 0,00

TENDER :

NAME :

ADDRESS :

TELEPHONE No :

DATE SIGNATURE

ITEM AMOUNT

BILL OF QUANTITIES - FINAL SUMMARY

BILL DESCRIPTION


