
  

SENT-040-2023-24 

  

  
CONTRACT DATA  

  

A contract between  

SENTECH, Sender Technology Park, Radiokop, Octave Road, Honeydew,  

and  

____________________________________________________________________________________ 

____________________________________________________________________________________  

 

Appointment Of A Service Provider To Render Mast Replacement Services At The 

Port Elizabeth OC  

.  

Bid Number: SENT-040-2023-24 
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PART C1: AGREEMENTS AND CONTRACT DATA –   
  
Form of Offer and Acceptance Offer   

Sentech, identified in the acceptance signature block, has solicited offers to enter into a contract for 

the Appointment of a Service Provider to render Mast Replacement Services at the Port Elizabeth 

OC  

The Bidder, identified in the offer signature block, has examined the documents listed in the Tender Data and 

addenda thereto as listed in the Bid schedules, and by submitting this offer has accepted the conditions of the 

Bid.    

By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the Bidder offers to perform all of the obligations and liabilities of the Bidder under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount 

to be determined in accordance with the conditions of contract identified in the Contract Data.    

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF APPLICABLE  

TAXES; (in the Bids applicable currency).   

_______________________________________________________________________ (amount in words);    

________________________________________________________________________(amount in figures)   

NB: The Prices quoted above is the total Bid offer inclusive of all applicable taxes for the Contract 

duration. The price must be carried over from the price breakdown / schedule of rates provided in the 
Bid document.  

This offer may be accepted by Sentech by signing the acceptance part of this form of offer and acceptance 

and returning one copy of this document to the Bidder before the end of the period of validity stated in the 

Tender Data, whereupon the Bidder becomes the party named as the Bidder in the conditions of contract 

identified in the Contract Data.   

Bidder’s Signature(s) ___________________________   

Signed by the Bidder at ____________ on this the __________ day of _____________ 20__________   

Name(s)  _________________________________  ___________________________________________   

Capacity ___________________________________  __________________________________________   

Address (Domicillium)   
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Acceptance   

By signing this part of this form of offer and acceptance, Sentech accepts the Bidder’s offer. In consideration 

thereof, Sentech shall pay the Bidder the amount due in accordance with the conditions of contract identified 

in the Contract Data. Acceptance of the Bidder’s offer by the signature by Sentech shall form an agreement 

between Sentech and the Bidder upon the terms and conditions contained in this agreement and in the contract 

that is the subject of this agreement.   

The terms of the contract, are contained in:   

Part C1 Agreements and contract data, (which includes this agreement)   

Part C2 Pricing data   

Part C3 Scope of work.   

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 

above.   

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 

listed in the Bid schedules as well as any changes to the terms of the offer agreed by the Bidder and the 

employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 

and forming part of this agreement. No amendments to or deviations from the said documents are valid unless 

contained in this schedule of deviations.   

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

agreement.   

  

Sentech’s Signature(s) ________________________________    

Signed by Sentech at ____________ on this the __________ day of _____________ 20__________  

Name(s) _________________________________     

Designation_______________________  ___________________________________________      

SENTECH SOC LIMITED,   

Sender Technology Park  

Octave Road, Radiokop  

Honeydew  

Johannesburg  

  

Date ___________________   

  

Upon acceptance by Sentech of the Bidder's offer, a contract will come into existence. 
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THE CONTRACT 

➢ GENERAL CONDITIONS OF CONTRACT 

For the purpose of this Contract the General Conditions of Contract which shall apply are set out in the 

document entitled 

 

➢ GOVERNMENT PROCUREMENT GENERAL CONDITIONS OF CONTRACT 

 

As issued by National Treasury and the Construction Industry Development Board of the Republic of South 

Africa. These General Conditions of Contract shall apply except in so far as they are modified, qualified or 

amended, by the following Special Conditions of Contract or as elsewhere elaborated in these documents. 
 

➢ SPECIAL CONDITIONS OF CONTRACT 

The following changes are made to the General Conditions of Contract. The clause numbers referred 

to hereafter are the clause numbers of the General Conditions of Contract. 

 

PAGE 
REF. 

CLAUSE 
NUMBER 

 

AMMENDMANT 

 
TOPIC 
HEADING 

  Add new clause 23 

 
“The Contractor shall be deemed to have indemnified 
Sentech as he hereby does indemnify it against injury to any 
person occurring prior to the Final Completion of the 
Contract Works, or occurring owing to the Contract Works 
being handed over in an unsafe condition. The Contractor 
further Indemnifies Sentech against all actions, suits, 
demands costs or expenses arising in connection with such 
injury referred to above, either at common law or under the 
Compensation 
for injury and Disease Act (C.O.I.D Act), or any amendment 
thereto” 

 
 
 
 

Injury To 
Persons 

  Add new clause 24 
 
The contractor shall be entitled to an extension to the 
Time for Completion if he is or will be delayed by any 
of the following: 

a) Any of the Employer’s Liabilities. 

b) Inclement weather. 

 
The contractor will however not be entitled to Claim for cost 
incurred due to delays as a result of Inclement weather. 

 
 
 
 

Extension 
Of Time 

  The Contractor shall be entitled to be paid at monthly 
intervals for the value of the works executed. The 
Contractor shall submit each month statement showing the 
amounts to which he considers himself 
entitled. 

 
Monthly 
Statements 
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SCHEDULE OF DEVIATIONS  

Notes:   

1 The extent of deviations from the Bid documents issued by the Sentech before the Bid closing date is 

limited to those permitted in terms of the conditions of Bid.   

2 A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such 

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the 

process of offer and acceptance, the outcome of such agreement shall be recorded here.   

3 Any other matter arises from the process of offer and acceptance either as a confirmation, clarification or 

change to the Bid documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here.  

4 Any change or addition to the Bid documents arising from the above agreements and recorded here 

shall also be incorporated into the Contract.   

  

  

1.  Subject                         

Details________________________________________________________________________  

  

2.  Subject                         

Details_________________________________________________________________________  

  

3.  Subject                         

Details__________________________________________________________________________  

  

4.  Subject                         

Details__________________________________________________________________________  

By the duly authorised representatives signing this schedule of deviations, Sentech and the Bidder agree to 

and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 

listed in the Tender Data and addenda thereto as listed in the Bid schedules, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the Bidder and Sentech during this process of offer 

and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.   
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Contract Data   
Part one - Data provided by Sentech given in all contracts   

 

1. The Purchaser is   

SENTECH SOC LIMITED,   

Sender Technology Park  

Octave Road  

Radiokop  

Honeydew  

Johannesburg  
  

2. General   

The National Treasury General Conditions of Contract for goods and services (NT GCC, 2010) or 
General Conditions of Contract for Works (2015) as issued by National Treasury and the 
Construction Industry Development Board of the Republic of South Africa apply, respectively.   

The goods are specified in the Scope of Work.  The Special Conditions of Contract (SCC) are 

stipulated in the Tender Data.   

  

3. Goods information:   

The Goods Information is in the document called “Scope of Work” and in the documents and 
drawings referred to by it.   
  

4. Terms of Delivery   

The Terms of Delivery are contained in the General Conditions of Contract (GCC) and Special 

Conditions of Contract.   

  
5. Language   

The language of this contract is English.   

  

6. Governing Laws and Jurisdiction   

The Contract shall be governed by and interpreted according to the laws of the Republic of South Africa.   

In the event of a conflict between or inconsistency in the laws applicable in the various provinces of the 

Republic of South Africa, the law as applied and interpreted in the Gauteng Province shall prevail.   

The parties irrevocably submit to the exclusive jurisdiction of the South Gauteng High Court, Johannesburg in 

respect of any action or proceeding arising from this Bid.   

  

This Bid and all contracts emanating there from will be subject to the General Conditions of Contract issued 

in accordance with Treasury Regulation 16A published in terms of the Public Finance Management Act, 

1999 (Act 1 of 1999). The Special Conditions of Contract are supplementary to that of the General 

Conditions of Contract. Where, however, the SCC are in conflict with the GCC, the SCC shall prevail.  

  

7. Sub-contracting post award   

A Bidder awarded a Bid may only enter into a subcontracting arrangement with the approval of Sentech. The 
successful bidder may not subcontract more than 25% of the value of the contract to any other enterprise 

that does not have an equal or higher B-BBEE status level of contributor than the Bidder concerned, unless 

the contract is subcontracted to an EME that has the capability and ability to execute the subcontract.  

  
8. Transformation Plan  

A transformation plan is a record of activities an entity intends to undertake to improve its BBBEE Level 

through Ownership, Management and Control; Skills Development; Enterprise and Supplier Development 

and Socio-Economic Development.  

  

Sentech reserves the right to request a BBBEE transformation plan with clearly defined timelines and 

milestones if the recommended bidder does not meet Sentech’s transformation goals. These milestones 
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must be achieved over the term of the contract. This transformation plan shall be submitted within 10 working 
days from the written request, failing which Sentech reserves the right to withdraw its appointment of the 

preferred recommended Bidder.    

  

9. Warranty   

The warranty period is 12 months after Delivery.   

  

10. Payment   

The method and conditions of payment are contained in the Tender Data, GCC and SCC.   

The interest on late payment is 0 % per complete week of delay.   

  

11. Currency   

South African registered businesses that purchase equipment overseas and quote in foreign currency will be 

required to provide Sentech a 6-month forward cover contract on appointment. The 6 months forward cover 

will be re-negotiated and renewed every 6 months should the contract term on this tender be longer than 6 

months.  

  

12. General - Prices  

Unless approval has been obtained from Sentech, no adjustment in contract prices will be made.  

Applications for price adjustment must be accompanied by documentary evidence in support of any 

adjustment.  

  

 13. Price Negotiations  

Sentech reserves the right to negotiate market related prices. If market-related prices are not agreed to, 

Sentech reserves the right to cancel the Bid.  

  

14. Liabilities indemnities and insurance   

Insurance is required from the Bidder in respect of delivery and transportation where applicable.   

  

15. Disputes   

Should any dispute, disagreement or claim arise between the parties ("the dispute") concerning this 

Agreement, the parties shall try to resolve the dispute by negotiation. This entails one party inviting the other 

party to meet and attempt to resolve the dispute within fourteen (14) days from the date of the written invitation.   

If the dispute has not been resolved by such negotiation as referred to in this clause above, the Parties shall 

submit the dispute to the Arbitration Foundation of Southern Africa ("AFSA") for administered mediation, upon 

the terms set out by the AFSA secretariat.   

Failing such resolution, the dispute shall be resolved by arbitration in accordance with the rules and procedures 

of AFSA by an arbitrator appointed by AFSA.  Where the arbitration route is followed, the dispute must be 

adjudicated within Johannesburg in the English language and finally resolved in accordance with the rules of 

AFSA, by an arbitrator or arbitrators appointed by that Foundation.   

The provisions of this clause shall not preclude any party from obtaining relief from a Court of competent 

jurisdiction. To this extent, the Parties hereby consent to the jurisdiction of the South Gauteng High Court, 

Johannesburg, South Africa. The provisions of this clause shall continue to be binding on the Parties, 

notwithstanding any termination or cancellation of this Agreement.   

   

16. Termination   

Sentech shall have the right, at its sole and exclusive discretion, upon written notice to the Bidder, to terminate 

this Agreement, in whole or in part should the Bidder fail to perform any of its obligations or deliver any 

deliverable timeously or should Sentech not be satisfied with the quality of any service/s in terms of this 

Agreement, to the satisfaction of Sentech.   

Sentech shall furthermore have the right, as a result of such termination, to appoint a third party to perform the 

obligations of the Bidder in terms of the Agreement and the Bidder indemnifies Sentech against all costs 

incurred by Sentech in appointing such third party to fulfil the obligations of the Bidder.  

Sentech shall have the right, at its sole and exclusive discretion, to terminate this Agreement, at any time, upon 

30 (thirty) days’ written notice to the Bidder.  



  

SENT-040-2023-24 

  

  

17. Contract Term  

This contract will run for a period of 6 months. 

  

18. Supplier Due Diligence   

 Sentech reserves the right to conduct supplier due diligence at any time pre, during and post the contract 

period.  This may include announced or unannounced site visits.    

  

19. Cession  

Sentech shall be entitled to cede, delegate, assign, charge, transfer or otherwise dispose of this Agreement 

or any rights or obligations therein in whole or in part, upon prior written notice to the Bidder.  

  

20. Monitoring and Evaluation  

The service delivery and performance of the Bidder will be monitored and evaluated by Sentech at all relevant 

times. In the event that the Bidder defaults in any manner or form, Sentech reserves the right to blacklist the 

Bidder on the National Treasury Database of Prohibited Suppliers and Tender Defaulters, and to take such 

further steps as may be warranted in the circumstances which steps shall be determined at Sentech’s sole 

and exclusive discretion.  

  

21. Protection of Personal Information Act No. 4 of 2013 (“POPI”)  

Sentech is POPI compliant, and the Bidder will ensure that it conducts itself within the prescripts of the 

prescribed legislation.  

Should Sentech need to collect Personal Information by law or in consideration of the Tender, and the Bidder 

fail to provide the Personal Information when requested, Sentech may refuse to accept the relevant services 

from the Bidder, and the Bidder will be notified in this event.  

By agreeing to the terms of this Agreement, the Bidder voluntarily authorizes Sentech to process its’ personal 

information (including its’ name, credit card & banking details, physical address, telephone numbers, reference 

letters & any other information it has provided to Sentech) for purposes of Tendering and contracting.   

The Bidder consents to the transfer of such personal information to third parties.  

This consent is effective immediately and will endure until the relationship between the Bidder and Sentech 

has been terminated.   

The Bidder indemnifies and holds Sentech harmless against any loss, whether direct or indirect, arising out of 

the failure to process any of its’ personal data in accordance with applicable laws.  

  

22. Delay damages   

As stipulated in the Special Conditions of Contract.  

   

Sentech's Representative is 

Name: Mr. Zunaid Adams 

Address: SENTECH SOC LIMITED, 

Sender Technology Park   
Octave Road,  
Radiokop, Honeydew  
Johannesburg 
 
Tel No. 0114714400 
 

Sentech's Representative is the Executive: Legal and Regulatory.  
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Contract Data   

Part two - Data provided by the Bidder   

Statements given in all contracts   

The Bidder is:   

Name                           Address  

                         

a company / close corporation / partnership duly incorporated in accordance with the laws of the Republic of 

South Africa.   
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PART C2: PRICING DATA  

PRICING DATA  
 
C2.1 PREAMBLE TO SCHEDULE OF QUANTITIES  

1. These Preambles are to be read in conjunction with the Schedule of Quantities following hereafter.  

2. The Schedule of Quantities shall be read in conjunction with all the Tender & Contract documentation i.e. 

Conditions to be observed in Tendering, General Conditions of Contract, Special Conditions of Contract, 

Specification and accompanying Drawings, etc.  

3. The Schedule of Quantities include as far as can be determined every class of operation, construction or 

material which the Contractor is likely to be called upon to perform or supply.  

4. No alteration, erasure, omission or addition is to be made in the text and conditions of the Schedule of 

Quantities. Should any such alteration, amendment, note or addition be made, it will not be recognised, but 

the reading of the Schedule of Quantities, as prepared by the Engineer, will be adhered to.  

5. Should any figures or writing in the Schedule of Quantities be indistinct, or the Schedule of Quantities 

contains any obvious errors, the Contractor must inform the Engineer at once and have them rectified. No 

liability whatsoever will be admitted in respect of errors in the contract due to the foregoing.  

6. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive value of the work 

described under the several items, including all costs and expenses which may be required in and for the 

construction of the work described together with all general risks, liabilities and obligations set forth or implied 

in the documents on which the tender is to be based. Where special risks, liabilities and obligations cannot be 

dealt with as above, then the price thereof is to be stated separately in Section 1 in the item provided for the 

purpose.  

7. A price or rate is to be entered against each item in the Schedule of Quantities, whether quantities are stated 

or not. Items against which no price is entered are to be considered as covered by the other prices or rates in 

the Schedule.  

8. The quantities entered in the Schedule are deemed to be approximately correct for each item, but the 

tendered unit prices will be deemed to apply to any changes in quantity that may be necessary.  

9. Provisional items and sums as detailed in these Schedules shall be expended only on the specific instruction 

of the Engineer, the work executed being measured, and valued at applicable rates contained in the Schedule 

or new rates agreed with the Engineer.  

10. Except where shown to the contrary in the Contract, the Schedule of Quantities has been drawn up in 

accordance with SANS 1200, failing which the Standard System of Measurement of Civil Engineering 

Quantities Second Edition - June 1973 recommended by the South African Institution of Civil Engineers shall 

apply.  

11. The costs of all samples and tests as may be required to ascertain and check the quality of materials and 

workmanship or any part of the Works are deemed to be included in the relevant rates in the Schedule of 

Quantities.  

12. Value Added Tax (VAT) shall not be included in the individual rates but is to be added as a total at the end 

of the summary.  

 

 

C2.2 SCHEDULE OF QUANTITIES 
• Attached 
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PART C3: SCOPE OF WORK  
 

SENTECH’S GOODS INFORMATION  
 

PROJECT SPECIFICATION  

 

C3.1 GENERAL DESCRIPTION  

Sentech Ltd is the common carrier for broadcasting signal distribution in South Africa and transmits radio and 

television signal countrywide via integrated terrestrial and satellite networks.  

Sentech requires the replacement of the existing transmission tower at the Port Elizabeth Operating Centre 

with a new tower at the same location. The existing tower is a 30m freestanding, tapered, 3 legged, structural 

steel lattice structure. The tower provides the support to numerous antennas. The antennas are secured to the 

tower at various points with antenna brackets. The height the new tower must be the same as the existing 

tower and all antennas must be transferred to the new tower once completed.  

 

 

C3.2 SCOPE OF WORKS  

The scope of works consists of the following:  

1. Prepare shop detail drawings and material lists.  

2. Fabricate and paint the new mast and antenna mounting hardware and transport to site.  

3. Remove all existing antennas and feedlines from the existing tower and store on site.  

4. Install a temporary dish mounting pole to the existing building or other appropriate location and install 2 

no. off antenna dishes that must remain on-air during construction.  

5. De-rig the existing tower and neatly store on site at a dedicated area specified by the client.  

6. Expose the 3 existing ø150mm PVC cable sleeves (approx. 300mm below the pavement) next to the 

foundation. Cut the sleeves and install slow bend sleeves so that the cables can run up the vertical face 

of the new foundation.  

7. Cast new reinforced concrete foundation on top of the existing foundation as per drawing 201776-100-

01.  

8. Erect the new tower.  

9. Install a 25x3 copper tape running from the from the earthing spike on top of the mast to the base of the 

mast.  

10. Install all the antennas on the new mast at their original height, direction and azimuth.  

11. Install a cable tray running on the new foundation from the cable sleeve exit point to the base of the 

cable ladder.  

12. Install and run electrical cables up the mast.  

13. Install new feeder cables and connect to antennas.  

14. Apply touch-up paint to mast and paint all exposed bolt and nuts.  
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C3.3 APPLICABLE CODES AND STANDARDS  

The Works shall be completed in accordance with the requirements and specifications of the following 

standards.  

• SANS 1200G  

• SANS 2001-CSI  

• AWS D1.1.10  

• SANS 50025  

• SANS 121  

 

C3.4 SPECIAL CONSTRUCTION REQUIREMENTS  

Antenna Works  

• All antennas must be re-instated at their original elevation, direction and azimuth on the new mast once it 

is completed. Contractor to record the elevation, direction and azimuth of each antenna before they are 

removed from the existing mast.  

• The following is a list of antennas to be relocated to the new mast.  

 

Antenna 
No: 

 
Approx. 

Size (mm) 

 
 

Type 

 
Height From 
Mast Base 

(m) 

 
Photos 

 
 
 
 

1 

 
 
 
 

840 Ø 

 
 
 

Satelite Dish 

 
 
 
 

2 

 

 

 
 
 
 

2 

 
 
 
 

640 Ø 

 
 
 

Satelite Dish 

 
 
 
 

3 

 

 

 
 
 
 

3 

 
 
 
 

840 Ø 

 
 
 

Satelite Dish 

 
 
 
 

4 

 

 

 

 

 

 

 

 

 



  

SENT-040-2023-24 

  

 

 
 
 

 
4 

 
 
 

 
1000 

 
 

 
Log Periodic 
with Radome 

 
 
 

 
9.2 

 

 

 
 
 
 

5 

 
 
 
 

900 Ø 

 
 
 

Satelite Dish 

 
 
 
 

20 

 

 

 
 
 

 
6 

 
 
 

 
1100x800 

 
 
 

 
Paraflector 

 
 
 

 
21 

 

 

 
 
 
 

7 

 
 
 
 

1100 

 
 
 
 

Yagie 

 
 
 
 

23 

 

 

 
 
 

 
8 

 
 
 

 
1000 

 
 
 

 
Dipole 

 
 
 

 
25 

 

 

 
 
 
 

9 

 
 
 
 

1000 

 
 

 
Log Periodic 
with Radome 

 
 
 
 

25 
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10 

 
 
 

 
900 Ø 

 
 
 

Satelite Dish 

 
 
 

 
26 

 

 

 
 
 
 

11 

 
 
 
 

800 

 
 
 

Log Periodic 

 
 
 
 

27 

 

 

 
 
 

 
12 

 
 
 

 
800x400 

 
 
 

Grid Antenna 

 
 
 

 
27 

 

 

 
 
 
 

13 

 
 
 
 

1000 

 
 

 
Log Periodic 
with Radome 

 
 
 
 

27 

 

 

 
 
 

 
14 

 
 
 

 
1000 

 
 
 

 
Yagie 

 
 
 

 
28 

 

 

 
 
 
 

15 

 
 
 
 

1000 

 
 

 
Log Periodic 
with Radome 

 
 
 
 

29 

 

 

 

• Sentech shall test all antenna connections after installation by the Contractor. 
• The contraction shall ensure that a temporary aviation warning light is in switched on and working at 

night-time during the rigging works. 

• The contractor shall supply Sentech with and Electrical Certificate Of Compliance for the installation of 
the aviation warning light. 
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Mast Fabrication and Erection 

 

• Each mast module must be pre-assembled complete with ladder and grating panels before 

galvanising for inspection by the engineer. 

• All mating surfaces must be unpainted (i.e. HD Galvanised only). Fabricator must mask off all 

mating surfaces including mating surfaces between steel sections and bolt heads/nuts prior to 

painting. The masked off area must be bordered by a strip of primer coat at least 20mm wide. 

• Once the mast is erected all previously masked off areas must be painted. 

• The Contractor must ensure that the existing and new mast is adequately supported during 

construction process. 

• The Contractor shall not weld or drill holes in the new and existing mast for rigging purposes. 

 

 

 
C3.5 TENDER DRAWINGS 

Below is a list of the drawing issued with this tender 

 

• 201776-100-01 - Foundation General Arrangement 

• 201776-200-01 - Mast General Arrangement 

• 201776-200-02 - Mast Sections 

• 201776-200-03 - Mast Sections and Ladder Arrangement 

• 201776-200-04 - Antenna Mounting Pole General Arrangement 
 

C3.6 HEALTH AND SAFETY 

The Contractor will be required to submit a complete health and safety file in accordance with the 

Client’s requirements. The file must be approved by Sentech before the Works may commence. 

 
C3.7 FREE ISSUE ITEMS TO CONTRACTOR 

Sentech will provide the Contractor with new feeders (complete with connectors) for the antennas. 

 
C3.8 RIGGING METHODOLOGY 

The Contactor is responsible for the design of rigging and de-rigging procedures as well as the design 

and fabrication of all rigging equipment and temporary supports to the masts. The Contractor and must 

submit a detailed rigging and de-rigging methodology for the Engineers approval. All these costs shall be 

included in his price. 

 
C3.9 CONSTRUCTION PROGRAMME 

Timeous completion of the contract is of paramount importance to the Employer. The Contractor must 

submit a programme within 2 weeks of the tender award date. This programme shall provide the 

following information in bar chart format: 

 

• Activity description 

• Activity duration 

• Activity logic 

 
The programme must show the removal of the antennas from the existing mast as well as their 

installation on the new mast. 
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C3.10 MATERIAL AND EQUIPMENT DELIVERY 

The contactor shall be responsible for loading, off-loading and transportation off all material and equipment 

including the free issued items and shall provide all equipment required to do these tasks. 

 

C3.11.  INCLEMENT WEATHER 

The contractor will be entitled to claim an extension to the Time for Completion for delays incurred as a result 

of inclement weather provided that adequate weather records are provided. The contractor must keep a daily 

diary in which the following must be recorded. 

 

• Names of the people on site and their designations. 

• Tasks completed during the day. 

• Hours lost due to inclement weather. 

• Description of the inclement weather. 

• Period during which the inclement weather occurred. 

• Full weather records for the day. As a minimum the weather records must include the temperature, 

rainfall, maximum gust speed, average wind speed and humidity. The data must be recorded at 

maximum 30-minute intervals. 

• Planned activities for the following day. 

Daily diaries must be submitted to the Engineer on a weekly basis. The contractor is responsible for the supply 

and installation of the weather station and must include for this in his price. 

 

C3.12.  SITE INFORMATION 

 

 LOCATION OF THE WORKS 

Sentech's PE Operational Centre Offices, Port Elizabeth transmitter site is situated on the hill above the 

residential suburb of Millard Grange. 
 

The site elevation is 77m ASL. 
 

Site co-ordinates are 33°56'56.50"S 25°35'47.40"E 
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DESCRIPTION OF THE SITE 
The site is accessed via surfaced municipal roads. Below are general photos of the mast. 

 

 

Figure 1: Site view from Google Earth 

 

            Figure 2: Mast base 

 

 

Figure 3: Mast top 
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SITE FACILITIES REQUIRED 

Potable Water 

The Contractor shall provide his own potable water. 

Electricity 

The Contractor shall provide his own electrical power. The Contractor will be responsible for the 

installation and connection of all temporary electrical services and equipment in terms of the 

Occupational Health and Safety Act NO 85 of 1993 (OHS ACT). Such work must be executed in strict 

accordance with the “Standard Regulations for wiring of sites”, as issued by the S.A. Institute of 

Electrical Engineers. 

 

Accommodation of Labour/Personnel 

No housing is available for the Contractor’s employees, and the Contractor shall make his own 

arrangements to house his employees and transport them to site. 

 

Enclosure of the Works 

The Contractor shall provide, erect, alter as necessary, maintain and remove and make good on 

completion suitable barriers all as necessary for the enclosure of dangerous portions of the works and 

the protection of the workmen under this and other contracts being executed simultaneously on the site 

(only in so far as necessary due to work executed under this contract). 

Contractor’s and Sub-contractor’s Notice boards 

The Contractor’s notice boards shall be to the approval of the Engineer. The Contractor will also be 

required to place notice boards restricting access to unauthorized persons at conspicuous places. 

Contractor’s Yard and Storage 

The Contractors Yard and storage must all be located within the fenced off site. The Contractor must 

take cognisance of the fact that there is limited space available for storage and working and must allow 

for this his pricing and planning. 

Toilets 

The Contractor shall provide temporary toilet facilities for his work force and shall maintain these in a 

thoroughly clean, tidy and hygienic condition. 

Protection of existing and/or partially occupied works 

If required, the Contractor shall provide all reasonable measures necessary to protect the existing 

and/or partially occupied works to ensure that they are not damaged, and he shall remove such 

protection on completion. These measures shall be approved by the Engineer 


