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C3.1 DESCRIPTION OF WORKS 

Department of Water and Sanitation Construction North was appointed for the construction the 

GleWaP Phase 1 project currently registered as: BABANANA WATER PROJECT RS 135. 

The GleWaP project comprises of the Nkambako WTW, Musiphana Pipeline, Babanana 

Pipeline, Xihoko distribution system, which is the bulk regional water distribution system 

downstream of the 5000 kl Serolorolo command reservoir. The construction activities include 

works which require the use of heavy plant, equipment and machinery necessary for the 

completion of the works. The contractor DWS-CN requires the service a construction plant Hire 

Company to provide construction plants to operate on the above-mentioned project. 

In this specific work package, the following deliverables is to be implemented: 

- Supply and delivery of all construction plant and equipment. 

C3.1.1 SCOPE 

 
Under this Contract LNW 14/21/23, the Lepelle Northern Water is inviting tenders for: 

• The hiring of plant and equipment for the Babanana Pipeline Project RS135 to Lepelle 

Northern Water. The plant and equipment are hired for the carrying out the works for 

the following sub projects: 

- Plant and equipment hire services for a period of eighteen (18) months. The rate for 

such services shall include transportation of plant, operators, fuel, and 

accommodation. 

- Construction of Xihoko Pipelines (Line2: Hlohlokwe to Sekhula and Taulome Village 

Pipeline, Line3: Mookgo 7 to Mookgo 6 Reservoir and to Mothomeng Reservoir and 

Line 4: Mothomeng to Mabyepelong Pipeline) 

- Construction of Xihoko Reservoirs (Hlohlokwe Reservoir, Mothomeng Reservoir, 

Mookgo 6 Reservoir and Ga-Mokgwathi Reservoir); 

- Construction of Booster Pump Stations at Mookgo 6 and Mawa 8 (Civil and Structural 

Works); 

- Upgrading of Nkambako WTW (including Pump station, Sludge Dam and Clearwater 

Tank, Access Road) 
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• The project entails the following: supply and delivery of construction plant and 

machinery that is reliable. The nature of work to be carried out under this contract 

includes inter alia the following: 

 
a) Site Establishment 

b) Supply of construction plant and equipment suited to the requirements; 

c) Inspection of equipment to ensure it is in good mechanical condition; 

d) Compliance of Equipment and operators to the OHS requirement. 

e) Transportation of materials on site; 

f) The Wet rate per month to be quoted. 

g) Rates to include the operator and his/her accommodation 

included on the rate quoted. 

h) Insurance of equipment to be provided. 

i) Company to comply with Health and Safety Regulations in terms of OHS act. 

j) It is the responsibility of the service provider to provide 

security for the plant particularly to prevent theft of fuel, 

batteries etc 

 
Note: It remains the contractor’s responsibility to ensure that the plant shall be suitable 

for the production of the end result required under the conditions applicable to the 

site. The Contractor's attention is drawn to the applicable regulations framed under the 

Machinery and Occupational Safety Act ,1983 (Act No. 6 of 1983) 

C3.1.2 LOCATION OF WORKS 

For details on the location of the Works refer to the locality map under Part C.4: Site 

Information. 

Project Location Nkambako (23°44’58.46” S and 30°29’28.46” E) 

C3.1.3 PROJECT MEETINGS 

The contractor shall be required to attend meetings relating to the required construction 

plant and equipment and the site works.  

 

C3.1.4 DRAWINGS 

Not applicable to contract. 
 

C3.1.5 AS BUILT DRAWINGS  

Not applicable to contract.  
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C3.1.6 CUSTODY OF DRAWINGS AND SPECIFICATIONS 

The Drawings and Specifications shall remain the sole property of the Employer and the 
Contractor shall be required to sign for receipt thereof. The copyright of all documents shall 
vest in the Employer and the Drawings and Specifications may not be reproduced, in part 
or in whole, without the written authority of the Engineer 

 

C3.1.7 COPYRIGHT  

The copyright in all documents, drawings and records related to the purpose and scope of 
the Works or related in any other manner to the Works, shall vest in the Employer and the 
Contractor shall not furnish any information in connection with the Works to anybody 
without the approval of the Employer. 

 
 

C3.1.8 POWER, WATER SUPPLY AND OTHER SERVICES 

The sub-contractors tendering for the supply of construction plant and equipment will not 
set up a site camp. They will deliver, operate and maintain the plant on site under the 
supervision of the main contractor, therefore they will use the main contractors site 
establishment. 

 

C3.1.9 CONTRACTOR’S CAMP SITE AND SECURITY 

The sub-contractors tendering for the supply of construction plant and equipment will not 
set up a site camp. They will deliver, operate and maintain the plant on site under the 
supervision of the main contractor, therefore they will use the main contractors site 
establishment. 
 
It is anticipated that the main contractor’s choice of a camp site will be influenced by the 
availability of telephone and electrical connections as well as the supply of potable water. 

 Provision is made in these specifications for the erection of a security fence around the 
site offices. The contractor shall be responsible for the security of his personnel and 
constructional plant on and around the site of the works and for the security of his camp, 
and the employer will consider no claims in this regard. 

C3.1.10 ACCOMMODATION OF TRAFFIC 

Not applicable to this contract. All traffic accommodation to be handled by main contractor. 

C3.1.11 PROGRAMME REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 

 The contractor shall programme his activities to be suitable in terms of his resources to 
complete the contract inside the stipulated time period. 

 

C3.1.12 CONSTRUCTION IN CONFINED AREAS 

Not applicable. 

C3.1.13 BARRICADING OF EXCAVATIONS 

Not applicable 

C3.1.14 ENGINEERING 
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a) DESIGN 
 

• The Employer’s agent is responsible for the design of the permanent Works as reflected 

in these Contract Documents unless otherwise stated. 

• The main Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

• The main Contractor shall supply all details necessary to assist the Employer’s agent 

in the compilation of the as-built drawings. 

• The main Contractor is responsible for all drawings in the entire project.   

 
b) CONTRACTOR’S DESIGN 

The main contractor is in charge of the design for temporary works as stated in C3.1.14 

above. 

c) DESIGN PROCEDURE 
 

All temporary works design to be approved by employer’s agent. 

C3.1.15 EQUIVALENCY OF STANDARDS AND CODES 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the plant and equipment to be supplied, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and 

codes are national, or relate to a country or region, other authoritative standards which 

ensure an equal or higher quality than the standards and codes specified will be accepted 

subject to the Engineer’s prior review and written approval.  Differences between the 

standards specified and the proposed alternative standards must be fully described in 

writing by the Contractor and submitted to the Engineer at least 7 days prior to the date 

when the Contractor desires the Engineer’s approval.  In the event the Engineer 

determines that such proposed deviations do not ensure equal or higher quality, the 

Contractor shall comply with the standards specified in the documents. 

C3.1.16 TEMPORARY ACCOMMODATION 

The contractor shall make his own arrangements for accommodation of his plant operators  

and designated assistant staff. He shall liaise with the relevant authorities and comply with 

any regulations required. No accommodation will be allowed inside the security area of the 

purification works. 

The contractor’s site camp and site accommodation of personnel will be subject to the 

requirements of the Construction Safety Act of 2003, the requirements of the Employment 

Act and the Environmental Impact Report. 

C3.1.17 HEALTH AND SANITATION 

Provide health and sanitation in accordance to the latest safety act regulations.  In a similar 

manner change rooms, shower facilities, site personnel eating facilities with gender 

separation where required are to be supplied. The contractor shall be responsible for the 

safe and environmentally acceptable disposal of all rubbish and rubble from the site, 

accumulated during the construction period. All facilities must comply with the OHS act. 
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The hygiene measures with regards to the works durations as well the number of personnel 

to be deployed on site must be seen very seriously by the contractor. Chemical toilets will 

only be allowed on a temporary basis for use at the furthermost areas of the works, at the 

work face. 

These shall be provided on the following basis: 

One per 20 labourers of the Contractor’s staff with separate facilities for male and female 

staff. 

The Contractor shall make arrangements for the proper maintenance of these facilities. 

Reference is made to the Health and safety act and specific requirements for sanitation 

The Health and safety requirements are to be the prevailing standards requirements. 

The main camp of the contractor will be expected to have container type ablution facilities 

with combined shower and hand wash facilities. Each chemical facility must be equipped 

with a hand cleaning facility with soap and paper towel dispenser. All effluent to be 

collected in containers for disposal of and evacuated timeously off site. Upon appointment 

and within two weeks a detailed plan must be put in place and submitted for the Engineer 

approval. 

C3.1.18  NOTICE OF COVERING OF WORKS 

Not applicable 

C3.1.19 INSPECTION AND REJECTION OF FAULTY WORK 

Inspection and maintenance of plant and equipment is a fundamental process that needs 
to be carried out on all plant and equipment. 

The Maintenance and Inspection Procedure outlines what is required in a scheme for 
maintenance and inspection including: 

• Boundaries; 

• Pedestrian and traffic routes; 

• Mobile plant (including brake testing) and; 

• Static plant (including guarding and structural integrity). 

It is further supported by individual procedures in: 

• LV and HV electrical systems; 

• Pressure systems; 

• Lifting equipment; 

• Pedestrian and traffic routes; 

• Operator competence and; 

• Welfare and office facilities. 

Additionally, daily inspection of plant and equipment supplied shall be carried out by the 
main contractor’s safety representative as and when necessary to ensure full compliance 
relevant to site operations in line with all major standards and regional regulations. 

C3.1.20 SETTING OUT OF THE WORKS 
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Not applicable 

C3.1.21 DISINFECTIONS OF THE WORKS 

Not applicable 

C3.1.22 FINISHING & TIDYING 

  Progressive and systematic finishing and tidying will form an essential part of this contract. 
Under no circumstances would spoil, rubble, materials, equipment or unfinished operations 
be allowed to accumulate unnecessarily. In the event of this occurring the Engineer will 
have the right to withhold payment for as long as necessary in respect of the relevant 
works in the area(s) concerned. 

C3.1.23 CONTRACTOR’S CODE OF CONDUCT 

  Workmen Instant Dismissal 

Workmen may be instantly dismissed for the following: 
Theft. 
Violence with co-workers or supervising staff 
Committing a criminal offence and is sentenced to prison without the option of a fine. 

 
  Misconduct 

  Any employee who, within a period of 6 months, receives two written warnings and for the 
third time is guilty of misconduct as listed below may be dismissed without further notice. 
 

• Insubordination and constant refusal to follow instructions 

• Absenteeism for 3 or more days without a valid medical certificate 

• Repeatedly coming to work late 

• Disruptive behavior conducive to delays in the work program 

• Intimidation of other workers 

• Dangerous behavior 

• Use of alcohol or drugs during working hours 

• Non-performance 

• Abuse or waste of company property 

• Continuous absenteeism 

C3.1.224 FEATURES REQUIRING SPECIAL ATTENTION 

a) EXISTING SERVICES 

The Contractor shall be deemed to have made allowance in his tender for the need to 

protect the existing services from damage and to hand over the completed works with the 

existing services intact and undamaged. 

Notwithstanding the information given herein, the Contractor shall retain full responsibility 

for establishing the exact positions of the various existing services, which may not be 

shown on the construction drawings, in advance of the main construction work. 

The use of specialised equipment for location of power cables and other services is 

allowed into the relevant Bill of quantities  

All the works areas with known services are to be preceded with thorough investigation 

with hand excavations and exposure of the services.  

b) SURVEY BEACONS 
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 Not applicable 

C3.1.25 DAMAGE TO SERVICES AND EXISTING WORKS 

a) RESPONSIBILITY OF CONTRACTOR 

The Contractor shall be responsible for any damage to existing services and existing works 

in the execution of this contract and shall reimburse the Owner concerned for any repairs 

required or compensation for damages awarded. The Contractor's attention is drawn to 

Clause 3.1.30 and SANS 1200 A, Clause 5.4. 

b)  NOTIFICATION 

The Contractor will be responsible for immediately notifying the Authorities concerned the 

Employer and the Engineer regarding any damage caused to public services and existing 

works. 

The Engineer's Representative must be notified without delay. 

C3.1.26 WORK ON PUBLIC AND PRIVATE PROPERTY 

The Contractor shall exercise the greatest care to avoid unnecessary damage to trees, 

gardens, fences, walls and structures on public and private property, and also strictly 

supervise the behavior of his workmen. 

On completion of the work over or in the vicinity of Local or Tribal Authority or private 

property, the Contractor shall ensure that anything that may have been disturbed or 

damaged has been compensated for or reinstated to a condition equal to that which it was 

before construction commenced and also to the satisfaction of the owner concerned. The 

materials resulting from any demolition of existing structures shall be the property of the 

owner. 

C3.1.27 REGULATIONS 

The Contractor shall in all respects conform to the requirements contained in regulations 

by higher authorities.  Such regulations shall include inter alia: 

1.) *National Building Regulations. SABS 400 
2.) Code of Practice for the Wiring of Premises, SABS 0142-1981 as amended. 
3.) The Mines and Works Regulations, Government Notice Number R1609 of 1962-

09-28, as amended. 
4.) *The Occupational, Health and Safety Act 85/93, as amended. 
5.) The local Municipal Byelaws and Regulations as well as the regulations of the 

local Supply Authority. 
6.) The local Fire Regulations. 
7.) The regulations of Telkom. 
8.) The regulations of the local Gas Board where applicable. 
9.) The standard regulations of any Government Department or public service 

company where applicable. 
10.) The Regulations of Lepelle Northern Water attached at volume no 1. 
11.) The Regulations of Eskom 
12.) *The NHBRC National home builders: Home building manual part 1&2, & 

part 3 two volumes 
13.) *SABS 1200 and the application SABS 0120. 
14.) The construction Regulations of the Construction Industry Development Board 

(CIDB) 
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The regulations marked “*” are to be kept on site. 

The Contractor shall pay and indemnify the Employer against any fees or charges by law 

and shall keep the Employer and the Engineer indemnified against all penalties and 

liabilities of any kind for breach by the Contractor or any of the conditions due by law, 

except insofar as amended or specifically allowed by the Engineer. 

C3.1.28  LABOUR BASED CONSTRUCTION 

Not applicable 

C3.1.29  ENVIRONMENT AND SAFETY 

The Environmental Management Plan (EMP) for the site of the Works has been 

commissioned by the Client and will be issued to the Successful Contractor. 

The Contractor shall comply with all the requirements laid down in the EMP. The 

Contractor shall take time to acquaint his employees with the provisions, regulations, 

duties, obligations and prohibitions, and shall accept sole liability for due compliance with 

the duties, obligations and prohibitions and absolve the Employer from being obliged to 

comply with the aforesaid duties, obligations and prohibitions. 

In case of failure on the part of the Contractor to comply with the requirements of the EMP, 

the Employer shall be entitled to employ and pay other persons to carry out any remedial 

work to rectify any consequence resulting from the non-compliance by the Contactor and 

all cost consequent or incidental thereto shall be borne by the Contractor and shall be 

recoverable form him by the Employer. If it is not practical to rectify any consequence 

resulting from the non-compliance of the Contractor with the EMP the Employer will be 

entitled to impose a penalty on the Contractor which penalty shall be in relation to the 

expense which the Contractor would have incurred to comply. 

The Contractor shall indemnify the Employer and the Engineer against responsibility for 

damage to the environment on the site of the Works. 

C3.1.30 BLASTING INDEMNITY 

Not applicable 

C3.1.31  RECORDING OF WEATHER 

Not applicable 

C3.1.32 INCLEMENT WEATHER 

Not applicable 
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C3.2 STANDARD SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Tender No: LNW 14/22/23 (Re-Advert) 

BABANANA WATER PROJECT RS 135 - 

Phase 1: Supply of Construction Plant and 

Equipment (Re-Advert) 

 

 

  

  C3.2 - 13  

The following SANS specifications shall apply for the construction of the Works: 
SANS 1200 A :    Preliminary and General 

Wherever any reference is made to the South African Bureau of Standards (SABS) in 
either the Bill of Quantities or the document, this reference shall be deemed to read “SANS 
standard” 

 
The following SANS specifications are also applicable to this contract: 

 
SANS 1921 (2004):  Construction and Management Requirements for Works 

Contracts 
Part 1:  General Engineering and Construction Works 
Part 2:  Accommodation of Traffic on Public Roads Occupied by 

the Contractor 
Part 3:  Structural Steelwork 
Part 6:  HIV/AIDS Awareness 

 
SANS 10396: 2003: Preferential Construction Procurement Policies using 

Targeted Procurement Procedures 
 
SANS 1914‐1 to 6 (2002): Targeted Construction Procurement 
 
SANS 1921‐1 (2004): Construction and Management Requirements for Works 

Contracts 
Part 1:  General Engineering and Construction Works and where 

accommodation of traffic is involved 
The Tenderer is expected to be in possession of a copy of the Standard Specifications.  

The successful Tenderer will be required to provide a full set of the applicable standard 

specifications at the commencement of the Contract which is to be kept available on site 

at all times. 

 

Copies of the “Standardized Specification for Civil Engineering Construction” SANS 1200 

are available from the: 

 

South African Bureau of Standards 

Private Bag X191 

Pretoria, 0001  
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C3.3 AMENDMENTS TO THE STANDARD 

SPECIFICATIONS 
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The following variations to standardized specifications and additional clauses are applicable to this 

Contract: 

PSA  General 

STATUS 

Should any requirement of the project specification conflict with any requirements of the standardized 

specification listed, the requirements of the project specification shall prevail. 

PSA GENERAL 
 

PSA 1 SCOPE 

  REPLACE THE CONTENTS OF SUB-CLAUSE 1.1, INCLUDING THE NOTES, WITH 

THE FOLLOWING: 

"1.1 This specification covers requirements, principles and responsibilities of a general 

nature which are generally applicable to civil engineering construction and building 

works contracts, as well as the requirements for the Contractor's establishment on the 

Site." 

PSA 2 INTERPRETATIONS 

PSA 2.3 DEFINITIONS 

  IN THE OPENING PHRASE BETWEEN THE WORDS "specification" AND "the following", 

INSERT THE WORDS "the definitions given in the Conditions of Contract and". 

  (a) General 

ADD THE FOLLOWING DEFINITIONS: 

" 'General Conditions' and 'Conditions of Contract':  The General Conditions of 

Contract specified for use with this Contract, together with the Special Conditions of 

Contract as applicable. 

'Specified':  As specified in the Standardized Specifications, the Drawings or the 

Project Specifications. 'Specifications' shall have the corresponding meaning." 

(b) Measurement and payment 

REPLACE THE DEFINITIONS FOR "Fixed charge", "Time-related charge" AND 

"Value-related charge" WITH THE FOLLOWING: 

" 'Fixed charge':  A charge that is not subject to adjustment on account of variations in 

the value of the Contract Price or the time allowed in the Contract for the completion 

of the work. 

'Time-related charge':  A charge, the amount of which varies in accordance with the 

Time for Completion of the Works, adjusted in accordance with the provisions of the 

Contract. 
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'Value-related charge':  A charge, the amount of which varies pro rata with the final 

value of the measured work executed and valued in accordance with the provisions 

of the Contract.' " 

PSA 2.4 ABBREVIATIONS 

  (a) Abbreviations relating to standard documents 

ADD THE FOLLOWING ABBREVIATION: 

"CKS: SANS Co-ordinating Specification." 

PSA 3 MATERIALS 

PSA 3.1 QUALITY 

ADD THE FOLLOWING AT THE END OF SUB-CLAUSE 3.1: 

PSA 3.1 QUALITY 

ADD TO THE FOLLOWING: 

“No used or recycled material may be used in the Works unless expressly authorised by the 

Engineer. 

All materials to be provided under this Contract shall bear the mark of the South African 

Bureau of Standards wherever such materials are the subject of an SABS standard. 

Materials bearing the SABS or BS mark will not be subjected to tests to determine whether 
they comply with the relevant specifications.  The Engineer may in his discretion require 
any material not bearing such mark to be tested in accordance with the relevant 
specifications; should he do so the Contractor shall arrange for such tests to be carried out 
at the Contractor's cost by the South African Bureau of Standards or other approved body.  
Should the tests prove that any material complies with the Specifications the Contractor 
will be reimbursed the value of the testing body's account for carrying out the tests required 
by the Engineer.” 
 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 3: 

"PSA 3.3 ORDERING OF MATERIALS 

The quantities set out in the schedule of quantities have been carefully determined from 

calculations based on data available at the time and should therefore be considered to be 

approximate quantities only.  Before ordering materials of any kind the contractor shall 

check with the Engineer whether or not the scope of the work for which the materials are 

required is likely to change substantially.  No liability or responsibility whatsoever shall be 

attached to the employer for materials ordered by the contractor except when ordered in 

accordance with written confirmation issued by the Engineer. 

PSA 3.4 DELAY DUE TO SUPPLY OF MATERIALS 

The Contractor shall ensure that the work is not delayed, due to the lack of materials on the 

site of the works, by placing orders with suppliers for the materials required under this 

contract timeously. 
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The Contractor shall, by producing copies of written orders or written enquiries for supplies, 

prove to the satisfaction of the Engineer that any delay occasioned by non-availability of 

materials has been caused by the inability of suppliers to supply and not by his own lack of 

timely ordering or lack of exhaustive enquiry for supplies, before any extensions of the 

contract time will be allowed due to such delays.” 

PSA 4 PLANT 

PSA 4.1 SILENCING OF PLANT 

 REPLACE THE CONTENTS OF SUB-CLAUSE 4.1 WITH THE FOLLOWING: 

  "The Contractor's attention is drawn to the applicable regulations pertaining to noise and 

hearing conservation, framed under the Occupational Health and Safety Act, 1993 (Act No 

85 of 1993) as amended. 

  The Contractor shall at all times and at his own cost, be responsible for implementing all 

necessary steps to ensure full compliance with such regulations, including but not restricted 

to the provision and use of suitable and effective silencing devices for pneumatic tools and 

other plant which would otherwise cause a noise level in excess of that specified in the said 

regulations. 

  Where appropriate, the Contractor shall further, by means of temporary barriers, effectively 

isolate the source of such noise in order to comply with the said regulations."  

PSA 4.2 CONTRACTOR'S OFFICES, STORES AND SERVICES 

ADD THE FOLLOWING PARAGRAPH BEFORE THE EXISTING FIRST PARAGRAPH IN 

SUB-CLAUSE 4.2: 

"Neither housing nor shelters are available for the Contractor’s employees on site.  The 

Contractor shall make his own arrangement to house his employees and transport them to 

the site. 

The Contractor's buildings, sheds and other facilities erected or utilized on the Site for the 

purposes of the Contract shall be fenced off and shall contain all offices, stores, workshops, 

testing laboratories, toilet facilities, etc. as may be required by the Contractor.  The facilities 

shall always be kept in a neat and orderly condition.  

No personnel may reside on the Site.  Only night-watchmen may be on the Site after hours." 

DELETE "and first-aid services" IN THE SECOND PARAGRAPH OF SUB-CLAUSE 4.2 

AND ADD THE FOLLOWING: 

"The Contractor shall provide on the Site and in close proximity to the actual locations where 

the work is being executed, one toilet per 10 workmen, which toilets shall be effectively 

screened from public view and their use enforced.  Such toilets shall be relocated from time 

to time as the location of the work being executed changes, so as to ensure that easy access 

to the toilets is maintained. 

The Contractor shall, where applicable, make all necessary arrangements and pay for the 

removal of night soil." 
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ADD THE FOLLOWING NEW SUB-CLAUSE 4.3: 

“PSA 4.3 SUITABILITY OF CONSTRUCTION PLANT 

If the Engineer considers that any constructional plant in use is in any way inefficient or 

is inadequate in capacity to complete the Works properly or on time, he shall have the 

right to call upon the Contractor to provide such additional plant or equipment as may 

be required to meet the needs of the Works.” 

PSA 5 CONSTRUCTION 

PSA 5.1 SURVEY 

PSA 5.1.2 Preservation and Replacement of Beacons and Pegs subject to the Land Survey Act 

  DELETE THE WORDS "in the vicinity of boundaries" IN THE SECOND SENTENCE OF 

SUB-CLAUSE 5.1.2 AND REPLACE THE WORDS "under the direction of" IN THE SAME 

SENTENCE WITH "in consultation and liaison with". 

  ADD THE FOLLOWING AFTER THE SECOND SENTENCE OF SUB-CLAUSE 5.1.2: 

  "The Contractor and the Engineer shall record on the said list, their concurrence or 

disagreement (as the case may be) regarding the completeness and accuracy of the details 

recorded therein." 

  REPLACE THE THIRD SENTENCE OF SUB-CLAUSE 5.1.2 WITH THE FOLLOWING: 

  "At the completion of the Contract, the Contractor shall expose all pegs that were listed at 

the commencement of the construction as being in order and the Contractor shall arrange 

with a registered Land Surveyor for the checking of the positions of all such pegs and the 

replacement of those that the Land Surveyor’s check reveals have become disturbed or 

damaged.  The Contractor shall, as a precedent to the issue of the Certificate of Completion, 

provide to the Engineer, a certificate from the registered land surveyor, certifying that all the 

pegs listed at the commencement of construction in accordance with the provisions of this 

clause, have been checked and that those found to have been disturbed, damaged or 

destroyed have been replaced in their correct positions, all in accordance with the provisions 

of the said Act. 

  The costs of all checking, replacement and certification as aforesaid shall be entirely for the 

Contractor’s account.  This, with the provision always that the Contractor shall not be held 

liable for the cost of replacement of pegs which: 

  (a) cannot reasonably be re-established in their original positions by reason of the   

finished dimensions of the permanent works, and 

  (b) the Contractor can prove beyond reasonable doubt to the satisfaction of the   

Engineer, were disturbed, damaged or destroyed by others beyond his control." 

PSA 5.3 PROTECTION OF EXISTING STRUCTURES 

  REPLACE” Machinery and Occupational Safety Act, 1983 (Act No 6 of 1983)" WITH 

"Occupational Health and Safety Act, 1993 (Act No 85 of 1993), as amended," AND INSERT 

THE FOLLOWING AFTER "(Act No. 27 of 1956)": "as amended". 
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PSA 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

REPLACE THE HEADING AND THE CONTENTS OF SUB-CLAUSE 5.4 WITH THE 

FOLLOWING: 

"PSA 5.4 LOCATION AND PROTECTION OF EXISTING SERVICES 

PSA 5.4.1 Location of existing services 

Before commencing with any work in an area, the Contractor shall ascertain the presence 

and actual position of all services which can reasonably be expected by an experienced and 

competent contractor to be present on, under, over or within the Site. 

Without in any way limiting his liability in terms of the Conditions of Contract in relation to 

damage to property and interference with services, the Contractor shall, in collaboration with 

the Engineer, obtain the most up-to-date plans as are available, showing the positions of 

services existing in the area where he intends to work.  Neither the Employer nor the 

Engineer offers any warranty as to the accuracy or completeness of such plans and because 

services can often not be reliably located from plans, the Contractor shall ascertain the actual 

location of services depicted on such plans by means of careful inspection of the Site. 

Thereafter, the Contractor shall, by the use of appropriate methodologies, carefully expose 

the services at such positions as are agreed to by the Engineer, for the purposes of verifying 

the exact location and position of the services.  Where the exposure of existing services 

involves excavation to expose underground services, the further requirements of sub-

clauses 4.4 and 5.1.2.2 of SANS 1200 D (as amended) shall apply. 

The aforesaid procedure shall also be followed in respect of services not shown on the plans 

but which may reasonably be anticipated by an experienced Contractor to be present or 

potentially present on the site. 

All services, the positions of which have been determined as aforesaid at the critical points, 

shall henceforth be designated as 'known services’ and their positions shall be indicated by 

the Contractor on a separate set of drawings, a copy of which shall be furnished to the 

Engineer without delay. 

As soon as any service which has not been identified and located as described above is 

encountered on, under, over or within the site, it shall henceforth be deemed to be a known 

service and the aforesaid provisions pertaining to locating, verifying and recording its position 

on the balance of the site shall apply.  The Contractor shall notify the Engineer immediately 

when any such service is encountered or discovered on the Site. 

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of or damage 

as may occur to 

(a) known services, anywhere along the entire lengths of their routes, as may reasonably 

be deduced from the actual locations at which their positions were verified as 

aforesaid, due cognizance being taken of such deviations in line and level which may 

reasonably be anticipated, and 

(b) any other service which ought reasonably to have been a known service in 

accordance with the provisions of this clause, 
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The Contractor shall also be liable for consequential damage in regard to (a) and (b), whether 

caused directly by the Contractor’s operations or by the lack of proper protection. 

No separate payment will be made to the Contractor in respect of his costs of providing, 

holding available on the Site and utilizing the said detecting and testing equipment, nor for 

any costs incurred in preparing and submitting to the Engineer the Drawings as aforesaid.  

These costs shall be deemed included in the Contractor’s other tendered rates and prices 

included in the Contract. 

Payment to the Contractor in respect of exposing services at the positions agreed by the 

Engineer and as described above will be made under the payment items (if any) as may be 

provided for in the respective sections of the specifications pertaining to the type of work 

involved. 

PSA 5.4.2 Protection during construction 

The Contractor shall take all reasonable precautions and arrange its operations in such a 

manner as to prevent damage occurring to all known services during the period which the 

Contractor has occupation and/or possession of the Site. 

Services left exposed shall be suitably protected from damage and in such a manner as will 

eliminate any danger arising therefrom to the public and/or workmen, all in accordance with 

the requirements of the prevailing legislation and related regulations. 

  Unless otherwise instructed by the Engineer, no services shall be left exposed after its exact 

position has been determined and all excavations carried out for the purpose of exposing 

underground services shall be promptly backfilled and compacted.  In pipes, the 

requirements of sub-clause 4.1 of SANS 1200 DB should be observed.   

PSA 5.4.3 Alterations and repairs to existing services 

Unless the contrary is clearly specified in the Contract or ordered by the Engineer, the 

Contractor shall not carry out alterations to existing services.  When any such alterations 

become necessary, the Contractor shall promptly inform the Engineer, who will either make 

arrangements for such work to be executed by the owner of the service or instruct the 

Contractor to make such arrangements himself. 

Should damage occur to any existing services, the Contractor shall immediately inform the 

Engineer, or when this is not possible, the relevant authority, and obtain instructions as to 

who should carry out repairs.  In urgent cases, the Contractor shall take appropriate steps to 

minimise damage to and interruption of the service.  No repairs of telecommunication cables 

or electric power lines and cables shall be attempted by the Contractor. 

PSA 5.7 SAFETY 

REPLACE THE CONTENTS OF SUB-CLAUSE 5.7 WITH THE FOLLOWING:  

"Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the 

Contractor’s obligations thereunder, the Contractor shall at his own expense (except only 

where specific provision (if any) is made in the Contract for the reimbursement to the 

Contractor in respect of particular items), provide the following: 

(a) Provide to its Employees on the site of the works, all safety materials, clothing and 

equipment necessary to ensure full compliance with the provisions of the 
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Occupational Health and Safety Act, 1993 (Act No 85 of 1993) as amended 

(hereinafter referred to as the Act) at all times, and shall institute appropriate and 

effective measures to ensure the proper usage of such safety materials, clothing and 

equipment at all times;   

(b) Provide, install and maintain all barricades, safety signage and other measures to 

ensure the safety of workmen and all persons in, on and around the site, as well as 

the general public;   

(c) Implement on the site of the works, such procedures and systems and keep all records 

as may be required to ensure compliance with the requirements of the Act at all times;   

(d) Implement all necessary measures so as to ensure compliance with the Act by all 

subcontractors engaged by the Contractor and their employees engaged on the 

works.   

(e) Full compliance with all other requirements pertaining to safety as may be specified in 

the Contract. 

The Employer and the Engineer shall be entitled, although not obliged, to make such 

inspections on the site as they shall deem appropriate, for the purpose of verifying the 

Contractor’s compliance with the requirements of the Act.  For this purpose, the Contractor 

shall grant full access to the site of all parts of the site and shall co-operate fully in such 

inspections and shall make available for inspection all such documents and records as the 

Employer’s and/or Engineer’s representative may reasonably require. 

Where any such investigations reveal, or where it comes to the Engineer’s attention that the 

Contractor is in any way in breach of the requirements of the Act or is failing to comply with 

the provisions of this clause, the Engineer shall, in accordance with the provisions of Clause 

39 of the Conditions of Contract, be entitled to suspend progress on the works or any part 

thereof until such time as the Contractor has demonstrated to the satisfaction of the 

Engineer, that such breach has been rectified. 

The Contractor shall have no grounds for a claim against the Employer for extension of time 

and/or additional costs if the progress on the works or any part thereof is suspended by the 

Engineer in terms of this clause, and the Contractor shall remain fully liable in respect of the 

payment of penalties for late completion in accordance with the provisions of Clause 43(1) 

of the Conditions of Contract should the Contractor fail to complete the Works on or before 

the specified due completion date in consequence of the suspension. 

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this 

clause shall constitute grounds for the Engineer to act in terms of Clause 9 of the Conditions 

of Contract. 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 5: 

“PSA 5.9 SITE MEETINGS 

The Contractor or his authorised agent will be required to attend regular site meetings, 

which shall normally be held once a month on dates and at times determined by the 

Engineer, but in any case, whenever reasonably required by the Engineer.  Unless 

otherwise indicated in the Contract or instructed by the Engineer, such meetings shall be 

held at the Contractor’s offices on the site. At such monthly meetings, matters such as 
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general progress on the works, quality of work, problems, claims, payments, and safety 

shall be discussed, but not matters concerning the day-to-day running of the Contract. 

The Contractor shall provide a suitable venue for holding these meetings. The venue 

shall be furnished with a conference table and chairs that can seat at least 12 people. 

The room shall be well ventilated and provided with adequate air conditioning. At least 

two 220 -240V power points shall be provided.” 

 

“PSA 5.10 TRAFFIC ACCOMMODATION 

  (a) Scope 

It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual 

(SARTSM).  The latest version for use in the accommodation of traffic is volume 2, 

chapter 13 of the June 1999 edition.  Copies of this publication are available from 

Government Printers – Arma Steyn – Tel: (012) 334 4500, e-mail: 

asteyn@print.pwv.gov.za. 

(b) Safety 

The Contractor shall be responsible for maintaining the existing road surface both 

within the works area and the advance warning and termination areas in a safe and 

trafficable condition for the duration of the contract. 

The Contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the requirements 

of the drawings, specifications and the South African Road Traffic Signs Manual. 

The Contractor shall supply, erect, operate and maintain all the road signs and other 

equipment shown on the drawings or in the specifications or as directed by the 

Engineer, necessary to safely carry out his traffic control responsibilities.  He shall also 

carry out these responsibilities.  He shall also carry out these responsibilities in 

consultation with the various Provincial Traffic Control Centers along the route and to 

the satisfaction of the Engineer. 

  (c) Use of the road by the public 

   The Contractor shall plan and conduct his activities so as to bring about the least 

possible disruption to the traffic on the roads on which he works.  No detours for 

construction traffic and for the public are envisaged.  Where there is no working space 

off the road, construction vehicles may be parked on the shoulder in which case 

flagmen and traffic cones shall be employed.  All temporary lane closures and halting 

of traffic will require the prior approval of the Engineer and shall be pre-arranged with 

the appropriate traffic. 

(d)  Temporary traffic-control facilities 

   The Contractor shall provide, erect and maintain the necessary traffic-control devices, 

road signs, canalization devices, barricades, warning devices and road markings 

(hereinafter referred to as traffic-control devices) in accordance with these special 

provisions and as shown on the drawings and in the SARTSM and remove them when 
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no longer required.  It shall be incumbent upon the Contractor to see to it that the 

abovementioned traffic-control devices are present where required at all times and 

are functioning properly. 

“The type of construction, spacing and placing of traffic-control devices shall be in 

accordance with the SARTSM.  The recommended arrangements of the traffic control 

devices illustrated and/or drawings issued by the Engineer shall not be departed from 

without prior approval of the Engineer.  The arrangements expected to be most 

commonly used in the contract are given on the tender drawings. 

The details shown for spacing and placement of traffic-control facilities may however, 

be revised at the discretion of the Engineer were deemed necessary to accommodate 

local site geometry and traffic conditions.” 

All traffic control facilities supply on the contract shall be new.  Used traffic control 

facilities, bases, stands and poles which are in an “as new” conditions and approved 

by the Engineer may be used on site. 

  (e) Road signs and barricades 

The Contractor shall be responsible for the protection and maintenance of all signs 

and shall at his own cost replace any that have been lost or stolen. 

All temporary road signs required to remain in position for some time shall be pole 

mounted as shown on the drawings.  All temporary road signs required to be moved 

more often shall be mounted on portable supports for the easy moving of signs to 

temporary positions.  The only permitted method of ballasting the sign supports shall 

consist of durable sandbags filled with sand of adequate mass to prevent signs from 

being blown over by wind.  The cost of the sandbags shall be included in the tendered 

rates for the various types of temporary road signs. 

The covering of permanent road signs, if applicable, shall be by utilising a hessian bag 

that shall be pulled over the sign in the form of a hood and fastened to the signposts. 

Plastic bags or other materials and fastened by means of adhesive tape shall not be 

permitted.  The cost of covering of permanent road signs shall be included in the 

tendered rates of items PSA 8.3.19.06 

The thickness and density of the hessian shall prevent the visibility of the road signs 

during day as well as nighttime.” 

(f)  Canalization devices and barricades 

The use of drums as canalization devices shall not be permitted.  Drums may however 

be used to set up barriers. 

Delineators shall comply with the requirements of SANS 1555; 

(i) comply with the manufacturing and reflective requirements of the SARTSM for 

TW 401 and TW 402 signs and the blades shall be reversible with dimensions 

as indicated on the drawings.; 

(ii) have smooth and round edges and be mounted on a post and base.  All 

components shall be of durable plastic material; 
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(iii) have the lower edge of the reflective part of the delineator mounted not lower 

than 250mm above the road surface; 

(iv) be capable of withstanding the movement of passing vehicles and gusting 

winds up to 60km/h in typical working conditions without falling over.  To 

achieve this, the base shall be at least 0,18m2 and ballasted by sandbags with 

sand; 

(v) together with its mounting be designed such that it will collapse in a safe 

manner under traffic impact; 

(vi) minimum size 1 000mm x 250mm. 

Traffic cones manufactured in a fluorescent red-orange or red plastic material 

may be used only at short term lane deviations during daylight.  Cones shall 

not be used on their own, but shall be interspersed with delineators at a ration 

not exceeding 3:1.  Cones used on all deviations shall be 750mm high.  Lane 

closures which continue into the night time shall be demarcated by delineators 

only. 

(g)  Warning devices 

All construction vehicles and plant used on the works shall be equipped with rotating 

amber flashing lights and warning boards as specified.  All vehicles and plant before 

being allowed onto the site shall obtain a clearance permit from the Engineer. 

(h)  Vehicle mounted flashing lights 

Rotating lights shall have an amber lens of minimum height of 200mm and shall be 

mounted in such a way as to be highly visible from all directions.  The lights on 

construction vehicles shall not be switched on while vehicles are being operated on 

unrestricted section of a public road, but shall be switched on while construction 

vehicles are operating within the accommodation of traffic area, as the vehicles 

decelerate to enter a construction area, and as the vehicles accelerate to the general 

continuously while the plant is working alongside sections of road open to public traffic. 

All LDV’s and cars operating on site shall also be equipped with rotating amber 

flashing lights which shall be placed so as to be highly visible and operated 

continuously while the vehicles are maneuvering in or out of traffic or are travelling or 

parked alongside roads open to public traffic. 

The Contractor shall mount and maintain lights together with temporary mounting 

brackets, to the approval of the Engineer.  Vehicles and plant that do not comply with 

these requirements shall be removed from the site”. 

(h)  Other traffic control measures ordered by the Engineer 

The Engineer may instruct the Contractor to provide any other road sign, reflective 

tape, etc. Not measured in standard pay items.  Such road signs shall conform to the 

requirements of the SARTSM, or specification provided by the Engineer.  Similarly, in 

order to ensure that the travelling public is kept fully informed and warned on matters 

relating to the accommodation to traffic, construction sign posting and the effect of the 

construction on the free flow of traffic through the site, the Engineer may arrange for 

advertising in the press and/or for other forms of publicity.” 
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PSA 6 TOLERANCES 

  ADD THE FOLLOWING SUB-CLAUSE TO CLAUSE 6: 

"PSA 6.4 USE OF TOLERANCES 

No guarantee is given that the full specified tolerances will be available independently of 

each other, and the Contractor is cautioned that the liberal or full use of any one or more of 

the tolerances may deprive him of the full or any use of tolerances relating to other aspects 

of the work. 

Except where the contrary is specified, or when clearly not applicable, all quantities for 

measurement and payment shall be determined from the 'authorised' dimensions.  These 

are specified dimensions or those shown on the Drawings or, if changed, as finally prescribed 

by the Engineer, without any allowance for the specified tolerances.  Except if otherwise 

specified, all measurements for determining quantities for payment will be based on the 

'authorised' dimensions. 

If the work is constructed in accordance with the 'authorised' dimensions plus or minus the 

tolerances allowed, the calculation of quantities will be based on the 'authorised' dimensions, 

regardless of the actual dimensions to which the work has been constructed. 

When the work is not constructed in accordance with the 'authorised' dimensions plus or 

minus the tolerances allowed, the Engineer may nevertheless, at his sole discretion, accept 

the work for payment.  In such cases no payment shall be made for quantities of work or 

material in excess of those calculated for the 'authorised' dimensions, and where the actual 

dimensions are less than the 'authorised' dimensions minus the tolerance allowed, quantities 

for payment shall be calculated based on the actual dimensions as constructed." 

PSA 7 TESTING 

PSA 7.1 PRINCIPLES 

PSA 7.1.1 Checking 

  REPLACE THE LAST SENTENCE WITH THE FOLLOWING: 

  "The Contractor shall obtain the services of an independent testing laboratory at his own 

expense (refer to Clause 8 in Portion 1 of the Project Specifications) to carry out the checks 

prescribed in the various standardized specifications." 

PSA 7.1.2 Standard of finished work not to specification 

  REPLACE THE WORDS "Where the Engineer's checks reveal …" WITH “Where the checks 

by the approved laboratory reveal …" 

PSA 7.2 APPROVED LABORATORIES 

  REPLACE THE CONTENTS OF SUB-CLAUSE 7.2 WITH THE FOLLOWING: 

  "Unless otherwise specified in the relevant specification or elsewhere in the Project 

Specification, the following shall be deemed to be approved laboratories in which design 

work, or testing required in terms of a specification for the purposes of acceptance by the 

Engineer of the quality of materials used and/or workmanship achieved, may be carried out: 
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  (a) Any testing laboratory certified by the South African National Accreditation Systems 

(SANAS) in respect of the nature and type of testing to be undertaken for the purposes of 

the Contract; 

  (b) Any testing laboratory owned, managed or operated by the Employer or the Engineer; 

(c) Any testing laboratory established and operated on the Site by or on behalf of the 
Employer or the Engineer. 

  (d) Any other laboratory that the Engineer approves in his absolute discretion. 

PSA 8 MEASUREMENT AND PAYMENT 

PSA 8.1 MEASUREMENT 

PSA 8.1.1 Method of measurement, all sections of the Schedule 

  DELETE THE WORDS "and South West Africa". 

PSA 8.1.2 Preliminary and General item or section 

PSA 8.1.2.1 Contents 

  REPLACE THE LAST SENTENCE OF SUB-CLAUSE 8.1.2.1(b) WITH THE 

FOLLOWING: 

  "Separate items will be scheduled to cover the fixed, value-related and time-related 

components of the Contractor’s preliminary and general costs." 

PSA 8.1.2.2 Tendered sums 

REPLACE THE CONTENTS OF THIS SUB-CLAUSE WITH THE FOLLOWING: 

"Except only where specific provision is made in the Specifications and/or the Schedule 

of Quantities for separate compensation for any of these items, the Contractor's tendered 

sums under items PSA 8.3 and PSA 8.4 shall collectively cover all charges for: 

• risks, costs and obligations in terms of the Conditions of Contract and of this 

standardized specification;  

• head-office and site overheads and supervision; 

• profit and financing costs;  

• expenses of a general nature not specifically related to any item or items of the 

permanent or temporary work; 

  • providing such facilities on site as may be required by the Contractor for the proper 

performance of the Contract and for its personnel, including, but without limitation, 

providing offices, storage facilities, workshops, ablutions, services such as water, 

electricity, sewage and rubbish disposal, access roads and all other facilities 

required, as well as for the maintenance and removal on completion of the works 

of these facilities and cleaning-up of the site of the Contractor’s establishment and 

reinstatement to not less than its original condition, and 
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• providing the facilities for the Engineer and his staff as specified in  the Contract and 

their removal from the site on completion of the Contract." 

PSA 8.2 PAYMENT 

PSA 8.2.1 Fixed-charge and Value-related items 

REPLACE THE CONTENTS OF SUB-CLAUSE 8.2.1 WITH THE FOLLOWING: 

PSA 8.2.1.1 Fixed-charge items 

"Payment of fixed charges in respect of Item 8.3.1 will be made as follows: 

(a) NINETY PER CENT (90%) of the sum tendered will be paid when the contractual 

requirements (inclusive of cashflows, and schedule of quantities) have been provided 

and approved. 

(b) The remaining TEN PER CENT (10%) will be paid when the Works have been 

completed, the facilities have been removed and the site of the Contractor’s 

establishment has been cleared and cleaned to the satisfaction of the Engineer. 

No adjustment will be made to the sum tendered in respect of item 8.3.1 should the 

value of the works finally executed or the time for completion vary in any way from 

that specified in the tender. 

PSA 8.2.1.2 Value-related items 

Payment for the sum tendered under item 8.3.2 will be made in three separate instalments 

as follows: 

(a) The first instalment, which is 70% of the sum, will be paid when the Contractor has 

fulfilled all his obligations to date under this specification, the General Conditions of 

Contract and the Special Conditions of Contract,  

(b) The second instalment, which is 30% of the sum will be made when the value of work 

certified for payment, excluding materials on site and payments for preliminary and 

general items, is equal to not less than 15% of the total value of the work listed in the 

Schedule of Quantities. 

PSA 8.2.2 Time-related items 

REPLACE THE CONTENTS OF SUB-CLAUSE 8.2.2 WITH THE FOLLOWING: 

"Subject to the provisions of sub-clauses 8.2.3 and 8.2.4, payment under item 8.4.1 (time-

related item) will be made monthly in equal amounts, calculated by dividing the sum tendered 

for the item by the tendered Contract period in months, provided always that the total of the 

monthly amounts so paid for the item is not out of proportion to the value of the progress of 

the Works as a whole." 

PSA 8.5 SUMS STATED PROVISIONALLY BY THE ENGINEER   

REPLACE THE CONTENTS OF SUB-CLAUSE 8.5 WITH THE FOLLOWING: 

PSA 8.5.1 Works executed by the Contractor  .................................................. Unit: Prov Sum 
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The Contractor will be reimbursed in accordance with the Provisional Sums (if any) allowed 

in the Schedule of Quantities, in the amounts determined in accordance with the provisions 

of Clause 6.6 of the General Conditions of Contract for Construction Works." 

PSA 8.7 DAYWORK 

  REPLACE THE CONTENTS OF SUB-CLAUSE 8.7 WITH THE FOLLOWING: 

"Measurement and payment shall be in accordance with the provisions of Sub-clause 6.5 of 

the Conditions of Contract for Construction Works. 

 

PSA8.3.5 Setting Out of the Works Unit : Sum 

The cost to the Contractor for the setting out of the Works and for the checking of the 
Surveyor's pegs and Benchmarks in terms of PSA5.1.1, shall be covered by the tendered 
sums for the fixed-charge and time-related items "Setting out of the Works" in the P & G 
of the Schedule of Quantities. 

 

PSA8.9 WORKMEN’S COMPENSATION ACT (APPLICATION) Unit : Sum 

The application of the Workmen's Compensation Act (PSA5.9) to all employees will be 
measured and paid as a sum.  The tendered sum shall cover the cost of paying the 
necessary workmen's compensation levies, the cost of administration as well as any other 
incidentals necessary to implement the process in accordance with the requirements of 
the Workmen's Compensation Act. 

 
PSA 8.10 COMPLIANCE WITH OHS ACT AND REGULATIONS  

(INCLUDING THE CONSTRUCTION REGULATIONS 2003) Unit: sum 

The tendered sum shall include full compensation to the Contractor for compliance with all 

the requirements of the OHS Act and Regulations (including the Construction Regulations 

2003) at all times for the full duration of the Contract, as described in the project 

specifications and Employers OHS policy.  The successful tenderer shall provide the 

Engineer with a complete breakdown of this tendered sum. 

This sum will be paid to the Contractor in equal monthly amounts subject to 

proper/substantial compliance. 

PSA 8.10 COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT PLAN.……………Unit: sum 
 
 The Tenderer shall carefully read the provisions of Clause C3.1.34 “Environment and 

Safety” and refer to Annexure 1 included at the end of the document for the applicable 
Environmental Management Plan (EMP) and shall make adequate allowance in the time-
related rates for compliance to the said Specification during the period of construction of 
the Works. The successful tenderer shall provide the Engineer with a complete breakdown 
of this tendered sum. 

This sum will be paid to the Contractor in equal monthly amounts subject to 
proper/substantial compliance. 

PSA 8.11 ACCOMMODATION OF TRAFFIC 
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  Accommodating traffic and re-use of temporary traffic control facilities …Unit: month 

“The tendered rate shall include full compensation for accommodating traffic and maintaining 

temporary deviations, including roads used as temporary deviations during construction 

The tendered rate shall also include full compensation for the re-use, moving, transporting 

and re-erection of temporary road signs, barricades, as well as the dismantling and storing 

irrespective of the number of times such traffic control facilities need to be moved during the 

construction period.  The tendered rate shall include the temporary covering of road signs 

and shall include all labour cost including flagmen” 
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C3.4 PARTICULAR SPECIFICATIONS 
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PART C3.4:  PARTICULAR SPECIFICATIONS 

Bids are hereby invited from qualified contractors/plant hire companies with experience in 

supply, delivery of the necessary plant equipment and machinery under this contract.  

 

The successful service provider will be required to supply the following plant: 

 

SPECIFICATIONS OF MACHINERY REQUIRED FOR WORKS 

 

All plant and equipment to be less than 5 years old: 

 

a)  30TON TRACK EXCAVATOR 
 

Power:  184 kw 

Bucket/Cap:  3,27m³ 

Lift/Cap:  6523kg 

Weight:  32 100kg 

Maximum Cutting Height:  10m 

Maximum Digging Depth:  7m 

Maximum loading Height:  7m 

Max Reach along ground:  10m 

Max Vertical Wall Digging Depth:  6m 

Aspiration:  turbocharged, intercooled 

Displacement:  475.4 cu in (0m) 

Max Torque:  643.9 lbs/ft 

Quantity:  1(one) 

 

b) 20TON WHEEL EXCAVATOR 

Power: 122 kW 

Bucket/Cap: 403 litres 

Lift/Cap: 4567kg 

Weight: 20 115kg 

Maximum Cutting Height: 9.67 m 

Maximum Digging Depth: 6.18 m 

Max Reach along ground: 9.25 m 

Max Vertical Wall Digging Depth: 5.3 m 

Aspiration: Turbocharged, air-to-air charge-air cooler 
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Displacement: 5.2 L 

Max Torque: 50.662 lb/ft 

Quantity 3(three) 

 

 

c) FRONT-END LOADER – 2,2M³ 

Power:  122 kw 

Bucket/Cap:  2,2m³ 

Lift/Cap:  9619kg 

Weight: 13 121kg 

Dump height 45º: 3010 mm 

Maximum Digging Depth: 138 mm 

Max Reach along ground: 1050 mm 

Aspiration: Fixed Turbocharger 

Max Torque: 673 Nm 

Quantity 3(three) 

 

 

d) BACK-HOE LOADER (TLB) 4X4 

Power: 72 kw 

Bucket/Cap: 1,00 m³ 

Lift/Cap: 3322kg 

Weight: 8040kg 

Maximum Cutting Height: 4,13 m 

Maximum Digging Depth: 4,17 m 

Maximum loading Height: 3,57 m 

Max Reach along ground: 5.44 m 

Digging Depth Below Ground: 151 mm 

Aspiration: Turbocharged 

Displacement: 4,5 L 

Max Torque: 392 Nm 

Quantity 3(three) 

 

e) 10M³ TIPPER TRUCKS 

Power: 184 kw 

Bucket/Cap: 10 000 liter 

Lift/Cap: 17244kg 

Weight: 27500kg 
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Engine Capacity: 7684 cm3 

Maximum Body Length: 5.1 m 

Aspiration: Turbo Intercooled 

Max Torque: 5100 

Quantity: 4(four) 

 

f) 5 TON DROPSIDE TRUCK 

Power: 130 kw 

Bucket/Cap:  5 000 L 

Lift/Cap:  2 Door 

Weight:  10400kg 

Quantity: 4(four) 

 

g) TRUCK WITH MOUNTED PALFINGER CRANE (10 TON) 

Power:  156 kw 

Bucket/Cap:  10000 kg 

Lift/Cap: 2 Door 

Weight: 1940 kg 

Max Torque: 530 lb/ft 

Cylinders: 4 

Displacement: 7.0 L 

Crane Maximum Lifting Capacity: 10000 kg 

Crane Maximum Hydraulic 

Outreach: 

21.3 m 

Quantity: 2(two) 

 

h) ROUGH TERRAIN CRANE 25 TON 

Power:  255 kw 

Bucket/Cap:  None 

Lift/Cap:  2 Door 

Weight:  24600kg 

Crane Capacity 9.5m 

Crane Capacity 25,000kg 

Maximum Lifting Height  31.3m 

Torque: 785 Nm 

Quantity: 1(one) 
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i) 15-SEATER MINIBUS 

Power: 101 kw 

Bucket/Cap: 10/15 capacity 

Lift/Cap: 4 doors 

Weight: 1940 kg 

 

SCOPE OF WORK 

 

• The hiring of plant and equipment for the Babanana Pipeline Project RS135 to Lepelle 

Northern Water. The plant and equipment are hired for the carrying out the works for the 

following sub projects: 

- Plant and equipment hire services for a period of eighteen (18) months. The rate for 

such services shall include transportation of plant, operators, fuel, and accommodation. 

- Construction of Xihoko Pipelines (Line2: Hlohlokwe to Sekhula and Taulome Village 

Pipeline, Line3: Mookgo 7 to Mookgo 6 Reservoir and to Mothomeng Reservoir and 

Line 4: Mothomeng to Mabyepelong Pipeline)  

- Construction of Xihoko Reservoirs (Hlohlokwe Reservoir, Mothomeng Reservoir, 

Mookgo 6 Reservoir and Ga-Mokgwathi Reservoir); 

- Construction of Booster Pump Stations at Mookgo 6 and Mawa 8 (Civil and Structural 

Works); 

- Upgrading of Nkambako WTW (including Pump station, Sludge Dam and Clearwater 

Tank, Access Road) 

 

• The project entails the following: supply and delivery of construction plant and machinery 
that is reliable. The nature of work to be carried out under this contract includes inter alia 
the following: 
 

a) Site Establishment  

b) Supply of construction plant and equipment suited to the requirements;  

c) Inspection of equipment to ensure it is in good mechanical condition; 

d) Compliance of Equipment and operators to the OHS requirement. 

e) Transportation of materials on site; 

f) The Wet rate per month to be quoted. 

g) Rates to include the operator and his/her accommodation included on the rate quoted. 

h) Insurance of equipment to be provided. 

i) Company to comply with Health and Safety Regulations in terms of OHS act. 

j) It is the responsibility of the service provider to provide security for the plant particularly 
to  prevent theft of fuel, batteries etc 

Note: It remains the contractor’s responsibility to ensure that the plant shall be suitable for the 

production of the end result required under the conditions applicable to the site. The 

Contractor's attention is drawn to the applicable regulations framed under the Machinery and 

Occupational Safety Act ,1983 (Act No. 6 of 1983) 
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C3.5 HIV/AIDS REQUIREMENTS 
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1. SCOPE 

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS 

awareness amongst all of the Workers involved in this project for the duration of the construction 

period, through the following strategies: 

• Raising awareness about HIV/AIDS through education and information on the nature 
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people 
affected and people living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, 
the importance of voluntary testing and counselling, the diagnosis and treatment of 
Sexually Transmitted Infections and the closest health Service Providers 

• Informing Workers of their rights with regard to HIV/AIDS in the workplace 

• Providing Workers with access to condoms and other awareness material that will 
enable them to make informed decisions about sexual practices 

 

2. DEFINITIONS AND ABBREVIATIONS 

 2.1 Definitions 

Service Provider:  The natural or juristic person recognised and approved by the 

Lepelle Northern Water as a specialist in conducting HIV/AIDS 

awareness programmes. 

Service Provider Workshop Plan: A plan outlining the content, process and 

schedule of the training and education workshops, presented by 

a Service Provider which has been approved by the 

Representative/Agent. 

Worker: Person in the employ of the Contractor or under the direction or 

supervision of the Contractor or any of his Sub-contractors, who 

is on site for a minimum period of 30 days in all. 

2.2 Abbreviations 
 

  HIV : Human Immunodeficiency Virus 

  AIDS : Acquired Immune Deficiency Syndrome 

  STI : Sexually Transmitted Infection 
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3. BASIC METHOD REQUIREMENT 

 The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers. 

 The Service Provider shall develop and compile a Service Provider Workshop Plan to be 

presented at the workshops and which will be best suited for this project to achieve the specified 

objectives with regard to HIV/AIDS awareness. 

 The Service Provider Workshop Plan shall be based on the following information provided by 

the Contractor: 

• Number of Workers and Sub-contractors on site 

• When new Workers or Sub-contractors will join the construction project 

• Duration of Workers and Sub-contractors on site 

• How the maximum number of Workers can be targeted with workshops 

• How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per 

Worker, or one 2.5 hour workshop per Worker 

• Profile of Workers, including educational level, age and gender (if available) 

• Preferred time of day or month to conduct workshops 

• A Gantt chart reflecting the construction programme, for scheduling of workshops  

• Suitable venues for workshops  The Contractor shall submit the Service Provider Workshop 

Plan for approval within 21 days after the tender acceptance date.  After approval by the Lepelle 

Northern Water Representative/Agent, the Contractor shall make available a suitable venue 

that will be conducive to education and training. 

 The Service Provider Workshop Plan shall address, but will not be limited to the following: 

3.1 The nature of the disease; 

3.2 How it is transmitted; 

3.3 Safe sexual behavior; 

3.4 Post exposure services such as voluntary counselling and testing (VCT) and nutritional 

plans for people living with HIV/AIDS; 

3.5 Attitudes towards other people with HIV/AIDS; 

3.6 Rights of the Worker in the workplace; 

3.7 How the Awareness Champion will be equipped prior to commencement of the 

HIV/AIDS awareness programme with basic HIV/AIDS information and the necessary 

skills to handle questions regarding the HIV/AIDS awareness programme on site 

sensitively and confidentially; 

3.8 How the Service Provider will support the Awareness Champion; 

3.9 Location and contact numbers of the closest clinics, VCT facilities, counselling services 

and referral systems; 

3.10 How the workshops will be presented, including frequency and duration; 

3.11 How the workshops will fit in with the construction programme; 
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3.12 How the Service Provider will assess the knowledge and attitude levels of attendees to 

structure workshops accordingly; 

3.13 How the video will be used; 

3.14 How the Service Provider will elicit maximum participation from the Workers; 

3.15 A questions and answers slot (interactive session) 

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) 

as stipulated. 

 
4. HIV/ AIDS AWARENESS EDUCATION AND TRAINING 

 4.1 Workshops 

 The Contractor shall ensure that all Workers attend the workshops.  

 The workshops shall adequately deal with all the aspects contained in the Service 

Provider Workshop Plan.  A video of HIV/AIDS in the construction industry, which can 

be obtained from all Offices of the Lepelle Northern Water, is to be screened to Workers 

at workshops.  In order to enhance the learning experience, groups of not exceeding 

25 people shall attend the interactive sessions of the workshops. 

 4.2 Recommended practice 

 4.2.1 Workshop Schedule 

 Presenting information contained in the Service Provider Workshop Plan can be divided 

in as many workshop sessions as deemed practicable by the Contractor, provided that 

all Workers are exposed to all aspects of the workshops as outlined in the Service 

Provider Workshop Plan. Breaking down the content of information to be presented to 

Workers into more than one workshop session however, has the added advantage that 

messages are reinforced over time while providing opportunity between workshop 

sessions for Workers to reflect and test information. Workers will also have an 

opportunity to ask questions at a following session. 

 4.2.2 Service Providers 

A database of recommended Service Providers is available from all Offices of the 

Lepelle Northern Water. 

 4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria 

Workers shall be exposed to workshops for a minimum duration of two-and-a-half 

hours.  In order to set a minimum standard requirement, the following specific learning 

outcomes and assessment criteria shall be met 

 4.2.3.1 UNIT 1: The nature of HIV/AIDS 

  After studying and understanding this unit, the Worker will be able to differentiate 

between HIV and AIDS and comprehend whether or not it is curable. The Worker will 
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also be able to explain how the HI virus operates once a person is infected and identify 

the symptoms associated with the progression of HIV/AIDS. 

Assessment Criteria: 
1. Define and describe HIV and AIDS 
2. List and describe the progression of  HIV/AIDS 
 

 
4.2.3.2 UNIT 2: Transmission of the HI virus 

   After studying and understanding this unit, the Worker will be able to identify bodily 

fluids that carry the HI virus. The Worker will be able to recognize how HIV/AIDS is 

transmitted and how it is not transmitted. 

 
Assessment Criteria: 
1. Record in what bodily fluids the HI virus can be found 
2. Describe how HIV/AIDS can be transmitted 
3. Demonstrate the ability to distinguish between how HIV/AIDS transmitted and 

misconceptions around transmittance of HIV/AIDS 
 

 
4.2.3.3 UNIT 3: HIV/AIDS preventative measures 

 
After studying and understanding this unit, the Worker will comprehend how to act in 
a way that would minimise the risk of HIV/AIDS infection and to use measures to 
prevent the HIV virus from entering the bloodstream. 

 
Assessment Criteria: 
1. Report on how to minimise the risk of HIV/AIDS infection 
2. Report on precautions that can be taken to prevent HIV/AIDS infection 
3. Explain or demonstrate how to use a male and female condom. 
4. List the factors that could jeopardize the safety of condoms provided against 

HIV/AIDS transmission 
 

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counselling and testing 
 

After studying and understanding this unit, the Worker will be able to recognise 
methods of testing for HIV/AIDS infection. The Worker will be able to understand the 
purpose of voluntary HIV/AIDS testing and pre- and post-test counselling. 

 
Assessment Criteria: 
1. Describe methods of testing for HIV/AIDS infection 
2. Report on why voluntary testing is important  
3. Report on why pre- and post-test counselling is important 

 
4.2.3.5 UNIT 5: Living with HIV/AIDS 

 
After studying and understanding this unit, the Worker will be able to recognise the 
importance of caring for people living with HIV/AIDS and be able to manage 
HIV/AIDS. 

 
Assessment Criteria: 
1. List and describe ways to manage HIV/AIDS 
2. Describe nutritional needs of people living with HIV/AIDS 
3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AID 
4. Explain the need for counselling and support to people living with HIV/AIDS 
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4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS 
   

After studying and understanding this unit, the Worker will be familiar with the various 
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people. 

 
Assessment Criteria: 
1. Discuss anti-retroviral therapy 
2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-

child 
3. Describe the need for treatment of opportunistic diseases for people living with 

HIV/AIDS 
4. Describe post exposure prophylactics. 

 
4.3 Displaying of plastic laminated posters and distribution of information booklets 

 
The Contractor shall obtain a set of four laminated posters conveying different key messages 
and information booklets, which are available from Offices of the Lepelle Northern Water. 
 
The above-mentioned posters and information booklets have been prepared to raise 
awareness and to share information about HIV/AIDS and STI’s. 
 
Posters or display stands shall be displayed on site as soon as possible, but not later than 
14 days after the date of site handover. 
 
Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, 
the site office and compounds. 
 
The posters on display must always be intact, clear and readable. 
 
Information booklets must be distributed to all Workers as soon as possible, but not later than 
14 days after site handover, or as soon as the Worker joins the site. 
 

5. PROVIDING WORKERS WITH ACCESS TO CONDOMS 
 
The Contractor shall provide and maintain condom dispensers and make both male and female 
condoms, complying with the requirements of SABS ISO 4074, available at all times to all 
Workers at readily accessible points on site, for the duration of the contract. The Contractor 
may obtain condom dispensers from the Department of Health and condoms may be obtained 
from the Local Clinic or the Department of Health. 
 
At least one male and one female condom dispenser and a sufficient supply of condoms, all to 
the approval of the Representative/Agent, shall be made available on site within 14 days of site 
hand over. Contractors should note that arrangements to obtain condoms from the Department 
of Health Clinics prior to site hand over may be necessary, to ensure that condoms are available 
within 14 days of site handover. 
 
Condoms shall be made available in areas highly trafficked by Workers, including toilets, the 
site office and compounds. 
 

6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)  
 
The Contractor shall provide Workers with the names of the closest Service Providers that 
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection 
(STI) diagnosis and treatment. Information on these Service Providers and Clinics must be 
displayed on a poster of a size not smaller than A1 in an area highly trafficked by Workers. 
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7. APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION 
 
 Within 14 days of site handover the Contractor shall appoint an Awareness Champion from 
amongst the Workers, who speaks, reads and writes English, who speaks and understands all 
the local languages spoken by the Workers and who shall be on site during all stages of the 
instruction period.  
  
 The Contractor shall ensure that the Awareness Champion has been trained by the Service 
Provider on basic HIV/AIDS information, the support services available and the necessary skills 
to handle questions regarding the HIV/AIDS programme in a sensitive and confidential manner. 
 
The Awareness Champion shall be responsible for: 
 
7.1 Liaising with the Service Provider on organizing awareness workshops;  
7.2 Filling condom dispensers and monitoring condom distribution; 
7.3 Handing out information booklets; 
7.4 Placing and maintaining posters 
 

8 MONITORING 
 
The Contractor shall grant to the Representative/Agent reasonable access to the construction 
site, in order to establish that the Contractor complies with his obligations regarding HIV/AIDS 
awareness under this contract. 
 
The Contractor must report problems experienced in implementing the HIV/AIDS requirements 
to the Representative/Agent. 
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C3.6 OCCUPATIONAL HEALTH AND SAFETY  
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C3.6.1 OHS GENERAL 

C3.6.1.1 TENDER DOCUMENT 

This document is the pre-contract Health and Safety Specification which must be used by the Principal 
Contractor and Sub Contractors appointed by the Principal Contractor to compile Health and Safety 
Plans for this project and forms part of the tender documentation. 
 
The Principal Contractor and Sub Contractors’ particular attention is drawn to this specification whereby  
 
“Upon award of the contract, the contractor is to assume and adopt the function and duties of the 
Principal Contractor as set out in the Construction Regulations 2014 No. 10113 promulgated 07 
February 2018.” 
 
The health and safety specifications outlined herein must be taken into account and due allowance 
made within the pricing of appropriate items contained within the specification. Where the tenderer is 
of the opinion that a requirement is missing or is not adequately specified then this shall be drawn to 
the Client attention during the tender period. In the absence of any direction to the contrary, the tenderer 
shall as part of the tender submission, set out the details of such discrepancy together with the costs 
associated therewith, separately identified and included within the tender figure. 
 

C3.6.1.2 PRINCIPAL CONTRACTOR 

 
The successful tenderer will on be signing of the contract for:  
 

Project Name: LNW 14/20/21 – SUPPLY OF CONSTRUCTION PLANT AND EQUIPMENT (TO 

BE PROCURED FOR DWS CONSTRUCTION NORTH ACTIVITIES). 

 
be required to fulfil the function and duties of the Principal Contractor as set out in the Construction 
Regulations 2014 No. 10113 promulgated 07 February 2018.   
 

C3.6.1.3 START OF CONSTRUCTION PHASE 

The construction phase shall not commence until the Principal Contractor’s Health and Safety Plan was 
considered and approved by the Client and Design Team. The Client shall discuss and negotiate with 
the Principal Contractor the contents of the Health and Safety Plan submitted by the Principal Contractor 
before finally approving it for implementation. 
 
The construction phase shall not commence until written permission is received from the Client. In this 
respect the Client may rely on the advice of the Technical Team as to the adequacy and 
comprehensiveness of the Plan offered by the Principal Contractor.  
 
In preparing their detailed Health and Safety Plan based on the relevant sections of this Health and 
safety Specifications supplied to them by the Client, contractors must allow for the adoption of safe 
working procedures and co-ordinate and rationalize activities to avoid controllable hazards arising due 
to clashes of activities.  
 

C3.6.1.4 SUB-CONTRACTORS, SUPPLIERS & DESIGNERS 

The Principal Contractor shall ensure that all direct appointments in connection with this project include 
provisions for the compliance of his sub-contractors, suppliers and designers, etc, with the relevant 
provision of the Occupational Health and Safety Act (Act 85 of 1993) and it’s Regulations, in particular 
the Construction Regulations 2014 No. 10113 promulgated 07 February 2018.  



Tender No: LNW 14/22/23 (Re-Advert) 

BABANANA WATER PROJECT RS 135 - 

Phase 1: Supply of Construction Plant and 

Equipment (Re-Advert) 

 

 

  

  C3.6 - 44  

C3.6.1.5 LIAISON 

The Principal Contractor shall together with all his appointees, liaison with the Client as required under 
the Regulations and agrees procedures for the transfer of relevant Information in respect of designs 
and in connection with the preparation of the Health and Safety File. 
 

C3.6.1.6 ADVICE 

 
The tenderer shall, as part of the tender submission, indicate where advice will or may be required of 
the Client in respect of the competence of the tenderer’s designers and the adequacy of resources 
allocated or to be allocated by them.  
 

C3.6.1.7 UNDERTAKING BY PRINCIPAL CONTRACTOR AND SUB-CONTRACTORS 

APPOINTED BY THE PRINCIPAL CONTRACTOR. 

The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake in writing 
to ensure that the provisions of the Occupational Health and Safety Act (Act 85 of 1993) and it’s 
Regulations, in particular the Construction Regulation of 2014 No. 10113 promulgated 07 February 
2018 and any amendments or re-enactments thereto are complied with.  
 
The attached Occupational Health and Safety provisions undertaking form for the Principal Contractor 
shall be completed and signed by the Project Manager of the company / firm awarded the tender. 
 
Client’s Occupational Health and Safety Agent: To be appointed 
 

C3.6.2 INFORMATION REQUIREMENTS 

The contractor must provide the following information.  

C3.6.2.1 GENERAL 

• The Principal Contractor / Sub-Contractor shall have an OHS Policy in accordance with the 
OHS(Occupational Health and Safety Act, Act 85 of 1993) and include a copy of the Policy in 
the Health and Safety Plan to be submitted by the Principal Contractor / Sub-Contractor.  

 
• The Principal Contractor / Sub-Contractor shall promptly display a copy of the Company’s OHS 

Policy on the OHS Notice Board for the duration of the contract and include it into information 
provided to persons at the contract OHS induction. 

 
• The Principal Contractor shall develop a Contract specific OHS Management Commitment 

Statement based on the Company’s OHS Policy. 
 

• The Principal Contractor’s Project Managing shall sign the Commitment statement and 
prominently display a copy on the OHS Notice Board for the duration of the contract. A copy of 
the Commitment Statement shall be included in information provided to persons at the Contract 
OHS induction and a copy shall also be supplied to each sub-contractor. 

 

C3.6.2.2 MANAGEMENT 

 
• Details of the personnel and management systems to be put in place to prepare, manage, 

implement, conduct and monitor the Health and Safety Plan for the  project.  
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Broadly speaking your: 
 

• Organization’s internal structure that establishes SHE (Safety, Health and Environmental) 
ROLES, RESPONSIBILITIES, ACCOUNTABILITIES, and REPORTING RELATIONSHIPS, 

 
• SHE (Safety, Health and Environmental) PLANS, POLICIES, PROCEDURES, DIRECTIVES 

and STANDARDS that provide instructions as to how activities and functions are to be carried 
out, 

• SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, REVIEWS, etc. built 
into construction operations to ensure that performance is consistent with SHE (Safety, Health 
and Environmental) objectives and requirements, 

 
• SHE (Safety, Health and Environmental) COMMUNICATION MECHANISMS for collecting, 

handling and reporting information. 
 

In other words, Management Systems that specifies WHO is going to do WHAT, WHERE, 
WHEN, WHY and HOW.   

 
• Details of relevant qualifications and experience held by the persons nominated above, 

including recent health and safety education and training undertaken. 
 

• Procedures for determining the competence of contractors engaged on the project, whether 
employed by the contractor directly or by others, to fulfil their duties under the Construction 
Regulations 2014 No. 10113 promulgated 07 February 2018. 

 

C3.6.2.3 HAZARD IDENTIFICATION, RISK MANAGEMENT AND CONTROL 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures that will 
identify hazards, assess risks and determine suitable control measures as they arise throughout 
term of the contract. These procedures shall both comply with and be implemented and 
managed in accordance with the specification. 

 
• The Principal Contractor / Sub-Contractor shall detail and implement procedures that ensure 

control measures are evaluated for effectiveness and modified as necessary. The evaluation 
procedure shall detail the responsibilities, timelines and records that will be kept as part of the 
process. 

 
• Where Risk is controlled through administrative control measures, the Principal Contractor / 

Sub-Contractor shall ensure that the administrative measures are: 
 

a) Clearly documented and those personnel responsible for implementation and management are 
explicitly defined; 

 
b) Understood by all relevant personnel through training and assessment; 

 
c) Implemented as documented and promptly reviewed for effectiveness following initial 

implementation; 
 

d) Amended and authorised as required; 
 

e) Adequately supervised, managed and audited to ensure continuing compliance; 
 

f) Available at all times wherever the measures are being implemented. 
 

❖ Any piece of plant or equipment not complying with the specification shall cease operation until 
the Principal Contractor / Sub-Contractor can demonstrate to the satisfaction of the Client / 



Tender No: LNW 14/22/23 (Re-Advert) 

BABANANA WATER PROJECT RS 135 - 

Phase 1: Supply of Construction Plant and 

Equipment (Re-Advert) 

 

 

  

  C3.6 - 46  

Client’s Agent that the piece of non-conforming plant or equipment conforms to these 
requirements. 

C3.6.2.4 HEALTH AND SAFETY PLAN 

 
The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect variations in 
design or changes in site conditions and liaise with the Client /  
Client’s Agent.  
 
The Principal Contractor shall develop this Health and Safety Plan so that it:  
 

a) Incorporates the contractor’s approach to managing the construction work to ensure the health 
and safety of all persons carrying out the construction work and all persons who may be affected 
by their work.  

 
b) Includes the risk assessments prepared by all Contractors under their duties set out in the 

Construction Regulations 2014 and any other relevant legislation (i.e., the OHS Act and 
Regulations, etc).  

 
c) Includes the arrangements for ensuring that, where appropriate or specifically requested, all 

Contractors / Sub-Contractors prepare suitable and sufficient method statements for their 
construction works which incorporate adequate measures for ensuring the health and safety of 
all persons who may be affected by these works.  

 
d) Incorporates the common arrangements for site safety, statutory notices and registers etc.  

 
e) Includes the site rules to be adopted for controlling the risks to health and safety during the 

construction phase(s) or the project.  
 

f) Includes reasonable arrangements for monitoring compliance with health and safety legislation 
and site rules. 

 
g) Includes reasonable measures to ensure co-operation between all Contractors and Sub-

Contractors in respect of health and safety provisions and prohibitions.  
 

h) Includes the steps to be taken to ensure that only authorised persons are allowed into any 
premises or parts of the site / premises where construction work is being carried out.  

 
i) Includes arrangements for emergency procedures.  

 
j) Includes arrangements for ensuring that, so far as is reasonably practicable, every Contractor 

and Sub-Contractor is provided with comprehensible information about the risks to health and 
safety of that Contractor / Sub-Contractor, or of any employees or other persons under their 
control, arising out of the construction works, including the emergency procedures 

 
k) Includes details of the arrangements for ensuring, so far as is reasonably practicable, that the 

employees or other persons under the control of any Contractor / Sub-Contractor, and any 
visitors to the site, receive adequate information about the risks to their health and safety arising 
out of the construction works and, where necessary, adequate training to carry out their work 
in a safe and healthy manner.  

 
l) Includes arrangements for providing all persons at work on the site and visitors to the site with 

the opportunity and means of discussing and offering advice on health and safety issues 
relating to the construction works.  
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m) Includes arrangements for the reporting of any accidents, injuries or dangerous occurrences, 
including conforming with the statutory requirements.  

 
n) Can be modified as the work proceeds to take account of any information received from 

Contactors / Sub-Contractors, any experience gained during the course of the project or any 
changes necessary as a result of unforeseen circumstances or alterations to the design. 

 

C3.6.2.5 PROGRAMME 

A time estimate required by the contractor to implement the Health & Safety Plan sufficiently for works 
to commence on site.  
 

C3.6.2.6 COST 

A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, implementing 
and monitoring the Health and Safety Plan, and for complying with the requirements imposed on the 
Principal Contractors under the Construction Regulations of 2014 No. 10113 promulgated 07 February 
2018.  
 

C3.6.3 GENERAL SITE SAFETY  

C3.6.3.1 SAFETY TRAINING & EDUCATION 

The Principal Contractor shall detail the OHS competencies and training received by its contract 
management personnel. 
 
The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills and 
competencies for all personnel for the activities that the personnel will undertake under the contract. 
(E.g. Mobile plant operators, crane operators etc.) 
 
The Principal Contractor shall demonstrate and maintain documentary evidence of competencies on 
site for the duration of the contract.  
 

C3.6.3.2 INDUCTION TRAINING  

 
The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training Programme 
as part of the Occupational Health  and Safety Plan to be submitted to the Client prior to 
commencement of construction that includes as a minimum: 
 

a) Training related to hazards likely to be encountered on Site and control measures that have 
been developed in response to these hazards; 

b) Roles and Responsibilities; 
c) The requirements of the Health and Safety Plan submitted and approved 
d) Address the identified issues in the Fire Safety, Emergency, Evacuation and Rescue Plan to 

ensure that all Site personnel are aware of procedures in the event of an incident or emergency 
occurring; 

 
The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site Induction 
Training through a written test to ensure that inductees have an understanding of the OHS 
(Occupational Health and Safety) requirements for the contract. The written tests shall be signed and 
dated by the person undertaking the induction training to attest to their understanding and be retained 
by the Principal Contractor / Sub-Contractor as a record that the training has been completed. 
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C3.6.3.3 INDUCTION TRAINING FOR SPECIFIED WORK 

The Principal Contractor / Sub-Contractor shall conduct Site Specific Occupational Health and Safety 
Induction Training for all personnel, the Client and all visitors not escorted on Site by inducted persons. 
 
The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site Induction 
Training through a written test to ensure that inductees have an understanding of the OHS 
(Occupational Health and Safety) requirements for the contract. The written tests shall be signed and 
dated by the person undertaking the induction training to attest to their understanding and be retained 
by the Principal Contractor / Sub-Contractor as a record that the training has been completed. 
 

C3.6.3.4 RECORDING & REPORTING OF INJURIES 

 
Make arrangements for all contractors to report accidents, ill health and dangerous occurrences 
notifiable to the Department of Labour  under Section 24 of the OHS Act (Occupational Health and 
Safety Act, Act 85 of 1993)  (Reporting to DOL (Department of Labour)  Inspector regarding certain 
incidents).  
 
All lost time incidents associated with the contract works or reportable as defined by Section 24 of the 
OHS Act shall be immediately reported to the Client. 
 
The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / incidents, 
including events that could have become lost time incidents were it not for fortuitous circumstances to 
the Client within 5 days of the incident occurring. The Principal Contractor / Sub-Contractor shall provide 
copies of all reports and information associated with the incidents to the Client. Copies of reports must 
be placed on the Health and Safety File. 
 
Where the Principal Contractor / Sub-Contractor has been: 
 
• Served with a prohibition, contravention or improvement notice under the OHS Act; or 
• Required to comply with any order issued by an inspector for the Department of Labour;  
 

- The Principal Contractor / Sub-Contractor shall immediately supply a copy of that notice, order 
or notification to the Client. 

 
- Where the Principal Contractor / Sub-Contractor have been served with a summons or is 

convicted of any offence in relation to occupational health and safety, the Principal Contractor 
/ Sub Contractor shall immediately supply a copy of that summons to the Client. 

 
- The Principal Contractor / Sub-Contractor shall detail the reporting and investigation 

procedures for incident investigation. The procedures shall include the investigating officer 
responsible and the time limits imposed for reporting and investigating the incident and to 
implement corrective action in a timely manner so as to prevent a recurrence. 

 
- The client may participate in or undertake an investigation into the incident, injury or illness at 

its discretion and the Principal Contractor / Sub-Contractor shall cooperate with and provide 
assistance to the investigation organized and undertaken by the Client.  

 

C3.6.3.5 FIRST AID  

 
o Establish and implement a first-aid programme to provide emergency treatment to victims of 

accidents, chemical substances or excessive exposure to toxic substances. 

 
The programme shall include: 
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• proper first aid facilities administered by qualified personnel, 
• first-aid boxes, 
• first-aid room, where there are 500 or more workers on site, 
• training and re-training of first-aiders, 
• first-aid treatment procedures, 
• standard procedures, 
• special procedures, e.g., for poisoning, 
• maintenance of first-aid facilities 

 
o All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 

 

C3.6.3.6 FIRE PROTECTION AND PREVENTION 

 
• Appropriate measures must be taken to avoid the risk of fire. 
• Sufficient and suitable storage must be provided for flammable liquids, solids and gases. 
• Smoking must be prohibited and notices in this regard must be prominently displayed in all 

places containing readily combustible or flammable materials; 
• Combustible materials must not accumulate on the construction site. 
• Welding, flame cutting and other hot work may only be done after the appropriate precautions 

have been taken to reduce the risk of fire. 
• Suitable and sufficient fire-extinguishing equipment must be placed at strategic locations and 

such equipment must be maintained in good working order. 
• A sufficient number of workers must be trained in the use of fire-extinguishing equipment. 

 

C3.6.3.7 SITE EMERGENCY PROCEDURES   

The Principal Contractor / Sub-Contractor shall establish an Emergency Evacuation and Rescue plan.  
 
 The plan shall include the following detail: 
 

• The role and responsibility of every individual in the work area on fire safety emergency 
evacuation and rescue; 

• General work area precautions, fire prevention, detection, protection and warning alarm 
systems; 
 

• Firefighting and rescue equipment including types of fire extinguishers; 
• Fire safety measures for Site accommodation; 
• Escape and communication; 
• Fire brigade access, facilities and coordination; 
• Fire drills and training including the use of firefighting equipment; 
• Material storage including flammable liquids, gasses and waste; 

 
The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary measures and 
safety standards stipulated in the Plan are communicated, implemented and complied with by all 
workers including other interfacing contractors on Site. 
 
The Principal Contractor / Sub-Contractor shall practice their emergency preparedness within six (6) 
weeks of the commencement of work and at least four (4) monthly intervals thereafter. 
 
The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the Plan as the work 
progress. 
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The Principal Contractor / Sub-Contractor shall conduct monthly checks on fire fighting equipment and 
test alarms and detection devices installed on Site and document findings in a register which shall be 
on site at all times for inspection. 
 
The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape routes, fire 
brigade access, firefighting facilities and working areas to ensure that the requirements stipulated in the 
Fire Safety, Emergency, Evacuation and Rescue Plan are complied with. All inspection records shall 
be documented in registers and kept in the Health and Safety file for inspection at any time. 
 

C3.6.3.8 HOUSEKEEPING 

 
Suitable housekeeping must continuously be implemented on the construction site, including:  
 

• proper storage of materials and equipment 
• removal of scrap, waste and debris at appropriate intervals; 

 
Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct access and 
egress from workplaces and passageways. 
 

C3.6.3.9 STACKING & STORAGE 

 
• Adequate storage areas are must be provided. 
• Storage areas must be kept neat and under control. 

 

C3.6.3.10 ILLUMINATION 

 
 Provide adequate artificial lighting when work is carried out after dark or inside buildings.  
 

C3.6.3.11 SANITATION / HYGIENE 

 
Provision of site hygiene facilities:  
 

• One sanitary facility for every 20 workers.   
• Adequate washing facilities.  
• One shower facility for every 15 workers; 

 
Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, storing clothes 
and taking meals. Facilities should include tables and chairs, suitable means for boiling water and a 
supply of wholesome drinking water.  
 
The contractor shall provide reasonable and suitable living accommodation for the workers at 
construction sites which are remote from their homes and where adequate transportation between the 
site and their homes, or other suitable living accommodation, is not available. 
 

C3.6.3.12 PERSONAL PROTECTIVE EQUIPMENT 

 
The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE (Personal Protective 
Equipment) for all employees employed on the Site.  



Tender No: LNW 14/22/23 (Re-Advert) 

BABANANA WATER PROJECT RS 135 - 

Phase 1: Supply of Construction Plant and 

Equipment (Re-Advert) 

 

 

  

  C3.6 - 51  

 
The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the requirements of 
the OHS Act (Occupational Health and Safety Act, Act 85 of 1993).  
 
The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly used by his / 
her employees during the course of their work.  
 
The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / her employees 
in documented registers and such registers shall be kept in the Health and Safety File on site and made 
available for inspection at all times.  
 
The Principal Contractor / Sub-Contractor shall provide the Client / Client’s Agent with a colour code by 
which employees will be identified with regard to occupations, responsibilities, accountabilities, 
reporting relationships and access to different locations on site. (e.g. hard hats, overalls).  
 
PPE shall be provided, used, and maintained in a sanitary and reliable condition wherever it is 
necessary by reason of hazards.  
 
All personal protective equipment shall be of safe design and construction for the work to be performed. 
 

C3.6.3.13 PERMIT TO WORK REQUIREMENTS 

Institute a "hot work" permit system in respect of: 
 

• metalwork flame cutting,  
• site welding,  

 

C3.6.3.14 LOCK-OUT   

Institute a "Lock-out" procedure in respect of controlling energy so as to prevent unexpected operation 
or activation of machinery or equipment. This procedure must include a written policy, specific 
procedures, rules and supervisory follow-up, covering the positive locking of switches and valves to 
ensure that alterations, maintenance, set-up and or other work can be performed safely. 
 

C3.6.3.15 MONTHLY HEALTH AND SAFETY AUDITS 

The Principal Contractor shall carry out monthly Health and Safety Audits on the measures contained 
within his / her Health and Safety Plan submitted to the Client as well as Health and Safety Plans 
submitted by Sub-Contractors appointed by the Principal Contractor to demonstrate that the required 
level of health and safety are being achieved and maintained and compile a full report to the Client on 
such audit.  
 
The Client will audit the Principal Contractor as well as his / her Sub-contractor’s Health and Safety 
Plans from time to time and will advise the Principal Contractor of any matter with which he / she is not 
satisfied and the Principal Contractor shall take such steps as are necessary to satisfy the Client. 
 
The Client will carry out such audits as he / she considers necessary but not less than monthly.  
 
The Principal Contractor shall make available, specialist personnel as the Client may consider 
necessary for the performance of such audits. 
 
The Principal Contractor shall develop and maintain an Audit Schedule that details the audits planned 
to be undertaken by the Principal Contractor of the work under the contract, including sub-contractors, 
for the duration of the contract. The Audit Schedule shall form part of the Health and Safety Plan that 
needs to be submitted by the Principal Contractor. 
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Audit reports shall detail the scope of the audit, the audit questions and the audit findings. 
 
The Client shall be promptly provided with copies of all audit reports together with other documentation 
to show that all matters raised have been appropriately addressed. 
 
Unless otherwise directed by the Client the Principal Contractor / Sub-Contractor shall undertake its 
initial OHS Audit within 4 weeks of commencement of work. The Principal Contractor / Sub-Contractor 
shall undertake subsequent OHS Audits at a frequency not less than once every 3 months. 
 
All Principal Contractor’s OHS Audits shall include an assessment of Sub-Contractor compliance with 
the approved OHS Plan. 
 

C3.6.3.16 MANAGEMENT REVIEW 

The Principal Contractor shall undertake an independent review of the Health and Safety Plan for the 
contract in accordance with the requirements of the OHS Act, relevant Regulations and in particular the 
Construction Regulations 2014. 
 
A review shall be undertaken 3 months after commencement of the contract and every 6 months 
thereafter for the duration of the contract. 
 
Following the completion of the review, the Principal Contractor shall submit a written report that details 
the suitability, adequacy and effectiveness of the OHS Plan and to certify that the Site procedures, 
practices and operations are in accordance with the contract. 
 

C3.6.3.17 PROVISION OF INFORMATION 

• Provide Sub-Contractors appointed by him / her with the relevant sections of the Health and 
Safety specifications pertaining to the construction work which has to be performed. 

 
• Where changes are brought to the design and construction, provide sufficient information and 

appropriate resources to the Sub-Contractor to execute the work safely. 
 

• Discuss and negotiate with Sub-Contractors the contents of the Health and Safety Plan / Plans 
submitted by them and finally approve such plans for implementation. 

 
• Ensure that copies of Health and Safety plans compiled by the Principal Contractor and his / 

her Sub-Contractors are available on request to an employee, DOL Inspector, contractor, 
Client. 

 
• The Principal Contractor / Sub-Contractor shall detail procedures that will ensure that personnel 

are suitably consulted and communicated with during the planning and application of work 
activities associated with the contract. 

 
• The Principal Contractor / Sub-Contractor shall detail the procedures for the identification, 

assessment and control of hazards associated with the day-to-day work activities. These 
procedures shall include requirements for consultation with personnel involved in the work 
activity. 

 
• The Principal Contractor / Sub-Contractor shall have procedures for ensuring that OHS 

information is communicated to and from its personnel. The Principal Contractor / Sub-
Contractor shall hold OHS meetings with all personnel or their representatives at the site on a 
weekly basis. 
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• Minutes shall be recorded for all OHS meetings and posted on OHS notice boards within 48 
hours of the meeting. 

 
• The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS Notice Board 

located in a prominent position and accessible to all personnel, for the distribution of OHS 
information. 

 
• The Principal Contractor / Sub-Contractor shall as a minimum, establish and implement 

procedures for reporting relevant and timely information with regard to OHS Performance and 
incidents. 

 
• The Principal Contractor / Sub-Contractor shall establish, implement and maintain a controlled 

copy of all Contract OHS documentation on Site. 
 

• Where the Principal Contractor / Sub-Contractor’s Health and Safety Plan references other 
documentation including the contract, the Principal Contractor / Sub-Contractor shall ensure 
that section and clause numbers are clearly denoted in its Health and Safety Plan. All 
documentation referenced in the Health and Safety Plan shall be available on Site for the 
duration of the contract. 

 
• Ensure that Health and Safety Files kept by Sub-Contractors appointed by the Principal 

Contractor is kept on site and made available to an inspector, Client. 
 

• Hand over a consolidated health and safety file to the Client upon completion of construction 
work, including all drawings, designs, materials used and other similar information concerning 
the completed structure. 

 
• In addition to the Health and Safety File compile a comprehensive and updated list of all 

contractors on site accountable to the Principal Contractor as well as the agreements between 
the parties and the type of work done by them. 

C3.6.3.18 STOP THE EXECUTION OF CONSTRUCTION WORK   

Stop any construction / construction related work conducted by any person on the construction site, 
which is not in accordance with the Principal Contractor’s health and safety plan and or the health and 
safety plans of Sub-Contractors which possess a threat to the health and or safety of persons.  

C3.6.3.19 HANDING OVER OF PROJECT HEALTH AND SAFETY FILE   

 
• Hand over a consolidated health and safety file to the Client upon completion of construction 

work, including all drawings, designs, materials used and other similar information concerning 
the completed structure. 

 
• In addition to the Health and Safety File compile and hand over a comprehensive and updated 

list of all contractors on site accountable to the Principal Contractor as well as the agreements 
between the parties and the type of work done by them. 

C3.6.3.20 RECORDS AND RECORDS MANAGEMENT 

 
• The control of records shall be in accordance with the Principal Contractor’s / Sub-Contractor’s 

approved Health and Safety Plan for the contract. 
 

• Records shall be registered, ordered and retained on Site in the Health and Safety File for the 
duration of the contract. 

C3.6.4 CHEMICAL HAZARDS 
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The following construction materials and substances to be used in the works have been identified as 
potentially posing special health and/or safety hazards during the project:  
 
NOTE:  
 
The above mentioned is not a definitive list of all potential harmful products. Other materials and 
substances commonly used during construction may also present health or safety hazards, however, it 
is deemed that these should be familiar to the average competent Contractor as part of routine risk and 
OHSH (Occupational Health, Safety and Hygiene) assessments and are therefore not included here.  
 
Adopt all precautionary measures provided by manufacturers for storage, use and application of 
specified materials.  
 
Data sheets for these, and any other materials that will be used for the works, are to be obtained by the 
contractor from the manufacturers.  

C3.6.5 SAFETY HAZARDS 

C3.6.5.1 TOOLS  

C3.7.5.1.1 Hand tools 
 

• Employers shall not issue or permit the use of unsafe hand tools. 
• Wrenches, including adjustable, pipe, end, and socket wrenches shall not be used when jaws 

are sprung to the point that slippage occurs. 
• Impact tools, such as drift pins, wedges, and chisels, shall be kept free of mushroomed heads. 
• The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight in 

the tool. 
 

C3.6.5.2 PORTABLE ELECTRICAL TOOLS 

No person shall use a portable electric tool with an operating voltage which exceeds 50 to earth unless  
 

• it is connected to a source of electrical energy incorporating an earth leakage protection device 
which meets the requirements of section 36 of the OHS Act or,  

• it is connected to a source of high frequency electrical energy derived from a generator which 
is used solely for supplying energy to such portable electric tool and which arrangement is 
approved by the chief inspector; or 

• it is clearly marked that it is constructed with double or reinforced insulation. 
 
Portable electric tools, together with its flexible cord and plug shall be maintained in a serviceable 
condition. 
 

C3.6.6 EXCAVATIONS 

• The contractor shall ensure that all excavation work is carried out under the supervision of a 
competent person who has been appointed in writing. 

• The contractor shall evaluate the stability of the ground before excavation work begins. 
• The Contractor shall take suitable and sufficient steps in order to prevent any person from being 

buried or trapped by a fall or dislodgement of material in an excavation; 
• The contractor shall not permit any person to work in an excavation which has not been 

adequately shored or braced. 
• Shoring and bracing may not be necessary where- 

 
- the sides of the excavation are sloped to at least the maximum angle of repose measured 

relative to the horizontal plane; or 
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- such an excavation is in stable material:  
- Provided that- 

 
➢ permission being given in writing by the appointed competent person upon evaluation by him 

or her of the site conditions; and 
 

➢ where any uncertainty pertaining to the stability of the soil still exists, the decision from a 
professional engineer or a professional technologist competent in excavations shall be decisive 
and such a decision shall be noted in writing and signed by both the competent person and a 
professional engineer or technologist, as the case may be; 

 
• Take steps to ensure that the shoring or bracing is designed and constructed in such manner 

rendering it strong enough to support the sides of the excavation in question; 
 

• Ensure that no load, material, plant or equipment is placed or moved near the edge of any 
excavation where it is likely to cause its collapse and thereby endangering the safety of, any 
person, unless precautions such as the provision of sufficient and suitable shoring or bracing 
are taken to prevent the sides from collapsing; 

 
• Cause convenient and safe means of access to be provided to every excavation in which 

persons are required to work and such access shall not be further than 6m from the point where 
any worker within the excavation is working; 

 
• Cause every excavation, including all bracing and shoring, to be inspected- 

 
i. daily, prior to each shift; 
ii. after every blasting operation; 
iii. after an unexpected fall of ground; 
iv. after substantial damage to supports; and 
v. after rain, 

 
• by a competent person in order to pronounce the safety of the excavation to ensure the safety 

of persons, and those results are to be recorded in a register kept on site and made available 
to an inspector, client, client’s agent, contractor or employee upon request; 

 
• Cause every excavation which is accessible to the public or which is adjacent to public roads 

or thoroughfares, or whereby the safety of persons may be endangered, to be- 
 

o adequately protected by a barrier or fence of at least one meter in height and as close to the 
excavation as is practicable; and 

o provided with warning illuminates or any other clearly visible boundary indicators at night or 
when visibility is poor 

o Cause warning signs to be positioned next to an excavation within which persons are working 
or carrying out inspections or tests. 

 

C3.6.7 FORMWORK & SUPPORT WORK 

 The contractor shall ensure that- 
 

• all formwork and support work operations are carried out under the supervision of a competent 
person who has been appointed in writing for that purpose; 

• all formwork and support work structures, are adequately designed, erected, supported, braced 
and maintained so that they will be capable of supporting all anticipated vertical and lateral 
loads that may be applied to them and also that no loads are imposed onto the structure that 
the structure is not designed to withstand. 
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• The designs of formwork and support work structures are done with close reference to the 
structural design drawings and where any uncertainty exists, the structural designer should be 
consulted. 

• All drawing pertaining to the design of formwork or support work structures are kept on the site 
and are available on request by an inspector, contractor, client, client’s agent or employee. 

• All equipment used in the formwork or support work structure are carefully examined and 
checked for suitability by a competent person, before being used. 

• All formwork and support work structures are inspected by a competent person immediately 
before, during and after the placement of concrete or any other imposed load and thereafter on 
a daily basis until the formwork and support work structure has been removed and the results 
have been recorded in a register and made available on site. 

• If, after erection, any formwork and support work structure is found to be damaged or weakened 
to such a degree that its integrity is affected, it shall be safely removed or reinforced 
immediately. 

• Adequate precautionary measures are taken in order to- 
• Secure any deck panels against displacement, and 
• Prevent any person from slipping on support work or formwork due to the application of 

formwork or support work release agents. 
• The health of any person is not affected through the use of solvents or oils or any other similar 

substances. 
• Upon casting concrete, the support work or formwork structure should be left in place until the 

concrete has acquired sufficient strength to support safely, not only its own weight but also any 
imposed loads and not removed until authorization has been given by a competent person.  

• Provision is made for safe access by means of secure ladders or staircases for all work to be 
carried out above the foundation bearing level. 
 

• All employees required to erect, move or dismantle formwork and support work structures are 
provided with adequate training and instruction to perform these operations safely 

• The foundation conditions are suitable to withstand the weight caused by the formwork and 
support work structure and any imposed loads, such that the formwork and support work 
structure are stable. 

 

C3.6.8 CONSTRUCTION VEHICLES 

 The contractor shall ensure that all construction vehicles and mobile plants- 
 

• are of an acceptable design and construction; 
• are maintained in a good working order; 
• are used in accordance with their design and the intention for which they were designed, having 

due regard to safety and health; 
• are operated by workers who- 

 
i. have received appropriate training and been certified competent and been   authorised to 

operate such machinery; and 
ii. are physically and psychologically fit to operate such construction vehicles and mobile plant by 

being in possession of a medical certificate of fitness; 

 
• have safe and suitable means of access; 
• are properly organized and controlled by providing adequate signalling or other control 

arrangements to guard against the dangers. relating to the movement of vehicles and plant, in 
order to ensure their continued safe operation; 

• are prevented from falling into excavations, water or any other area lower than the working 
surface by installing adequate edge protection, which may include guardrails and crash 
barriers; 

• where appropriate, are fitted with structures designed to protect the operator from falling 
material or from being crushed should the vehicle or mobile plant overturn; 

• are equipped with an electrically operated acoustic signalling device and a reversing alarm; 
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• are on a daily basis inspected prior to use, by a competent person who has been appointed in 
writing and the findings of such inspection is recorded in a register. 

 
The contractor shall furthermore ensure that- 
 

• no person rides or be required or permitted to ride on any construction vehicle or  
o mobile plant otherwise than in a safe place provided thereon for that purpose; 

• every construction site is organized in such a way that pedestrians and vehicles can move 
safely and without risks to health; 

• the traffic routes are suitable for the persons using them, sufficient in number, in suitable 
positions and of sufficient size; 

• every traffic route is, where necessary indicated by suitable signs.  
• all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in 

normal use or adjacent to construction areas where work is in progress, shall have appropriate 
lights or reflectors, or barricades equipped with appropriate lights or reflectors, in order to 
identify the location of the vehicles or plant; 

• bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when 
not in use, fully lowered or blocked with controls in a neutral position, motors stopped and 
brakes set; 

• whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at 
least two headlights and two taillights when in operation; 

• tools and material are secured in order to prevent movement when transported in the same 
compartment with employees; 

• vehicles used to transport employees have seats firmly secured and adequate for the number 
of employees to be carried; and 

• when workers are working on or adjacent to public roads, reflective indicators are provided and 
worn by the workers. 

 

C3.6.9 ELECTRICAL INSTALLATIONS 

• Before construction commences and during the progress thereof, adequate steps must be 
taken to ascertain the 'presence of and guard against danger to workers from any electrical 
cable or apparatus. 

• All parts of electrical installations and machinery must be of adequate strength to withstand the 
working conditions on construction sites; 

• In working areas where the exact location of underground electric power lines unknown, 
employees using jackhammers, shovels or other hand tools which may make contact with a 
power line, must be provided with insulated protective gloves or otherwise that the handle of 
the tool being used is insulated; 

• All temporary electrical installations must be inspected at least once a week and electrical 
machinery on a daily basis before use on a construction site by competent persons and the 
records of these inspections must be recorded in a register to be kept on site. 

• The control of all temporary electrical installations on the construction site must be designated 
to a competent person who has been appointed in writing. 

 
 
 

C3.6.10 USE & STORAGE OF FLAMMABLE LIQUIDS 

• Where flammable liquids are being used, applied or stored it must be done in such a manner 
that would cause no fire or explosion hazard, and that the workplace is effectively ventilated: 

 
o Provided that where the workplace cannot effectively be ventilated- 

 
i. every employee involved is provided with a respirator, mask or breathing apparatus of a 

type approved by the chief inspector, and 
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ii. steps are taken to ensure that every such employee, while using or applying flammable 
liquid, uses the apparatus supplied to him or her; 

 
• No person smokes in any place in which flammable liquid is used or stored, and the contractor 

shall affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such 
smoking; 

• Flammable liquids on a construction site is stored in a well-ventilated reasonably fire resistant 
container, cage or room and kept locked with proper access control measures in place; 

• An adequate amount of efficient fire-fighting equipment is installed in suitable locations around 
the flammable liquids store with the recognized symbolic signs; 

• Only the quantity of flammable liquid needed for work on one day is to be taken out of the store 
for use; 

• All containers holding flammable liquids are kept tightly closed when not in actual use and, after 
their contents have been used up, to be removed from the construction site and safely disposed 
of; 

• Where flammable liquids are decanted, the metal containers are bonded or earthed; 
• No flammable material such as cotton waste, paper, cleaning rags or similar material is stored 

together with flammable liquids. 
 

C3.6.11 WELDING & CUTTING 

 
No contractor shall require or permit welding or flame cutting operations to be undertaken, unless – 
 

• the person operating the equipment has been fully instructed in the safe operation and use of 
such equipment and in the hazards which may arise from its use; 

• effective protection is provided and used for the eyes and respiratory system and, where 
necessary, for the face, hands, feet, legs, body and clothing of persons performing such 
operations, as well as against heat, incandescent or flying particles or dangerous radiation; 

• leads and electrode holders are effectively insulated; and 
• the workplace is effectively partitioned off and where not practicable all other persons exposed 

to the hazards are warned and provided with suitable protective equipment. 
 

No contractor shall require or permit electric welding to be undertaken in wet or damp places, inside 
metal vessels or in contact with large masses of metal, unless – 
 

• the insulation of the electrical leads is in a sound condition; 
 

• the electrode holder is completely insulated to prevent accidental contact with  current-
carrying parts; 

• the welder is completely insulated by means of boots, gloves or rubber mats; and 
• at least one other person who has been properly instructed to assist the welder in case of an 

emergency is and remains in attendance during operations 
 
No contractor shall require or permit welding, flame cutting, grinding, soldering or similar work to be 
undertaken in respect of any tube, tank, drum, vessel or similar object or container where such object 
or container – 
 

• is completely closed, unless a rise in internal pressure cannot render it dangerous; or 
• contains any substance which, under the action of heat, may – 

i. ignite or explode; or 
ii. react to form dangerous or poisonous substances, 

 
Where hot work involving welding, cutting, brazing or soldering operations is carried out at places, other 
than workplaces which have been specifically designated and equipped for such work, the employer 
shall take steps to ensure that proper and adequate fire precautions are taken. 
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C3.6.12 BLASTING & USE OF EXPLOSIVES 

C3.6.12.1 SAFETY DISTANCES 

 The contractor shall – 
 

• apply the safety distances for the respective categories of explosives as stipulated in Annexure 
1 of the Explosives regulations; 

• where less than five kilograms of explosives is used, apply to the chief inspector of occupational 
health and safety for a determination of a safety distance which the employer shall enforce; 

  

C3.6.12.2 SUPERVISION OF EXPLOSIVES 

In order to ensure that the provisions of the Act and its regulations in relation to explosives workplaces 
are complied with, the contractor shall in writing appoint a competent and certified person in a full-time 
capacity to be explosives manager in respect of every workplace where explosives are being used, 
tested, stored or manufactured: 
The contractor shall appoint one or more persons, who are suitably qualified and experienced, as 
authorized supervisors to assist the explosives manager. 
 
The contractor shall ensure that – 
 

• the explosives manager 
a. approves in writing the rules, methods, materials, equipment and tools to be used in 

the danger area; 
b. ensures that ail persons under his or her control are informed of the hazards related to 

their tasks and are thoroughly trained in safe work procedures, in particular with respect 
to shock, friction risk of fire, or static electricity, and are familiar with the requirements 
of the Explosives regulations 

c. prescribes all protective clothing and equipment to be used in the danger area 
d. ensures that the processes and equipment specified in schedule licences are safe and 

appropriate for the manufacturing processes envisaged for the workplace. 

 
• the supervising official 

a. is at all times in a position to exercise control over the operations 
b. reports without delay to the explosives manager any plant or  
c. equipment under his or her control that has or may have posed a risk: 
d. ensures that all rules implemented in the interest of health and safety are at all times 

complied with;  
e. stops all work involving explosives if he or she becomes aware of any risk posed to the 

health and safety of persons. 

C3.6.12.3 SAFE HANDLING OF EXPLOSIVES 

The contractor shall ensure that – 
 

• all explosives or ingredients thereof are at all times free of foreign material; 
• all reasonable precautions are taken to prevent the spillage of explosives; 
• cleaning procedures in the case of a spillage of explosives are prescribed in writing by the 

explosives manager: Provided that where no cleaning procedures have been prescribed any 
unusual spillage of explosives shall be reported immediately to the supervising official: 

• all waste, paper, timber, rags, cotton and similar materials that have been in contact with 
explosives or an ingredient of an explosive are disposed of in a manner prescribed in writing 
by the explosives manager: Provided that at the end of the working day all waste and floor 
sweepings from danger areas shall be deposited in the designated places; 
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• the explosives or partly mixed explosives are conveyed as soon and as carefully as possible 
and taking such precautions and in such a manner as will effectively guard against any 
accidental ignition or explosion  

• only containers provided for the conveyance of explosives are used for transporting explosives 
or partly mixed explosives and that such containers are at all times kept clean, free from grit 
and in a good state of repair: 

• vehicles containing explosives are left unattended only in designated places 
 
The contractor shall ensure that – 
 

• all material, equipment, tools or similar articles used in a danger area are decontaminated after 
such use, and that no person makes use of any such article that has not been decontaminated 
after use in a contaminated area;  

• the certification of the decontamination process is certified and approved by the explosives 
manager or a person authorized by the explosives manager. 

 
• Unless permission has been granted by the chief inspector of occupational health and safety, 

no contractor shall use – 
 

• explosives in workplaces other than explosives workplaces approved by the chief inspector of 
occupational health and safety;  

• any explosives for which no provision is made in Explosives regulations. 
 
No contractor shall allow unauthorized access to such explosives or bury, dump, hide or abandon any 
explosives. 
 
No contractor shall use any explosive material for blasting purposes unless  
 

• he or she is in possession of a written permission issued by or under the authority of the chief 
inspector of occupational health and safety;  

• he or she is undergoing training while using such blasting material under the immediate and 
constant supervision of a person who is in possession of permission 

C3.6.12.4 DANGEROUS AREAS 

The contractor shall ensure that entry and exit from danger areas is only permitted 
 

• at the permanent authorized point of entry or exit: Provided that entry or exit at any other point 
may be authorized by the explosives manager or a person authorized by him if the authorized 
gatekeeper has been informed thereof; 

• for persons and vehicles authorized thereto by the explosives manager or a person authorized 
by him:  

• to visitors under escort by an authorized person who is aware of the hazards attached to the 
danger area. 

 
The contractor shall keep a register of the entries and exits and that register shall be available on the 
premises for inspection by an inspector. 
No person shall – 
 

• enter the danger area with – 
a. tobacco; 
b. matches, cigarette lighters or other devices capable of generating heat or spark 

sources; 
c. intoxicating liquor or narcotics; 
d. food, medicine or drinkable fluids: Provided that authorization to enter with such articles 

may be granted by the explosives manager for purposes of consumption in licensed 
mess rooms and smoking areas: Provided further that special rules for the control of 
such consumption and smoking, approved by the chief inspector of occupational health 
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and safety shall be made in writing and shall be enforced by the employer, self-
employed person or user; or  

e. radio transmitters or cellular telephones; or 
 
The contractor shall ensure that hazard warning signs are clearly displayed at the entrance to any 
danger area. 
 

C3.6.12.5 VESSELS UNDER PRESSURE 

C3.6.12.6 MANUFACTURER'S DATA PLATE 

Every user of a boiler or pressure vessel shall cause a manufacturer's plate with the following minimum 
particulars to be securely fixed in a conspicuous place to the shell of every such a boiler or pressure 
vessel: 
 
a)     Name of manufacturer; 
b)     country or origin; 
c)     year of manufacture; 
d)     manufacturer's serial number; 
e)     name, number and date of the standard of design; 
f)      design gauge pressure in Pascal’s; (design pressure) 
g)     maximum permissible operating pressure in Pascal’s; 
h)     operating temperature; 
i.)     capacity in cubic meters; and 
j)     mark of an approved inspection authority. 
 
No person shall remove such a manufacturer's plate or wilfully damage or alter the particulars stamped 
thereon. 

C3.6.12.7 PORTABLE GAS CONTAINERS 

No user shall use or require or permit a portable gas container to be used, and no user shall fill, place 
in service, handle, modify, repair, inspect or test any portable gas container, other than in compliance 
with standards incorporated into the Vessels under Pressure regulations.  

C3.6.12.8 HAND HELD FIRE EXTINGUISHERS 

No user shall use, require or permit the use of a hand-held fire extinguisher unless designed, 
constructed, filled, recharged, reconditioned, modified, repaired, inspected or tested in accordance with 
a safety standard incorporated into the Vessels under Pressure regulations. 
No person shall fill, recharge, recondition, modify, repair, inspect or test any hand-held fire extinguisher 
unless a holder of a permit issued by the South African Bureau of Standards in terms of SABS 1475. 
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C3.6.12.9 GAS FUEL USE, EQUIPMENT AND SYSTEMS 

No person shall handle, store or distribute a gas fuel in any manner, including the filling of a container, 
other than in accordance with a health and safety standards.  

C3.6.12.10 INSPECTION AND TEST 

Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a boiler or 
pressure vessel, including the appurtenances and automatic controls and indicators, to be subjected to 
an internal and external inspection, and a hydraulic pressure test to 1.25 times the maximum 
permissible safe operating pressure as the case may be – 
 

• by an approved inspection authority before commissioning after installation, re-erection or 
repairs; 

• by a person appointed in writing by the user and who is competent to do such inspections and 
tests by virtue of their training, knowledge and experience in the operation, maintenance, 
inspection and testing of a boiler or pressure vessel within 36 months from the date of the 
previous internal and external inspection and hydraulic pressure test: Provided that where a 
pressure vessel is not subjected to corrosion, the user may dispense with the internal inspection 
and hydraulic pressure test subject to the written approval of an approved inspection authority:  

 
Provided further that an inspector may require a specific boiler or pressure vessel to be inspected or 
tested more frequently or permit a specific boiler or pressure vessel to be inspected or tested less 
frequently: 

C3.6.12.11 RECORDKEEPING 

Any user of a vessel under pressure shall keep on his premises a record which shall be open for 
inspection by an inspector in which the results of inspections, tests, modifications and repairs shall be 
recorded, dated and signed by the competent person. 

C3.6.12.12 MAINTENANCE 

No user shall use, cause or permit a vessel under pressure or gas fuel system, including all automatic 
controls, indicators and appurtenances, to be used unless it is at all times maintained in a safe working 
condition and the efficiency thereof is proved by regular testing. 
 
No user shall use or cause or permit a vessel under pressure to be used unless it is kept clean and free 
from any: 
 

❖ carbonized oil or other inflammable material which may ignite under working conditions; 
❖ material which may cause corrosion; or 
❖ material which is liable to chemical reaction which may cause an uncontrolled rise in pressure. 

C3.6.13 PHYSICAL HAZARDS 

C3.6.13.1 ERGONOMICS 

• Ensure that assigned tasks do not exceed the limits of the performance capacities of the worker.  
• Prevent injury or any detrimental effects to the health of the worker  
• Provide that tasks and working conditions will not lead to impairments. 

C3.6.13.2 NOISE 

No contractor shall require or permit an employee to work in an environment in which he is exposed to 
an equivalent noise level equal to 85 dB(A) or higher. The contractor shall reduce the equivalent noise 
level to below 85 dB(A) or, where this is not reasonably practicable, he shall reduce the level to as low 
as is reasonably practicable and take all reasonable steps to isolate the source of the noise acoustically. 
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Where the equivalent noise level in any workplace cannot be reduced to below 85 dB(A) the contractor 
shall – 
 
• prohibit any person from entering a noise zone unless such person wears hearing protectors. 
 
The contractor shall provide, free of charge, hearing protectors to each employee who works in or, to 
any person who is required or permitted to enter a noise zone, and no contractor shall require or permit 
any person to work in or enter such noise zone, and no person shall work in or enter such noise zone, 
unless he wears such hearing protectors in the correct manner: Provided that where the 
 
equivalent noise level to which employees are exposed, is such that the attenuation of the hearing 
protectors does not reduce the said noise to below 85 dB(A) the employer concerned shall limit the time 
during which employees work in that noise zone in such a way that they are not exposed to an 
equivalent noise level equal to 85 dB(A) or higher. 
 
The contractor shall properly instruct any person who is required to wear hearing protectors in the use 
of such protectors and inform him of noise zones where the wearing thereof is compulsory. 
The contractor shall – 
 

• ensure that every employee employed in a noise zone is subjected to audiometric examinations 
conducted in accordance with section 7 of SABS 083, by an audiometrist approved by the chief 
inspector; 

• keep records of the results of each audiometric examination and make such records available 
for inspection by an inspector if he so requires; and 

• keep such records for a minimum period of 30 years after termination of employment: Provided 
that if the employer ceases activities all such records shall be forwarded to the regional director. 

 

C3.6.13.3 VIBRATION 

Whole-body vibration occurs when the body is supported on a surface which is vibrating (e.g., when 
sitting on a seat which vibrates, standing on a vibrating floor or recumbent on a vibrating surface). 
Whole-body vibration occurs in all forms of transport and when working near some industrial machinery. 
 
Hand-transmitted vibration is the vibration that enters the body through the hands. It is caused by 
various processes where vibrating tools or work pieces are grasped or pushed by the hands or fingers. 
Exposure to hand-transmitted vibration can lead to the development of several disorders. 
 

C3.6.14 SITE WIDE ELEMENTS 

C3.6.15 SITE ACCESS AND EGRESS 

• Access to the site will involve crossing the public footpath.  
• Store materials and plant away from means of access for the general public and occupants.  
• Remove rubbish and demolition materials regularly. Do not allow to accumulate on flat roofs.  
• Maintain free access through designated means of escape at all times  
• Agree with the Client / Client’s Agent delivery points for materials before commencing works.  

C3.6.15.1 VISITORS TO THE SITE 

• All visitors to report to the Principal Contractor’s reception area for OHS Induction training. 
• All visitors to sign the visitor’s registration document. 
• All visitors to be provided with a Visitors Permit to enable them to access the construction site. 
• All un-inducted visitors must be accompanied on the construction site by an inducted person. 
• No visitors shall be allowed to access the construction site without wearing the necessary PPE. 
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C3.6.15.2 DELIVERIES 

Access will involve crossing the public footpath.  

C3.6.15.3 EMERGENCIES 

Ensure that there are adequate escape routes and that they are kept clear at all times.  

C3.6.15.4 LOCATION OF TEMPORARY SITE ACCOMMODATION 

See Site Lay-out Plan. 

C3.6.15.5 LOCATION OF MATERIALS UNLOADING AND STORAGE 

Materials are to be unloaded and stored in locations which will not in any way affect access or egress 
to the site nor the works.  

C3.6.15.6 TRAFFIC AND PEDESTRIAN ROUTES 

The road, public footpaths and access way are to be kept open at all times. All necessary signage and 
barriers are to be put in place to protect pedestrians at the site entrance and access and egress points.  

C3.6.15.7 SAFETY  

• Ensure that all employees are aware of the Health and Safety policy and put into place 
arrangements to ensure that all visitors and workers new to the site are aware of the site safety 
provisions.  

• Locate underground electricity cables, mark and take precautions to avoid.  
• Ensure that cartridge operated tools are operated by trained personnel and in accordance with 

the maker's instructions that the gun is cleaned regularly and kept in a secure place when not 
in use.  

• Protect people who may be exposed to health risks arising from hazardous substances.  

C3.6.16 CONTINUING LIAISON  

The procedures for consideration and evaluation of the health and safety implications of Contractor 
designed elements of the works must follow the recognized principles of prevention and protection and 
take account of the issues highlighted in this OHS Specification.  
 
The following information is to be submitted by the Contractor to the Client / Client’s Agent in sufficient 
time to allow adequate consideration by the Client / Client’s Agent and, where appropriate, the design 
team, and the provision of relevant information to those persons affected by the works, prior to the 
commencement of the relevant works:  
 

• Suitable and sufficient information to demonstrate that health or safety issues have been 
adequately considered.  

• Risk assessments.  
• A list of health and/or safety hazards identified which cannot be designed out.  
• A list of any materials or substances which are specified or inherent in the design which is 

potentially hazardous to health and/or safety.  

C3.6.16.1 UNFORESEEN EVENTUALITIES 

The following action is to be taken in the event of unforeseen eventualities arising during the 
construction stage of the project which require significant design changes, or affect the resources 
required to carry out the work without risk to health and/or safety, or have other health or safety 
implications.  
 
The Client / Client’s Agent and, where possible, the Principal Contractor are to be advised as soon as 
possible.  
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Full details of the relevant health and safety issues involved are to be reviewed with the Client / Client’s 
Agent and Principal Contractor as soon as possible.  
 
Full details of any revised designs, risk assessments and identified hazards and/or hazardous materials 
and substances are to be issued to the Client / Client’s Agent and Principal Contractor in sufficient time 
to allow for the revision of the Health and Safety Plan and notification of all persons affected by the 
health and/or safety implications of the changes prior to the commencement of the affected works.  
 

C3.6.16.2 SITE LIAISON 

Liaise with all other contractors and implement any agreed changes to the Health and Safety Plan 
arising from such liaison. Set up regular training for all operatives including induction training for all staff 
upon arrival to site.  

C3.6.16.3 HEALTH AND SAFETY FILE 

Provide the Planning Supervisor with any relevant information which the contractor believes should be 
incorporated into the Health and Safety File.  

C3.6.16.4 DESIGN DEVELOPMENT 

Provide the Client with all design information prepared by sub-Contractors. 
 
Arrange liaison meetings with sub-contractors to discuss and review health and safety issues arising 
from the sub-contractors' designs.  

C3.6.17 CONCLUSION 

The hazards listed above were identified posing potential threats to the health and or safety of persons 
that will work on the contract.  Although every effort was made to ensure that every possible hazard 
was identified the Employer cannot guarantee this, therefore it is imperative for the contractor to conduct 
a comprehensive risk identification and hazard assessment in order to make certain that all hazards 
are identified. 

C3.6.18 MANAGEMENT 

 Management of the works 
The management of the site shall be in accordance with the provisions of the SANS Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition). 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

NOTES: 

The purpose of this document is to: 

(i) Draw special attention to certain general conditions applicable to government Bids, 
contracts and orders; and 

 

(ii) To ensure that clients be familiar with regard to the rights and obligations of all parties 
involved in doing business with government. 

In this document words in the singular also mean in the plural and vice versa and words in the masculine 

also mean in the feminine and neuter. 

• The General Conditions of Contract (GCC) will form part of all Bid documents and may not be 

amended. 

TABLE OF CLAUSES 

1. Definitions 
2. Application 
3. General 
4. Standards 
5. Use of contract documents and information; inspection 
6. Patent rights 
7. Performance security 
8. Inspections, tests and analysis 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental services 
14. Spare parts 
15. Warranty 
16. Payment 
17. Prices 
18. Variation orders 
19. Assignment 
20. Subcontracts 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Dumping and countervailing duties 
25. Force Majeure 
26. Termination for insolvency 
27. Settlement of disputes 
28. Limitation of liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. Transfer of contracts 
34. Amendments of contracts 
35. Prohibition of restrictive practices 
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1. Definitions 

1. The following terms shall be interpreted as indicated: 

1.1 “Acceptable bid” means any bid, which, in all respects, complies with the specifications and 

conditions of the bid as set out in the bid document. 

1.2 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 

organ of State for the provision of goods, works or services. 

1.3 “Black enterprise” means an enterprise that is 50,1% owned by black persons and where 

there is substantial management control. Ownership refers to economic interest while 

management refers to the membership of any board or similar governing body of the enterprise. 

1.4 “Black empowered enterprise” means an enterprise that is at least 25,1% owned by black 

persons and where there is substantial management control. Ownership refers to economic 

interests. Management refers to executive directors. This is whether the black enterprise has 

control or not. 

1.5 “Black people” includes all African, Coloured or Indian persons who are South African citizens 

by birth or by descent or who were naturalised prior to the commencement of the constitution 

in 1993. In addition, the term also includes black people who became South African citizens 

after the constitution’s commencement but who would have been able to be naturalised prior 

to this, were it not for the Apartheid laws which prohibited naturalisation of certain persons. This 

means that an African, Coloured or Indian person who was not a South African citizen before 

the commencement of the constitution in 1993 but who would have been entitled to apply to be 

naturalised prior to 1993, will also be considered a black person and therefore a beneficiary of 

BEE. 

1.6 “Black woman-owned enterprise” means an enterprise with at least 25,1% representation of 

black women within the black equity and management portion. 

1.7 “Closing time” means the date and hour specified in the bidding documents for the receipt of 

bids. 

1.8 “Comparative price” means the price after the factors of a non-firm price and all unconditional 

discounts that can be utilised have been taken into consideration. 

1.9 “Community or broad-based enterprise” means an enterprise that has an empowerment 

shareholder who represents a broad base of members such as a local community or where the 

benefits support a target group, for example black women, people living with disabilities, the 

youth and workers. Shares are held via direct equity, non-profit organisations and trusts.  

Benefits from the shareholding should in a measurable sense be directed towards the uplifting 

of the community through job creation, welfare, skills development, entrepreneurship and 

human rights. At the same time, directors and management of groups should significantly 

comprise black persons.  

These arrangements are appropriate in situations where the activities or operations of an 

enterprise or industry directly impact on a community or are located in a community, or may 

benefit a community. Notable examples are large industrial projects, mining and tourism. Other 

instances, which do assist in broadening the  

shareholder base, are employee share ownership schemes; these are a viable empowerment 

shareholder option. In this and other circumstances, these arrangements should not detract 

from the ability of the shareholder to exercise significant influence or control over the operations 

of the business. 
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1.10 “Consortium or joint venture” means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skills and knowledge in an activity for the execution of 

a contract. 

1.11 “Contract” means the written agreement entered into between the purchaser and the supplier, 

as recorded in the contract form signed by the parties, including all attachments and appendices 

thereto and all documents incorporated by reference therein. 

1.12 “Contract price” means the price payable to the supplier under the contract for the full and 

proper performance of his contractual obligations. 

1.13 “Control” means the possession and exercise of legal authority and power to manage the 

assets, goodwill and daily operations of a business and the active and continuous exercise of 

appropriate managerial authority and power in determining the policies and directing the 

operations of the business. 

1.14 “Co-operative or collective enterprise” is an autonomous association of persons who 

voluntarily join together to meet their economic, social and cultural needs and aspirations 

through the formation of a jointly-owned enterprise and democratically controlled enterprise.  

1.15 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution. 

1.16 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by 

its government and encouraged to market its products internationally. 

1.17 “Country of origin” means the place where the goods were mined, grown or produced or from 

which the services are supplied. Goods are produced when, through manufacturing, processing 

or substantial and major assembly of components, a commercially recognized new product 

results that is substantially different in basic characteristics or in purpose or utility from its 

components. 

1.18 “Day” means calendar day. 

1.19 “Delivery” means delivery in compliance with the conditions of the contract or order. 

1.20 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 

1.21 “Delivery into consignees store or to his site” means delivered and unloaded in the 

specified store or depot or on the specified site in compliance with the conditions of the contract 

or order, the supplier bearing all risks and charges involved until the supplies are so delivered 

and a valid receipt is obtained. 

1.22 “Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, 

or sensory function, which results in restricted, or lack of, ability to perform an activity in the 

manner, or within the range, considered normal for a human being. 

1.23 "Dumping" occurs when a private enterprise abroad markets its goods on own initiative in the 

RSA at lower prices than that of the country of origin and which have the potential to harm the 

local industries in the RSA. 

1.24 “Equity Ownership” means the percentage ownership and control, exercised by individuals 

within an enterprise. 

1.25 ”Force majeure” means an event beyond the control of the supplier and not involving the 

supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted 

to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 

quarantine restrictions and freight embargoes. 

1.26 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of any bidder, and includes collusive 

practice among bidders (prior to or after bid submission) designed to establish bid prices at 
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artificial non-competitive levels and to deprive the bidder of the benefits of free and open 

competition. 

1.27 “GCC” means the General Conditions of Contract. 

1.28 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 
required to supply to the purchaser under the contract. 

1.29 “Historically Disadvantaged Individual (HDI)” means a South African citizen - 
1.29.1 who, due to the Apartheid policy that had been in place, had no franchise in national 

elections prior to the introduction of the Constitution of the Republic of South Africa, 
1983 (Act 110 of 1983) or the Constitution of the Republic of South Africa, 1993, (Act 
200 of 1993) (“the interim Constitution); and/or 

1.29.2 who is a female; and/or 
1.29.3 who has a disability: 

 

provided that a person who obtained South African citizenship on or after the coming to effect 

of the Interim Constitution, is deemed not to be a HDI. 

1.30 Imported content” means that portion of the bidding price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight 
and other direct importation costs such as landing costs, dock dues, import duty, sales duty or 
other similar tax or duty at the South African place of entry as well as transportation and 
handling charges to the factory in the Republic where the supplies covered by the bid will be 
manufactured. 

1.31 “Local content” means that portion of the bidding price which is not included in the imported 
content provided that local manufacture does take place. 

1.32 “Management” means an activity inclusive of control and performed on a daily basis, by any 
person who is a principal executive officer of the company, by whatever name that person may 
be designated, and whether or not that person is a director. 

1.33 “Manufacture” means the production of products in a factory using labour, materials, 
components and machinery and includes other related value-adding activities. 

1.34 “Order” means an official written order issued for the supply of goods or works or the rendering 
of a service. 

1.35 “Owned” means having all the customary elements of ownership, including the right of 
decision-making and sharing all the risks and profits commensurate with the degree of 
ownership interests as demonstrated by an examination of the substance, rather than the form 
of ownership arrangements. 

1.36 “Parliament” means Parliament of the Republic of South Africa as set out in Chapter Four of 
the Constitution. 

1.37 “Person” includes reference to a juristic person. 
1.38 “Project site” where applicable, means the place indicated in bidding documents. 
1.39 “Purchaser” means the organization purchasing the goods.  
1.40 “Rand value” means the total estimated value of a contract in Rand denomination that is 

calculated at the time of the bid invitations, and includes all applicable taxes and excise duties. 
1.41 “Republic” or “RSA” means the Republic of South Africa. 
1.42 “RFP” means Request for Proposal. 
1.43 “RFT” means Request for Tender. 
1.44 “RFQ” means Request for Quotation. 
1.45 “SCC” means the Special Conditions of Contract. 
1.46 “Secretary” means the Secretary to Parliament.  
1.47 “Services” means those functional services ancillary to the supply of the goods, such as 

transportation and any other incidental services, such as installation, commissioning, provision 
of technical assistance, training, catering, gardening, security, maintenance and other such 
obligations of the supplier covered under the contract. 
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1.48 “Specific contract participation goals” means the goals as stipulated in the Preferential 
Procurement Regulations, 2001. In addition to above-mentioned goals, the Regulations [12. 
(1)] also make provision for organs of State to give particular consideration to procuring locally 
manufactured products. 

1.49 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to this 
expression in the National Small Business Act, 1996 (Act 102 of 1996). 

1.50 “Sub-contracting” means the primary contractor’s assigning or leasing or making out work to, 
or employing another person to support such a primary contractor in the execution of part of a 
project in terms of the contract. 

1.51 “Trust” means the arrangement through which the property of one person is made over or 
bequeathed to a trustee to administer such property for the benefit of another person. 

1.52 “Trustee” means any person, including the founder of a trust, to whom property is bequeathed 
in order for such property to be administered for the benefit of another person. 

1.53 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical 
writing. 

2. Application 

2.1 These general conditions are applicable to all bids, contracts and orders including bids for 

functional and professional services, sales, hiring, letting and the granting or acquiring of rights, 

but excluding immovable property, unless otherwise indicated in the bidding documents. 

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, 

services or works. 

2.3 Where such special conditions of contract are in conflict with these general conditions, the 

special conditions shall apply. 

3. General 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any 

expense incurred in the preparation and submission of a bid. Where applicable a non-

refundable fee for documents may be charged. 

3.2  With certain exceptions, invitations to bid can be accessed electronically from 

www.parliament.gov.za 

4. Standards 

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 

specifications. 

5. Use of contract documents and information; inspection 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or 

any provision thereof, or any specification, plan, drawing, pattern, sample, or information 

furnished by or on behalf of the purchaser in connection therewith, to any person other than a 

person employed by the supplier in the performance of the contract. Disclosure to any such 

employed person shall be made in confidence and shall extend only as far as may be necessary 

for purposes of such performance. 

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document 

or information mentioned in GCC clause 5.1 except for purposes of performing the contract. 

http://www.parliament.gov.za/
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5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the 

property of the purchaser and shall be returned (all copies) to the purchaser on completion of 

the supplier’s performance under the contract if so required by the purchaser. 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the 

performance of the supplier and to have them audited by auditors appointed by the purchaser, 

if so required by the purchaser. 

6. Patent rights 

6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of 

patent, trademark, or industrial design rights arising from use of the goods or any part thereof 

by the purchaser. 

7. Performance security 

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall 

furnish to the purchaser the performance security of the amount specified in SCC. 

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation 

for any loss resulting from the supplier’s failure to complete his obligations under the contract. 

7.3 The performance security shall be denominated in the currency of the contract or  in a freely 

convertible currency acceptable to the purchaser and shall be in one of the following forms: 

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located 

in the purchaser’s country or abroad, acceptable to the purchaser, in the form provided 

in the bidding documents or another form acceptable to the purchaser; or 

(b) a cashier’s or certified cheque 

7.4 The performance security will be discharged by the purchaser and returned to the supplier not 

later than thirty (30) days following the date of completion of the supplier’s performance 

obligations under the contract, including any warranty obligations, unless otherwise specified 

in SCC. 

8. Inspections, tests and analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 

8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any 

stage during production or execution or on completion be subject to inspection, the premises 

of the bidder or contractor shall be open, at all reasonable hours, for inspection by a 

representative of Parliament or an organisation acting on behalf of Parliament. 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is 

made in the contract, but during the contract period it is decided that inspections shall be carried 

out, the purchaser shall itself make the necessary arrangements, including payment 

arrangements with the testing authority concerned. 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be 

in accordance with the contract requirements, the cost of the inspections, tests and analyses 

shall be defrayed by the purchaser. 
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8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract 

requirements, irrespective of whether such supplies or services are accepted or not, the cost 

in connection with these inspections, tests or analyses shall be defrayed by the supplier. 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply 

with the contract requirements may be rejected. 

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be 

rejected if found not to comply with the requirements of the contract. Such rejected supplies 

shall be held at the cost and risk of the supplier who shall, when called upon, remove them 

immediately at his own cost and forthwith substitute them with supplies which do comply with 

the requirements of the contract. Failing such removal the rejected supplies shall be returned 

at the suppliers cost and risk. Should the supplier fail to provide the substitute supplies forthwith, 

the purchaser may, without giving the supplier further opportunity to substitute the rejected 

supplies, purchase such supplies as may be necessary at the expense of the supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the 

contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of 

GCC. 

9. Packing 

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or 

deterioration during transit to their final destination, as indicated in the contract. The packing 

shall be sufficient to withstand, without limitation, rough handling during transit and exposure to 

extreme temperatures, salt and precipitation during transit, and open storage. Packing, case 

size and weights shall take into consideration, where appropriate, the remoteness of the goods’ 

final destination and the absence of heavy handling facilities at all points in transit. 

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly 

with such special requirements as shall be expressly provided for in the contract, including 

additional requirements, if any, specified in SCC, and in any subsequent instructions ordered 

by the purchaser. 

10. Delivery and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in 

the contract. The details of shipping and/or other documents to be furnished by the supplier are 

specified in SCC. 

10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 

11.1 The goods supplied under the contract shall be fully insured by the bidder in a freely convertible 

currency against loss or damage incidental to manufacture or acquisition, transportation, 

storage and delivery in the manner specified in the SCC. 
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12. Transportation 

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified in 

the SCC. 

13. Incidental services 

13.1 The supplier may be required to provide any or all of the following services, including additional 

services, if any, specified in SCC: 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied 

goods; 

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit 

of the supplied goods; 

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a 

period of time agreed by the parties, provided that this service shall not relieve the 

supplier of any warranty obligations under this contract; and 

(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, 

start-up, operation, maintenance, and/or repair of the supplied goods. 

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for 

the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing 

rates charged to other parties by the supplier for similar services. 

14. Spare parts 

14.1 As specified in SCC, the supplier may be required to provide any or all of the following materials, 

notifications, and information pertaining to spare parts manufactured or distributed by the 

supplier: 

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided 

that this election shall not relieve the supplier of any warranty obligations under the 

contract; and 

(b) in the event of termination of production of the spare parts: 

(i) Advance notification to the purchaser of the pending termination, in sufficient 
time to permit the purchaser to procure needed requirements; and 

 

(ii) following such termination, furnishing at no cost to the purchaser, the 

blueprints, drawings, and specifications of the spare parts, if requested. 

15. Warranty 

15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most 

recent or current models and that they incorporate all recent improvements in design and 

materials unless provided otherwise in the contract. The supplier further warrants that all goods 

supplied under this contract shall have no defect, arising from design, materials, or 

workmanship (except when the design and/or material is required by the purchaser’s 
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specifications) or from any act or omission of the supplier, that may develop under normal use 

of the supplied goods in the conditions prevailing in the country of final destination. 

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof 

as the case may be, have been delivered to and accepted at the final destination indicated in 

the contract, or for eighteen (18) months after the date of shipment from the port or place of 

loading in the source country, whichever period concludes earlier, unless specified otherwise 

in SCC. 

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this 

warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all 

reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 

purchaser. 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in 

SCC, the purchaser may proceed to take such remedial action as may be necessary, at the 

supplier’s risk and expense and without prejudice to any other rights which the purchaser may 

have against the supplier under the contract. 

16. Payment 

16.1 The method and conditions of payment to be made to the supplier under this contract shall be 

specified in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery 

note and upon fulfilment of other obligations stipulated in the contract. 

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 

after submission of an invoice or claim by the supplier. 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

17. Prices 

17.1 Prices charged by the supplier for goods delivered and services performed under the contract 

shall not vary from the prices quoted by the supplier in his bid, with the exception of any price 

adjustments authorized in SCC or in the purchaser’s request for bid validity extension, as the 

case may be. 

18. Variation orders 

18.1   In cases where the estimated value of the envisaged changes in purchase does   

not vary more than 15% of the total value of the original contract, the contractor may be 

instructed to deliver the goods or render the services as such. In cases of measurable 

quantities, the contractor may be approached to reduce the unit price, and such offers may be 

accepted provided that there is no escalation in price. 

19. Assignment 

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract, 

except with the purchaser’s prior written consent. 
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20. Subcontracts 

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract 

if not already specified in the bid. Such notification, in the original bid or later, shall not relieve 

the supplier from any liability or obligation under the contract. 

21. Delays in the supplier’s performance 

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance 

with the time schedule prescribed by the purchaser in the contract. 

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should 

encounter conditions impeding timely delivery of the goods and performance of services, the 

supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration 

and its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser 

shall evaluate the situation and may at his discretion extend the supplier’s time for performance, 

with or without the imposition of penalties, in which case the extension shall be ratified by the 

parties by amendment of contract. 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from 

a national department, provincial department, or a local authority. 

21.4 The right is reserved to procure outside of the contract small quantities or to have minor 

essential services executed if an emergency arises, the supplier’s point of supply is not situated 

at or near the place where the supplies are required, or the supplier’s services are not readily 

available. 

21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 

delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to 

GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 

without the application of penalties. 

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser 

shall, without cancelling the contract, be entitled to purchase supplies of a similar quality and 

up to the same quantity in substitution of the goods not supplied in conformity with the contract 

and to return any goods delivered later at the supplier’s expense and risk, or to cancel the 

contract and buy such goods as may be required to complete the contract and without prejudice 

to his other rights, be entitled to claim damages from the supplier. 

22. Penalties 

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform 

the services within the period(s) specified in the contract, the purchaser shall, without prejudice 

to its other remedies under the contract, deduct from the contract price, as a penalty, a sum 

calculated on the delivered price of the delayed goods or unperformed services using the 

current prime interest rate calculated for each day of the delay until actual delivery or 

performance. The purchaser may also consider termination of the contract pursuant to GCC 

Clause 23. 

23. Termination for default 

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice 

of default sent to the supplier, may terminate this contract in whole or in part: 
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(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the 

contract, or within any extension thereof granted by the purchaser pursuant to GCC 

Clause 21.2; 

(b) if the Supplier fails to perform any other obligation(s) under the contract; or 

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract. 

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may 

procure, upon such terms and in such manner as it deems appropriate, goods, works or 

services similar to those undelivered, and the supplier shall be liable to the purchaser for any 

excess costs for such similar goods, works or services. However, the supplier shall continue 

performance of the contract to the extent not terminated. 

24. Anti-dumping and countervailing duties and rights 

24.1 When, after the date of bid, provisional payments are required, or antidumping or countervailing 

duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing 

right is increased in respect of any dumped or subsidized import, the State is not liable for any 

amount so required or imposed, or for the amount of any such increase. When, after the said 

date, such a provisional payment is no longer required or any such anti-dumping or 

countervailing right is abolished, or where the amount of such provisional payment or any such 

right is reduced, any such favourable difference shall on demand be paid forthwith by the 

contractor to the State or the State may deduct such amounts from moneys (if any) which may 

otherwise be due to the contractor in regard to supplies or services which he delivered or 

rendered, or is to deliver or render in terms of the contract or any other contract or any other 

amount which may be due to him. 

25. Force Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for 

forfeiture of its performance security, damages, or termination for default if and to the extent 

that his delay in performance or other failure to perform his obligations under the contract is the 

result of an event of force majeure. 

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of 

such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, 

the supplier shall continue to perform its obligations under the contract as far as is reasonably 

practical, and shall seek all reasonable alternative means for performance not prevented by the 

force majeure event. 

26. Termination for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier if 

the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 

compensation to the supplier, provided that such termination will not prejudice or affect any 

right of action or remedy which has accrued or will accrue thereafter to the purchaser. 

27. Settlement of Disputes 
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27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the 

supplier in connection with or arising out of the contract, the parties shall make every effort to 

resolve amicably such dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such 

mutual consultation, then either the purchaser or the supplier may give notice to the other party 

of his intention to commence with mediation. No mediation in respect of this matter may be 

commenced unless such notice is given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South 

African court of law. 

27.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified 

in the SCC. 

27.5 Notwithstanding any reference to mediation and/or court proceedings herein, 

(a) the parties shall continue to perform their respective obligations under the contract 

unless they otherwise agree; and 

(b) the purchaser shall pay the supplier any monies due the supplier. 

28. Limitation of liability 

28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement 

pursuant to Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, 

for any indirect or consequential loss or damage, loss of use, loss of production, or loss 

of profits or interest costs, provided that this exclusion shall not apply to any obligation 

of the supplier to pay penalties and/or damages to the purchaser; and 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in 

tort or otherwise, shall not exceed the total contract price, provided that this limitation 

shall not apply to the cost of repairing or replacing defective equipment. 

29. Governing language 

29.1 The contract shall be written in English. All correspondence and other documents pertaining to 

the contract that is exchanged by the parties shall also be written in English. 

30. Applicable law 

30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise 

specified in SCC. 

31. Notices 

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or 

certified mail and any other notice to him shall be posted by ordinary mail to the address 

furnished in his bid or to the address notified later by him in writing and such posting shall be 

deemed to be proper service of such notice 

31.2 The time mentioned in the contract documents for performing any act after such aforesaid 

notice has been given, shall be reckoned from the date of posting of such notice. 
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32. Taxes and duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 

other such levies imposed outside the purchaser’s country. 

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred 

until delivery of the contracted goods to the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the 

award of a bid, Parliament must be in possession of a tax clearance certificate, submitted by 

the bidder. This certificate must be an original issued by the South African Revenue Services 

(SARS). 

33.       Transfer of contracts 

33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof without 
the written permission of the purchaser 

 

34.      Amendment of contracts 

34.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions 

thereof shall be valid and of any force unless such agreement to amend or vary is entered into 

in writing and signed by the contracting parties. Any waiver of the requirement that the 

agreement to amend or vary shall be in writing, shall also be in writing. 

35.     Prohibition of restrictive practices 

35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of  1998, as amended, an  
agreement between, or concerted practice by, firms, or a decision by an association of firms, is 

prohibited if it is between parties in a horizontal relationship and if a bidder(s) is / are or a 

contractor(s) was / were involved in collusive bidding. 

35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser 
has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter 
to the Competition Commission for investigation and possible imposition of administrative 
penalties as contemplated in section 59 of the Competition Act No 89 0f 1998. 

 

35.3 If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of the 
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the 
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business 
with the public sector for a period not exceeding ten (10) years and / or claim damages from the 
bidder(s) or contractor(s) concerned. 
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C3.8 LABOUR INTENSIVE CONSTRUCTION 
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Not applicable to Contract 
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C4 SITE INFORMATION 
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C4.1 LOCATION OF SITE (SEE NEXT PAGE)



 

C4 - 84 

The project locality is as indicated on a locality map
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ANNEXURE 1: GENERAL 

ARRANGEMENT DRAWINGS 
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DRAWINGS 
 

Not Applicable. 


