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Name Of Tenderer  

Telephone Number  
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Tender Sum  

 

 

THIS TENDER CLOSES AT 12H00 

AT THE OFFICES OF THE UBUHLEBEZWE MUNICIPALITY, 
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ON THE 3rd OF JULY 2020 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
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P O Box 132 
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Fax: (039) 834 1168 
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YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ 

MUNICIPAL ENTITY)  

BID NUMBER:  UBU-B-07/05/22 CLOSING 

DATE:  

 01st July 20222 CLOSING TIME: 12h:00 

  

DESCRIPTION  CONSTRUCTION OF NONKWENKWANA SPORT FIELD 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 

(MBD7).  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX   
SITUATED AT (STREET ADDRESS    

 

 

29 Margarest Street 

 

Ixopo 

 

3276 

 

SUPPLIER INFORMATION 

NAME OF THE BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT ISTRATION 
NUMBERRE 

 

TAX COMPLAIANCE 
STATUS 

TCS PIN:  OR CSD No:  

 

SCHEDULE 1: ARE YOU 
THE ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS / SERVICES 
/ WORKS OFFERED? 

 

 

YES         

 

NO 

 

 

[IF YES ENCLOSE PROOF] 

 

 

 

SCHEDULE 2: ARE YOU 
FOREIGN BASED SUPLIER 
FOR THE GOODS / SERVICES 
/ WORKS OFFERED 

 

YES 

 

 

NO 

 

[IF YES ANSWER PART 
B:3] 

 

 

 

SCHEDULE 3: TOTAL 
NUMBER OF ITEMS 
OFFERED 

  

SCHEDULE 4: TOTAL BID 
PRICE 

 

 

R 

SCHEDULE 5: 
SIGNATURE OF BIDDER 

  

SCHEDULE 6: DATE 

 

SCHEDULE 7: CAPACITY 
UNDER WHICH THIS BID 
IS SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO: 

TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT BTO CONTACT PERSON  Mr S Mkhwanazi 

CONTACT PERSON  Ms S Sityata TELEPHONE 
NUMBER 

039 834 7700 

TELEPHONE NUMBER 039 834 7700 FACSIMILE NUMBER 039 834 1168 

FACSIMILE NUMBER 039 834 1168 E-MAIL ADDRESS sbmkhwanazi@ubuhlebezwe.gov.za 

E-MAIL ADDRESS ssityata@ubuhlebezwe.gov.za  
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PART B 

TERMS AND CONDITIONS FOR BIDDER 

1. BID SUBMISSION: 

1.1 BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT NE ACCETED FOR CONSIDERATION. 

1.2 ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-
TYPED) OR ONLINE 

1.3 THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATION. 
2.2 BDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 

(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLAINCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILLING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONAIRE IN PART B.3 
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.6 IN BIDS WHERE CONSORTIA / JOIN VENTURES / SUB-CONTRACTORS ARE INVOLVED EACH 

PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1 IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 

☐ YES       ☐ NO 
3.2 DOES THE ENTITY HAVE A BRANCH IN THE RSA? 

☐ YES       ☐ NO 
3.3 DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 

☐ YES       ☐ NO 
3.4 DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 

☐ YES       ☐ NO 
3.5 IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 

☐ YES       ☐ NO 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE THEN IT IS NOT A REQUIREMENT TO REGISTER 
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE 

 

NB: FAILRE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.                                  
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:      …………………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:   …………………………………………………… 

 

DATE:        ……………………………………………………. 

   

http://www.sars.gov.za/
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UBUHLEBEZWE MUNICIPALITY  

BID NO:UBU-B-07/05/22  
CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

GENERAL TENDER INFORMATION  

  

TENDER ADVERTISED  

  

:  

  

Monday, 30 May 2022  

CIDB CONTRACTOR GRADING  :  3CE or Higher  

COMPULSORY CLARIFICATION MEETING  :  

10:30am,   

Friday, 10 June 2022 (compulsory)  
  

VENUE FOR CLARIFICATION MEETING  :  Peace Initiate Hall 

IXOPO  

3276  

CLOSING DATE  :  Friday, 01 July 2022  

CLOSING TIME  :  12H00  

CLOSING VENUE  :  

Peace Initiate Hall 

IXOPO  

3276  

INSTRUCTIONS  :  Bid submission must be submitted in a sealed  

envelope clearly marked “Bid name and Bid number” 
containing the Tender Documents  

(completed in all respects including C.1.1 Form 
of Offer) plus any additional supporting 
documentation into the tender box.  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

Contents    
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Color  

Pages  
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Part T1: Te ndering Procedures    

T1.1  Tender Notice And Invitation To Tender  White 6 -8 
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

Part T1: Tendering Procedures  

 
  
  
  

     

T1.1  Tender Notice And Invitation To Tender   

T1.1.1  Locality Plan: Clarification Meeting Venue   

T1.2  Tender Data   

T1.2.1  Standard Conditions of Tender   

T1.2.2  Variations to the Standard Conditions of Tender   

T1.2.3  Additional Conditions of Tender   
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

T1.1 TENDER NOTICE AND INVITATION TO TENDER  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  
  
T1.1.1 LOCALITY PLAN: CLARIFICATION MEETING VENUE  
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UBUHLEBEZWE MUNICIPALITY  
BID NO:UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

T1.2      TENDER DATA  
  

T1.2.1     Standard Conditions of Tender  
The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 
2016 in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za ). Annexure F and Table G1 
of that notice are reproduced without amendment or alteration for the convenience of tenderers in the 
following pages:  

  

F.1       GENERAL  
F.1.1.         Actions  
  
F.1.1.1.         The employer and each Tenderer submitting a tender offer shall comply with these conditions of tender.  In 

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices.  

  
F.1.1.2.       The employer and the Tenderer and all their agents and employees involved in the tender process shall avoid 

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict.  Tenderers shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict, and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement process, as 
appropriate.  

  
Note:  

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 
acts in some circumstances.  A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no 
improper acts result.  

  
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken.  

  
F.1.1.3.         The employer shall not seek and a Tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract.  

  

F.1.2.       Tender Documents  
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  

  
F.1.3.        Interpretation  
  

F.1.3.1.     The tender data and additional requirements contained in the tender schedules that are included in the     
returnable   documents are deemed to be part of these conditions of tender.  

  
F.1.3.2.    These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes,shall not form part of any contract arising from the invitation to tender.  

  
F.1.3.3.    For the purposes of these conditions of tender, the following definitions apply:  

  
a) conflict of interest means any situation in which :  

  
i)  someone in a position of trust has competing professional or personal interests which 

make it               difficult to fulfil his or her duties impartially;  

  
ii)         an individual or organisation is in a position to exploit a professional or official capacity 

in     some way for their personal or corporate benefit; or  

 

iii) incompatibility or contradictory interests exist between an employee and the 
organisation    which employs that employee.  

 

http://www.cidb.org.za/
http://www.cidb.org.za/
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b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it 
can be utilised to have been taken into consideration.  

  
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and  

  
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 

the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels  

  
e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated 

or not, or a public body  

  
f) functionality means the totality of features and characteristics of a product or service that bear on its 

ability to satisfy stated or implied needs.  

  

F.1.4. Communication and Employer’s Agent  
  

Each communication between the employer and a Tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
Tenderer. The name and contact details of the employer’s agent are stated in the tender data.  

  

F.1.5. Cancellation and Re-Invitation of Tenders  
  
F.1.5.1.  An organ of state may, prior to the award of the tender, cancel a tender if:  

  
(a) due to changed circumstances, there is no longer a need for the services, works or goods  requested; or   

  
(b) funds are no longer available to cover the total envisaged expenditure; or   

  
(c) no acceptable tenders are received.  

  
F.1.5.2.  The decision to cancel a tender must be published in the CIDB website and in the government Tender Bulletin 

for the media in which the original tender invitation was advertised.   

  

F.1.6.  Procurement Procedures  
  

F.1.6.1.  General  
Unless otherwise stated in the tender data, a contract will, subject to F.3.13 be concluded with the Tenderer 
who in terms of F.3.11 is the highest ranked or the Tenderer scoring the highest number of tender evaluation 
points, as relevant, based on  the tender submissions that are received at the closing time for tenders.  

  
F.1.6.2.  Competitive Negotiation Procedure  
  
F.1.6.2.1. Where the tender data require that the competitive negotiation procedure is to be followed, Tenderers shall 

submit tender offers in response to the proposed contract in the first round of submissions.  Notwithstanding 
the requirements of F.3.4, the employer shall announce only the names of the Tenderers who make a 
submission.  The requirements of F.3.8 relating to the material deviations or qualifications which affect the 
competitive position of Tenderers shall not apply.  

  
F.1.6.2.2. All responsive Tenderers, or not less than three responsive Tenderers that are highest ranked in terms of the 

evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter 
into competitive negotiations, based on the principle of equal treatment and keeping confidential the 
proposed solutions and associated information.  Notwithstanding the provisions of F.2.17, the employer 
may request that tenders be clarified, specified and fine-tuned in order to improve a Tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter 
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect.  

  
F.1.6.2.3.  At the conclusion of each round of negotiations, Tenderers shall be invited by the employer to make a fresh 

tender offer, based on the same evaluation criteria, with or without adjusted weightings.  Tenderers shall be 
advised when they are to submit their best and final offer.  

  
F.1.6.2.4.  The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after Tenderers have been 

requested to submit their best and final offer.  

  
  

F.1.6.3.          Proposal Procedure Using The Two-Stage System  
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F.1.6.3.1.      Option 1  
  

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated.  The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the 
Tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender.  

  

F.1.6.3.2.      Option 2  
  
F.1.6.3.2.1.  Tenderers shall submit in the first stage only technical proposals.  The employer shall invite all responsive Tenderers 

to submit tender offers in the second stage, following the issuing of procurement documents.  

  
F.1.6.3.2.2.  The employer shall evaluate tenders received during the second stage in terms of the method of evaluation 

stated in the tender data, and award the contract in terms of these conditions of tender.  

  

F.2  TENDERER’S OBLIGATIONS  
  

F.2.1.  Eligibility  
  
F.2.1.1.  Submit a tender offer only if the Tenderer satisfies the criteria stated in the tender data and the Tenderer, 

or any of his principals, is not under any restriction to do business with the employer.  

  
F.2.1.2.  Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the Tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders.  

  

F.2.2.  Cost of Tendering  
  
F2.2.1            Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements.   

  
F2.2.2          The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the 

employer for printing the documents. Employers must attempt to make available the tender documents on 
its website so as not to incur any costs pertaining to the printing of the tender documents.   

  
  

F.2.3.  Check Documents  
  

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.  

  

F.2.4.  Confidentiality and Copyright of Documents  
  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  

  

F.2.5.  Reference Documents  
  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference.  

  

F.2.6.  Acknowledge Addenda  
  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 
for an extension to the closing time stated in the tender data, in order to take the addenda into account.  

  

F.2.7.  Clarification Meeting  
  

Attend, where required, a clarification meeting at which Tenderers may familiarise themselves with aspects 
of the proposed work, services or supply and raise questions.  Details of the meeting(s) are stated in the 
tender data.  
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F.2.8.  Seek Clarification  
  

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the tender data.  

  

F.2.9.  Insurance  
  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the Contract Data.  The Tenderer is advised to 
seek qualified advice regarding insurance.  

  

F.2.10.  Pricing the Tender Offer  
  
F.2.10.1.  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 

Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data.  

  
F.2.10.2.        Show VAT payable by the employer separately as an addition to the tendered total of the prices.  

  
F.2.10.3.  Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the Contract Data.  

  
F.2.10.4.       State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of contract 

identified in the Contract Data may provide for part payment in other currencies.  

  

F.2.11.  Alterations to Documents  
  

Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the Tenderer.  All signatories to the tender offer 
shall initial all such alterations.  

  

F.2.12.  Alternative Tender Offers  
  
F.2.12.1         Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 

in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are 
proposed.   

  
F.2.12.2   Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 

otherwise acceptable to the employer.   

  
F.2.12.3  An alternative tender offer may only be considered in the event that the main tender offer is the winning tender.   

  

F.2.13.  Submitting a Tender Offer  
  
F.2.13.1.  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works, services or supply identified in the Contract Data and described in the 
Scope of Works, unless stated otherwise in the tender data.  

F.2.13.2.  Return all returnable documents to the employer after completing them in their entirety, either electronically 
(if they were issued in electronic format) or by writing legibly in non-erasable ink.  

  
F.2.13.3.  Submit the parts of the tender offer communicated on paper as an original plus the number of copies  

stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer.  

  
F.2.13.4.  Sign the original and all copies of the tender offer where required in terms of the tender data.  The 

employer will hold all authorized signatories liable on behalf of the Tenderer.  Signatories for Tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer.  

  
F.2.13.5. Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" 

and "COPY".  Each package shall state on the outside the employer's address and identification details 
stated in the tender data, as well as the Tenderer’s name and contact address.  

  
F.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents 

listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable 
documents in an envelope marked “technical proposal”.  Each envelope shall state on the outside  
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the employer’s address and identification details stated in the tender data, as well as the Tenderer’s name and 
contact address.  

  
F.2.13.7.    Seal the original tender offer and copy packages together in an outer package that states on the outside only the 

employer's address and identification details as stated in the tender data.  

  
F.2.13.8.     Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the 

tender offer if the outer package is not sealed and marked as stated.  

  
F.2.13.9.    Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise in 

the tender data.  

  

F.2.14.  Information and Data to be Completed in all Respects  
  

Accept that tender offers, which do not provide all the data or information requested completely and in the form 
required, may be regarded by the employer as non-responsive.  

  

F.2.15.  Closing Time  
  
F.2.15.1.     Ensure that the employer receives the tender offer at the address specified in the tender data not later than 

the closing time stated in the tender data.  Accept that proof of posting shall not be accepted as proof of 
delivery.   

  
F.2.15.2.    Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of 

these conditions of tender apply equally to the extended deadline.  

  

F.2.16.  Tender Offer Validity  
  
F.2.16.1.  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 

the tender data after the closing time stated in the tender data.  

  
F.2.16.2.        If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional 

period, with or without any conditions attached to such extension.  

  
F.2.16.3.       Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted.  

  
F.2.16.4.      Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements of 

F.2.13 with the packages clearly marked as “SUBSTITUTE”.  

  

F.2.17.  Clarification of Tender Offer after Submission  
  

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers.  This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of Tenderers or substance of the tender offer is sought, offered, or permitted.  

  
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
Tenderer following a competitive selection process, should the Employer elect to do so.  

  

F.2.18.  Provide other Material  
  

F.2.18.1.      Provide, on request by the employer, any other material that has a bearing on the tender offer, the Tenderer’s 
commercial position (including notarised joint venture agreements), preferencing arrangements, or samples 
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 
Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by 
the time for submission stated in the employer’s request, the employer may regard the tender offer as 
nonresponsive.  

  
F.2.18.2.        Dispose of samples of materials provided for evaluation by the employer, where required.  

  

F.2.19.  Inspections, Tests and Analysis   
  

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 
data.  
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F.2.20. Submit Securities, Bonds, Policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the Contract Data.  

  

F.2.21.  Check Final Draft  
  

Check the final draft of the contract provided by the employer within the time available for the employer to issue 
the contract.  

  

F.2.22.  Return of Other Tender Documents  
  

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity 
period stated in the tender data.  

  

F.2.23.  Certificates  
  

Include in the tender submission or provide the employer with any certificates as stated in the tender data.  

 

F.3  The Employer’s Undertakings  
  

F.3.1.  Respond to Requests from the Tenderer  
  
F.3.1.1.          Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five working 

days before the tender closing time stated in the Tender Data and notify all Tenderers who drew 
procurement documents.  

  
F.3.1.2.         Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a Tenderer 
to submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence:  

  
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 

any of the collective or individual qualifying requirements;  

b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms or 
as another joint venture; or  

c) in the opinion of the Employer, acceptance or the material change would compromise the outcome of the 
prequalification process.  

  

F.3.2.  Issue Addenda  
  

If necessary, issue addenda that may amend or amplify the tender documents to each Tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a Tenderer applies for an extension to the closing time stated in 
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents.  

  

F.3.3.  Return Late Tender Offers  
  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to 
open a tender submission to obtain a forwarding address), to the Tenderer concerned.  

  

F.3.4.  Opening of Tender Submissions  
  
F.3.4.1.          Unless the two-envelope system is to be followed, open valid tender submissions in the presence of  

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened.  

  
F.3.4.2.  Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, number of points claimed for its BBBEE status level and time for completion for the main tender 
offer only.  

  
F.3.4.3.          Make available the record outlined in F.3.4.2 to all interested persons upon request.  
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F.3.5.  Two-envelope System  
  
F.3.5.1.          Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each Tenderer whose technical proposal is opened.  

 
F.3.5.2.       Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who remain 

in contention for the award of the contract of the time and place when the financial proposals will be opened.  
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the 
minimum number of points for functionality stated in the tender data, and announce the score obtained for 
the technical proposals and the total price and any points claimed on BBBEE status level. Return unopened 
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points 
for functionality.  

  

F.3.6.  Non-disclosure  
  

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful Tenderer.  

  

F.3.7.  Grounds for Rejection and Disqualification  
  

Determine whether there has been any effort by a Tenderer to influence the processing of tender offers and 
instantly disqualify a Tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices.  

  

F.3.8.  Test for Responsiveness  
  
F.3.8.1.          Determine, after opening and before detailed evaluation, whether each tender offer properly received:  

  
a) complies with the requirements of these Conditions of Tender,  
b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  

  
F.3.8.2.  A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would:  

  
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the  

Scope of Work,  

b) significantly change the Employer's or the Tenderer’s risks and responsibilities under the contract, or  
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.  

  
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation.  

  

F.3.9.  Arithmetical Errors, Omissions and Discrepancies  
  
F.3.9.1          Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the evaluation 

of tender offers in accordance with F.3.11 for:   

  
a) the gross misplacement of the decimal point in any unit rate;   

  
b) omissions made in completing the pricing schedule or bills of quantities; or   

  
c) arithmetic errors in:   

    
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or  ii) the summation of the prices.  

 
F3.9.2          The employer must correct the arithmetical errors in the following manner:   

  
a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in words 

shall govern.   

  
b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the 

product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where 
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there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted 
shall govern, and the unit rate shall be corrected.   

  
c) Where there is an error in the total of the prices either as a result of other corrections required by this checking 

process or in the tenderer's addition of prices, the total of the prices shall govern and the 
 

tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices.   

  
      Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the arithmetical 

error in the manner described above.   

  

F.3.10.  Clarification of a Tender Offer  
  

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer.  

  

F.3.11.  Evaluation of Tender Offers  
  

F.3.11.1. General  
  

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the tender data.  

    
F.3.11.2  Method 1: Price and Preference  

  
In the case of a price and preference:   

  
 1)    Score tender evaluation points for price  

 
F.3.11.3  Method 2: Functionality, Price and Preference  

  
In the case of a functionality, price and preference:   

  
1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of points for 

functionality as stated in the Tender Data.   

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying score 
for functionality as indicated in the tender invitation.   

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further 
in terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below.   

  
   

   
F.3.11.4.  Decimal Places  
  

      Score price, preferences and functionality, as relevant, to two decimal places. 

  

 
 
F.3.11.5.         Scoring Price   
  

Score the price of remaining responsive tender offers using the following formula:  

  
NFO = W1 x A    

  
where:  

• NFO is the number of tender evaluation points awarded for the price.  

• W1  is the maximum possible number of tender evaluation points awarded for price as stated in the Tender 
Data.  

• A is a number calculated using the formula and option described in Table F1 as stated in the Tender Data.  

         Table F.1: Formulae for calculating the value of A  

Formula  Comparison aimed at achieving  Option 1a  Option 2a  

1  Highest price or discount  
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2  
Lowest price or percentage commission / 

fee  
 

 

a  Pm is the comparative offer of the most favourable comparative offer P 

is the comparative offer of the tender offer under consideration  

  
 
F.3.11.6.         Scoring Preferences  
  

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender 
data and reject all claims for preferences where tenderers are not eligible for such preferences.  

  
Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions of 
the tender data.  

  

F.3.11.7.         Scoring Functionality  
  

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.  

  
Calculate the total number of tender evaluation points for quality using the following formula:  

  
NQ = W2 x So/Ms  

  
where:  

• So is the score for quality allocated to the submission under consideration;  
• Ms is the maximum possible score for quality in respect of a submission; and  

• W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the tender 
data.  

  

F.3.12.          Insurance Provided by the Employer  
  

If requested by the proposed successful Tenderer, submit for the Tenderer’s information the policies and / 
or certificates of insurance which the conditions of contract identified in the Contract Data, require the 
employer to provide.  

  

F.3.13.         Acceptance of Tender Offer  
  

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the Tenderer:  

  
a) is not under restrictions, or has principals who are under restrictions, preventing participation in 

the employer’s procurement,  

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 
the professional and technical qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial capability, reliability , experience 
and reputation, expertise and the personnel, to perform the contract,  

c) has the legal capacity to enter into the contract,  

 

 
 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 
Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a 
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect 
of any of the foregoing,  

e) complies with the legal requirements, if any, stated in the tender data, and  

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  

  

F.3.14.         Prepare Contract Documents  
  
F.3.14.1.  If necessary, revise documents that shall form part of the contract and that were issued by the employer as 

part of the tender documents to take account of:  

  
a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents, and  

c) other revisions agreed between the employer and the successful Tenderer.  

  
F.3.14.2.  Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.  
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F.3.15.          Complete Adjudicator's Contract  
  

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 

  

F.3.16.         Notice to Unsuccessful Tenderers  
  

F.3.16.1.  Notify the successful Tenderer of the employer’s acceptance of his tender offer by completing and 
returning one copy of the Form of Offer and Acceptance before the expiry of the validity period stated in 
the Tender Data, or agreed additional period.  
  

F.3.16.2.  After the successful Tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted.  The successful tenderer will be notified if no 
appeals are received.  

  

F.3.17.         Provide Copies of the Contracts  
  

Provide to the successful Tenderer the number of copies stated in the Tender Data of the signed copy of the contract 
as soon as possible after completion and signing of the Form of Offer and Acceptance.  

  

F.3.18.         Provide Written Reasons for Actions Taken  
  

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers.  

  

F.3.19.         Transparency in the procurement process   
  
F3.19.1  The CIDB prescripts require that tenders must be advertised and be registered on the CIDB Tender system.   

F3.19.2  The employer must adopt a transparency model that incorporates the disclosure and accountability as transparency 
requirements in the procurement process.   

F3.19.3  The transparency model must identify the criteria for selection of projects, project information template and 
the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of 
infrastructure projects.   

F3.19.4         The client must publish the information on a quarterly basis which contains the following information:   

• Procurement planning process   

• Procurement method and evaluation process   

• Contract type   

• Contract status   
• Number of firms tendering   

• Cost estimate   

• Contract title   

• Contract firm(s)   
• Contract price   

• Contract scope of work 

• Contract start date and duration       

• Contract evaluation reports.   

  

F3.19.5  The employer must establish a Consultative Forum which will conduct a random audit in the 

implementation. of the transparency requirements in the procurement process.   

F3.19.6  Consultative Forum must be an independent structure from the bid committees.   

F3.19.7  The information must be published on the employer’s website.   

F 3.19.8  Records of such disclosed information must be retained for audit purposes.  

 

Alpha-numerics associated with the Contractor Grading Designations  

  
Table G1:  Contractor grading designations and associated parameters 
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Contractor Grading Designation Tender Value Range Designation 

2 R1 000 000 

3 R3 000 000 

4 R6 000 000 

5 R10 000 000 

6 R20 000 000 

7 R60 000 000 

8 R200 000 000 

9 No limit 

  
   
  
TABLE G2: CLASSES OF CONSTRUCTION WORK, sets out detailed description of the various Designations (types) of 

construction work.  
  

 CIDB Class of Construction  

CE  Civil Engineering  

EB  Electrical Engineering Work - Building   

EP   Electrical Engineering Work - Infrastructure   

ME  Mechanical Engineering  

GB  General Building   

SB   Asphalt Works (Supply and Lay)   

SC  Building Excavations, Shaft Sinking and Lateral Earth Support   

SD  Corrosion Protection (Cathodic, Anodic and Electrolytic)   

SE  Demolition and Blasting   

SF  Fire Preventions and Protection Systems   

SG  Glazing, Curtain Walls and Shop Fronts   

SH  Landscaping and Horticulture Works   

SI  Lifts, Escalators and Travellators (installation, commissioning and maintenance)   

SJ  Piling and specialized foundations for buildings and structures   

SK  Road Marking and Signage   

SL  Structural Steel Fabrication and Erection   

SM  Timber Buildings and Structures   

SN  Waterproofing of basements, roofs and walls using specialist equipment   

SO  Water Supply and Drainage for buildings (wet services, plumbing)   

SQ  
The development, extension, installation, repair, removal, alteration, dismantling or demolition of 

precast concrete or steel security fencing.   
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T1.2.2 Variations to the Standard Conditions of Tender  
  

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender.  The Tender Data shall take precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender.  Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.  

  
The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this tender.  

  

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard Conditions 

of Tender document.  

  
Clause  Variation, Amendment or Addition No.  
  
F.1  General  
  
F.1.1  Actions  
  
  Add the following to the end of Clause F.1.1:  

  
The Employer is uBuhlebezwe Municipality, represented by Mr. SB Mkhwanazi (E-
mail: sbmkhwanazi@ubuhlebezwe.gov.za)  

  

F.1.2  Tender Documents  
  

Add the following to the end of Clause F.1.2:  

  

“The Tender Document for this Contract comprises the following:  

  

Not issued to Tenderer’s, but available from the issuing bodies as applicable:  

  

1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of Tender”, 
Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016.  

2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by the South 
African Institute of Civil Engineering (SAICE)   

3. COLTO Standard Specifications for Road and Bridge Works for State Authorities 1998 (Green Book)  

4. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the Construction 
Regulations (2014).  

5. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6.  

6. SANS 1914 (2002): Targeted Construction Procurement: Parts 1 – 6.  

 
VOLUME 1: ISSUED TO TENDERERS:  

  
The Tender  

T1: Tendering Procedures  

T1.1 to T1.2  

  
T2: Returnable Documents  

T2.1 to T 2.22  

  
The Contract  

  
C1: Agreements and Contract Data  

C1.1 to C1.8  

  
C2: Pricing Data  

C2.1 to C2.2  

  
C3: Scope of Works  

C3.1 to C3.8  

  
 
 
 

C4: Site and Other Information  

C4.1 to C4.2  
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VOLUME 2: ISSUED TO TENDERERS  

  
Book of Drawings (as listed in C4.5.4)  

  

F.1.4  Communication and Employer’s Agent  
  

Add the following to the end of Clause F.1.4:  
  
Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as 
binding on the Employer. Only information issued formally by the Employers Agent in writing to tenderers 
will be regarded as amending the Tender Documents.     
The Employer’s Agent is: MMK Group (Pty) Ltd (represented by Ms Shirley Zungu)  

  
  Address:Suite 11 Hillcrest Office Park 

   2 Old Main Road 

   Hillcrest 

   3610    

  
    Telephone No:   [031] 765 7752  

    Fax No.:   [031] 765 7933 

    Email:    shirley.zungu1@mmkengineers.co.za  
    Website:   www.mmkgroup.co.za   
  
  
Tender and Technical Queries must be directed to Mr SB Mkhwanazi  

      
    Telephone No:   [039] 834 7700  

    Fax No.:   [039] 834 1168   

    Email:    sbmkhwanazi@ubuhlebezwe.gov.za  
    Website:   www.ubuhlebezwe.gov.za 

  
   

F.2  Tenderer’s Obligations  
  
F.2.1  Eligibility  
  
F.2.1.1  Add the following to the end of Clause F.2.1.1:  
  

A. Construction Industry Development Board (CIDB) Registration  
  

1. Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 
contractor grading designation equal to or higher than a contractor grading designation determined 
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 
or 25(7A) of the Construction Industry Development Regulations, but not less than 4CE class of 
construction work, are eligible to submit a tender offer.   

  

B. Joint Ventures are eligible to submit a tender offer provided that:  
  

1. Every member of the joint venture is registered (as “Active”) with the CIDB (at the time of tender 
closing)  

2. The lead partner has a contractor grading designation in the CE class of construction work and has 
a grading designation of not lower than one level below the required grading designation;  

3. The value of work to be undertaken by each partner must be within their CIDB grading limit.  

4. The combined contractor grading designation calculated in accordance with the Construction Industry 
Development Board Regulations(2016) is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered  for a 6CE class of construction work or a value 
determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 
Development Regulations:  
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formation of the joint venture, authenticated by a notary public or other official deputed to witness 
sworn statements, in which is defines precisely the conditions under which the joint venture will 
function, its period of duration, the persons authorised to represent and obligate it, the participation 
of the several firms forming the joint venture, and any other information necessary to permit a full 
appraisal of its functioning.  

6. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific to the 
tendered Contract and showing clearly the percentage contribution of each partner to the Joint 
Venture. The value of work to be undertaken by each partner must be within their CIDB grading 
limit.  

  

C. National Treasury Central Supplier Database Registration  
  

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD) 
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of 
registration must be in the form of the Tenderers CSD registration number. Tenderers who are not 
registered are not precluded from submitting bids, but must be registered prior to Contract Award.  

  
In the case of Joint Venture partnerships this requirement will apply individually to each party to the Joint 
Venture.  

  
Tenderers who wish to register as service providers on the CSD can register online at 
https://secure.csd.gov.za/Account/Register.   

  
  

D. Attendance of Compulsory Site Briefing  
  

Only Tenderers who have attended the compulsory site briefing and have form A3 “Clarification Meeting 
Certificate” signed by the Employers agent or his representative will be eligible to submit a tender offer.  

  

E. Time for Completion of the Contract  
  
The time for completion of the contract is stated in sub clause 2.6 of the Contract Data.  

  

F. Tenderer’s Tax Clearance Certificate  
  
Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 
and must submit/append documentary evidence/proof in the form of a valid Tax Clearance PIN Number 
and/or a valid Tax Number issued by SARS. Failure to provide a valid Tax Clearance PIN number 
and/or Tax Number will result in the tender being rejected.   

  
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance PIN Number and/or Tax 
Number.  

  

F.2.7   Clarification Meeting  
  
   Add the following to the end of Clause F.2.7:  

  
The arrangement for a compulsory clarification meeting is as stated in the Tender Notice and Invitation to 

Tender.   

  
Tenderers should be represented at the clarification meeting by a person or persons who are suitably qualified 
and experienced.  

  

  

  
  
  
  
  
  
  
  

  
  
  
  

5.   Tenders submitted by joint ventures of two or more firms must be  accompanied by the document of  

https://secure.csd.gov.za/Account/Register
https://secure.csd.gov.za/Account/Register
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 F2.10.3       Pricing the Tender Offer  
         Delete the contents of Clause F.2.10.3 and replace with the following:  
  
                      This tender is NOT subject to Contract Price Adjustment.  

  
F.2.12 Alternative Tender Offers  

  
Delete the contents of Clause F.2.12 and replace with the following:  
No alternative offers will be accepted. This includes offering fixed rates in lieu of Contract Price Adjustment.  

  
F.2.13 Submitting a Tender Offer  

  
   F.2.13.2    Delete the contents of Clause F.2.13.2 and replace with the following:  
  

“Return all returnable documents to the Employer after completing them in their entirety. Notwithstanding 
the format in which the tender documents are issued to Tenderers, no electronic form of tender offers will 
be accepted.  

  
Where additional supporting documentation is provided or required in terms of the Returnable Schedules 
listed in T2.1:List of Returnable Schedules, this shall be placed in a file labelled “Supporting 
Documentation”, and further labelled in accordance with F2.13.5 of T1.2:Tender Data. The file shall be 
provided with a Table of Contents matching the relevant items for T2.1 and shall be provided with labelled 
dividers for each of the corresponding sections wherein the supporting documentation shall be inserted. 
Failure to comply with these requirements may result in the tender being declared non-responsive.  

  
Notwithstanding any statement in any of the Returnable Schedules listed in T2.1 to the effect that 
supporting documentation must be attached to the associated Returnable Schedule, the supporting 
documentation must be placed in the supporting documentation files as stipulated above.  

The Schedule of Quantities must be fully and correctly filled in in by hand in black ink.”  

  
F.2.13.3        Add the following at the end of Clause F.2.13.3:  

          “Number of copies required is One (1) original and one (1) complete copy.”  

  
Telephonic, facsimile or e-mailed tender offers will not be accepted.  The binding for the original volumes 
of the Tender Document may be dismantled, but must be submitted in the original format in which they 
were issued by the Employer.”  

  
F.2.13.4        Add the following after the first sentence of Clause F.2.13.4:  

  

“The tender shall be signed by a person duly authorised to do so.”  

  

F.2.13.5        Add the following after the first sentence of Clause F.2.13.5:  
  

“The Employer’s address for delivery of tender offers and identification details, to be shown on each tender 
offer package, are the following:   

Location of tender box:  UBUHLEBEZWE MUNICIPALITY  

Physical address:    29 Margaret Street, Ixopo  

Identification details:            BID NO. UBU-B-07/05/22: CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

F.2.13.6       Delete the contents of Clause F.2.13.6 and replace with the following:   
  

“A two–envelope Procedure as described in Clause F.3.5 will not be followed.”  

  
F.2.15          Closing Time  
  
F.2.15.1       Add the following to the end of Clause F.2.15.1:  
  

“The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender”  

  

F.2.16           Tender Offer Validity  
  
F.2.16.1        Add the following to the end of Clause F.2.16.1:  

  
“The tender offer validity period is 120 days.”  
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F.2.16.2       Add the following to the end of Clause F.2.16.2:  

  

“The maximum extension on the tender offer validity period is 90 days.”  

  
F.2.17          Clarification of Tender Offer after Submission  
  

Add the following to the end of Clause F.2.17:  

  

“A tender may be rejected as non-responsive if the Tenderer fails to provide any clarification requested by 
the Employer, or confirmation of registration with CIDB within the time for submission stated in the 
Employer’s written request for such clarification or confirmation. A tender may be rejected if the unit rates 
or lump sums for some of the items in the bills/schedules of quantities are, in the opinion of the Employer, 
unreasonable or out of proportion, and the Tenderer fails, within the time stated in writing by the Employer 
to justify any specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums 
were obtained) or to adjust the unit rates or lump sums for such items while retaining the total of the prices 
unchanged.”  

  
F.2.23          Certificates  
  

 Add the following to the end of Clause F.2.23:  

  

 “The Tenderer is required to submit the following certificates with the tender as per requirements of Clause 
F.2.13.2:  

  
A. Certificate of Contractor Registration (CIDB)  

Certificate of Contractor Registration issued by the Construction Industry Development Board.  Where 
a tenderer satisfies CIDB contractor grading designation requirements through joint venture formation, 
such tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
(Document B1 in Part T2, page 69).  

  
B. Tax Clearance Certificate  

Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 
and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid 
Tax Clearance Certificate issued by SARS.  Failure to provide a valid Tax Clearance Certificate will 
result in the tender being rejected.  (Document B2 in Part T2, page 70).  

  
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.  

  
C. Bargaining Council Certificates  

Where applicable, a certificate of compliance issued by the relevant Bargaining Council.  

  
Each party to a Consortium/Joint Venture shall submit separate certificates in the above regard.  

  
 

F.3         The Employer’s Undertakings  
  
F.3.1          Respond to Requests from the Tenderer  
  
F.3.1.1           Delete the contents of Clause F.3.1.1 and replace with the following:  
  

“The Employer will respond to a request for clarification received up to five working days before the tender closing 
time stated in the Tender Data and notify all tenderers who drew tender documents.”  

  

F.3.4          Opening of Tender Submissions   
  
F.3.4.1 Add the following to the end of Clause F.3.4.1:  

  
The time and location for opening of the tender offers is:  

  
Time  : 12H00 on Friday, 03 July 2020  

Location       : uBuhlebezwe Municipality  

  
 

F.3.4.2            Delete the following Clause F.3.4.2: 

“number of points claimed for its BBBEE status level”  
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F.3.5          Two-envelope system  
    
           Delete the contents of Clause F.3.5 and replace with the following:  

  
F.3.7          Grounds for rejection and disqualification  
  

 Add the following to the end of Clause F.3.7:  

  

“Tenderers will be disqualified if any if,  

  
a) Any of the directors/shareholders of the Tenderer is listed on the National Treasury Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 
a person prohibited from doing business in the public sector  

b) If the Tender has completed the Compulsory Enterprise Questionnaire and the and is considered 
by the Employer to have conflict of interest which may impact on the Tenderers ability to perform 
the proposed contract in the best interest of the Employer or potentially compromise the tender 
process.   

c) If the Tenderer has persons in the state who are not permitted to submit tenders or to participate 
in the contract”  

  

F.3.8         Test for Responsiveness  
  
F.3.8.2         Add the following to the end of Clause F.3.8.2:  

  
“Tenders will also be considered non-responsive if:   

  
a) The Tenderer offer does not meet any one of the eligibility criteria specified in Clause F.2.1.1 as  

amended.   

b) The Tenderer has not fully and correctly completed the Offer portion of C1.1 Form of Offer and 
Acceptance i.e. the price has not been completed in words and numbers, the Tenderers details 
are not completed fully and correctly and the Tenderer has failed to sign the Offer portion of C1.1.  

c) If requested by the Employer during the tender evaluation process, the Tenderer has failed to 
clarify or submit any supporting documentation within the time for submission stated in the 
Employer’s written request.  

d) The Tenderer’s price is based on fixed rates in lieu of Contract Price Adjustment.  

e) There are any other material deficiencies whereby the price submitted is not for the identical 
requirements and scope of work as other correctly completed tenders (such as failing to 
incorporate the requirements of Addenda where these materially affected the pricing eg where the 
Notice to Tenderers required additions or replacements of part or all of the Bill of Quantities and 
the submitted Bill of Quantities does not reflect these changes).”  

 

The followingconditions will apply: 

 Price(s) quoted must be valid for at least ninety (90) days from date of your offer. 

 Price(s) quoted must be firm and must be inclusive of VAT 

 The quote must be submitted on a separate page containing the letterhead of your business. 

 This quotation will be evaluated in terms of the price and for this purpose the enclosed forms 
MBD 2. MBD 4. MBD 8 & MBD 9 must be scritinised. Complete and submitted togeteher with 
your quotation. 

 Valid Tax Clearance Certificate & Tax compliencstatus with vereification pin. 

 Detailed proof of registration in the Central supplier database. 

 Proof of CIDB registration 

 Copy of Company Registration Document 

 Copy of ID for Company Director(s) or Members  

 In case of a bidder owning a property , they must provide a municipal statement confirming status of 
municipal accounts not older than 3 months ( Bidders must not be in arears for more than 90 
days) 

 In case of a bidder leasing the property, they must attach a lease agreement & signed letter from 
landlord stating that rent is up to date.  (letter must not be older than 3 months) 

 In case of the bidder operating in an area that doesn’t pay rates, they must attach an affidavit stating 
that rates are not paid in that area. (affidavit must not be older than 3 months) 

 If the bidder is staying with parents, spouse or any family relative in an area 
where rates are paid (an affidavit from the bidder or a signed letter from the 
property owner stating that the bidder is not responsible for municipal accounts 
must be attached. (Affidavit or the letter must not be older than 3 months. 

 

NB: No quotations will be considered from persons in the service of the state . 



 

26  

The council does not bind itself to accept the lowest or any quotation and reserves the right to accept the quotation as 
whole or in part. At the rates quoted. 

 

If the price offered by tenderer is not market  related, the municipality may not award the contract to that tenderer and 
may negotiate for market related price with the tenderer. Failing which negotiate with the net highest scoring tenderer or 
the tender may be cancelled. 

 

Failure to comply with these conditions may invalidate your offer 

  
 
 
F.3.11            Evaluation of Tender Offers  
  
F.3.11.1          General  
  

   Add the following to the end of Clause F.3.11.1:  

  
  “The Procedure for the evaluation of responsive tenders is Method 1: Price. Quality    (functionality) will 
be used as a prequalifying criteria, with tenderers required to meet a minimum quality score of    60 points 
in order to qualify for further evaluation.”  

  
F.3.11.2  Scoring Price 
  Add the following to the end of clause F.3.11.2 

  “for details of scoring price to Returnable Schedule A12: Adjudication of Bids on Points Basis.” 
 

F.3.11.7 Scoring Functionality  
    

   Replace this clause with the following:  

  
The functionality will be applied as a prequalifying criteria to determine the tenderers that qualify for further 
evaluation. The quality shall be scored as per the table below. Points will be allocated only where the 
required supporting documentation has been submitted by the tenderer.  

  
DETAILED BREAKDOWN OF FUNCTIONALITY POINTS  

 

 

Details Total 
Max 
Point 

Item 
Max 
Points 

Criteria 1: Approchach 20  

1.1        Preliminary programme 20  

             The preliminary Programme to include the full scoope of work 
desoribed in the work specification and schedule of quantities. The 
Programme should highlight all the planned activities, the sequence 
of executing the works and the completion timeframes of the 
activities. Taking into account factors (i) & (ii) listed below the,a score 
will be allocated for the submitted programme as per the ranking 
outlined below. 

 

i. Logic of the sequencing of construction activities and 
comelation with the cash flow 

ii. Practicality of the completion timeframes of the respective 
activities. 

The Preliminary Programme must be submitted under “Returnable 
Documents”  

  

Good (fully complies with requisite (i) and (ii) above  20 

Avarage (Partly complies with requisite (i) and (ii) above)  10 

Poor (does not comply with requisite (i) and (ii) above)  5 

No Submission  0 

Criteria 2 : Experience of Site Personnel 25  

2.1         Site Agent (SA) 15  

If SA has 10 years’ experience and has completed similar projects  15 

If SA has 7 years’ experience and has completed similar projects  10 

If SA has 5 years’ experience and has completed similar projects  5 

If SA has NOT completed similar projects in last 5 years, regardless 
of other experience 

 0 
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Note: The CV and certified copies of Academic Qualifications of the 
proposed SA must be submitted under “Returnables Documents” 
.(Schedule A9, page 45) (The required minimum qualification for the 
Site Agent is a National Diploma in any ofnthe following disciplines 
Civil Engineering, Quantity Survey of Project Management).  

  

2.2         General Foreman (GF) 10  

If GF has 10 years’ experience and has completed similar projects  10 

If GF has 7 years’ experience and has completed similar projects  8 

If GF has 5 years’ experience and has completed similar projects  6 

If GT has NOT completed similar projects in last 3 years, regardless 
of other experience 

 0 

Note: The CV and certified copies of Academic Qualifications of the 
proposed GF must be submitted under “Returnables Documents”, 
(Schedule A9, Page 45) . 

  

Criteria 3 : Experience of Company   

3.1         Relevant Experience  30  

5 points per appointment letter and completion certificate  30 

Tender has NOT completed a similar project  0 

Note: Tenderers should attach letters of Appointment and 
Completion Certificates for completed projects in order to qualify for 
points for experience in (Schedule A7, Page 43) of the Returnable 
Documents. Similar projects are: 

  

(i) Construction of a Sportfield   

Criteria 4: Plant and Equiment 25  

Note: Full points will be allocated and equipment owned by the 
Tenderer and which will be available for the project should the 
tenderer be successful. If the contractor does not own some or any 
of the plant listed below and chosen to hire some or all of the required 
plant, then the points indicated above will be awarded at 50% of the 
stated points for any of thr relevant items of plant or equipment hired. 
Points for hire plant will be allocated if an original letter of intent is 
attached from a Plant Hire Company. 

Tenderer are to attach logbooks for plant owned or hired as proof of 
ownership and latest copy of licence renewal. 

Details of owned and hired plant and equipment are to be entered in 
(Schedule A10, Page 58) of the Returnable Document 

  

1 x Grader  6 

1 x Water Truck  4 

4 x 10m³ Tipper Truck  4 

1 x 25t Excavator  3 

1 x Grid-roller and 4x4 or 1 x self-propelled vibratoe pad-foot roller 
(15t) 

 4 

1 x Loader (0.5m³ bucket)  4 

TOTAL POINTS FOR QUALITY  100 

TENDERERS WITH A SCORE OF LESS THAN 60% WILL BE REJECTED AS NON-
RESPONSIVE 

 

  

 

 
F.3.16  There will be no notification to unsuccessful tenderers  
  
F.3.17  Provide Copies of the Contracts  
  
  Add the following to the end of Clause F.3.17:  

  
  “The number of paper copies of the signed contract to be provided by the Employer is ONE.”  

  

T1.2.3   Additional Conditions of Tender  
  

The additional conditions of tender are:  

  
T.1.2.3.1 Compliance with Occupational Health and Safety Act 1993 and Construction 

Regulations (as amended 2014)  



 

28  

  
Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
latest amended Construction Regulations (2014) issued in terms of Section 43 of the Act. The Tenderer 
shall be deemed to have read and fully understood the requirements of the above Act and Regulations and 
to have allowed for all costs in compliance therewith.  

  
In this regard the Tenderer shall submit with the tender, appended to Schedule B4: Health and Safety Plan 
in T2.2 Returnable Documents, a detailed Health and Safety Plan prepared in accordance with the Health 
and Safety Specification (given in in respect of the Works in order to demonstrate the necessary 
competencies and resources to perform the construction work all in accordance with the Act and 
Regulations).    

  

T.1.2.3.2 Claims Arising after Submission of Tender  
  

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer/Employer’s Implementing Agent after the submission of any tender 
and the Tenderer shall be deemed to have:  

  
1) Inspected the Tender Drawings and read and fully understood the Conditions of Contract.  

  
2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 
influence the Contract.  

  
3) visited the site of the proposed works, carefully examined existing conditions, the means of access to 

the site, the conditions under which the work is to be done, and acquainted himself with any limitations 
or restrictions that may be imposed by the Municipal or other Authorities in regard to access and 
transport of materials and plant to and from the site and made the necessary provisions for any 
additional costs involved thereby.  

  
4) requested the Employer or his duly authorised agent to make clear the actual requirements of anything 

shown on the Tender Drawings or anything contained in the Scope of Work and Pricing Data, the exact 
meaning or interpretation of which is not clearly intelligible to the Tenderer.  

  
Before submission of any tender, the Tenderer should check the number of pages, and if any are found to 
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious errors, 
the Tenderer must apply to the Employer/Employer’s Implementing Agent at once to have the same 
rectified, as no liability will be admitted by the Employer/Employer’s Implementing Agent in respect of errors 
in any tender due to the foregoing.  

  

T.1.2.3.3      Imbalance in Tendered Rates  
  

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it 
because they are either excessively low or high or not in proper Balance with other rates or lump sums, the 
Tenderer may be required to produce evidence and advance arguments in support of the tendered rates 
or lump sums objected to. If, after submission of such evidence and any further evidence requested, the 
Employer is still not satisfied with the tendered rates or lump sums objected to, it may request the Tenderer 
to amend these rates and lump sums along the lines indicated by it.  
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such 
other related amounts as are agreed on by the Employer, but this shall be done without altering the Contract 
Price.  

  
Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may reject 
the Tender.  

 
 

 
  

T.1.2.3.4       Community Liaison Officer  
  

Democratically elected village members who in turn have representation on the overall Project Steering 
Committee (PSC) represents the residents being served by the project.  The Contractor will be required to 
liaise through the CLO for any matters to do with the community. The CLO shall be paid an amount of R3 
800 per month and an additional R200 per month airtime allowance throughout the contract.  

  
T.1.2.3.5       Labour Intensive Construction / Use of Local Labour  
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This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order 
to promote labour intensive construction, the labour intensive works to be done under the contract is as 
stated below:  

  
• Relocation of existing fences  

• Traffic control  

• Packing of gabion stone for gabion walls and mattresses  

• Construction of stone pitched /  concrete lined stormwater channels  

• Construction of concrete lined drains  

• Construction of masonry storm water inlet and outlet structures   

• Traffic accommodation  

• Installation of road signs  

• Installation of guardrails  

• General cleaning.  

  
The latest gazetted government labour rate for the Construction industry or the Municipality stipulated rate 
will to be used in the contract for remuneration of local labour. Currently the Municipality stipulated rate is 
R170/day. Its should be noted that this rate is subject to adjustments to take into account inflation and 
other factors.  

  
All people that will be required to perform the works will have to be trained by Department of Labour prior to 
the commencement of the project. The target beneficiaries for NSF funded skills development programmes 
are:  

  

• Unemployed people, of whom, in aggregate, at least 85% should be black; 54% women, and 4% should be 
people with disabilities  

• People who have recently been the victims of natural or social disasters  

• Retrenched workers  

• Young people  

• People engaged in micro or survivalist entrepreneurial activities and currently not registered for the skills 
development levy.  
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Part T2: Returnable Documents  

  

 
  
  
  

    Page  

T2.1  

T2.2  

List of Returnable Documents Returnable 

Schedules  

34  

                 36-80  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

T2.1  LIST OF RETURNABLE DOCUMENTS  
  
The tenderer must complete and return documents all returnable document as listed below as part of his/her tender submission:  

SCHEDULE  
DESCRIPTION  

PAGE  

ATTAC 

HED  

Returnable documents required for tender evaluation purposes  YES/NO  

Schedule A  Documents incorporated in this tender document that must be completed and si gned by 

all tenderers  

  

A1  Clarification Meeting Certificate  34   

A2  Authority To Sign Documents  35   

A3  Certificate or Authority for Joint Ventures   36   

A4  JV Agreement  37   

A5  Preliminary Programme  38   

A6  Schedule of Work Experience of Tender 39   

A7  Tender’s Current Projects and Size of Enterprise   40   

A8  Proposed Key Personnel of Enterprise  41   

A9  Schedule of Construction Plant  42   

A10  Company Registration Documents  43   

A11  ID Copies for Members  44   

A12  Alterations / Amendments by Tenderer  45   

A13  Record of Addenda to Tenderers  46   

A14  Declaration of Interest (MBD4) 48   

A15  Declaration of Tenderer’s Past Supply Chain Management Practices (MBD8) 50   

A16 Certificate of Independent Tenderer Determination (MBD 9) 52  

A17 Pproof of Municipal Account 55  

A18 Form concerning fulfilment of the construction regulations 2014 56  

Schedule B  Additional Documents to be provided by the Tenderer and attached to his/her ten der   

B1  CIDB Contractor Registration Certificate  58   

B2  Tax Clearance Certificate & Verification Pin  59   

B3 Proof of Central Supplier Database (CSD) registration   60   

B4 Letter of Good Standing  61   

Schedule C  Other Documents that will form part of The Contract   

C1.1  Form Of Offer And Acceptance  63   

C1.2  Contract Data  68   

C1.3  Tenderer’s Direct Participation of Targeted Labour  74   

C1.4  Tenderer’s Direct Participation of Targeted Enterprises  77   

 

 

C1.5  Proforma Performance Guarantee  79   

C1.6  Occupational Health And Safety Agreement  82   

C2  Pricing Data 85   

C2.1  Pricing Instructions 86   
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C2.2 Bill of Quantities 87   

C3.1 Description Of The Works    91  

C3.2 Procurement    92  

C3.3 Engineering    93  

C3.4 Construction    94  

C3.5 Particular Specification    96  

C4  Site Information  126  

C4.1 Locality Plan 127  

C4.2 Tender Drawings  128  

  

  
 

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN BLACK 
INK  
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T2.2  RETURNABLE SCHEDULES  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A2. AUTHORITY TO SIGN DOCUMENTS  
  
  
I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of  

  
  
 ............................................................................................................................ .........................................................   

  
by virtue of the Articles of Association/Resolution of the Board of Directors*, of which a certified copy is attached, or  

  
  
 .....................................................................................................................................................................................   

  
  
 
............................................................................................................................. .......................................................
.    

*Delete whichever is inapplicable   

  
  
  

1.  

 

NAME         SIGNATURE     DATE  

  
  

2.  

NAME      SIGNATURE     DATE  

  
WITNESSES:  

  

1.  

 

NAME         SIGNATURE     DATE  

  
  

2.  

NAME      SIGNATURE     DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES  
  

This Returnable Schedule is to be completed only if Tenderer is a joint venture.  

  

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise   

  
Mr/Ms .............................................................. , authorised signatory of the company, close corporation or 

partnership.................................................................. acting in the capacity of lead partner, to sign all documents in 

connection with  the tender offer and any contract resulting from it on our behalf.  

  

NAME OF FIRM 

 
ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner      

  

     

 

     

 

     

 

  
Note:  

  
A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint Venture shall 

be appended to this Schedule 
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A4.  JOINT VENTURE AGREEMENT  
  
Joint Ventures are required to attach a comprehensive joint venture agreement. The agreement should reflect the 
following information;  

  
i) Company registration number for each partner 

ii) Authorised signature for each partner 
iii) % share for each partner 
iv) Address for each partner   

 
 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE     DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A5. PRELIMINARY PROGRAMME  
  
The tenderer must attach hereto the preliminary programme.  

  
  
 
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE     DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A6. SCHEDULE OF WORK EXPERIENCE OF TENDERER  
  

Tenderers shall insert in the Schedule hereunder details of work successfully carried out by them of a similar nature to 
that for which their tender is submitted.  Failure to complete this Schedule will be taken to indicate that the Tenderer has 
no experience in this class of work. Tenderers should attach Letters of Appointment and Completion Certificates for 
completed projects hereto.  

  

COMPLETED CONTRACTS  

Employer (Name, Tel, 

Fax, Email)  

Consulting Employer’s  
Agent (Name, Tel, Fax, 

Email)  

Nature Of Work  

Value of  
Work  
R(M)  

Date 

Completed  

Name :      

  

  

  

  

  

  

  

  

  

  

  

Tel  :    

Fax :    

Email :    

Name :      

  

  

  

  

  

  

  

  

  

  

  

Tel  :    

Fax :    

Email :    

Name :      

  

  

  

  

  

  

  

  

  

  

  

Tel  :    

Fax :    

Email :    

Name :      

  

  

  

  

  

  

  

  

  

  

  

Tel  :    

Fax :    

Email :    

Name :      

  

  

  

  

  

  

  

  

  

  

  

Tel  :    

Fax :    

Email :    

  
  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE      DATE  
           



 

40 
 

UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

   

A7.  TENDERER’S CURRENT PROJECTS & SIZE OF ENTERPRISE  
  
  
What was your turnover in the previous financial year?  R ..................................................  

  
What is the estimated turnover for your current financial year?   R ..................................................  

  
Tenderers must furnish hereunder details of similar works/service, which they are currently undertaking.  

  

CURRENT PROJECTS  

PROJECT NAME  AWARDED AMOUNT  
CONTRACT START 

DATE  

ANTICIPATED / ACTUAL 

COMPLETION DATE  

        

        

        

        

        

        

        

        

        

    

    

  
  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME            SIGNATURE               DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A8. PROPOSED KEY PERSONNEL  
  
Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent & General Foreman 
and also attach herewith their respective CV’s detailing experience in work of a similar nature to that for which 
this Tender is submitted as well as certified copies of their Academic Certificates.  

  
   

DESIGNATION 

 

 

NAME 

SUMMARY OF 
HDI 

Status 

Yes/No 

NQF 7 
Certified 

Yes/No QUALIFICATIONS 
EXPERIENCE 

AND PRESENT 
OCCUPATION 

  
Site Agent  

  

  

  

        

  
General Foreman  

  

  

  

        

  

  
  
  
  
  
  
 
  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME          SIGNATURE             DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A9. SCHEDULE OF CONSTRUCTION PLANT  
  
Tenderers shall state below what construction plant will be available for this Contract.  The tenderer shall indicate if plant 
is OWNED or HIRED.   

  
  

CONSTRUCTION PLANT AVAILABLE   

Description  Size  Capacity  Number  
Owned / 

Hired  

          

          

          

          

          

          

          

          

          

          

          

          

          

          

     

 
 
    
If there is insufficient space above, the tenderer may append additional sheets.  

  
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL)  

  
 
 
  
SIGNED BY/ON BEHALF OF TENDERER:  

  
  

          

NAME      SIGNATURE          DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

   
  

A10. COMPANY REGISTRATION DOCUMENTS  
  
Tenderers shall attach hereto certified copies of the company registration documents.  

  
  
 
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
  

 
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE      DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A11. ID COPIES  FOR MEMBERS  
  
Tenderers shall attach hereto certified copies of the identity documents of the company director(s).  

  
  
  
  
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE      DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A12. ALTERATIONS / AMENDMENTS BY TENDERER  
  
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Schedule.  Alternatively, a tenderer may state such deviations and qualifications in a covering letter attached to his/her 
tender and reference such letter in this schedule.  

  
The Tenderer’s attention is drawn to Clause F3.8.2 on page 10 of the Standard Conditions of Tender in the Tender Data, 
regarding the Employer’s handling of material deviations and qualifications.  

  
If no deviations or modifications are desired, the Schedule hereunder is to be marked NIL and signed by the Tenderer.  

  
  

PAGE/ITEM  CLAUSE/DESCRIPTION  

    

    

    

    

    

    

    

    

    

    

    

    

  
If there is insufficient space above, the tenderer may append additional sheets.  

  
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL)  

  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE      DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A13. RECORD OF ADDENDA TO TENDER DOCUMENTS  
  

We confirm that the following communications received from the Employer before the submission of this tender 

offer, amending the tender documents, have been taken into account in this tender offer:  

No.  Date  Title or Details  

1. 

   
    

2. 

   
    

3. 

   
    

4. 

   
    

5. 

   
    

6. 

   
    

7. 

   
    

8. 

   
    

9. 

   
    

10.       

11.       

12.       

13.       

  
If there is insufficient space above, the tenderer may append additional sheets.  

  
Number of additional sheets appended by the tenderer to this Schedule  ...........  (If nil, enter NIL)  

  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME         SIGNATURE             DATE  
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MBD2/ Application for tax Certificate…  

     
   

  

  APPLICATION FOR TAX CLEARANCE CERTIFICATE  

  (IN RESPECT OF BIDDERS)  
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A14. DECLARATION OF INTEREST (MBD 4)  
  
1.No bid will be accepted from persons in the service of the state¹.  

  
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an 

offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is 
required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.   

  
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid.  

  

3.1 Full Name of bidder or his or her representative:……………………………………….………..   

  

3.2 Identity Number: …………………………………………………………………………………….   

  

3.3 Position occupied in the Company (director, trustee, hareholder²):………………….………..   

  

3.4 Company Registration Number: ……………………………………………………….………….   

  

3.5 Tax Reference Number:………………………………………………………………..……………   

  

3.6 VAT Registration Number:   …………………………………………………………………………   

  
3.7 The names of all directors / trustees / shareholders members, their individual identity  numbers and state employee 

numbers must be indicated in paragraph 4 below.  

  
3.8 Are you presently in the service of the state?........................................................ YES / NO  

  

3.8.1 If yes, furnish particulars. ….……………………………………………………………..…  

  

…………………………………………………………………………………………………………………….……..  

  

¹MSCM Regulations: “in the service of the state” 
means to be – (a) a member of –  

(i) any municipal council;  

(ii) any provincial legislature; or  

(iii) the national Assembly or the national Council of provinces;  

  

(b) a member of the board of directors of any municipal entity;  

(c) an official of any municipality or municipal entity;  

(d) an employee of any national or provincial department, national or provincial public entity or constitutional 
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);  

(e) a member of the accounting authority of any national or provincial public entity; or (f)  an employee of 
Parliament or a provincial legislature.  

  

² Shareholder” means a person who owns shares in the company and is actively involved in the management of 
the company or business and exercises control over the company.   

  

3.9 Have you been in the service of the state for the past twelve months? …………………..……………YES / NO  

  

3.9.1 If yes, furnish particulars.………………………...…………………………………………………..…………. 

……………. ………………………………………………………………………….…………………………..………….   

   

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may be involved with   

the evaluation and or adjudication of this bid? …………………………………….………………………………  YES / NO  

  

3.10.1 If yes, furnish particulars.…………………………………………………….……………………..………………  
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3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service of the 
state who   

          may be involved with the evaluation and or adjudication of this bid? ……………..…..…………………….…. YES / NO   

  

3.11.1 If yes, furnish particulars….……………………………………………………………………….…………………  

  

……………………………….……......................................................................................................................   

  

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service of  

         the state?........................................................................................................YES / 
NO   

 

3.12.1 If yes, furnish particulars.………………………………………..………………….………………………………..  

  

………………………………………………………………………………………….…………………………….….……….  

  

3.13 Are any spouse, child or parent of the company’s directors trustees, managers, principle shareholders or stakeholders   

          in service of the 
state?.........................................................................................................YES / NO   

 

3.13.1 If yes, furnish particulars……………………………………………………….……………………………………..  

  

……………………………………………………………………………………………………………………….……..……  

  

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company have any 
interest in any other related companies or business whether or not they are bidding   

          for this contract…………………………………………………………………..…………….…………….. YES / NO  

  

3.14.1 If yes, furnish particulars…………………………………………………………..………………….……………….  

  

…………………………………………………………………………………………………………………………..………..  

  

4 Full details of directors / trustees / members / shareholders.  

  

Full Name  Identity Number  State Employee 
Number  

  
      

  

      
  

  
  

    

  
  

    

 
  
SIGNED BY/ON BEHALF OF TENDERER:  

      

          

POSITION         SIGNATURE             DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A15. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES (MBD 8)  

  
1 This Municipal Bidding Document must form part of all bids invited.    

  
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.   

  
3 The bid of any bidder may be rejected if that bidder, or any of its directors have:  

  

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system;  

b. been convicted for fraud or corruption during the past five years;  

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 
contract during the past five years; or  

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 
of Corrupt Activities Act (No 12 of 2004).  

  
4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid.  

  

Item  Question  Yes  No  

4.1  Is the bidder or any of its directors listed on the National Treasury’s database as a 

company or person prohibited from doing business with the public sector? 

(Companies or persons who are listed on this database were informed in 

writing of this restriction by the National Treasury after the audi alteram 

partem rule was applied).  

Yes  No  

        

  
  

  

4.1.1  If so, furnish particulars:    

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  

(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number (012) 3265445).   

   Yes    No  

        

  

4.2.1  If so, furnish particulars:   

4.3  Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years?  
  

  Yes    No  

        

  

 

 

 

 

 

 

 

Tender              T2.2  

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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 Part T2: Returnable Documents        Returnable Schedules  

 

 

4.3.1 If so, furnish particulars: 
 

 

Item Question  Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

 Yes 

 

No 

 

 

4.4.1 If so, furnish particulars:  

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

    Yes 

  

  No 

  

4.5.1 If so, furnish particulars:         

 

 
  

CERTIFICATION  

  

I, THE UNDERSIGNED (FULL NAME)  …………..…………………………………………………………..………..……  

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS  DECLARATION FORM TRUE AND CORRECT.  

  

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD 
THIS DECLARATION PROVE TO BE FALSE.  

  

  

  

  

  ………………………………………...      …………………………..  

  Signature           Date  

  

  

  

  ……………………………………….      …………………………..  

Position          Name of Bidder  
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A16. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (MBD 9)  
  

1. This Municipal Bidding Document must form part of all tenders¹ invited.  

  
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted 

practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it 
involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 
under any grounds.   

  
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the 

combating of abuse of the supply chain management system, and must enable the accounting officer, among others, 
to:  

  
a. take all reasonable steps to prevent such abuse;   

  
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 

system of the municipality or municipal entity or has committed any improper conduct in relation to such 
system; and  

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding 
process or the execution of the contract.  

  
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are 

considered, reasonable steps are taken to prevent any form of bid-rigging.    

  
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and 

submitted with the bid:   

  
¹ Includes price quotations, advertised competitive bids, limited bids and proposals.  

  
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire 
goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors 
not to compete.  

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MBD 9   
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION   

  
I, the undersigned, in submitting the accompanying bid:   

  
   

 
 (Bid Number and Description)   

  

in response to the invitation for the bid made by:   
 

 
 (Name of Municipality / Municipal Entity)   

  

do hereby make the following statements that I certify to be true and complete in every respect:  
  
I certify, on behalf of ..................................................................................................... ..................................…………..that:  

(Name of Bidder)  

  
1. I have read and I understand the contents of this Certificate;  

  
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in 

every respect;  

  
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder;  

  
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the 

terms of, and to sign, the bid, on behalf of the bidder;  

  

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include 
any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:  

  
(a) has been requested to submit a bid in response to this bid invitation;  

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or  experience; 
and  

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder  

  
6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However communication between partners in a joint venture or 
consortium³ will not be construed as collusive bidding.  

  
7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication,   

agreement or arrangement with any competitor regarding:  

  
(a) prices;  

(b) geographical area where product or service will be rendered (market allocation)  

(c) methods, factors or formulas used to calculate prices;  

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or (f) bidding with the 
intention not to win the bid.  

  
8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which 
this bid invitation relates.  

  
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.  

  
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.  
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation 
and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from 
conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and 
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.  

  

  

  

  

  

  ………………………………………...     …………………………..  

  Signature           Date  

  

  

  

  ……………………………………….      …………………………..  

Position          Name of Bidder  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

ANNEXURE E: 

A17. RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE FOR THE 
COMPANY 
[Recent statement / letter from the landlord confirming rent is up to date or recent statement from landlord] 

  

 In a case the Bidder owning a property, they must provide a municipal statement confirming status of municipal 
account and should not be older than 3 months. Bidders must not be in areas for more than 90 days. 

 In case the bidder leasing the property, they must attach a lease agreement and a letter from the Landlord 
stating that the rent is up to date. The letter must not be older than 3 months. 

 In case of the bidder operating in a rural area and they do not pay for municipal services, they must attach a 
sworn affidavit stating that municipal services are not paid in that area. The sworn affidavit must not be older 3 
months. 

 If the bidder is staying with parents, spouse or any family relative in an area where rates are paid (an affidavit 
from bidder or signed letter from the property owner stating that bidder is not responsible for municipal account 
must be attached. An affidavit or letter must not be older than 3 months 

.  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
 
  
  
  
  
  
  
  

 
  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

   NAME     SIGNATURE   DATE 
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

A18. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS  

2014  
  

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), promulgated 
07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer 
shall not appoint a contractor to perform construction work unless the Contractor can satisfy the Employer that his/her firm 
has the necessary competencies and resources to carry out the work safely and has allowed adequately in his/her tender 
for the due fulfilment of all the applicable requirements of the Act and the Regulations.  

  
1. I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the 

necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of 
the Regulations.           (Tick)  

  

YES     

NO     

  
2. Proposed approach to achieve compliance with the Regulations      (Tick)  

  

Own resources, competent in terms of the Regulations (refer to 3 below)    

Own resources, still to be hired and/or trained (until competency is achieved)    

Specialist subcontract resources (competent) - specify:  

 ............................................................................................................................. .......................   

 ....................................................................................................................................................   

 ............................................................................................................................. .......................   

 ....................................................................................................................................................   

 ............................................................................................................................. .......................   

 .................................................................................................................................... ................   

  

  
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract 

team as specified in the Regulations (CVs to be attached):  

  

......................................................................................................................................................................................

..................................  

  

................................................................................................................... ...................................................................

..................................  

  

............................................................................................................................. ....................................................
.......................................   

4. Provide details of proposed training (if any) that will be undergone:  

  

................................................................................................................... ...................................................................

..................................  

  

............................................................................................................................. .........................................................

..................................  

    

............................................................................................................................................................... .......................

..................................  
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Tender              T2.2  

 Part T2: Returnable Documents        Returnable Schedules  

 
  

5. Potential key risks identified and measures for addressing risks:  

  

............................................................................................................................. .........................................................

..................................  

  

............................................................................................................................. .........................................................

..................................  

  

................................................................................................................................................................. .....................

..................................  

  

......................................................................................................................................................................................

..................................  

  
6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of 

Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations 
for the duration of the construction and defects repair period.      (Tick)  

  

YES     

NO     

               

(Tick) 

  

  

SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE     DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

B1.  CIDB CONTRACTOR REGISTRATION CERTIFICATE  
  

A Certificate of Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be attached 
to this page.  

  
Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such 
tenderers must submit the Certificates of Contractor Registration in respect of each partner.  

  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

  
SIGNED BY/ON BEHALF OF TENDERER:  

  

          

NAME      SIGNATURE     DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

B2.  TAX CLEARANCE CERTIFICATE & VERIFICATION PIN  
  
The tenderer shall attach hereto a valid Tax Clearance Certificate and a valid Tax Clearance PIN Number from the South 
African Revenue Service (SARS).  

  
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or a valid Tax Clearance PIN 
Number.  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
.   

  
  
SIGNED BY/ON BEHALF OF TENDERER:  

  
  

          

NAME      SIGNATURE     DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD     

  
  

B3.  PROOF OF CENTRAL SUPPLIER DATABASE REGISTRATION   
  
The tenderer must attach hereto the Central Supplier Database (CSD) registration detailed report.  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

 
  
  
  
SIGNED BY/ON BEHALF OF TENDERER  

  
  

          

NAME          SIGNATURE            DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
   

B4.  LETTER OF GOOD STANDING  

  
The tenderer must attach hereto the Letter of Good Standing issued by the Department of Labour.  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
SIGNED BY/ON BEHALF OF TENDERER:  

  
  

          

NAME      SIGNATURE     DATE  
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Part C1: Agreements and Contract Data  

  

  

 

  
  

  

    Page  

C1.1  Form Of Offer And Acceptance   82  

C1.2  Contract Data   87  

C1.3  Tenderer’s Direct Participation of Targeted Labour   93  

C1.4  Tenderer’s Direct Participation of Targeted Enterprises   96  

C1.5  Proforma Performance Guarantee    98   

C 1.6  Occupational Health And Safety Agreement    101  

C 2.1  Pricing Instructions    104  

C 2.2  Bill of Quantities    106  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C1.1. Form of Offer and Acceptance Offer  
  
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works:  

  

BID NO: UBU-B-07/05/22 – CONSTRUCTION OF NONKWENKWANA SPORT FIELD   
  
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of tender.  

  
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including 
compliance with all its terms and conditions according to their true intent and meaning for an amount to be  determined 
in accordance with the Conditions of Contract identified in the Contract Data.   

  
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:  

  

 .................................................................................................................................... ..............................................  

 ...................................................................................................................................................... RAND (in words);  

 R  ............................................. (in figures)   

  
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data.  

  
SIGNED ON BEHALF OF/BY THE TENDERER:  

  

      

NAME       SIGNATURE  

  

  

CAPACITY  

  

  

  

DATE  

  

Name and address of Organisation:  
  
 ............................................................................................................................. .................................................   
  
 ..............................................................................................................................................................................   
  
 ............................................................................................................................. .................................................   

  
SIGNED BY WITNESS:  

          

NAME      SIGNATURE      DATE  
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Acceptance  
  
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data. Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement.  

  
The terms of the contract are contained in:   

  

Part C1: Agreement and Contract Data (which includes this Agreement)  

Part C2: Pricing Data  

Part C3: Scope Of Work  

Part C4:  Site Information  

  
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.   

  
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement. No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties.  

  
The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of Deviations  

(if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details are given in 
the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement.  

  
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the tenderer (now 
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 
the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.  

  
SIGNED ON BEHALF OF/BY THE EMPLOYER:  

  

      

NAME       SIGNATURE  

  

  

CAPACITY  

  

  

  

DATE  

  
  

UBUHLEBEZWE MUNICIPALITY   
 29 Margaret Street  
 P.O Box 152, uBuhlebezwe  
 3276  

  
SIGNED BY WITNESS:  

          

NAME      SIGNATURE      DATE  

 
 
  
 



 

65               
 
     

Schedule of Deviations  
  
Notes:  

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited 
to those permitted in terms of the Conditions of Tender.  

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter, 
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer 
and Acceptance, the outcome of such Agreement shall be recorded here.  

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to 
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here.  

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be 
incorporated into the final draft of the Contract.  

  

1. Subject  .................................................................................................................... .........................................  

Details   ................................................................................................................... ..........................................  

 ............................................................................................................................. .............................................  

 ..........................................................................................................................................................................  

 ............................................................................................................................. .............................................  

2. Subject  .............................................................................................................................................................  

Details   ................................................................................................................... ..........................................  

 .............................................................................................................................. ............................................  

 ..........................................................................................................................................................................  

 ............................................................................................................................. .............................................  

3. Subject  .................................................................................................................... .........................................  

Details   .............................................................................................................................................................  

 ............................................................................................................................. .............................................  

 ............................................................................................................................. .............................................  

 ..........................................................................................................................................................................  

4. Subject  .................................................................................................................... .........................................  

Details   ................................................................................................................... ..........................................  

 ..........................................................................................................................................................................  

 ............................................................................................................................. .............................................  

............................................................................................................................. .............................................  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.  

  
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
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SIGNED ON BEHALF OF/BY THE TENDERER:  

  

      

NAME              SIGNATURE  

  

  

CAPACITY  

  

  

  

DATE  

  
  
SIGNED BY WITNESS:  

  

          

NAME      SIGNATURE      DATE  

  

  
SIGNED ON BEHALF OF/BY UBUHLEBEZWE MUNICIPALITY:  

  

      

NAME              SIGNATURE  

  

  

CAPACITY  

  

  

  

DATE  

  
  
  
SIGNED BY WITNESS:  

  

          

NAME      SIGNATURE      DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

  

CONFIRMATION OF RECEIPT  
  

  

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, 
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the 
Schedule of Deviations (if any) today:  

   

the  ................................................. (day) of  .......................................... (month)  .................  (year)   

   

at  ......................................................................................................................... ............................... (place)  

  

  
SIGNED ON BEHALF OF/BY THE CONTRACTOR:  

  

          

NAME         SIGNATURE           CAPACITY  

  
  
  
SIGNED BY WITNESS:  

  

  

  

    

     NAME      SIGNATURE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C1.2. Contract Data  
  

Part 1: Contract Data Provided by the Employer  
  
  
GENERAL CONDITIONS OF CONTRACT  
  
The following standardised General Conditions of Contract:   

  
General Conditions of Contract for Construction Works (Third Edition, 2015)  

  
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of  

Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email: 
civilinfo@saice.org.za.  

  

Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s Agent.  

  
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with 
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 
the administration of the Contract.  The Contract Specific Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the General Conditions of Contract.  

  
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies.  

  
CONTRACT SPECIFIC DATA  
  
The following Contract specific data are applicable to this Contract:  

Clause 1.1.1.13: Defects Liability Period  

  
The defects liability period is a period of 12 months, measured from the date of the Certificate of Completion.  

  
Clause 1.1.1.14: Due Completion Date  

  
The date for achieving Practical Completion is a date four (4) months after the Commencement Date.  

  
Clause 1.1.1.15: Employer  

  
The Employer is Ubuhlebezwe Municipality represented by Mr G.M Sineke and/or such person or persons duly authorised 
thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this Contract Document 
as “Employer.  

  

Clause 1.1.1.16: Employer’s Agent  

  

The Employer’s Agent, referred to in the documents, is the firm of Consulting Employer’s Agents, MMK GROUP (Pty) Ltd 
acting through a Director, an Associate or an official authorised thereto in writing.  

  

The name of the Employer’s Agent is: MMK GROUP (Pty) Ltd or their successors duly appointed by the Employer.  

  
Clause 1.1.1.26: Pricing Strategy  

  
The Pricing Strategy is Re-measurement Contract.    

  
Clause 1.1.1.28: Scope of Work Replace 
with the following:  
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 “Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications and 
the Drawings, that specify and describe the Works which are to be provided, and any other requirements and constraint 
relating to the manner in which the work is to be carried out.    

 
Clause 1.1.1.34: Writing  

Add the following Clause after Clause 1.1.1.34  

  
1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents 
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to time 
approved in writing by the Employer’s Agent or delivered to the Contractor by the Employer’s Agent.  

  
Clause 1.2.1.2: Notices  

  
The name of the Employer is    :  UBUHLEBEZWE MUNICIPALITY  

  
The address of the Employer is    :   29 Margaret Street, Ixopo, 3276  

    

The name of the Employer’s Agent is  :  MMK GROUP (Pty) Ltd  

  

The address of the Employer’s Agent is         :  Suite 11 Hillcrest Office Park    

         2 Old Main Road   

         Hillcrest   

         3610    

  
  

Clause 1.3.5: Contractor’s Copyright Add 
the following to Clause 1.3.5:  

  
No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner or 
by any process without the written consent of the Employer’s Agent.  Copyright is reserved on all designs, specifications, 
patents and patentable designs, systems and processes contained in the documents and drawings.  

  
The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally 
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5.  The 
recipients of these documents shall treat the documents as well as the details contained herein as private and confidential.  

  

Clause 3.2.3: Employer’s Approval Required  

  

The Employer’s Agent is required to obtain the specific approval of the Employer before executing any of the following 
functions or duties:  

  

1. Providing consent for subcontracting part of the contract in terms of Clause 4.4.  

2. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3.  

3. Granting permission to work during non-working times in terms of Clause 5.8.1.     

4. Suspend the progress of the works in terms of Clause 5.11.2.  

5. The reduction of a penalty for delay in terms of Clause 5.13.2.  

6. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4.  

7. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4.  

8. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11.  

9. Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.2.2.2.  

  

Clause 4.3: Legal Provisions  

Add the following Clauses after Clause 4.3.2:  

  
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the construction of 

the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (No. 85 of 1993) 
and the Construction Regulations promulgated thereunder, as well as any further requirements stipulated in this 
contract document.  

  
4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has paid 

all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No. 130 
of 1993).  
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Clause 5.3: Commencement of Works  

  
The Contractor shall commence executing the Works within 14 days from the Commencement Date.    

  
Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of 
Guarantee and required insurances and other specified items have been submitted and approved.  

 
Clause 5.4: Access to the Site  
Add the following clause after Clause 5.4.3:  

  
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in connection 

with access to the Site.  The Contractor shall also provide at his/her own cost any additional facilities outside the 
Site required by him/her for the purposes of the Works.  

  
Clause 5.6.1: Programme of Works  

  
The Contractor shall deliver the programme of work within 14 days of the Commencement Date.  The programme shall 
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed rate 
of progress and a linked cash flow forecast.  The programme shall be updated monthly.  

  
Clause 5.8: Non-Working Times  

  
The special non-working days is Saturday, Sunday, the days falling in the year-end break and all gazetted public holidays 
falling outside the year end break.  

  
The year-end break commences on 13 December 2019 and ends on 10 January 2020.  

  
Clause 5.9: Instructions  

Add the following Clauses after Clause 5.9.7:  

  
5.9.8  Tender Drawings shall be used for tender purposes only and shall not be used for construction.  

  
The Employer’s Agent shall have full power and authority to supply to the Contractor from time to time during the progress 
of the Works copies of such further drawings and such instructions as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by. Clause 5.12.2.2: 
Extension of Time  

  
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity delayed 
is on the critical path indicated on the Programme of Works (Clause 5.6.1).  

  
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic 
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed 
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted 
in accordance with the provisions of that Clause.  

  
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for under 
normal climatic conditions where inclement weather prevents or disrupts work on the critical path.       

  

January  

February  

March  

April  

7 days  

6 days  

6 days  

3 days  

May  

June  

July  

August  

2 days  

1 days  

2 days  

3 days  

September  

October  

November  

December   

3 days  

6 days  

7 days  

7 days  

  
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which shall 
be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by the 
Employer’s Agent such extension of time will be added to the Time for Completion or set against any over-provision that 
may have occurred in the abovementioned schedule.  

  
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions or for 
any other reason will be entertained.  
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Clause 5.12.3: Adjustment to General Items  

Add the following to Clause 5.12.3  

  
The cost of time related general items will be calculated on the basis of the number of days in Clause 5.8.  

  
Clause 5.13.1: Penalty for Delay  

  
The penalty for failing to complete the Works on time is R 1 500.00 per calendar day.  

   
Clause 6.2: Security  

  
The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.   

The Proforma Performance Guarantee shall be worded as set out in the document included in C1.5.  The 
liability of the guarantee shall be for 10% of the Contract Price.  

  
Clause 6.8.2: Contract Price Adjustment Add 
the following to Clause 6.8.2:  

  
The Contract Price shall not be subject to contract price adjustment.  

  

Clause 6.10.1.5: Interim Payments – Materials on Site  

    
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent).  

  
Clause 6.10.3: Retention Money  
Add the following to Clause 6.10.3:  

  
The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit of retention is 5% of the 
Contract Price, including allowances for contingencies and Contract Price Adjustment.  

  
A guarantee in lieu of retention is not permitted.  

  

Clause 6.10.5: Payment of Retention Money  

In the second line, delete the words “ .. one half of the retention money shall become due and paid to the Contractor when 
the Employer’s Agent shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half when the  

Employer’s Agent ..” and replace with the words “.. the full limit of retention money shall be held until the Employer’s Agent  

.. ”  

Clause 6.10.5.1  

In the sixth line, delete the words “ .. of the second half ..”  

  
Clause 8.6.1: Insurances  

  
Clause 8.6.1.1.2  

  
The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil.  

  
Clause 8.6.1.1.3  

  
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil.  

  
Clause 8.6.1.3  

  
The limit of indemnity for liability insurance is R10 000 000.00 for any single claim – the number of claims to be unlimited 
during the construction.  
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Clause 8.6.1.5: Additional Insurance  

  
Additional Insurance is required for the following:  

  
a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents) 

and all other items (except those intended for incorporation into the Works) brought onto the site for a sum sufficient 
to provide for their replacement.  

  
b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993.  

  
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger 

Liability Indemnity.  

  
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the 

Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are 
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such works during manufacture or fabrication then such interest shall be noted by endorsement to the Contractor's 
Policies of Insurance.  

  
 
e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the 

confines of an existing river and stormwater channel.  

  
f) Professional Indemnity Insurance providing cover in an amount of not less than R10 000 000.00 in respect of each 

and every claim.  This insurance shall remain in force after completion of this contract for a period of not less than 1 
(one) year.  

  
Clause 8.6.6: Proof of Payment Add 
the following:  

  

The contractor shall within 14 days of the Commencement Date provide the Employer/Employer’s Agent the relevant policy 
or policies of insurance.  

  
Clause 9.2.1: Termination by the Employer Add 
the following Clauses after Clause 9.2.1.3.7:  

  
9.2.1.3.8  The Contractor fails to provide the required Guarantee and insurances within the prescribed time.  

  
9.2.1.3.9  The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the 

contract.  

  
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in the 

execution of the contract that benefited the Contractor.  

  
Clause 10.5 and 10.6: Dispute Resolution  

  
Dispute resolution shall be by ad-hoc adjudication.  

  
  
ADDITIONAL CONDITIONS OF CONTRACT  

  
The additional Conditions of Contract are:  

  
Clause 11: Contractor to Provide Everything Necessary  

  
The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary in 
and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings and 
Scope of Work.  
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Clause 12: Details to be Confidential  

  
 

 

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far as 
may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper elsewhere without prior written consent of the Employer’s Agent.  

  
 

 

Part 2: Data Provided by the Contractor  

  
Clause 1.2.1: Delivery of Notices  

  

The name of the Contractor is  ................................................................................................................................   

  

The address of the Contractor is  ........................................................................................... .................................   

  

Physical Address  Postal Address  

 ...................................................................................    .....................................................................................   

 ...................................................................................    .....................................................................................   

 ...................................................................................    .....................................................................................   

 ...................................................................................    .....................................................................................   

Telephone: .................................................................   Fax: ..............................................................................   

Email: .........................................................................     

  
  
  
  
  
  
SIGNED ON BEHALF OF/BY THE TENDERER:  

  

      

NAME       SIGNATURE  

  

      

CAPACITY          DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

C1.3.  Tenderer's Direct Participation of Targeted Labour  
  

Applicable Standard Specification  

The applicable Standard Specification is SANS 1914 – Part 4 (2002): Targeted Construction Procurement: Participation of 
targeted enterprises and targeted labour (local resources).  

1. Definitions  

With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this schedule:  

1.1 Targeted Labour  

Individuals, employed by the contractor and his / her targeted enterprise in the performance of the contract, who are defined 
as the target group in the contract and who permanently reside in the target area or who are recognized as being residents 
of the target area on the basis of identification and association with and recognition by the residents of the target area.  

1.2 Target Group  

For this project the contract does not specify the target group based on gender, age or disability. However, specifically 
excluded from the Target Group is the contractor's own staff unless such staff are also from the Target Area. The minimum 
duration of employment for local labour is 3 months.  

1.3 Target Area  

For this project, the target area is defined as ward 1 of the Ubuhlebezwe Municipal Area.  

1.4 Labour Maximisation  

  
Labour maximisation shall contribute a minimum of 10% of the value of works (excluding the value of work carried out by any 
specialist subcontractors for which there are no suitable targeted enterprises available).  

  

Labour Intensive Construction / Use of Local Labour  
  
This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order to promote labour 
intensive construction, the labour intensive works to be done under the contract is as stated below:   

  

• Relocation of existing fences  

• Packing of gabion stone for gabion mattresses  

• Construction of stone pitched drains  

• Installation of subsurface drainage system  

• Construction of masonry storm water inlet and outlet structures   

• Traffic accommodation  

• Installation of road signs  

• General cleaning  

  
The minimum labour rate as specified by the relevant government departments will be used.  

  
All people that will be required to perform the works will have to be trained by Department of Labour prior to the 
commencement of the project. The target beneficiaries for NSF funded skills development programmes are:  

  

• Unemployed people, of whom, in aggregate, at least 85% should be black; 54% women, and 4% 
should be people with disabilities  

• People who have recently been the victims of natural or social disasters  

• Retrenched workers  

• Young people  

• People engaged in micro or survivalist entrepreneurial activities and currently not registered for the 
skills development levy  
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2. Conditions associated with the granting of preferences  

The tenderer, undertakes to:  

1) Engage one or more targeted labour in accordance with the provisions of the SANS 1914-4 as varied in 
section 3     hereunder;  

2) Maximise labour-intensive practices for targeted enterprises as per EPWP.  

 

3) Accept the sanctions set out in Section 2 below, should such conditions be breached;  

 

 

4) Complete the Targeted Labour (CPG) calculation form contained in Section 4 below; and 5) 

 Complete the Supporting Contract Participation Goal Calculation contained in Section 6 below.  

3. Variations to the targeted construction procurement specification SANS 1914-4  

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with requirements of 
SANS 1914-4 the requirements of the variations shall prevail.  

3.1  Clause 3.3 Contract Participation Goal Credits    

Calculations of the contract participation goals shall be based as a % of labour costs of the Net Amount (NA) and not as 
calculated in accordance with Methods 1 or 2 in Annexure A of SANS 1914-4.  

4. Sanctions  

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due to 
quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's control which may be 
acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following manner:  

P      =      0,50 X (D-Do)x NA   

Where       D      =      tendered Contract Participation Goal percentage.  

Do=     the Contract Participation Goal which the Employer's representative based on the credits passed, certifies 
as being achieved upon completion of the contract.  

NA    =      Net Amount (actual contract expenditure, adjusted to exclude non-applicable       expenditure 
such as expenditure specified by the Engineer for items with no local        labour 
content and specialist contractors excluding VAT)  

P      =      Rand value of penalty payable  

  
5. Tender Contract Participation Goal in respect of targeted labour  

I/We hereby tender a Contract Participation Goal of ............. % (minimum: 10%) in compliance with the Employer's Socio-
Economic Requirements.  

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or sole proprietor confirms that 
he/she understands the conditions under which such preferences are granted.  

  

Signature: ……………………………………………………………………………………………………………………..  

Name: ……………………………………………………………………………………………….…..…………………….  

Duly authorized to sign on behalf of:  

…………………………………………………………………………………………………………….……………………  

Telephone:……………………………………………………………………………………..……………………...……….  

Fax:……………………………………………………………………………….………………………………….………….  
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6. Supporting Targeted Labour (CPG) calculation  

  

TYPE OF TARGETED 

LABOUR  

WORKING HOURS  RATE  TOTAL WAGE COST  

Permanent labour*        

Temporary labour        

SMME labour        

   Total    

  
*Note:    A tenderer may only claim permanent staff as eligible for preference points if said staff are also from the Target 

Area.  Permanent staff is considered to be those who have been continuously employed by the tenderer for at 
least three months prior to the commencement of this project.  

 
 
 
 
 
 
 
 
 

  
SIGNED ON BEHALF OF/BY THE TENDERER:  

  

      

NAME           SIGNATURE  

  

      

CAPACITY             DATE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C1.4.  Tenderer's Direct Participation Of Targeted Enterprises  
  

Applicable Standard Specification  

The applicable Standard Specification is SANS 1914 – Part 4 (2002): Targeted Construction Procurement: Participation of 
targeted enterprises and targeted labour (local resources).  

1. Definitions  

With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this schedule:  

1.1     Targeted Enterprise  

Targeted Enterprises are those majority Black-owned SMMEs whose primary area of operation is within the uBuhlebezwe 
Municipality boundary. Where there are no suitable targeted enterprises within uBuhlebezwe Municipality boundary that can 
be engaged to supply particular goods and services required a suitable majority Black-owned SMME whose primary area of 
operation is within the Harry Gwala District Municipality boundary will be accepted as a targeted enterprise.  

2. Conditions associated with the Contract Participation Goals (CPG)  

The tenderer undertakes to:  

  

1) Appoint targeted enterprises to undertake a minimum of 20 % of the value of works (excluding the value of work carried 
out by any specialist subcontractors for which there are no suitable targeted enterprises available).  

2) Maximise labour-intensive practices for targeted enterprises as per EPWP.  

3) Deliver to the Employer, within 5 working days of being requested in writing to do so, a targeted Enterprise Declaration 
Affidavit in respect of all Targeted Enterprises engaged at prime contract level to satisfy Contract Participation Goal 
undertakings;  

4) Accept the sanctions set out in Section 4 below should such conditions be breached.  

3. Variations to the targeted construction procurement specification SANS 1914-4  

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with requirements of 
SANS1914-4 the requirements of the variations shall prevail.  

3.3  Clause 3.3 Contract Participation Goal Credits    

Calculations of the contract participation goals shall be based as a % of targeted enterprise costs of the Net Amount (NA) and 
not calculated in accordance with Methods 1 or 2 in Annexure A of SANS 1914-4.  

4. Sanctions  

In the event that the tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due to 
quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's control which may be 
acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following manner:  

P      =      0,50 X (D-Do) x NA   

Where         D      =      Tendered Contract Participation Goal percentage.  

DO     =     the contract participation goal which the employer's representative based on the credits passed, 
certifies as being achieved upon completion of the contract.  

NA    =    Net Amount (actual contract expenditure, adjusted to exclude non-applicable expenditure  

such as specialist subcontractors, expenditure specified by the Employer’s Agent for items 

with no local labour content and specialist contractors excluding vat) P      =      Rand value of penalty 

payable  
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5. Contract Participation Goal in respect of targeted enterprises  

I/We hereby tender a Contract Participation Goal of ............. % (minimum: 20%).  

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tenderer confirms that he/she 
understands the conditions under which such Contract Participation Goals are approved and confirms that the tender 
satisfies the conditions pertaining to Contract Participation goals for direct participation of targeted enterprises.  

Signature:  

…………………………………………………………………………………………………………………………………………….  

Name:  

…………………………………………………………………………………………………………………………………………….  

  

Duly authorized to sign on behalf of:  

………………………………………………………………………………. 

 ..............................................................................................................................................................................................   

  

Telephone:……………………………………………………………………………………………………………………………..  

  

Fax:……………………………………………………………………………………………………………..................................  

  

  

  

6.  Supporting contract participation goal calculation  

  

SCHEDULE 

ITEM NO  

NAME OF SMME/BE  ITEM DESCRIPTION/GOODS  
AND SERVICES TO BE 

PROVIDED  

VALUE 

(RANDS)  

     
  
  
  
  
  
  
  

  

                                                     Total    

  

  
  
  
SIGNED ON BEHALF OF/BY THE TENDERER:  

  

      

NAME       SIGNATURE  

  

      

CAPACITY      DATE  
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C1.5. Proforma Performance Guarantee  
  
  
GUARANTOR DETAILS AND DEFINITIONS  

  

“Guarantor:  means:  

 ............................................................................................................................. .................................................................    

Physical address: 

 ............................................................................................................................. .................................................................   

  

“Employer” means: UBUHLEBEZWE MUNICIPALITY  

  

“Contractor” means:” 

 ............................................................................................................................. .................................................................   

  

“Employer’s Agent” means: MMK GROUP (Pty) Ltd  

  

“Works”  means:  

 ............................................................................................................................. .................................................................    

“Site”  

means: 

 .............................................................................................................................................. ................................................   

  

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 
to the Contract as may be agreed in writing between the parties.  

  

“Contract Sum” means: The accepted amount inclusive of tax of  

R 

 ..............................................................................................................................................................................................   

  
Amount  in words: 

 ............................................................................................................................. .................................................................   

  

“Guaranteed Sum” means: The maximum aggregate amount of  

R 

 ............................................................................................................................. .................................................................   

  
Amount  in words: 

 ....................................................................................................................................................................... .......................   

  

“Expiry  Date” means: 

 ..............................................................................................................................................................................................    

CONTRACT DETAILS  

  
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works 
as defined in the Contract.  

  
PERFORMANCE GUARANTEE  

  

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.  

   

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and up 
to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of Completion of the 
Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Employer’s Agent and/or the 
Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been 
issued.  
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3. The Guarantor hereby acknowledges that:  

  
3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall 

not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever 
to create a suretyship;  

   
3.2. its obligation under this Performance Guarantee is restricted to the payment of money.  

  

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 
sum certified upon receipt of the documents identified in 4.1 to 4.3:  

   
4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the 
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 
Guarantor to make payment in terms of 4.2;  

   

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a 
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 
terms of 4.1 and the sum certified has still not been paid;  

  
4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum certified in 4.  

  

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that:  

   

5.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called 
up in terms of 5; or  

   
5.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that 

the Performance Guarantee is called up in terms of 5; and  

  
5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order.  

  
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall  

not exceed the Guarantor’s maximum liability in terms of 1.  

   
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance 
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies refunded to the 
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank 
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date 
of refund.  

  
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor.  

  
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.  

  
10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.  

  
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith.  

  
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after it has 
expired.  
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13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 
document for the purposes of obtaining a court order.  

  
14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in terms 

of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court  

 
of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the claim may 
exceed the jurisdiction of the Magistrate’s Court.  

   
  
SIGNED AT: .................................................................................................................. ........................................................   

  

      

  GUARANTOR (1)                 SIGNATURE   

  

      

DATE       CAPACITY  

  

      

     GUARANTOR (2)                               SIGNATURE  

  

      

DATE       CAPACITY  

  

      

      WITNESS (1)      SIGNATURE  

  

      

      WITNESS (2)      SIGNATURE  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C1.6. Occupational Health and Safety Agreement  
  
AGREEMENT MADE AND ENTERED INTO BETWEEN UBUHLEBEZWE MUNICIPALITY (HEREINAFTER CALLED 
THE “EMPLOYER”) AND  
  
 ............................................................................................................................. ...................................................   

(Contractor/Mandatory/Company/CC Name)  

  
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED.  

I,............................................................................................................................. .................................................  

representing  .......................................................................................................................... ...... ,as an employer in its own 

right, do  

hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all equipment, 
machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and Safety Act 
(OHSA) and the Regulations promulgated thereunder.  

  
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved 
licensed compensation insurer. +  

COID ACT Registration Number:   ...........................................................................................................................   

  
OR Compensation Insurer:  ............................................................ Policy No.: ......................................................   

  
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as 
the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as 
reasonably practicable.  

  
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set.  

I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and undertake 
to comply therewith at all times.  

  
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.  

  
  
Signed at  ....................................... on the ........................................ day of ................................... 20............    
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SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY  

  

          

   NAME        SIGNATURE      DATE  

  
SIGNED BY WITNESS:  

  

          

NAME         SIGNATURE      DATE  

  
  
 
  
Signed at  .......................................  on the  ...................................... day of  ................................. 20...........    

 

 

 

 

 

SIGNED BY/ON BEHALF OF UBUHLEBEZWE MUNICIPALITY  

 

  

          

NAME           SIGNATURE      DATE  

  
SIGNED BY WITNESS:  

  

          

NAME          SIGNATURE      DATE  
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Occupational Health and Safety Conditions  

  
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the Occupational 

Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a copy of such 
assignment shall immediately be provided to the representative of the Employer as defined in the Contract.  

  

2. All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor who 
understand the hazards associated with any work that the Contractor performs on the site in terms of Construction 
Regulations 2014.  

  
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed.  

  
4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety Act and 

that he/she, his/her employees, and any sub-contractors, comply with them.  

  
5. Discipline in the interests of occupational health and safety shall be strictly enforced.  

  
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where necessary.  

  
7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all employees 

shall be made conversant with the contents of these practices.  

  
8. No substandard equipment/machinery/articles or substances shall be used on the site.  

  
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the Contractor 

to the Department of Labour and the Employer.  

  
10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 

Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or his/her sub-
contractor/s.  

  

11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment or any 
other article without prior arrangement and written approval.  

  
12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under the influence 

of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the site.  

  
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented to the 

Employer.  

 

14. Tenderers are expected to adhere to the Covid-19 health and safety regulations as puplished by the Minister of Cooperative 
Gorvanance and Trditional Affairs in terms of section 27 (2) of Disaster Manangement Act, 2002 (Covid-19 Occupational 
Health and Safety Measures In Workplaces, Gazette number 43257).  
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Part C2: Pricing Data and Bill of Quantities  

  

   
  

    Page  

C2.1. Pricing Instructions 105 

C2.2. Bill of Quantities 106 
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C2.1. Pricing Instructions  
  
  
1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard Specifications 

(1998 edition).     

  
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of Quantities 

are as follows:  

  

%  =  per cent  m2.pass  =  square metre-pass  

h  =  hour  m3  =  cubic metre  

ha  =  hectare  m3.km  =  cubic metre-kilometre  

kg  =  kilogram  MN  =  meganewton  

k  =  kilolitre  MN.m  =  meganewton-metre  

km  =  kilometre  MPa  =  megapascal  

km-pass  =  kilometre-pass  No.  =  number  

kPa  =  kiloposcal  Prov sum  =  Provisional sum  

kW  =  kilowatt  P C sum  =  Prime Cost sum  

  =  litre  sum  =  lump sum  

m  =  metre  t  =  ton (1 000 kg)  

mm  =  millimetre  W/day  =  Work day  

m2  =  square metre     

  
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste.  

  
4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described under 

the items.  Such prices and rates shall cover all costs and expenses that may be required in accordance with the 
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied 
in the Contract Data, as well as overhead charges and profit.  These prices shall be used as a basis for assessment of 
payment for additional work that may have to be carried out.    

  
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws, 

International Standards and National Standards that were published 28 days before the closing date for tenders.  (Refer 
to www.sabs.co.za or www.iso.org for information on standards).  

  
6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs associated 

therewith are deemed to have been provided for and included in the unit rates and sum amount tendered for such items.  

  
7. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill of 

Quantities.  A single lump sum will apply should a number of items be grouped together for pricing purposes.  

  
8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of 

work to be done.  The quantities of work accepted and certified for payment will be used for determining payments due 
and not the quantities given in the Bills of Quantities.    

  
9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of Quantities 

in terms of the Contract and which is not covered in any other pay item.   

  
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying the 

items.  More details regarding the extent of the work entailed under each item appear in the Scope of Work.  

  
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised 
Specifications.  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
C2.2. Bill of Quantities  
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Summary of Bill of Quantities  
  
BILL OF QUANTITIES A        AMOUNT  

TOTAL FOR SECTION 1: GENERAL REQUIREMENTS AND PROVISIONS..........................R..............................… 

TOTAL FOR SECTION 2: SOCCERFIELD GRASSING...........................................................R ................................   

TOTAL FOR SECTION 3: COMBO COURT..............................................................................R ................................   

TOTAL FOR SECTION 4: CIVIL WORKS……………………... ............................................... R ................................   

TOTAL FOR SECTION 5: STRUCTURAL STEEL GRAND STAND......................................... R ................................   

 
  

NETT TOTAL OF TENDER  .................................................................................................... R ................................   

  
ADD CONTINGENCIES (10% OF SUB-TOTAL): ...................................................................... R................................  

 

Allow the sum of 10% (ten percent) of the above Sub-total for Contingencies to be spent as the Employer’s Agent 
may direct and to be deducted in whole or in part if not required.  

 

TOTAL INCLUDING CONTINGENCIES  ............................................................................... R ................................   

ALLOWANCE FOR VAT 15% ................................................................................................ .R ................................   

CARRIED TO PART C1.1 Form Of Offer And Acceptance .................................................... R ................................   

 

SIGNED BY/ON BEHALF OF TENDERER   

  

          

   NAME        SIGNATURE      DATE  

 

 

 

  
  
  
  
  
  
  
  

COMPANY STAMP  
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

Declaration  
  
(In respect of completeness of Tender)  

  
 
 
uBuhlebezwe Municipality  

Municipal Building  

29 Margaret Street  

Ixopo  

  
  
 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part of this 
Contract Document comprising 157 pages + the Bill of Quantities comprising 17 pages in consecutive order upon 
which my/our tender for the BID NO: UBU-B-07/05/22 - CONSTRUCTION OF NONKWENKWANA SPORT FIELD  
has been based.  

  
  
  
  
  
SIGNED BY/ON BEHALF OF TENDERER   

  

          

   NAME      SIGNATURE      DATE  
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Part C3: Scope of Work  

  
 

 
  

  

    Page  

C3.1  Description Of The Works  110  

C3.2  Procurement  111  

C3.3  Engineering  112  

C3.4  Construction  113  

C3.5  Particular Specification  

  

115  

  
  
  
  
  
  
  
  
  
 
  
  
  
Status  

  
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any 
Specification(s) forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is:  

  
Drawings  

Scope of Work   

Specifications  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

  

C3.1. Description of the Works  

   

C3.1.1  
  

  

Employer’s Objectives  

The Ubuhlebezwe Local Municipality (ULM) intends to construct Nonkwenkwane Sport Field in accordance with 

the Norms Standard for Sport and Recreation Infrastructure Provision and Management. The project is aimed at 

improving sport talent within the community, as part of the ULM’s service delivery obligations to the community 

of Ubuhlebezwe. The works are to be partly executed using labour intensive methods by making use of local 

resources.  

C3.1.2  Overview of the Works  

The sport field is approximately 105m x 65m soccerfield and 172.63m x 88.24m athletic track consisting of 6 
lanes, a combi-court, construct a grand stand, change rooms and toilets, installation of electrical works, Industrial  
100 x 50 x 2.5 of 1.8 high galvanised welded mesh fence / clear Vu fencing, pedestrian walkways, civil services, 
provision for water supply and irrigation system,borehole drilling including a 10kl elevated steel tank and booster 
pump and an offsite parking and access gravel road. The construction period is 8 months.The project aims to 
upgrade it to an acceptable standard, to improve the sport and recreation conditions of the local community. The 
scope of works includes but not limited to the following:  
  

• Clearing and grubbing  

• Earthworks   

• Roadbed preparation  

• Construction of stormwater infrastructure  

• Installation of subsurface drainage system  

• Construction of a G5 gravel wearing/subbase/base course (150mm)  

• Construction of a spectator grandstand 

• Construction of Gravel access road  

• Construction of the ClearVu fencing 

• Installation of a turf irrigation system 

• Construction of Combi-Court 

• Construction of parkings 

• Retaining walls 

• Drainage systems 

• borehole  

  

    

C3.1.3  
  

  

Location of the Works  

The site is located in Nonkwenkwana village in ward 3, Ixopo approximately 35km from the Ixopo CBD.  The 
Nonkwenkwana village is a predominantly rural settlement. The sport field is intended to provide sport and 
recreation for the nearby schools and the community. The approximate GPS coordinates of the start and end of 
the road are as follows:  

• Start / End  30˚ 03'25 74" (S)  30˚ 04’51 88" (E)  

C3.1.4  Description of Site and Access  

  
The site can be accessed via the R56 provincial road, northbound (Richmond direction) from Ixopo.  

  

C3.1.5  Temporary Works  
  

All design and the construction of any temporary works must be approved by the Engineer.  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

C3.2. Procurement  

   

C3.2.1  
  

Preferential Procurement Procedures  

C3.2.1.1  
  

  

Requirements  

The Preferential Procurement Procedures are detailed in C1.3 (Tenderer's Direct Participation of Targeted 

Labour) and C1.4 Tenderer’s Direct Participation of Targeted Enterprises.  

C3.2.1.2  
  

  

  

Resource Standard Pertaining to Targeted Procurement  

State the number, title, part and edition of SANS 1914 Targeted Procurement applicable to the contract and all 
data, variations and definitions required - e.g. definitions of targeted groups, weighting factors etc.  (Refer to 
SANS 10396 for specific guidance)  

• SANS 1914-1:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises  
• SANS 1914-2:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Partners in Joint 

Ventures  
• SANS 1914-3:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 

Targeted Partners in Joint Ventures  
• SANS 1914-4:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 

Targeted Labour (local resources)  

• SANS 1914-5:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Labour  
• SANS 1914-6:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises in 

Concession Contracts  

C3.2.2  
  

Subcontracting  

C3.2.2.1   

  

Scope of Mandatory Subcontract Works 

No requirements specified.  

C3.2.2.2   

  

Preferred Subcontractors / Suppliers 

No requirements specified.  

C3.2.2.3  
  

  

Subcontracting Procedures  

Subcontractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015) and 

were required / necessary a subcontractor shall be selected in consultation with the Employer.  

C3.2.2.4  
  

Attendance on Subcontractors  

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable.  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

C3.3. Engineering  
  

C3.3.1  Design Services and Activity Matrix  

  
The following will be the responsibility of the contractor to attend to:  

  
• Check for location of and protection of existing services   

• Preparation of as-built drawings  

  

C3.3.2  Drawings  
  

It will be the contractor’s responsibility to produce any Bulk Earthworks drawings and variations to the 
design and as built drawings.  
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C3.4. Construction  
  

C3.4.1  Works Specifications  
  
C3.4.1.1 Applicable Specification  

  
The specification for the contract is the COLTO Standard Specification for Road and Bridge Works for 
State Authorities 1998 (Green Book) for Civil Engineering Construction.  

  
C3.4.1.1.1 Applicable Technical Recommendations For Highways (TRH)  

  

• TRH 14  Guidelines for Road Construction Materials  

• TRH 20  The Structural Design, Construction and Maintenance of Unpaved Roads  

   
C3.4.1.1.2 Applicable Technical Methods For Highways (TMH)  

  

  

• TMH 1  Standard Methods for Road Construction Materials  
• TMH 5  Sampling Methods for Road Construction Materials  

• TMH 6  Special Methods for Testing Roads  

• TMH 10  Manual for the Completion of As-Built Materials Data Sheets  TMH 11  Standard Survey 

Methods  

C3.4.1.2   

  

Particular Specifications  

Refer to C3.5.  

C3.4.1.3   

  

Certification by Recognised Bodies  

Certified by the CIDB  

C3.4.2  
  

Plant and Materials  

C3.4.2.1   

  

Plant and Materials Supplied by the Employer  

None   

C3.4.2.2  
  

  

Materials, Samples and Shop Drawings  

All materials are to be tested by a commercial laboratory as directed by the Employer’s Agent. Construction 

needs to be carried out according to the Construction Drawings.   

C3.4.3  
  

Construction Equipment  

C3.4.3.1  
  

  

Requirements for Equipment  

The Contractor is required to use plant and equipment that is sufficient for the construction of roads and the 

ancillary works.   

C3.4.3.2   

  

Equipment Provided by the Employer  

None  

C3.4.4  
  

Existing Services  

C3.4.4.1  
  

Known Services  

All known services are shown on the Construction Drawings. The onus still lies with the main contractor to 
ensure that no services are damaged during the construction phase.   
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C3.4.4.2  
  

  

Treatment of Existing Services  

It is not envisaged that any of the existing services requires temporary or permanent relocation. Special care 

should be taken working underneath overhead lines.   

C3.4.4.3   

  

Use of Detection Equipment for the Location of Underground Services  

None   

C3.4.4.4  
  

  

Damage To Services  

It is the responsibility of the contractor to ensure that no services are damaged during the construction process. 

In case the known services indicated on the drawings are damaged, the main contractor shall be responsible for 

the repair off the services to the original state before it was damaged, as well as all cost associated with the 

damaged service.    

C3.4.5  
  

Site Establishment  

C3.4.5.1   

  

Services and Facilities Provided by the Employer  

None  

C3.4.5.2  
  

Facilities Provided by the Contractor  

The onus lies with the main contractor to find a suitable camp site, approved by the Employer’s Agent. The main 
contractor is also responsible for the rehabilitation of the area to its original state on completion of the works.  
  

C3.4.5.3   

  

Storage And Laboratory Facilities  

No requirements are specified. A commercial laboratory will be utilised.    

C3.4.5.4   

  

Other Facilities and Services  

No requirements are specified.  

C3.4.5.5   

  

Vehicles and Equipment  

No requirements are specified.  

C3.4.5.6  
  

  

Advertising Rights  

It is the main contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers 

shall be removed at the cost of the main contractor.   

C3.4.5.7  
  

  

Notice Boards  

The main contractor is allowed to place a Notice board on site. The maximum allowed size of this board should 

be as per the attached notice board drawing  

C3.4.6  
  

  

Site Usage  

The contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s Agent. 

The disturbance to the residence should be kept at a minimum.   

C3.4.7  
  

  

Permits and Way Leaves 

No requirements are specified.  

C3.4.8  
  

Water for Construction Purposes  

The onus lies with the main contractor to source and pay for construction water. The quality of the construction 

water should be as specified is COLTO.    

 

C3.4.9  
  

Survey Control and Setting Out of the Works  

The setting out bench marks is provided by the Employer. It is the contractor’s responsibility to ensure that 
the setting out bench marks is correct and to use these bench marks for setting out. 
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  

C3.5. Particular Specifications  
  

C3.5.1  Variations and Additions to Standard Specification  125  

C3.5.2  Health & Safety Specification  138  

C3.5.3  Environmental Management Plan  149  

C3.5.4  Drawings List       153  
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UBUHLEBEZWE MUNICIPALITY  

 

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

 
 

  C3.5.1  VARIATIONS & ADDITIONS TO STANDARD SPECIFICATION  
    

Notes to tenderer:  

  

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or 
additional requirements applicable to this contract are contained in this part of the project 
specifications. It also contains some additional specifications required for this particular 
contract.  

  

2. The number of each clause and each payment item in this part of the project specifications 
consists of the prefix B followed by a number corresponding to the number of the relevant 
clause or payment item in the standard specifications. The number of a new clause or a new 
payment item which does not form part of a clause or a payment item in the standard 
specifications and which is included here, is also prefixed by B followed by a new number. The 
new numbers follow on the last clause or item number used in the relevant section of the 
standard specifications.  
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                  Add the following sub-sub-clause defining ‘the contractor’s general obligations’:  

  
 

 

  

  
  

  

“(iv)        Complying with the requirements and conditions of the additional specifications relating  

to the Government’s Broad Based Black Economic Empowerment and the Environmental Management 
Plan.”   

Delete the third paragraph commencing “Should the final value of the work”.  
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In the 11th paragraph, the following amendments apply:  

 Start the paragraph to read “The tendered rate per month for all time related pay items  

represent full compensation …”; and  
  
Add the following at the end of sub-clause (b) of the 11th paragraph:  
  

“... Such limitations to payments shall occur whenever the ratio of time to expenditure varies by more than 10%. For 
example, if payment for completed scheduled work is 30% of total scheduled work but more than 40% of time has 
expired, this pay item shall cease to be active until the difference between the relevant ratios is less than 10%.”  
  
Add the following new paragraphs:  
  
“Payment of the rate per month for sub item 13.01(d) shall include full compensation for all the contractor’s obligations 
relevant to health and safety legislation including, but not limited to, initial start-up costs, submission and 
maintenance of OHS file, statutory medical checks, induction, PPE etc . Payment will only be made approval on 
the contractor’s OHS plan.   
  
Should the combined total tendered for sub items (a), (b), and (c) exceed 20% of the tender sum (excluding CPA, 
contingencies and VAT), the tenderer shall state his reasons in writing for tendering in this manner.   
  

  

  

Payment for time related costs arising from extensions of time granted by the employer, where the contractor is fairly 

entitled to such compensation which will be calculated by taking account only of pay items for which the unit of 

measurement is “month”. All pay items for which the unit of measurement is "month" are deemed to be based on 23 

working days per month.”  

  
  

Insert the following paragraphs:  

  

  

“The tendered rate shall apply in the same manner as pay sub item B13.01(c) but shall not form part of the calculation 

of the restrictions imposed by Condition of Tender F3.8(c) and Form to tender B1: Contractor’s Establishment on 

Site. A contractor who tenders zero for this pay item shall not be relieved of his statutory obligations. A nil rate offered 

shall be deemed not as an omission but as deliberate notice that costs have been included in the tendered rates for 

individual items of work or in the other preliminary and general pay items.”  
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Contract                                                                                                                                                                
C3.5  

Part C3: Scope Of Work                                                                                                               Particular 
Specifications  
 

 
  

 
 

SECTION B1500: 
 
ACCOMMODATION OF TRAFFIC  
  

B1501  
  

SCOPE  

  
  

Add the following:  

  

  

“It is a condition of this contract that traffic is accommodated taking into account the provisions of the latest 

edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use in the 

accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this publication are 

available from Government Printers –Tel: (012) 334 4508/9 or (012) 3344510 Fax: (012) 323 0009.   

  

  

This section also covers the provision of additional information signs for motorists and the release of any 

notices to the media and public.”  

B1502  
  

        GENERAL REQUIREMENTS  

  
  

(a)  Safety  

  
  

  Add the following:  

  

  

  “The contractor shall be responsible for maintaining the existing road surface both within the works area 

and the advance warning and termination areas in a safe and trafficable condition for the duration of the 

contract.”  

  
  

(f)  Approval of temporary deviations  

  
  

  Add the following:  
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  “If, after any temporary deviation has been constructed, any changes are considered necessary or 

desirable, the proposal shall be submitted to the Employer’s Agent for his approval."  

  
  

(i)  Traffic Safety Officer  

  
  

  Add the following to the end of the second paragraph:  

  

  

  “The contractor shall submit a CV of the candidate to the Employer’s Agent for approval before the 

candidate is appointed as the traffic safety officer. “  

  
  

  Insert the following as the opening phrase to sub-sub-clause (i):   

  

  
  

  “make himself available to discuss road safety and traffic accommodation matters whenever required 

by the Employer’s Agent and shall be responsible…”   

  
  

              Delete sub-sub-clauses (ii) and (iii) and replace with the following:  

  

  

(ii)        Record on neat and dimensioned sketches and submit to the Employer’s Agent the position and sign 

reference number, where applicable, of each sign, barricade, delineator, cone, guardrail and 

permanent or temporary painted road marking feature (Only the relevant measurements). The 

position of each shall be adequately referenced from the marker boards or other surveyed points on 

the site of the works.  

  

  

           These records shall also show the date and time at which the recorded traffic accommodation 

features are certified    correct by the traffic safety officer, and shall be signed by the traffic safety 

officer before being submitted to the Employer’s Agent.  

  

  

           The records shall similarly account for whatever changes are made in the field. Such changes shall 

record the     position of flagmen and stop/go control men and their associated traffic 

accommodation equipment wherever they are used.  

  (iii)         Personally inspect the position and condition of each traffic accommodation feature on  

the whole site of works twice each day by 9h30 and by 16h30, to record all irregularities 
discovered and the remedial action taken, and to sign off as correct and submit to the 
Employer’s Agent such record sheets by midday of the next working day. The traffic 
safety officer shall keep a duplicate book for this specific purpose.   

 
                     The traffic safety officer shall also submit with this report the daily labour returns of flagmen, 

stop/go and traffic signal control men employed.”  

  
  Add the following sub-sub-clauses:  

  
 “(ix)     The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle and 

sufficient labour at his disposal 24 hours a day, including all prescribed non working days, and shall 
not be utilised for other duties. He shall be directly answerable to the contractor’s site agent. The 
traffic safety vehicle shall be a truck with a capacity of 3 tons.   

  
The vehicle shall also be equipped with an amber-coloured flashing light of the rotating 
parabolic reflector type with a minimum intensity of 100. The warning light shall be 
switched on at all times and the sign shall be displayed when the vehicle is used on site.  

  
The traffic safety officer shall have a direct line of communication at all times with the police and traffic 
officers responsible for the area within limits of the contract. The provision of the road safety vehicle, 
driver, labourers and the cost of the cellular telephone shall be deemed to be included in the rates 
tendered for the contractor's establishment on site.  

  

(x) Ensure that all obstructions related to the contractor’s activities be removed before nightfall where 
applicable as        instructed by the Employer’s Agent and that the roads are safe for night traffic.  

 
(xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), also be responsible for 

the removal     of broken down vehicles off the roadway and implementing actions requested by the 
traffic authorities with regard to the work to be carried out, be responsible for the erection and 
maintenance of all traffic signs necessary for the accommodation of traffic.  
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(xii) In the advent of an accident the traffic officer shall record in a written report the details of the accident, 

record the         position of all temporary road signs, barricades, delineators, flagmen and any other devices 
used for traffic accommodation. In addition the report shall include a neat dimensional sketch, 
photographs, identifiable permanent features, and any other relevant information.”  

  
  Add the following sub-clauses:  

  

  “(j)  “U” turns  

  

    No vehicle or item of equipment shall be allowed to make “U” turns under any 
circumstances.  

  
(k) Site personnel  

  
  The contractor shall ensure that all his personnel, excluding those who are permanently 

office bound, are equipped with reflective safety jackets and that these are worn at all 
times when working on or near to the travelled way. Any person found not wearing a 
reflective jacket under these circumstances shall be removed from the site until such time 
as he is in possession of and wearing a reflective jacket. Reflective safety jackets shall be 
kept in good condition and any jackets that are, in the opinion of the Employer’s Agent, 
ineffective shall be immediately replaced by the contractor.  

  
(l) Failure to comply with provisions  

  
  Failure or refusal on the part of the contractor to take the necessary steps to ensure the 

safety and convenience of the travelling public, accommodation of traffic, plant and 
personnel in accordance with these specifications or as required by statutory authorities 
or ordered by the Employer’s Agent, shall be sufficient cause for the Employer’s Agent to 
apply penalties as follows:  

  
 A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every 
occurrence of non-compliance with any of the requirements of section 1500 of the 
standard specifications and section B1500 of the project specifications.   

 
 In addition a time-related penalty of R500,00 per hour over and above the fixed penalty 
shall be deducted for non-compliance to rectify any defects in the accommodation of traffic 
within the allowable time after the Employer’s Agent has given an instruction to this effect. 
The Employer’s Agent's instruction shall state the allowable time, which shall be the time 
in hours for reinstatement of the defects. Should the contractor fail to adhere to this 
instruction, the time-related penalty shall be applied from the time the instruction was 
given.”  

  
B1503  TEMPORARY TRAFFIC-CONTROL FACILITIES  

  
  Replace the first sentence of the first paragraph with the following:  

  

 “The contractor shall provide, erect and maintain the necessary traffic-control devices, 
road signs, canalisation devices, barricades, warning devices and road markings 
(hereinafter referred to as traffic-control devices) in accordance with these special 
provisions and as shown on the drawings and in the SARTSM and remove them when 
no longer required. It shall be incumbent upon the contractor to see to it that the 
abovementioned traffic-control devices are present where required at all times and are 
functioning properly.”  

  
  Replace the third paragraph with the following:  

  

 “The type of construction, spacing and placement of traffic-control devices shall be in 
accordance with the SARTSM. The recommended arrangements of the traffic control 
devices illustrated and/or drawings issued by the Employer’s Agent shall not be departed 
from without  

   
  

prior approval of the Employer’s Agent. The arrangements expected to be most commonly 
used in the contract are given on the tender drawings. 
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 The details shown for spacing and placement of traffic-control facilities may however, be 
revised at the discretion of the Employer’s Agent where deemed necessary to 
accommodate local site geometry and traffic conditions.”  

  
  

  (b)  Road signs and barricades  

  
    Add the following:  

  

  “The contractor shall be responsible for the protection and maintenance of all signs, and shall at his 
own cost replace any that have been damaged, lost, or stolen.  

  
  All temporary road signs required to remain in position for some time shall be pole mounted as 
shown on the drawings. All temporary road signs required to be moved more often shall be mounted 
on portable supports for the easy moving of signs to temporary positions. The only permitted 
method of ballasting the sign supports shall consist of durable sandbags filled with sand of 
adequate mass to prevent signs from being blown over by wind. The cost of the sandbags shall be 
included in the tendered rates for the various types of temporary road signs.”   

    
  (e)  Warning devices  

  
    Add the following:  

    

  “All construction vehicles and plant used on the works shall be equipped with rotating amber 
flashing lights and warning boards as specified. All vehicles and plant before being allowed onto 
the site shall obtain a clearance permit from the Employer’s Agent.  

  
    (i)  Vehicle mounted flashing lights  
  
  Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted in 
such a way as to be highly visible from all directions. The lights on construction vehicles shall not 
be switched on while vehicles are being operated on unrestricted sections of a public road, but shall 
be switched on while construction vehicles are operating within the accommodation of traffic area, 
as the vehicles decelerate to enter a construction area, and as the vehicles accelerate to the 
general speed when entering the road from a construction area. Lights on plant shall operate 
continuously while the plant is working alongside sections of road open to public traffic  

  
All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights which 
shall be placed so as to be highly visible and operated continuously while the vehicles are 
manoeuvring in or out of traffic or are travelling or parked alongside roads open to public traffic.  

  
Rotating lights and the "construction vehicle" signs on the contractor's vehicles and plant shall not 
be paid for separately but shall be included in the rates covering the use of the vehicles.   

             The contractor shall apply and maintain lights together with temporary mounting  

brackets, to the approval of the Employer’s Agent. Vehicles and plant that do not comply with these 
requirements shall be removed from the site.”  

  
  Add the following sub-clauses:  

 

 

 “(g)  Other traffic control measures ordered by the Employer’s Agent  

   

  The Employer’s Agent may instruct the contractor to provide any other road sign, reflective tape, 
etc not measured in standard pay items. Such road signs shall conform to the requirements of the 
SARTSM, or specification provided by the Employer’s Agent. Similarly, in order to ensure that the 
travelling public is kept fully informed and warned on matters relating to the accommodation of 
traffic, construction sign posting and the effect of the construction on the free flow of traffic through 
the site, the Employer’s Agent may arrange for advertising in the press and/or for other forms of 
publicity.  

 (h)  Flagmen  

  
                               Flagmen shall be provided where shown on the drawings or required by the 
specification. During the daytime, at least two flagmen shall be provided at each traffic control point. 
At night time only one roving flagman equipped with a Stromberg Lightman xenon strobe, or similar 
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approved, and a torch is required at each traffic control point as well as the traffic light operator. 
Where the shoulder of the road is closed to traffic, a flagman shall be provided at the leading end 
of the closure during daytime. No flagman shall be on duty for a period of more than 10 hours per 
day.  

  
 Flagmen shall be adequately trained in the standard flagging techniques as described in the 
SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such 
as safety jackets utilizing retro-reflective and/or fluorescent panels in red, yellow and/or white.  

  
  Flagmen shall have in their possession, at all times, certification that they have attended and 
passed an accredited course in flagging techniques before being allowed onto the construction site.  

  
Flags shall be made from bright red or red-orange material and shall be square with a minimum 
side length of 600mm. The flag shall be attached to a staff at least 1,0m in length.  

  
   In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane    of traffic 
that is being controlled and under no circumstances shall flagmen be permitted to stand within the 
traffic lane. In order to obtain maximum visual impact for the travelling public, flagmen shall stand-
alone.” 

 
 

 SECTION B1700:  CLEARING AND GRUBBING  
  
 B1702  
  

DESCRIPTION OF WORK  

  
  

(c)  Conservation of topsoil  

  
  

 Add to the end of the 1st paragraph:  

  

  

 “The contractor will not be required to remove topsoil to more than an average depth of 400mm, 

from any particular area. The depth of topsoil removed shall be reliant on the terrain, suitability 

of material and topsoil requirements of the work.”   

  
  

 Replace the second paragraph of this clause with the following:  

  

  

 “After clearing and grubbing, all topsoil shall be removed to either windrows alongside the 

construction area or to stockpile. Where ordered by the Employer’s Agent, any topsoil that shall 

be required for the topsoiling of new banks and cuts, but which cannot be accommodated within 

the construction site, shall be loaded and hauled to the designated stockpile area where it shall 

be placed in temporary stockpiles for later use in the rehabilitation of the site affected by 

construction activities. Where new borrow pits are to be opened up the topsoil shall first be 

removed (independently of the overburden) and placed in temporary stockpiles at the edge of 

the borrow pit. The moving of topsoil from windrow or the loading of topsoil from temporary 

stockpiles and the placing and spreading of thereof on cut or fill slopes or on borrow pit spoil 

sites, is covered in Section 5800.  

  
  

 Refer also to clause B5802(g) of this project specification.”  

B1704  MEASUREMENT AND PAYMENT  

    

  
  

Amend the following payment item:   

  
  

Item                                                                                                                                  Unit  

  
  

B17.01 Clearing and grubbing ………………………………………………. hectare (ha)  

  
  

Add the following to the measurement and payment paragraphs:  

  

  

“Clearing and grubbing of the construction site camp / office shall not be measured separately 

and shall be deemed to be included in the rates tendered for item B13.01”  

  
  

Add the following new payment item:   

  “Item                                                                                                                                    Unit  
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  B17.07  Removal of topsoil   

  
  

    to temporary stockpiling thereof:  

  (a)    Topsoil from within the limits of the road prism  

   
  

  

     (including 1 km free haul)………………………………….cubic metre  (m3)  

The unit of measurement for items (a) shall be the cubic metre of topsoil removed to temporary 

stockpile. The volume of topsoil removed shall be measured in cut, calculated from the difference 

in cross-sections of the natural ground level before the commencement of clearing to cross-

sections taken after the removal of the topsoil.  

  The contractor shall constantly liaise and agree with the Employer’s Agent as to the depth of  

   topsoil to be removed. Where, in the opinion of the Employer’s Agent, material that would 
not normally   be classed as topsoil to be removed. Where, in the opinion of the Employer’s 
Agent, material that would normally be classed as topsoil has also been excavated, the 
excavation shall  

 

be backfilled and compacted with selected material at the contractor’ expense. Should 
material that is deemed by the Employer’s Agent not to be topsoil, be removed and 
stockpiled together with material classed as topsoil, the contractor shall be responsible for 
the removal of 

  

 this unsuitable soil from the stockpile and the replacement of the quantity of topsoil 
contaminated by the unsuitable material at his cost. The quantity of topsoil to be replaced 
shall be determined by the Employer’s Agent.  

  
The rates tendered shall include for the excavation of the topsoil and where required, the 
loading and hauling thereof to temporary stockpile as well as the maintenance of the 
stockpile until re-use of the material. The rates tendered shall also include for all supervision 
required to ensure that only topsoil is removed.”  
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COLTO SERIES 2000:   DRAINAGE  
  
SECTION B2100:          DRAINS  
  
B2101  SCOPE   

  
        Amend the first paragraph to read:  

  

“This section covers all new work in connection with the excavation and construction of open 
drains, subsoil drainage and banks and dykes at the locations and to the sizes, shapes, 
grades and dimensions as shown on the drawings or as directed by the Employer’s Agents, 
and the test flushing of subsoil drains.”  

  

SECTION B2200:  PREFABRICATED CULVERTS  
  
B2218  MEASUREMENT AND PAYMENT  

  
                       Add the following pay items:  

     

  
  

“Item     Unit  

  B22.07  Cast in situ concrete and formwork   

      

  (f)    In inlet and outlet structures, skewed ends, catchpits, 

manholes, thrust and anchor blocks, including formwork 

and class U2 surface finish Crushed, washed stone 

obtained from commercial source for:   

 

        
cubic metre (m3)  

 (i)  Inlet and outlet structures concrete class 30/19 as per Contract 

Drawing   
cubic metre (m3)  

 (ii)  Dish drain crossing as per Contract Drawing Concrete   

class 30/19  

  
  

Payment for formwork and cast in situ concrete shall be included in the contractor’s rate for 
these items and shall include full compensation thereof.   

  
SECTION B3300:  MASS EARTHWORKS  

  
B3312  MEASUREMENT AND PAYMENT  

  
General Directions  

  
Amend the following sub-clause to read:  

  

“(3) Work in restricted areas  

  
No additional payment will be made for work in restricted areas”  

 
Add the following sub-clause:  

  

“(4) The freehaul distance for all items unlimited”  

    
                       Add the following new payment item   
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“Item  Unit  

  
B33.11  Extra over item 33.10 for adding G7 

material  from a commercial source as 
specified in   

subsubclause 3207(b)(iii)                ……………………………….cubic metre (m3)  

  
The unit of measurement for the above items shall be the cubic metre of the compacted 
pavement layer, and the quantity shall be calculated from the authorised dimensions of 
the completed layer.  

  
SECTION B3400:  PAVEMENT LAYERS OF GRAVEL MATERIAL  
  
B3407    MEASUREMENT AND PAYMENT  

  

  Add to the following payment item:  

  

  “Item             
 Unit  

  
B34.01   Pavement layers constructed from gravel taken from commercial sources  

  
(h)  Base layer compacted to:  

  
(iii)         95% of modified AASHTO density 150mm thick G4, as per material specification of 

TRH20   ….....................................................…cubic metre.(m3)  

  
  

The unit of measurement for the above items shall be the cubic metre of the compacted 
pavement layer, and the quantity shall be calculated from the authorised dimensions of 
the completed layer.  

  
The wearing course shall be as per the material specification of TRH20 for a wearing course 
and as directed by the Employer’s Agent.”  

 

 

    COLTO SERIES 5000:  ANCILLARY ROADWORKS  
  
SECTION B5100:  PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  
  
B5102  MATERIALS  

  
  (a)   Stone  

  
    Replace the 2nd paragraph with the following:  

  

“Unless suitable stone can be located on site, the stone for pitching shall come 
from commercial sources but, from whatever source, its use shall be subject to 
the prior approval of the Employer’s Agent.” Commercial laboratory testing   

  
  

SECTION B5600:  ROAD SIGNS  
  

B5601  
  

SCOPE  

  
  

Replace “South African Road Traffic Signs Manual” in the second paragraph with:  

  
  
“SADC Road Traffic Signs Manual”  

 

 

B5603  
  

MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS  
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(a)   Road signboards  

  
  

  Add the following:  

   “The contractor shall make every effort to ensure that signboards are correct in all  

respect and before dispatching the boards from the manufacturer’s factory shall 
provide the Employer’s Agent with a 100mm x 150mm colour photograph of each 
sign face for approval of the correctness of the legend. Such approval will not imply 
final acceptance of the board. If the contractor is in any doubt as to the correctness 
of the sign detail, the sign designer shall be contacted for verification.” 

   

  
  

  (ii)   Steel profile road signboards  

  
  

    Add the following:  

  

  

  “Chromadek section shall be assembled in accordance with the details 

of Standard Plans SP-B-12-Sheets 4 and 5 and SP-B-4-Sheets 33E 

and 34E.  

  

  

Where the letter or legends cross the horizontal joints of the sign 

panels, the letter shall be cut on the joint and both ends folded around 

the radius.  

  

  

  Retro-reflective material to adjoining Chromadek panels on a sign shall 

be practical visual match of the specified colour.”  

B5604  
  

ROAD SIGN FACES AND PAINTING  

  
  

Add the following sub-clause:  

  
  

“(e)  Application of retro-reflective material  

 

  

  

  

All sign faces shall be faced with retro-reflective material. Painted front sign faces shall not be 

used.  

  

  

 Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 

aluminium section in Clause 5603(d) of the Standard Specification, and of Clause 

B5603(a)(ii) of this project Specification.”  

B5605  
  

STORAGE AND HANDLING  

  
  

Add the following:  

  
  

  

“The following shall not be allowed on the sign face:  

• Drilling of holes, except for the fastening of overlays  
• Application of any form of adhesive  
• Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retro-reflective material.  
• Covering the sign face with an impermeable material that does not allow free circulation of  

air.”  

 

B5606  
  

ERECTING ROAD SIGNS  

  
  

(c)  Erection  

  
  

  Add the following:  

  

  

 “After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the 

retro-reflective material’s manufacturer.  

  

  

 All vegetation obstructing the new or replaced sign board shall be removed and disposed of as 

instructed by the Employer’s Agent.”  



 

109  
      
  

B5609  
  

MEASUREMENT AND PAYMENT  

  
  

Item                                                                                                                                                  

Unit  

  B56.01  Road sign boards with painted or coloured   

      semi-matt background. Symbols, lettering,   

      and borders in semi-matt black or in Class I   

      retroreflective material, where the sign board   

  
  

    is constructed from:  

  Amend the last two lines of the second paragraph to read:  

  
 

      “completion, delivery, installation of the road sign board complete as specified, and the 
removal and disposal of all vegetation obstructing the motorists’ view of the new or replaced 

sign board.”  
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
C3.5.2  HEALTH & SAFETY SPECIFICATION  

  
The Health & Safety Specification has been prepared by the Employer.  

  

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR THE 
CONSTRUCTION OF NONKWENKWANA SPORT FIELD   
  
1. Interpretations   

1.1 Application  

                      This specification is a compliance document drawn up in terms of South African legislation 
and   is therefore binding. It must be read in conjunction with relevant legislation as noted 
previously.  

  
1.2 Definitions  

  The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations 
(2014) shall apply.  

  

2. MINIMUM ADMINISTRATIVE REQUIREMENTS   

  
2.1 Notification of Intention to Commence Construction Work  

   
  The Contractor shall notify the Provincial Director of the Department of               

 Labour in writing before construction work commences. A copy of this      

                     notification must be forwarded to the client on appointment.  

  

2.2 Assignment of Contractor’s Responsible Persons to Supervise  Health and Safety on Site  

  
The Contractor shall submit supervisory appointments as well as any relevant 
appointments in writing (as stipulated by the OHS Act and Construction Regulations 2014), 
prior to commencement of work. Proof of competency must be included. See Annexure B.  

  

2.3 Competency for Contractor’s Appointment Competent Persons   

  

Contractor’s competent persons for the various risk management portfolios shall fulfil the 
criteria as stipulated under the definition of Competent in accordance with the Construction 
Regulations (2014). Proof of competence for the various appointments must be included.  

   
2.4 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)  

  
The Principal Contractor shall submit a letter of good standing with its Compensation 
Insurer to the client as proof of registration. Sub-Contractors shall submit proof of 
registration to the Principal Contractor before they commence work on site.  

  
2.5 Occupational Health and Safety Policy & Asbestos  

  
The Principal Contractor and all Sub Contractors shall submit a Health and Safety Policy 
signed by their Chief Executive Officer. The Policy must outline objectives and how they 
will be achieved and implemented by the contractor.  

 

Asbestos  

If the contractor intends to carry out any work with asbestos, the appointed contractor for 
the construction of NONKWENKWANA SPORT FIELD is required to appoint a registered 
asbestos remover/contractor to handle all asbestos work.  
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2.6 Health and Safety Organogram  

  
The Principal Contractor and all Sub Contractors shall submit an organogram, outlining 
the Health and Safety site Management Structure including the relevant 
appointments/competent persons. In cases where appointments have not been made, 
the organogram shall reflect the  

intended positions. The organogram shall be updated when there are any changes in the site 
Management Structure.  

2.7 Preliminary Hazard Identification and Risk Assessment and  

                Progress Hazard Identification and risk Assessment  

The Contractor shall ensure a hazard identification to be performed by a competent 
person before commencement of construction work, and the assessed risks shall form 
part of the construction phase health and safety plan submitted for approval by the Client. 
The risk assessment must include;  

  
a) A list of hazards identified as well as potentially hazardous tasks;  

b) A documented risk assessment based on the list of hazards and tasks;  

c) A set of safe working procedures (method statements) to eliminate, reduce and/or control 
the risks assessed;  

d) A monitoring and review procedure of the risks assessment as the risks change.   

  
The Principal Contractor shall ensure that all Sub Contractors are informed, instructed 
and trained by a competent person regarding any hazards, risks and related safe work 
procedures before any work commences and thereafter at regular intervals as the risks 
change and as new risks develop. Proof of this must be kept for inspection by the Client 
or Client Representative.  

  
The Principal Contractor Shall be responsible for ensuring that all persons who could be 
negatively affected by its operations are informed and trained according to the hazards 
and risks and are conversant with the safe work procedures, control measures and other 
related rules (tool box talk strategy to be implemented).  

2.8 Health and Safety Representative(s)  

  
The Principal Contractor shall ensure that Health and Safety Representative(s) are 
appointed under consultation and trained to carry out their functions.  The appointment 
must be writing.  The Health and Safety Representative shall carry out regular inspections, 
keep records and report all findings to the Responsible person forthwith and at health & 
safety meetings.  

  
2.9 Health and Safety Committees  

  
The Principal Contractor shall ensure that project health and safety meetings are held 
monthly and minutes are kept on record. Meetings must be organized and chaired by the 
Principal Contractor’s responsible person. All Contractors Responsible Persons and 
Health & Safety Representative shall attend the monthly health & safety meetings. Sub-
contractors shall also have their own internal health & safety committees in accordance 
with the OHS Act 85/1993 and minutes of their meetings shall be forwarded to the 
Principal Contractor on a monthly basis.  

   

 
2.10 Health and Safety Training  

  
2.10.1 Induction  

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health 
& safety induction training session before starting work. A record of attendance shall be 
kept in the health & safety file. A suitable venue must be supplied to house this 
training.  

  
2.10.2 Awareness  

  
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at 
least once per week. These talks should deal with risks relevant to the construction work 
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at hand. A record of attendance shall be kept in the health & safety file. All Contractors 
have to comply with this minimum requirement. At least one of the Toolbox talks shall be 
on any environmental related issue.  

  
2.10.3 Competency  

  
All competent persons shall have the knowledge, experience, training, and qualifications 
specific to the work they have been appointed to supervise, control and carry out. This 
will have to be assessed on regular basis e.g. periodic audits by the Client, progress 
meetings, etc.  The Principal contractor is responsible to ensure that competent sub-
contractors are appointed to carry out construction work.  

  
2.10.4 Rules of conduct  

Principal contractors, their sub-contractors and all employees under the control, including any 
visitor brought onto site must adhere to the following Rules of conduct on site.  

  
YOU MAY NOT:  

  
* Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor 

whose action and demeanour   show symptoms of possible narcosis or drunkenness 
shall be removed from site.  

* Indulge in practical jokes, horseplay, fighting or gambling.  

* Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily   
discharge fire extinguishers.  

* Bring onto site or have in your possession a firearm, lethal weapon.  

* Assault, intimidate or abuse any other person.  

* Operate construction equipment (vehicles or plant) without the necessary training  and 
authorisation.   

* Display insubordination toward any supervisor, foreman or Manager in respect to   

carrying out of properly issued     instructions or orders for health and Safety reasons.  

* Enter any area where you have no business unless authorised to do so by the person in 
charge.  

* Negligently, carelessly or wilfully cause damage to property of others.  

* Refuse to give evidence or deliberately make false statements during investigations.  

  
2.11 General Record Keeping  

  
The Principal Contractor and all Sub Contractors shall keep and maintain Health and 
Safety records to demonstrate compliance with this Specification, with the OHS Act 
85/1993; and with the Construction Regulations (2014). The Principal Contractor shall 
ensure that all records of incidents/accidents, training, inspections; audits, etc. are kept 
in a health & safety file held in the site office.  

  
Then Principal Contractor must ensure that every Sub Contractor opens its own health & 
safety file, maintains the file and makes it available on request.  

  
2.12 Inspection of equipment and tools.  

  
The following items of equipment must be regularly inspected and maintained and appropriate 
records kept 

  
 

* First Aid dressing registers.  

* Firefighting equipment  

* Lifting equipment  

* Lifting gear  

* Portable electrical equipment   

* Stacking and storage inspections  

* Explosive power tools  

* Materials hoist (where applicable)  

* Pressure Vessels *  Ladders  

* Excavations  

* Safety harnesses  

* Scaffold-static and mobile. 
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*  Pneumatic tools  

* Construction vehicles and mobile plant.  

* Health and Safety Representatives checklists  

  
2.13 Health & Safety Audits, Monitoring and reporting  

  
The Client shall conduct monthly health & safety audits of the work operations including a 
full audit of physical site activities as well as an audit of physical site activities as well as 
an audit of the administration of health & safety. The Principal Contractor is obligated to 
conduct similar audits on all Sub Contractors appointed by them. Detailed reports of the 
audit findings and results shall be reported on at all levels of project management 
meetings/forums. Copies of the Client audit reports shall be kept in the primary Project 
Health & Safety File while the Principal  

Contractor audit reports shall be kept in their file, a copy being forwarded to the Client. 
Principal Contractors have to audit their sub-contractors and keep records of these audits 
in their health & safety files, available on request.  

  
  

2.14            Emergency Procedures  

The Principal Contractor shall submit a detailed Emergency Procedure for approval by 
the client prior to commencement on site. The procedure shall detail the response plan 
including the following key elements:  

  
1. List of key competent personnel.  

2. Details of emergency services.  

3. Actions or steps to be taken in the event of the specific types of    emergencies.  

4. Information on hazardous material/situations.  

    
Emergency procedure(s) shall include but shall not be limited to fires, spills, accidents to 
employees, use of hazardous substances, bomb threats, major incidents/accidents, etc.  
The Principal Contractor shall advise the Client in writing forthwith of any emergencies 
together with a record of action taken. A contact list of all service providers (Fire 
Department, Ambulance, Police, Medical and Hospital, etc.) must be maintained and 
available to site personnel.  

2.15 First Aid Boxes and First Aid Equipment  

The Principal Contractor and all Sub Contractors shall appoint in writing First Aider(s). 
The appointed First Aider(s) are to be sent for accredited first aid training. Valid 
certificates are to be kept on site. The Principal Contractor shall provide an on-site First 
Aid Station with first Aid facilities including first aid boxes adequately stocked at all times. 
All Sub-Contractors with more than 5 employees shall supply their own first aid box and 
Sub-Contractors with more than 10 employees shall have a trained, certificate first aider 
on site at all times.     

2.16 Accident/Incident Reporting and Investigation  

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal 
Contractor must stipulate in its construction phase health & safety plans how it will handle 
each of these categories. When reporting injuries to the Client, these categories shall be 
used. The Principal  

Contractor shall investigate all injuries, with a report being forwarded to the Client 
forthwith. All Contractors have to report on the 4 categories of injuries to the Principal 
Contractor at least monthly. The Principal Contractor must report all injuries to the Client 
in the form of a detailed injury report at least monthly.  

2.17 Hazards and Potential Situations    

The Principal Contractor shall immediately notify other Sub Contractors as well as MMK 
GROUP Consulting Engineers of any Hazardous or Potentially hazardous situations that 
may arise during performance of construction activities.  

  
2.18 Personal Protective Equipment (PPE) and Clothing   
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The Principal Contractor shall ensure that all employees are issued and wear hard hats, 
safe footwear and overalls. The Principal Contractor shall clearly outline procedures to 
be taken when PPE or clothing is:  

  
1. Lost or stolen;  

2. Worn out or damaged  

The above procedure applies to Sub Contractors and their contractors as they are all 
employers in their own right.  

  
 
 
 

2.19 Occupational Health and Safety Signage  

The Principal Contractor shall provide adequate on-site OHS signage including but not 
limited to “no unauthorised entry, report to site office, site office, beware of overhead work, 
hard hat area”. Signage shall be posted up at all entrances to site as well as on site in 
strategic locations e.g. access routes, stairways, entrances to structures and buildings, 
scaffolding, and other potential risk areas/operations.  

  
2.20 Contractors and their Sub Contractors  

  
  The Principal Contractor shall ensure that all Sub Contractors under its control comply with this  

Specification, the OHS Act 85/1993, Construction Regulations (2014), and all other relevant  

     

 
 legislation that may relate to the activities directly or indirectly. The Principal Contractor when appointing 

other Contractors as ‘Sub-contractors’, shall ensure compliance.  

  
2.21 Physical Requirements  

  
2.22 Excavations, Shoring, De watering or Drainage   

  
The Principal Contractor and any relevant Sub Contractors shall make provision in their 
tender for shoring, dewatering or drainage of any excavation as per this specification.  

  
The Contractor shall make sure that:  

  
a) The excavations are inspected before every shift each occurrence of rain or change to   

the excavation / shoring and a record is kept;  

b) Any excavation shall be adequately shored if people are required to work in the   
excavations and the depth is more than 1.5 meters or where conditions render this 
necessary at lesser depths. Undercutting is not allowed.  

c) Safe work procedures have been communicated to the  employees.  

d) Excavated material shall be placed as far as possible from the trench as practically 
possible. A close watch shall be maintained at all times for signs of slipping, e.g. cracks 
developing at the edges of the excavation.  

e) The safe work procedures are enforced and maintained by the Contractor’s Responsible 
persons at all times.  

f) The requirements as per section 11 of the Construction Regulations are adhered to.  

g) Due to the condition off the soil (water) extra precaution must be taken when shoring. 

   
2.23 Edge Protection and penetrations   

 The Principal Contractor must ensure that all exposed edges and openings are guarded and 
demarcated at all times until permanent protection has being erected. The Principal 
Contractor’s risk assessment must include these items. E.g. protection of decking edges, 
finished floor slab edges, stairways, floor penetrations, lift shafts, and all other openings 
and areas where a person may fall.  

  
2.24 Piling   

 The Principal Contractor shall ensure that piling is undertaken by a competent Contractor and 
a SWP shall be submitted to the Client for approval before commencement of this work.  
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2.25 Stacking of Materials  

  
The Principal Contractor and other relevant Sub Contractors shall ensure that there is 
an appointed staking supervisor and all materials, formwork and all equipment is stacked 
and stored safely.  

  
2.26 Speed Restrictions and Protection  

  
The Principal Contractor shall ensure that all persons in its employ, all Sub Contractors, 
and all those that are visiting the site are aware and comply with the site speed 
restriction(s). Separate vehicle and pedestrian access routes shall be provided, 
maintained, controlled, and enforced.  

  
2.27 Hazardous Chemical Substances (HCS)  

  
The Principal Contractor and other relevant Sub Contractors shall provide the necessary 
training and information regarding the use, transport, and storage of HCS. The Principal 
Contractor shall ensure that the use, transport, and storage of HCS are carried out as 
prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous 
chemicals on site have a Material Safety Data Sheet (MSDS) on site and the users are 
made aware of the hazards and precautions that need to be taken when using the 
chemicals. The First Aiders must be made aware of the MSDS and how to treat HCS 
incidents appropriately.  

  
  
2.27 Plant and Machinery  
  
2.28 Construction Plant  

  

“Construction Plant” includes all types of plant including but not limited to cranes, piling rigs, 
excavators, construction vehicles and all lifting equipment.  

  
The principal Contractor shall ensure that all such plant complies with the requirements 
of the OHS Act 85/1993 and Construction Regulations (2014). The Principal Contractor 
and all relevant Sub Contractors shall inspect and keep records of inspections of the 
construction plant used on site.  Only authorised/competent persons are to use machinery 
under proper supervision. Appropriate PPE and clothing must be provided and 
maintained in good condition at all times. Proofs of medical test as required by the 
Construction regulations are available for inspection by the Client.  

  
 

Vehicles shall not enter site with:  

* Defective exhaust systems  

* Serious oil or fuel leaks  
* Unsafe bodywork or loads 
*  Non-standard equipment fitted. 
*  Improperly seated passengers   

* Any obvious mechanical defects.  

  
 

All earth moving equipment shall be operated in accordance with good safety practice so 
as to protect the safety of the operator and other workers or persons in the area. All earth 
moving equipment shall be equipped with a reverse siren  

  
2.29 Fire Extinguishers and Fire Fighting Equipment   

  
  The Principal Contractor and relevant Sub Contractors shall Provide adequate, regularly 
serviced fire fighting equipment located at strategic points on site, specific to the class 
of fire likely to occur. The appropriate notices and signs must be posted up as required. 
A Fire risk survey must be conducted by a competent person; proof of survey must be 
kept in the Site Safety File.  

  
2.30 Hired Plant and Machinery  
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The Principal Contractor shall ensure that any hired plant and machinery used on site is 
safe for use. The necessary requirements as stipulated by the OHS Act 85/1993 and 
Construction Regulations (2014) shall apply. The Principal Contractor shall ensure that 
operators hired with machinery are competent and that certificates are kept on site in 
the health & safety file. All relevant Sub Contractors must ensure the same.  

  
2.31 Formwork and Support work for Structures  

  
The Principal Contractor shall ensure that the provisions of section 10 of the 
Construction Regulations (2014) are adhered to. These provisions must include but not 
be limited to ensuring that all equipment used is examined for suitability before use; that 
all formwork and support work is inspected by a competent person immediately before, 
during and after placement of concrete or any other imposed load and thereafter on a 
daily basis until the formwork and support work has being removed. Records of all 
inspections must be kept in a register on site.  

  
2.32 Lifting Machines and Tackle  

  
The Principal Contractor and all Contractors shall ensure that lifting machinery and 
tackle is inspected before use and thereafter in accordance with the Driven Machinery 
Regulations and the Construction Regulations (section 20). There must be competent 
lifting machinery and tackle inspector who must inspect the equipment daily or before 
use, taking into account that:  

  
1. All lifting machinery and tackle has a safe working load clearly   indicated   

2. Regular inspection and servicing is carried out;  

3. Records are kept of inspections and of service certificates;  

4. There is proper supervision in terms of guiding the loads that   

includes a trained banks man to direct lifting operations and check lifting tackle;  

5. The tower crane bases have been approved by an engineer;  

6. The operators are competent as well as physically and psychologically fit to work and in 
possession of a medical certificate of fitness to be available on site.  

  
2.33 Ladders and Ladder Work  

  
The Principal Contractor shall ensure that all ladders are inspected monthly, are in good 
safe working order, are the correct height for the task, extend at least 1m above the 
landing, fastened and secured, and at a safe angle.  Records of inspections must be 
kept in a register on site. Sub-Contractors using their own ladders must ensure the same. 
Ladders shall not be used as horizontal walkways or as scaffolding. Tools or equipment 
must be carried in suitable slung containers or hoisted up to the working position.  

  
2.34 General Machinery  

  
The Principal Contractor and relevant Sub Contractors shall ensure compliance with the 
driven Machinery Regulations, which include inspecting machinery regularly, appointing 
a competent person to inspect and ensure maintenance, issuing PPE or clothing, and 
training those who use machinery.  

  
 
2.35 Portable Electrical Tools and Explosives Powered Tools  

  
The Principal Contractor shall ensure that use and storage of all explosive powered tools 
and portable electrical tools are in compliance with relevant legislation. The Principal 
contractor shall ensure that all-electrical tools, electrical distribution boards, extension 
leads, and plugs are kept in safe working order. Regular inspections and toolbox talks 
must be conducted to make employees are aware of the dangers and control measures 
to be implemented e.g.  

personal protection equipment, guards, etc.  

  
                       The Principal contractor shall consider the following:  

  
1. A competent person undertakes routine inspections and records are kept  

2. Only authorised trained persons use the tools;  

3. The safe working procedures apply;  
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4. Awareness training is carried out and compliance is enforced at all    times and   

5. PPE and clothing is provided and maintained.  

6. A register indicating the issue and return of all explosives round.  

7. Ensure that the cartridges and explosive tool is lock up separately  

8. Signs to be posted up in the areas where explosive powered tools are being used. 
(WARNING – EXPLOSIVE POWERED TOOL IN USE – KEEP CLEAR).  

  
2.36 High Voltage Electrical Equipment   

  
No high voltage electrical equipment is present on under or above the construction area.  

  
2.37 Public and Site Visitor Health & Safety  

  
The Principal Contractor shall ensure that every person working on or visiting the site, 
as well as the public in general, shall be made aware of the dangers likely to arise from 
site activities, including the precautions to be taken to avoid or minimise those dangers. 
Appropriate health and safety notices and signs shall be posted up and that shall not be 
in the only measure taken.  

  
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 
to do all that is reasonably practicable to prevent members of the public and site visitors 
from being affected by the construction activities.  

  
Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks.  A record 
of these ‘induction’ must be kept on site in accordance with the Construction 
Regulations.  

  
  
2.38 Night Work  

  
    The Principal Contractor and other Sub Contractors shall not:  

  
1. Transport persons together with goods or tools unless there is a appropriate area or 

section to store them;  

2. Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy 
(properly covering the back and top) with suitable sitting area.  

3. Employees shall not be permitted to stand or sit at the edge of the transporting vehicle.  

2.39               Traffic Accommodation  

  

Construction traffic will obtain access to the site mainly from provincial roads.  

 All access points are to be provided with adequate temporary construction signage in 
accordance with the Road Traffic Signs to warn the travelling public regarding 
construction vehicles.  

  
Where, in the sole discretion of the engineer, sight distances are deemed inadequate to 
ensure safety, access points are to be controlled by suitably qualified and equipped 
labour during all construction hours.  

  
This may include Stop/Go facilities controlling the travelling public, as well as flagmen. 
The above provisions will apply equally to access from provincial roads to and from the 
designated borrow areas.  

   
2.40         Occupational Health  

  
2.41          Occupational Hygiene  

  
Exposure of employees to occupational health hazards and risks is very common in 
any work environment, especially in construction. Occupational exposure is a major 
problem and all Principal Contractors must ensure that proper health and hygiene 
measures are put in place to prevent exposure to these hazards. Prevent inhalation, 
ingestion, and absorption of any hazardous substance and high noise level exposure. 
Site-specific health risks are tabled in Annexure C e.g. cement dust, wet cement, wood-
dust, noise, etc.  
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2.42           Welfare Facilities   

  
The principal Contractor must supply Sufficient toilets (1 toilet per 30 employees), 
showers (1 for every 15 employees), changing facilities, hand washing facilities, soap, 
toilet paper, and hand drying material must be provided. Waste bins must be 
strategically placed and emptied regularly. Safe, clean storage areas must be provided 
for employees to store personal belongings and personal protective equipment. 
Employees should not be exposed to hazardous materials/substances while eating and 
must be provided with sheltered eating areas.  

  
2.43           Alcohol and other Drugs  

  
No alcohol and other drugs will be allowed on site. No person may be under the 
influence of alcohol or any other drugs while on the construction site. Any person on 
prescription drugs must inform his/her superior, who shall in turn report this to the 
Principal Contractor forthwith. Any person suffering from any illness/condition that may 
have a negative effect on his/her safety performance must report this to his/her 
superior, who shall in turn report, this to the Principal Contractor forthwith. Any person 
suspected of being under the influence of alcohol or other drugs must be sent home 
immediately, to report back the next day for a preliminary inquiry. A full disciplinary 
procedure must be followed by the Principal Contractor or Sub Contractor concerned 
and a copy of the disciplinary action must be forwarded to the Principal Contractor for 
his records.  

  
 
 

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS) 
PROJECT : CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

The Principal Contractor and Sub Contractors must submit proof of compliance with 
Annexure A with the construction phase H&S plan where applicable.  

   

HSS  
Item No.  

Requirement  OHSA Requirement  Submission Date  

2.3.1  Notification of  Construction work  

Complete Schedule 1 
(Regulations 4 of the  
construction regulation )  

Before  
commencement  on  
site  

2.3.2  
Assignment of Responsible Person 

to Supervise Construction work  

All relevant appointments, as 
per OHS Act and  
Construction Regulations.  

Before  
commencement  on  
site  

2.3.3  
Competence  of 
 Responsible  
Persons   

Client Requirement & OHS 

Act  

Together 

plan  

with  H&S  

2.3.4  

Compensation  of 
 Occupational  
Injuries and Diseases Act (COIDA) 

130 of 1993  

COIDA Requirement  
Together 

plan  

with  H&S  

2.3.5  
Occupational Health and Safety 

Policy  
OHS Act  

Together 

plan  

with  H&S  

2.3.6  Health and Safety Organogram  Client Requirement  
Together 

plan  

with  H&S  

2.3.7  

Initial Hazard Identification and Risk 

Assessment based on the Client’s 

assessment  

Client Requirement  
Together 

plan  

with  H&S  

2.3.8  
Health and Safety Representative  
   

OHS Act  

Submit as soon as 

there are more than 20 

employees on site  

  Other      
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ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE 
PERSONS  

PROJECT: CONSTRUCTION OF NONKWENKWANA SPORT FIELD   
  
  

 
  

The Principal Contractor shall make the following appointments according to the initial risk 
assessment: (further appointments could become necessary as project progress)  

  

Appointment  
OHSA  
Reference  

Requirement  
  

CEO Assignee  Section 16(2)  

A competent person to assist with the on-site  
H&S overall responsibility – Contractor’s Responsible 

Person  

Construction 

Work  Supervisor  
CR 6.1  

A competent person to supervise and be responsible of 

Health & Safety related issues on site. The person is 

appointed to assist the CEO with his/her overall duties.  

Subordinate 

Construction Work 

Supervisors  

CR 6.2  

A competent person to assist with daily supervision of 
construction / building work. The person assists the 
Construction Work  
Supervisor.  

Health & Safety 

Representative(s)  
Section 17  

A competent person(s) to inspect H&S in reference to 

plant, machinery and Health & Safety of Persons in the 

Workplace.  

Health  & 

 Safety 

 Committee 

Member(s)  

Section 19  

A competent person(s) representing the employer to assist 

with the on-site Health & safety Matters.  

Incident Investigator  GAR 9(2)  

A competent person to investigate incidents / accidents on 
site and could be:  

• The employer  
• H&S Representative  
• Designated person  

• Member of the H&S Committee  

Risk assessment co-

ordinator  
CR 7  

A competent person to co-ordinate all risk assessments on 

behalf of the Principal Contractor. The same applies to 

Contractors.  

Fall protection plan 

co-ordinator   
CR 8  

A competent person to prepare & amend the fall protection 

plan.  

First Aiders  GSR 3  
A qualified person to address all on site first aid cases.  

Machinery Inspector   GSR 2.1  A competent person to supervise machinery.  

Lifting machine & 

equipment inspector  
DMR 18  

A competent person to inspect lifting machines equipment 

& tackle.  

  

 

Formwork  & 
 support  
inspector  

work  
CR 10  

A competent person to inspect formwork & 

support work.  

Excavation Inspector  

 

CR 11  

A competent person to inspect excavation work 

and ensure that approved safe working 

procedures are followed at all times.   

Ladder Inspection  

 

GSR 13A  

A competent person to inspect ladders daily and 

ensures they are safe for use, keeping monthly  

record.  

  
                                                                                ANNEXURE B   
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Stacking Supervisor  
 

CR 26  
A competent person to supervise all stacking 

and storage operations.    

Explosive  powered  
inspector/supervisor  

tools  
CR 19  

A competent person to inspect & clean the tool 

daily and controlling all operations thereof.  

Temporary electrical installations 

supervisor  
CR 22  

A competent person to control all temporary 

electrical installations.  

 

Fire-fighting equipment inspector  CR 27  
A competent person to inspect fire-fighting 

equipment.  
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OTHER REQUIREMENTS  
  

PROJECT: CONSTRUCTION OF NONKWENKWANA SPORT FIELD   
  
  

ANNEXURE C  
  

  
The Principal Contractor shall comply but not be limited to the following requirements: report on these to the 
Client at progress meetings or at least monthly whichever is sooner.   

  

What  When  Output  Accepted by 

Client & date  

Induction training  
Every employee before 

he/she starts work.  
Attendance registers    

Awareness     

Training(Tool Box 

Talks)  

At least weekly  Attendance registers    

Health & Safety 

Reports  
Monthly  

Report covering:  
• Incidents / accidents and 

investigations  
• Non-conformances by 

employees & contractors  

• Internal & External H&S audit 

reports  

  

Emergency 

procedures  

Ongoing evaluation of 

procedure  

Table procedure in writing as well 

as emergency telephone numbers  
  

Risk assessment  
Updated and signed off at 

least monthly  
Documented risk assessment    

Safe work 

procedures  

Drawn up before 

employees are exposed to 

new risks  

Documented set of safe work 

procedures (method statements) 

updated and signed off.  

  

General Inspections  Weekly & daily  

Report OHS Act compliance:  

• Scaffolding  

• Excavations  

• Formwork & support work  

• Explosive tools  

  

General Inspections  Monthly  

• Firefighting equipment  
• Portable electrical equipment  

• Ladders  
• Lifting equipment/slings  

  

List of Contractors  List to be updated weekly  
Table list, number of workers and 

Company tel. numbers   
  

Workman’s  
Compensation   

Ongoing  

Table a list of Contractors’ 

workman’s compensation proof of 

good standing.  

  

Construction site     

rules & Section 37.2  
Mandatory  
Agreement  

Ongoing   Table a report of all signed up 

Mandatories.   
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
C3.5.3  CONSTRUCTION ENVIRONMENTAL PLAN  
  

WORKS SPECIFICATIONS  

  

PART C:  Environmental Management Plan  

PES1 General  

  

The Contract shall be conducted in accordance with the principles of Integrated Environmental 
Management (IEM) "in an environmentally and socially responsible manner" (DEAT 1992). This 
section details the controls and procedures necessary to achieve this goal.  
  
The Contractor will be required to comply with the Project Environmental Specifications contained in 
this section. Should any conflict arise between the specifications contained in this section, and any 
other specification, the Project Environmental Specifications shall prevail.  
  
The specifications detailed in this section relate to those construction activities which could have an 
adverse impact on the environment and which therefore require mitigation measures.  
  
Items have been included in the Preliminary and General section of the Bill of Quantities to reflect 
compliance with the Project Environmental Specifications. Where no item is provided in the Bill of 
Quantities, the Contractors rates will be deemed to be inclusive of any costs incurred for compliance 
with the Project Environmental Specification.  

  
  

PES2  

  

Working Area  

An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will 
include the designated areas listed below and the contractor will not be permitted access beyond 
this defined area, except for the security personnel will be required to patrol a wider area to prevent 
informal settlements.  
  
Within the defined working area mentioned above, certain areas will be specifically designated by 
the Employer’s Agent for the following activities:  
  

• site camp  

• stockpiling and storage of construction materials  
  
In order to minimise the potential for erosion, vehicle access between the above-mentioned areas 
will be restricted to corridors defined by the Employer’s Agent, and multiple access tracks across the 
veld will not be permitted. Should excessive vehicle tracks be made, the Contractor shall be required 
to rehabilitate the extra tracks at his own cost. Rehabilitation shall involve ripping of the compacted 
earth to a depth of 150mm to loosen the earth, and grass seeding according to specification.   

PES3  

  

Site Camps  

Where site camps are to be established the topsoil is to be removed to the base of the     A-
horizon or to a depth of 150mm, whichever is the greater, and stockpiled according to the 
SANS specifications.  

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented 
from entering the watercourse or wetland.  

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all 
times.  
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Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be 
discharged to rivers or streams.  

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.   

After completion of the Works the contractor shall restore the area used by him to its former 
condition, including removal of rubble and foundations, and to the satisfaction of the 
Employer’s Agent.  

  
  

PES4  

  

Sanitation  

Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained 
by the Contractor in a clean sanitary condition to the satisfaction of the Employer’s Agent. Toilets 
shall not be located on flood plains where the possibility of flooding exists.  

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and 
not the veld, bush or streams.    
  

PES5  

  
Refuse  

The site is to be kept clean, neat and tidy to the Employer’s Agent’s satisfaction. The Contractor shall 
provide bins at the Work sites and shall be responsible for disposal of refuse and waste generated 
by his staff on a daily basis. Domestic litter or construction waste may not be left lying about on site.  

Refuse and construction waste shall be disposed of at an approved dump site.  

No burning of refuse is permitted.  
  

PES6  

  

Dust  

Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically 
displeasing. Dust also reduces the value of grazing grasses and retards plant growth.  

Dust generated by construction related activities must therefore be minimised.  

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles 
and spoil sites or borrow pits.  

Control of dust shall involve spraying with water. The quantities of water used should not be large 
enough or applied with sufficient force to generate run off which could result in soil erosion. A water 
cart shall be provided by the Contractor to control dust levels.   
  

 

PES7  

  

Noise  

Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, taking 
into account the context of the rural setting.  
  
Silencers shall be fitted to all machinery and vehicles shall be well maintained.  
  
The Contractor shall inform residents of any excessive noise that is anticipated due to construction 
activities, for example blasting for excavation. This notice shall be given at least 2 days before the 
event generating higher noise levels.  
  

Any complaints received by the Employer’s Agent regarding noise will be recorded and 
communicated to the Environmental Control Officer.  

  

PES8  Social Disruption  
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Contract  C3.5  

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction 
activities. Any complaints received by the Employer’s Agent will be addressed and the relevant 
persons will face suspension from the project.  

  
No access to private property will be allowed.  

PES9 Informal Settlements  

  
The Contractor shall require his security personnel to patrol the entire site (not just the site of 
current operations as defined in PES3), and report any sign of informal shack development 
within three hours of commencement of such activity.  

  

PES10 Traffic  

  
Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users 
and neighbours. The Contractor will be expected to address any complaints received.   

  
The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle 
operators travelling to and from the site as a result of the construction contract, that vehicles 
will be expected to comply with all roads ordinances, particularly with regard to;  

  

• Speed limits  

• Preventing Overloading   

• Roadworthiness  

• Securing of loads  

• Covering of any loads that could generate dust  

• Avoiding spillage of liquids, sand, soil or other material  
  

General consideration and courtesy to other road users will also be expected of drivers.  

  

PES11 Overhead Power Lines  

Where work is being carried out in the vicinity of overhead power lines, the Contractor is 
responsible for ensuring that all persons working in such areas are aware of the relatively 
large distance that high voltage electricity can 'short' to earth when large masses of steel such 
as steel pipes or machinery are close to power lines. The Contractor's attention is drawn to 
OHSA (1993) which gives safe clearances for various voltages.  

  

PES12 Removal Of Protected Plants From Site  

Certain species of indigenous plants that occur on the site are protected by law. A horticulturist 
has been designated the responsibility for relocating these plants from the “Working Area” prior 
to the Contractor moving on site.   

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall 
be responsible to ensure that no unauthorized removal of plants is allowed. In the event of 
removal of legally protected species, the persons responsible shall be liable for prosecution 
under the relevant provincial ordinance. Security Staff will report any infringements related to 
this.  

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from 
the Working Area before the Contractor moves on site.  

PES13 Fire Prevention And Control  

The Contractor and his staff are expected to be very conscious of fire risks. The Contractor 
shall hold fire prevention talks with staff to create an awareness of the risks of fire. Regular 
reminders to staff on this issue are required.  

The Contractor shall at all times ensure that fires do not start or spread within the site or the 
environs thereof as a result of the Works or the actions of employees. In the event of such fire 
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the Contractor shall immediately employ such plant and labour as is at his disposal and shall 
take all other necessary action to bring any such fire under control, all at his own cost.  

A fire extinguisher must be on hand whenever welding or any other spark generating activity is 
conducted.  

In addition, rubber beaters are to be on hand at all work stations at all times as these represent the 
quickest form of response to fire.  

No fires may be made other than for the purpose of cooking. Cooking fires must be contained 
in a fire drum and be in a designated area approved by the Employer’s Agent. All fires are to 
be extinguished with water once they have served their purpose.  

No fire is to be left unattended at any time.  

No burning of grassland to clear is permitted.  

No cutting of timber for firewood will be allowed.  

No fires are to be allowed when the Fire Danger Index is high (46 and above) ie. fire alert stage 
yellow.  

The Contractor shall be liable for all costs and damages resulting from fire and fire fighting.  

PES14  

  

Environmental Training  

The Contractor shall be responsible for conducting Environmental Training amongst his employees 
to ensure that they have the necessary knowledge to comply with the Environmental Specifications. 
Employees should be made aware of the Environmental Specifications and the reasons for them.   
  

PES15  

  

Work Stoppage  

The Employer’s Agent shall have the right to order work to be stopped in the event of significant 
infringements of the Environmental Specifications until the situation is rectified in compliance with 
the specifications. In this event the Contractor shall not be entitled to claim for delays.  
  
This clause shall apply in the case of infringements of a nature whereby full remediation of 
circumstances arising from the infringement will not be possible at a later date. For example mixing 
topsoil with subsoil; activities that are polluting or may cause pollution of water.  
  

PES16  

  

Environmental Monitoring  

The Employer’s Agent will monitor the Contractor's performance in relation to the Environmental  
Specifications on a daily basis. He will be assisted in this regard by the Environmental Control 
Officer.  
  
The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted 
to the Employer’s Agent and UBUHLEBEZWE Municipality. The content of these reports will be 
made known to the Contractor by the Employer’s Agent. Any infringement of the Environmental 
Specification will be indicated in the report. These reports will also aim to anticipate problems which 
may arise so that the Contractor can be alerted to potential environmental risks and take 
appropriate action.  

  

PES17  

  

Measurement And Payment  

The Tendered rates shall be deemed to cover all costs associated with the compliance 
with  the Environmental Specification.  
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Part C4:  Site Information   
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UBUHLEBEZWE MUNICIPALITY  

BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

C4.1. Locality Plan  
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UBUHLEBEZWE MUNICIPALITY  
BID NO: UBU-B-07/05/22 

CONSTRUCTION OF NONKWENKWANA SPORT FIELD   

  
  

C4.2. Tender Drawings  
  
  
The full set of tender drawings, A3 size is attached hereto.  

  
  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

 



Bill of Quantities- Mbabane Sportfield

Section No FINAL SUMMARY Page No  Amount 

1 PRELIMINARY AND GENERAL

2 SOCCERFIELD GRASSING

3 COMBO COURTS

4 CIVIL WORKS

5 STRUCTURAL STEEL GRAND STANDS

TOTAL AMOUNT DUE TO DATE

ADD CONTIEGENCIES @ 10%

SUB TOTAL

ADD 15% VAT

TOTAL AMOUNT DUE TO DATE



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 1

PRELIMINARY AND GEENRAL

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

SABS SECTION 1

SABS 1200 A

1200 A PRELIMINARIES AND GENERAL

100.00 8,30 FIXED CHARGES AND VALUE RELATED ITEMS

101.00 8,30 Fixed Charges

101.01 8.3.1 Contractual Requirements Sum 1,00

101.02 Sureties Sum 1,00

101.03

Insurance of works,etc. and damage to persons and 

property Sum 1,00

101.04 Third Party Insurance Sum 1,00

101.05 Workman's Compensation Sum 1,00

101.06 Access (subclause 5.5) Sum 1,00

101.07 Dealing with water (subclause 5.5) Sum 1,00

101.08 Ablution and Latrine Facilities Sum 1,00

101.09 Tools and Equipment Sum 1,00

101.10

Services connection fee (Water Supplies,Electrical 

connection)- Payment made against production of 

service provider invoice for connection Power and 

Communications Sum 1,00

101.11

Allow for percentage on above to cover overheads 

and profit % 10

101.12 8.4.5

Contractor ot allow for fee of Student Training with 

S3 Qualification to be selected by the Engineer. 

Minimum 1625 per week. Sum 1,00

101.13

Allow for the EIA specialist for amount of R 230 

000.00, payment made againt the Environmental 

Assesment Report by specialist.

Prov. 

Sum 0,00

101.14 8.3.2.1 Notice Board Sum 1,00

101.15 Establishment of Facilities on the Site Sum 1,00

101.16 Removal of Site Establishment Sum 1,00

101.17 Other Fixed Charge Obligations Sum 1,00

101.18 8,40 TIME RELATED ITEMS

101.19 8.4.1 Contractual Requirements Sum 1,00

101.20 Protection of Underground Services Sum 1,00

101.21 Supervision for Duration of Contract Sum 0,00

101.22 Contract Supervison by the Clerk of Works PC Sum 0,00

101.23 Setting Out Sum 1,00

Total Carried Forward

C.30



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 1

PRELIMINARY AND GEENRAL

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

Brought Forward

101.24 Watching and Lighting Sum 1,00

101.25 Care of Works,Damage to Persons and Property Sum 1,00

101.26

Clearance of Site during Construction and on 

Completion Sum 1,00

101.27 8.4.2.1

Facilities for Contractor for the duration of 

Construction,except where otherwise stated

101.28 Offices and storage sheds Sum 1,00

101.29

Allow for work to be Undertaken by a Nominated 

Laboratory for Testing of Materials as Directed by 

Engineer Sum 1,00

101.30 Allow for payment Community Liason Oficer (CLO) PC Sum 6

101.31

Allow for percentage on above to cover overheads 

and profit % 10

101.32

Contractor's time related obligation in respect of the 

OHSA and Construction Regulations Sum 1,00

101.33 Submission of Health and safety file Sum 1,00

101.34 Allow for submission of asbuilt survey data Sum 1,00

101.35 DAYWORKS

101.36 Labour

01  Unskilled Labour hr 10,00

02  Skilled Labour (artisans) hr 10,00

Construction Plant 

101.37 (i) Grader hr 5,00

101.38 (ii) TLB hr 5,00

101.39 (iii) Dozer hr 5,00

101.40 (iv) Compactor (10 TON roller) hr 5,00

101.41 (v) Tipper Truck (10m
3
) hr 5,00

101.42 Allow for proving of existing services Sum 1,00

101.43 Allow for compliance with environmental requirements Sum 1,00

101.44 Allow for approved tip Sum 1,00

Section No.1: Carried to Final Summary

C.31



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 2

SOCCER ATHLETIC TRACK FIELD

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 2

SABS 1200 PRACTICE FIELDS

BILL NO.1

200.00 1200 C SITE CLEARING 

201.01 8.3.1
01 Site clear and grubbing including dumping of grubbed 

material to approved spoil site. ha 1,4

201.02 1200 DM EARTHWORKS

BULK EXCAVATION,FILLING,ECT

201.03 SITE PREPARATION 

8.3.2

Preparation and stripping of site and removal of topsoil 

to nominal depth of up to 150mm, stockpile and 

maintaining m
2

2500

201.04 1200 D Bulk excavation

8.3.4 01

Cut to fill material not exceeding 5.0m deep to form 

platform, including compaction to 90% MoAASTHO 

Density. m
3

2500,0

201.05 8.3.6 Extra over for item 301,04

01 intermidiate material m
3

200,0

02 hard rock m
3

100,0

03 Boulders Excavation Class A m
3

20,0

04 Boulders Excavation Class B m
3

50,0

201.06 8.3.7 Cut to Spoil or stockpile

01
Cut to spoil material on site, as directed by the engineer 

including compation to 93% MoAASTHO Density.

a) Soft material m
3

200,0

Surface finishes

201.07 8.3.13 a) Topsoiling

01 Spread weed free topsoil from stockpile on the pitch to 

raise level by 100mm field size 13200m
2
. m

3
650

02 Import, spread and level 100mm approved weed free 

topsoil and compact lightly on existing pitch to raise 

level by 100mm field size 7000m
2
. m

3
100

Total Carried Forward  

C. 32



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 2

SOCCER ATHLETIC TRACK FIELD

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

Total brought forward 

b) Grassing, Main Field.

202,08
301.07 

Cont.

01 Supply and deliver Royal blue Cynodon instant turf to 

site site area 6000m
2
, including the following. m

2
6 150         

i) Lay the grassing including the top dressing by a thin 

layer of sieved topsoil to a depth on not more than 

15mm over the grass and smooth m
2

6 000         

ii) Supply and apply fertilizer soil as per chemical 

analysis at a rate of 500kg /hectare/2 months. m
2

6 000         

iii) Grass Maintenance including weeding, ferteliser, 

grass mowing every two weeks  and watering at at rate 

of 68.0kl per week. (whole practice fields & Athletic 

Track) Months 3

iv) Line marking using once the grassing is completed  

prior to practical handover using a suitable white lime 

mix product to mark lines that are 120mm.(reffer to 

soccer field drawing for detail). Sum 1

v) Supply and install mini kerbs around the athletic track 

field. m 0

02 Mark up on the above item 301.05 % 10

Note item 301.05 to be priced and done by an 

approved grass specialist 

202.09 1200 LE In-situ Concrete Channel

8.3.15

01 Excavation not exceeding 2m deep and form V-shaped 

Channels m
3

20

02 Extra for carting away off site excavated materials by 

contractor. m
3

20

03 Allow for keeping excavations entirely free from water or 

mud. Item 1

04 Scarify in-situ material for a depth of 150mm and 

compact to obtain 93% modified AASHTO dry density. m
2

200

05 Filling with G7 approved material supplied compacted to 

95% Mod. AASHTO under aprons. m
3

20

06 reinforced 20MPa concrete in 1000mm  x 100mm deep 

V-channels. m
3

20

202.10 Fabric reinforcement:

01 Type 193 fabric reinforcement in concrete chanenels. m
2

210

202.11 JOINT SEALANTS, ETC. 

01 Polysulphide sealing compound including backing cord, 

bond breake, primer, etc.

02 10 x 10mm In expansion joints in aprons including 

raking out expansion joint filler as necessary m 210

03 Rough formwork to sides of channels not exceeding 

150mm high. m

Total Carried Forward  

C. 33



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 2

SOCCER ATHLETIC TRACK FIELD

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

Total brought forward 

202.13 EMBANKMENT PROTECTION

01 reinstate of cut and fill embankements by spreading 

75mm of topsoil fromn stockpile. m
2

300

Supply and lay Royal blue Cynodon instant turf including 

:

02 ferteliser at a rate of 500kg /hectare /2 months and 

watering at a rate of 56kl per week for a perod of 3 

months. m
2

300

202.14 Goal Posts

01

Supply and deliver movable type soccer goals with 

ground posts manufactures from 75mm x 50mm x 

2.5mm structural circular structural holow tubing, hot-dip 

galavanised and white painted with QD enamel paint. Set 1

02

Supply, delivery and erection of heavy duty 

polypropylene sooccer netting. Mesh size 120 x 2.5mm 

chord. Complete with Hot-dip galvanised steel pegs to 

secure net to ground. All to International rules and 

regulations No. 2

Section 2: Total Carried Forward To Summary
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BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 3

COMBO COURT

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE  AMOUNT 

SECTION 3

COMBI COURT 

1200 DA EARTHWORKS

300.00 BULK EXCAVATION,FILLING,ECT

301.00 1200 C SITE PREPARATION 

8.3.1

01 Site clear and grubbing including dumping of grubbed 

material to approved spoil site. ha 0,5

02 Remove topsoil to nominal depth of up to 100mm and 

stockpile. m
2

250

301.01 1200 D Bulk excavation

8.3.2 01 Cut to fill material not exceeding 3.0m deep to form 

platform, including compaction to 93% MoAASTHO 

Density. m
3

20,0

02

Cut to spoil material on site, as directed by the Engineer 

including compation to 93% MoAASTHO Density. m
3

20,0

1200 MH COMBO-COURT SURFACING

301.02 All Weather Surfacing

01 Construction of Court including surface preparation, 

layerworks, surfacing, all weather surfacing, fencing 

and goal posts. No. 1

02

Mark up on the above item 301.02 not to exceed 10% % 10

Combo Court & Colour Top to carry minimum Two 

year manufacturer's guarantee.

C. 35



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 3

COMBO COURT

Section 3: Total Carried to Final Summary -R                   

C. 36



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 4

EXTERNAL WORKS
ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

400,00 BILL NO.1

401,00 FENCING

401,01 Industrial 2.4m high Security Fencing ( 420m)

Taper Locking Post

3.0m high, 85mm - 45mm, depth: 85mm including 

locking Recess Mechanism

Posts sealed with a UV stabilised polmer cap 

(Galvanised)

Parklands Panels

3.297m Wire aperture size (centres) @ 76.2mm x 

25mm Panel Formation: Panel reiforced with 4 x 50mm 

deep "V"formation horizontal recessed bands, rigid 2 x 

75mm 70 flanges along sides

2.4m high along sides (internal fixtures- anti vandal), 

(allowing for flush post and panel finish), 48 line wire 

secure connection, locking recess mechanism and 

3mm wire diameter, 1 x 90° flange along top and 1 x 30° 

flanges toe (arrow- straight edges, intergrated angle).

01 (420.0m X 2.4m)  High Security Fencing, Mesh 

Galvanised, then marine Fusion Bond coated (acid 

modified). Prov.Sum 1

401,02 Gates 

01
2 No. of 2.4m high x 4.0m wide swing gate, 3mm dia. 

Galvanised wire aperture size (centres) 76.2mm x 

25mm. Mesh Galvanised (Marine Fusion bond coated) Prov.Sum 1

02 2 No. x 2.4m high x 1.2m wide swing gate, 3mm dia. 

Galvanised wire aperture size (centres) 76.2mm x 

25mm Prov.Sum 3

401,03 Mark up on the above item 402.01 not to exceed 7.5% % 10

C.36



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 4

EXTERNAL WORKS
Bill No.1: Total Carried Forward to Summary

ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

BILL NO.2

402.00 1200 DM EARTHWORKS (ROADS AND PARKING, SUBGRADE)

402,01 8.3.3 01 In-place treatment of existing road bed and compacted to 

min. 93 % mod. AASHTO maximum density . m² 700

402.02 SELECTED LAYER

402.03

8.3.5

Selected layer from commercial source compacted to 95 % 

mod. AASHTO maximum density

a) 150mm thick to roads using G7 material from stockpile 

compacted to 95 % Mod AASHTO. m
3

100

b) 150mm thick to footpaths using G7 material from 

commercial source compacted to 95% Mod AASHTO 

density. m
3

11

402.04 1200 ME  SUBBASE 

402.05

8.3.3 Construct gravel layer using a min. G2 quality gravel material 

from commercial sources.

a) 150mm layer to road subbase compacted to 98% mod 

AASHTO. m
3

100

b) Construct subbase to footpaths using G2 material from off- 

site commercial source - to a compacted (98 % Mod 

AASHTO) thickness of 150mm m
3

11

402.06 1200 MJ SEGMENTED PAVING

8.2.1 Provisions of edge restrains m 50

8.2.2

Construction of 60mm Concrete Paving Block type S-A in 

herringborne pattern complete with 20mm bedding sand. m² 100

402,07 1200 MH ASHPHALT BASE AND SURFACING

01 Prime coat (0.7 l/m
2
) MC 30 cutback bitument m

2
640

8.5.2

02 Tack coat (0.5 l/m
2
) 30% bitumen anionic stable grade 

emulsion m
2

640

402,08 8.5.4 Asphalt

2,3

01 Continuously graded fine impermeable finish layer 

asphalt using 40/50 pen bitumen in 40 mm nominal 

thickness t 65

402.09 1200 Mk  KERBING AND CHANNELLING

402.10 KERBING

8.2.1

Fig 6 non-mountable complete with concrete Class 15/19 

benching and haunching..

01 Fig.6 kerb non mountable.. m 260

8.2.1

Fig.12 kerb edging on walkways and lower side on parking 

cmplete with  concrete Class 15/19 benching and haunching. m 10

Transition kerbs m 10

Total Carried Forward to Summary

C.37



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 4

EXTERNAL WORKS
ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

Total brought forward 

402.11

SABS 1200 

MM ANCILLARY ROADWORKS

PERMANENT TRAFFIC SIGNS

402.12 8.3.1

Sign faces in accordance with latest edition of the South 

African Roads Traffic Signs Manual, Engineering grade retro- 

reflective material with sign-boards constructed from :

a) Chromadek G275 galvanised steel plate (1,4 mm thick), of  

900mm diameter R1 (stop sign) No 1

8.3.3 Sign supports

b) 75mm x 3,5mm thick galvanised steel pipe No 1

Excavation for sign supports and backfilling withcocrete class 

15/19 m
3

1

402.13 ROAD MARKINGS

8.4.1 Non-reflectorized paint applied at nominal rate of 0,42 l/m
2

White lines 

a) 100mm wide m 95

b) 300mm wide m 7

Yellow lines (broken or un broken)

a) 100mm wide m 25

402.14 8.4.1 Characters and Symbols

a) White characters and symbols m² 5

402.14 8.4.4 Setting out and premarking of lines (excluding traffic island 

markings, characters, and symbols) m 115

Bill No.2: Total Carried Forward to Summary

C.38



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 4

EXTERNAL WORKS
ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

BILL NO.3

403.00 PROVISIONAL SUMS

01 Allow a provisional sum of R 185 000.00 of drilling of a 

borehole with borehole pump and 10kl tanks with plith, 

irrigation system with booster pump including all pipes 

and fitting required complete. Prov Sum 1

02 Mark up on the above item 504.00 % 10

BILL NO.3:  Total Carried Forward to Summary

C.39



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 4

EXTERNAL WORKS

SUMMARY OF SECTION 4  AMOUNT 

1,00 BILL NO. 1

2,00 BILL NO. 2

3,00 BILL NO. 3

Section 4 (Bills 1-3)Total Carried to Final Summary

C.40



BUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF NONKWENKWANA SPORTS FIELD

CONTRACT NO: 

SECTION 5

STRUCTURAL STEEL GRAND STANDS
ITEM PAYMENT

NO. REF. DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 5

500.00 1200 STRUCTURAL STEEL GRAND STAND  

501.00 Site clearance

01 Clearing and removal of vegetation including 100mm 

thick topsoil. m
2

30

501,01 EARTHWORKS (PROVISIONAL)

01 Excavation of soft material for 1.0 x 1.0 x 0.6 bases. m
3

15

CONCRETE, FORMWORK & REINFORCING

CONCRETE 

501,02 MASS CONCRETE 

01 Concrete (15 MPa) in: 

02 Concrete 50mm blinding layer for bases m
3

1

Concrete (25MPa) in: 

Concrete foundations

501,03 REINFORCED CONCRETE 

01 Reinforced concrete (25 MPa) m
3

12

FORMWORK

501,04 Rough formwork:

01 Edges,risers,ends and reveals  not exceeding 300 mm 

high m 34

501,05 FABRIC REINFORCEMENT

01 Steel reinforcing Ton 1

METAL WORK

501,06 HOT DIPPED GALVANISED STRUCTURLA STEEL

01

Allow a provisional sum of R 185 000.00 of Structural 

steel grand stands complete. (Foundations excluded). No. 2

02 Mark up on the above item 601.06 not to exceed 10% % 10

Section 5: Total Carried to Final Summary

C. 41
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TYPICAL LOCK DETAIL

SCALE 1:10

1135mm FROM

B.O.F
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TYPICAL DROP BOLT DETAIL

SCALE 1:10
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SEE DETAIL A
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GENERAL NOTES:

1. READ THE DRAWINGS IN CONJUNCTION WITH ALL RELEVANT SPECIFICATIONS,

AND SERVICE DRAWINGS. ANY UNCERTAINTIES IN  THE SPECIFICATIONS OR ON

DRAWINGS MUST BE  REPORTED TO THE ENGINEER AS SOON AS

POSSIBLE.  ANY DISCREPANCIES BETWEEN THE SPECIFICATIONS AND THE

DRAWING MUST BE REPORTED TO THE ENGINEER.

2. NO DEVIATION FROM THE DETAILS ON THE DRAWING WILL BE ALLOWED WITHOUT

THE WRITTEN CONSENT OF THE ENGINEER.

3. THESE DRAWINGS MAY NOT BE COPIED OR RE-USED WITHOUT THE WRITTEN

CONSENT OF THE ENGINEER

.

4. IN GENERAL, CONCRETE (STRUCTURAL) SHALL COMPLY WITH SABS 1200-1982.

5. CONCRETE CLASS:

BLINDING LAYER - CLASS C       15/19

STRIP FOOTINGS (BRICKWALLS) - CLASS F        25/19

TRENCHES - CLASS F        25/19

6. SURFACE FINISHES:

FORMED SURFACES:

UNEXPOSED SURFACES - ROUGH.

EXPOSED SURFACES - SMOOTH.

UNFORMED SURFACES:

TOP OF WALLS - STEEL TROWELLED.

FLOORS OF TRENCHES - WOOD FLOATED.

ENTRANCE RAMPS,                       - WOOD FLOATED.

ALL EXPOSED SHARP CORNERS SHALL BE CHAMFERED AS  FOLLOWS:

ALL CORNERS (EXCEPT WHERE OTHERWISE SHOWN)   25x25mm.

7. 50mm BLINDING LAYER UNDER ALL FOUNDATIONS.

8. CONCRETE COVER TO REINFORCEMENT:

FOUNDATIONS - 50mm

SLABS - 40mm

9. ALL FOUNDATION EXCAVATIONS MUST BE INSPECTED  AND APPROVED

BY THE ENGINEER BEFORE PLACING OF REINFORCEMENT OR CASTING

OF CONCRETE. IF THE FOUNDING LEVEL AS PER DRAWING IS NOT

SUITABLE, FURTHER EXCAVATIONS SHALL BE DONE TO A DEPTH AS

DETERMINED BY THE ENGINEER ON SITE. THE ENGINEER  MAY

INSTRUCT THAT CERTAIN EXCAVATIONS BE BACKFILLED WITH MASS

CONCRETE TO REQUIRED LEVEL. (CLASS AS PER ITEM5 ABOVE).

10. LAP AND ANCHORAGE LENGTH 50 x DIAMETER OF  REINFORCEMENT.

11. AFTER PLACING, ALL REINFORCEMENT MUST BE CHECKED AND

APPROVED BY THE ENGINEER ON SITE BEFORE CASTING OF CONCRETE.

12. NO HOLES OR NOTCHES SHALL BE CUT, CHIPPED OR FORMED IN

CONCRETE UNLESS APPROVED BY THE ENGINEER.

13. DURING COLD OR WET WEATHER CONCRETE MUST BE

HANDLED IN ACCORDANCE WITH SPECIFICATIONS.

14. REMOVAL OF SHUTTERING TO BE DONE IN ACCORDANCE WITH

SPECIFICATIONS.

15. LOADINGS ON CONCRETE FIRST FLOOR SLABS MAXIMUM

100kg/m².

16. LOADING:

PERMISSIBLE BEARING PRESSURE:

COLUMN BASES  - 150Kpa
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NOTES :

CONCRETE

1.  ALL CONCRETE TO BE GRADE 25MPa/19mm.

2.  BLINDING LAYER TO BE GRADE 15MPa/19mm AND 50mm MINIMUM THICKNESS.

3.  CONCRETE FINISH TO BE IN ACCORDANCE TO THE ARCHITECT'S SPECIFICATION.

FOUNDATIONS

1.  ALL FOUNDATIONS TO BE INSPECTED AND APPROVED BY THE ENGINEER BEFORE ANY

BLINDING LAYER IS CAST.

STRUCTURAL STEEL

1.  GRADE 350W STEEL TO BE USED.

2.  ALL BOLTS TO BE HOT-DIP GALVANISED AND TO BE GRADE 4.8.

3.  STEEL WORK SHALL BE HOT-DIP GALVANISED IN ACCORDANCE WITH      THE

REQUIREMENTS OF SABS 763 AND THE THICKNESS OF THE COAT SHALL BE ARCHIVED

BY APPLICATION OF TWO COATS SINGLE  PACK ZINC-RICH EPOXY PRIMER OR AS

SPECIFIED BY ARCHITECT.

4.  THE CONTRACTOR TO SUBMIT WORKSHOP DRAWINGS AND      CONNECTION DETAIL TO

THE ENGINEER TWO WEEKS PRIOR TO      MANUFACTURE.

5.  ALL GUSSET PLATES TO BE 6mm MINIMUM THICK AND BASE PLATE

     TO BE 10mm THICK UNLESS OTHERWISE STATED.

6.  6mm CONTINUOUS WELDS TO BE USED WITH MINIMUM LENGTH OF

      200mm BOTH SIDES OF GUSSET PLATES UNLESS SPECIFIED

      OTHERWISE.

7.  ALL DIMENSION TO BE CHECKED AND CONFIRMED ON SITE ANY

     DISCREPANCIES TO BE REPORTED TO THE ENGINEER IMMEDIATELY.

8.  THE CONTRACTOR IS WELCOME TO SUGGEST CONNECTION

     DETAILS FOR STRUCTURAL STEEL MEMBERS TO THE APPROVAL

     OF THE ENGINEER.  NO WELDING WILL BE ALLOWED ON SITE.
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