



THEMBISILE HANI LOCAL MUNICIPALITY



APPOINTMENT OF THE PANEL OF CONSULTING ENGINEERING FIRMS FOR THE IMPLEMENTATION OF ELECTRICAL ENGINEERING PROJECTS FOR THEMBISILE HANI LOCAL MUNICIPALITY AS AND WHEN REQUIRED FOR A PERIOD OF 36 MONTHS.

THE CONTRACT

THE CONTRACT

Part C1: Agreements and Contract Data

- C1.1 Form of Offer and Acceptance
- C1.2 Contract Data

Part C2: Pricing Data

- C2.1 Pricing Instructions
- C2.2 Bill of quantities

Part C3: Scope of Work

- C3 Scope of Work

Part C4: Site Information

- C4 Site Information

Part C5 : Additional Relevant Documents

- C5.1 Supply Chain Management Policy



**APPOINTMENT OF THE PANEL OF CONSULTING ENGINEERING
FIRMS FOR THE IMPLEMENTATION OF ELECTRICAL ENGINEERING PROJECTS FOR
THEMBISILE HANI LOCAL MUNICIPALITY AS AND WHEN REQUIRED FOR A PERIOD
OF 36 MONTHS.**

AGREEMENTS AND CONTRACT DATA

Part C1: Agreements and Contract Data

- C1.1 Form of Offer and Acceptance
- C1.2 Contract Data