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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

The Service and Repair of minisubs for the various power stations and construction sites, 
including collection, delivery and offloading on “an as and when required” basis for ERI 
Construction Services, for a period of Two Year (24 Months) 

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R 0-00 

 Value Added Tax @ 15% is R 0-00 

 The offered total of the amount due inclusive of VAT is1 R 0-00 

  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
 
Name & 
signature of 
witness 

xxxxxxxxxxxxxxxx 
 

  
 
Date 

 

Tenderer’s CIDB registration number:  Applicable – EP 06 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3 Scope of Work: Service Information and drawings and documents (or parts thereof), 

which may be incorporated by reference into the above listed Parts 
 
Part C4  Site Information 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)    
  

Capacity 
 

    

for the 
Employer 
 

 

 
 
Name & 
signature of 
witness 

ESKOM ROTEK INDUSTRIES SOC LIMITED 
                                                                                                        Date 
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Schedule of Deviations to be completed by the Employer prior to contract award 
 
Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

xxxxxxxxxx  Eskom Rotek Industrial SOC Ltd 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core clauses 
and the clauses for main Option:  

 

  A:  Priced contract with price list 

  

 dispute resolution Option W1: Dispute resolution procedure 
 

 and secondary Options X1:        Price Adjustment for inflation 

  X2:  Changes in the law 
 
X7:        Delay damages 
 
X19:      Task Order 
 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 2013 
(TSC3) 

 

 10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd  
(Reg no: 1990/006897/30), a state-owned 
company incorporated in terms of the 
company laws of the Republic of South 
Africa 

 Address Registered Address: 
3 Lower Germiston Road 
Rosherville 
Cleveland\2022 
 

 Tel No. 011 621 3000 
 

10.1 The Service Manager is (name): Stephen Bester  

 Address:  3 Lower Germiston Road 
                Rosherville 
                Cleveland\2022 
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 Tel 079 894 5447 
 
E-mail Besterst@eskom.co.za 

 
 
 

11.2(2) The Affected Property is Various Power Stations and Construction 
Sites 

11.2(13) The service is  The Service and Repair of minisubs for 
the various power stations and 
construction sites, including collection, 
delivery and offloading on “an as and 
when required” basis for ERI 
Construction Services, for a period of 
Two Year (24 Months) 

11.2(14) The following matters will be included in the Risk 
Register 

1).  
2). 
3). 

11.2(15) The Service Information is in  Scope of Services. 

12.2 The law of the contract is the law of  The Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 Days 

2 The Contractor’s main responsibilities Data required by this section of the core 
clauses is also provided by the 
Contractor in Part 2 and terms in italics 
used in this section are identified 
elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 week of the Contract Date 

3 Time  

30.1 The starting date is. TBA 

30.1 The service period is 24 months (as and when required) 

5 Payment  

50.1 The assessment interval is  Between the 25th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are made is 30 days  

51.4 The interest rate is  
 

The publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by 
from time to time by the Standard Bank 
of South Africa Limited (as certified, in 
the event of any dispute, by any manager 
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of such bank, whose appointment it shall 
not be necessary to prove) for amounts 
due in Rand. 

6 Compensation Events There is no reference to Contract Data in 
this section of the core clauses and 
terms in italics used in this section are 
identified elsewhere in this Contract Data 

7 Use of Equipment Plant and  
Material 

There is no reference to Contract Data in 
this section of the core clauses and 
terms in italics used in this section are 
identified elsewhere in this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   Not Applicable. 

83.1 The Contractor provides these insurances from 
the Insurance table:  

As stated for “Format TSC3” available on 
http://www.eskom.co.za/live/content.php
?item D=9248 
(see Annexure A for basic guidance) 
 

83.1 The Contractor provides these additional 
insurances:  

As stated for “Format TSC3” available on 
http://www.eskom.co.za/live/content.php
?item D=9248 
(see Annexure A for basic guidance) 
 

83.1 The minimum amount of cover for insurance 
against loss and damage caused by the 
Contractor to the Employer’s property is 

The amount of the deductibles relevant to 
the event described in the “Format TSC3” 
insurance policy available on  
http://www.eskom.co.za/live/content.php
?item D=9248 
(see Annexure A for basic guidance) 

83.1 The minimum amount of cover for insurance in 
respect of loss of or damage to property (except 
the Employer’s property, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) arising from or in connection with the 
Contractor’s Providing the Service for any one 
event is: 

Whatever the Contractor deems 
necessary in addition to that provided by 
the Employer. 

83.1 
 

The minimum limit of indemnity for insurance in 
respect of death of or bodily injury to employees 
of the Contractor arising out of and in the course 
of their employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act 
No. 130 of 1993 and the Contractor’s 
common law liability for people falling 
outside the scope of the Act with a limit 
of Indemnity of not less than R 500 000 
(Five Hundred Thousand Rands). 

9 Termination Notice period – 30 days 

10 Data for main Option clause  

A Priced contract with price list  

http://www.eskom.co.za/live/content.php?item
http://www.eskom.co.za/live/content.php?item
http://www.eskom.co.za/live/content.php?item
http://www.eskom.co.za/live/content.php?item
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20.5 The Contractor prepares forecasts of the final 
total of the Prices for the whole of the service at 
intervals no longer than  

 
 
 4 weeks. 

11 Data for Option W1  

W1.1  
 
 
 
 
 
 
 
 
W1.2(3) 

The Adjudicator  
 
 
 
 
 
 
 
 
The Adjudicator nominating body is: 

The person selected from the ICE-SA 
Division (or its successor body) of the 
South African Institution of Civil 
Engineering Panel of Adjudicators by 
the Party intending to refer a dispute to 
him.  (See www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator 
the Adjudicator will be appointed by the 
Arbitration Foundation of Southern 
Africa (AFSA). 
 
The Chairman of ICE-SA a joint Division 
of the South African Institution of Civil 
Engineering and the Institution of Civil 
Engineers (London) (see www.ice-
sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  The latest edition of Rules for the 
Conduct of Arbitrations published by The 
Association of Arbitrators (Southern 
Africa) or its successor body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will choose an 
arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not state 

who selects an arbitrator, is 

 
 
The Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body. 

   

12 Data for secondary Option clauses  

X1 Price Adjustment for inflation Prices are fixed and firm for the first 12 
months (The month prior to tender 
closing is used as the base date, 
thereafter X1 is applicable.) 

X1.1 The base date for indices is   TBA 

X2 Changes in the Law  

X2.1 A Change in the law in South Africa, this is a compensation 
event if the change happens after the 
Contract Date 

X7  Delay damages  

X7.1 Delay damages for Delivery are Delivery of amount per day 

  Per Task Order R50 000.00 – up to a 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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(Purchase Order - PO) maximum of 10% of 
the Task Order 

X19 Task Order  

X19.5 The Contractor submits a Task Order programme 
to the Service Manager within 

05 days of receiving the Task Order 

Z The additional conditions of contract are Z1 to Z11 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate, or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its present divisions or 
operations  which may be converted into separate legal entities or to Eskom SOC Limited or 
any of Eskom SOC Limited’s subsidiaries.  

Z2 Joint ventures 

Z2.1 Not Applicable. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 
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Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

 
Z5 

 
Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5.5 The Contractor ensures that all his Contractors abide by the undertakings in this clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z7 Health, safety, and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• Accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• Undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Contractors, employees and others under the Contractor’s direction and control, likewise 
observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
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environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Contractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4330196330 on each invoice he submits for payment. 

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(14) and the 
Employer’s liability under the indemnity is limited to compensation as provided for under the 
compensation events stated in this contract  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1  Or had a business rescue order granted against it. 
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Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy. Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer. This can be provided from his own resources on a ‘self-insured’ 
basis or obtained by him from his own insurers. In order to assess the extent of this cover, tendering 
contractors and their brokers should consult the internet web link given below and scroll to ‘Format 
TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this 
contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
     From_1_April_2014_To_31_March_2015.aspx  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)2 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):   

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is  

 The subcontracted fee percentage is  

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 

21.1 The plan identified in the Contract Data is 
contained in: 

 

A Priced contract with price list  

11.2(12) The price list is in  

11.2(19) The tendered total of the Prices is  

 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A [ ] 

C2.2 The price list  [ ] 
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C2.1 Pricing assumptions: Option A 
 

1.1 How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  

• The Price for each lump sum item in the Price List which the Contractor 
has completed and 

• Where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

1.2 Measurement and Payment 

1.2.1 The Price List provides the basis for all valuations of the Price for Services provided to Date, 
payments in multiple currencies and general monitoring. 

 
1.2.2 The amount due at each assessment date is based on activities and/or milestones completed as 

indicated on the Price List. 
 
1.2.3 The Price List work breakdown structure provided by the Contractor is based on the 

activity/milestone provided by the Employer. The activities listed by the Employer are the minimum 
activities acceptable and identify the specific activities which are required to achieve Completion. 
The Price List work breakdown structure is compiled to the satisfaction of the Employer with any 
additions and/or amendments deemed necessary. 

 
1.2.4 The Contractor’s detailed Price List summates back to the activity/milestone provided by the 

Employer and is sufficient detail to monitor completion of activities related to operations on the 
Accepted Plan in order for payment of completed activities may be assessed. 

 
12.5 The prices are obtained from the Price List. The Prices includes for all direct and indirect cost, 

overheads, profits, risks, liabilities, obligations, etc. relative to the contract. 
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C2.2 the price list 
 

SCOPE OF WORK: Full Refurbishment 1000KVA Unit 
QTY (No 

of 
Minisubs) 

Rate Total 

REFURBISH ACTIVE PART         

Drain oil from transformer into storage tank         

Remove top cover and untank active part         

Inspect active part and conduct insulation resistance 
test on the core insulation. 

Sum 20   R0,00 

Low voltage tests (ratio & polarity, magnetization, 
Impedance, resistance and Insulation resistance). 

        

Active part final dry out, tank and test.         

REFURBISH TANK         

Sandblast tank and base            

Clean and regasket Replace breathers.         

Modify Casing to Install drain valve Modify Casing to 
install sight glass 

        

Grind top lid base to prepare for modification of top 
lid 

        

Take measurements and manufacture new top l!d         

Install top lid with provision for a filling up point & 
breather on top lid  

        

Punch holes with hole punching machine for 
mounting of top lid to casing  

        

Install new piping for breather point         

Apply red oxide coatings to transformer base and 
check paint thicknesses. 

        

Sandblast, clean and abrade surfaces Sum 20   R0,00 

Paint CR12 Green         

Check paint thicknesses         

Manufacture new warning stickers and information 
boards 

        

Replace all bolts, studs, washers and nuts         

LV COMPARTMENT UNIT         

Install new neutral busbar Sum 20   R0,00 

Install new LV compartment gland plate         

Testing of LV breakers & cleaning thereof with 
electrical cleaner 

        

Install & Replace Ammeter & Voltmeter         

Ammeter & voltmeter testing for functionality & 
cleaning with electrical cleaner 
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SWITCHGEAR         

Re-furbish/ Replace RMU allow for full FAT testing Sum 20   R0,00 

Test CT's         

Check measuring Instruments for functionality         

SERVICE INSULATORS         

Clean insulator shells.         

Replace all seal sand gaskets on HV & LV  sides  Sum 20   R0,00 

Reassemble insulators on both HV & LV sides          

Paint flanges and parts and refit on transformer.         

TAP CHANGER         

Clean all contacts, spring tensions and shafts. 
Operate to check free movement. 

Sum 20   R0,00 

Refit Tap changer         

DRY OUT AND OIL FILLING         

Final dry out active part         

Supply virgin uninhibited oil         

Fill transformer With oil under vacuum. Take oil 
samples for kV, moisture and DGA. Perform final HV 
test on the transformer. 

SUM 20   R0,00 

Take oil sample for DGA after HV test.     
1600LT 
allowed/mini 

  

TESTING         

Tests performed before after Dry out and again after 
Oil filling: 

        

Ratio and vector group Magnetization Impedance         

Resistance Megger         

HV tests:         

Tan delta test at 100°/0 Separate source 80% Sum 20   R0,00 

No load loss at 1000/4         

Load loss at 100%         

TRANSPORTATION         

Transportation from Site to Testing Premises and 
back to site Perform megger test prior and after 
loading on transport, 

Sum 20   R0,00 

 

 Total of Prices: R0,00 
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PART 3: SCOPE OF WORK 
 
 

Document 
reference 

Title No of 
pages 

 This cover page [ ] 

C3.1 Employer’s Service Information [ ] 

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 

1 Description of the service 

1.1 Executive overview  

ERI Construction have various contracts for execution. These contracts have a scope of work that 

requires the services of an accredited Service Provider to provide Service and Repair of minisubs for 

various power stations and construction sites, on a as and when needed basis over a period of Two 

years (24 months). 

1.2 Full Description of the Scope / Specifications 

Refurbishment Active Part   

a. Drain oil from transformer into storage tank  

b. Remove top cover and untank active part  

c. Inspect active part and conduct insulation resistance on the core insulation.  

Rewind Phases core HV and LV  

a. Low voltage tests (ratio & polarity, magnetization, impedance, resistance, and insulation 

resistance).  

b. Active part final dry out, tank and test.  

c. Tighten all parts and conduct insulation resistance test on active part.  

Refurbish Tank  

  a. Sand blast tank and base.  

 b. Clean and regasket.  

 c. Replace breathers.  

 d. Replace valves.  

 e. Manufacture New Transformer Casing to Retrofit into Minisub.  
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 f. Apply CR12 coatings to transformer base and check paint thickness.  

 g. Sandblast, clean and abrade surfaces.  

 h. Paint CR12 Avo Green. Check paint thickness.  

 i. Manufacture new Nameplates and information boards.  

 j. Replace all bolts, studs, and nuts with stainless steel type.  

Switchgear  

a. Supply and replace RMU  

b. Test CT’s  

c. Check measuring instruments for functionality.  

Service LV Components  

a. Clean insulator shells.  

b. Replace faulty LV Equipment  

c. Reassemble insulators,  

d. Paint flanges and part and refit on transformer.  

Tap Changer  

a. Clean all contacts, spring tensions and shafts.  

b. Operate to check free movements.  

c. Refit Tap charger  

Dry out and oil filling  

 a. Final Dry out active part  

 b. Supply virgin uninhibited oil  

 c. Fill transformer with oil under vacuum  
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 d. Take oil samples for kV, moisture and DGA.  

 e. Perform final HV test on the transformer.  

 f. Take oil sample for DGA after HV test.  

 a. Tests performed before after Dry out and again after oil filling.  

 b. Ration and vector group.  

 c. Magnetization  

 d. Impedance  

 e. Resistance  

 f. Megger  

 g. HV tests:  

 h. Tan delta at 100o /0  

 i. Separate source 80%  

 j. No load loss at 100%  

 k. Transportation from and to Kusile Power Station  

 l. Perform megger test prior and after loading on transport  

 Testing  

 a. Tests performed before after Dry out and again after oil filling.  

 b. Ration and vector group.  

   c. Magnetization 

 d. Impedance  

 e. Resistance  

 f. Megger  
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 g. HV tests:  

 h. Tan delta at 100o /0  

 i. Separate source 80%  

 j. No load loss at 100%  

 Transportation  

 a. Transportation from and to Power Station  

 b. Perform megger test prior and after loading on transport  

 

1.3 Interpretation and Terminology 

The following terminology is used in this Works Information: 

 

Terminology Description/Interpretation 

N/A N/A 

 

  The following abbreviations are used in this Works Information: 

 

Abbreviation Meaning given to the abbreviation 

B-BBEE Broad Based Black Economic Empowerment 

EMP Environment Management Plan 

PMRRM Pre-Mobilization Readiness Review Meeting 

QM Quality Management 

RoD Record of Decision 

SAPS South African Police Services 

SD&L  Supplier Development and Localisation 

SSA Site Specific Agreement 

TSC Term Services Contract 
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2 Management Strategy and Start Up 

2.1 Management Meetings 

The following requirements for conducting Site meetings apply to the Works.  The Contractor and all 

Sub-Contractors shall actively participate in and adhere to the Employer’s requirements and other 

procedures initiated for the purpose of maintaining the Project administrative control. The Contractor 

and all Sub-Contractors shall attend Project meetings when deemed required by the Employer to 

coordinate the execution of the scope. 

Title and Purpose Approximate Time & 

Interval 

Location Attendance by: 

Progress feedback 

meeting 

Weekly – to be confirmed Contractor 

Office 

Employer and Contractor 

Project Manager 

Safety management 

meeting 

Weekly CM building Employer and Contractor’s 

Risk Officer 

 

2.2 Contractor’s Management, Supervision and Key People 

The Contractor shall provide the Employer with a detailed organogram of all staff and management on the 

contract. This must be revised quarterly and must reflect any changes to the staff and management 

structure. The Employer reserves the right to audit and verify the structure. 

 

2.3 Documentation Control 

The Contractor will submit the following documents to the Employer for review, the Employer will review the 

documents for acceptance and inform the Contractor if the documents have been accepted or if it is not 

accepted and stating the reasons of not the accepting the documentation. The Employer will give the 

Contractor reasonable time which will be agreed to between the Contractor and the Employer to respond or 

re-submit the documents. 

The documents are as follows: 

Title and purpose Frequency 

Weekly plan Every Monday of the week 

Weekly progress report, reporting on actual work Every Monday of the week, reporting on the previous 
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completed. week’s progress 

Three weeks look ahead plan – detailing planned 

activity during the period 

Monthly 

Risk Register Monthly 

SD&L Reports Quarterly, before the 5Th day of the month 

 

All correspondence of either commercial or technical nature, whether hard copy or email, either to Contractor 

or from Contractor shall clearly include the following information: file number, contract number and subject 

matter. 

Documents shall be delivered in electronic format (Microsoft Office 2003 compatible or Adobe Acrobat (pdf) 

files). In addition, a document list shall be delivered in Microsoft Excel format that contains the following 

fields: “document name”, “document type”, “version number”, “date created” and “created by”. 

 

2.4 Health and safety risk management 

The Supplier shall comply with the health and safety requirements at the Purchaser’s various premises and 

at the various project sites. 

 

2.5 Environmental constraints and management 

The Supplier shall comply with the health and safety requirements at the Purchaser’s various premises and 

at the various project sites. 

 

2.6 Quality 

Supplier must comply with QM58 – Provided by the Supplier. 

 

2.7 Invoicing and payment 

It is the responsibility of the Supplier to ensure that the invoices are sent electronically to Accounts Payable 

at  invoiceserilocal85@eskom.co.za, and a copy must also be sent to the Purchaser’s Commercial 

Department  

 

Within one week of receiving a payment certificate from the Supply Manager in terms of core clause 51.1, 

the Supplier provides the Purchaser with a tax invoice showing the amount due for payment equal to that 

stated in the Supply Manager’s certificate.   

 

mailto:invoiceserilocal85@eskom.co.za
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The Supplier shall address the tax invoice to Purchaser and include on each invoice the following 

information: 

• Name and address of the Supplier and the Supply Manager.  

• The purchase order number and title. 

• Supplier’s VAT registration number. 

• The Purchaser’s VAT registration number 4330196330 

• Description of goods and services provided for each item invoiced based on the Price Schedule. 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 

• (Add other as required) 

• Kindly ensure that the following appear on all invoices: 

a) Eskom Rotek Industries SOC Ltd 

b) Registration No. 1990/006897/30 

c) VAT number: 4330196330 

d) Purchase order number – tax invoices without the correct purchase order number will be 

rejected 

e) Physical address: per Various Sites and Power Station  

f) Postal address:       PO Box 40698 

   Cleveland 

   2022 

   Lower Germiston Road 

   Rosherville 

   Johannesburg  

g) Telephone number – 011 629 4000 

 

2.8 Forecast Rate of Invoice (FRI) 

The Contractor should provide an FRI monthly 

 

2.9 Contract Change Management 

Each change/compensation event (whether positive or negative) is submitted, using the same format as is 

used for assessments. The change indicates resources used, the quantity, the actual cost of the resources, 

the time impact and the percentage fee for the said resource. 

 

Each change/compensation event has an unique number and has the date of submission on it and is 

submitted to the Project Manager for assessment. 
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2.10 Records of Defined Cost, payments and assessments of compensation events 

to be kept by the Contractor 

Monthly assessments, compensation events are kept until the Final certificate is issued. 

3 Procurement 

3.1 People 

3.1.1 Minimum requirements of people employed on the Site 

The Contractor to provide CVs indicating experience and qualification which will be approved by the 

Employer, if any employee of the Contractor is found to be unsuitable for the position, he will be released 

from site 

 

3.2 SUPPLIER DEVELOPMENT AND LOCALISATION 

Refer to Annexures J and K which are attached 

 

3.2.1 Contractor SD&L Plan 

The Contractor must provide an SD&L implementation plan, aligned to 30% of the contract amount, within 

ONE (1) month of contract award 
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CONFIDENTIALITY AGREEMENT 

 

This Confidentiality Agreement (‘Agreement’) is entered into between the Purchaser and the Supplier. 

 

WHEREAS, the Purchaser and the Supplier (the Parties) desire to exchange certain confidential information; 

and consider further business dealings with each other. 

 

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential 

information as set forth below. 

 

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the 

parties hereby agree as follows:  

 

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain 

confidential proprietary information possessed or owned separately by them and not readily 

available or otherwise known to the public and which may be helpful in evaluating further 

business dealings.  Such confidential information (the ‘Subject Information’) may include but 

not be limited to the parties’ inventions, trade secrets, know-how, technical information on 

products and manufacturing processes, and information concerning their business assets, 

financial condition, operations, plans and prospects. 

 

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the 

Subject information for the purpose only of considering further business dealings with each 

other. 

 

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this 

Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the 

other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified 

herein the Subject Information without the written consent of the Proprietor of the Subject 
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Information.  All Subject Information communicated from one party to the other shall be 

deemed to be proprietary and confidential to the Proprietor whether marked or identified as such 

or not. 

 

4. The duty of care to safeguard Subject Information shall be the same as that which the parties 

each use to safeguard their own respective proprietary and confidential information. 

 

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject 

Information received from its Proprietor in secrecy or refrain from using it to the extent that any 

such information is or rightfully becomes publicly available information other than through a 

breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else 

who is not known by the Receiving Party to be obligated under any secrecy agreement with 

Proprietor to maintain the information in secrecy.  The Receiving Party also shall not be 

obligated to maintain in secrecy any information it receives from the Proprietor which it can 

demonstrate was already in its possession when the information was disclosed to the Receiving 

Party by the Proprietor. 

 

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible 

form it has received from the Proprietor immediately upon the Proprietor’s request, without 

retaining any copies, summaries, analyses or extracts thereof.  All documents, memoranda, 

notes and other writings prepared by the parties, or their advisors, based on the Subject 

Information of each other, shall be destroyed, and such destruction shall be certified in writing 

by an authorised officer supervising such destruction. 

 

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any 

Subject Information received from its Proprietor to any third party, it shall do so only under a 

secrecy agreement having a scope similar to and which is consistent with this Agreement, and 

the disclosing party shall be primarily responsible for any compromise of the secrecy of Subject 

Information by such third party 

 

8.       Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject 

Information in secrecy, use for its own benefit, or for the benefit of others or exploit,   

commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products 
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or services using, incorporating or relying on Subject Information received from its Proprietor 

without the written consent of the Proprietor. 

 

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be 

effective with respect of each item of Subject Information for a term of five (5) years from the 

date of submission of the Subject Information to the Receiving Party by its Proprietor, unless 

the Proprietor agrees otherwise in writing. 

 

10. For purposes of this Agreement, each party shall include (to the extent applicable) the officers, 

directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates, 

subsidiaries, and divisions of the party, and any other entity or entities which such party controls 

or which controls it, and, further, shall include any transferee, successor and assign of the assets 

of the party. 

 

11. This Agreement shall be construed (both as to validity and performance) and enforced in 

accordance with, and governed by, the laws of Republic of South Africa. 

 

12. Neither this Agreement nor the exchange of Subject Information between the parties shall create 

or be relied on by either party as a basis for creating any license between the parties under any 

patent, or other industrial or intellectual property rights of the Proprietor of the Subject 

Information, or any other license between the parties in the absence of any express written 

license agreement between them 

 

13. The parties agree that no contract or agreement providing for a transaction shall be deemed to 

exist between them unless and until a definitive agreement has been executed and delivered, the 

parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in 

connection with a possible transaction with each other unless and until they shall have entered 

into a definitive agreement.  The parties also agree that unless and until a definitive agreement 

between them has been executed and delivered, neither party has any legal obligation of any 

kind whatsoever with respect to any such transaction by virtue of this Agreement or any other 

written or oral expression with respect to such transaction, except, in the case of this Agreement, 

for the matters specifically agreed to herein.  For purposes of this paragraph, the term ‘definitive 

agreement’; does not include an executed letter of intent, memorandum of understanding. 
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IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the 

parties as of and effective from the date first written above. 


