



1 3D View 1



2 3D View 4

REV	WORKS DESCRIPTION	DATE
H	STAGE 4.2 SUBMISSION FOR TENDER	2025 09 12
G	STAGE 4.1 SUBMISSION	2024 08 29
F	UPDATED SITE LAYOUTS: NEW SOLAR CARPORTS	2024 08 15
E	REVISED ENTRANCE AS PER CLIENT REQUIREMENT	2024 04 23
D	GENERATOR RELOCATION: COVERED DISABLED PARKING IN PUBLIC ZONE	2024 03 12
C	STAGE 3 ISSUANCE	2024 02 26
B	STAGE 2 FINAL ISSUANCE	2023 10 30
A	Issued for Coordination	2023 07 14

FOR TENDER

