

Part C3  
Section 3

Sentech STP	
08/11/2021	
	TENDER 2021
TENDER SUMMARY	
Description	TOTAL
EXTRAS (wire ways)	R -
ACCESS CONTROL SYSTEM(STP)	R -
Access Control Platinum Tower	R -
CCTV SURVEILLANCE SYSTEM(STP)	R -
CCTV at Platinum Tower site	R -
Network(STP)	R -
Network at Platinum Tower site	R -
PA and EVACUATION SYSTEM	R -
CONTINGENCY	R -
PROJECT MANAGEMENT	R -
PRELIMINARIES AND GENERAL (P & G)	R -
TOTAL FOR ELECTRONIC SERVICES	R -
EXCLUDING VAT	R -
TOTAL INC 15% VAT	R -

SERVICE LEVEL AGREEMENT (SLA) 3 YEARS	TENDER 2021
YEAR 1 (WARRANTEE PERIOD) FULLY COMPREHENSIVE	
YEAR 2 FULLY COMPREHENSIVE	R -
YEAR 3 FULLY COMPREHENSIVE	R -
TOTAL COST OF SERVICE OVER A 3 YEAR PERIOD	R -

Notes

Notes

SENTECH STP			
EXTRA WORK TO BE DONE	TENDER 2021		
DESCRIPTION	QTY	RATE	TOTAL
<b>P2000 Trunking</b>			
Supply	200		R -
Install	200		R -
<b>Moving of Cameras</b>			
Install	10		R -
<b>Mylar Cable</b>			
Supply	200		R -
Install	200		R -
<b>25mm Conduit, Saddles &amp; Coupling</b>			
Supply	200		R -
Install	200		R -
<b>Total Excl carried to Summary sheet</b>			<b>R -</b>

SENTECH STP			
ACCESS CONTROL SYSTEM		TENDER 2021	
DESCRIPTION	QTY	RATE	TOTAL
<b>Equipment</b>			
<b>Control Room</b>			
Command Centre Licence	1		R -
Supply	1		R -
Install			
Access Server	1		R -
Supply	1		R -
Install			
1U LCD 17" flat-panel monitor with DELL rack rails, US touchpad KB and mouse combo	1		R -
Supply	1		R -
Install			
PhotoID & Encoding License			
Supply	1		R -
Install	1		R -
Encoder Unit (Mifare)			
Supply	1		R -
Install	1		R -
MORPHO BIOMETRIC ENROLMENT READER MSO300			
Supply	1		R -
Install	1		R -
<i>MORPHO MSO VERIF (Verif License Only)</i>			
<i>Supply</i>	1		R -
<i>Install</i>	1		R -
Workstation License (per Workstation)	3		R -
Supply	3		R -
Install			
Facial & Card Take on Station			
Supply	1		R -
Install	1		R -
FargoHDP 600 HID ID Card Printer Incl. Drivers			
Supply	0		R -
Install	0		R -
Access system License per door	5		R -
Supply	5		R -
Install			

Part C3  
Section 3

DESCRIPTION	QTY	RATE	TOTAL
<b>CONTROLLERS</b>			
Wiegand Intelligent Field Controller with H-Bus communication to Door Modules .The Controller must support two access controlled doors and four readers. The Controller must also support OPC and BacNet open Interface to third party Systems. Including Enclosure and Power Supply			
Supply	53		R -
Install	53		
<b>Door Universal Reader Interface (URI)</b>			
Supply	5		R -
Install	5		
<b>Lockable Door Controller Enclosure (URI Cabinet)</b>			
Supply	5		R -
Install	5		R -
<b>HBUS 16 In 16 Out Board</b>			
Supply	13		R -
Install	13		R -
<b>Fever Scanning wall mount units(if not part of Facial readers)</b>			
Supply	0		R -
Install	0		R -
<b>Biometric Facial Reader (Idemia)</b>			
Supply	13		R -
Install	13		R -
<b>Mifare DESFire Card, 4K, EV2</b>			
Supply	300		R -
Install	300		R -
<b>Plastic Card Holders And Lanyards For Access Control Cards</b>			
Supply	300		R -
Install	300		R -
<b>Maglock - SCW 500 KG</b>			
Supply	81		R -
Install	81		R -

Part C3  
Section 3

DESCRIPTION	QTY	RATE	TOTAL
<b>Door Monitor - Central 1078-B</b>			
Supply	82		R -
Install	82		R -
<b>Door Closer</b>			
Supply	81		R -
Install	81		R -
<b>Alarm Sounder, Red IP66 100/92 Db</b>			
Supply	14		R -
Install	14		R -
<b>Door Emergency Release Break Glass (Green)</b>			
Supply	76		R -
Install	76		R -
<b>Bio-Reader with card verification (Morpho Biometric Finger Print Reader)</b>			
Supply	86		R -
Install	86		R -
<b>Override Barrel Switch</b>			
Supply	8		R -
Install	8		R -
<b>External Power Supply Unit Required for Maglock</b>			
Supply	81		R -
Install	81		R -
<b>Single Itas high security Booth</b>			
Supply	0		R -
Install	0		R -
<b>Double Itas high security Booth</b>			
Supply	1		R -
Install	1		R -
<b>PIR Long Range</b>			
Supply	30		R -
Install	30		R -
<b>Wireless Panic Buttons TX</b>			
Supply	50		R -
Install	50		R -
<b>Wireless Panic Buttons RX</b>			
Supply	20		R -
Install	20		R -
<b>Commissioning of Access Control System</b>			
Supply	16		R -
Install	16		R -
<b>ENGINEERING CONTINGENCY</b>			
Supply	0		R -
<b>Project P&amp;G Items</b>			
Supply	1		R -
<b>Other</b>			
<b>PLS note that below BOQ items are added to comply to the tender specification</b>			
Documentation	1		R -
Drawings	4		R -
<b>Total Excl</b>			R -

Part C3  
Section 3

DESCRIPTION	QTY	RATE	TOTAL
<b>Remote site Security Platinum Site</b>	<b>Qty</b>	<b>Rate</b>	<b>Total</b>
<b>Access Controller</b>			
Supply	2		R -
Install	2		R -
<b>Magnetic Lock (500 Kg)</b>			
Supply	2		R -
Install	2		R -
<b>Door Monitor</b>			
Supply	1		R -
Install	1		R -
<b>Controller interface</b>			
Supply	1		R -
Install	1		R -
<b>Access Control Software licence</b>			
Supply	2		R -
Install	2		R -
<b>Bio-Reader with card verification (Morpho Biometric Finger Print Reader)</b>			
Supply	4		R -
Install	4		R -
<b>Gas trigger unit</b>			
Supply	1		R -
Install	1		R -
<b>Siren &amp; Strobe in one</b>			
Supply	1		R -
Install	1		R -
<b>Control unit Housing CW Power supplies and backup battery(36hours)</b>			
Supply	1		R -
Install	1		R -
<b>Other</b>			
Supply	0		R -
Install	0		R -
<b>Total carried to Remote site summary sheet</b>			<b>R -</b>

SENTECH STP			
CCTV SURVEILLANCE SYSTEM		TENDER 2021	
Description	QTY	RATE	TOTAL
<b>2.0 Megapixel (1080p) WDR, Light Catcher, Day/Night, Indoor Dome, 3-9mm f/1.3 P-iris lens, Integrated IR, Self-Learning Video Analytics. Power over Ethernet.</b>			
Supply	70		R -
Install	70		R -
<b>3.0 Megapixel WDR, Light Catcher, 9-22mm f/1.6 P-iris lens, Integrated IR, Self-Learning Video Analytics</b>			
Supply	10		R -
Install	10		R -
<b>Cable Managed CCTV Camera Housing CW Bracket</b>			
Supply	10		R -
Install	10		R -
<b>Thermal Cameras with edge video analytics (200 meter)</b>			
Supply	4		R -
Install	4		R -
<b>Thermal Cameras with edge video analytics(100 m)</b>			
Supply	4		R -
Install	4		R -
<b>Concrete poles (6m) planted in soft soil concrete base</b>			
Supply	10		R -
Install	10		R -
<b>Video Wall</b>			
<b>Video Wall Console Provision</b>			
Supply	1		R -
Install	1		R -
<b>42" HD LCD Screen</b>			
Supply	9		R -
Install	9		R -
<b>21" HD LCD Screen</b>			
Supply	2		R -
Install	2		R -
<b>Equipment Room</b>			
<b>HD NVR4 STD 48TB 2U Rack Mnt, Windows 10 IoT LTSB</b>			
Supply	1		R -
Install	1		R -
<b>Self learning video analytic appearance Search Enterprise license for up to 24 camera channels</b>			
Supply	4		R -
Install	4		R -
<b>Self learning video analytic appearance Search Enterprise license for up to 4 camera channels</b>			
Supply	1		R -
Install	1		R -
<b>O+A60:D62PERATOR PC Control Professional high performance remote monitoring workstation for viewing on up to two monitors. (must be able to view 72 cameras)</b>			
Supply	3		R -
Install	3		R -
<b>Audio Fight Back interface and Desk mount Mic &amp; Speaker</b>			
Supply	2		R -
Install	2		R -
<b>Commissioning of CCTV System</b>			
Supply	1		R -
<b>ENGINEERING CONTINGENCY</b>			
Supply	0		R -

Part C3  
Section 3

Description	QTY	RATE	TOTAL
Project P&G Items(give full breakdown)			
Supply			R -
PLS note that below BOQ items are added to comply to the tender specification and to supply a workable solution			
Avigilon / Gallagher Integration License	1		R -
Avigilon Enterprice Licenses	10		R -
Delivery Of Camera Poles to Site	1		R -
Avigilon 5 Year Keep Your Drive Warranty - For all NVR Models	3		R -
Avigilon 2 Year Extended Warranty - Total of 5 years on Workstations	5		R -
Avigilon 2 Year Extended Warranty - Total of 5 years on Thermal Cameras	20		R -
Total Excl Moved to Summary Sheet			R -

Remote site Security Platinum Site	Qty	Rate	Total
Optical Cameras tower mounted with edge video analytics (10 meter)			
Supply	2		R -
Install	2		R -
Tamper Proof Housing and bracket			
Supply	6		R -
Install	6		R -
IR Dome camera with edge video analytics(5 m) for inside building			
Supply	4		R -
Install	4		R -
Thermal Cameras with edge video analytics(50 m)			
Supply	4		R -
Install	4		R -
Concrete poles (6m) planted in soft soil concrete base			
Supply	4		R -
Install	4		R -
Galvanised conduit and boxes for 200m			
Supply	4		R -
Install	4		R -
Steel sprag and sprag ends			
Supply	20		R -
Install	20		R -
Smalls			
Supply	1		R -
Install	1		R -
Engineering and Project management			
Supply	1		R -
Install	1		R -
NVR			
Supply	1		R -
Install	1		R -
Audio Challenge Amplifier >15Watt			
Supply	1		R -
Install	1		R -
Horn Speaker for audio challenge to match Amplifier			
Supply	5		R -
Install	5		R -
Other			
Supply	0		R -
Install	0		R -
Total carried to Remote site summary sheet			R -



SENTECH STP			
Network	TENDER 2021		
DESCRIPTION	QTY	RATE	TOTAL
<b>Network &amp; Cabling</b>			
24 Port Switch Field Switch -, L3, POE+, 24x 1GbE + 2x 10GbE SFP+ fixed ports, Stacking, IO to PSU air, AC			
Supply	15		R -
Install	15		R -
24 Port Switch core Head-End Switch - Networking Layer 3 Adv Switch, PoE+, 24x 1GbE, 2xCombo, 16x 10GbE SFP+ fixed ports, Stacking, IO to PSU air, 1x 715w AC PSU			
Supply	2		R -
Install	2		R -
Networking SFP+ Transceiver, 10GB, SR For Up to 300m - Kit - LC Multi-Mode			
Supply	45		R -
Install	45		R -
Ethernet Converters 10/100/1000 MBPS 1000Base FX SC			
Supply	8		R -
Install	8		R -
Engineering and Software Configuration			
Supply	1		R -
8Pr pair Mylar Shielded twisted-pair 18-22 AWG for RS485 and power between Door Controllers and Host Controller			
Supply	5000		R -
Install	5000		R -
4 Pair Cat6 Utp Pvc Cable			
Supply	14000		R -
Install	14000		R -
Cat6 Single Surface RJ45 Outlet			
Supply	207		R -
Install	207		R -
Cat6 3m Fly lead			
Supply	229		R -
Install	0		R -
Cat6 2m Patch cord			
Supply	229		R -
Install	0		R -
24 PORT Cat6 PATCH PANEL			
Supply	15		R -
Install	15		R -
12U Swing Frame Wall box, Single Cooling fan,5 Way Power Unit with 5M cord			
Supply	9		R -
Install	9		R -
42u Rack 600 by 1200 mm with 260MM CABLE TRAY complete with power managed system, Fans and cage nuts			
Supply	1		R -
Install	1		R -
<b>FIBRE</b>			
8 FIBRE HEAVY DUTY 50/125 DUCT CABLE OM3			
Supply	2800		R -
Install	2800		R -
Fibre Optic PIGTAIL OM3 LC UNJ 1m			
Supply	135		R -
Install	135		R -
24 WAY LC FIBRE PANEL DUPLEX			
Supply	26		R -
Install	26		R -
SPLICE CASSETTES 12 WAY			
Supply	26		R -
Install	26		R -

Part C3  
Section 3

DESCRIPTION	QTY	RATE	TOTAL
<b>Fibre Optic MIDCOUPLER MM LC DUPLEX</b>			
Supply	358		R -
Install	358		R -
<b>FIBRE WARNING LABEL</b>			
Supply	230		R -
Install	230		R -
<b>FIBRE TERMINATION BOX WARNING LABEL</b>			
Supply	14		R -
Install	14		R -
<b>ENTRY GLANDS</b>			
Supply	14		R -
Install	14		R -
<b>SPLICE PROTECTORS - BLUE</b>			
Supply	198		R -
Install	198		R -
<b>FIBRE SPLICE</b>			
Supply	198		R -
Install	198		R -
<b>FIBRE OTDR TEST AND RESULTS</b>			
Supply	198		R -
Install	198		R -
<b>PATCH PANEL OR TERMINATION BOX INSTALLATION</b>			
Supply	26		R -
Install	26		R -
<b>Fibre Optic LEAD OM3 LC-LC 2m</b>			
Supply	18		R -
Install	18		R -
<b>Commissioning of Network</b>			
Supply	16		R -
Install	16		R -
<b>ENGINEERING CONTINGENCY</b>			
Supply	1		R -
<b>Project P&amp;G Items</b>			
Supply	1		R -
<b>Other</b>			
Documentation	1		R -
Drawings	4		R -
Fibre Patch Panel Midcouplers	288		R -
Fibre Patch Panel Modules	36		R -
Fly Lead Labels	264		R -
Data Point Label	1		R -
Testing of Network Points	1		R -
<b>Total Excl</b>			R -

Part C3  
Section 3

DESCRIPTION	QTY	RATE	TOTAL
<b>Remote site Security Platinum Site</b>	<b>Qty</b>	<b>Rate</b>	<b>Total</b>
<b>24 Port Switch Field Switch -, L3, POE+, 24x 1GbE + 2x 10GbE SFP+ fixed ports, Stacking, IO to PSU air, AC</b>			
Supply	1		R -
Install	1		R -
<b>CAT 6 cable</b>			
Supply	200		R -
Install	100		R -
<b>CAT 6 outdoor Shilded Cable</b>			
Supply	300		R -
Install	300		R -
<b>Ethernet Converters 10/100/1000 MBPS 1000Base FX SC</b>			
Supply	4		R -
Install	4		R -
<b>Other</b>			
Supply	0		R -
Install	0	R -	R -
<b>Total carried to Remote site summary sheet</b>			<b>R -</b>

SENTECH STP			
PA and EVACUATION SYSTEM		TENDER 2021	
Description	QTY	RATE	TOTAL
<u>Equipment</u>			
<b>BS-680FC / Fire Rated Metal Wall Speaker</b>			
Supply	8		R -
Install	8		R -
<b>PC-1860BS / 6W Flush Mount Fire resistant Ceiling Speaker</b>			
Supply	50		R -
Install	50		R -
<b>240w single channel Power Amplifier</b>			
Supply	2		R -
Install	2		R -
<b>Power amplifier input module (also for use with VM-3000) VP-200VX D00</b>			
Supply	4		R -
Install	4		R -
<b>Remote Microphone connects to the VM-3240VA, VM-3360VA, VM-2120 and VM-2240 for the purpose of making emergency/general broadcast</b>			
Supply	4		R -
Install	4		R -
<b>16U 600 X 800 Cabinet with 12way IEC Power with 5m cord with SA Plug Zone</b>			
Supply	3		R -
Install	3		R -
<b>Voice Alarm System Amplifier 240W - 6 Zone</b>			
Supply	4		R -
Install	4		R -
<b>Rack/Term / Wiring Termination</b>			
Supply	0		R -
Install	4		R -
<b>Rack Work</b>			
Supply	0		R -
Install	4		R -
<b>System Configuration setup &amp; Programming</b>			
Supply	0		R -
Install	0		R -
<b>Documentation &amp; Drawings</b>			
Supply	2		R -
Install	2		R -
<b>Yellow Speaker Cable(Fire Retardant)</b>			
Supply	5000		R -
Install	5000		R -

Part C3  
Section 3

<b>Contingency</b>			
Supply	0		R -
Install	0		R -
<b>Engineering</b>			
Supply	1		R -
<b>Other</b>			
<b>Total Excl Moved to Summary Sheet</b>			R -