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TENDER 2021

TENDER SUMMARY
Description TOTAL

EXTRAS (wire ways) -R                                                       

ACCESS CONTROL SYSTEM(STP) -R                                                       
Access Control Platinum Tower -R                                                       

CCTV SURVEILLANCE SYSTEM(STP) -R                                                       
CCTV at Platinum Tower site -R                                                       

Network(STP) -R                                                       
Network at Platinum Tower site -R                                                       

PA and EVACUATION SYSTEM -R                                                       

CONTINGENCY -R                                                       

PROJECT MANAGEMENT -R                                                       

PRELIMINARIES AND GENERAL (P & G) -R                                                       

TOTAL FOR ELECTRONIC SERVICES -R                                                        
EXCLUDING VAT -R                                                       
TOTAL INC 15% VAT -R                                                        

SERVICE LEVEL AGREEMENT (SLA) 3 YEARS TENDER 2021
YEAR 1 (WARRANTEE PERIOD) FULLY COMPREHENSIVE

YEAR 2 FULLY COMPREHENSIVE -R                                                       

YEAR 3 FULLY COMPREHENSIVE -R                                                       

TOTAL COST OF SERVICE OVER A 3 YEAR PERIOD -R                                                       
Notes
Notes 
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EXTRA WORK TO BE DONE
DESCRIPTION QTY RATE TOTAL

P2000 Trunking
Supply 200 -R                                   

Install 200 -R                                   

Moving of Cameras
Install 10 -R                                   

Mylar Cable
Supply 200 -R                                   

Install 200 -R                                   

25mm Conduit, Saddles & Coupling
Supply 200 -R                                   

Install 200 -R                                   

Total Excl carried to Summary sheet -R                                  

TENDER 2021
SENTECH STP
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SENTECH STP
ACCESS CONTROL SYSTEM

DESCRIPTION QTY RATE TOTAL
Equipment

Control Room 

Command Centre Licence 1 -R                       
Supply 1 -R                       
Install

Access Server 1 -R                       
Supply 1 -R                       
Install

1U LCD 17" flat-panel monitor with DELL rack rails, US touchpad KB and 
mouse combo

1 -R                       

Supply 1 -R                       
Install

PhotoID & Encoding License

Supply 1 -R                       
Install 1 -R                       

Encoder Unit (Mifare)
Supply 1 -R                       
Install 1 -R                       

MORPHO BIOMETRIC ENROLMENT READER MSO300

Supply 1 -R                       
Install 1 -R                       

MORPHO MSO VERIF (Verif License Only)

Supply 1 -R                       
Install 1 -R                       

 Workstation License (per Workstation) 3 -R                       
Supply 3 -R                       
Install

Facial & Card Take on Station
Supply 1 -R                       
Install 1 -R                       

FargoHDP 600  HID ID Card Printer Incl. Drivers
Supply 0 -R                       
Install 0 -R                       

Access system License per door 5 -R                       
Supply 5 -R                       
Install

TENDER 2021
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DESCRIPTION QTY RATE TOTAL

CONTROLLERS

Wiegand Intelligent Field Controller with H-Bus communication to Door 
Modules .The Controller must support two access controlled doors and four 
readers. The Controller must also support OPC and BacNet open Interface to 
third party Systems. Including Enclosure and Power Supply
Supply 53 -R                       
Install 53

Door Universal Reader Interface (URI)
Supply 5 -R                       
Install 5

Lockable Door Controller Enclosure (URI Cabinet)
Supply 5 -R                       
Install 5 -R                       

 HBUS 16 In 16 Out Board
Supply 13 -R                       
Install 13 -R                       

Fever Scanning wall mount units(if not part of Facial readers)
Supply 0 -R                       
Install 0 -R                       

Biometric Facial Reader (Idemia)

Supply 13 -R                       

Install 13 -R                       

Mifare DESFire Card, 4K, EV2
Supply 300 -R                       
Install 300 -R                       

Plastic Card Holders And Lanyards For  Access Control Cards
Supply 300 -R                       
Install 300 -R                       

Maglock - SCW 500 KG
Supply 81 -R                       
Install 81 -R                       
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DESCRIPTION QTY RATE TOTAL
Door Monitor - Central 1078-B
Supply 82 -R                       
Install 82 -R                       

 Door Closer
Supply 81 -R                       
Install 81 -R                       

Alarm Sounder, Red IP66 100/92 Db
Supply 14 -R                       
Install 14 -R                       

Door Emergency Release Break Glass  (Green)
Supply 76 -R                       
Install 76 -R                       

 Bio-Reader with card verification (Morpho Biometric 
Finger Print Reader) 
Supply 86 -R                       
Install 86 -R                       

Override Barrel Switch
Supply 8 -R                       
Install 8 -R                       

External Power Supply Unit Required for Maglock
Supply 81 -R                       
Install 81 -R                       

Single Itas high security Booth 
Supply 0 -R                       
Install 0 -R                       

Double Itas high security Booth 
Supply 1 -R                       
Install 1 -R                       

PIR Long Range 30 -R                       
Supply 30 -R                       
Install

Wireless Panic Buttons TX 50 -R                       
Supply 50 -R                       
Install

Wireless Panic Buttons RX 20 -R                       
Supply 20 -R                       
Install

Commissioning of Access Control System
Supply 16 -R                       
Install 16 -R                       

ENGINEERING CONTINGENCY 
Supply 0 -R                                                  

Project P&G Items
Supply 1 -R                       
Other
PLS note that below BOQ items are added to comply to the tender spesificastion

Documentation 1 -R                       
Drawings 4 -R                       
Total Excl -R                                                   
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DESCRIPTION QTY RATE TOTAL

Remote site Security Platinum Site Qty Rate Total
Access Controller
Supply 2 -R                       
Install 2 -R                       

Magnetic Lock (500 Kg)
Supply 2 -R                       
Install 2 -R                       

Door Monitor
Supply 1 -R                       
Install 1 -R                       

Controller interface
Supply 1 -R                       
Install 1 -R                       

Access Control Software licence
Supply 2 -R                       
Install 2 -R                       

Bio-Reader with card verification (Morpho Biometric Finger Print Reader) 
Supply 4 -R                       
Install 4 -R                       

Gas trigger unit  
Supply 1 -R                       
Install 1 -R                       

Siren & Strobe in one
Supply 1 -R                       
Install 1 -R                       

Control unit Housing CW Power supplies and backup battery(36hours)
Supply 1 -R                       
Install 1 -R                       

Other
Supply 0 -R                       
Install 0 -R                       

Total carried to Remote site summary sheet -R                               
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SENTECH STP
CCTV SURVEILLANCE SYSTEM  

Description QTY RATE TOTAL

2.0 Megapixel (1080p) WDR, Light Catcher, Day/Night, Indoor 
Dome,3-9mm f/1.3 P-iris lens, Integrated IR, Self-Learning Video
Analytics.   Power over Ethernet. 
Supply 70 -R                                                     
Install 70 -R                                                     

3.0 Megapixel WDR, Light Catcher, 9-22mm f/1.6 P-iris lens, 
Integrated IR, Self-Learning Video Analytics
Supply 10 -R                                                     
Install 10 -R                                                     

Cable Managed CCTV Camera Housing CW Bracket
Supply 10 -R                                                     
Install 10 -R                                                     

Thermal Cameras with edge video analytics (200 meter)
Supply 4 -R                                                     
Install 4 -R                                                     

Thermal Cameras with edge video analytics(100 m)
Supply 4 -R                                                     
Install 4 -R                                                     

Concrete poles (6m) planted in soft soil  concrete base
Supply 10 -R                                                     
Install 10 -R                                                     

Video Wall

Video Wall Console Provision
Supply 1 -R                                                     
Install 1 -R                                                     

42" HD LCD Screen
Supply 9 -R                                                     
Install 9 -R                                                     

21" HD LCD Screen
Supply 2 -R                                                     
Install 2 -R                                                     

Equipment Room

HD NVR4 STD 48TB 2U Rack Mnt, Windows 10 IoT LTSB
Supply 1 -R                                                     
Install 1 -R                                                     

Self learning video analytic appearance Search Enterprise license for 
up to 24 camera channels
Supply 4 -R                                                     
Install 4 -R                                                     

Self learning video analytic appearance Search Enterprise license for 
up to 4 camera channels
Supply 1 -R                                                     
Install 1 -R                                                     

O+A60:D62PERATOR PC Control Professional high performance 
remote monitoring workstation for viewing on up to two monitors. 
(must be able to view 72 cameras)
Supply 3 -R                                                     
Install 3 -R                                                     

Audio Fight Back interface and Desk mount Mic & Speaker
Supply 2 -R                                                     
Install 2 -R                                                     

Commissioning of CCTV System
Supply 1 -R                                                     

ENGINEERING CONTINGENCY 
Supply 0 -R                                                     

TENDER 2021
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Description QTY RATE TOTAL

Project P&G Items(give full breakdown)
Supply -R                                                     

PLS note that below BOQ items are added to comply to the tender specification and to supply a workable solution
Avigilon / Gallagher Integration License 1 -R                                                     
Avigilon Enterprice Licenses 10 -R                                                     
Delivery Of Camera Poles to Site 1 -R                                                     
Avigilon 5 Year Keep Your Drive Warranty - For all NVR Models 3 -R                                                     
Avigilon 2 Year Extended Warranty - Total of 5 years on 
Workstations

5 -R                                                     

Avigilon 2 Year Extended Warranty - Total of 5 years on Thermal 
Cameras

20 -R                                                     

Total Excl Moved to Summary Sheet -R                                                     

Remote site Security Platinum Site Qty Rate Total
Optical Cameras tower mounted with edge video analytics (10 
meter)
Supply 2 -R                                                     
Install 2 -R                                                     

Tamper Proof Housing and bracket
Supply 6 -R                                                     
Install 6 -R                                                     

IR Dome camera with edge video analytics(5 m) for inside building
Supply 4 -R                                                     
Install 4 -R                                                     

Thermal Cameras with edge video analytics(50 m)
Supply 4 -R                                                     
Install 4 -R                                                     

Concrete poles (6m) planted in soft soil  concrete base
Supply 4 -R                                                     
Install 4 -R                                                     

Galvanised conduit and boxes for 200m
Supply 4 -R                                                     
Install 4 -R                                                     

Steel sprag and sprag ends
Supply 20 -R                                                     
Install 20 -R                                                     

Smalls
Supply 1 -R                                                     
Install 1 -R                                                     

Engineering and Project management
Supply 1 -R                                                     
Install 1 -R                                                     

NVR 
Supply 1 -R                                                     
Install 1 -R                                                     

Audio Challenge Amplifier >15Watt
Supply 1 -R                                                     
Install 1 -R                                                     

Horn Speaker for audio challenge to match Amplifier

Supply 5 -R                                                     

Install 5 -R                                                     

Other
Supply 0 -R                                                     
Install 0 -R                                                     

Total carried to Remote site summary sheet -R                                                    
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SENTECH STP
Network

DESCRIPTION QTY RATE TOTAL
Network & Cabling
24 Port Switch Field Switch -, L3, POE+, 24x 1GbE + 2x 10GbE SFP+ fixed 
ports, Stacking, IO to PSU air, AC
Supply 15 -R                       
Install 15 -R                       

24 Port Switch core Head-End Switch - Networking  Layer 3 Adv Switch, 
PoE+, 24x 1GbE, 2xCombo, 16x 10GbE SFP+ fixed ports, Stacking, IO to PSU 
air, 1x 715w AC PSU
Supply 2 -R                       
Install 2 -R                       

Networking SFP+ Transceiver, 10GB, SR For Up to 300m - Kit - LC Multi-
Mode
Supply 45 -R                       
Install 45 -R                       

Ethernet Converters 10/100/1000  MBPS 1000Base FX SC
Supply 8 -R                       
Install 8 -R                       

Engineering and Software Configuration
Supply 1 -R                       

8Pr pair Mylar Shielded twisted-pair 18-22 AWG for RS485 and power 
between Door Controllers and Host Controller
Supply 5000 -R                       
Install 5000 -R                       

4 Pair Cat6 Utp Pvc Cable
Supply 14000 -R                       
Install 14000 -R                       

Cat6 Single Surface RJ45 Outlet
Supply 207 -R                       
Install 207 -R                       

Cat6 3m Fly lead
Supply 229 -R                       
Install 0 -R                       

Cat6 2m Patch cord
Supply 229 -R                       
Install 0 -R                       

24 PORT Cat6 PATCH PANEL
Supply 15 -R                       
Install 15 -R                       

12U Swing Frame Wall box, Single Cooling fan,5 Way Power Unit with 5M 
cord
Supply 9 -R                       
Install 9 -R                       

42u Rack 600 by 1200  mm with 260MM CABLE TRAY complete with power 
managed system, Fans and cage nuts
Supply 1 -R                                                  
Install 1 -R                                                  

FIBRE
8 FIBRE HEAVY DUTY 50/125 DUCT CABLE OM3
Supply 2800 -R                       
Install 2800 -R                       

Fibre Optic PIGTAIL OM3 LC UNJ 1m
Supply 135 -R                       
Install 135 -R                       

24 WAY LC FIBRE PANEL DUPLEX
Supply 26 -R                       
Install 26 -R                       

SPLICE CASSETTES 12 WAY
Supply 26 -R                       
Install 26 -R                       

TENDER 2021
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DESCRIPTION QTY RATE TOTAL

Fibre Optic MIDCOUPLER MM LC DUPLEX
Supply 358 -R                       
Install 358 -R                       

FIBRE WARNING LABEL
Supply 230 -R                       
Install 230 -R                       

FIBRE TERMINATION BOX WARNING LABEL
Supply 14 -R                       
Install 14 -R                       

ENTRY GLANDS
Supply 14 -R                       
Install 14 -R                       

SPLICE PROTECTORS - BLUE
Supply 198 -R                       
Install 198 -R                       

FIBRE SPLICE
Supply 198 -R                       
Install 198 -R                       

FIBRE OTDR TEST AND RESULTS
Supply 198 -R                       
Install 198 -R                       

PATCH PANEL OR TERMINATION BOX INSTALLATION
Supply 26 -R                       
Install 26 -R                       

Fibre Optic LEAD OM3 LC-LC 2m
Supply 18 -R                       
Install 18 -R                       

Commissioning of Network
Supply 16 -R                       
Install 16 -R                       

ENGINEERING CONTINGENCY 
Supply 1 -R                                                  

Project P&G Items
Supply 1 -R                       

Other
Documentation 1 -R                       
Drawings 4 -R                       
Fibre Patch Panel Midcouplers 288 -R                       
Fibre Patch Panel Modules 36 -R                       
Fly Lead Labels 264 -R                       
Data Point Label 1 -R                       
Testing of Network Points 1 -R                       

Total Excl -R                                                   
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DESCRIPTION QTY RATE TOTAL

Remote site Security Platinum Site Qty Rate Total

24 Port Switch Field Switch -, L3, POE+, 24x 1GbE + 2x 10GbE SFP+ fixed 
ports, Stacking, IO to PSU air, AC
Supply 1 -R                       
Install 1 -R                       

CAT 6 cable
Supply 200 -R                       
Install 100 -R                       

CAT 6 outdoor Shileded Cable
Supply 300 -R                       
Install 300 -R                       

Ethernet Converters 10/100/1000  MBPS 1000Base FX SC
Supply 4 -R                       
Install 4 -R                       

Other
Supply 0 -R                       
Install 0 -R                 -R                       

Total carried to Remote site summary sheet -R                                
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SENTECH STP
PA and EVACUATION SYSTEM

Description QTY RATE TOTAL

Equipment

BS-680FC / Fire Rated Metal Wall Speaker
Supply 8 -R                 
Install 8 -R                 

PC-1860BS / 6W Flush Mount Fire resistant Ceiling Speaker
Supply 50 -R                 
Install 50 -R                 

240w single channel Power Amplifier
Supply 2 -R                 
Install 2 -R                 

Power amplifier input module (also for
use with VM-3000) VP-200VX D00
Supply 4 -R                 
Install 4 -R                 

Remote Microphone connects to the VM-
3240VA, VM-3360VA, VM-2120 and VM-
2240 for the purpose of making
emergency/general broadcast
Supply 4 -R                 
Install 4 -R                 

16U 600 X 800 Cabinet with 12way IEC
Power with 5m cord with SA Plug
Zone
Supply 3 -R                 
Install 3 -R                 

Voice Alarm System Amplifier 240W - 6
Zone
Supply 4 -R                 
Install 4 -R                 

Rack/Term / Wiring Termination
Supply 0 -R                 
Install 4 -R                 

Rack Work
Supply 0 -R                 
Install 4 -R                 

System Configiration setup & Programming
Supply 0 -R                 
Install 0 -R                 

Documentation & Drawings
Supply 2 -R                 
Install 2 -R                 

Yellow Speaker Cable(Fire Retardant)
Supply 5000 -R                 
Install 5000 -R                 

TENDER 2021
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Contingency
Supply 0 -R                 
Install 0 -R                 

Engineering
Supply 1 -R                 
Other

Total Excl Moved to Summary Sheet -R                      


