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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 1

BILL NO. 1

PRELIMINARIES 

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND 
PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the 
above-mentioned documents for the full intent and 
meaning of each clause

The clauses in the above-mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above-mentioned documents
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors is 
designed to support and extend the abbreviated 
descriptions utilised in these bills of quantities by inter 
alia referring to SANS construction standards. Where 
such preambles are not applicable (eg where BS or 
Euro construction standards are applicable or the design 
consultants provide other preambles/specifications for 
insertion), users are to ensure that the abbreviated 
descriptions when read in conjunction with the Standard 
System of Measuring Building Work (seventh edition) for 
works within South Africa or the Standard Method of 
Measuring Building Work for Africa 2015 (first edition) 
for works elsewhere in Africa, represent the full 
description by extending the abbreviated bills of 
quantities descriptions and/or by inserting appropriate 
preambles or specifications

PREAMBLES FOR TRADES

Note that the text of the Standard System of Measuring 
Building Work (seventh edition) and that of the Standard 
Method of Measuring Building Work for Africa 2015 (first 
edition) is the same

The latest version of the General Preambles for Trades 
should be referred to should the General Preambles for 
Trades 2017 be revised in future

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Section A :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
General Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Definition of agreement

The definition of agreement is replaced with the 
following definition :

"AGREEMENT: The JBCC Principal Building 
Agreement, the completed JBCC PBA contract data, the 
contract drawings, the priced documents and any 
other documents reduced to writing and signed by the 
parties"

Pricing of bills of quantities

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

1.   These persons are deemed to be jointly and 
severally liable to the employer for the performance 
of this agreement

2.   These persons shall notify the employer of their 
leader who has assigned authority to bind the 
contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal
status without the prior written consent of the 
employer

Item
F:............................. V:............................ 
T:............................

Clause 2.0 - Law, regulations and notices2
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

Insert the following for residential developments only

The cost to the employer of the NHBRC levies 
mentioned below is to be conveyed to the employer in 
order to present an overall building cost 

? NHBRC levies

The employer shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement [2.1] ?

Item
F:............................. V:............................ 
T:............................

The contractor shall:

1. Comply with the health and safety specification for 
the works

2. Prepare and agree with the health and safety 
consultant the health and safety plan for the works

3. Co-operate with the health and safety consultant in all 
respects

4. Manage the compliance of all subcontractors with the 
regulations and with the health and safety plan and 
specification

5. Conform to the conditions contained in the 
employer's health and safety specification

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................ 
T:............................

3

Item

Clause 4.0 - Cession and assignment

F:............................. V:............................ 
T:............................

4

Clause 5.0 - Contract Documents5

Value Added Tax
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Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [5.6] ?

Precedence

Clause 5.6 is deemed to be deleted. The provisions of 
this Bill No. 1 (Preliminaries) shall take precedence over 
any other documents which constitute this agreement 
[5.6]

Item
F:............................. V:............................ 
T:............................

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

1.1 Duties [6.2] :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

1.2.1     Rectification of discrepancies, errors in 
description or quantity or                  omission of 
items in the agreement other than in the JBCC 
Principal Building Agreement 

1.2.2     Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law, regulations and 
bylaws [2.1]

1.2.5     Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works 

1.2.6     Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and 
goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing 
damage to the works [23.2.2]

1.2.11   Rectification of defects [21.2]

1.2.12    A list for practical completion specifying 
outstanding or defective 

             work to be rectified to achieve practical 
completion, a list for

             completion and a list for final completion 
specifying outstanding or

             defective work to be rectified to achieve final 
completion

1.2.13   Expenditure of budgetary allowances, prime 
cost amounts and

             provisional sums

1.2.14    Appointment of a subcontractor [14.0; 15.0]
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

1.2.15  Work by direct contractors [16.0]

1.2.16   On suspension or termination, protection of the 
works, removal of

             construction equipment and surplus 
materials and goods [29.0]

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

7

Item

Clause 8.0 - Works risk

F:............................. V:............................ 
T:............................

8

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................ 
T:............................

9

Item

Clause 10.0 - Insurances

F:............................. V:............................ 
T:............................

10

Clause 11.0 - Securities11

Where it is expected of the contractor to waive his lien in
terms of  clause 11.10, the waiver of lien may be 
extended to subcontracts as follows:

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works 
executed on the site are kept free of all liens and other 
encumbrances at all times [11.10] ?

Item
F:............................. V:............................ 
T:............................

Clause 12.0 - Obligations of the parties12

Execution (A12 - A17) 
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Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries document 
and "Section B : Preliminaries" of this Bill No. 1 with 
reference to the provisions of clauses 12.1.2 to 12.1.6 
and 12.2.18 of the JBCC Principal Building Agreement

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18]

Access to water, sewer, stormwater and electricity 
connections

The employer is not in a position to identify access to 
water, sewer, stormwater and/or electricity connections 
to the site as may be suitable for the execution of the 
works. The contractor is to allow what he considers to 
be required and is to qualify his tender in detail in this 
regard, failing which it shall be taken that the contractor 
has allowed what will be required for the execution of 
the works. In such case no claims for additional cost or 
loss shall be entertained [12.1.5]

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard
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It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item
F:............................. V:............................ 
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................ 
T:............................

13

Clause 14.0 - Nominated subcontractors14

Item
F:............................. V:............................ 
T:............................

Clause 15.0 - Selected subcontractors15

Item
F:............................. V:............................ 
T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

16

1.   Designate an area for the direct contractor to 
establish a temporary office and workshop and 
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3.   Provide water, lighting and single phase electric 
power to a position within 50m of the place where 
the direct contract work is to be carried out, other 
than fuel or power for commissioning of any 
installation

4.   Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by the 
contractor, in common with others having the like
right, while it remains erected on the site [16.1]
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Item
F:............................. V:............................ 
T:............................

Clause 17.0 - Contract instructions

? Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor ?

17

Item
F:............................. V:............................ 
T:............................

N/AClause 18.0 - Interim completion18

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:............................. V:............................ 
T:............................

19

Clause 20.0 - Completion in sections 20

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Defects liability period and final 
completion

21

Item
F:............................. V:............................ 
T:............................

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ 
T:............................

22

Clause 23.0 - Revision of the date for practical 
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [17.1.8; 23.1 & 2]

23
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Item
F:............................. V:............................ 
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

24

Clause 25.0 - Payment25

Payment (A25 - A27) 

Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Item
F:............................. V:............................ 
T:............................

Clause 26.0 - Adjustment of the contract value and 
final account

26

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to 
practical completion

Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion 
of the works
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The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission ?

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent 
in adjudicating the claim [26.6]

Item
F:............................. V:............................ 
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ 
T:............................

27

Clause 28.0 - Suspension by the contractor 28

Suspension and termination (A28 - A29) 

Item
F:............................. V:............................ 
T:............................

Clause 29.0 - Termination29

Item
F:............................. V:............................ 
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ 
T:............................

30

Dispute resolution (A30) 

Agreement31
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Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................

Contract data32

Payment of preliminaries

Where Option B is applicable and the initial 
construction period is extended the monthly charge 
shall be recalculated on the same basis as was initially 
applied but taking into account the revised construction 
period and the amounts already paid to the contractor 
[CD26.0]

Adjustment of preliminaries

Where the adjustment of preliminaries is in terms of 
Option A, the construction period and the initial 
construction period shall be calculated in working 
days [CD 26.0]

Where the adjustment of preliminaries is in terms of 
Option A, the breakdown of charges into three 
categories and, where applicable, the appointment of 
preliminaries amounts per section, shall be provided by 
the contractor in schedule form indicating which items in 
this PreliminariesBill are priced and whether the are 
fixed, Value - related or Time - related or a combination 
of categories. Alternatively, the contractor may provide 
the breakdown described above by marking each 
amount in this Preliminaries Bill with a "F", "V", "T" to 
indicate Fixed, Value - Related or Time - related 
respectively. Should the contractor fail to provide the 
sectional apportionment within the period stipulated, the 
categorised amounts shall be prorated to the value of 
each section [CD 26.0]
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Where the adjustment of preliminaries is required in 
terms of Option B, the detailed breakdown of 
preliminaries amounts and, where applicable, the 
apportionment of preliminaries amounts per section, 
shall be provided by the contractor in an  schedule form 
which separates, as a minimum, the administrative and 
supervisory staff, the use of construction equipment in 
terms of the programme, establishment and 
disestablishment charges, Insurances and Guarantees, 
site office costs and the like. Should the contractor fail to 
provide such information within the period stipulated, 
Option A shall apply [CD 26.0]

Changes made to JBCC documentation

It is specifically agreed that the note below calling for 
amendments to the standard JBCC Agreement to be 
listed in the space provided in the contract data or 
recorded in "the single referenced Annexure" shall not 
apply. Where standard clauses or alternatives are not 
entirely applicable to this agreement, modifications, 
corrections or supplements as will apply are given under 
each relevant clauses heading in this Preliminaries Bill 
and such amendments, modifications, corrections or 
supplements shall take precedence notwithstanding the 
note below and notwithstanding the provisions of clause 
5.6 of the JBCC Principal Building Agreement.

33

Item

F:............................. V:............................ 
T:.............................

User note

Amendments, modifications, corrections or supplements 
to the General Preliminaries in Section B should be 
recorded in the contract data

SECTION B:  GENERAL PRELIMINARIES 

Should it be necessary to expand on any of the General 
Preliminaries clauses, the user should list the 
appropriate General Preliminary clause number and 
heading and insert the relevant provision under a 
suitable heading in bold as may be necessary
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Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

34

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

35

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

36

Documents (B2) 

Clause 2.2 - Provisional bills of quantities37

Clause 2.3 - Availability of construction information38

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

39

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

40

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

41

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

42
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Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ 
T:............................

43

The site (B4) 

ItemClause 4.2 - Enclosure of the works44

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ 
T:............................

45

Item

Clause 4.4 - Encroachments

F:............................. V:............................ 
T:............................

46

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ 
T:............................

47

Item

Clause 4.6 - Services - known

F:............................. V:............................ 
T:............................

48

Item

Clause 4.7 - Protection of trees and/or relevant natural 
features

F:............................. V:............................ 
T:.............................

49

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

50

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ 
T:............................

51
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Item

Clause 5.3 - Technical meetings

F:............................. V:............................ 
T:............................

52

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ 
T:...........................

53

Samples, shop drawings and manufacturer's 
instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ 
T:............................

54

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ 
T:............................

55

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:............................. V:............................ 
T:............................

56

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

57

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ 
T:............................

58

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ 
T:............................

59
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Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ 
T:............................

60

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ 
T:............................

61

Clause 9.1 - Responsibility for prime cost amounts62

Prime cost amounts (B9) 

Item

Where details of materials for which prime cost amounts 
are to be allowed are readily available, the quantity 
surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items 
shall contain sufficient detail for the contractor to price 
for fixing and installation, waste, etc

F:............................. V:............................ 
T:............................

Item

Clause 10.1 - General attendance

User note

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement

F:............................. V:............................ 
T:............................

63

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance64

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

65

General (B11) 
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

F:............................. V:............................ 
T:............................

66

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

67

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

68

Item

Clause 11.5 - Disturbance

F:............................. V:............................ 
T:............................

69

Item

Clause 11.6 - Environmental disturbance

F:............................. V:............................ 
T:............................

70

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

71

Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

72

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

73

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ 
T:............................

74
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Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

75

Information for completion of the preliminaries 
schedule

Information necessary for elections and completion of 
those clauses contained in the preliminaries schedule 
which are necessary for tender purposes is given 
hereunder. Where no information is given it shall mean 
that no specific requirements are expected or that the 
clause is not relevant to this specific contract

76

Preliminaries schedule (B12) 

12.1 - Provisional bills of quantities [2.2]

The quantities are provisional Yes

12.2 - Availability of construction information [2.3]

Construction documentation is complete  Yes

12.3 - Previous work - dimensional accuracy [3.1]

The contractor is required to check the site for 
dimensional accuracy of the previous works, report 
thereon in detail possession of the site. Failure by the 
contractor to comply with the above shall deem the 
previous works to be correct, and this shall be the basis 
for adjustment to contract value.

12.4 - Previous work - defects [3.2]

not applicable
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

12.5 - Inspection of adjoining properties [3.3]

Specific Requirements:

The contractor shall make a photographic record of all 
adjoining/ existing properties, buildings, walls, boundary 
fences, roads, pavements, kerbs, etc that could be  
affected by the works and deliver same recorded on a 
CD to the  principal agent.

12.6 - Defined works area [4.1]

12.7 - Handover of site in stages [4.2]

12.8 - Enclosure of the works [4.3]

12.9 - Geotechnical investigation [4.4]

12.10 - Existing premises occupied [4.6]

12.11 - Services - known [4.7]

12.12 - Protection of trees and/or relevant natural 
features

[4.8]

12.13 - Water [8.1]

Option A (by contractor) No
Option B (by employer - free of charge) No 
Option C (by employer - metered) Yes 

12.14 - Electricity [8.2]

Option A (by contractor) No
Option B (by employer - free of charge) No 
Option C (by employer - metered) Yes

12.15 - Ablution and welfare facilities [8.3]

Option A (by contractor) Yes
Option B (by employer) No 
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

12.16 - Communication facilities [8.4]

Specific Requirements: Contractor`s account

12.17 - Protection of the works [11.1]

Specific Requirements: The Contractor shall be liable for 
all damages to adjoining properties and existing roads 
and pavement and must make good all damages to 
same at his own expense all to the satisfaction of the 
Principal Agent.

12.18 - Protection/isolation of existing/sectionally 
occupied    works [11.2]

Protection/isolation is required       Yes

12.19 - Disturbance [11.5]

Specific Requirements: Minimising disturbanceAll work 
is to be carried out in such a manner as to cause no 
unacceptable or unreasonable dust, noise, vibrations, 
nuisance, inconvenience, annoyance and the like to the 
public, others, other properties and traffic in so far as 
they exceed the permissible limitations set by 
government legislation or by the local authority.

Whilst the employer shall not impose restrictions upon 
the contractor's working hours, the contractor shall take 
all measures available to him in order to minimise noisy 
operations during business hours. Such measures will 
include,  inter alia, the use of silent compressors and 
strict control of workmen. 

Any delays, stoppages and the like arising from or in 
order to comply with the above will not constitute 
grounds for an adjustment to the construction period or 
contract value whatsoever.

12.20 - Environmental disturbance [11.6]
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial 
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border 
the site and is used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

Item

F:............................. V:............................ 
T:.............................

AS BUILT DRAWINGS

SUPPLEMENTARY DOCUMENTATION

Item

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineers drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records.

F:............................. V:............................ 
T:.............................

77
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Item

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the entity supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the final completion of the 
contract

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor. The principal agent shall be 
the sole judge of the cause responsible for defects in 
the work and his ruling shall be final and binding.

F:............................. V:............................ 
T:.............................

78

WARRANTIES FOR MATERIALS AND 
WORKMANSHIP

Item

ENCLOSURE OF WORKS.

The contractor shall erect whatever other site enclosure, 
hoardings, access gates, etc he deems necessary to 
maintain the security of the works, his temporary offices, 
stores, etc and to protect the general public from 
accessing dangerous construction areas, and he shall 
maintain such enclosure during the course of the works 
and remove same prior to practical completion.

F:............................. V:............................ 
T:.............................

SECTION  C: SPECIFIC PRELIMINARIES
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Item

DEFINED WORKS AREA

The area of the works to be occupied by the contractor, 
any restriction to the area and the limit of access or exit 
will be pointed out to the contractor by the principal 
agent on handing over of the site.

F:............................. V:............................ 
T:.............................

79

Item

LABOUR RECORD

At the end of each week the contractor shall provide the 
Principal Agent with written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all sub-contractors on 
the works each day

F:............................. V:............................ 
T:.............................

80
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Item

EMPLOYMENT OF ILLEGAL WORKERS

No illegal (migrant) workers may be employed or 
allowed on the site by any contractor or subcontractor.  
Precautions to prevent illegal workers being employed 
shall include but not be limited to the following:

1.  Records of all workers shall be maintained by all 
contractors and subcontractors, and shall be submitted 
to the contractor's site agent on a daily basis.

2. Advise all persons entering the site by means of 
notices or posters that illegal workers will not be 
employed on the site, and that any illegal workers found 
on site will be reported to the authorities.

3. Advise all persons entering the site by means of 
notices or posters that anyone who fails to provide full 
and proper means of identification when requested to do 
so by a supervisor will not be allowed to remain on the 
site.

F:............................. V:............................ 
T:.............................

81

Item

OVERTIME

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the employer

F:............................. V:............................ 
T:.............................

82
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Item

CO-OPERATION OF THE CONTRACTOR FOR COST 
MANAGEMENT

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:............................. V:............................ 
T:.............................

83

Item

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted 
by the contractor during the currency of the contract, it 
shall be clearly understood that these are for the 
purpose of consideration only and that there is not to be 
any assumption of their acceptance.

F:............................. V:............................ 
T:.............................

84

Item

SCAFFOLDING

Tenderer to allow for scaffolding in accordance with the 
scope, including the provision of scaffolding for sub 
contractors as necessary to complete the works

F:............................. V:............................ 
T:.............................

85
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Item

CHANGES TO THE SCOPE OF WORKS

The client reserves the right to extend the scope of 
works by not more than 20 percent (%) of the tendered 
quantities without repricing.

F:............................. V:............................ 
T:.............................

86

Item

SITE INSTRUCTIONS

Contract instructions issued on site are to be recorded in 
triplicate in an instruction book which is to be maintained 
on site by the contractor. Copies to be sent to Principal 
Agent and Quantity Surveyor weekly.

No verbal Contract Instructions will be considered for 
remuneration.

F: .............................. V: ..............................            
T: ..............................

87

-29-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Item

WARRANTIES FOR MATERIAL AND WORKMANSHIP

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the final completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects  in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the contractor

F: .............................. V: ..............................            
T: ..............................

88

Item

COOPERATION OF THE CONTRACTOR FOR COST 
MANAGEMENT

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The principal agent undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall 
attend all cost plan review and cost management 
meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

F:............................. V:............................ 
T:.............................

89
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Item

TESTING OF WINDOWS FOR WATERTIGHTNESS

Each window shall be tested for watertightness with 
water sprayed on using adequate pressure.  If in the 
opinion of the principal agent the pressure proves to be 
inadequate, then the pressure shall be boosted by 
means of compressed air or other equally approved  
means

F:............................. V:............................ 
T:.............................

90

Item

CONFIDENTIALITY

The contractor undertakes to maintain in confidence any 
and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall not 
be used in any way except in connection with the 
execution of the works.

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

F:............................. V:............................ 
T:.............................

91
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Item

GROUND AND ACCESS TO WORKS

On completion of operations, the contractor shall restore 
the ground surface, wherever it may have been 
disturbed, to its original condition by filling ruts with 
material similar to the material within the rut and 
levelling the ground and, where necessary, plant grass 
and shrubs as may be required.  Reinstatement 
operations to be done at the Contractor's expense.

F:............................. V:............................ 
T:.............................

92

Item

ESCALATION/ CONTRACT PRICE ADJUSTMENTS 
PROVISION

This contract and the rates contained will be Fixed and 
not subject to Escalation / Contract Price Adjustment

F:............................. V:............................ 
T:.............................

93

Item

CONTRACT DRAWINGS

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent

F:............................. V:............................ 
T:.............................

94
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Item

TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum document, 
the tenderer’s attention is drawn to the fact that any 
other product of equal quality may be used subject to 
the written approval of the principal agent being 
obtained prior to the closing date for submission of 
tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

F:............................. V:............................ 
T:.............................

95

Item

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

F:............................. V:............................ 
T:.............................

96

-33-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Item

ACCESS TO SITE LOCATIONS

The site is located at Lentegeuur Train Station and the 
tenderer must allow in his pricing for access and other 
considerations specific to these environments

F:............................. V:............................ 
T:.............................

97

Item

SECURITY / BACKGROUND CHECKS OF 
PERSONNEL

The principal agent may require the contractor to have 
his personnel and workmen, or a certain number of 
them, undertake criminal background checks

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith and 
shall thereafter ensure that such person or persons are 
denied access to the works and the site and/or to any 
document or information relating to the works

F:............................. V:............................ 
T:.............................

98
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Item

SITE AND CONTACT RESTRICTIONS

The contractor is required to keep his personnel and 
operations limited to the site boundary defined by the 
principal agent

Under no circumstances is the contractor's workmen 
permitted to have any contact with any other person on 
the property except for the contact person/s identified by 
the principal agent for the purpose of liaising with the 
contractor's representative

F:............................. V:............................ 
T:.............................

99
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Item

HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification that must be read together with 
and is deemed to be incorporated under this Section of 
the bills of quantities / lump sum document.  Provision 
for pricing of HIV/AIDS awareness is made under items 
C10.1 to C10.5 hereafter and it is explicitly pointed out 
that all requirements

of the aforementioned specification are deemed to be 
priced hereunder, as the said items represent the only 
method of measurement and no additional items or 
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory.  In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A 31 of 
“Section 1: Preliminaries (Section A)” or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment

100

Item

AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

F:............................. V:............................ 
T:.............................

101
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Item

AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider  by the principal agent, provision of a Service 
Provider Workshop Plan and a suitable venue, 
conducting of awareness workshops by means of 
traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

F:............................. V:............................ 
T:.............................

102

Item

POSTERS, BOOKLETS, VIDEOS, ETC

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the HIV/AIDS 
Specification

F:............................. V:............................ 
T:.............................

103

Item

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

F:............................. V:............................ 
T:.............................

104
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Item

MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with 
the HIV/AIDS Specification

F:............................. V:............................ 
T:.............................

105

Item

UTILISE LOCAL RESOURCES

Utilise local resources

F:............................. V:............................ 
T:.............................

106

Item

PROVIDE EXPERIENTIAL WORK OPPORTUNITIES 
TOWARDS A TECHNICAL QUALIFICATION FOR 
DESIGNATED PERSONS

Provide experiential work opportunities towards a 
technical qualification for designated persons

F:............................. V:............................ 
T:.............................

107
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Item

PROVIDE EXPERIENTIAL WORK OPPORTUNITIES 
AND TRAINING TOWARDS TRADE COMPETENCIES 
FOR DESIGNATED PERSONS

Provide experiential work opportunities and training 
towards trade competencies for designated persons 

F:............................. V:............................ 
T:.............................

108

Item

COMMUNITY ENGAGEMENT OBLIGATION

The contractor shall ensure labour and community 
harmony on the project site and in the surrounding 
community. The Contractor shall participate in all 
community engagement activities where appropriate to 
promote the successful early completion of the project.

The CLO and the Contractors most senior site manager 
are required to participate in the regular scheduled PSC 
meetings. The terms of reference for the PSC will be 
established prior to electing community / stakeholder 
participants.

F:............................. V:............................ 
T:.............................

109

OCCUPATIONAL HEALTH AND SAFETY

The contractor shall comply with all the requirements set 
out in the Construction Regulations, 2014 issued under 
the Occupational Health and safety Act, 1993 (Act No 
85 of 1993)

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the Bills of Quantities / lump sum 
document

The contractor must take note that compliance with the 

110
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Item

Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event  of  partial  or  total  non-
compliance,  the  principal  agent,  notwithstanding  the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.

The contractor shall not be entitled to any compensation 
of whatsoever nature, including interest, due to such 
delay of payment

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained

Provide the amount for the cost of employing a full time 
Health & Safety Officer for the duration of the project

F:............................. V:............................ 
T:.............................

ItemProfit111

ItemAttendance112

Item

SAFETY EQUIPMENT

Personal protective equipment, clothing, fencing, 
signage, and other safety equipment. 

F:............................. V:............................ 
T:.............................

113

ItemProfit114
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ItemAttendance115

COMMUNITY LIAISON OFFICER (CLO)

The contractor shall allow for and pay any and all costs 
necessary for the engagement of the services of a 
Community Liaison Officer (CLO) for the full duration of 
this contract.

A CLO will be identified by the local structures of the 
ward areas and appointed following fair and transparent 
interviewing process, to be conducted in the presence of 
local structures and the contractor representative, in 
order to assist the Contractor in the procurement of any 
local labour, etc. required for this project. The contractor 
is to liaise with the CLO and afford him any assistance 
needed in ensuring sound working relations with the 
local community.

Key Responsibilities of the CLO are envisaged to 
include and not necessary be limited to:

1. Assisting local leadership in conducting skills and 
resources audit which facilitates sourcing labour from 
within the ward or targeted areas for employment, as 
required by the contractor.

2. Assisting in sourcing labour only domestic sub-
contractors and the procurement of materials from local 
resources, as required by the contractor.

3. Assisting the contractor by identifying areas of 
potential conflict and ot threats to the project or to 
stakeholders in the project and recommend appropriate 
action to the contractor.

4. Assisting contractor and stakeholders in the project in 
the resolution of any conflict which may arise.

5. Establishing and ensuring that sufficient and open 
communication channels between the contractor and the
work force are maintained.

6. Establish and ensuring that efficient and open 
communication channels between the contractor and the
community are maintained.

7. Identifying and reporting to the contractor regarding 
issues where communication between stakeholder is 
necessary, recommend courses of action and facilitate 
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Item

necessary, recommend courses of action and facilitate 
such communications

8. Assisting the Contractor and the work force in the 
establishment of grievance procedures and necessary 
recommendation to the contractor regarding the 
grievances and solution thereto.

9. Attending to site meetings and project implementation 
meetings as required by the Contractor and prepare 
periodic reports as may be required by the Contractor 
from time to time.

10. Attending to such other duties which are consistent 
with the functions of a CLO, as may be required by the 
Contractor from time to time.

Tenderers are to price twice the rate of unskilled local 
labour rate against this item for any and all costs arising 
out of compliance with the foregoing and in the event of 
a Tenderer failing to price against this item or making 
inadequate financial provision against this item for 
compliance as aforesaid, then no claim for costs or 
additional cost incurred will be entertained by the 
Principal Agent.

F:............................. V:............................ 
T:.............................

Item

PROMOTION OF TRANSFORMATION

PRASA has taken a strategic decision to promote 
transformation in line with its SCM Policy.
Based on the above tenderer must promote Supplier 
Development through involving Small Business 
Enterprises residing within the municipal ward.
. 

F:............................. V:............................ 
T:.............................

117

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

18m2100mm Thick concrete surface bed1

Breaking up and removing reinforced concrete, 
including cutting off and removing reinforcement

62m

Carefully saw cut and break up 100mm thick surface 
bed to accommodate new concrete strip footings not 
exceeding 2m deep in earth including backfilling and 
compaction (Strip footings elsewhere measured) 

2

Cutting through

Contractors will be held responsible for all damages, 
however caused, to ceilings, finishes, etc. inside rooms 
where the existing roof coverings have been removed 
and he must make good all damages at his own 
expense to the approval of the Principal Agent

Temporary roof protection, etc. including removal:

461m2

Cover and maintain existing roofs in a perfectly 
watertight condition during alterations by means of 
heavy tarpaulins properly secured and maintained in 
position to the approval of the Principal Agent and make 
good all work damaged or distributed after completion.

3
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492m2
Carefully take out and remove existing slate roof tiles 
including sislation, timber battens, etc. 

4

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

131m2
Carefully take out and remove existing side cladding 
slate roof tiles including sislation, timber battens, etc. 

5

379mCarefully take out and remove damaged steel purlins6

49m
Carefully take out and removed damaged fibre cement 
fascia board 

7

193m2
Carefully remove timber slates fixed to soffit of structural 
steel trusses, etc.

8

166m2Carefully remove timber and/or gypsum board dry walls9

20No
Timber single door and frame 813 x 2032mm high 
overall

10

Take out and remove doors, windows etc from 
brickwork to remain including making good cement 
plaster on both sides

8NoBulletproof window size 630 x 1050mm11

4NoSteel window size 2400 x 600mm high12

1NoSteel window size 2900 x 600mm high13

8NoRoller shutter door size 630 x 1050mm high14

27m2Vinyl tiles to floors, including 30mm screeds 15

Hacking up/off and removing ceramic tiles including  
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc

178m2Carpet to floors, including 30mm screeds 16

224m75mm High timber skirting to walls17

110m2Tiles to walls18
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2No
Vitreous china wash hand basin, including short lengths 
of piping, etc

19

Take out and remove piping, sanitary fittings, etc., 
including disconnecting piping from fittings and 
make good floor and wall finishes

2No
Vitreous china WC pan with cistern, including short 
lengths of piping, etc

20

1No

Stainless steel sink and drainer on timber cupboard  
approximate size 1200 x 600 x 900mm high and 
including short lengths of piping, etc. 

21

1No10 Litre Hydroboil including short lengths of piping, etc. 22

2NoMirror 600 x 600mm high from wall23

Taking out/off and removing glass and mirrors

1No
Timber kitchen floor cupboard 1800 x 600 x 900mm 
high including work top

24

Taking out and removing sundry joinery work, 
fittings, etc

4No
Timber floor cupboard 2250 x 600 x 900mm high 
including work top

25

4No
Timber floor cupboard 2500 x 600 x 900mm high 
including work top

26

PREPARATORY WORK TO EXISTING PLASTER 
SURFACES

60m2

Chase out existing damaged plaster from walls, apply 
"Sika Plasterstik" or other equally approved bonding 
agent to manufacturer's specifications and re-plaster 
walls with 1:4 cement mortar, including floating up 
smooth or textured plaster to match existing

27

Making good cement plaster

Concrete spalling
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5m2Existing concrete surfaces28

Concrete spalling to existing concrete surfaces to 
included saw cut, break back 50mm to remove loose 
concrete aggregates and to expose steel, clean & 
wire brush steel, apply ABE Durarep ZR primer or 
similar approved to steel, apply Epidermix 344 or 
similar approved, apply ABE Durarep FR or similar 
approved 50mm thick, etc. all in accordance to 
engineer specifications

458m2
Pressure clean down external facebrick walls and seal 
with an approved sealer

29

PREPARATORY WORK TO EXISTING 
SURFACES

126m2
Pressure clean down external grill block walls and seal 
with an approved sealer

30

46m2
Remove damaged face bricks and replace with new to 
match existing 

31

10m2
Making good to defects in concrete floors with "Sika" or 
other approved

32

BUILDING UP OPENINGS

3m2Cutting toothings and bonding new brickwork to existing33

Sundries
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BILL NO. 2

EARTHWORKS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Tenderers must acquaint themselves with the nature of 
the material to be excavated and also refer to the 
attached geotechnical investagation report annexed to 
the Bills of Quantities.

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as "extra over"bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material.

Filling
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Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D

Testing

RESTRICTIVE EXCAVATIONS

18m3Trenches1

Restrictive excavations in earth not exceeding 2m 
deep

4m3Intermediate material2

Extra over trench and hole excavations in earth for 
excavation in

13m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

3

Extra over all excavations for carting away

62m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

5

Keeping excavations free of water

5m3Backfilling to trenches, holes, etc.6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% 
Mod AASHTO density.

3m3
Under floors of G5 material in accordance with SABS 
1200 DM and compacted to 95% Mod. AASHTO density

7

Earth filling supplied by the contractor, compacted 
to 95% Mod. AASHTO density
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18m2

Compaction of ground surface under floors, etc. 
including grading, levelling and scarifying for a depth of 
150mm, breaking down oversize material, adding 
suitable material where necessary and compacting to 
98% Mod. AASHTO density

8

Compaction of surfaces

6NoModified AASHTO Density tests9

Prescribed density tests on filling

SOIL POISONING

18m2

Under floors, etc. including forming and poisoning 
shallow furrows against foundation walls, etc. filling in 
furrows and ramming

10

 brand of anti-termite soil poison applied by a 
registered Pest Control company and guaranteed 
againist termite infestation for ten years

80m2To bottoms and sides of trenches, etc.11
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Engineer.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the Engineer.  (Test cubes are measured separately)

Cost of tests

Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (1:12); the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh. The finer materials from 
the screening are to be first mixed with the cement into 
a mortar and the ash added afterwards and throughly 
incorporated

Breeze concrete

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness. The minimum thickness at outlets, channels, 
etc. shall be 50mm

Lightweight concrete
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Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

Formwork to soffits of solid, etc. shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described and propping not exceeding 3,5m high unless 
otherwise stated. Formwork to walls and columns is not 
exceeding 3,5m high above bearing level unless 
otherwise stated.
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It must be noted that where polished concrete finishes 
are required, the pouring and polishing of such concrete 
should be done by the same specialist contractor.

The Contractor is to allow for sufficient and adequate 
protection of all concrete surfaces which are to have a 
polished finish surface.

To achieve the optimum aesthetic finish to the floors, 
the casting and finishing of such concrete in connection 
with the laying process is of extreme importance, 
requiring a high degree of accuracy in placing. When 
grinding, the top surface of the concrete is exposed and 
any defects such as cracks, pores and 'gumboot marks' 
that originated during casting will become evident and 
will not be accepted and it will be required that such 
defects are corrected to the complete satisfaction of the 
Architect.

Place concrete to a FM2 tolerance using a bull float. 
Seperation of aggregate from walking in the green 
concrete is to be prevented and avoided.

Saw cutting where required is to be done in squares to 
minimise the risk of shrinkage cracks and shall be done 
timeously within 12 hours of placing the concrete.

During the grinding and polishing process all 
depressions and imperfections must be corrected and 
repaired to the satisfaction of the Architect.

During grinding and polishing the required silicate 
densifier and  stain resistant products shall be applied in 
accordance with the manufacturer's specifications.

A sample panel of the polished finish is to be provided 
for the Architect's approval prior to any work 
commencing.

Polished Concrete:

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

6m3Strip footings1

25MPa/19mm concrete

3m3Surface beds on waterproofing2
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4No
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

18m2Surface beds, slabs, etc, 4

Finishing top surfaces of concrete smooth with a 
wood float

MOVEMENT JOINTS ETC

62m12mm Joints not exceeding 300mm high5

Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete surfaces, 
including necessary formwork

REINFORCEMENT (PROVISIONAL)

18m2
Type ref. 193 fabric reinforcement in concrete surface 
beds, slabs, etc

6

Fabric reinforcement
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BILL NO. 4

MASONRY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Samples of masonry building units to be provided before 
construction commences 

SAMPLES

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

SIZES IN DESCRIPTIONS

Descriptions of hollow walls shall be deemed to include 
every fifth perpend of the bottom course of the external 
skin open as a weep hole

HOLLOW WALLS

User Note: The following preamble generally applies for 
works in hot and humid coastal areas.

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats bitumen emulsion 
waterproofing coating.

BAGGED AND SEALED WALLS
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Bricks shall be ordered timeously to obtain uniformity in 
size and colour. 

All facebrick work is to be protected from other finishing 
trades during the construction period.

All interior face brickwork is to receive two coats water 
based silicone sealant at completion including 
preparotory work as per manufacturer`s instructions.

FACE BRICKS

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing etc.

POINTING

FOUNDATIONS (PROVISIONAL)

22m2Half brick walls1

Brickwork of NFX bricks in class II mortar

SUPERSTRUCTURE

83m2Half brick walls2

Brickwork of NFX bricks in class II mortar

BRICKWORK SUNDRIES

325m75mm Wide reinforcement built in horizontally3

2.5mm Galvanised brickwork reinforcement

10m75 x 110mm Lintels in lengths not exceeding 3m4

Prestressed fabricated concrete lintels including 
necessary temporary supports
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BILL NO. 5

WATERPROOFING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Waterproofing  shall be laid under a 10 year written 
guarantee for site workmanship and watertightness and 
to be laid to even falls to outlets etc. Descriptions of 
sheet or membrane waterproofing shall be deemed to 
include for additional labour to turn-ups and turn downs

Waterproofing to SABS 021

DAMP-PROOFING OF WALLS AND FLOORS

4m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" or other equally approved embossed damp 
proof course

18m2Under surface beds2

One layer of 375 micron "Consol Plastics" or other 
equally approved waterproof sheeting sealed at laps

JOINT SEALANTS ETC

62m
12 x 12mm In horizontal expansion joints including 
raking out expansion joint filler as necessary

3

"Sika" or other equally approved two-part grey 
polysulphide sealing compound including backing 
cord, bond breaker, primer, etc.
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BILL NO. 6

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

492m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturer`s 
recommendations 

131m2Side cladding2
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63mBarge flashing 660mm girth3

Sundries

49mFascia flashing 550mm girth4

85mBottom flashing 550mm girth (Bottom of cladding)5

23mHead wall flashing 550mm girth6

23mCounter flashing 7

ROOF INSULATION

623m2

Insulation laid taut over purlins at 1200mm centres and 
fixed concurrent with roof covering, with stapled 
longitudinal flap joints including galvanised steel 
straining wires not exceeding 300mm centres and fixing 
at top and bottom edges to purlins with and including 
hoop iron straps.

8

"Sisalation FR 430" heavy industrial grade 
aluminium foil based insulation
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 7

CARPENTRY AND JOINERY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

TIMBER SLATE CEILINGS 

193m2Timber slate ceilings fixed soffit of structural steel, etc. 1

Wrot meranti

FLUSH DOORS

3No
44mm Door size 813 x 2032mm high hung to steel 
frames

2

Solid core flush doors with Sapele veneer covering 
on both sides and hard wood edging strips on 
vertical sides.

2No
Extra over door 813 x 2032mm high overall for cutting 
and forming opening approximately 400 x 400mm high.

3

4No
44mm Door size 813 x 2032mm high hung to steel 
frames

4

Semi-solid core flush doors with Sapele veneer 
covering on both sides and hard wood edging strips 
on vertical sides.

INTERNAL ANTI-BANDIT DOOR
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10No930 x 2100mm high hung to steel frames5

"Mutual Safes" or other equally approved G2 bullet 
resistant Anti-bandit door, complete with 100 x 50 x 
3mm gauge mild steel rectangular frame and 25 x 25 
x 3mm MS angle rebates, overall size 930 x 2100mm 
high in paint finish with 250 X 500mm high BRG 
viewing panel glazed in 38mm thick bullet resistant 
glass with one-way vision film, supplied with a 6 pin 
tumbler key system, mortice dead lock with an 
additional heavy duty magnetic lock and striker 
including key switch and surface mounted casing, 6 
Amp power supply, push buttons and interlock 
system, heavy duty aluminium continuous hinge, 
aluminium slam bar with heavy duty door close rand 
D-style pull handles. Door to comply to SABS 1658-
1996

EXTERNAL ANTI-BANDIT DOOR

2No930 x 2100mm high hung to steel frames6

"Mutual Safes" or other equally approved Level G3 
bullet resistant Anti-bandit door, complete with 100 
x 50 x 3mm gauge mild steel rectangular frame and 
25 x 25 x 3mm MS angle rebates, overall size 930 x 
2100mm high in powder coating and or galvanised 
cladding with peep hole, supplied with a 6 pin 
tumbler key system, mortice dead lock with an 
additional heavy duty magnetic lock and striker 
including key switch and surface mounted casing, 6 
Amp power supply, push buttons and interlock 
system, heavy duty aluminium continuous hinge, 
aluminium slam bar with heavy duty door closer and 
D-style pull handles. Door to comply to SABS 1658-
1996

JOINERY, CUPBOARDS & WORKTOPS 
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1No

Wall shelf unit made of white melamine carcass with 
vancouver maple melamine for cupboard doors, edge 
strips to comply to SABS 540, complete with concealed 
hinges on all cupboard doors and 106 x 30mm pull 
handle chrome finish (code: TS2129MC), handle by 
"Roco" or similar approved. Wall unit to be mounted on 
wall as per supplier recommendation. Overall size of the 
unit 2115mm long x 600mm wide x 800mm high. Unit 
comprises two (2) door and one (1) open shelf. 
Tenderer are required to refer to architect drawings for 
full details and specification prior to pricing.

7

Existing Staff Room

1No

Floor unit made of work top formed of 40mm formica 
work top with bull nose, white in colour, and white 
melamine carcass with vancouver maple melamine for 
cupboard doors & drawer, edge strips to comply to 
SABS 540, complete with concealed hinges on all 
cupboard doors and 106 x 30mm pull handle chrome 
finish (code: TS2129MC), handle by "Roco" or similar 
approved. Unit to be fixed to floor and wall as per 
supplier recommendation. Overall size of the unit 
2215mm long x 600mm wide x 900mm high. Unit 
comprises cut out for single / double bow sink drop in 
(sink supplied by others), base, three (3) doors and one 
(1) drawer. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

8

4No

Floor unit made of work top formed of 32mm 
"Rustenberg" granite work top with bull nose. Work top 
to be fixed on to wall bracket as per supplier 
recommendation. Overall size of unit 2250mm long x 
600mm wide. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

9

Existing Ticket Offices

4No

Floor unit made of work top formed of 32mm 
"Rustenberg" granite work top with bull nose. Work top 
to be fixed on to wall bracket as per supplier 
recommendation. Overall size of unit 2500mm long x 
600mm wide. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

10

8No
Extra over work top for circular cutting (Radius 420) 
including bull nose edge

11

8NoExtra over work top for coring 64mm diameter including 12
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8No

Floor unit made white melamine carcass with vancouver 
maple melamine for cupboard doors & drawer, edge 
strips to comply to SABS 540, complete with concealed 
hinges on all cupboard doors and 106 x 30mm pull 
handle chrome finish (code: TS2129MC), handle by 
"Roco" or similar approved. Unit to be fixed to floor, wall 
and underside of worktop as per supplier 
recommendation. Overall size of unit 550mm long x 
600mm wide x 900mm high. Unit comprises base, one 
(1) door and one (1) drawer. Tenderer are required to 
refer to architect drawings for full details and 
specification prior to pricing.

13

1No

Wall shelf unit made of white melamine carcass with 
vancouver maple melamine for cupboard doors, edge 
strips to comply to SABS 540, complete with concealed 
hinges on all cupboard doors and 106 x 30mm pull 
handle chrome finish (code: TS2129MC), handle by 
"Roco" or similar approved. Wall unit to be mounted on 
wall as per supplier recommendation. Overall size of the 
unit 1800mm long x 600mm wide x 800mm high. Unit 
comprises four (2) doors and one (1) open shelf. 
Tenderer are required to refer to architect drawings for 
full details and specification prior to pricing.

14

Kitchen

1No

Floor unit made of work top formed of 40mm formica 
work top with bull nose, white in colour, and white 
melamine carcass with vancouver maple melamine for 
cupboard doors & drawer, edge strips to comply to 
SABS 540, complete with concealed hinges on all 
cupboard doors and 106 x 30mm pull handle chrome 
finish (code: TS2129MC), handle by "Roco" or similar 
approved. Unit to be fixed to floor and wall as per 
supplier recommendation. Overall size of the unit 
2215mm long x 600mm wide x 900mm high. Unit 
comprises cut out for single / double bow sink drop in 
(sink supplied by others), base, three (3) doors and one 
(1) drawer. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

15
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1No

Wall shelf unit made of white melamine carcass with 
vancouver maple melamine for cupboard doors, edge 
strips to comply to SABS 540, complete with concealed 
hinges on all cupboard doors and 106 x 30mm pull 
handle chrome finish (code: TS2129MC), handle by 
"Roco" or similar approved. Wall unit to be mounted on 
wall as per supplier recommendation. Overall size of the 
unit 1800mm long x 600mm wide x 800mm high. Unit 
comprises one (1) door and one (1) open shelf. 
Tenderer are required to refer to architect drawings for 
full details and specification prior to pricing.

16

Office

1No

Floor unit made of work top formed of 40mm formica 
work top with bull nose, white in colour, and white 
melamine carcass with vancouver maple melamine for 
cupboard doors & drawer, edge strips to comply to 
SABS 540, complete with concealed hinges on all 
cupboard doors and 106 x 30mm pull handle chrome 
finish (code: TS2129MC), handle by "Roco" or similar 
approved. Unit to be fixed to floor and wall as per 
supplier recommendation. Overall size of the unit 
1800mm long x 600mm wide x 900mm high. Unit 
comprises cut out for single / double bow sink drop in 
(sink supplied by others), base, three (3) doors and one 
(1) drawer. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

17
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 8

IRONMONGERY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

LOCKSETS, ETC

1No

Cylinder Deadlock. Case dimensions (mm) 116.5H x 
78D. Forend dimensions (mm) 168H x 22W. Backset 
57mm. (D037D SS)

1

Manufactured by "Dormakaba" or other equally 
approved

17No

Cylinder Sash Lock. Case dimensions (mm) 116.5H x 
78D. Forend dimensions (mm) 168H x 22W. Backset 
57mm. Centres 61mm. (D036S SS)

2

2No

Bathroom Deadlock. Case dimensions (mm) 102H x 
78D. Forend dimensions (mm) 155H x 22W. Backset 
57mm. (D032D SS)

3

2No
Bathroom WC indicator (Red and white) and turnknob 
(Code: DWC-005)

4

1No
43mm five pin Euro-profile Single Cylinder Grand 
Master Keyed (DSC104301 GMK)

5

9No
66mm five pin Euro-profile Double Cylinder Grand 
Master Keyed (DDC106601 GMK)

6

8No
66mm five pin Euro-profile knob cylinder master keyed 
(Code: DKC106601 MK - 66mm)

7

HANDLES

-67-

Ironmongery
Bill No.  8
Section No.  2

Carried Forward R



Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

2No

DPH301C Pull handle BT fixed on a 75 x 170 x 1.2mm 
thick Grade 430 stainless steel plate with no cylinder 
coutout. Stainless steel plate to have 4 countersunk 
holes for screw fixing. (Code: DHP-430-BL-SF 75 x 170)

8

Manufactured by "Dormakaba" or other equally 
approved

2No

75 x 170 x 1.2mm thick Grade 430 stainless steel plate 
to have 4 countersunk holes for screw fixing. (Code: 
DPP-430-BL-SF-75x170)

9

1No

DPH301C Pull handle BT fixed on a 150 x 300 x 1.2mm 
thick grade 430 stainless steel plate with no cylinder 
cutout. Stainless steel plate to have 6 countersunk holes 
for screw fixing. (Code: DHP-430-BL-SF 150 x 300)

10

1No

150 x 300 x 1.2mm thick Grade 430 stainless steel plate 
with cylinder cutout right. Stainless steel plate to have 6 
countersunk holes fir screw fixing. (Code: DPP-430-CR-
SF150 x 300)

11

17No
Lever handle on 170 x 170mm plate with cylinder cutout 
(Code: TH120 BP Cyl S.S)

12

PUSH PLATES AND KICK PLATES

36No

300 x (width of door) x 1.2mm thick Grade 430 stainless 
steel kick plate. Stainless Steel Kick Plate to have 12 
countersunk holes for screw fixing. (List price calculated 
on 813mm wide door) (DKP-430-SF 300)

13

Manufactured by "Dormakaba" or other equally 
approved

LETTERS, NAMEPLATES, ETC

1No150 x 150mm MALE sign (Code: DSS-130 M)14

Manufactured by "Dormakaba" or other equally 
approved

1No150 x 150mm FEMALE sign (Code: DSS-131 F)15

1No150 x 150mm TEA CUP sign (DSS-135 TC)16

1No150 x 150mm ELECTRICAL sign (Code: DSS-136 EL)17
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STATUTORY SIGNAGE

Statutory signage to be SABS approved and photo 
luminescent, external signage to be UV rated

10No190 x 190mm Arrow sign18

Red and white single sided signage screwed fixed 
on to walls as per manufacturer's details

4No190 x 190mm Fire extinguisher sign19

2No190 x 190mm Fire hose reel sign20

2No190 x 190mm Fire hydrant sign 21

1No190 x 190mm Twin booster sign22

1No300 x 200mm Fire exit keep clear sign23

2No190 x 190mm Arrow sign24

Green and white single sided signage screwed fixed 
on to walls as per manufacturer's details

2No190 x 190mm Running man sign25

1No

Combination of 4 No. of 190 x 190mm signage. Signage 
include arrow, fire hose reel, fire extinguisher and fire 
hydrant

26

Red and white double sided signage suspended 1m 
below suspended ceilings / soffit of slabs by chains 
as per manufacturer's details

1No
Combination of 3 No. of 190 x 190mm signage. Signage 
include arrow, fire hose reel and fire extinguisher

27

1No
Combination of 3 No. of 190 x 190mm signage. Signage 
include running man, arrow and wheel chair

28

Green and white double sided signage suspended 
1m below suspended ceilings / soffit of slabs by 
chains as per manufacturer's details
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1No

Combination of 5 No. of 190 x 190mm signage. Signage 
include running man & arrow (green) and fire hose reel, 
fire extinguisher & arrow (red)

29

Green, red and white double sided signage 
suspended 1m below suspended ceilings / soffit of 
slabs by chains as per manufacturer's details

NON-STATUTORY SIGNAGE (PRASA 
SPECIFICATION)

4No

Double sided signage, non-illuminated overall size 500 x 
500mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.1, page 4 of 12 of Prasa Specification, for full details. 

30

Projecting: Iconography

2No

Double sided signage, non-illuminated overall size 600 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.2, page 4 of 12 of Prasa Specification, for full details. 

31

4No

Wall mounted signage, overall size 300 x 300mm high. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type J1.2, page 11 of 12 of 
Prasa Specification, for full details. 

32

Internal Signage: Digitally printed 

2No

Door and wall mounted signage, overall size 300 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type J2.1, 
page 11 of 12 of Prasa Specification, for full details. 

33

DOOR CLOSURE

1No

NON HOLD OPEN Cam action slide channel door 
closer. Max door width 950mm. Closing Force EN 3. 
Hydraulic speed control. Pull-side door leaf fixing 
(Standard), Push-side transom fixing. Door closer 
compliant with EN 1154. Door closer is CERTI FIRE 
approved (Certificate No. CF 119) for door types ITT 
120, MM/IMM 240. Certified manufacturer to ISO 9001 
(TS91B - SL)

34

Manufactured by "Dormakaba" or other equally 
approved
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2No

"Franke Rodan RODX672" or other equally approved 
0,8mm thick satin finished stainless steel double toilet 
roll holder with spindle system (Code: 359987), size 144 
x 138 x 301mm high for 2 rolls maximum 120mm 
diameter  with cylinder lock with standard Franke Key, 
plugged and screwed to the wall with stainless steel 
screws.

35

BATHROOM FITTINGS

1No

"Bathroom Butler Series 4600" or other equally 
approved paper holder type II in polished grade 304 
stainless steel finish (Code: 4602POLS), overall size 
180 x 97 x 100mm, plugged and screwed to wall with 
stainless steel screws.

36

1No

"Bathroom  Butler Series 4600" or other equally 
approved single rail in polished grade 304 stainless 
steel finish (code: 4678POLS), overall size 1125 x 105 x 
50mm, plugged and screwed to wall with stainless steel 
screws.

37

1No

"XLerator 2.5Kw" or other equally approved 270W x 
240H x 200Dmm Automatic Electric Stainless Steel 
Hand Dryer - CLX2500 or other equally approved satin 
finish stainless steel casing 

38

1No
Soap dispenser (code: P-SDM-650) bolted to walls 
including all necessary fittings

39

"Chilli-B'' or other equally approved:

BLINDS

4No
Vertical slatted blinds 100mm wide to fit opening 2400 x 
600mm high opening

40

"Windowvert" or other equally approved

1No
Vertical slatted blinds 100mm wide to fit opening 2900 x 
600mm high opening

41

SUNDRIES
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18NoFloor Mounted Door Stop (DDS-SS-017)42

Manufactured by "Dormakaba" or other equally 
approved

2NoHat and Coat Hook with rubber buffer (DHC-SS-031B)43
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 9

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES
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All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

1.52t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.35tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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BILL NO. 10

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED PRESSED STEEL DOOR FRAMES

7NoFrame for door 813 x 2032mm high1

1.2mm Double rebated frames suitable for one brick 
wall

EXPANDING SECURITY GATES

4NoSecurity gate size 900 x 2000mm high.2

'Trellidoor' or other equally approved composite 
epoxy powder coated galvanised mild steel 
expanding security gate complete with floor rail, 
soffit guide and lock

HOT DIPPED GALVANISED STEEL BURGLAR 
BARS

4No

Burglar bar size 2400 x 600mm high. Tenderers are 
referred to Architects drawings annexed to these Bills of 
Quantities

3

50 x 50mm Hot dipped galvanised vertical bars with 
rounded ends and polished edges and fixed to wall 
with 10mm diameter counter sunk expansion bolts 
through 19mm diameter steel pipe spacers with bolt 
heads securely epoxy fixed to frame. 19mm 
Diameter hot dipped galvanised steel pipes equally 
spaced and welded to vertical falt bars.

1No

Burglar bar size 2900 x 600mm high. Tenderers are 
referred to Architects drawings annexed to these Bills of 
Quantities

4
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ANODISED ALUMINIUM LOUVRE UNITS

2NoType AGS-T size 400mm wide x 400mm high 5

'Trox' or other equally approved natural anodised 
louvre units screwed into wooden door

ALUMINIUM WINDOWS, ETC.

4No

Purpose made 'natural anodised' powder coated 
aluminium window including opening panel, all glazing 
with 6.38mm Low-E glazing, overall size 2400 x 600mm 
high. Tenderers are referred to Architect`s drawings 
annexed to these Bills of Quantities

6

Aluminium window complete with subframes, 
ironmongery, glass, sealing, etc., and fixing to 
brickwork or concrete

Glazing thickness in accordance with table 1 of 
SANS 10400 Part 'N'

1No

Purpose made 'natural anodised' powder coated 
aluminium window including opening panel, all glazing 
with 6.38mm Low-E glazing, overall size 2900 x 600mm 
high. Tenderers are referred to Architect`s drawings 
annexed to these Bills of Quantities

7

MANUAL PUSH-UP AND CHAIN OPERATED 
ROLLER SHUTTER DOORS

8No630 x 1050mm High chain operated roller shutter Door8

"Roll-Up Serranda" or other approved perforated 
galvanised, SABS 1461, & epoxy coated M/S 
manually operated push-up and hand chain 
operated with standard bottom rail, 75 x 0.8mm thick 
end-locked slats, 120mm extra-wide tamper proof 
guides, 4.5mm end plates, closed shaft and 2 x slide 
bolts, extruded with Aluminium T-bar & Astragal 
rubber weather seal. Including galv. cover box and 
powder coated components incl. door curtain, end 
plates, cover box, guides & T-bar. Door fixed to 
brick, concrete or structural steel jambs and 
concrete or steel lintel over. Contractor to provide 
cavity of 160mm x 120mm for recessing guides.
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BILL NO. 11

PLASTERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SCREEDS

205m230mm Thick on floors1

Screeds wood floated, on concrete

INTERNAL PLASTER

166m2On walls2

One coat cement plaster steel floated on brickwork

329m2On walls3

'Gypsum' or other equally approved skim plaster 
finishing coat, on previously painted surfaces
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 12

TILING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding.

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for  tiling 
key-coat.

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the Tal Professional range of productsas 
recommended by the manufacturer.

Fixing

WALL TILING

55m2On walls (Black)1

'Union Tiles' or other equally approved 300 x 600mm 
full bodied porcelain tiles (Code: SE20 A 600AH) 
with 3mm grouting fixed with 'Tal Goldstar 6' and Tal 
Bond" tile adhesive to plastered walls (plaster 
elsewhere measured) and flush pointed with "Tal 
Wall or Floor" anti-bacterial grout in accordance 
with the manufacturer’s instruction.

6m2On narrow widths2
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55m2On walls (Ivory)3

'Union Tiles' or other equally approved 300 x 600mm 
full bodied porcelain tiles (Code: SE SPA 6100 3x6 
AH) with 3mm grouting fixed with '"Tal Goldstar 6' 
and Tal Bond" tile adhesive to plastered walls 
(plaster elsewhere measured) and flush pointed with 
"Tal Wall or Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction.

6m2On narrow widths4

FLOOR TILING (Internal)

164m2On floors (Light grey)5

'Union Tiles' or other equally approved 600 x 600mm 
R10 slip rated full bodied porcelain floor (Code: 
SEZZ6879N) tiles with 3mm grouting fixed with '"Tal 
Goldstar 6' and Tal Bond" tile adhesive to screeded / 
wood floated / power floated floors (screeds, wood 
floated or power floated elsewhere measured) and 
flush pointed with "Tal Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction. 

179m300mm High skirting6

41m2On floors (Dark grey)7

'Union Tiles' or other equally approved 600 x 600mm 
R10 slip rated full bodied porcelain floor (Code: 
SEZZ6876N) tiles with 3mm grouting fixed with '"Tal 
Goldstar 6' and Tal Bond" tile adhesive to screeded / 
wood floated / power floated floors (screeds, wood 
floated or power floated elsewhere measured) and 
flush pointed with "Tal Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction. 

45m300mm High skirting8

SUNDRIES

255m
27 x 10 x 10mm aluminium square edge trim (Code: 
TDF 104.81)

9

"Genesis" or other equally approved edge trims:

2m
21 x 10mm aluminium straight edge trim (Code: ESA 
100.80)

10
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46m
Aluminium standard intermediate joints (Code: 
MMA100.35)

11

"Genesis" or other equally approved movement 
joints:

137m5 x 10mm Joints in floor tiles12

Polysulphide soft joint or equally approved at 3.0m 
intervals both ways as per supplier instructions 
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 13

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

49m
Purpose made 200 x 150mm Square eaves gutters fixed 
to rafter

1

0,8mm Seamless aluminium proprietary gutter and 
rainwater pipe system with baked enamel finish

4NoExtra over gutter for outlet2

16m120 x 90mm Rainwater pipe3

0.8mm Fluted aluminium down pipes with baked 
enamel finish

8NoExtra on rainwater pipe for bend4

4NoExtra on rainwater pipe for shoe5

SANITARY FITTINGS

2No

"Vaal Sanitaryware” or other equally approved vitreous 
china Parktown 90 degree outlet top inlet or back inlet 
flushvalve (code: 431600) and double flap plastic seat

6

WC

2No

"Grohe" or other equally approved 25mm diameter 
chrome flush valve for wc (code: 37609) for concealed 
installation with push button actuator, 1.2 - 5.0 bar flow 
pressure, flow rate adjustment, including 25mm supply 
pipe, stop valve, flush pipe and 300mm extension pipe 
to wc.

7
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2No

“Vaal Sanitaryware” or other equally approved Iceberg 
Vitreous china drop-in vanity basin colour White (Code: 
7034), size 420 x 420mm fitted into opening in granite 
vanity top (vanity top elsewhere measured) and sealed 
with silicone sealant where basin rim meets vanity top. 

8

Wash Hand Basin

2No

“Idral” or other equally approved water save self-closing 
push button pillar tap, non-hold cold water supply only, 
chrome finish, (code: 08212) with flow time of 6 - 9 secs.

9

2NoGH angle valve bau 15x15mm10

2No303-32 Basin waste11

2NoISM Gio bottle trap CP 32mm12

1No

“Franke” or other equally approved Projectline Model 
PLN611 stainless steel single end bowl inset sink 
(Code: 821047), overall size 800 x 460mm wide with 
one 340 x 370 x 150mm deep bowl, fitted onto cupboard 
(cupboard elsewhere measured) including clear silicon, 
38mm waste fitting and PVC trap (trap elsewhere 
measured).

13

Kitchen Sink - Single Bowl

1No

"Cobra Watertech Noka" or other equally approved 

15mm chrome plated deck mounted sink mixer with 

overarm swivel outlet and adjustable flanges (code: NA-

970), manufactured in accordance with SANS 226:2004 

Type 1 (BS 5412).

14

2NoGH angle valve bau 15x10mm15

1No
32 x 40mm Butyl rubber "P" or "S" trap jointed to waste 
outlet fitting and uPVC pipe including clamps

16

Taps, valves, etc.  jointed to copper pipes are to include 
brass connectors, adaptors etc. Installation and fixings 
to be as per manufacturers specifications and SANS 
1808-9 compliant.  

TAPS, VALVES, ETC.

4No15mm Ball-O- stop valves17
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4No22mm Ball-O- stop valves18

SANITARY PLUMBING

8m50mm Pipes19

uPVC pipes cast into concrete slabs, fixed to soffit 
and walls, or chased into walls, chased into 
concrete, etc. in accordance with manufacturers 
specifications

8m110mm Pipes20

9No50mm Bend21

Extra over uPVC pipes for:

3No50mm Access bend22

1No50mm Junction23

1No50mm Access junction24

3No50mm Coupling25

2No110mm Bend26

2No110mm Access bend27

1No110mm Double access junction28

1No110 x 50mm Access junction29

2No110mm Pan connector30

1No110mm Two way vent valve31

1No110mm Coupling32

DOMESTIC WATER SUPPLIES
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All piping embedded into concrete or chased into walls 
to be twice wrapped  in strong approved building paper.

Geberit Mepla or other equally approved pipes fixed 
to soffit and walls, or chased into walls, chased into 
concrete, etc. in accordance with manufacturers 
specifications: 

Rates for surface mounted copper pipe shall be deemed 
to include all fixtures and fittings for pipes fixed to walls, 
in chases, and in ceilings.

16m15mm Pipes33

14m22mm Pipes34

12No15mm Bend35

Extra over Mepla pipes for fittings:

8No22mm Bend36

2No22 x 15mm Bend37

2No22mm Tees38

2No22 x 15mm Tees39

4No15mm Flexible service pipe 300mm girth40

Extra over Mepla pipes for brass compression 
fittings:

4No15mm Wallplate elbow41

2No22mm Wallplate elbow42

4No
4.5kg Carbon dioxide fire extinguisher including 
approved bracket fixed to wall

43

FIRE APPLIANCES

PIPE INSULATION
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2m
Insulation to 15mm diameter piping and couplings 
including working around fittings

44

Thermaflex snap on sectional pipe insulation, neatly 
cut around pipe as required

ELECTRIC WATER HEATERS

1No
10 Litre "Hydroboil" or other equally approved over sink 
electric water heater

45

Water heaters and accessories:

Item

Allow for testing the whole of the Stormwater drainage, 
Sewer drainage, Plumbing, Water and Fire supplies and 
all fittings to the satisfaction of the Architect, Engineer 
and Local Authorities. All defective work is to be taken 
out and replaced at the contractor's expense and the 
whole re-tested until acceptable

46

TESTING 

Item
Provide a full set of as-built drawings on completion of 
the installation

47

AS-BUILT DRAWINGS
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 14

GLAZING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

MIRRORS

2No
6mm Mirror size 600 x 750mm, four times holed and 
fixed to plastered wall

1

Mirrors shall be silver float glass with polished 
edges all round and holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 15

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly water pressure cleaned 
and allowed to dry completely before any paint is 
applied. Blistered or peeling paint shall be completely 
removed and cracks shall be opened, filled with a 
suitable filler and finished to match existing surfaces. 

Previously painted plastered surfaces

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON INTERNAL FLOATED PLASTER SURFACES

329m2On walls1

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved Primer (PP700) 
and two coats "Velvaglo" water based paint for 
interior use

16m2On narrow widths2

ON EXISTING CONCRETE FLOOR SURFACES

253m2On soffit of coffer slab 3

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved Primer (PP700) 
and two coats "Velvaglo" water based paint for 
interior use
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ON METAL SURFACES

15m2On posts4

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

8m2On doors5

PAINTWORK, ETC TO NEW SURFACES

ON INTERNAL FLOATED PLASTER SURFACES

166m2On walls6

"Plascon" or other equally approved Primer (PP700) 
and two coats "Velvaglo" water based paint for 
interior use

8m2On narrow widths7

ON METAL SURFACES

40m2Backs of galvanised steel door frames before fixing8

One coat calcium plumbate primer on:

40m2On door frames9

"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

18m2On burglar guard 10

ON WOOD SURFACES

78m2On Doors11

"Plascon" or other equally approved primer, one 
coat alkyd based universal undercoat and two coats 
professional gloss enamel paint 
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193m2On timber slate ceilings12

Prepare and apply two coats "Plascon" or other 
equally approved mat varnish

ON PLASTERBOARD SURFACES

224mOn cornices 13

"Plascon" or other equally approved gypsum and 
plaster primer (PP700) and two coats professional 
super matt (PEM 900/TSA) for interior use
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 16

EXTERNAL WORKS (ALL TRADES)

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Alterations

42m2Parking area 1

Saw cut, breaking up and removing concrete block 
pavers including reducing ground by 150mm deep

Earthworks

42m2

Compaction of ground surfaces, etc. including scarifying 
for a depth of 150mm, breaking down oversize material, 
adding suitable material where necessary and 
compacting to 93% mod AASHTO density

2

Excavation other than bulk 

6m3

150mm Thick layer of G5 sub-base course under 
platforms, etc., with selected and  natural G5 quality 
material, supplied and carted onto site by the contractor,  
compacted in layers of 150mm thickness to at least 95% 
Mod. AASHTO density.

3

Item

Allow for the execution of all the prescribed density tests 
on filling, etc., as pointed out by the Engineer on site to 
the approval of the Principal Agent.

4

42m2

50mm Concrete block paver to match existing including 
20mm thick river sand, weed poisoning on compacted 
ground surfaces (compacted ground surfaces elsewhere 
measured) 

5

Paving

Metalwork
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150m

1,8m High palisade fencing comprising of 2,2m high 
posts at 2,0m centres, V-type top and bottom rails and 
thirteen 1,8m high pales between posts, set up and 
fixed complete including 400 x 400 x 600mm concrete 
base to posts

6

Galvanised steel palisade fencing:

2NoExtra over fencing for 900 x 1800mm high single gate 7

MAIN STATION SIGNAGE 

Non-Statutory Signage (Prasa Specification)

2No

Double sided signage, illuminated and non-illuminated 
overall size 500 x 3000mm high signage, fixed on steel 
post approximate 6000mm high including 1000mm cast 
into concrete base.Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
D1.2, page 5 of 12 of Prasa Specification, for full details. 

8

Pylons: Naming
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SECTION SUMMARY - Ticket Office (A)

Bill
No

Page
No

Amount

46Alterations 1

49Earthworks2

53Concrete, Formwork and Reinforcement 3

55Masonry 4

56Waterproofing 5

61Roof Coverings6

66Carpentry and Joinery7

72Ironmongery 8

75Structrual Steel 9

77Metalwork10

78Plastering11

81Tiling12

86Plumbing and Drainage 13

87Glazing14

90Paintwork15

92External Works 16
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 3

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

64m2

Carefully take out vandalised metal roof sheeting in 
patches including screws, sisalation, and preparing 
existing steel purlins to receive new sheeting (new 
sheeting elsewhere measured)   

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

56mCarefully take out and remove damaged steel purlins2

9mExisting metal box gutter3

Carefully take out and remove gutters and 
downpipes etc.

6m
Existing 110mm metal downpipes including outlet, 
bends & shoe

4

32mExisting barge flashing, girth 550mm5

Carefully take out and remove gutters and 
downpipes etc.

-94-

Alteration Works
Bill No.  1
Section No.  3

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

64m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturers 
recommendations 
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9mGutter flashing 300mm girth2

Sundries

32mBarge flashing 660mm girth3
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

1.23t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.22tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED STEEL BENCHES 

4NoBack-to-back sides bench 1800mm long with straight leg1

Galvanised and polyurethane painted platform 
bench, colour mid grey,  set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M04)

BUDGETARY ALLOWANCES

108,000.00Item

Allow an amount of R 108,000.00 for reinforced glass 
with metal frames (waiting area viewing panels) amount 
to be utilized at the discretion of the Principal Agent.

2

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

9m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

2NoExtra over gutter box for stop end2

2NoExtra over gutter box for 110mm outlet 3

12m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

4NoExtra over 110mm rainwater pipe for bend5

2NoExtra over 110mm rainwater pipe for shoe6
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON METAL SURFACES

83m2On structural steel members1

Remove all grease and oil by washing with a water 
emulsifiable solvent degreaser and rinsing with 
potable water, dry abrasive blast to rear white metal 
in accordance with Sa 2.5 of the International 
Standard ISO 850-1 to obtain a surface profile of 25 - 
75 microns and apply one coat Interguard 269 
galvanizing primer and two coats Interthane 990 
recoatable polyurethane
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION SUMMARY - Waiting Area (B)

Bill
No

Page
No

Amount

94Alteration Works1

99Roof Coverings 2

102Structrual Steel 3

103Metalwork4

104Plumbing and Drainage 5

105Paintworks 6
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 4

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

144m2

Carefully take out vandalised metal roof sheeting in 
patches including screws, sislation, and preparing 
exsiting steel purlins to receive new sheeting (new 
sheeting elsewhere measured)   

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

82mCarefully take out and remove damaged steel purlins2

27mExisting metal box gutter3

Carefully take out and remove gutters and 
downpipes etc.

40m
Existing 110mm uPVC downpipes including outlet, 
bends & shoe

4

97mExisting barge flashing, girth 550mm5

Carefully take out and remove gutters and 
downpipes etc.

4No
Steel single door and steel frame 813 x 2032mm high 
overall

6

Take out and remove doors, windows etc from 
brickwork to remain including making good cement 
plaster on both sides
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

45No

Existing steel balustrades fixed on steel frames including
preparing surfaces to receive new (new elsewhere 
measured) 

7

Taking out/off and removing sundry metalwork

181m2
Pressure clean down facebrick walls and seal with an 
approved sealer

8

PREPARATORY WORK TO EXISTING 
SURFACES

14m2
Remove damaged face bricks and replace with new to 
match existing 

9

22m2
Making good to defects in concrete floors with "Sika" or 
other equally approved

10

16m2

Prepare existing floor surfaces to receive new epoxy 
paint (new epoxy elsewhere measured) including 
patching damages in patches with ABE Durarep FR or 
similar approved. 

11

SUNDRIES 

Tarmacdam

44m2
Prime and lay 40mm thick 40/50 pen. Bitumen 9.5mm 
Stone, in patches

12

Bituminous premix road surfacing
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 

Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

-110-

Roof Covering
Bill No.  2
Section No.  4

Carried Forward R



stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 

Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

144m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturers 
recommendations 
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

27mGutter flashing 300mm girth2

Sundries

97mBarge flashing 660mm girth3
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

1.53t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.15tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED PRESSED STEEL DOOR FRAMES

4NoFrame for door 813 x 2032mm high1

1.2mm Double rebated frames suitable for one brick 
wall

GALVANISED STEEL GATES, SCREENS, ETC

4No

Single gate size 900 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

2

Hot dipped galvanised steel gates

4No

Double gate size 2600 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

3

GALVANISED MILD STEEL BALUSTRADES
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

45m

Standard ball type handrail and post fixed on 100 x 100 
x 8mm thick base plate with 4 No. M10 chemical 
anchors fixed to concrete slab. Fischer M10 (8.8) 
galvanised H.D. anchor studs (with embedment length 
220mm) with fischer FIS-V-360 chemical mortar or 
similar approved chemical anchors with 'ETA' (european 
technical approval)

4

Standard ball type steel balustrades
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No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

27m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

8NoExtra over gutter box for stop end2

4NoExtra over gutter box for 110mm outlet 3

40m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

16NoExtra over 110mm rainwater pipe for bend5

4NoExtra over 110mm rainwater pipe for shoe6
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON EXISTING CONCRETE FLOOR SURFACES

16m2On floor surfaces1

Prepare floors including all necessary degreasing, 
patching, grinding and sanding, prime with 
'Flowshield Primer' and apply 4-6mm thick self 
levelling 'Flowshield epoxy

ON EXTERNAL FLOATED PLASTER SURFACES

8m2On grill blocks2

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved alkali resistant 
primer and two coats "Micatex" emulsion paint for 
exterior use

ON METAL SURFACES

332m2On balustrades 3

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

325m2On steel wall balustrades 4

-120-

Paintworks
Bill No.  6
Section No.  4

Carried Forward R



Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

706m2On structural steel members5

Prepare, degrease and sand down existing surfaces 
and apply "Plascon" or other approved alkyd based 
zinc phosphate primer, one coat alkyd based 
universal undercoat and two coats superior quality 
universal enamel paint, on steel

PAINTWORK, ETC TO NEW SURFACES

ON METAL SURFACES

8m2Backs of galvanised steel door frames before fixing6

One coat calcium plumbate primer on:

8m2On door frames7

"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

90m2On balustrades 8

"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

ON PREMIX SURFACES

245m100mm Yellow solid line9

100mm Yellow luminous  painted safety line on 
concrete surfaces as per Prasa specification
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION SUMMARY - Pedestrian Bridge (C & F)

Bill
No

Page
No

Amount

108Alteration Works1

113Roof Covering 2

116Structural Steel3

118Metalwork4

119Plumbing and Drainage 5

121Paintworks6
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 5

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

64m2

Carefully take out vandalised metal roof sheeting in 
patches including screws, sisalation, and preparing 
existing steel purlins to receive new sheeting (new 
sheeting elsewhere measured)   

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

56mCarefully take out and remove damaged steel purlins2

9mExisting metal box gutter3

Carefully take out and remove gutters and 
downpipes etc.

6m
Existing 110mm metal downpipes including outlet, 
bends & shoe

4

32mExisting barge flashing, girth 550mm5

Carefully take out and remove gutters and 
downpipes etc.

64m2Platforms6

Saw cut, breaking up and removing premix 
including reducing ground by 150mm deep
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

64m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturers 
recommendations 
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9mGutter flashing 300mm girth2

Sundries

32mBarge flashing 660mm girth3
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AmountItem
No
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

1.83t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.18tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED STEEL BENCHES 

4NoBack-to-back sides bench 1800mm long with straight leg1

Galvanised and polyurethane painted platform 
bench, colour mid grey,  set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M04)

BUDGETARY ALLOWANCES

108,000.00Item

Allow an amount of R 108,000.00 for reinforced glass 
with metal frames (waiting area viewing panels) amount 
to be utilized at the discretion of the Principal Agent.

2

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

9m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

2NoExtra over gutter box for stop end2

2NoExtra over gutter box for 110mm outlet 3

12m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

4NoExtra over 110mm rainwater pipe for bend5

2NoExtra over 110mm rainwater pipe for shoe6
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON METAL SURFACES

83m2On structural steel members1

Remove all grease and oil by washing with a water 
emulsifiable solvent degreaser and rinsing with 
potable water, dry abrasive blast to rear white metal 
in accordance with Sa 2.5 of the International 
Standard ISO 850-1 to obtain a surface profile of 25 - 
75 microns and apply one coat Interguard 269 
galvanizing primer and two coats Interthane 990 
recoatable polyurethane
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SECTION SUMMARY - Waiting Area (D)

Bill
No

Page
No

Amount

123Alteration Works1

128Roof Coverings 2

131Structrual Steel 3

132Metalwork4

133Plumbing and Drainage 5

134Paintworks 6
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 6

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

436m2

Carefully take out vandalised metal roof sheeting in 
patches including screws, sislation, and preparing 
exsiting steel purlins to receive new sheeting (new 
sheeting elsewhere measured)   

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

244mCarefully take out and remove damaged steel purlins2

122mExisting metal box gutter3

Carefully take out and remove gutters and 
downpipes etc.

25m
Existing 110mm metal downpipes including outlet, 
bends & shoe

4

136mExisting barge flashing, girth 550mm5

Carefully take out and remove gutters and 
downpipes etc.

18No
Timber single door and steel frame 813 x 2032mm high 
overall

6

Take out and remove doors, windows etc from 
brickwork to remain including making good cement 
plaster on both sides
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82m2Tiles to floors, including 30mm screeds 7

Hacking up/off and removing ceramic tiles including  
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc

365m2Tiles to walls8

11No
Vitreous china wash hand basin, including short lengths 
of piping, etc

9

Take out and remove piping, sanitary fittings, etc., 
including disconnecting piping from fittings and 
make good floor and wall finishes

13No
Vitreous china WC pan with cistern, including short 
lengths of piping, etc

10

2No
Vitreous china urinal, including short lengths of piping, 
etc

11

4NoFloor drain including short lengths of piping, etc. 12

4m2
Glass from steel windows, including cleaning out 
rebates and preparing for new glass

13

Taking out/off and removing glass and mirrors

32No

Remove existing steel bench overall size 1830 x 500mm 
and comprises of 50mm diameter frames, 2 x 50mm 
diameter steel post and base plate bolted (four number 
of bolts) to concrete surfaces, base size 120 x 120mm, 
prepare and seal surfaces with epoxy grout to receive 
new (new elsewhere measured)

14

Taking out/off and removing sundry metalwork

218m2
Pressure clean down facebrick walls and seal with an 
approved sealer

15

PREPARATORY WORK TO EXISTING 
SURFACES

11m2
Remove damaged face bricks and replace with new to 
match existing 

16
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8m2
Making good to defects in concrete floors with "Sika" or 
other equally approved

17

4m2Service existing steel windows18

SERVICING OF EXISTING 
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

436m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturers 
recommendations 
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122mGutter flashing 300mm girth2

Sundries

61mRidge flashing 550mm girth3

136mBarge flashing 660mm girth4
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BILL NO. 3

CARPENTRY AND JOINERY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

FLUSH DOORS

10No
44mm Door size 813 x 2032mm high hung to steel 
frames

1

Solid core flush doors with Sapele veneer covering 
on both sides and hard wood edging strips on 
vertical sides.

10No
Extra over door 813 x 2032mm high overall for cutting 
and forming opening approximately 400 x 400mm high.

2

8No
44mm Door size 813 x 2032mm high hung to timber 
frames

3

Semi-solid core flush doors with Sapele veneer 
covering on both sides and hard wood edging strips 
on vertical sides.

FRAMED FRAMES ETC

8No
44 x 110mm Rebated linings, plugged for door size 813 
x 2032mm high.

4

Wrought meranti
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

CEILINGS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUSPENDED CEILINGS 

82m2
Ceilings suspended not exceeding 1m below structural 
steel roof trusses 

1

'OWA' or other equally approved 12.5mm Vinyl 
Faced Gypsum Ceiling Panels, face-covered with 
white embossed vinyl, size 1200 x 600mm, laid on 
fire rated Cliq system S3 exposed demountable 
suspension system including galvanised main tees, 
cross tees, etc., all suspended with galvanised 
hangers at centres not exceeding 1200mm and all 
installed to manufacturer's instructions. 

23No
Extra over for 1200 x 600mm Opening in ceiling for light 
fittings

2

21No
Extra over for 40mm Diameter opening in ceiling panels 
for light fittings, fire detection, etc. 

3

16No
Extra over for 100mm diameter opening in ceiling panels 
for extraction

4

135m

'OWAconstruct' or other equally approved pre-painted 
shadowline W-trim plugged at 200mm centres and all 
installed in accordance to the manufacturer's 
specification

5

Shadowline, cornices, etc to ceilings
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

IRONMONGERY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

HINGES, ETC

24No
102 x 75 x 3mm Stainless steel two ball bearing butt 
hinge (Code: 8352-100SB)

1

Manufactured by "Union" or other equally approved

LOCKSETS, ETC

8No

Cylinder Deadlock. Case dimensions (mm) 116.5H x 
78D. Forend dimensions (mm) 168H x 22W. Backset 
57mm. (D037D SS)

2

Manufactured by "Dormakaba" or other equally 
approved

10No

Cylinder Sash Lock. Case dimensions (mm) 116.5H x 
78D. Forend dimensions (mm) 168H x 22W. Backset 
57mm. Centres 61mm. (D036S SS)

3

10No

Bathroom Deadlock. Case dimensions (mm) 102H x 
78D. Forend dimensions (mm) 155H x 22W. Backset 
57mm. (D032D SS)

4

8No
43mm five pin Euro-profile Single Cylinder Grand 
Master Keyed (DSC104301 GMK)

5

8NoRound Cylinder escutcheon (DCE-002 S.S)6

HANDLES
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

8No
300 x 30mm Straight Tubular Pull Handle BT (DPH210 
BT)

7

Manufactured by "Dormakaba" or other equally 
approved

4No
325 x 25mm Straight Tubular Pull Handle Flange Fixing 
(DPH301B)

8

PUSH PLATES AND KICK PLATES

8No

150 x 300 x 1.2mm thick Grade 430 stainless steel 
plate. Stainless Steel Plate to have 6 countersunk holes 
for screw fixing. (DPP-430-BL-SF 150X300)

9

Manufactured by "Dormakaba" or other equally 
approved

20No

300 x (width of door) x 1.2mm thick Grade 430 stainless 
steel kick plate. Stainless Steel Kick Plate to have 12 
countersunk holes for screw fixing. (List price calculated 
on 813mm wide door) (DKP-430-SF 300)

10

LETTERS, NAMEPLATES, ETC

4No150 x 150mm MALE sign (Code: DSS-130 M)11

Manufactured by "Dormakaba" or other equally 
approved

4No150 x 150mm FEMALE sign (Code: DSS-131 F)12

2No150 x 150mm PARAPLEGIC sign 13

NON-STATUTORY SIGNAGE (PRASA 
SPECIFICATION)

8No

Wall mounted signage, overall size 300 x 300mm high. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type J1.2, page 11 of 12 of 
Prasa Specification, for full details. 

14

Internal Signage: Digitally printed 

8No

Door and wall mounted signage, overall size 300 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type J2.1, 
page 11 of 12 of Prasa Specification, for full details. 

15
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DOOR CLOSURE

8No

NON HOLD OPEN Cam action slide channel door 
closer. Max door width 950mm. Closing Force EN 3. 
Hydraulic speed control. Pull-side door leaf fixing 
(Standard), Push-side transom fixing. Door closer 
compliant with EN 1154. Door closer is CERTI FIRE 
approved (Certificate No. CF 119) for door types ITT 
120, MM/IMM 240. Certified manufacturer to ISO 9001 
(TS91B - SL)

16

Manufactured by "Dormakaba" or other equally 
approved

2No

EN 2-4 Parallel Arm DELAYED ACTION Door Closer. 
Push Side Fixing (Parallel Arm Bracket Included) EN2 
750-850, EN3 850-950, EN4 950-1100 (TS73V PA DC - 
PAB - SL)

17

13No

"Franke Rodan RODX672" or other equally approved 
0,8mm thick satin finished stainless steel double toilet 
roll holder with spindle system (Code: 359987), size 144 
x 138 x 301mm high for 2 rolls maximum 120mm 
diameter  with cylinder lock with standard Franke Key, 
plugged and screwed to the wall with stainless steel 
screws.

18

BATHROOM FITTINGS

10No

"XLerator 2.5Kw" or other equally approved 270W x 
240H x 200Dmm Automatic Electric Stainless Steel 
Hand Dryer - CLX2500 or other equally approved satin 
finish stainless steel casing 

19

10No
Soap dispenser (code: P-SDM-650) bolted to walls 
including all necessary fittings

20

"Chilli-B'' or other equally approved:

PARAPLEGIC FITTINGS

2No300x300x300mm Side Grab Rail (DGR-SS-152)21

Manufactured by "Dormakaba" or other equally 
approved

2No800x206mm Cistern Back Rail (DGR-SS-150)22
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SUNDRIES

10NoFloor Mounted Door Stop (DDS-SS-017)23

Manufactured by "Dormakaba" or other equally 
approved

8NoHat and Coat Hook with rubber buffer (DHC-SS-031B)24
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES

-150-

Structrual Steel
Bill No.  6
Section No.  6

Carried Forward R



Brought Forward R
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

0.98t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.30tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 7

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED PRESSED STEEL DOOR FRAMES

18NoFrame for door 813 x 2032mm high1

1.2mm Double rebated frames suitable for one brick 
wall

GALVANISED STEEL GATES, SCREENS, ETC

10No

Single gate size 900 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

2

Hot dipped galvanised steel gates

ANODISED ALUMINIUM LOUVRE UNITS

10NoType AGS-T size 400mm wide x 400mm high 3

'Trox' or other equally approved natural anodised 
louvre units screwed into wooden door

GALVANISED STEEL BENCHES 
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

4NoBack-to-back sides bench 1800mm long with straight leg4

Galvanised and polyurethane painted platform 
bench, colour mid grey,  set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M04)
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 8

PLASTERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SCREEDS

82m230mm Thick on floors1

Screeds wood floated, on concrete
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 9

TILING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding.

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for  tiling 
key-coat.

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the Tal Professional range of productsas 
recommended by the manufacturer.

Fixing

WALL TILING

183m2On walls (Black)1

'Union Tiles' or other equally approved 300 x 600mm 
full bodied porcelain tiles (Code: SE20 A 600AH) 
with 3mm grouting fixed with 'Tal Goldstar 6' and Tal 
Bond" tile adhesive to plastered walls (plaster 
elsewhere measured) and flush pointed with "Tal 
Wall or Floor" anti-bacterial grout in accordance 
with the manufacturer’s instruction.

13m2On narrow widths2
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

183m2On walls (Ivory)3

'Union Tiles' or other equally approved 300 x 600mm 
full bodied porcelain tiles (Code: SE SPA 6100 3x6 
AH) with 3mm grouting fixed with '"Tal Goldstar 6' 
and Tal Bond" tile adhesive to plastered walls 
(plaster elsewhere measured) and flush pointed with 
"Tal Wall or Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction.

13m2On narrow widths4

FLOOR TILING

66m2On floors5

'Union Tiles' or other equally approved 600 x 600mm 
R10 slip rated full bodied porcelain floor (Code: 
SEZZ6879N) tiles with 3mm grouting fixed with '"Tal 
Goldstar 6' and Tal Bond" tile adhesive to screeded / 
wood floated / power floated floors (screeds, wood 
floated or power floated elsewhere measured) and 
flush pointed with "Tal Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction. 

16m2On floors6

'Union Tiles' or other equally approved 600 x 600mm 
R10 slip rated full bodied porcelain floor (Code: 
SEZZ6876N) tiles with 3mm grouting fixed with '"Tal 
Goldstar 6' and Tal Bond" tile adhesive to screeded / 
wood floated / power floated floors (screeds, wood 
floated or power floated elsewhere measured) and 
flush pointed with "Tal Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction. 

SUNDRIES

149m
27 x 10 x 10mm aluminium square edge trim (Code: 
TDF 104.81)

7

"Genesis" or other equally approved edge trims:

9m
21 x 10mm aluminium straight edge trim (Code: ESA 
100.80)

8

55m5 x 10mm Joints in floor tiles9

Polysulphide soft joint or equally approved at 3.0m 
intervals both ways as per supplier instructions 
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 10

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

122m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

4NoExtra over gutter box for stop end2

6NoExtra over gutter box for 110mm outlet 3

19m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

12NoExtra over 110mm rainwater pipe for bend5

6NoExtra over 110mm rainwater pipe for shoe6

SANITARY FITTINGS

11No

"Vaal Sanitaryware” or other equally approved vitreous 
china Parktown 90 degree outlet top inlet or back inlet 
flushvalve (code: 431600) and double flap plastic seat

7

WC

11No

"Grohe" or other equally approved 25mm diameter 
chrome flush valve for wc (code: 37609) for concealed 
installation with push button actuator, 1.2 - 5.0 bar flow 
pressure, flow rate adjustment, including 25mm supply 
pipe, stop valve, flush pipe and 300mm extension pipe 
to wc.

8
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9No

“Vaal Sanitaryware” or other equally approved Bantam 
vitreous China cloakroom basin colour White (Code: 
7030), size 455 x 290mm with one taphole (LHS) 
including integrated overflow and chain stay, basin 
bolted to wall with two 10mm bolts (Code: 8448Z0) and 
sealed with silicone sealant where basin meets wall. 

9

Wash Hand Basin (Public Ablutions)

9No

"Cobra" or other equally approved  self-closing push 

button metering spout, wall type with non-hold open 

feature,  flow time1 - 20 secs.

10

9NoGH angle valve bau 15x15mm11

9No303-32 Basin waste12

9NoISM Gio bottle trap CP 32mm13

2No

"Vaal Sanitaryware" or other equally approved 565 x 

275 x 310mm sweetpea white vitreous china wall 

mounted back inlet urinal (code: 705127) including 

38mm chromium plated domical grating (code: 8787z0) 

and chromium plated back inlet spreader (code: 

7054z2), flush valve, flush pipe and fittings (by others), 

fixed on and including two hanger brackets (code: 

8127z0).

14

Urinals

2No

"Walcro” or other equally approved 15mm Ø BSP built-
in sleeve, DZR brass urinal flush valve (code: 155UW) 
with internal flow control, strainer and no-hold feature for 
single bowl urinal.

15

2No

"Whyte House" or other equally approved paraplegic 

WC (code: 025134) with back inlet flush valve & double 

flap plastic seat.

16

WC (Paraplegic)
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2No

"Grohe" or other equally approved 25mm diameter 
chrome flush valve for wc (code: 37609) for concealed 
installation with push button actuator, 1.2 - 5.0 bar flow 
pressure, flow rate adjustment, including 25mm supply 
pipe, stop valve, flush pipe and 300mm extension pipe 
to wc.

17

2No

"Vaal Sanitaryware" or other equally approved hibiscus 

vitreous china lavatory basin colour white (code: 7023), 

size 510 x 405mm with one tap hole including integrated 

overflow and chain stay hole bolted to wall with two x 

10mm bolts (code: 8448Z0) and including universal half 

pedestal with hanger springs (code: 715221) and sealed 

with silicone sealant where basin meets wall.

18

Wash Hand Basin (Paraplegic)

2No

"Cobra" or other equally approved medical elbow action 

pillar tap with high waist, chrome finish, manufactured in 

accordance with SANS 226 Type 2.

19

2NoGH angle valve 15x10mm20

2No303-32 Basin waste21

2NoISM Gio bottle trap CP 32mm22

4No

"Seaqual" or similar approved floor drain size 250x250 x 

75mm deep with grating to suite and with 100mm 

diameter outlet and set in position and installed as per 

manufacturer’s instructions

23

Floor Drains

Taps, valves, etc.  jointed to copper pipes are to include 
brass connectors, adaptors etc. Installation and fixings 
to be as per manufacturers specifications and SANS 
1808-9 compliant.  

TAPS, VALVES, ETC.

4No15mm Ball-O- stop valves24

6No22mm Ball-O- stop valves25
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SANITARY PLUMBING

51m50mm Pipes26

uPVC pipes cast into concrete slabs, fixed to soffit 
and walls, or chased into walls, chased into 
concrete, etc. in accordance with manufacturers 
specifications

52m110mm Pipes27

45No50mm Bend28

Extra over uPVC pipes for:

23No50mm Access bend29

8No50mm Junction30

4No50mm Access junction31

15No50mm Coupling32

26No110mm Bend33

13No110mm Access bend34

7No110mm Access junction35

8No110 x 50mm Access junction36

11No110mm Pan connector37

4No110mm Two way vent valve38

13No110mm Coupling39

DOMESTIC WATER SUPPLIES

All piping embedded into concrete or chased into walls 
to be twice wrapped  in strong approved building paper.

Class 1 copper pipes fixed to soffit and walls, or 
chased into walls, chased into concrete, etc. in 
accordance with manufacturers specifications: 
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Rates for surface mounted copper pipe shall be deemed 
to include all fixtures and fittings for pipes fixed to walls, 
in chases, and in ceilings.

45m15mm Pipes40

79m22mm Pipes41

39No15mm Bend42

Extra over copper pipes for capillary fittings:

51No22mm Bend43

7No22 x 15mm Bend44

19No22mm Tees45

7No22 x 15mm Tees46

13No15mm Flexible service pipe 300mm girth47

Extra over copper pipes for brass compression 
fittings:

13No15mm Wallplate elbow48

13No22mm Wallplate elbow49

Item

Allow for testing the whole of the Stormwater drainage, 
Sewer drainage, Plumbing, Water and Fire supplies and 
all fittings to the satisfaction of the Architect, Engineer 
and Local Authorities. All defective work is to be taken 
out and replaced at the contractor's expense and the 
whole re-tested until acceptable

50

TESTING 

Item
Provide a full set of as-built drawings on completion of 
the installation

51

AS-BUILT DRAWINGS
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 11

GLAZING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GLAZING TO STEEL WITH PUTTY

4m2Panes exceeding 0,5m2 and not exceeding 2,0m21

6.38mm Shutter proof glass

MIRRORS

13No
6mm Mirror size 600 x 750mm, four times holed and 
fixed to plastered wall

2

Mirrors shall be silver float glass with polished 
edges all round and holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 12

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON METAL SURFACES

436m2On structural steel members1

Remove all grease and oil by washing with a water 
emulsifiable solvent degreaser and rinsing with 
potable water, dry abrasive blast to rear white metal 
in accordance with Sa 2.5 of the International 
Standard ISO 850-1 to obtain a surface profile of 25 - 
75 microns and apply one coat Interguard 269 
galvanizing primer and two coats Interthane 990 
recoatable polyurethane

8m2On window frames2

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

8m2On burglar guard mesh screen 3

PAINTWORK, ETC TO NEW SURFACES

ON METAL SURFACES

36m2Backs of galvanised steel door frames before fixing4

One coat calcium plumbate primer on:
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36m2On door frames5

"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

ON WOOD SURFACES

70m2On doors6

"Plascon" or other equally approved primer, one 
coat alkyd based universal undercoat and two coats 
professional gloss enamel paint 
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SECTION SUMMARY - Waiting Area and Ablutions (E)

Bill
No

Page
No

Amount

138Alteration Works1

143Roof Coverings 2

144Carpentry and Joinery 3

145Ceilings 4

149Ironmongery5

152Structrual Steel 6

154Metalwork7

155Plastering8

157Tiling 9

162Plumbing and Drainage 10

163Glazing11

165Paintworks 12
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 7

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

64m2

Carefully take out vandalised metal roof sheeting in 
patches including screws, sislation, and preparing 
existing steel purlins to receive new sheeting (new 
sheeting elsewhere measured)   

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

56mCarefully take out and remove damaged steel purlins2

9mExisting metal box gutter3

Carefully take out and remove gutters and 
downpipes etc.

6m
Existing 110mm metal downpipes including outlet, 
bends & shoe

4

32mExisting barge flashing, girth 550mm5

Carefully take out and remove gutters and 
downpipes etc.
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

64m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturers 
recommendations 
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9mGutter flashing 300mm girth2

Sundries

32mBarge flashing 660mm girth3
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES
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All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

1.83t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.18tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED PRESSED STEEL DOOR FRAMES

4NoFrame for door 813 x 2032mm high1

1.2mm Double rebated frames suitable for one brick 
wall

GALVANISED STEEL GATES, SCREENS, ETC

4No

Single gate size 900 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

2

Hot dipped galvanised steel gates

4No

Double gate size 2600 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

3

GALVANISED MILD STEEL BALUSTRADES
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45m

Standard ball type handrail and post fixed on 100 x 100 
x 8mm thick base plate with 4 No. M10 chemical 
anchors fixed to concrete slab. Fischer M10 (8.8) 
galvanised H.D. anchor studs (with embedment length 
220mm) with fischer FIS-V-360 chemical mortar or 
similar approved chemical anchors with 'ETA' (european 
technical approval)

4

Standard ball type steel balustrades
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BILL NO. 5

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

9m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

2NoExtra over gutter box for stop end2

2NoExtra over gutter box for 110mm outlet 3

12m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

4NoExtra over 110mm rainwater pipe for bend5

2NoExtra over 110mm rainwater pipe for shoe6
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON METAL SURFACES

83m2On structural steel members1

Remove all grease and oil by washing with a water 
emulsifiable solvent degreaser and rinsing with 
potable water, dry abrasive blast to rear white metal 
in accordance with Sa 2.5 of the International 
Standard ISO 850-1 to obtain a surface profile of 25 - 
75 microns and apply one coat Interguard 269 
galvanizing primer and two coats Interthane 990 
recoatable polyurethane
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SECTION SUMMARY - Waiting Area (G)

Bill
No

Page
No

Amount

167Alteration Works1

172Roof Coverings 2

175Structrual Steel 3

177Metalwork 4

178Plumbing and Drainage 5

179Paintworks 6
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 8

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

REMOVAL OF EXISTING WORK

1No

Brick building 10200 x 4200 x 2800mm high formed of 
clay brick walls, metal door frames, timber doors,, 
electrical to be disconnected, existing sanwares piping 
to be disconnected, floor and wall tiles, concrete floors, 
grubbing up foundations, etc. and level off area.

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

1No

Brick building 9400 x 4200 x 2800mm high formed of 
clay brick walls, metal door frames, timber doors,, 
electrical to be disconnected, existing sanwares piping 
to be disconnected, floor and wall tiles, concrete floors, 
grubbing up foundations, etc. and level off area.

2

436m2

Carefully take out vandalised metal roof sheeting in 
patches including screws, sislation, and preparing 
exsiting steel purlins to receive new sheeting (new 
sheeting elsewhere measured)   

3

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

244mCarefully take out and remove damaged steel purlins4

122mExisting metal box gutter5

Carefully take out and remove gutters and 
downpipes etc.
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25m
Existing 110mm metal downpipes including outlet, 
bends & shoe

6

136mExisting barge flashing, girth 550mm7

Carefully take out and remove gutters and 
downpipes etc.

46m2One brick walls8

Breaking down and removing brickwork, etc
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BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

436m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturers 
recommendations 
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122mGutter flashing 300mm girth2

Sundries

61mRidge flashing 550mm girth3

136mBarge flashing 660mm girth4
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

STRUCTURAL STEEL

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include dending, threading, nuts and 
washers and embedding in concrete.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Structural steelwork shall comply with the requirements 
of SABS 1200H and the relevant project specifications.

SUPPLEMENTARY PREAMBLES
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All steelwork

a) Abrasive blast to Sa 2.5

b) Galvanize to SABS 763 (Heavy Duty)

c) Clean with Galavanized iron cleaner, treat galvanizing 
in such a way so that paint may be applied over it

d) Apply 1 coat galvanizing primer - Interguard 269 or 
equally 

e) Apply 2No. Coats recoatable polyurethane - 
Interthane 900 or rqual . Colour to Architect`s 
specification.

All hot rolled steelwork shall be grade 350W, all hollow 
tube steelwork shall be grade 300W and all cold formed 
steelwork shall be SANS 10162 Part 1 with a minimum 
yeild stress of 200Mpa and a minimum tensile stress of 
365Mpa unless noted otherwise.

All fixing bolts for structural steelwork shall be M20 
grade 8.8 unless otherwise noted, and is deemed 
included. Only chemical anchor bolts are to be 
measured as a measurable item.

All welds shall be 6mm continuous fillet welds unless 
noted otherwise.

When steelwork connects to structures, the steelwork 
contractor shall check all site dimensions and levels 
before fabrication and erection.

No flame cutting or site welding shall be carried out 
without the written approval of the engineer.

Shop drawings shall be submitted in duplicate to the 
engineer for approval before commencing any 
fabrication.

Corrosion Protection

All steel to be marked with manufacturer`s test 
certificate number to ensure full traceability and to 
facilitate re-use of the steel members.

Traceability of steel
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Completed components shall be marked with a durable 
and distinguishing erection mark, section size, steel 
grade and manufacturer`s test certificate number in 
such a way as not to damage the component. Marking 
shall be in a discrete location. Hardstamping may be 
used unless noted otherwise.

Marking steelwork

10% of all fillet welds and 100% of butt welds to be 
subjected to non destructive testing.

Fabricate, supply, deliver and erect including shop and 
site painting as described.

Testing of welds

1.98t150 x 75 x 20 x 3.5mm Cold rolled lipped channels1

HOT DIPPED GALVANISED PURLINS

SUNDRY STEELWORK

0.20tCleats, plates, gussets, connectors, etc2

Sundry Steelwork
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED STEEL BENCHES 

6NoBack-to-back sides bench 1800mm long with straight leg1

Galvanised and polyurethane painted platform 
bench, colour mid grey,  set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M04)

BUDGETARY ALLOWANCES

108,000.00Item

Allow an amount of R 108,000.00 for reinforced glass 
with metal frames (waiting area viewing panels) amount 
to be utilized at the discretion of the Principal Agent.

2

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required
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AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

122m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

4NoExtra over gutter box for stop end2

6NoExtra over gutter box for 110mm outlet 3

19m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

12NoExtra over 110mm rainwater pipe for bend5

6NoExtra over 110mm rainwater pipe for shoe6
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No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON METAL SURFACES

436m2On structural steel members1

Remove all grease and oil by washing with a water 
emulsifiable solvent degreaser and rinsing with 
potable water, dry abrasive blast to rear white metal 
in accordance with Sa 2.5 of the International 
Standard ISO 850-1 to obtain a surface profile of 25 - 
75 microns and apply one coat Interguard 269 
galvanizing primer and two coats Interthane 990 
recoatable polyurethane
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SECTION SUMMARY - Waiting Area (H)

Bill
No

Page
No

Amount

182Alteration Works1

187Roof Coverings 2

190Structrual Steel 3

191Metalwork4

192Plumbing and Drainage 5

193Paintworks 6
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 9

BILL NO. 1

ALTERATIONS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

50m2
Carefully disconnect and remove electrical cables 
including light fittings, etc. 

1

REMOVAL OF EXISTING WORK

51m2
Carefully take out and remove existing slate roof tiles 
including sislation, timber battens, etc. 

2

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

9m2
Carefully take out and remove existing side cladding 
slate roof tiles including sislation, timber battens, etc. 

3

50m2Carefully take down and removed damaged roof trusses4

50m2
Gypsum plasterboard ceilings including cornices, timber 
brandering, etc. 

5

9mExisting metal box gutter6

Carefully take out and remove gutters and 
downpipes etc.

7m
Existing 110mm uPVC downpipes including outlet, 
bends & shoe

7
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3No
Timber single door and steel frame 813 x 2032mm high 
overall

8

Take out and remove doors, windows etc from 
brickwork to remain including making good cement 
plaster on both sides

1NoSteel window size 600 x 900mm high9

2NoSteel window size 4225 x 1275mm high10

50m2Tiles to floors, including 30mm screeds 11

Hacking up/off and removing ceramic tiles including  
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc

44m75mm High tiles skirting to walls12

21m2Tiles to walls13

1No
Vitreous china wash hand basin, including short lengths 
of piping, etc

14

Take out and remove piping, sanitary fittings, etc., 
including disconnecting piping from fittings and 
make good floor and wall finishes

1No
Vitreous china WC pan with cistern, including short 
lengths of piping, etc

15

1No

Stainless steel sink and drainer including stainless steel 
cupboard 1650 x 600 x 900mm high and short lengths 
of piping, etc. 

16

1No10 Litre Hydroboil including short lengths of piping, etc. 17

1No
Timber kitchen floor cupboard 1800 x 600 x 900mm 
high including work top

18

Taking out and removing sundry joinery work, 
fittings, etc

132m2
Pressure clean down external facebrick walls and seal 
with an approved sealer

19

PREPARATORY WORK TO EXISTING 
SURFACES
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7m2
Remove damaged face bricks and replace with new to 
match existing 

20

5m2
Making good to defects in concrete floors with "Sika" or 
other equally approved

21
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

ROOF COVERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SHEETING

Safintra or other similar approved 0,50mm thick 
SAFLOK 700 Colorplus AZ150 interlocking roof sheeting 
fixed to timber internal purlins at 2000mm, and 
ridge/eaves purlins at 1700mm centres using SAFLOK 
700 clips which must be screw fixed to timber purlins 
with Fixtiteor Safintra approved wafer head self-tapping 
screws. The sheeting will be a double interlocking 
concealed fix SAFLOK 700 profile as manufactured by 
Safintra Roofing, roll formed in continuous lengths from 
certified G550 steel or aluminium 3004 H14. The profile 
shall be roll formed with 4 ribs and centres not 
exceeding 233mm and a cover width not exceeding 
700mm. The male rib is to include spurs to ensure a 
double interlocking action with adjacent sheets. The 
minimum sheet depth will be 41mm. Two stiffening ribs 
are incorporated in each pan.

MATERIAL AND FINISH FOR SAFLOK ROOF 
SHEETING

 ZincAL AZ150 coated steel G550 with a ColorPLUS  
colour coated finish to one side, colour (sample of 
colour to be approved on site) with a Cool Grey backing 
coat. 

FIXING SAFLOK

The Saflok sheets shall be fixed to every purlin by 
means of patented SAFLOK 700 clips having spurs 
which will securely hold the sheets in position and lock-

SUPPLEMENTARY PREAMBLES
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which will securely hold the sheets in position and lock-
in the sidelap and both centre ribs. The SAFLOK 700 
clips shall be manufactured from Galvanized steel and 
shall be fixed with the appropriate self-drilling/tapping 
screws to timber or steel purlins (selection from 
installation manual) OR with ZAP no. 10x45mm 
Waferhead screws type 17 to timber purlins.

SAFLOK FLASHINGS

Flashings specifications shall be to the Safintra 
standards and fixed to the sheeting with S10 brackets 
or, Sliding brackets at apex where roof sheets are 30m 
or longer, to obviate any direct fixing perforations. Prior 
to flashings being fixed, all troughs at the apex shall be 
stop-ended to the full depth of the sheet in order to 
prevent any penetration of wind driven water. The 
trough shall be lipped at the eaves end to form a drip. 
Transverse flashing flanges shall be notched to the 
sheet profile where necessary. All these operations 
must be performed with special tools available from 
Global Roofing Solutions. 

SAFETY

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity.

INSTALLATION

Every precaution shall be taken to prevent damage to 
roof sheets during all stages of construction. Duck 
boards should be used when necessary to protect the 
sheeting from damage. Sheeting which has become 
deformed or damaged in any way, should be replaced. 
Care shall be taken to ensure that no sheeting or 
flashing will be cut with abrasive disc on roof surfaces in 
order to prevent steel particles from penetrating coated 
surfaces.

HANDLING AND STORAGE

The contractor shall ensure that all materials used on 
site for roofing/cladding, be transported, handled and 

Brought Forward R
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stored in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

INSPECTION PRIOR TO INSTALLATION

Before commencing installation, the contractor shall 
verify that the following items have been checked and 
accepted:

a.         The entire structure or the portion 
thereof to be sheeted has been 
correctly aligned, levelled and grouted. 

b.         Purlins and girths are at the correct 
spacing and are within the specified 
tolerances. 

c.         The corners of the roof are square and 
the wall framework is perpendicular or 
as specified. 

d.         No protrusions such as bolt heads, 
splice plates, cleats, etc. appear on the 
face of the framework. 

e.          All members to which roofing and 
cladding are to be fixed in aesthetically 
sensitive areas are true and square. 

f.          Paint and any other materials that may 
be incompatible with the sheeting, have 
been painted over or, so dealt with that 
direct contact with the sheeting is 
avoided. 

g.         The contact faces between the purlins or 
the girths and the cladding are in the 
same plane. Should the alignment be 
inadequate, the contractor shall request 
instructions from the engineer before 
proceeding with the fixing of the 
cladding. 

PROTRUSION THROUGH SHEETED SURFACES

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
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adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugations.

GUARANTEE

The manufacturer shall comply with ISO 9001:2008 
Quality Management System. SAFLOK 700 sheeting 
shall be laid in strict accordance with the manufacturer’s 
specifications by a approved Safintra contractor. A 
written and approved five year guarantee of water-
tightness shall be issued after approval of roofs by the 
manufacturer Global Roofing Solutions.

CLEANING OF ROOF, ETC.

All debris, swarf, etc arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners, sealants, mandrels from pop rivets, 
off-cuts of sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc shall not be left on the roof or 
in the gutters. Care shall be taken to ensure that no 
such material enters, blocks or partially impedes the flow
of water into the outlets, down pipes, etc.

PROFILED METAL SHEETING AND 
ACCESSORIES

51m2Roof covering with pitch not exceeding 25 degrees1

0.50mm "Saflok 700 Colourplus" aluminium zinc (AZ 
150) ribbed double interlocking roof sheeting in 
single lengths and accessories with "Colourplus" 
colour coated finish on one side, fixed to steel 
purlins in strict accordance with the manufacturer`s 
recommendations 

9m2Side cladding2
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23mSide wall flashing 550mm girth3

Sundries

23mCounter flashing 4

ROOF INSULATION

60m2

Insulation laid taut over purlins at 1200mm centres and 
fixed concurrent with roof covering, with stapled 
longitudinal flap joints including galvanised steel 
straining wires not exceeding 300mm centres and fixing 
at top and bottom edges to purlins with and including 
hoop iron straps.

5

"Sisalation FR 430" heavy industrial grade 
aluminium foil based insulation
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

CARPENTRY AND JOINERY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
Architect and/or taken on site before design or 
fabrication commences

SUPPLEMENTARY PREAMBLES

This service falls within the areas defined in the National 
Building Regulations for treatment of timber against 
insect infestation / insect pest affecting softwood fixed 
permanently in all buildings.

The regulations require that the timber be treated in 
terms of SABS 05 and to comply with SABS 457, 753, 
754 or 1288 as relevant. Tenderer`s are to make 
allowance in there rates.

PRE-TREATMENT OF TIMBER
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All timber roof trusses including nail-plated trusses and 
bolted trusses with lapped members must comply with 
SABS 0243:  The Design, manufacture and erection of 
timber trusses.

The tenderer is to allow in his rates for an Registered 
Engineer nomiated by the Roof truss supplier to issue 
the TR1 and TR2 certificate for the design and 
installation of releated works to the Principle Agent.

Prices for the roof trusses are to include for all 
temporary bracing and supports and for all necessary 
top and bottom chord bracing, wind bacing and runners 
where required all over hanging ends to be wrot faced 
all round

PREFABRICATED ROOF TRUSSES

PREFABRICATED ROOF TRUSSES, ETC.

Sawn softwood

9No
Mono pitch roof truss with 600mm over hang on both 
sides side and tie beam spanning 5.00 - 6.00m

1

The following in plate nailed timber roof trusses with 
a pitch not exceeding 22 Degrees, from an approved 
supplier, delivered to site, hoisted into position, 
fixed and braced on timber wall plates

18m
38 x 114mm Wall plates including bedding level in 
cement mortar

2

Sawn softwood:

EAVES, VERGES ETC

9m
15 x 255mm Fascias, including galvanised steel H-
profile joiners

3

"Everite" or other equally approved fibre-cement 
fascias and barge boards

MERANTI DOORS

1No
44mm Door size 813 x 2032mm high hung to steel 
frames

4

Solid meranti door framed and ledged 
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2No
44mm Door size 813 x 2032mm high hung to steel 
frames

5

Semi-solid core flush doors with Sapele veneer 
covering on both sides and hard wood edging strips 
on vertical sides.

1No
Extra over door 813 x 2032mm high overall for cutting 
and forming opening approximately 400 x 400mm high.

6

JOINERY, CUPBOARDS & WORKTOPS 

1No

Wall shelf unit made of white melamine carcass with 
vancouver maple melamine for cupboard doors, edge 
strips to comply to SABS 540, complete with concealed 
hinges on all cupboard doors and 106 x 30mm pull 
handle chrome finish (code: TS2129MC), handle by 
"Roco" or similar approved. Wall unit to be mounted on 
wall as per supplier recommendation. Overall size of the 
unit 1800mm long x 600mm wide x 800mm high. Unit 
comprises one (1) door and one (1) open shelf. 
Tenderer are required to refer to architect drawings for 
full details and specification prior to pricing.

7

Existing Protection Services Staff Office

1No

Floor unit made of work top formed of 40mm formica 
work top with bull nose, white in colour, and white 
melamine carcass with vancouver maple melamine for 
cupboard doors & drawer, edge strips to comply to 
SABS 540, complete with concealed hinges on all 
cupboard doors and 106 x 30mm pull handle chrome 
finish (code: TS2129MC), handle by "Roco" or similar 
approved. Unit to be fixed to floor and wall as per 
supplier recommendation. Overall size of the unit 
1800mm long x 600mm wide x 900mm high. Unit 
comprises cut out for single / double bow sink drop in 
(sink supplied by others), base, three (3) doors and one 
(1) drawer. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

8
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1No

Wall shelf unit made of white melamine carcass with 
vancouver maple melamine for cupboard doors, edge 
strips to comply to SABS 540, complete with concealed 
hinges on all cupboard doors and 106 x 30mm pull 
handle chrome finish (code: TS2129MC), handle by 
"Roco" or similar approved. Wall unit to be mounted on 
wall as per supplier recommendation. Overall size of the 
unit 1800mm long x 600mm wide x 800mm high. Unit 
comprises four (2) doors and one (1) open shelf. 
Tenderer are required to refer to architect drawings for 
full details and specification prior to pricing.

9

Kitchen

1No

Floor unit made of work top formed of 40mm formica 
work top with bull nose, white in colour, and white 
melamine carcass with vancouver maple melamine for 
cupboard doors & drawer, edge strips to comply to 
SABS 540, complete with concealed hinges on all 
cupboard doors and 106 x 30mm pull handle chrome 
finish (code: TS2129MC), handle by "Roco" or similar 
approved. Unit to be fixed to floor and wall as per 
supplier recommendation. Overall size of the unit 
2215mm long x 600mm wide x 900mm high. Unit 
comprises cut out for single / double bow sink drop in 
(sink supplied by others), base, three (3) doors and one 
(1) drawer. Tenderer are required to refer to architect 
drawings for full details and specification prior to pricing.

10

BUDGETARY ALLOWANCES

Item

Allow an amount of R30,000.000 for steel lockers, 
amount to be utilized at the discretion of the Principal 
Agent.

11

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required
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No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

CEILINGS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUSPENDED CEILINGS 

50m2
Ceilings suspended not exceeding 1m below structural 
steel roof trusses 

1

'OWA' or other equally approved 12.5mm Vinyl 
Faced Gypsum Ceiling Panels, face-covered with 
white embossed vinyl, size 1200 x 600mm, laid on 
fire rated Cliq system S3 exposed demountable 
suspension system including galvanised main tees, 
cross tees, etc., all suspended with galvanised 
hangers at centres not exceeding 1200mm and all 
installed to manufacturer's instructions. 

3No
Extra over for 1200 x 600mm Opening in ceiling for light 
fittings

2

3No
Extra over for 600 x 600mm Opening in ceiling for light 
fittings

3

3No
Extra over for 40mm Diameter opening in ceiling panels 
for light fittings, fire detection, etc. 

4

2No
Extra over for 100mm diameter opening in ceiling panels 
for extraction

5

50m

'OWAconstruct' or other equally approved pre-painted 
shadowline W-trim plugged at 200mm centres and all 
installed in accordance to the manufacturer's 
specification

6

Shadowline, cornices, etc to ceilings
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

IRONMONGERY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

LOCKSETS, ETC

1No

Cylinder Deadlock. Case dimensions (mm) 116.5H x 
78D. Forend dimensions (mm) 168H x 22W. Backset 
57mm. (D037D SS)

1

Manufactured by "Dormakaba" or other equally 
approved

2No

Cylinder Sash Lock. Case dimensions (mm) 116.5H x 
78D. Forend dimensions (mm) 168H x 22W. Backset 
57mm. Centres 61mm. (D036S SS)

2

1No
43mm five pin Euro-profile Single Cylinder Grand 
Master Keyed (DSC104301 GMK)

3

2No
66mm five pin Euro-profile Double Cylinder Grand 
Master Keyed (DDC106601 GMK)

4

HANDLES

1No

DPH301C Pull handle BT fixed on a 75 x 170 x 1.2mm 
thick Grade 430 stainless steel plate with no cylinder 
coutout. Stainless steel plate to have 4 countersunk 
holes for screw fixing. (Code: DHP-430-BL-SF 75 x 170)

5

Manufactured by "Dormakaba" or other equally 
approved

1No

150 x 300 x 1.2mm thick Grade 430 stainless steel plate 
with cylinder cutout right. Stainless steel plate to have 6 
countersunk holes fir screw fixing. (Code: DPP-430-CR-
SF150 x 300)

6
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

2No
Lever handle on 170 x 170mm plate with cylinder cutout 
(Code: TH120 BP Cyl S.S)

7

PUSH PLATES AND KICK PLATES

6No

300 x (width of door) x 1.2mm thick Grade 430 stainless 
steel kick plate. Stainless Steel Kick Plate to have 12 
countersunk holes for screw fixing. (List price calculated 
on 813mm wide door) (DKP-430-SF 300)

8

Manufactured by "Dormakaba" or other equally 
approved

LETTERS, NAMEPLATES, ETC

1No150 x 150mm MALE sign (Code: DSS-130 M)9

Manufactured by "Dormakaba" or other equally 
approved

1No150 x 150mm FEMALE sign (Code: DSS-131 F)10

1No150 x 150mm ELECTRICAL sign (Code: DSS-136 EL)11

STATUTORY SIGNAGE

Statutory signage to be SABS approved and photo 
luminescent, external signage to be UV rated

1No190 x 190mm Fire extinguisher sign12

Red and white single sided signage screwed fixed 
on to walls as per manufacturer's details

NON-STATUTORY SIGNAGE (PRASA 
SPECIFICATION)

1No

Double sided signage, non-illuminated overall size 500 x 
500mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.1, page 4 of 12 of Prasa Specification, for full details. 

13

Projecting: Iconography

1No

Double sided signage, non-illuminated overall size 600 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.2, page 4 of 12 of Prasa Specification, for full details. 

14
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DOOR CLOSURE

1No

NON HOLD OPEN Cam action slide channel door 
closer. Max door width 950mm. Closing Force EN 3. 
Hydraulic speed control. Pull-side door leaf fixing 
(Standard), Push-side transom fixing. Door closer 
compliant with EN 1154. Door closer is CERTI FIRE 
approved (Certificate No. CF 119) for door types ITT 
120, MM/IMM 240. Certified manufacturer to ISO 9001 
(TS91B - SL)

15

Manufactured by "Dormakaba" or other equally 
approved

1No

"Franke Rodan RODX672" or other equally approved 
0,8mm thick satin finished stainless steel double toilet 
roll holder with spindle system (Code: 359987), size 144 
x 138 x 301mm high for 2 rolls maximum 120mm 
diameter  with cylinder lock with standard Franke Key, 
plugged and screwed to the wall with stainless steel 
screws.

16

BATHROOM FITTINGS

1No

"Bathroom Butler Series 4600" or other equally 
approved paper holder type II in polished grade 304 
stainless steel finish (Code: 4602POLS), overall size 
180 x 97 x 100mm, plugged and screwed to wall with 
stainless steel screws.

17

1No

"XLerator 2.5Kw" or other equally approved 270W x 
240H x 200Dmm Automatic Electric Stainless Steel 
Hand Dryer - CLX2500 or other equally approved satin 
finish stainless steel casing 

18

1No
Soap dispenser (code: P-SDM-650) bolted to walls 
including all necessary fittings

19

"Chilli-B'' or other equally approved:

SUNDRIES

3NoFloor Mounted Door Stop (DDS-SS-017)20

Manufactured by "Dormakaba" or other equally 
approved
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1NoHat and Coat Hook with rubber buffer (DHC-SS-031B)21
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED PRESSED STEEL DOOR FRAMES

3NoFrame for door 813 x 2032mm high1

1.2mm Double rebated frames suitable for one brick 
wall

GALVANISED STEEL GATES, SCREENS, ETC

1No

Single gate size 900 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

2

Hot dipped galvanised steel gates

HOT DIPPED GALVANISED STEEL BURGLAR 
BARS

1No

Burglar bar size 600 x 900mm high. Tenderers are 
referred to Architects drawings annexed to these Bills of 
Quantities

3

50 x 50mm Hot dipped galvanised vertical bars with 
rounded ends and polished edges and fixed to wall 
with 10mm diameter counter sunk expansion bolts 
through 19mm diameter steel pipe spacers with bolt 
heads securely epoxy fixed to frame. 19mm 
Diameter hot dipped galvanised steel pipes equally 
spaced and welded to vertical falt bars.
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2No

Burglar bar size 4225 x 1275mm high. Tenderers are 
referred to Architects drawings annexed to these Bills of 
Quantities

4

ANODISED ALUMINIUM LOUVRE UNITS

1NoType AGS-T size 400mm wide x 400mm high 5

'Trox' or other equally approved natural anodised 
louvre units screwed into wooden door

ALUMINIUM WINDOWS, ETC.

1No

Purpose made 'natural anodised' powder coated 
aluminium window including opening panel, all glazing 
with 6.38mm Low-E glazing, overall size 600 x 900mm 
high. Tenderers are referred to Architect`s drawings 
annexed to these Bills of Quantities

6

Aluminium window complete with subframes, 
ironmongery, glass, sealing, etc., and fixing to 
brickwork or concrete

Glazing thickness in accordance with table 1 of 
SANS 10400 Part 'N'

2No

Purpose made 'natural anodised' powder coated 
aluminium window including opening panel, all glazing 
with 6.38mm Low-E glazing, overall size 4225 x 
1275mm high. Tenderers are referred to Architect`s 
drawings annexed to these Bills of Quantities

7
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 7

PLASTERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SCREEDS

50m230mm Thick on floors1

Screeds wood floated, on concrete
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 8

TILING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding.

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for  tiling 
key-coat.

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the Tal Professional range of productsas 
recommended by the manufacturer.

Fixing

WALL TILING

2m2On splash backs1

200 x 200 x 6mm Matt white "Samca MWC4" or other 
equally approved glazed ceramic tiles fixed with an  
adhesive to plastered walls (plaster elsewhere 
measured) and flush pointed with waterproofing 
jointing compound to match tile colour
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10m2On walls (Black)2

'Union Tiles' or other equally approved 300 x 600mm 
full bodied porcelain tiles (Code: SE20 A 600AH) 
with 3mm grouting fixed with 'Tal Goldstar 6' and Tal 
Bond" tile adhesive to plastered walls (plaster 
elsewhere measured) and flush pointed with "Tal 
Wall or Floor" anti-bacterial grout in accordance 
with the manufacturer’s instruction.

1m2On narrow widths3

10m2On walls (Ivory)4

'Union Tiles' or other equally approved 300 x 600mm 
full bodied porcelain tiles (Code: SE SPA 6100 3x6 
AH) with 3mm grouting fixed with '"Tal Goldstar 6' 
and Tal Bond" tile adhesive to plastered walls 
(plaster elsewhere measured) and flush pointed with 
"Tal Wall or Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction.

1m2On narrow widths5

FLOOR TILING

40m2On floors6

'Union Tiles' or other equally approved 600 x 600mm 
R10 slip rated full bodied porcelain floor (Code: 
SEZZ6879N) tiles with 3mm grouting fixed with '"Tal 
Goldstar 6' and Tal Bond" tile adhesive to screeded / 
wood floated / power floated floors (screeds, wood 
floated or power floated elsewhere measured) and 
flush pointed with "Tal Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction. 

10m2On floors7

'Union Tiles' or other equally approved 600 x 600mm 
R10 slip rated full bodied porcelain floor (Code: 
SEZZ6876N) tiles with 3mm grouting fixed with '"Tal 
Goldstar 6' and Tal Bond" tile adhesive to screeded / 
wood floated / power floated floors (screeds, wood 
floated or power floated elsewhere measured) and 
flush pointed with "Tal Floor" anti-bacterial grout in 
accordance with the manufacturer’s instruction. 

44m300mm high skirting 8
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SUNDRIES

58m
27 x 10 x 10mm aluminium square edge trim (Code: 
TDF 104.81)

9

"Genesis" or other equally approved edge trims:

1m
21 x 10mm aluminium straight edge trim (Code: ESA 
100.80)

10

9m
Aluminium standard intermediate joints (Code: 
MMA100.35)

11

"Genesis" or other equally approved movement 
joints:

33m5 x 10mm Joints in floor tiles12

Polysulphide soft joint or equally approved at 3.0m 
intervals both ways as per supplier instructions 
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 9

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

RAINWATER DISPOSAL

9m250 x 200mm High purpose made box gutter1

1.6mm Gauge aluminium gutter box 

2NoExtra over gutter box for stop end2

2NoExtra over gutter box for 110mm outlet 3

8m110mm Diameter rainwater pipe4

"Marley" or other equally approved uPVC 
downpipes

4NoExtra over 110mm rainwater pipe for bend5

2NoExtra over 110mm rainwater pipe for shoe6

SANITARY FITTINGS

1No

"Vaal Sanitaryware” or other equally approved vitreous 
china Parktown 90 degree outlet top inlet or back inlet 
flushvalve (code: 431600) and double flap plastic seat

7

WC

1No

"Grohe" or other equally approved 25mm diameter 
chrome flush valve for wc (code: 37609) for concealed 
installation with push button actuator, 1.2 - 5.0 bar flow 
pressure, flow rate adjustment, including 25mm supply 
pipe, stop valve, flush pipe and 300mm extension pipe 
to wc.

8
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1No

“Vaal Sanitaryware” or other equally approved Bantam 
vitreous China cloakroom basin colour White (Code: 
7030), size 455 x 290mm with one taphole (LHS) 
including integrated overflow and chain stay, basin 
bolted to wall with two 10mm bolts (Code: 8448Z0) and 
sealed with silicone sealant where basin meets wall. 

9

Wash Hand Basin (Public Ablutions)

1No

"Cobra" or other equally approved self-closing push 

button metering spout, wall type with non-hold open 

feature, flow time1 - 20 secs.

10

1NoGH angle valve bau 15x15mm11

1No303-32 Basin waste12

1NoISM Gio bottle trap CP 32mm13

1No

“Franke” or other equally approved Project line Model 
PLN611 stainless steel single end bowl inset sink 
(Code: 821047), overall size 800 x 460mm wide with 
one 340 x 370 x 150mm deep bowl, fitted onto cupboard 
(cupboard elsewhere measured) including clear silicon, 
38mm waste fitting and PVC trap (trap elsewhere 
measured).

14

Kitchen Sink - Single Bowl

1No

"Cobra Watertech Noka" or other equally approved 

15mm chrome plated deck mounted sink mixer with 

overarm swivel outlet and adjustable flanges (code: NA-

970), manufactured in accordance with SANS 226:2004 

Type 1 (BS 5412).

15

2NoGH angle valve bau 15x10mm16

1No
32 x 40mm Butyl rubber "P" or "S" trap jointed to waste 
outlet fitting and uPVC pipe including clamps

17

Taps, valves, etc.  jointed to copper pipes are to include 
brass connectors, adaptors etc. Installation and fixings 
to be as per manufacturers specifications and SANS 
1808-9 compliant.  

TAPS, VALVES, ETC.
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1No15mm Ball-O- stop valves18

1No22mm Ball-O- stop valves19

SANITARY PLUMBING

3m50mm Pipes20

uPVC pipes cast into concrete slabs, fixed to soffit 
and walls, or chased into walls, etc. in accordance 
with manufacturers specifications

5m110mm Pipes21

4No50mm Bend22

Extra over uPVC pipes for:

2No50mm Access bend23

2No50mm Coupling24

1No110mm Bend25

1No110mm Access bend26

1No110mm Access junction27

1No110mm Pan connector28

1No110mm Two way vent valve29

1No110mm Coupling30

DOMESTIC WATER SUPPLIES

All piping embedded into concrete or chased into walls 
to be twice wrapped  in strong approved building paper.

Class 1 copper pipes fixed to soffit and walls, or 
chased into walls, etc. in accordance with 
manufacturers specifications: 

Rates for surface mounted copper pipe shall be deemed 
to include all fixtures and fittings for pipes fixed to walls, 
in chases, and in ceilings.
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6m15mm Pipes31

9m22mm Pipes32

6No15mm Bend33

Extra over copper pipes for capillary fittings:

3No22mm Bend34

2No22 x 15mm Bend35

1No22mm Tees36

2No22 x 15mm Tees37

3No15mm Flexible service pipe 300mm girth38

Extra over copper pipes for brass compression 
fittings:

3No15mm Wallplate elbow39

1No22mm Wallplate elbow40

3No15mm Coupling41

1No22mm Coupling42

1No
4.5kg Carbon dioxide fire extinguisher including 
approved bracket fixed to wall

43

FIRE APPLIANCES

PIPE INSULATION

2m
Insulation to 15mm diameter piping and couplings 
including working around fittings

44

Thermaflex snap on sectional pipe insulation, neatly 
cut around pipe as required

ELECTRIC WATER HEATERS
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1No
10 Litre "Hydroboil" or other equally approved over sink 
electric water heater

45

Water heaters and accessories:

Item

Allow for testing the whole of the Stormwater drainage, 
Sewer drainage, Plumbing, Water and Fire supplies and 
all fittings to the satisfaction of the Architect, Engineer 
and Local Authorities. All defective work is to be taken 
out and replaced at the contractor's expense and the 
whole re-tested until acceptable

46

TESTING 

Item
Provide a full set of as-built drawings on completion of 
the installation

47

AS-BUILT DRAWINGS
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No
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 10

GLAZING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

MIRRORS

1No
6mm Mirror size 600 x 750mm, four times holed and 
fixed to plastered wall

1

Mirrors shall be silver float glass with polished 
edges all round and holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 11

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly water pressure cleaned 
and allowed to dry completely before any paint is 
applied. Blistered or peeling paint shall be completely 
removed and cracks shall be opened, filled with a 
suitable filler and finished to match existing surfaces. 

Previously painted plastered surfaces

PAINTWORK, ETC TO PREVIOUSLY 
PAINTED SURFACES

ON INTERNAL FLOATED PLASTER SURFACES

178m2On walls1

Prepare and sand down existing surfaces and apply 
"Plascon" or other equally approved Primer (PP700) 
and two coats "Velvaglo" water based paint for 
interior use

18m2On narrow widths2

PAINTWORK, ETC TO NEW SURFACES

ON METAL SURFACES

6m2Backs of galvanised steel door frames before fixing3

One coat calcium plumbate primer on:
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6m2On door frames4

"Plascon" or other equally approved one coat red 
oxideon primer, one coat alkyd based universal 
undercoat and two coats professional gloss enamel 
(PBS 1000) paint

4m2On gate5

23m2On burglar guard 6

ON WOOD SURFACES

12m2On doors7

"Plascon" or other equally approved primer, one 
coat alkyd based universal undercoat and two coats 
professional gloss enamel paint 
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SECTION SUMMARY - Protection Services (I)

Bill
No

Page
No

Amount

197Alterations1

202Roof Covering2

206Carpentry and Joinery3

207Ceilings4

211Ironmongery5

213Metalwork6

214Plastering7

217Tiling8

222Plumbing and drainage9

223Glazing10

225Paintworks11
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AmountItem
No

Quantity Rate

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 10

BILL NO. 1

EXTERNAL WORKS (ALL TRADES)

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

2,750m2

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris.

1

SITE CLEARANCE

No pegs or stakes shall be driven or any excavation 
made before the Contractor has established that there 
are no underground services, which may be damaged 
thereby.

Any damage shall be reported immediately to the 
Principal Agent, or to the personnel in charge at the 
nearest station.

Any previously uncharted underground services 
encountered by the Contractor during the course of his 
activities shall be reported immediately to the Principal 
Agent who shall ensure necessary inclusion in the "as 
built" drawings.

PROVING OF EXISTING SERVICES
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Any claims relating to standing time costs resulting from 
proving of services shall be for the Contractors account. 
The services are stated below but are limited to and is 
to be identified by the Engineer when encountered on 
site. The contractor is to make reasonable allowance for 
possible delays and standing time in his rates for tasks 
relating to works undertaken in the various trades with 
and including in the Preliminaries & General. The 
Contractor is to familiarize himself/herself with the 
possible services prior to pricing the bills of quantities.

The contractor is to take into account the following 
services but not limited to:

1. Electrical lines
2. Stormwater lines
3. Sewer lines
4. Domestic or potable water supply lines
5. Fire water supply lines

Restrictive excavations for proving of services

330m3Trenches2

Restrictive excavations in earth not exceeding 2m 
deep

17m3Intermediate rock3

Extra over restrictive excavations in earth for 
excavation in

660m2
Sides of trench and hole excavation not exceeding 1,5m 
deep

4

Risk of collapse of excavations

330m3Backfilling to trenches5

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod. AASHTO density

330mRelocating and re-routing of existing services6

Re-routing
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275mPressure clean or jetting existing stormwater line7

STORMWATER DRAINAGE

4No
450 x 450mm Heavy duty cast iron stormwater grating 
and frame and welded to existing frames

8

Covers, etc.

3No
450 x 600mm Heavy duty cast iron stormwater grating 
and frame, welded to existing frames 

9

275mPressure clean or jetting existing sewer line10

SEWER DRAINAGE 

5No
1130mm Diameter heavy duty precast concrete cover 
and frame, fitted over existing manholes  

11

Covers, frames, etc.

SPECIALIST SERVICES

5No

Precast concrete manhole rings (SABS 1294)  size 
internally 1000mm diameter not exceeding 1m deep 
including excavation, risk of collapse, working space, 
hoisting in position, backfilling with selected excavated 
material, cart away surplus material, shoring, step irons, 
benching and haunching  

12

Precast concrete circular manholes (covers 
elsewhere measured) formed of manhole rings 
(SABS 1294) including excavation, risk of collapse, 
working space, backfilling with selected material 
from the excavations, cart away surplus material, 
shoring, hoisting in position, step irons, benching 
and haunching

5No
550mm Diameter heavy duty precast manhole cover 
and frame

13

Covers, Frames, etc.

8No

610mm Diameter 2A polymer manhole cover and frame 
to SABS specification SANS 1882/2003, fitted over 
existing manholes

14
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7No

610mm Diameter 4A polymer manhole cover and frame 
to SABS specification SANS 1882/2003, fitted over 
existing manholes

15

3No
1130mm Diameter heavy duty precast concrete cover 
and frame, fitted over existing manholes  

16

FENCING

Alterations

110mExisting damaged 1,8m high steel palisade fencing 17

Taking out/off and removing sundry metalwork

Metalwork

110m

1,8m High palisade fencing comprising of 2,2m high 
posts at 2,0m centres, V-type top and bottom rails and 
thirteen 1,8m high pales between posts, set up and 
fixed complete including 400 x 400 x 600mm concrete 
base to posts

18

Galvanised steel palisade fencing:

PLATFORM AREAS 

Alterations

2,090m2Platforms19

Saw cut, breaking up and removing premix 
including reducing ground by 150mm deep

440m2Pressure clean surfaces of concrete surfaces20

Preparatory work to existing surfaces

4No
Signage panel from walls approximate size 750 x 
1200mm high

21

Taking out and removing sundry metalwork
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4No

Signage structure comprises of steel posts (2000mm 
high) bolted onto concrete, signage approximate size 
3000 x 500mm high, and hacking up concrete bases 
including back filling with imported soil and prepare 
surfaces to receive new (new elsewhere measured). 

22

Concrete spalling

6m2Existing concrete edges of platforms23

Concrete spalling to existing concrete surfaces to 
included saw cut, break back 50mm to remove loose 
concrete aggregates and to expose steel, clean & 
wire brush steel, apply ABE Durarep ZR primer or 
similar approved to steel, apply Epidermix 344 or 
similar approved, apply ABE Durarep FR or similar 
approved 50mm thick, etc. all in accordance to 
engineer specifications

Earthworks

523m3
Excavate to reduce levels for sub-base not exceeding 
2m deep.

24

Excavation other than bulk 

523m3

Extra over all excavations for loading, carting and 
dumping surplus excavated material to a dumping site to
be found by the Contractor

25

2,090m2

Compaction of ground surfaces, etc. including scarifying 
for a depth of 150mm, breaking down oversize material, 
adding suitable material where necessary and 
compacting to 93% mod AASHTO density

26

314m3

150mm Thick layer of G5 sub-base course under 
platforms, etc., with selected and  natural G5 quality 
material, supplied and carted onto site by the contractor,  
compacted in layers of 150mm thickness to at least 95% 
Mod. AASHTO density.

27

Item
Keeping excavations free of all water other than 
subterranean water

28

2,090m2
 brand of weed killer applied by a registered pest control 
company under roads, parking and paving.

29
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Item

Allow for the execution of all the prescribed density tests 
on filling, etc., as pointed out by the Engineer on site to 
the approval of the Principal Agent.

30

Concrete, Formwork and Reinforcement 

17m3Surface beds on waterproofing31

25MPa/19mm concrete

3No
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cube (Provisional)

32

Test cubes

165m2Surface beds, slabs, etc, 33

Finishing top surfaces of concrete smooth with a 
wood float

550m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

34

Rough formwork to sides 

583m12mm Joints not exceeding 300mm high35

Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete surfaces, 
including necessary formwork

165m2
Type ref. 193 fabric reinforcement in concrete surface 
beds, slabs, etc

36

Fabric reinforcement

Waterproofing

165m2Under surface beds37

One layer of 375 micron "Consol Plastics" or other 
equally approved waterproof sheeting sealed at laps
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583m
12 x 12mm In horizontal expansion joints including 
raking out expansion joint filler as necessary

38

"Sika" or other equally approved two-part grey 
polysulphide sealing compound including backing 
cord, bond breaker, primer, etc.

Ironmongery

Non-Statutory Signage (Prasa Specification)

2No

Double sided signage, non-illuminated overall size 
90mm wide x 500mm high x 3000mm long frame box. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type A1.2, page 1 of 12 
and B01 of Prasa Specification, for full details. 

39

Suspended Signs: Informational

4No

Double sided signage, non-illuminated overall size 500 x 
500mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.1, page 4 of 12 of Prasa Specification, for full details. 

40

Projecting: Iconography

2No

Double sided signage, non-illuminated overall size 600 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.2, page 4 of 12 of Prasa Specification, for full details. 

41

2No

Double sided signage, non-illuminated overall size 500 x 
3000mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C3.1, page 4 of 12 of Prasa Specification, for full details. 

42

Projecting: Naming

2No

Double sided signage, non-illuminated overall size 300 x 
1800mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
E1.3, page 7 of 12 of Prasa Specification, for full details. 

43

Floor Mounted: End of Platform, Prohibitive 
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2No

Double sided signage, non-illuminated overall size 2600 
x 750mm high fixed on posts. 2x posts 3600mm long 
with 600mm cast in concrete base, including cutting 
asphalt, excavations, backfilling and patching surfaces 
with asphalt etc. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
E2.1, page 7 of 12 of Prasa Specification, for full details. 

44

Floor Mounted: Naming

2No

Wall mounted signage, overall size 300 x 800mm high. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type J1.1, page 11 of 12 of 
Prasa Specification, for full details. 

45

Internal Signage: Prohibitive 

6No

Wall mounted signage, overall size 300 x 300mm high. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type J1.2, page 11 of 12 of 
Prasa Specification, for full details. 

46

Internal Signage: Digitally printed 

6No

Door and wall mounted signage, overall size 300 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type J2.1, 
page 11 of 12 of Prasa Specification, for full details. 

47

Plastering

165m230mm Thick on floors48

Screeds wood floated, on concrete

Floor Tiling

165m2On floors49

'Union Tiles' or other equally approved 300 x 300 x 
30mm Cement base product with Tac pins floor tiles 
(Code: ADMTAC21T) with 5mm grouting fixed with 
'Tal Goldstar 6' and Tal Bond" tile adhesive to 
screeded / wood floated / power floated floors 
(screeds, wood floated or power floated elsewhere 
measured) and flush pointed with "Tal Floor" anti-
bacterial grout in accordance with the 
manufacturer’s instruction. 
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28m
Aluminium standard intermediate joints (Code: 
MMA100.35)

50

"Genesis" or other equally approved movement 
joints:

110m5 x 10mm Joints in floor tiles51

Polysulphide soft joint or equally approved at 3.0m 
intervals both ways as per supplier instructions 

Tarmacdam

1,925m2
Prime and lay 40mm thick 40/50 pen. Bitumen 9.5mm 
Stone, laid compacted, to falls

52

Bituminous premix road surfacing

Paintwork

550m100mm White solid line53

100mm White luminous painted safety line on 
concrete surfaces as per Prasa specification

30No
Platform marking to write as "NO STANDING BEYOND 
THE YELLOW LINE" overall size 4620 x 200mm high

54

Platform marking in English and Zulu – painted with 
''Plascon'' or other equally approved road marking 
paint on asphalt surfaces – colour yellow - font to 
be Arial

30No
Platform marking to write as "IMA NGEMUVA KOLAYINI 
OPHUZI" overall size 3580 x 200mm high

55

460No
Covid 19 social distancing platform marking to write as 
200mm diameter circular line of 50mm wide solid line

56

Platform Furnitures, etc. 

5NoBack-to-back sides bench 1800mm long with straight leg57

Galvanised and polyurethane painted platform 
bench, colour mid grey,  set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M04)
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5No
Steel little swing bin size 400mm diameter x 750mm 
high

58

"Wilson Stone" or other equally approved steel little 
swing bin size 400mm diameter x 750mm high with 
steel ash tray galvanised with polyurethane paint  
fixed on concrete surfaces with chemical anchor 
bolts as per supplier recommendation  

Budgetary Allowances 

25,000.00Item

Allow an amount of R25,000.00 for removal of existing 
platform services & furnitures, light poles, signage 
boards, etc., amount to be utilized at the discretion of 
the Principal Agent.

59

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required
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SECTION NO. 11

BILL NO. 1

EXTERNAL WORKS (ALL TRADES)

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

2,750m2

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris.

1

SITE CLEARANCE

No pegs or stakes shall be driven or any excavation 
made before the Contractor has established that there 
are no underground services, which may be damaged 
thereby.

Any damage shall be reported immediately to the 
Principal Agent, or to the personnel in charge at the 
nearest station.

Any previously uncharted underground services 
encountered by the Contractor during the course of his 
activities shall be reported immediately to the Principal 
Agent who shall ensure necessary inclusion in the "as 
built" drawings.

PROVING OF EXISTING SERVICES
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Any claims relating to standing time costs resulting from 
proving of services shall be for the Contractors account. 
The services are stated below but are limited to and is 
to be identified by the Engineer when encountered on 
site. The contractor is to make reasonable allowance for 
possible delays and standing time in his rates for tasks 
relating to works undertaken in the various trades with 
and including in the Preliminaries & General. The 
Contractor is to familiarize himself/herself with the 
possible services prior to pricing the bills of quantities.

The contractor is to take into account the following 
services but not limited to:

1. Electrical lines
2. Stormwater lines
3. Sewer lines
4. Domestic or potable water supply lines
5. Fire water supply lines

Restrictive excavations for proving of services

330m3Trenches2

Restrictive excavations in earth not exceeding 2m 
deep

17m3Intermediate rock3

Extra over restrictive excavations in earth for 
excavation in

660m2
Sides of trench and hole excavation not exceeding 1,5m 
deep

4

Risk of collapse of excavations

330m3Backfilling to trenches5

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod. AASHTO density

330mRelocating and re-routing of existing services6

Re-routing
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275mPressure clean or jetting existing stormwater line7

STORMWATER DRAINAGE

4No
450 x 450mm Heavy duty cast iron stormwater grating 
and frame and welded to existing frames

8

Covers, etc.

3No
450 x 600mm Heavy duty cast iron stormwater grating 
and frame, welded to existing frames 

9

275mPressure clean or jetting existing sewer line10

SEWER DRAINAGE 

5No
1130mm Diameter heavy duty precast concrete cover 
and frame, fitted over existing manholes  

11

Covers, frames, etc.

SPECIALIST SERVICES

5No

Precast concrete manhole rings (SABS 1294)  size 
internally 1000mm diameter not exceeding 1m deep 
including excavation, risk of collapse, working space, 
hoisting in position, backfilling with selected excavated 
material, cart away surplus material, shoring, step irons, 
benching and haunching  

12

Precast concrete circular manholes (covers 
elsewhere measured) formed of manhole rings 
(SABS 1294) including excavation, risk of collapse, 
working space, backfilling with selected material 
from the excavations, cart away surplus material, 
shoring, hoisting in position, step irons, benching 
and haunching

5No
550mm Diameter heavy duty precast manhole cover 
and frame

13

Covers, Frames, etc.

8No

610mm Diameter 2A polymer manhole cover and frame 
to SABS specification SANS 1882/2003, fitted over 
existing manholes

14
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7No

610mm Diameter 4A polymer manhole cover and frame 
to SABS specification SANS 1882/2003, fitted over 
existing manholes

15

3No
1130mm Diameter heavy duty precast concrete cover 
and frame, fitted over existing manholes  

16

FENCING

Alterations

110mExisting damaged 1,8m high steel palisade fencing 17

Taking out/off and removing sundry metalwork

Metalwork

110m

1,8m High palisade fencing comprising of 2,2m high 
posts at 2,0m centres, V-type top and bottom rails and 
thirteen 1,8m high pales between posts, set up and 
fixed complete including 400 x 400 x 600mm concrete 
base to posts

18

Galvanised steel palisade fencing:

PLATFORM AREAS 

Alterations

2,090m2Platforms19

Saw cut, breaking up and removing premix 
including reducing ground by 150mm deep

440m2Pressure clean surfaces of concrete surfaces20

Preparatory work to existing surfaces

4No
Signage panel from walls approximate size 750 x 
1200mm high

21

Taking out and removing sundry metalwork

-240-

External Works
Bill No.  1
Section No.  11

Carried Forward R



Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

4No

Signage structure comprises of steel posts (2000mm 
high) bolted onto concrete, signage approximate size 
3000 x 500mm high, and hacking up concrete bases 
including back filling with imported soil and prepare 
surfaces to receive new (new elsewhere measured). 

22

Concrete spalling

6m2Existing concrete edges of platforms23

Concrete spalling to existing concrete surfaces to 
included saw cut, break back 50mm to remove loose 
concrete aggregates and to expose steel, clean & 
wire brush steel, apply ABE Durarep ZR primer or 
similar approved to steel, apply Epidermix 344 or 
similar approved, apply ABE Durarep FR or similar 
approved 50mm thick, etc. all in accordance to 
engineer specifications

Earthworks

523m3
Excavate to reduce levels for sub-base not exceeding 
2m deep.

24

Excavation other than bulk 

523m3

Extra over all excavations for loading, carting and 
dumping surplus excavated material to a dumping site to
be found by the Contractor

25

2,090m2

Compaction of ground surfaces, etc. including scarifying 
for a depth of 150mm, breaking down oversize material, 
adding suitable material where necessary and 
compacting to 93% mod AASHTO density

26

314m3

150mm Thick layer of G5 sub-base course under 
platforms, etc., with selected and  natural G5 quality 
material, supplied and carted onto site by the contractor,  
compacted in layers of 150mm thickness to at least 95% 
Mod. AASHTO density.

27

Item
Keeping excavations free of all water other than 
subterranean water

28

2,090m2
 brand of weed killer applied by a registered pest control 
company under roads, parking and paving.

29
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Item

Allow for the execution of all the prescribed density tests 
on filling, etc., as pointed out by the Engineer on site to 
the approval of the Principal Agent.

30

Concrete, Formwork and Reinforcement 

17m3Surface beds on waterproofing31

25MPa/19mm concrete

3No
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cube (Provisional)

32

Test cubes

165m2Surface beds, slabs, etc, 33

Finishing top surfaces of concrete smooth with a 
wood float

550m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

34

Rough formwork to sides 

583m12mm Joints not exceeding 300mm high35

Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete surfaces, 
including necessary formwork

165m2
Type ref. 193 fabric reinforcement in concrete surface 
beds, slabs, etc

36

Fabric reinforcement

Waterproofing

165m2Under surface beds37

One layer of 375 micron "Consol Plastics" or other 
equally approved waterproof sheeting sealed at laps
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583m
12 x 12mm In horizontal expansion joints including 
raking out expansion joint filler as necessary

38

"Sika" or other equally approved two-part grey 
polysulphide sealing compound including backing 
cord, bond breaker, primer, etc.

Ironmongery

Non-Statutory Signage (Prasa Specification)

2No

Double sided signage, non-illuminated overall size 
90mm wide x 500mm high x 3000mm long frame box. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type A1.2, page 1 of 12 
and B01 of Prasa Specification, for full details. 

39

Suspended Signs: Informational

4No

Double sided signage, non-illuminated overall size 500 x 
500mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.1, page 4 of 12 of Prasa Specification, for full details. 

40

Projecting: Iconography

2No

Double sided signage, non-illuminated overall size 600 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C2.2, page 4 of 12 of Prasa Specification, for full details. 

41

2No

Double sided signage, non-illuminated overall size 500 x 
3000mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
C3.1, page 4 of 12 of Prasa Specification, for full details. 

42

Projecting: Naming

2No

Double sided signage, non-illuminated overall size 300 x 
1800mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
E1.3, page 7 of 12 of Prasa Specification, for full details. 

43

Floor Mounted: End of Platform, Prohibitive 
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2No

Double sided signage, non-illuminated overall size 2600 
x 750mm high fixed on posts. 2x posts 3600mm long 
with 600mm cast in concrete base, including cutting 
asphalt, excavations, backfilling and patching surfaces 
with asphalt etc. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type 
E2.1, page 7 of 12 of Prasa Specification, for full details. 

44

Floor Mounted: Naming

2No

Wall mounted signage, overall size 300 x 800mm high. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type J1.1, page 11 of 12 of 
Prasa Specification, for full details. 

45

Internal Signage: Prohibitive 

6No

Wall mounted signage, overall size 300 x 300mm high. 
Fixing all in accordance to specialist details. Tenderer 
are required to refer to Sign Type J1.2, page 11 of 12 of 
Prasa Specification, for full details. 

46

Internal Signage: Digitally printed 

6No

Door and wall mounted signage, overall size 300 x 
300mm high. Fixing all in accordance to specialist 
details. Tenderer are required to refer to Sign Type J2.1, 
page 11 of 12 of Prasa Specification, for full details. 

47

Plastering

165m230mm Thick on floors48

Screeds wood floated, on concrete

Floor Tiling

165m2On floors49

'Union Tiles' or other equally approved 300 x 300 x 
30mm Cement base product with Tac pins floor tiles 
(Code: ADMTAC21T) with 5mm grouting fixed with 
'Tal Goldstar 6' and Tal Bond" tile adhesive to 
screeded / wood floated / power floated floors 
(screeds, wood floated or power floated elsewhere 
measured) and flush pointed with "Tal Floor" anti-
bacterial grout in accordance with the 
manufacturer’s instruction. 
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28m
Aluminium standard intermediate joints (Code: 
MMA100.35)

50

"Genesis" or other equally approved movement 
joints:

110m5 x 10mm Joints in floor tiles51

Polysulphide soft joint or equally approved at 3.0m 
intervals both ways as per supplier instructions 

Tarmacdam

1,925m2
Prime and lay 40mm thick 40/50 pen. Bitumen 9.5mm 
Stone, laid compacted, to falls

52

Bituminous premix road surfacing

Paintwork

550m100mm White solid line53

100mm White luminous painted safety line on 
concrete surfaces as per Prasa specification

30No
Platform marking to write as "NO STANDING BEYOND 
THE YELLOW LINE" overall size 4620 x 200mm high

54

Platform marking in English and Zulu – painted with 
''Plascon'' or other equally approved road marking 
paint on asphalt surfaces – colour yellow - font to 
be Arial

30No
Platform marking to write as "IMA NGEMUVA KOLAYINI 
OPHUZI" overall size 3580 x 200mm high

55

460No
Covid 19 social distancing platform marking to write as 
200mm diameter circular line of 50mm wide solid line

56

Platform Furnitures, etc. 

5NoBack-to-back sides bench 1800mm long with straight leg57

Galvanised and polyurethane painted platform 
bench, colour mid grey,  set into concrete bed 
including saw cutting existing premix / concrete 
surfaces, excavations, concrete base, cart away 
excavated materials, etc. all in accordance to Prasa 
Specifications (Code: M04)
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5No
Steel little swing bin size 400mm diameter x 750mm 
high

58

"Wilson Stone" or other equally approved steel little 
swing bin size 400mm diameter x 750mm high with 
steel ash tray galvanised with polyurethane paint  
fixed on concrete surfaces with chemical anchor 
bolts as per supplier recommendation  

Budgetary Allowances 

25,000.00Item

Allow an amount of R25,000.00 for removal of existing 
platform services & furnitures, light poles, signage 
boards, etc., amount to be utilized at the discretion of 
the Principal Agent.

59

Works for which budgetary allowances are provided 
will be measured and valued in accordance with 
clause 32 of the Principal Building Agreement and 
deducted in whole or in part if not required

-246-

External Works
Bill No.  1
Section No.  11

Carried to Final Summary R



AmountItem
No

Quantity RateUnit

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 12

BILL NO. 1

EARTHWORKS

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

Tenderers must acquaint themselves with the nature of 
the material to be excavated and also refer to the 
attached geotechnical investagation report annexed to 
the Bills of Quantities.

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as "extra over"bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material.

Filling
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D

Testing

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D

RESTRICTIVE EXCAVATIONS

17m3Trenches1

Restrictive excavations in earth not exceeding 2m 
deep

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

5m3Reduced levels under floors2

Excavation in earth not exceeding 2m deep

0.1m3Edge thickening3

2m3Intermediate material4

Extra over trench and hole excavations in earth for 
excavation in

16m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

48m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water
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6m3Backfilling to trenches, holes, etc.8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% 
Mod AASHTO density.

2m3
Under floors of G5 material in accordance with SABS 
1200 DM and compacted to 95% Mod. AASHTO density

9

Earth filling supplied by the contractor, compacted 
to 98% Mod. AASHTO density

3m3

Restricted filling under strip footings, etc. of G5 material 
in accordance with SABS 1200 DM and compacted to 
95% Mod. AASHTO density

10

11m2

Compaction of ground surface under strip footings, etc. 
including grading, levelling and scarifying for a depth of 
150mm, breaking down oversize material, adding 
suitable material where necessary and compacting to 
98% Mod. AASHTO density

11

Compaction of surfaces

15m2

Compaction of ground surface under surface beds, etc. 
including grading, levelling and scarifying for a depth of 
150mm, breaking down oversize material, adding 
suitable material where necessary and compacting to 
98% Mod. AASHTO density

12

2NoModified AASHTO Density tests13

Prescribed density tests on filling

SOIL POISONING

15m2

Under floors, etc. including forming and poisoning 
shallow furrows against foundation walls, etc. filling in 
furrows and ramming

14

 brand of anti-termite soil poison applied by a 
registered Pest Control company and guaranteed 
againist termite infestation for ten years

59m2To bottoms and sides of trenches, etc.15
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

CONCRETE, FORMWORK AND 
REINFORCEMENT 

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Engineer.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the Engineer.  (Test cubes are measured separately)

Cost of tests

Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (1:12); the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh. The finer materials from 
the screening are to be first mixed with the cement into 
a mortar and the ash added afterwards and throughly 
incorporated

Breeze concrete

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness. The minimum thickness at outlets, channels, 
etc. shall be 50mm

Lightweight concrete
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Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

Formwork to soffits of solid, etc. shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described and propping not exceeding 3,5m high unless 
otherwise stated. Formwork to walls and columns is not 
exceeding 3,5m high above bearing level unless 
otherwise stated.
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It must be noted that where polished concrete finishes 
are required, the pouring and polishing of such concrete 
should be done by the same specialist contractor.

The Contractor is to allow for sufficient and adequate 
protection of all concrete surfaces which are to have a 
polished finish surface.

To achieve the optimum aesthetic finish to the floors, 
the casting and finishing of such concrete in connection 
with the laying process is of extreme importance, 
requiring a high degree of accuracy in placing. When 
grinding, the top surface of the concrete is exposed and 
any defects such as cracks, pores and 'gumboot marks' 
that originated during casting will become evident and 
will not be accepted and it will be required that such 
defects are corrected to the complete satisfaction of the 
Architect.

Place concrete to a FM2 tolerance using a bull float. 
Seperation of aggregate from walking in the green 
concrete is to be prevented and avoided.

Saw cutting where required is to be done in squares to 
minimise the risk of shrinkage cracks and shall be done 
timeously within 12 hours of placing the concrete.

During the grinding and polishing process all 
depressions and imperfections must be corrected and 
repaired to the satisfaction of the Architect.

During grinding and polishing the required silicate 
densifier and  stain resistant products shall be applied in 
accordance with the manufacturer's specifications.

A sample panel of the polished finish is to be provided 
for the Architect's approval prior to any work 
commencing.

Polished Concrete:

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases1

10MPa/19mm concrete
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

3m3Strip footings2

25MPa/19mm concrete

0.1m3Edge thickening3

2m3Surface beds on waterproofing4

2No
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cube (Provisional)

5

TEST CUBES

CONCRETE SUNDRIES

15m2Surface beds, slabs, etc, 6

Finishing top surfaces of concrete smooth with a 
wood float

FORMWORK

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

16m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

7

Smooth formwork to sides

MOVEMENT JOINTS ETC

16m12mm Joints not exceeding 300mm high8

Expansion joints with 12mm bitumen impregnated 
softboard between vertical concrete surfaces, 
including necessary formwork

REINFORCEMENT (PROVISIONAL)

0.36tBars of various diameters9

High tensile steel reinforcement to structural 
concrete work
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15m2
Type ref. 193 fabric reinforcement in concrete surface 
beds, slabs, etc

10

Fabric reinforcement
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 3

MASONRY

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

Samples of masonry building units to be provided before 
construction commences 

SAMPLES

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

SIZES IN DESCRIPTIONS

Descriptions of hollow walls shall be deemed to include 
every fifth perpend of the bottom course of the external 
skin open as a weep hole

HOLLOW WALLS

User Note: The following preamble generally applies for 
works in hot and humid coastal areas.

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats bitumen emulsion 
waterproofing coating.

BAGGED AND SEALED WALLS
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Bricks shall be ordered timeously to obtain uniformity in 
size and colour. 

All facebrick work is to be protected from other finishing 
trades during the construction period.

All interior face brickwork is to receive two coats water 
based silicone sealant at completion including 
preparotory work as per manufacturer`s instructions.

FACE BRICKS

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing etc.

POINTING

FOUNDATIONS (PROVISIONAL)

14m2One brick walls1

Brickwork of NFX bricks in class II mortar

SUPERSTRUCTURE

34m2One brick walls2

Brickwork of NFX bricks in class II mortar

BRICKWORK SUNDRIES

133m155mm Wide reinforcement built in horizontally3

2.5mm Galvanised brickwork reinforcement

34m2On brick walls, piers, etc4

Bagging of 1:3 cement and sand mixture

FACE BRICKWORK

4m2
Extra over brickwork for face brickwork in foundations 
(Provisional)

5

"Corobrick Firelight Satin FBX The Black Brick" or 
other equally approved face bricks pointed with 
tinted recessed horizontal and vertical joints 
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34m2Extra over brickwork for face brickwork6

16mExtra over brickwork for brick-on-header course7
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 4

Tenderers are advised to refer to the Model Preambles 
for trades before pricing these provisional Bill of 
Quantities.

WATERPROOFING

SUPPLEMENTARY PREAMBLES

All new waterproofing, etc shall be guaranteed against 
leaks for a period of  10 (ten) years calculated from the 
date of issue of Practical Completion Certificate by the 
Project Manager. The guarantee shall be to the 
satisfaction of the Employer and shall be capable of 
cession to the Employer. The guarantee shall be 
submitted to the Project Manager prior to the 
commencement of the waterproofing works comprising 
this contract.

Waterproofing

WATERPROOFING OF WALLS AND FLOORS

4m2In walls1

One layer of 375 Micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course.

15m2Under surface beds2

One layer 250 micron " Consol Plastic Gunplas USB 
Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

34m2On bagged brick walls 3

Two coats brixeal bitumen emulsion waterproof 
coating

SEALING STRIPS, JOINT SEALANTS, ETC.

16m
12 x 10mm In expansion joints in floors including raking 
out expansion joints filler as necessary.

4

Sika or other two-part grey polysulphide sealing 
compound including backing cord, bond breaker, 
primer, etc
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 5

METALWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GALVANISED STEEL GATES, SCREENS, ETC

1No

Double gate size 1500 x 2100mm high with 19mm dia. 
tubular steel infills @ 100mm centres welded to frames 
and 40 x 6mm horizontal support with and including 
fame 38 x 60 x 3mm tubular gate surround concealed 
fixed wall with raw bolts (A.G1). Tenderers are referred 
to Architects drawings annexed to these Bills of 
Quantities for the full description of the gate

1

Hot dipped galvanised steel gates
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 6

PLASTERING

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

GRANOLITHIC

15m2Average 30mm thick on floors with upper surface to falls1

Untinted granolithic, on concrete

EXTERNAL PLASTER

34m2On walls2

One coat cement plaster steel floated on brickwork
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 7

PLUMBING AND DRAINAGE 

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SOIL DRAINAGE

1No

Break through one side of precast concrete manhole for 
and connect up new 110mm Class 34 uPVC pipe 
(elsewhere measured) and make good all round 
including new channels, benching, etc.

1

Alterations to existing drains, manholes etc:

1m
110mm Pipes vertically or ramped to cleaning eyes, etc. 
(no excavation)

2

uPVC pipes in class C bedding:

25m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

3

4No110mm Bend4

Extra over uPVC pipes for fittings:

1No110mm Access junction5

1No110mm Rodding eye with cast iron cover and frame6

SANITARY FITTINGS

1No
Stainless steel floor trap as herbish HB 200 (H) NW100 
or equally approved connected to sewer line

7

Floor traps
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Taps, valves, etc.  jointed to copper pipes are to include 
brass connectors, adaptors etc. Installation and fixings 
to be as per manufacturers specifications and SANS 
1808-9 compliant.  

TAPS, VALVES, ETC.

1No22mm Ball-O- stop valves8

SANITARY PLUMBING

5m110mm Pipes9

uPVC pipes cast into concrete slabs, fixed to soffit 
and walls, or chased into walls, chased into 
concrete, etc. in accordance with manufacturers 
specifications

1No110mm Bend10

Extra over uPVC pipes for:

1No110mm Access bend11

TAPS, VALVES, ETC.

1No3/4" Rough brass hose bib tap 20912

"Cobra Watertech" or equally approved

DOMESTIC WATER SUPPLIES

25m
32mm Pipes laid in trenches including excavations, risk 
of collapse, backfilling, etc.

13

HDPE class 12 pipes in ground

4No32mm Elbow14

Extra over HDPE pipes for fittings:

1No32mm Tee15
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All piping embedded into concrete or chased into walls 
to be twice wrapped  in strong approved building paper.

Geberit Mepla or other equally approved pipes fixed 
to soffit and walls, or chased into walls, chased into 
concrete, etc. in accordance with manufacturers 
specifications: 

Rates for surface mounted copper pipe shall be deemed 
to include all fixtures and fittings for pipes fixed to walls, 
in chases, and in ceilings.

2m20mm Pipes16

2No20mm Bend17

Extra over Mepla pipes for fittings:

1No22mm Wallplate elbow18

Extra over Mepla pipes for brass compression 
fittings:

1No22mm coupling19

Item

Allow for testing the whole of the Stormwater drainage, 
Sewer drainage, Plumbing, Water and Fire supplies and 
all fittings to the satisfaction of the Architect, Engineer 
and Local Authorities. All defective work is to be taken 
out and replaced at the contractor's expense and the 
whole re-tested until acceptable

20

TESTING 
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 8

PAINTWORK

The descriptions given in the various items below are 
not necessarily full and complete and reference must be 
made to the "Standard Preambles To All Trades", 
"Supplementary Preambles" and "Supplementary 
Specifications" to this contract for the full requirements 
of each scheduled item

PREAMBLES

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly water pressure cleaned 
and allowed to dry completely before any paint is 
applied. Blistered or peeling paint shall be completely 
removed and cracks shall be opened, filled with a 
suitable filler and finished to match existing surfaces. 

Previously painted plastered surfaces

PAINTWORK, ETC TO NEW SURFACES

ON EXTERNAL FLOATED PLASTER SURFACES

34m2On walls1

"Plascon" or other equally approved alkali resistant 
primer and two coats "Micatex" emulsion paint for 
exterior use
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SECTION SUMMARY - Refuse Area

Bill
No

Page
No

Amount

249Earthworks1

254Concrete, Formwork  & Reinforcement2

257Masonry 3

258Waterproofing4

259Metalwork 5

260Plastering6

263Plumbing & Drainage7

264Paintwork8
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REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 13

BILL NO. 1

Electrical Installation

Electrical Cables and cable ways

75m
150 mm² 4 core Alu PVC SWA PVC ECC cable from 
Main Non Essential kiosk to DB1-NE

1

Cables

75mExtra on last to install in sleeves and manholes2

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

3

50m
35 mm² 4 core Alu PVC SWA PVC ECC cable from 
DB1-NE to DB2-NE 

4

50mExtra on last to install in sleeves and manholes5

2No

Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

6

75m
25 mm² 4 core Alu PVC SWA PVC ECC cable from 
DB1-NE to DB-3NE

7

75mExtra on last to install on cable ladder at 4 000 AFFL8

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

9

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

10

58m
16 mm² 4 core Alu PVC SWA PVC ECC cable from 
DB1-E to DB2-E

11

58mExtra on last to install in sleeves and manholes12

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

13
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75m
25 mm² 4 core Alu PVC SWA PVC ECC cable from 
DB1-NE to DB-3E

14

75mExtra on last to install on cable ladder at 4 000 AFFL15

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

16

50m
25 mm² 4 core Alu PVC SWA PVC ECC cable from 
DB1-E to DB-lght - E

17

50mExtra on last to install in sleeves and manholes18

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

19

4No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

20

2No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

21

450m
10 mm² 4 core Alu PVC SWA PVC ECC cable from 
Main Non Essential Metering Panel to External lighting

22

450mExtra on last to install in sleeves and manholes23

25No
Extra for terminating and connecting end including 
supply of CCG cable gland and lugs

24

450m

Extra over cabling exposed on soffits and walls to be 
covered with hot dipped galvanised 30 x 30 x 5mm thick 
angle section steel with and including pre-drilled fixing 
lugs at 500mm centres with and including vandal proof 
plugs

25

100m

Supply and install 400 mm wide electro galvanised 
cable ladder (medium duty), fixed to trapeze hangers 
inclusive of splices, bends, elbows, T pieces etc.

26

Cables ladders and trunking

100m

Supply and install 200 mm wide electro galvanised 
cable ladder (medium duty), fixed to trapeze hangers 
inclusive of splices, bends, elbows, T pieces etc. as 
shown on layout drawings mounted at 4 000 mm AFFL

27
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300m

Supply and install P9000 trunking suspended from 
purlins with bracket hanger inclusive of hanger every 
inclusive of splices, bends, elbows, T pieces etc. as 
shown on layout drawings mounted at 4 000 mm AFFL

28

50m

Trenching, concrete casting, backfilling, etc in earth 
including supply and fitting 4 x 110mm nextube or other 
equally approved

29

Trenches on platform and to electrical room

600m

Trenching,  concrete casting, backfilling, etc in tar or 
paving including fitting 4 x 110mm nextube or other 
equally approved

30

16No
Supply and install 600 x 600 manhole to specification 
complete with heavy duty manhole vandalproof cover

31

The following boards supplied by 'EDS' Switchboard 
Manufacturers or other equally approved

Electrical Distribution boards

1NoMain Electrical Kiosk32

1NoDistribution board DB-3/3E33

1NoDistribution board Lighting Sub-DB34

Supply & delivery of the following luminaires as per ; 
Prasa Electrical Specifications

Light Fittings

40NoType AE (Vandalproof bulkhead with 15min battery)35

40No
Extra over above for hot dipped galvanised vandal proof 
cage bolted to walls or soffits

36

12NoType BE (LED 600 x 600 recessed panel light)37

12No
Extra over above for hot dipped galvanised vandal proof 
cage bolted to walls or soffits

38

24NoType FE (Corrosion & vandalproof linear fitting)39

24No
Extra over above for hot dipped galvanised vandal proof 
cage bolted to walls or soffits

40
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Supply and install the following:-

Small power

550m
25mm 'Bosal' or other equally approved conduit surface 
mounted in ceiling void or fixed to external trusses

41

500m
25mm PVC conduit built into brickwork or cast in 
concrete

42

3,500m
2.5mm Cu PVC wire pulled into conduit or installed in 
power skirting/trunking

43

15No

'Crabtree' or other equally approved 16A dedicated 
red/blue 3 pin switched socket outlet in power skirting 
inclusive of cover

44

15No
'Crabtree' or other equally approved 16A 3 pin switched 
socket outlet in power skirting

45

6No
Cut 80 x 40 slot in back of power skirting, trim edge and 
fit grommet

46

1No
'Crabtree' or other equally approved 16 A dedicated 
red/blue 3 pin switched socket outlet in conduit box

47

15No
'Crabtree' or other equally approved 16 A 3 pin switched 
socket outlet in conduit box

48

20No
'Crabtree' or other equally approved 16 A 3 pin double 
switched socket outlet in 100 x 100 conduit box

49

10No
'Crabtree' or other equally approved 16 A 3 pin universal 
double switched socket outlet in 100 x 100 conduit box

50

25No100 x 50 surface mounted galvanised steel conduit box 51

35No100 x 100 surface mounted galvanised steel conduit box52

200m2.5 mm² 2 core and earth surfix installed in ceiling void53

20NoTerminate above surfix54

2No

'Crabtree' or other equally approved 20 A double pole 
isolator in surface 'Bosal' or other equally approved 
conduit box for HWC

55
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6No
'Crabtree' or other equally approved 20 A double pole 
flush mounted isolator for A/C

56

6NoRound 65 mm dia. steel conduit box built into brickwork57

'Power Comm' or other equally approved galvanised 
flush cluster box complete with dividers;

4No9-way cluster conduit box58

4No9-way cover plate to cluster box complete with yoke59

Switches, outlets etc complete with engraved cover 
plate as required, fixed to cluster box;

4No16A three pin normal switched socket outlet60

4No16A three pin dedicated switched socket outlet61

4NoRJ11 telephone outlet62

4NoRJ45 data outlet63

4NoBlank cover plate64

4NoRF/TV outlet65

4NoEuro switched socket outlet 66

Supply and install the following:-

Lighting

350m
25 mm 'Bosal' or other equally approved conduit fixed to 
trusses

67

1,250m2.5 mm² Cu PVC wire pulled into conduit and trunking68

250m2.5 mm² 2 core surfix69

25NoTerminate 2.5 mm² 2 core surfix70

58No
1 No. 5 amp 3 pin socket outlets mounted in 65 mm dia. 
PVC conduit box / on trunking

71

10No
100 x 100/50 galvanised steel conduit box installed in 
ceiling void

72
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20No65 mm dia. Bosal conduit box installed 73

6No
'20 amp double pole isolator mounted 100 x 100 conduit 
box for toilet vent fan

74

6No
'20 amp three phase isolator mounted 100 x 100 conduit 
box extractor

75

2No
2No. 1 lever 1 way +  dimmer 16 Amp 'Crabtree' or 
other equally approved light  switch with steel cover

76

5No
1 lever 1 way 16 Amp 'Crabtree' or other equally 
approved light switch with white steel cover

77

Allow for installation of the following luminaires with 
lamps wrapped in plastic initially and then the removal of
the plastic and installation of the diffuser at a later stage

6NoType AE78

2NoType BE79

1NoType FE  (Corrosion proof flouresent fitting with battery)80

Supply and install the following:-

Fire and security

250m
25 mm² 'Bosal' or other equally approved conduit fixed 
to surface to concrete soffit or built into brickwork

81

15No100 x 100 galvanised steel surface conduit box 82

250m
2.5 mm² PVC copper wire installed in conduit as draw 
wire

83

Supply and install the following:-

Telephone and data

300m
25 mm dia. 'Bosal' or other equally approved conduit 
built into brickwork or in ceiling void

84

300mGalvanised draw wire pulled into conduit85

10No
Blank cover for telephone/data RJ11/RJ45 outlet in 
power skirting

86
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10NoBlank cover for 100 x 100/50 conduit box87

15No
100 x 100/50 conduit box built into brickwork for power 
skirting entry

88

4No
Cut 80 x 40 slob in back of power skirting, trim edge and
fit grommet

89

100m
'32mm 'Bosal' or other equally approved conduit built 
into brickwork or ceiling void

90

1No'600 x 600 steel telephone JB surface mounted91

ItemEarthing and bonding92

Item
Testing and commissioning inclusive of completing test 
sheet and circuit cards as specified

93

Supply and install the following:-

150m20 mm flexible PVC conduit94

150m25 mm flexible PVC conduit95

50m

Supply and install 3 compartment steel power skirting 
with matching two separate covers complete with splices
etc (colour beige)

96

Powerskirting

12No
Supply and install 90 deg. Internal/external bends of the 
same make and colour as above

97

10No
Supply and install blank telephone/data matching outlet 
cover

98

15No
Supply and install end caps the same make and colour 
as above

99

GENERAL ITEMS

REFER TO DRAWING

1No
Install and connect DB 1 on brickwork. Allow for 
protecting DB with heavy duty plastic during construction

100
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2No

Install and connect DB 3 and lighting DB on brickwork. 
Allow for protecting DB with heavy duty plastic during 
construction

101

Install the following luminaires with lamps;

External lighting

12No

Type H (Beka or other equally approved "Solarflood" 
combined with the OMNISTAR-MINI luminaire - installed 
as per manufacturer's specifications)

102
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

BILL NO. 2

Electronic Installation

8No
Steel Header for speaker to pole, including speaker 
Header for top of EDB pole

1

Support housing and brackets

8NoFull Victorian Steel Header for camera / speaker to pole2

6NoStainless steel bracket for two speaker to pole 3

4NoSteel Bracket for Speaker to Structure/Shelter4

4NoSteel Bracket for Camera to Structure/Shelter5

2NoSteel EDB Pole - L Type6

2NoSteel EDB Pole - T Type7

1NoDoms8

PA systems

1NoDCS9

1NoUIM10

1NoAmps11

1NoMSU12

1NoSCU13

26NoPlatform Speakers (Horn Type)14

5NoCeiling speakers15

1,400mSpeaker cable16

10NoCard Readers17

Access control

2NoKDM18
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1NoKDA19

1NoKDR20

1NoPS64 PSU21

1NoInterlocking door controller (booth)22

4NoMaglock 23

1NoBabylon Workstation24

5NoDoor Junction Box25

1NoEquipment Junction Box (field note)26

2NoRoller Shutter / Gate Monitor27

3NoBGU for emergency exit (Green)28

130m2 pair cable29

110m4 pair cable30

525m8 pair cable31

3NoAlarm Siren and Strobe32

2NoAlarm Keypad33

10No360 Degree Ceiling Mounted IR Detector34

2NoCorner PIR wall mounted35

4NoPanic Button36

2NoDoor Monitor37

1NoSix door intercom system38

2NoIntercom door station39

50m4 pair cable (Intercom)40
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1No8 Zone Fire Panel41

Fire control

30NoOptical smoke detectors42

4NoOptical heat detectors43

4NoLED Minidisk remote indicators44

2NoLoop Sounder45

1NoLine Interface A/C Cutoff46

3NoManual Call Point (Red BGU)47

380mPH 120 1,0mm Fire rated cable48

1NoFire Beacon and Sounder Indoor49

3NoFire Bell and Sounder50

3NoFire Bell External51

Cabling

1No3 kVA UPS52

Equipment rack componenets

2No6 kVA UPS53

1No10 KVA CVT54

3No
Distribution Unit incl circuit breakers, surge arrestors & 
lightning arrestors) (MSU 3.1.6 )

55

3No
Distribution Unit incl circuit breakers, surge arrestors & 
lightning arrestors) in Racks

56

1No24 Port Fibre Switch (7.1.6)57

1No24 Port POE Switch (7.1.7)58

3No8 Port Switch (In Kiosks at Platform)59

1NoKVM Switch60
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1NoKeyboard and Monitor Drawer61

24NoCat 5 Patchleads (1m)62

2,950mCat 5 Cables (UTP all colours)63

230m2,5mm Surfix64

200m4mm Surfix65

3NoPatch Panel (Fibre) Equipment Room66

2No43U, 19" Rack67

200m25mm PVC68

Wire ways

50m50mm PVC69

90m25mm bosal70

100m50mm bosal71

50mP8000 76 x 76mm72

50mP9000 76 x 76mm73

100mCLT6 Truncking74

98m150 mm Wire Mesh Cable Basket75

50mPVC Trunking 16 x 25mm76
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SECTION SUMMARY - Electrical Installation

Bill
No

Page
No

Amount

273Electrical Installation1

277Electronics2
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 14

BILL NO. 1

For the supply, delivery, installation and commissioning 
the following Variable Refrigerant Flow system ('Daikin' 
series Heat Pump or other equally approved), complete 
with condensing and evaporator units, all with electrical 
connection to isolator, refrigeration- and drain piping, 
electrical control wiring, brackets, supports and all 
necessary accessories, as per the specification and 
manufacturer's recommendation. Condensing unit to 
come complete with LG Ocean Blackfin treatment

MECHANICAL INSTALLATION

Air-conditioning and ventilation installation

1No

RXYSQ4T8V, 'Daikin' or other equally approved Cooling 
capacity - 11,9 kW Heating capacity - 9,2 kW SEER - 7 
SCOP - 4,4

1

For the supply, delivery, installation, connecting & 
commissioning of the complete outside 
condensing/compressor units

1No

FXAQ25A, 'Daikin' or other equally approved Wall 
mounted - Cooling capacity 2,8kW, Heating capacity 10 
kW and airflow 156l/s

2

For the supply, delivery, installation, connecting & 
commissioning of the complete outside 
condensing/compressor units

1NoKHRQ22M20T, Daikin or other approved3

Refnet joints and multi connection piping kit (for a 
two-pipe system) and reducers as per the 
manufacturer's specification and recommendations, 
supplied and installed complete with insulation.
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3mPiping Liquid - 6,35mm (1/4 inch)4

For the complete supply, delivery and installation of 
the insulated refrigerant piping, including bends, 
joints, T's, supports, brackets, fittings in accordance 
to the specification and manufacturer's 
recommendations, between indoor and outdoor 
unit(s) and supports, as per engineers drawings.

20mPiping Liquid - 9,52mm (3/8 inch)5

3mPiping Liquid - 12,70mm (1/2 inch)6

3mPiping Gas - 12,70mm (1/2 inch)7

20mPiping Gas - 15,88mm (5/8 inch)8

3mPiping Gas - 19,05mm (3/4 inch)9

20mPiping drain - Ø16mm10

For the complete supply, delivery and installation of 
the insulated uPVC condensate drain piping, 
including bends, T's, joints, supports, brackets, 
fittings, traps in accordance to the specification and 
manufacturer's recommendations, as per engineers 
drawings.

20mPiping drain - Ø25mm11

5mPiping drain - Ø32mm12

1No
Wide Wired Remote controller (Model BRC1H52W) 
'Daikin' or other equally approved

13

For the complete supply, delivery and installation of 
hard wired remote controllers, including control 
wiring, supports, brackets, fittings, in accordance to 
the specification and manufacturer's 
recommendations, as per engineers drawings.

10mControl wiring (two core non screened stranded wire)14

10m
dia 20mm PVC Conduit saddled/fixed to cable tray or 
building structure.

15

10mdia 20mm flexible Conduit for connection to equipment.16
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1Nodia 50mm PVC round box.17

ItemWriting Control Program & Commissioning18

1kgAdditional refrigerant charge19

2No
5 kW cooling & 5,8 kW heating Wall mounted type 
Indoor Evaporator unit (FTXM50M/N)

20

Supply, deliver, install and commission the 
following Direct Expansion, Inverter split type air 
conditioning system ('Daikin' or other equally 
approved), complete with condensing and 
evaporator units, all with electrical connection to 
isolator, refrigeration- and drain piping, electrical 
control wiring, brackets, supports, auxiliary 
extended drip tray at each indoor unit and all 
necessary accessories, as per the specification and 
manufacturer's recommendation.

2No

5 kW cooling & 5,8 kW heating Outdoor Condensing 
unit, complete with wall mounted bracket. (RXM50M/N)
SEER - 7,33
SCOP - 4,6

21

60m
Diameter 6.35mm insulated refrigerant piping, installed 
inside trunking.

22

60m
Diameter 12.7mm insulated refrigerant piping, installed 
inside trunking.

23

60m
Diameter 25mm uPVC condensate drain piping, 
installed inside trunking.

24

2NoHard wired controller25

20m(100x40)mm uPVC Trunking.26

1NoRXYSQ4T8V, Daikin or other approved27

Coil treatment for the following equipment  (Original 
'Bluechem' or other equally approved)

2NoRXM50M/N, Daikin or other approved28

Allow for delivery to site (including air suspended 
transport where necessary), crainage and rigging of 
the following units

-281-

Hvac
Bill No.  1
Section No.  14

Carried Forward R



Brought Forward R

AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

1No
RXYSQ4T8V, 'Daikin' or other equally approved - 
Condensing Unit

29

VRF System units

2No
RXM50M/N, 'Daikin' or other equally approved - 
Condensing unit

30

1No
FXAQ25A, 'Daikin' or other equally approved (Wall 
mounted type)

31

2No
FTXM50M/N, 'Daikin' or other equally approved (Wall 
mounted type)

32

1No

F1 - LINEO INLINE 315VO at in-line fan complete with 
speed controller at (237) l/s and 300 Pa, single 
phase/220V. 'Donkin' or other equally approved

33

Supply, deliver and install the following ventilation 
fans complete with electrical connection to isolator 
or light circuit as specified, ducting, flexible 
connections, including hangers, supports, brackets, 
sound attenuators matching the fan capacities and 
all necessary accessories.

2NoMatching Sound Attenuators.34

2No

F2 - LINEO INLINE 250VO at in-line fan complete with 
speed controller at (75 and 113) l/s and 400 Pa, single 
phase/220V. 'Donkin' or other equally approved

35

4NoMatching Sound Attenuators.36

1No

F3 - VORTICE VARIO 150/6 ARI LLS  window/wall fan 
complete with speed controller at (86) l/s and 50 Pa, 
single phase/220V. 'Donkin' or other equally approved.

37

1No

F4 - HCDF-34-4T, wall mounted axial flame-proof fan 
complete with spark-proof motor @ 800 l/s and 100 Pa. 
fan to be complete with aluminium louvre shutter 
'Donkin' or other equally approved

38

DUCTWORK AND FITTINGS
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ROUND DUCTING

Supply, deliver and install LOW PRESSURE 
galvanized externally-insulated ductwork as per the 
specification including fittings, reducers, radius 
bends, stop end, branches, tees and 
transformations all hangers, straps, supports, 
clamps and necessary accessories.

Complete with fittings including hangers, clamps, 
brackets, nuts and bolts, etc. (including 15mm 
thermoflex external insulation)

Sheet-metal Thickness for round ducting unless 
otherwise indicated up to 300mm dia. :0.5mm, 301dia to 
800dia : 0.6mm, 801dia to 1000dia. : 0.8mm, 1001 to 
1200dia : 1.0mm, Jointing shall be beaded

3mØ12539

Straight sections

12mØ20040

19mØ40041

2mØ12542

Lobster bends

6NoØ20043

5NoØ40044

6No200ø-125ø45

Reducers

3No250ø-200ø46

3No400ø-200ø47

5NoØ20048

End cap

2NoØ40049
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3mØ20050

Flexible ducting (foil faced 50mm mineral wool)

8mØ40051

6m2
Width or height not exceeding 750mm and the sum of 
the two adjacent sides not exceeding 1150mm

52

Rectangular galvanised mild steel sheetmetal 
ductwork installed as per specification complete 
with fittings including hangers, clamps, brackets, 
etc.

3NoCategory one fittings other than stop-ends 53

3NoCategory one Stop End fittings54

1No

DVS1 - Diameter 125mm Ceiling mounted disc valve for 
supply air ('Trox' type Z-LVS or other approved) epoxy 
colour coated to architect’s detail. Various air flow rate.

55

Disc valves

1No

DVS2 - Diameter 200mm Ceiling mounted disc valve for 
supply air ('Trox' type Z-LVS or other equally approved) 
epoxy colour coated to architect’s detail. Various air flow 
rate.

56

3No

DVE1 - Diameter 125mm Ceiling mounted disc valve for 
extract air ('Trox' type LVS or other equally approved) 
epoxy colour coated to architect’s detail. Various air flow 
rate.

57

4No

DVE2 - Diameter 200mm Ceiling mounted disc valve for 
extract air ('Trox' type LVS or other equally approved) 
epoxy colour coated to architect’s detail. Various air flow 
rate.

58

1No
D1- Ø125 Circular Volume Control Damper, (manual) 
('Trox' or other equally approved).

59

Dampers

4No
D2 - Ø200 Circular Volume Control Damper, (manual) 
('Trox' or other equally approved).

60
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5No
D3 - Ø300 Circular Volume Control Damper, (manual) 
('Trox' or other equally approved).

61

5No
D3 - Ø300 Circular Volume Control Damper, (manual) 
('Trox' or other equally approved).

62

1No
295x295x50mm Washable primary pleated filters ('Trox' 
type WP-PS/ 295x295x50 or other equally approved)

63

Washable Pleated Filters 

1No

WL1 - (300x300)mm Weather Louvre ('Trox' AWG or 
other equally approved) complete with wire mesh screen 
epoxy colour coated finish to Engineers detail

64

Weather Louvres

1No

WL2 - (400x450)mm Weather Louvre ('Trox' AWG or 
other equally approved) complete with wire mesh screen 
epoxy colour coated finish to Engineers detail

65

1No

WL3 - (300x200)mm Weather Louvre ('Trox' AWG or 
other equally approved) complete with wire mesh screen 
epoxy colour coated finish to Engineers detail

66

1No

RAG1 - (600x600)mm Return air grille ('Trox' type PE or 
other equally approved), made from aluminium, 
complete with OBD, spigot connection to ducting, 
complete with filter frame, epoxy colour coated finish to 
architect's detail.

67

Grilles (return -  & extract air)

1No

For the supply, delivery and installation of the new main 
control panel (IP 54 sheet metal enclosure) complete 
with Fuses, Warning lights & alarms, Toggle switches, 
Timers, Fire System interface interlocking, control 
wiring, conduit, saddles, supports and brackets, and all 
necessary fittings and accessories per the 
manufacturer's recommendation and the Specification. 
Panels to be weather proof.

68

Controls

Panel 1 -  VRF plant

VRF condensing unit
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Panel 2 - Offices

Fans and indoor fan coil units

50mControl wiring (two core non screened stranded wire)69

50m
dia 20mm PVC Conduit saddled/fixed to cable tray or 
building structure.

70

50mdia 20mm flexible Conduit for connection to equipment.71

12Nodia 50mm PVC round box.72

ItemWriting Control Program & Commissioning73

40m

Supply, deliver and install (250x100)mm galvanized 
trunking, with removable covers, including brackets, 
supports and all necessary accessories, to install 
refrigeration piping in. (Provisional)

74

40m

Supply, deliver and install (200x100)mm galvanized 
trunking, with removable covers, including brackets, 
supports and all necessary accessories, to install 
refrigeration piping in. (Provisional)

75

40m

Supply, deliver and install 200mm wide wire mesh cable 
basket (Cabstrut or other equally approved), including 
brackets, supports and all necessary accessories, to 
install refrigeration piping on. (Provisional)

76

40m

Supply, deliver and install 100mm wide wire mesh cable 
basket (Cabstrut or other equally approved), including 
brackets, supports and all necessary accessories, to 
install refrigeration piping on. (Provisional)

77

25m

Supply and install (41x41)mm Unistrut channel (Cabstrut 
or other equally approved) as brackets and supports for 
the air conditioning units, ducting and cable trays to the 
building roof and wall structure, complete with 
necessary fittings and accessories as per 
manufacturer's recommendation. (Provisional)

78
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AT CLUSTER 6: KAPTEINSKLIP STATION

REFURBISHMENT, ALTERATIONS AND ADDITIONS

SECTION NO. 15

BILL NO. 1

Fire Installation

170,270.00Item

Provide the amount of R 170 270.00 for fire installation 
complete

1

Fire Installation

ItemProfit2

ItemAttendance3
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Page
No

FINAL SUMMARY

Section
No

Amount

42Preliminaries 1

93Ticket Office (A)2

106Waiting Area (B)3

122Pedestrian Bridge (C & F)4

135Waiting Area (D)5

166Waiting Area and Ablutions (E)6

180Waiting Area (G)7

194Waiting Area (H)8

226Protection Services (I)9

236Platform 110

246Platform 211

265Refuse Area 12

278Electrical Installation 13

286Mechanical Installation 14

287Fire Installation 15

RSub - Total

RSub - Total

750,000.00Item
Add Contingency: Sum of R 750 000.00 (Seven 
Hundred and Fifty Thousand Rand)

RSub-Total

RValue Added Tax (15%)
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