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IMPORTANT INFORMATION

. PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT.

1. Notice to all tenderers.
2. Standards applied in this document.

1. NOTICE TO ALL TENDERERS

This is an original document:
1. It may not be re-typed or altered in any way.

2. It must be completed in black ink (non-erasable) — in an eligible handwriting. Mistakes are to be
corrected by drawing a line through it and writing the correct information above it. Tenderer to
sign next to the correction. The use of erasing fluid or strips is not allowed.

3. It may not be taken apart.
4. ltis not available in electronic format except PDF.

5. Bidders are required to attach returnable documents to the relative pages (where requested)
and encouraged to use file fasteners and binding tape or any other similar method to ensure there are
no loose pages. Any other form of presentation (loose pages or separate documents) will
not be accepted.

2. STANDARDS APPLICABLE TO THIS DOCUMENT

Available from the S.A. Federation of Civil Engineering Contractors, the S.A. Institution of Civil
Engineering and the S.A. Bureau of Standards, as applicable:

1. CIDB CIDB Standard for uniformity in Construction
Procurement, 10 July 2015, as amended.
2.
SANS 10845-1 Processes, methods and procedures.
3. . o
SANS 10845-2 Formatting a?nd compilation of procurement
documentation.
4.
SANS 10845-3 Standard conditions of tender.
5. GCC General Conditions of Contract for Construction

Works, Fourth Edition (2025), issued by the South
African Institution of Civil Engineering.

6. COTO Standard Specifications for Road and Bridge Works
for State Road Authorities (2020)

This Document, as presented.
CIDB B.U.l.L.D Programme

© N
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BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS

Bids are hereby invited from experienced services providers for CONSTRUCTION OF NKOHLAKALO -
BHEJUKUFA ROAD AND VEHICLE BRIDGE - WARD 33.

Tender No Description G?a:giﬁg Compulsory Meeting and Site Closing Date
Inspection Date
COM93/2026 | CONSTRUCTION OF 7CE OR N/A 20 AUGUST
NKOHLAKALO - HIGHER 2026 AT 11:00
BHEJUKUFA ROAD
AND VEHICLE
BRIDGE — WARD 33

It is compulsory that service providers download a copy of the bid document that will QNLY be available
as from 10 JULY 2026 on the municipal website: www.mbombela.gov.za on the tenders and notices folder
and National e-Tender Portal: www.etenders.qgov.za, free of charge.

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS,
CERTIFIED COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE POINTS,
CURRENT MUNICIPAL RATES AND TAXES STATEMENT FROM RELEVANT LOCAL AUTHORITY OR PROOF
OF RESIDENCE FROM A TRIBAL AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE LESSOR’S
UP-TO-DATE MUNICIPAL RATES AND TAXES STATEMENT FOR BOTH THE COMPANY AND ITS ACTIVE
DIRECTORS INCLUDING CONSORTIUM/JV PARTNERS, CSD REGISTRATION FULL REPORT (Summary
Report will not be considered) and a copy of the COMPANY REGISTRATION CERTIFICATE, together with the bid
document must be sealed in an envelope clearly marked: “BID NO.: COM93/2026, CONSTRUCTION OF
NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE - WARD 33”; CLOSING DATE: 20 AUGUST
2026” with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL STREET,
MBOMBELA, before 11:00 on the closing date.

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system,
including forging or faking of returnable documents, may be reported to SAPS and restricted from doing
business with any Public Institutions for a period NOT exceeding 10 years which is in line with section 28
and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004.

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the
Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid
document, read in conjunction with the Preferential Procurement Regulations, 2022, where 90 points will be allocated
in respect of price and 10 points in respect of Targeted Goals.

Procurement Enquiries : Christopher Nkambule (013) 759 2358
Technical Enquires : Rudolph Mashego (013) 759 2190
Employer : City Manager, Mr. Wiseman Khumalo

City of Mbombela

P. O. Box 45

1200

Mbombela

VISIT OUR WEBSITE —www.mbombela.gov.za

NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the MFMA
and section 23(c) of the SCM Regulations.

T1.2 TENDER DATA

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender.

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s
obligations and the Employer’s undertakings in administering the tender process in respect of the project under

8 Part T1.2 Tender Data
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BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

construction.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the Standard Conditions of Tender.

Eaclh item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly
applies.

Clause Data
Number

The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction
Procurement — Part 3: Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the provisions of SANS 10845-3.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly
applies.

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200

The tender documents issued by the Employer comprise:

THE TENDER

Part T1 Tendering Procedures

Part T1.1 Tender Notice and Invitation to Tender (white)

Part T1.2 Tender Data (pink)

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink)

Part T2 Returnable Documents

Part T2.1 List of Returnable Documents (yellow)

Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)
Part T2.3 Returnable Schedules Il (yellow)

THE CONTRACT

Part C1 Agreement and Contract Data

C1.1 Form of Offer and Acceptance (pink)

C1.2 Contract Data (yellow)

C1.3 Form of Guarantee (white)

C14 Agreement in terms of Occupational Health and Safety Act, 1993 (white)
C15 Authority for Signatory in Terms of OH&S Act, 1993 (white)

Part C2 Pricing Data

C2.1 Pricing Assumptions (yellow)

C2.2 Bill of Quantities and Information Sheets (yellow)

9 Part T1.2 Tender Data
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BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

Part C3 Scope of Works

C3.1 Scope of Works (blue)
C3.2 Engineering (blue)
C3.3 Procurement (blue)
C34 Construction (blue)
C35 Management (blue)
C3.6 Health and Safety (blue)
3.2 Part C4  Site Information
C4 Site Information (green)
Appendices
Annexure A Health and Safety Specification (white)
Annexure B Drawings for Tender Purposes (white)
3.4 The Employer's Agent is:
' Name: TMS Consulting Engineers and Project Management
Address: 39A Ehmke Street
Mbombela, 1200
Tel: (013) 752 8478
E-mail: info@tmsconsulting.co.za
35 The language for communications is English.
36 The competitive negotiation procedure shall not be applied.
Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
a) CIDB registration
Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations,
for a 7CE OR HIGHER of construction work, are eligible to have their tenders evaluated.
Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading
designation lower than a contractor grading designation determined in accordance with the sum
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction
Industry Development Regulations, are not eligible to have their tenders evaluated.
For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work
specified at the tendered value, the Employer lists in the table below the margins it considers
41 reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender

shall be deemed non-responsive.

Category of Upper limits per CIDB Table
tender 8 Regulation 17
CES5 Up to R10m
CE®6 Up to R20m
CE7 Up to R60m
CE 8 Up to R200m

Joint Ventures are eligible to submit bids provided that:
(1) every member of the joint venture is registered with the CIDB;

(2) the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 7CE OR HIGHER class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

10 Part T1.2 Tender Data
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BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

b) Key Personnel

In order to be considered for an appointment in terms of this tender, the tenderer must have in its
permanent employment key personnel who will be the single point accountability and responsibility for
the management of the construction works. Alternatively, a signed undertaking from an organization
having the required personnel, stating that they will undertake the necessary work on behalf of the
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be
attached to Forms T of the Returnable Schedules.

Individuals must be identified for each of the key personnel listed under Forms T. Where the key
personnel are no longer available to undertake the necessary work after the award of the tender, the
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall
not be unreasonably withheld.

The key person shall be a suitably qualified and experienced contracts manager who will be the single
point accountability and responsibility for the management of the construction works, and who is
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a
minimum.

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated
to the approved construction manager.

Failure to comply with the requirements or to complete Form T may render the tender non- responsive.

Bidders are encouraged to revisit the City’s website regularly prior the closing date particularly on

4.6 this project folder to ensure that all addenda/ erratum that may be issued are adhered to.

Failure to apply instructions contained in addenda may render a tenderer's offer non-
responsive in terms of Condition of Tender 5.8.

The arrangements for the compulsory clarification meeting are as stated in the tender notice and
invitation to tender.

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its
behalf is appropriately qualified to understand all directives and clarifications given at that meeting.

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s
Representative circulate the attendance register for completion by those present. During this time
latecomers may complete the register. On completion by all present the Employer's Representative
will:

(a) read out from the collected lists calling for confirmation that all have signed;

47 The signature on the attendance register and duly completed and signed Form A shall be considered

proof that the tenderer attended the whole meeting and was available to hear all directives and
clarifications given at the meeting.
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to
and tenders will be received only from those tendering entities appearing on the attendance list. The
City will not take responsibility for incorrect information provided by the bidder on the
attendance register.

4.8 Request clarifications at least 7 working days before the closing time.

4.10 Tenderers are required to state the rates and currencies in Rand.

An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all
the requirements of the tender documented is also submitted.

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrates the Employer's standards and requirements, the details
of which may be obtained from the Employer's Agent.

11 Part T1.2 Tender Data
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BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing
Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an

412 obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer's
standards and requirements.

The modified Tender Data must include an amount equal to 5% of the amount tendered for the
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed
design before it is constructed.
Parts of each tender offer communicated on paper shall be submitted as an original, no copies
4.13.1 are required.
The signed print-out shall be taken as the valid submission.
The Employer’s address for delivery of tender offers and identification details to be shown on each
tender offer package are:

4.13 Location of tender box: City of Mbombela

4.15 Physical address: 1 Nel Street, Mbombela 1200
Identification details: COM93/2026, CONSTRUCTION OF NKOHLAKALO-

BHEJUKUFA ROAD AND VEHICLE BRIDGE — WARD 33
Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’s address.
Itis in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the
Employer’s tenders received register.
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance

4134
(Form U).

4135 Place and seal the printed and completed tender document in an envelope clearly marked “TENDER”

T and bearing the Employer’'s name, the contract number and description, the tenderer’s authorised
representative’s name, the tenderer’s postal address and contact telephone numbers.

4.13.5 A two-envelope procedure will not be followed.

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

415 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to
Tender.

4.16.1 The tender offer validity period is 120 days.

Where a tenderer, at any time after the opening of his tender offer but prior to entering into a

4.16.2 ) i

contract based on his tender offer:

a) withdraws his tender;

b) gives notice of his inability to execute the contract in terms of his tender; or

c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9
Such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be
determined by the Employer, but not less than six (6) months, from the date of tender closure. The
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the
opinion that the circumstances justify the exemption.

Any additional information requested under this clause must be provided within 5 (five) working

4.18 days of date of request.

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer

undertaking to provide the Performance Bond to the format included in Part C1.8 of this
Procurement document.

12 Part T1.2 Tender Data
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5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time.
52 The employer shall issue an addendum until 7 working days before tender closing time.
5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the
tender invitation.
57 In the event of disqualification, the Employer may, at its sole discretion, impose a specified period
' during which tender offers will not be accepted from the offending tenderer and report same to CIDB
and National Treasury.
Arithmetical errors, omissions, discrepancies and imbalanced unit rates
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing
in the summary to the Pricing Schedule shall govern.
Check responsive tender offers for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
5.9 i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or

schedules of prices; or
ii) the summation of the prices.
d) imbalanced unit rates.

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their
tender offers.

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the
tender offer shall be corrected as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the unit rate shall govern, and the line item total
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit
rate, the line item total as quoted and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected.

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and
selected others while retaining the total of the prices derived after any other corrections made under
(a) and (b) above.

Where there is an omission of a line item, no correction is possible, and the offer may be
declared non-responsive.

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the
corrections proposed and subject the tenderer to the sanction under 4.16.2.

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule.
The rates submitted for these items will be taken into account in the evaluation of tenders.

13 Part T1.2 Tender Data
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5.10

List of disqualifying factors of this tender are as follows:
A bid not complying with the requirements stated hereunder will be regarded as “Non
Responsive”, and as such will be rejected/disqualified for further evaluation

e  Submit company registration certificate

e Submit Tax Compliance Status issued by SARS

e Full CSD report NOT older than 30 days from the closing date, Summary report will NOT
be considered

e Submit Joint venture agreement in case of JV. All parties are expected to attach their
individual returnable documents except for consolidated B-BBEE certificate and combined
CIDB grading.

e  Submit original certified identity document of business directors

e Authority for Signatory, duly signed and dated original or certified copy on the Company(s)
Letterhead. This condition will not apply to companies owned by one director / member /
sole

e  Submit copies of relevant Annual Financial Statements (last 3 Financial Years). For JV,
relevant Annual Financial Statements from all parties are required (in line with the
Companies ACT) Failure to provide for all the service Providers will results in
disqualification.

e  Submit copy of an active CIDB contractor grading designation of 7CE OR HIGHER. For JV,

a combined CIDB grading is required.

¢ The bidder must submit a valid and current municipal rates and taxes statement from the
relevant local authority, or proof of residence from a recognised tribal authority (where
applicable), or a valid lease agreement accompanied by the lessor’s up-to-date municipal
rates and taxes statement for the business premises. Bidders must ensure that the
physical address details reflected on the Central Supplier Database (CSD) correspond with
those on the company registration certificate. The Municipality reserves the right to verify
municipal rates and taxes information linked to both CSD and company registration details.

It remains the responsibility of bidders to ensure that municipal accounts are fully compliant
and not in arrears.

e The bidder must submit valid and current municipal rates and taxes statements for all director(s),
including consortium or joint venture partners or proof of residence from a recognised tribal
authority (where applicable), or lease agreements accompanied by up-to-date municipal rates
and taxes statements. The Municipality may verify, using directors’ identity numbers, whether
any municipal rates and taxes are outstanding. It is the responsibility of bidders to ensure that
all directors are fully compliant with municipal rates and taxes obligations.

o Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature
of business as stipulated in the Classification of Industries, the Compensation for Occupational
Injuries and Diseases Act 130 of 1993.

e Proof of public liability Insurance / third party liability insurance for a minimum of R5 000 000.00.
The letter must be issued by a registered insurance service provider. The letter should have the
full contact details of the service provider and the underwriter.

¢ Relevant Annual Financial Statement for three financial years.

¢ The commissioner of Oaths, RSA, must certify all certificates, appointment letters of company
experience, completion certificates of company experience, proof of ownership on Construction
Equipment, qualification certificates of personnel with Identity Documents. It must have date of
certification and not older than 3 months. A copy of a certified copy will not be accepted.

¢ Fully completed and signed where applicable in the Returnable Schedules.

e For all key personnel whose CV is submitted, certified copies of qualifications and certified
copies of identity documents must be submitted with the bid (if applicable)

e Failure to apply instructions contained in addenda that may be issued.

e Submissions from bidders who did not attend a compulsory briefing session will not be
acceptable.

e Prospective service providers may not make any alterations or additions to the Bid document,
except to comply with instructions issued by the employer. The tender document must be
furnished with non-erasable black ink and all corrections made by the service provider should be
dated and signed by the authorized signatory. Erasures and the use of masking fluid, tippex,
pencil or erasable ink are prohibited and failure to adhere to this condition will render your
submission non responsive.

14 Part T1.2 Tender Data
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5.11 The procedure for the evaluation of responsive tenders is Method 2: Functionality, price and preferences.
Method 2 Functionality, price and preferences is scored as follows:

a) Score each tender in respect of the financial offer made and preferences claimed, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following
formula: TEV = NFO + NP + NQ

5.11.5 where: NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
NP is the number of tender evaluation points awarded for preferences claimed in accordance with
F.3.11.8.
NQ is the number of tender evaluation points awarded for quality claimed in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points, and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this sub-clause
is repeated.

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who:

e do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents
and/or
o failed to complete the tender document comprehensively with all the required information.

The financial offer will be scored using the following formula: NFo =
Wix A

Where:

NFo = the number of evaluation points awarded for the financial offer W+
= the maximum possible number of bid evaluation points awarded for the
financial offer and will be:

(i) 90 where the financial value, inclusive of VAT of all responsive tenders received have a value

in excess of R 50,000,000; or

(i) 80 where the financial value, inclusive of VAT of one or more responsive tender offers equals

or is less than R 50,000,000.

5.11.7 A = the number calculated using Formula 2 (Option 1) Table

1: Formulae for calculating the value of Aa

Formula Comparison aimed at Option 12 Option 22
achieving
A=(1+((P-P
1 Highest price or discount ( (Tmm)) A=P/Pn
A=(1-(P-Pm
2 Lowest price or percentage ( (P—m) A=Pn/P
commission /fee '

a Pnis the comparative offer of the most favorable comparative offer.
P is the comparative offer of the tender offer under consideration.
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Scoring preferences.

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit
responsive tenders and who are found to be eligible for the preference claimed. Points are

based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential
Procurement Policy Framework Act (PPPFA, Act 5 of 2000).

Points awarded will be according to a tenderer’s specific goals summarised in the table below:

5118 Item Number of points
No. The specific goals allocated points in terms of this allocated
tender (80/20 system)
1 100% Black owned enterprises within the definition of 2
' the HDI
2 At least 30% women owned enterprises 2
3 At least 30% youth owned enterprises 2
4 At least 30% enterprises people living with disabilities 2
5 Enterprises regarded as EMEs located within the City 2

of Mbombela
6 Enterprise who will sub-contract minimum of 30% of 2
' the contract value to EME’s in the ward or local
communities where the services to be rendered of
works to be undertaken (Bidders shall list sub-
contracting works or items)

7 Corporate Social Investment (CSI) Plan. (see notes 5
' below)

B-BBEE level 1 contribution (SANAS verified B-BBEE
certificate for generic enterprise, and for EME and
SME a sworn affidavit or CIPC issued certificate
confirming annual turnover and level of Black
Ownership

Total

20

Eligibility for preference points will be determined as follows:
1 Compliance with any other information requested to be attached to Returnable Schedule Form D.
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5.11.9

Description of quality criteria Maximum number of
points

Construction Equipment 15

Key Personnel 25

Company Experience 50

Financial References 10

Total evaluation points for quality (Ms) 100

Tender offers will only be considered responsive if the minimum quality requirement of 70 points
is achieved.

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous
experience, expertise and availability of Construction Equipment to undertake a project of this nature.
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100)
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for
evaluation and award of points detailed below. If insufficient information is provided, zero points will
be awarded for that particular item.

Note that Quality points are only used to determine responsiveness and will not be used further
in the evaluation.

i). Construction Equipment (Maximum 15 points)

Details of owned and hired Construction Equipment are to be entered in Form R of the
Returnable Schedules.

ii). Key Personnel (Maximum 25 points)

Details of key personnel and their experience and qualifications are to be entered in Form T of the
Returnable Schedules.

iii). Company Experience (Maximum 50 points)

Details of paved surface roads related projects & supporting information in terms of the points to be
claimed in terms of quality, must be entered in Form Q in the Returnable Schedule.

iv). Financial References (Maximum 10 points)

Details of financial references are to be entered in Form S of the Returnable Schedules.
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In addition to the requirements of the Condition of Tender, offers will only be accepted if:

the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full
report should be submitted, not the summary.

the tenderer is in good standing with SARS according to the Central Supplier Database.

the tenderer submits an original letter of intent from an approved insurer undertaking to provide
the Performance Bond to the format included in Form S of this procurement document.

the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation.

513 o the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

e the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect;

e the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or
potentially compromise the tender process;

e the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

e the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary
competencies and resources to carry out the work safely.

No Tippex has been used on the bid document.
The tenderer has not used an erasable pen and completed the bid document with a pencil.

5.17 The number of paper copies of the signed contract to be provided by the employer is One.

5.19 All requests shall be in writing.
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY
REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY.

Preamble

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements at Bid
Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This will enhance
consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender requirements to all interested
prospective bidders.

ITEM DESCRIPTION / RETURNABLE NOTES FOR OFFICE USE ONLY
NO: DOCUMENTS CHECKLIST YES or
NO or
N/A
1. Company Registration Certificate a) It's a certificate issued by the Companies and Has the bidders attached a valid
Intellectual Property Commission in line with company registration document
section 14 of the Companies Act 78 of 2008 in line with the applicable
b) A Certificate issued by CIPRO in line with section 2 | legislation?
of the Close Corporation Act 69 of 1984
NB: The registration of Close Corporations (CCs) was
replaced by introduction of the New Companies Act which
came to effect in April 2011. CCs to be recognized as valid
registration certificate will be up to 2010.
2. Company Profile a) A Company Profile is a professional introduction of | Has the bidder attached a
your Business that aims to inform Clients about its | company profile and its
purpose, vision, trustworthiness, products and experience is relevant to add
services, and experience of your Company. It is value on this project?
basically a “CV for your Business/Company”
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3. Certification of documents to be a) The certification of documents must be done by a Has the bidder certified all
submitted together with the tender commissioner of oath as prescribed in the Justice documents to be certified as per
document. of the Peace and Commissioners of Oaths Act 16 special conditions of bid?

of 1963 and its Regulations. Check validity on the date, check
l.e. ID Copies of Key personnel, b) Acceptable certified copies are copies originally if the commissioner of oaths
qualifications, Licenses and certified from any police station, post office, stamp is compliant as per
certificates, accreditation by Lawyers or notary public (who are members of a example copied from the
professional bodies, proof of recognized professional body), Actuaries or Regulations.
ownership document, appointment accountants (who are members of a recognized
letters, completion certificates, etc. professional body), Members of the judiciary,
Directors, managers or company secretaries of a
banks or regulated financial services business.
c¢) Commissioner of Oaths stamps can be purchased
at Stationary shops, but it can be custom made
following the below example:
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE
NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN
ALTERED BY UNAUTHORISED PERSONS.
Designation (rank) ..........ccooviiiiiiiiiiie ex officio: RSA
Date: ..o Place ....coooviiiii
Business Address:
e
G S
NB: All certified copies must NOT exceed three months
and be originally certified.

4. Central Supplier Database (CSD) a) The City requires that all prospective bidders Has the bidder attached a full
Full report, (Summary report will should be registered on CSD. This is aimed at CSD report, are tax matters in
NOT be acceptable). verification of email addresses, phone numbers, good order, are the directors not
N/B CSD Report date should not banking details, company registration numbers, tax | in the employment of any state
be more than 30 days before Bid status with SARS, state employees, etc. and the CSD report is not older
closing date. than 30 days from the closing

date?
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5. Tax Compliant Status (TCS)

a) Prospective bidders are required to attach a valid
TCS together with the tender document.

Has the bidder attached a valid
(not expired) TCS?

The designated official should
verify the bidder’s tax compliance
status prior to finalization of the
award of a bid or prize quotation.
Where the recommended bidder
is not tax compliant, the bidders
should be notified of their non-
compliant status and the bidder
must be requested to submit to
the City within 7 working days,
written proof from SARS of their
tax compliance status or proof
from SARS that they have made
arrangements to meet their
outstanding tax obligations. The
proof of tax compliance status
submitted by the bidder to the
City must be verified via the CSD
report or e-Filing. The City should
reject a bid submitted by the
bidder if such a bidder fails to
provide proof of tax compliance
status within the timeframe
stated above (See MFMA
Circular No: 90).
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Certified copy of B-BBEE Certificate
| affidavit for B-BBEE status level of
contributor (to claim points only).

a) EMEs in terms of the B-BBEE Act 53 of 2003 may
submit a sworn affidavit confirming annual total
revenue and level of black ownership or Certified
Copy of B-BBEE Certificate.

b) Bidders other than EMEs and QSEs MUST submit
their certified copies of valid B-BBEE status level
verification certificate, substantiating their B-BBEE
rating issued by a registered auditor approved by
IRBA or a verification agency accredited by
SANAS.

c) A trust, consortium or joint venture will qualify for
points for their B-BBEE status level as an
unincorporated entity, provided that the entity
submits their consolidated B-BBEE scorecard as if
they were a group structure and that such a
consolidated B-BBEE scorecard is prepared for
every separate bid.

NB: There is NO consolidated affidavit for B-BBEE status
level of contributor. Only consolidated B-BBEE certificate
will be considered for JVs / Consortium & large companies
that are making an annual turnover in excess of R50
million including value added tax (VAT).

This is not a disqualifying factor; non-adherence will lead
to no allocation of B-BBEE points.

Is the copy B-BBEE Certificate
valid?

Is the sworn affidavit for EME /
QSE in line with the threshold for
EME and EME and valid?

If the tendering entity isa JV /
Consortium / Large company,
has the bidder attached a
certified copy of a valid and
consolidated B-BBEE certificate
in order to claim points as
prescribed by the MSCM
Regulations?

Is the copy of B-BEE certificate
certified by the Commissioner of
Oaths reflects as prescribe on
the regulations of the Act?

Is the affidavit for B-BBEE
stamped and signed by
commissioner of oaths?

l.e. full names and signature,
force/practice number,
designation / rank, date and
address.

Is the certification date not older
than 3 months and original ink is
clear on the document to confirm
if it is originally certified?

Yes
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7. Formal agreement must be attached a) The JV/consortium must amongst others, reflect If the tendering entity / bidder is a
in case of a joint venture (JV) or clear profit and loses sharing percentages. It is JV/Consortium, has the bidder
consortium. compulsory that the lead partner must have at least | attached a detailed

51% majority shares in the JV/consortium. JV/Consortium agreement with
all critical information?

8. In bids where Consortia / Joint a) This will not be applicable to functionality and B- If the tendering entity / bidder is a
Ventures / Sub-contractors are BBEE requirements. JV/Consortium, have the parties
involved, each party must submit involved attached all individual
separate required returnable required documents as per
documents. special condition of bid?

9. Latest municipal rates and taxes a) If the business is operated and its director(s) are Has the bidder attached latest
certificates from relevant local residing within a municipal area, bidders are municipal rates and taxes from
authority for the business and all expected to attach latest municipal rate and taxes relevant local authority for the
business directors certificates for the business and ALL its directors. company / business and all

OR b) If the business is operated and its director(s) are company directors / owners?
Proof of resident from tribal authority residing within a tribal authority. Bidders are In case of lease, has the bidders
for the business and all business expected to attach proof of resident for the attached lease agreements and
directors business and ALL its directors. lessor’s proof of res from a tribal

OR c) If the business directors are leasing a facility for authority or latest municipal rates

Lease agreement with the Lessor’s
latest municipal rates and taxes
certificates from relevant local
authority.

NB: All accounts owing any
municipality for more than 90 days
will be disqualified as prescribed on
the MSCM Regulations.

residential purposes, they are required to attach
individual lease agreement with lessor’s latest
municipal rates and taxes for a facility is within a
Municipal boundary and if the business is renting
office / business facility, the bidders are required to
attach lease agreement for the business with
lessor’s latest municipal rates and taxes for a
facility within a municipal boundary. If the facility
leased is in a rural area, lease agreement will be
accompanied with the lessor’s proof of residential
from a tribal authority.

and taxes certificate?
Is the account not in areas for
more than 90 days (3 months)?
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NB: Domicilium citandi at executandi: Domicilium citandi et
executandi is a Latin legal term meaning the address
nominated by a bidder in a legal contract where legal notices
may be sent.

Bidders are encouraged to update their addresses when they
relocate their businesses and the preferred address on the
CSD should be in line with the address on the Company
Registration Document. It is the responsibility of the bidder to
ensure that all physical addresses reflected either on the
company registration document and CSD are not owing any
municipal rates and taxes for more than three months
including the Lessor’s municipal account in case of lease.
The rationale behind this requirement is the enhance revenue
in RSA municipalities as enshrined on the Municipal Systems
Act 32, 2000. Failure to attach is an immediate
disqualification but failure to align addresses will not be a
disqualifying factor, however all addresses reflected on the
both the CSD and company registration document will be
subjected to this requirement.

10.

Forging of documents/certificates

The City has noted that prospective
bidders are allegedly submitting
fraudulent and forged documents
when bidding for tenders.

Bidders are advised not to commit
fraudulent activities and forge
documents. The City will ensure that
this Act is adhered to by reporting all
abusers of the SCM system to SAPS
and enlist them on the Register of
Tender Defaulters as prescribed on
section 29 of the Prevention and
Combating of Corrupt Activities Act
12 of 2004.

Section 34(1)(b) of the Prevention and Combating of
Corrupt Activities Act 12 of 2004, stipulates that:
“any person who holds a position of authority and
who knows or ought reasonably to have known or
suspected that any other person has committed the
offence of theft, fraud, extortion, forgery or uttering
a forged document involving an amount of
R100 000 or more, must report such knowledge or
suspicion or cause such knowledge or suspicion to
be reported to any police official”.

Section 34(2) of the same Act stipulates that: “subject
to the provision of section 37(2), any person who
fails to comply with subsection (1), is guilty of an
offence”.

Are there any suspicious /
alleged fraudulent or forged
documents?

If yes, has the matter been
reported to the nearest SAPS
following correct institutional
protocol?

Has the matter been registered
with the Registrar to enable due
processes and per the Act?
NB: The minutes of the BEC /
BAC should detail all the
elements of alleged fraud and
forged documents.
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Abusers of the SCM system,
amongst other penalties, may be
restricted to do business with any
Public Institutions for a period NOT
exceeding 10 years (see section 28
of this Act).

1. Copy of Public Liability insurance. a) Public liability insurance may vary from one project | If applicable, is the bidder
Only insurance covers from to another on the basis of the level of risk and compliant with the minimum
registered and authorized financial complexity of the project. Minimum cover to be cover stipulated in the bid
service providers will be accepted. determined by the BSC prior consultation with the document?

project manager if deemed necessary. Is the public liability insurance
from a registered financial
institution?

12. Recent audited / independently a) Applicable to private companies that are not Has the bidder furnished MBD 5
reviewed financial statements for managed by its owners, if: as mandatory for all projects
three consecutive years. - It compiles its financial statement internally and | estimated to be in excess of R10
NB: if a company provides any its public interest score is less than 100. million?
financial statements in terms of - It has its financial statements compiled Has the bidder attached the
section 29 of the Companies Act, independently and its public interest score is relevant AFS as required by law
such statements must comply with between 100 and 349. and is it aligned with his/her
the provision of the Act. - the public interest score is 350 points or more, | declaration on MBD 57? False /

is required for an audit to be conducted. mismatched / inconsistent
declaration may lead to
immediate disqualification.

13. Recent annual financial statement a) Applicable to private companies with a public Has the bidders furnished MBD 5
(AFS) for three consecutive years interest score of less than 100. as mandatory?

(unaudited AFS). b) If, with respect to a particular company, every Has the bidder attached the

NB: if a company provides any
financial statements in terms of
section 29 of the Companies Act,
such statements must comply with
the provision of the Act.

person who is a holder of, or has a benéeficial
interest in, any securities issued by that company is
also a director of the company, that company is
exempt from the requirements in this section to
have its annual financial statements audited or
independently reviewed.

relevant AFS as required by law
in line with his/her declaration on
MBD 57
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NB: An independent review will suffice if the company has
opted to have its financial statement audited or is required
by its Memorandum of Incorporation (MOI) to do so.

14. Functionality / Quality for evaluation a) Functionality test refers to evaluation of bidders on | Has the bidder met the minimum
of complex projects various aspects of the contract to establish if the threshold on functionality in order
bidders has the capabilities to execute the contract | to qualify for further evaluation on
or not. The various aspect may include but not price and B-BBEE?
limited to: track record and experience on similar Has the bidders been scored in
projects, human resource and their individual line with the evaluation criteria
experience, financial capabilities, relevant set on the tender document?
technology, etc. All portfolio of evidence attached
NB: Functionality will not be compulsory for all projects but | and certified as stated on the bid
for complex projects. Functionality criteria will vary from document?
one project to another.
15. The Compensation for Occupation a) The COIDA provides for compensation for If applicable, is the COIDA

Injuries and Diseases Act 130 of
1993 (COIDA)

disablement caused by occupational injuries or
diseases sustained or contracted by employees in
the course of their employment, or for death
resulting from such injuries or diseases, hence
bidders are expected to attach COIDA certificates
in line with their specialize area aligned to the
type/nature of business.

certification / letter of good
standing attached, valid and
reflects the nature of work in line
with the scope of works?
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PART T2: RETURNABLE DOCUMENTS

Failure to fully complete the compulsory returnable documents shall render such a tender offer
unresponsive.

Tenderers shall note that their signatures appended to each returnable form represents a declaration that
they vouch for the accuracy and correctness of the information provided, including the information
provided by candidates proposed for the specified key positions.

Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in
the returnable documents is accepted in good faith and as justification for entering into a contract with a
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as
wilful misrepresentation by that tenderer to induce the contract. In such event the Employer has the

discretionary right under contract condition 9.2 to terminate the contract.
The Tenderer must complete the following returnable Schedules:

Returnable Schedules required for Tender evaluation purposes

COMPULSORY TENDER DOCUMENTS

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

FORM D PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC EMPOWERMENT
STATUS

FORM E COMPULSORY DECLARATION

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

FORM G CERTIFICATE OF INDEPENDENT TENDER

FORMH DECLARATION OF GOOD STANDING REGARDING TAX

FORM | DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

FORMK DECLARATION OF TENDERER'S LITIGATION HISTORY

FORM L AUTHORITY OF SIGNATORY

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS

FORMN PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER

FORM O SCHEDULE OF CURRENT COMMITMENTS

FORM P REGISTRATION WITH CIDB

RETURNABLE FOR QUALITY CRITERIA

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

FORM R PLANT & EQUIPMENT

FORM S FINANCIAL RESOURCES

FORMT MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS

FORM U

FORM V

CERTIFICATE FOR TENDER COMPLIANCE

FORM W SCHEDULE OF TENDER COMPLIANCE
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COMPULSORY TENDER DOCUMENTS
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FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

Notes to Tenderer:

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate
of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive.

This IS 10 Certify that |, ..o et e e e e e et e e e e e e eeeeeeeaaaeesaaaannntneeeaaaaaeaeeaaannnns
represSentative Of (TENAEIEN) ... e ettt ettt e e s bbbt e e e aabbe e e e e e nanbneee s

Lo = o [0 (=T 1) PO UPUPPPP PP

LC1E=T ol aToT g L= o100 o] o =T SR SPP

123 210 L] o 1= TR

Signature of Representative:

Signature of Project Manager:
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FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTSsipbm)

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.
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FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (sipbm)

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material
deviations and qualifications.

(a) AMENDMENTS

Page, Clause or Item No Proposed Amendment

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable.
(2)  The Tenderer must give full details of all the financial implications of the amendments
and qualifications in a covering letter attached to his tender.

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the
provisions of this contract he shall set out his proposals clearly hereunder.

(b) ALTERNATIVES

Proposed Alternative Description of Alternative

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for
completion should be listed here.

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc.
and a detailed statement setting out the salient features of the proposed alternatives must accompany
the tender.

(3) Alternative tenders involving technical modifications to the design of the works and methods of
construction shall be treated separately from the main tender offer.

Signed Date

Name Position
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FORM D: PREFERENTIAL PROCUREMENT REGULATIONS 2022

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.2

1.3

1.4

1.5

1.6

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

To be completed by the organ of state

a) The applicable preference point system for this tender is the 90/10 preference point system.

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and
(b) Specific Goals.
To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC /| TARGETED GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

33 Part T2 Returnable Documents




T2-6

BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33

(b)
(c)
(d)

(e)

3.1.

3.2.

3.21.

Where

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of
assets and concession contracts, excluding direct sales and disposal of assets through public auctions;
and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps =80 (1-"20) or Ps=90(1-"20 )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+—) or Ps=90(1+—)
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender

documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Item
no.

The specific goals allocated points in terms of this

Number of
points

allocated

Number of
points claimed
(80/20 system)

tender (To be

completed by
the tenderer)

(80/20 system)

1. 100% Black owned enterprises within the definition of the 2
HDI

At least 30% women owned enterprises

At least 30% youth owned enterprises

At least 30% enterprises people living with disabilities

S el i L

Enterprises regarded as EMEs located within the City of
Mbombela

6 Enterprise who will sub-contract minimum of 30% of the 2
contract value to EME’s in the ward or local communities
where the services to be rendered of works to be
undertaken (Bidders shall list sub-contracting works or
items)

Corporate Social Investment (CSl) Plan. (see notes below)

B-BBEE level 1 contribution (SANAS verified B-BBEE
certificate for generic enterprise, and for EME and SME a
sworn affidavit or CIPC issued certificate confirming annual
turnover and level of Black Ownership

The City will utilise the CSD report for the above-mentioned information
Corporate Social Investment (CSI)

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and
contingencies. The CSI project should be delivered concurrently with the project. The final product should be
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the
community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a
written explanation on how to implement the Corporate Service Investment on that particular ward, community
or region. The investment must benefit the community at large. In order to claim points, a detailed one page
report must be included in the list of returnable documents. The corporate social investment initiates must be
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the
signing of the contract in consultations with relevant stakeholders.

35 Part T2 Returnable Documents




T2-6

BID NO:COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of compPany/firm. .. ...
4.4. Company registration number: ...
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ
of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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5 Declaration

The tenderer declares that

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the
closing date for submissions

b) the tendering entity has been measured in terms of the following code (tick applicable box)
o Generic code of good practice
O OthEr — SPECIY ettt e ettt e e e ab e e e e e e sba e e e e eeeenan

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and
are to the best of my belief both true and correct

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, confirms
that he / she understands the conditions under which such preferences are granted and confirms that the
tenderer satisfies the conditions pertaining to the granting of tender preferences.

ST o 0= (0] = PP

NN F= 0 0= PP

Duly authorised to sign on behalf Of: ... e
Telephone: ..o

FaX: e D F= (<

Name of WIthess ..., Signature of wWithess ........cccccciiiiiiiiiiiine

1) Failure to complete the declaration will lead to the rejection of a claim for a preference.

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data)

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ..o e
D AT E:

ADDRESS:
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FORM E: COMPULSORY DECLARATION

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each
partner must be completed and submitted.

Section 1: Enterprise Details

Name of Enterprise

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2:  Particulars of companies and close corporations Company / Close Corporation registration
number.

Section 3: SARS Information

Tax reference number

VAT registration number State Not registered if Not Registered for VAT

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference number

Section 6: Particulars of principals

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act
No. 69 of 1984).

Full name of principal Identity number Personal tax reference
number

*insert separate page if necessary
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within
the last 12 months in the service of any of the following:

a) a member of any municipal council an employee of any department, national o
provincial public entity or constitutional institution
within the meaning of the Public Finance

Management Act of 1999 (Act No. 1 of 1999) L]

member of an accounting authority of any national
or provincial public entity

b) a member of any provincial legislature

c) a member of the National Assembly or
the National Council of Province

0

1. a member of the board of directors of
any municipal entity

2. an official of any municipality or H an employee of Parliament or an employee of B
municipal entity Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public | Status of service
office, board or organ of state | (tick appropriate column)
and position held Current Within last 12
months

*insert separate page if necessary

Section 8: Record of family member in the service of the state

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law,
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth,
marriage or adoption.

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is
currently or has been within the last 12 months been in the service of any of the following:

d) a member of any municipal council B an employee of any department, national o
provincial public entity or constitutional institution
o ; within the meaning of the Public Finance
e) a member of any provincial legislature [] Management Act of 1999 (Act No. 1 of 1999) []
f) a member of the National Assembly or []  member of an accounting authority of any national
the National Council of Province or provincial public entity []
3. a member of the board of directors of | |
any municipal entity
4. an official of any municipality or B an employee of Parliament or an employee of B

municipal entity

Parliament or a provincial legislature
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If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public | Status of service
office, board or organ of state | (tick appropriate column)
and position held Current | Within last 12 months

*Insert separate page if necessary

Section 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity including any of its joint venture partners terminated during the
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to
make payment in terms of the contract.

Ll Yes _INo (Tick appropriate box)

If yes, provide particulars (insert separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an
attachment hereto, are to the best of my belief both true and correct, and:

neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 (Act No. 12 of 2004).

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

i) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law (including a court outside of the Republic of South Africa);

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative
work outside such employment (attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender
offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or
intention to not win a tender;

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest;

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are
subcontracted to execute a portion of the contract that is enteredinto in excess of the threshold prescribed by the
National Treasury, for SARS to do likewise.

Signed: Date:

Name: Position:
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices
(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or
any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender
either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers
the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires
tenderers to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts
on the establishment of departments) from performing or engaging remunerative work outside his or her
employment in the relevant department, except with the written permission of the executive authority of the
department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit
an employee of the public administration (i.e. organs of state and all national departments, national government
components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office
of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of
the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service
Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public
Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the
State or to be a director of a public or private company conducting business with the State. The offence for doing
so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which
may result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance
Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person
who is the service of the state, a director, manager or principal shareholder in the service of the state or who
has been in the service of the state in the previous twelve months.

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to
disclose in the notes to the annual statements particulars of any award made to a close family member in the
service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt
Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of
the price, consideration or other moneys stipulated or otherwise provided for in any contract and the
manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements
between parties in a horizontal relationship which have the effect of substantially preventing or lessening
competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also
prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties.
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ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE

o For Closed Corporations

CK1 or CK2 as applicable (Founding Statement) Certified Shareholders Certificate
OR

o For Companies

A copy of the Certificate of Incorporation, and Certified shareholders’ register

OR

) For Joint Venture Agreements

. Joint Venture Agreement between all the parties,

) as well as the documents in (1) or (2) of each Joint Venture member.
OR

) For Partnership

1. Certified Copies of the ID’s of the partners
OR

o One-person Business / Sole trader

2. Certified Copy of ID
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FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

The following particulars must be furnished in relation to tenders for municipalities and municipal entities where:

a) contractors are required; and

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million
including VAT.

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in
respect of each partner.

Section 1: Enterprise Details / Name of enterprise:

Name of
enterprise:
Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Declaration for Contractor’s services:

The enterprise has been awarded the following contract services by an organ of state during the last five
years.

Name of organ of state | Estimated value of Nature of service e.g. Service number
contracts quantity surveying similar to required
service
(yes / no)?

Attach separate page as necessary
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10
million including VAT

| / we certify that

1) (tick one of the boxes):

O the enterprise is not required by law to prepare annual financial statements for auditing.

O the enterprise is required by law to have audited annual financial statements and attached the audited

financial statements for the past three financial years, or since the establishment as the enterprise was
established within the past three years.

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all
municipal accounts are paid up to date) Attach Municipal Utility Account;

3) source of goods and / or services:

( tick one of the boxes and insert percentages if applicable) N

goods and / or services are sourced only from within the Republic of South Africa

% of the total cost of goods and / or services will be sourced from outside the Republic of South

Africa and the percentage of payment from the municipality or municipal entity which is expected
to be transferred out of the Republic is %
(o]

| furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the

last five years and attached particulars of any material non-compliance or dispute concerning the execution of
such contracts:

Name of organ of state Estimated number | Nature of contracts
of contracts

*Attach separate page as necessary

I, the undersigned who warrants that | am duly authorized on behalf of the tendering entity, hereby declare that

the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the
best of my belief both true and correct.

Signed: Date:

Name: Position:
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE
LATEST MUNICIPAL UTILITY ACCOUNT
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FORM G: CERTIFICATE OF INDEPENDENT TENDER (mep 9)

Notes to tenderer:

a)

b)

c)

This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of
the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal
relationship and if it involves collusive tendering.

Collusive tendering is a conspiracy between businesses that would normally be expected to compete,
to agree not to compete, in a tender process.

This certificate serves as a declaration by the tenderer that the tender submitted is free from any
collusion with a competitor.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying tender:

(Tender Number and Description) in response to the invitation for the tender made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Tenderer)

| have read and | understand the contents of this Certificate;

| understand that the accompanying tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

| am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf
of the tenderer;

Each person whose signature appears on the accompanying tender has been authorized by the tenderer
to determine the terms of, and to sign, the tender, on behalf of the tenderer;

For the purposes of this Certificate and the accompanying tender, | understand that the word “competitor”
shall include any individual or organization, other than the tenderer, whether or not affiliated with the
tenderer, who:

has been requested to submit a tender in response to this tender invitation;

could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities
or experience; and

provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer

The tenderer has arrived at the accompanying tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.
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vii)

viii)

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a rices;

b; geographical area where product or service will be rendered (market allocation)

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a tender;

e) the submission of a tender which does not meet the specifications and conditions of the
tender; or

f)  bidding with the intention not to win the tender.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this tender invitation relates.

The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding
of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

Signature Date

Capacity under which Tender is Signed Name of Tenderer
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FORM H: DECLARATION OF GOOD STANDING REGARDING TAX

ATTACH VALID TAX COMPLIANCE STATUS (TCS)
PIN TO THIS PAGE

The Tax Compliance Status (TCS) PIN must be submitted together with the tender. Failure to submit the
above-mentioned documentation will result in the invalidation of the tender.

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate
Tax Compliance Status (TCS) PIN.
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FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES vBp 8)

Notes to tenderer:

1. This tender document must form part of all tenders invited.

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services
are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have;

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system;
c. failed to perform on any previous contract.

4, In order to give effect to the above, the following questionnaire must be completed and submitted

with this tender.

Iltem  Question Yes | No |
4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database | Yes No
of Restricted Suppliers as companies or persons prohibited from doing ] ]

business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in | Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 ] ]
of 2004)?

for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.qov.za) by clicking on its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court | Yes No
of law outside the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 | If so, furnish particulars:
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or | Yes No
municipal charges to the municipality / municipal entity, or to any other municipality / ] n
municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the tenderer and the municipality / municipal entity or any | Yes No
other organ of state terminated during the past five years on account of failure to H ]
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .....cuieiiiiiiiiir s e s e s s s e s s s e s e e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Capacity under which Tender is Signed Name of Tenderer
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FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture,
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture.

Name of Contractor:

i. Affix Proof of the National Treasury Central Supplier Database to this page
ii. (Full CSD required, not summary)
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FORM K: DECLARATION OF TENDERER'’S LITIGATION HISTORY

Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior
members in previous companies) have been involved with any organ of state or state department within the
last ten years? YES NO

If yes, furnish your details in table below.

NB: It i [ for all bidd ian this f

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was
made.

Client Other Litigating Dispute Award Value Date Resolved
Party
Signature Date
Capacity under which Tender is Signed Name of Tenderer
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FORM L: AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name:

Contact number:

Office address:

Signatories for close corporations and companies shall confirm their authority by attaching to this form a _duly
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their
members or their board of directors, as the case may be.

.
PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:

"By resolution of the board of directors passed on (date)

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name

............................................................... and any Contract which may arise there from on behalf of

(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY

IN HIS CAP A C Y AS et et e e e e et e e neeees
DA T E e
FULL NAMES OF SIGNATORY o
SIGNATURE e
ASWITNESSES: 1.NAME ... SIGNATURE ...
2.NAME ... SIGNATURE ...
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PRO-FORMA FOR JOINT VENTURES:

Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize......... Mr./Ms
........................................ , authorized signatory of the company.............c.cccceciiiiiiiiiinneeen, acting in
the capacity of lead partner, to sign all documents in connection with the tender offer an any contract
resulting from it on our behalf.

DULY AUTHORISED

NAME OF FIRM ADDRE
° SS SIGNATORY

Signature: ...l
Name: ...,

Designation: .......................

Signature: ...
Name: ..o,

Designation: .......................

Signature: ...
Name: ...,

Designation: .......................

Signature: ...
Name: ...,

Designation: .......................
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED
COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD

55 Part T2 Returnable Documents



T2

BID NO:COM93/2026 -CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS

Notes to tenderer:

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be
mentioned.
2. The tenderer shall state whether he intends to carry out any specialised work himself.

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors.
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender,
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final
and binding, even in the event of a subcontractor not listed below being approved by the engineer.

INDICATE IF SUB-CONTRACTED
(Tick correct option)

YES NO

SPECIALISED ITEM

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry
out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-
contractor.

(Note: All proposed sub-contractors must be listed).

Sub-contractor: Portion/type of work
Name, Address and Telephone No. to be undertaken

Previous value of work:

Previous Experience:

Previous value of work:

Previous Experience:
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Previous value of work:

Previous Experience:

Previous value of work:

Previous Experience:
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FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER

Notes to tenderer:

1. Discovery that the tenderer has failed to make proper disclosure may result in the City of Mbombela
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the
tenderer’s misrepresentation.

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the
compensation fund or with a licensed compensation insurer who is approved by Department of Labour
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993).

i. Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the
required CIDB Grading
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FORM O: SCHEDULE OF CURRENT COMMITMENTS

Notes to tenderer:

(@) The tenderer shall list below all contracts currently under construction or awarded and about to
commence and tenders for which offers have been submitted but awards not yet made.

(b) Inthe event of a joint venture enterprise, details of all the members of the joint venture shall similarly be
attached to this form.

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer's actual
commitments or potential commitments are greater than 5 each, those listed should be in descending
order of expected final contract value or sum tendered.

Contracts Awarded

Employer Project Expected Value of | Durations Expected Completion
contract (Months) Date
(Inclusive of VAT)
Tenders not Yet Awarded
Employer Project Tendered Tendered Expected
Amount Durations Commencement Date
(Inclusive of (Months)
VAT)
Signature Date

Capacity under which Tender is Signed

Name of Tenderer
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FORM P: REGISTRATION WITH CIDB

The tenderer shall _provide a printed copy of the Active Contractor's Listing off the CIDB website.
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint
Venture.

N E=Ta g TN O] 4 = o1 (o T PRSI
Contractor Grading DeSIGNatioN: ... e e e e e e e e e s e e e e e e e e e e e e eaaaaaaaaaaans
CIDB Contractor Registration NUMDEI: ...t e e e e e e e e e e s e e e anbanraes

g o[V = (= PR PRR

60 Part T2 Returnable Documents



http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/

T2

BID NO:COM93/2026 -CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33

b) RETURNABLES FOR QUALITY CRITERIA
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FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

The Tenderer will receive a maximum of 50 points based on the information provided in this schedule.

The following is a statement of work of similar (roads construction) nature and size recently successfully executed

by
1

myself/ ourselves:
Points will be given for projects completed of similar nature and size.

The tenderer scores 5 points per project with a value from R10 million but less than R30 million,
The tenderer scores 8 points per project with a value from R30 million but less than R50 million completed
The tenderer scores 10 points per project with a value from R50 million and above completed inthe last

Project of less than 10 million attract (0) zero points.

The tenderer may attach not more than 5 projects of similar nature and size.
The maximum Quality points for each criterion are listed below.

Points for completion certificates attached will be given for similar projects.

2
completed in the last 5 years
3
in the last 5 years.
4
5 years.
5
6
7
8
9

Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant
project.

10  The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on

1

experience in similar projects or similar areas and conditions in relation to the scope of work required for
this project.

1 Documents requested above must be certified and not older than 3 months. Failure to adhere to the
directive zero points will be allocated.

NB: Similar project (construction of roads, stormwater and concrete bridge, excluding maintenance)

Certified Appointment Consulting Employer: Value of Work Date Completed (Attach
Letter as well as Engineer: Contact (inclusive of Certified Completion
Certified Completion Contact Person and VAT) Certificate)
Certificate (signed by Person and Telephone
client, contractor and Telephone Number
engineer) of Relevant Number
Work (to be attached —
zero points if any is not
attached)
*Attach additional pages if more space is required Total Points
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FORM R: CONSTRUCTION EQUIPMENT

The tenderer will receive a maximum of 15 points based on information provided in this schedule.

1. The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract or will acquire or hire for this contract if my / our tender is accepted.

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows:
" Major plant for construction works if well identified and 100% is owned and available at start
of contract maximum points will be as stated in allocated points if owned column.
. 50% points will be allocated for hired plant as indicated in the Allocate points for hired plant
column on the table below.
" Points for the plant correctly identified and owned will be calculated according to the allocated

points based on the quantities under the Quantities Required column.

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle license
and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the department
of transport (where applicable**). Invoices for equipment that are not traveling on the road will be accepted
as proof of ownership (where applicable*). The invoice must be in the name of the bidding company or
director(s).

Description, size, capacity, etc. | Allocate Allocate | Quantity | Quantity | Quantity | Points
Points if points if | Required | owned Hired Scored
Owned hired

Motor grader (Cat 14H or Similar)** 4.0 2.0 1

Excavator (20 ton)* 20 1.0 1

Water Tanker (8000 Litres)** 20 1.0 1

Smooth Drum Vibratory Roller (10 1.0 0.5 1

ton or above)*

Tamping Foot Vibratory Roller (10 2.0 1.0 1

ton or above)*

Tipper Truck (10 m3 or above)** 20 1.0 4

TLB (48 kw Capacity)** 2.0 1.0 1

Total 15.0 7.5

Total Points Allocated

*Attach additional pages if more space is required.
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FORM S: FINANCIAL RESOURCES BANKING INFORMATION

The tenderer will receive a maximum of 10 points based on information provided in this schedule.
Bank rating: A =10 POINTS
B = 6 POINTS
C =4 POINTS
NB: the bank rating must be based on the amount reflected on the form of offer. No points will be
allocated on the rating below the tendered amount. The City reserves the right to verify the

information with the Financial Service Provider. In case of a JV, Consortium or partnership only the
details of the lead partner will be considered

DETAILS OF TENDERERS BANKING INFORMATION

Notes to tenderer:

. The tenderer shall attach to this form a letter of intent for 10% guarantee from a financial institution.
. In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the
lead partner.
BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil
Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc.)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

BANK RATING

How long has this account been in existence: 0-6 months (Tick which is appropriate)

7-12 months
13-24 months

More than 24
months
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FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT
ABOVE R 10 MILLION (mBD5)

For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the
following questionnaire:

. Are you by law required to prepare annual financial statements for auditing?
YES / NO

1.1. Ifyes, submit audited financial statements for the past three years or since the date of establishment
if established during the past three years.

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for
more than three months or any other service provider in respect of which payments is overdue for more
than 30 days?

YES /NO

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards
any municipality for more than three months or other service provider in respect of which payment is overdue
for then 30 days?

2.2 If yes, please provide particulars

21 Has any contract been awarded to you by an organ of state during the past five years, including particulars
of any material non-compliance or dispute concerning the execution of such contract?

YES /NO

a. If yes, furnish particulars
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of
payment from the municipality / /municipal entity is expected to be transferred out of the Republic?

YES /NO

4.1 If yes, furnish particulars

CERTIFICATION
I, THE UNDERSIGNED (NAME) ..o e e s s e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE

Signature Date
Capacity under which Tender is Name of Tenderer
Signed
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FORM S: FINANCIAL RESOURCES
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

The Tenderer must attach hereto an Original Letter from a financial institution with whom he has made the
necessary arrangements, to the effect that the said financial institution will be prepared to provide the required
performance guarantee when asked to do so. (Letter of Intent)

A Pro forma follows herewith for the tenderer to use.

PRO-FORMA FOR A PERFORMANCE
GUARANTEE PERFORMANCE
GUARANTEE

Employer

(Name and Address)

Contract No

Contract Title

WHEREAS

(hereinafter referred to as “the Employer”) entered into, a Contract with:

(hereinafter called “the
Contractor”) on the day of 20

for the construction of (Contract Title)

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfiiment of such Contract by the Contractor;

AND WHEREAS (hereinafter referred to as the
WE
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion forthe due and
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extension of the Completion Data of the Works under
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or liability
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of
any modification, variation, alterations of the Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

2) This guarantee shall be limited to payment of a sum of money.

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give
time to or compound or make any other arrangement with the Contractor.
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However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final
Approval Certificate at expiry of the Defects Liability Period

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate
of Completion

His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in
full force and effect until all such claims have been paid of liquidated,

Ouir total liability hereunder shall not exceed the sum of

(in words)

(in figures)

(10% of the tender sum) that amount I/we agree to hold at your disposal.

The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with
the beneficiary, whereupon the Guarantor’s liability hereunder shall cease.

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of a
written demand from you.

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor’s
liability for the purpose of enabling provisional sentence or any similar relief to be obtained against the
Guarantor.

This guarantee is neither negotiable nor transferable and must be surrendered to the Guarantor in the event
of the full amount of the Guarantee being paid to the Employer.

I/We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHERE OF this guarantee has been executed by us at

on the day of 20
As witness:
Signature
Signature
Duly authorized to sign on behalf of
(Guarantor)
Address
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FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS

The Tenderer will receive a maximum of 25 points based on information provided in this Schedule

Notes to tenderer:

1.

The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of
responsibility between members of the project team and the overall company structure. Attach own
organogram to this form.

State the city or town where the company’s head office is located. The locality of regional or satellite
offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other
than the head office. Do not count offices outside RSA.

For all foreign nationals must attach SAQA accreditation and certified proof of work permit

CONSTRUCTION PERSONNEL

i)

i)

Contracts Manager (5 Points)

Contract Manager is required to have a minimum of NQF Level 7 in Civil engineering or equivalent
and a minimum of 10 years in roads, stormwater and bridge construction. Who is registered with
SACPCMP as Pr.CM/ Pr.CPM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a minimum,
as indicated below.:

YEARS OF EXPERIENCE IN ROAD, 10 11 12 13 14
STORMWATER AND BRIDGE
CONSTRUCTION
POINTS 1 2 3 4 5

Site Agent (10 Points)

Site Agent is required to have an N.D. Civil engineering or above; or equivalent to a NQF 6
qualification and a minimum of ten (10) years in roads, stormwater and bridge construction, as
indicated below:

YEARS OF EXPERIENCE IN ROAD, 10 11 12 13 14
STORMWATER AND BRIDGE
CONSTRUCTION
POINTS 2 4 6 8 10

Site Foreman (5 Points)

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification
with experience in roads, stormwater and bridge construction projects of not less than ten (10)
years. Points will be allocated on a pro-rata basis for experience between 10 to 14 years, as
indicated below:

YEARS OF EXPERIENCE IN ROAD, 10 11 12 13 14
STORMWATER AND BRIDGE
CONSTRUCTION
POINTS 1 2 3 4 5
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iv) Safety Officer (5 Points)

Safety officer on a permanent/contract basis, to have a minimum qualification of Safety
Management Training Course (SAMTRAC) or National Diploma in Safety Management or
equivalent minimum NQF Level 5 qualification with a valid certificate issued by SACPCMP for
registration as CHSO and with experience in road projects of not less than three (3) years. Points
will be allocated on a pro-rata basis for experience between 3 to 5 years, as indicated below:

YEARS OF EXPERIENCE IN ROAD, 3 4 5
STORMWATER AND BRIDGE
CONSTRUCTION
POINTS 2 3 5

Experience Points
Provide detailed CVs and certified
qualifications for all Key Personnel for each 25
category stated above.

N.B Points to be allocated based on the relevant experience provided on the CV’s provided. The
appointed contractor is to provide such personnel as attached or one with equivalent qualifications
and experience. Failure to do so will result in termination of the contract.

Roads and Stormwater — Roads projects
Bridges Projects — All Reinforced Concrete Bridge Structural Projects
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ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE

Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown on

the organogram to be attached.

COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY)

MAXIMUM POINTS ALLOCATED POINTS
POINTS TO CLAIMED
BE BY
ALLOCATED TENDERE
R
Company Experience: Form Q 50
Construction Equipment: Form R 15
Financial References: Form S 10
Key Personnel: Form T 25
Sub- Total 100
TOTAL 100

Note:

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and

preference evaluation stage.

SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM

MAXIMUM POINTS TO BE
ALLOCATED
Price 80
B-BBEE Status Level of Contribution 20
TOTAL 100
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FORM W: SCHEDULE OF TENDER COMPLIANCE

Note to tenderer:

This Table has been created as an aid to ensure a tenderer's compliance with the completion of the returnable
forms and schedules and subsequent placement in the correct envelope.

FORM NO
/ MBD NO

FORM DESCRIPTION

TICKIF
COMPLETED

A

CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

RECORD OF ADDENDA TO TENDER DOCUMENTS

PROPOSED AMENDMENTS AND QUALIFICATIONS

O 0O W

PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC
EMPOWERMENT STATUS

COMPULSORY DECLARATION

MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

CERTIFICATE OF INDEPENDENT TENDER

DECLARATION OF GOOD STANDING REGARDING TAX

—| T @ T m

DECLARATION OF TENDERER'S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES

[

REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

DECLARATION OF TENDERER'’S LITIGATION HISTORY

AUTHORITY OF SIGNATORY

SCHEDULE OF SPECIALIST SUBCONTRACTORS

Z|IZ| NN

PROOF OF GOOD STANDING WITH COMPENSATION
COMMISSIONER

SCHEDULE OF CURRENT COMMITMENTS

REGISTRATION WITH CIDB

COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS

CONSTRUCTION EQUIPMENT

FINANCIAL RESOURCES

| »| | O T| O

KEY PERSONNEL, EXPERIENCE AND QUALIFICATIONS
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THE CONTRACT
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C 1.1: FORM of OFFER

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: CONSTRUCTION OF NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE —
WARD 33

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract,
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the

employer to pay, is

(in words) R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract
identified in the contract data.

for the TENDERER

Signature:

Name:

Capacity:

Witness:

Name:

Signature:

Date:

78 Part C1.1 Form of Offer



C1.2-1

BID NO: COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

C1.2: FORM of ACCEPTANCE

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the
contract that is the subject of this agreement.

The terms of the contract are contained in:

Part C 1: Agreements and contract data, (which includes this agreement)
Part C 2: Pricing data

Part C 3: Scope of work.

Part C 4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation
of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

for the EMPLOYER

Signature: Date:

Name:

Capacity:

Witness:

Name:

Signature: Date:
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C1.3: SCHEDULE of DEVIATIONS

1 Subject

Details

2 Subject

Details

3 Subject

Details

4 Subject

Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of
offer and acceptance.

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement.

for the TENDERER

Signature:

Name:

Capacity:

for the EMPLOYER

Name:

Signature: Date:

Capacity:

Witness:

Name:

Signature: Date:
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C1.4: CONTRACT DATA

CONDITIONS OF CONTRACT

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Fourth Edition, 2025, published by the South African

Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is
obtainable from www.saice.org.za.

CONTRACT SPECIFIC DATA

The following contract-specific data, referring to the General Conditions of Contract for Construction Works, Fourth
Edition, 2025, are applicable to this Contract.

PART 1: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this Contract:

Clause Description
1.1.1.13 The Defects Liability Period is 12 months
1.1.1.14 The time for achieving Practical Completion of the whole works is 60 Weeks/14 Months
1.1.1.15 The Name of the Employer is the City of Mbombela.
1.1.1.16 The Name of the Employer's Agent is TMS Consulting Engineers & Project Management
1.1.1.27 The pricing strategy: Re-Measurement Contract
1212 The Employer’s address for receipt of communications is:
Physical address: Postal address:
1 Nel Street PO Box 45
MBOMBELA MBOMBELA
1200 1200
Telephone: 013 759 2181
Fax: 013 759 2070
E-mail: sakheleni.letau@mbombela.gov.za
1212 The address of the Employer’s Agent is:
Physical address: Postal address:
39A Ehmke Street P O Box 603
Mbombela Mbombela
1200 1200
Telephone: (013) 752 8478
E-mail: info@tmsconsulting.co.za
o5 Variations regarding the Conditions of Contract are:

Add the following at the end of sub clause 2.5.1:

" The several documents forming the Contract shall rank in the following order of
precedence:

1. Contract Agreement,

2. Form of Offer and Acceptance,
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Clause

Description

© N o o b~ w

9.

Contract Data,

Specification Data,
Standardized Specifications,
Drawings,

Bill of Quantities,

Statutory Regulations,

Other standard specifications.

If the contents of any part of the documents contradict any other part, the document in the highest
position on the above order of precedence shall have preference and apply.”

4.3.3

(ii)

(iif)

(iv)

(v)

Add the following at the end of sub clause 4.3.2:

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2)

of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter
referred to as 'the Act', that the following arrangements and procedures shall apply
between them to ensure compliance by the Contractor with the provisions of the Act:

The Contractor undertakes to acquaint the appropriate officials and employees of the
Contractor with all relevant provisions of the Act and the Regulations promulgated in
terms of the Act.

The Contractor undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the Act and Regulations on the Contractor will be fully complied with.

The Contractor accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly absolves
the Employer from himself being obliged to comply with any of the aforesaid duties,
obligations and prohibitions, with the exception of such duties, obligations and
prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

The Contractor agrees that any duly authorized officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to monitor that the
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii)
above, which steps may include, but will not be limited to, the right to inspect any
appropriate site or premises occupied by the Contractor, or any appropriate records or
safety plans held by the Contractor.

The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent
any investigation, complaint or criminal charge which may arise as a consequence of
the provisions of the Act and Regulations, pursuant to work performed in terms of this
Contract, and shall, on written demand, provide full details in writing, to the Employer
and Employer’s Agent, of such investigation, complaint or criminal charge.

The Contractor shall furthermore, in compliance with Constructional Regulations 2003
to the Act:

Acquaint himself with the requirements of the Employer’s health and safety specification
as laid down in regulation 5(1) of the Construction Regulation 2014 and prepare a
suitably and sufficiently documented health and safety plan as contemplated in
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his
assigned agent. The Contractor's health and safety plan and risk assessment shall be
submitted to the Employer for approval within seven (7) days after acceptance of the
bid. and shall be implemented and maintained from the Commencement of the Works.
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Clause

Description

(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as

contemplated in the Construction Regulations 2003, to ensure that the Contractor is
compliant in respect of his obligations. Failure by the Contractor to comply with the
requirements of these Regulations shall entitle the Employer’s Agent, at the request of
the Employer or his agent, to suspend all or any part of the Works, with no recourse
whatsoever by the Contractor for any damages incurred as a result of such suspension,
until such time that the Employeror his agents are satisfied that the issues in which the
Contractor has been in default have been rectified."

The Employer and Contractor agree that the Contractor will comply with the provisions of “The
Mine Health and Safety Act, (Act 29 Of 1996) as amended by the Mine Health and Safety
Amendment Act (Act 72 of 1997).

The following arrangements and procedures will apply:

The Contractor shall himself obtain the Mining Authorization for the sites.

Contractor shall assume responsibility for the Environmental Management Programs
(EMP) in respect of the sites andshall ensure that the sites are rehabilitated at the
conclusion of the Contract.

The Contractor shall comply with the provisions of the Act and the requirements of the
Director: Mineral Development of the Department of Minerals and Energy in making
the necessary financial provisions to mine optimally and safety and to rehabilitate the
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred
in providing a guarantee or other financial provision shall be borne by the Contract.

This Agreement shall hold good from the date on which the Mining Authorization is
issued until the date on which a Closure Certificate is issued in terms of the Minerals
Act, 1991.

Nothing in this Agreement shall exonerate the Contractor from compliance with any
requirements of the Employer’'s Agent regarding the rehabilitation of sites prior to the
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions
of Contract (2010).

The Contractor shall undertake all the duties and accept all the responsibilities of the
owner in compliance with the requirements of the Act as amended.

The Contractor accepts responsibility for compliance with the Act, as amended, by all
his sub-contractors whether or not selected and/or approved by the Employer.

5.3.1

The documentation required before commencement of work execution are:

Health and Safety Plan (refer to clause 4.3.1)

Initial programme of works (Refer to clause 5.6.1)

Security (Refer to clause 6.2.1)

Insurance (Refer to Clause 8.6.1)
Key Personnel C.V and Certified certificate. (Refer to Clause 4.11)

5.3.2

The time to submit the documentation required, before commencement with Works execution
is 14 calendar days.

5.4.2

The access and possession of site shall not be exclusive to the Contractor.
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Clause Description

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are:
The year-end break from 15 December 2026 to 02 January 2027 OR AS PER SAFCEC To Be
Announced

5.13.1 The penalty for failing to complete the Works is: 0.05 % of the Total Tender Sum per Calendar
Day

5.14.1 The requirements for achieving Practical Completion are as stated in General Conditions of
Contract 2015. Practical completion is reached when:

e The Road has been fully constructed and paved, including junctions and bus-stops.
e Drainage structure completed.
e Pre-markings for road markings completed and vehicles can pass in a safe manner.
e Allroad signs in place.
e Erosion protective measures completed.
e Borrow pit and spoil sites rehabilitated.
e All bridge components are completed
The Contractor should be able to reach Completion within 28 days from receiving the
certificate of practical completion.

5.14.6 The work and rectification of certain defects and clearing of the site may be completed by a later
date than the date of the Certification of the Completion, which shall be the following: not more
than 28 days

5.16.3 The latent defect period is 10 years after date of completion

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits,
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools
is 15%.

6.8.2 This contract does include for contract price adjustment

6.8.3 Price adjustments for variations in the costs of special materials are allowed.

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%

6.10.3 The limit of retention money is 10%
8.6.1.1.2 Not required.

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum will be calculated at 12% of the claim value.

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks
Insurances Association is required.

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim

10.5.2 Dispute resolution shall be ad-hoc adjudication.

10.5.3 The number of Adjudication Board Members to be appointed is one.

10.71 The determination of disputes shall be by arbitration.

10.7.2 The value of payment certificates is to be adjusted in accordance with the Contract Price

Adjustment Schedule, where

The value of “x” is 0,150

The values of the co-efficients are:
[aLt bEt cMt dFt }

(1-x) +

— 4+ — 4+ — -1
Lo Eo Mo Fo
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CPA : Estimate more than R10 000 000.

New Road Construction Rehabilitation Labour Intensive
X = 0,150

a = 0,25 0,26 0.42

b = 0,30 0,30 0.40

c= 0,37 0,37 0.13

d= 0,08 0,07 0.05

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban area specified in
the Contract, as published in the Statistical Release P0141.1 in table 21 of Statistics South Africa.

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the
Statistical Release P0142.1 in table 16 of Statistics South Africa.

“M” is the “Materials Index” and shall be the price index for “Civil Engineering (Materials)” as
published in the Statistical Release P0142.1 in table 15 of Statistics South Africa.

“F” is the “Fuel Index” and shall be the index for “Civil Engineering” as published in Statistical
Release P0142.1 Table 16 of Statistics South Africa.

The suffix “0” denotes the basic indices applicable to the base month, which shall be the month
prior to the month in which the closing date for the tender falls.

The suffix “t” denotes the current indices applicable to the month in which the last day of the period
falls to which the relevant payment certificate relates.

If any index relevant to any particular certificate is not known at the time when the certificate is
prepared, the Engineer shall estimate the value of such index. Any correction, which may be
necessary when the correct indices become known, shall be made by the Engineer in subsequent
payment certificates.

The urban area nearest the site is City of Mbombela.
The base month is December 2026

This contract will allow for contract price adjustment. The prices or rates shall be fixed for the
first 12-month period determined from the tender base date and no change during this period
will be allowed for escalation. On the 12-month anniversary date of the Contract base date the
rates or sums shall be adjusted by the 12-month year on year CPI index (as published in the
monthly bulletin PO141. of Statistics South Africa under table B) and fixed at this value for the
following 12-month period. Subsequent 12-month periods shall be dealt with on the same basis.

10.7.3 The Works shall be completed within 14 months as envisaged by the employer.

Special The Contractor’'s CIDB grading must remain active at the same of higher level as at time of

Clause appointment, should the grading be suspended, downgraded and or expire the Contractor will
only be allowed 21 days to remedy such and failure could result in termination of the Contract.

Special Thirty percent (30%) of the contract value shall be made NON-compulsory for subcontracting to

Clause local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor.

However contractors will be a allocated points for the proposal of social responsibility/social
development plan (Form V of returnables) within CITY OF MBOMBELA

Special “The Contractor shall submit a fully resource-loaded baseline programme within 14 days of the
Clause Commencement Date. The programme shall include:

procurement lead times,

critical path activities,

labour histograms,

plant allocation,

time risk allowances,

cash flow projections,

And community liaison activities.

Monthly Recovery Programme

“Where progress falls more than 10% behind programme, the Contractor shall submit a recovery
programme within 7 days at no additional cost to the Employer.”
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Special “No work stoppages resulting from unlawful community interference, intimidation, or extortion shall

Clause automatically entitle the Contractor to compensation unless the Contractor demonstrates
compliance with all stakeholder engagement procedures required by the Contract.”

Special “The Contractor shall comply fully with the Environmental Management Programme (EMPr), Water

Clause Use Licence conditions, and all environmental authorisations.”

Special “The Employer reserves the right to provide the Site in portions. No claim for standing time shall

Clause arise where access restrictions were identified in the tender documentation.”

Special “Only abnormal rainfall exceeding the 1:10 year recurrence interval for the area, as confirmed by

Clause SAWS data, shall qualify as exceptional adverse weather.”

Special “As-built drawings shall be updated monthly and submitted in both PDF and AutoCAD format

Clause before Practical Completion.”
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PART 2: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the General Conditions of Contract for Construction Works, Fourth Edition
(2025) published by the South African Institution of Civil Engineering, in order to understand the implications
of this Data, which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly

applies.
Clause Description
1.1.1.9 The CoNtractor iS ... ..o e
1.2.1.2 The Contractor's address for receipt of communications is:
Physical address: Postal address:
Telephone: oo
Fax: e
E-mail:
1.1.1.14 The time for achieving Practical Completion of the whole of the Works
IS ettt e e weeks after Commencement Date (site handover).
The security to be provided by the Contractor shall be one of the following
6.2.1 Type of Security Contractor to choose:
Indicate “ Yes” or “ No”
Cash deposit of 10% of the contract sum
Performance guarantee of 10% of the contract sum
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C1.5 FORM OF GUARANTEE
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PRO FORMA

PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS
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"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of R ... e,

Amount

L1 TV 0 (o £ T

"Guaranteed Sum" means: The maximum aggregate amount of R ... e,

Amount

1T 0 T o £
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CONTRACT DETAILS

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of
the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1.
2.

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever
occurs first. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been
made in terms of the Contract and failing such payment within seven (7) calendar days, the
Employer intends to call upon the Guarantor to make payment in terms of 4.2;
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10.

11.

12.

13.

14.

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since
the first written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance
Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated
from the date payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt
of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to
the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as
a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.
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Witness signatory ) T PSP

Witness signatory 22 TP
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C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

(ACT NO 85 OF 1993)
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT. 1993
(ACT NO 85 OF 1993)

THIS AGREEMENT MAAE AL ... et

onthisthe ... day Of .o intheyear........cccce.c...

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by

T T ez=T o X= T | V= T SRR

and

T gL o= oF= Lo 1 Y= T TR

WHEREAS the Employer is desirous that certain works be constructed, viz CONSTRUCTION OF
NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE — WARD 33 and has accepted a Tender by
the Mandatory for the construction, completion and maintenance of such Works and whereas the Employer and
the Mandatory have agreed to certain arrangements and procedures to be followed in order to ensure compliance
by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1

The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this
Contract.

This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions
of Contract (hereinafter referred to as "the GCC"),
(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC.

The Mandatory declares himself to be conversant with the following:

(@) Allthe requirements, regulations and standards of the Occupational Health and Safety Act(Act 85 of
1993), hereinafterreferred to as "The Act", together with its amendments and with special reference
to the following Sections of The Act:

() Section8 : General duties of employers to theiremployees;
(ii) Section9 General duties of employers and self-employed persons to persons
other than employees;
(iii) Section 37 : Acts or omissions by employees or Mandatory, and
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.
(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his
subcontractors.

In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to
operate and utilise all machinery, Construction Equipment in accordance with the Act.
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not
selected and/or approved by the Employer.

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to
the Employer upon signature of the agreement.

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will
at all times comply with the following conditions:

(@) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health
and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act
without the prior written approval of the Employer. If the Mandatory obtains such approval and
delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately
be forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the
Mandatory to the Department of Labour as well as to the Employer. The Employer will further be
provided with copies of all written documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of
section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory
and/or his employees and/or his subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:

WITNESS 1 2

NAME 1 2

(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATORY:

WITNESS 1 2

NAME 1 2

(IN CAPITALS)
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C1.7 CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF

OCCUPATIONAL HEALTH AND SAFETY ACT. 1993 (ACT NO 85 OF 1993)
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b. CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS
OF OCCUPATIONAL HEALTH AND SAFETY ACT. 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this
page a duly signed and dated copy of the relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Directors passed at a meeting held on 20

Mr/Ms whose signature

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of:

SIGNED ON BEHALF OF THE COMPANY:

IN HIS CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESS: 1. 2.

NAME (in capitals): 1. 2.
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PART C2 PRICING DATA
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C2.1 PRICING INSTRUCTIONS
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C2.1: PRICING INSTRUCTIONS

in conjunction with the Schedule of Quantities.

construction of Temporary and Permanent Works.

The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read

The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional
work carried out and that the Employer's Agent is obliged to base his assessment of the rates to be paid for

such additional work on the rates the Contractor inserted in the Schedule.

The measurement and payment clauses of each Specification, read together with the relevant clauses of the
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified

operations.

Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and

Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis.
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering

Quantities!. Should any requirement of the measurement and payment clause of the appropriate
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as

the case may be, shall prevail.

any allowance having been made for waste.

Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without

The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the

Employer for the work described under the several items. Such amounts shall cover all the costs and
expenses that may be required in and for the construction of the work described, and shall cover the costs of
allgeneralrisks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth orimplied in the

documents on which the Tender is based.

An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities

are stated. An item against which no amount or rate is entered will be considered to be covered by the other

amounts or rates in the Schedule.

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount
column. Although no work is foreseen under these items and no quantities are consequently given in the

quantity column, the tender rates shall apply should work under these items actually be required.

Should the Tenderer group a number of items together and tender one sum for such group of items, the single
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate
against any item that full compensation for such item has been included in another item, the rate for the item

included in another item shall be deemed to be nil.

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract,

remain valid irrespective of any change in the quantities during the execution of the Contract.

The quantities of work as measured and accepted and certified for payment in accordance with the General

Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences

between the quantities in the Schedule of Quantities and the quantities certified for payment.

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered
from the Schedule of Quantities without prior confirmation by the Employer’'s Agent shall be at the risk of the
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by

the Contractor.

1 The standard system of measurement of civil engineering quantities published by the South African

Institution of Civil Engineers.
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between
the quantities in the Schedule of Quantities and the quantities certified for payment.

The ordering of materials shall pot be based on the quantities in the Schedule of Quantities. Materials ordered
from the Schedule of Quantities without prior confirmation by the Employer’'s Agent shall be at the risk of the
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by
the Contractor.

9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned
to them:
Unit : The unit of measurement for each item of work as defined in the COTO Standardized

Specification for Road and Bridge Works for State Authorities (2020 edition) or the
Specification Data.

Quantity: The number of units of work for each item
Rate :The payment per unit of work at which the Tenderer tenders to do the work Amount:
The quantity of an item multiplied by the tender rate of the (same) item Sum

An amount tender for an item, the extent of which is described in the
Schedule of Quantities, the Specifications or elsewhere, but of which the
quantity of work is not measured in units

10  Contractor Skills Development Goals (CSDG)

The Contractor shall determine the Contract Skills Development Goal (CSDG), expressed in Rands,
which shall not be less than the tender sub-total multiplied by a CSDG (%) given in Table 2 of the
Standard for the applicable class of construction works.

Table 1: Construction skills development goals for different classes of engineering and construction works
contracts.

Class of construction works as identified in terms of Construction

the CIDB regulation Skills
development
goal (%)

EB Electrical Engineering work 0.25
Building

General Building

Specialized Works 0.25

Final Tender Summary Section

The contractor’s attention is brought to the following: The Employer shall include a line item under
the final tender summary section. (Described as “Minimum Contract Skills Development Goal
(CSDG)” as illustrated in the Table 1.1 below:

To prevent a tender being non-responsive, the Contractor shall take note of the required
CSDG percentage (%) as prescribed in the final tender summary section. The percentage (%)
factor multiplied by the sub-total of the tender amount will determine the minimum CSDG that
needs to be achieved on the contract.
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Table 1.1 Final Tender Summa

section— Contract Skills Development Goal Example

e De ptio Percentage b-Total o AMO
%) facto ender Amo Rand
16 Skills Development
16.1 | Minimum Contract Skills 025 R60 000 000 R150 000

Development Goal (CSDG) Sum
= CE (0.25%) x Subtotal of the
tender amount

11 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations
may appear in the Schedule of Quantities:

%

MN
MN-m

PC Sum
Prov Sum
Sum

millimetre

meter

kilometre
kilometre-pass
square metre
square meter-pass
hectare

cubic meter

cubic meter kilometre
kilowatt
kilo-Newton
kilogram

litre

kilolitre

mega litre

ton (1 000 kg)

per cent
mega-Newton
mega-Newton-meter
Prime Cost Sum
Provisional Sum
Lump Sum
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C2.2: BILL OFQUANTITIES

SCHEDULE OF QUANTITIES C2.2-2t0C2.2-35

SUMMARY OF SCHEDULEOF QUANTITIES C2.2-36 t0C2.2-36
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SCHEDULE OF QUANTITIES
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS
ITEM DESCRIPTION UNIT QTY RATE AMT
c1.2 GENERAL REQUIREMENTS AND
) PROVISIONS
c1.21 Environmental Management
Monitoring of compliance with and
C1.211 reporting on the EMP (ECO), including month 14
compilation of close report.
Stream Crossing Rehabilitation Plan and Lum
C1.21.2 Recommendation Report inlcuding Sump 1
monitoring and supervision
Routine road maintenance of existing
public roads within the Site of the
C1.2.3 Works or other public roads outside
the Site of the Works which are used
as detours
C1.2.31 Grass cutting ha 05
C1.232 Drain cleaning km 0.2
C1.23.3 Cleaning out culverts m3 5
1234 Collection of rubbish / litter km !
C1.2.3.10 Watering of temporary gravel deviations Kl 3500.00
and existing roads used as detours
C12311 Other rqad maintenance work ordered by Prov 1 R40,000.00 RA40,000.00
the Engineer sum
Handling cost, profit and all other charges o
C12312 in respect of item C1.2.3.5 i R40,000.00
C1.24 Stakeholder Management and Liaison
C1.2441 CLO
(@) Rgmuneratlon for community liaison Prov 1 R154,000.00 | R154,000.00
officer sum
Handling cost, profit and all other charges o
(b) in respect of item C1.2.4.1.(a) h R154,000.00
C1.25 Occupational Health and Safety (OHS)
Lump
C1251 Health and safety plan Sum !
C1.25.2 Implementation of health and safety plan | month 1
C1.2.8

Dayworks
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C1.28.1 Personnel
(a) Unskilled labourer h Rate Only
(b) Semi-skilled labourer h Rate Only
(c) Skilled labourer h Rate Only
(d) Gang leader h Rate Only
(e) Foreman h Rate Only
(f) Skilled artisan h Rate Only

C1.28.2 Construction equipment
(@) Motor grader (CAT 140 G or similar) h Rate Only
(b) Vibratory roller (18 ton) h Rate Only
(c) Pneumatic roller (18 ton) h Rate Only
(d) Front end loader (0,5m® bucket) h Rate Only
(©) '7I'(r)?(<\:;or loader backhoe Smaller than h Rate Only
0 tF;]);cna;Ea)tookrWBigger than 93kw but smaller h Rate Only
(9) Compressor (100L) h Rate Only
(h) Xi)ti\l;ztringzpil(aﬁ compactor (minimum h Rate Only
(i) Water tank truck (10 000L) h Rate Only
() Tip truck minimum load capacity 10 tons h Rate Only

C1.28.3 Vehicles
(a) Light delivery vehicle LDV up to 1 ton km Rate Only
(b) Flatbed truck Capacity 5 ton (medium) km Rate Only

TOTAL CARRIED FORWARD TO SUMMARY R
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C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS
ITEM DESCRIPTION UNIT QTY RATE AMT
CONTRACTOR’S SITE
C1.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
PC1.3.4 Zzﬁgcact)ir;t;:ctor's general
C1.3.1.1 Fixed obligations Lump Sum 1
C1.31.2 Value-related obligations Lump Sum 1
C1.3.1.3 Time-related obligations
(a) Mobilisation period month 2
(b) Execution of the works month 12
C1.3.14 Suspension Cost
(a) De-establishment No. 1
(b) Re-establishment No. 1
(c) Engineer's cost
(i) EL‘?X'SJET for use by Engineer of Prov sum 1 R100,000.00 | R100,000.00
o | |Gt | w | wonono
C1.3.2 Contract sign boards
(@) As shown on the drawings No. 1
TOTAL CARRIED FORWARD TO SUMMARY R
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C14

FACILITIES FOR THE ENGINEER

ITEM

DESCRIPTION

UNIT

QrY

RATE

AMT

C14

FACILITIES FOR THE ENGINEER

C1.4.1

Site Accommodation

C14.141

Office and laboratory accommodation

Provisional sum for the office accommodation for

the Engineer.

Prov sum

R180,000.00

R180,000.00

Handling cost and profit in respect of sub-item

14.01(a)

%

R180,000.00

C14.12

Office and laboratory furniture

Chairs

No

15

Desks, complete with drawers and locks

No

A large Conference Table for meeting

No

C1415

Store rooms inside the laboratory

m2

30

C14.16

Car ports

No.

C14.17

Mobile Ablution units/Containers with suited flush
toilet system, Basins and plumbing system to be
connected on site (25.4m2/unit)

No.

C14.16

Rented housing paid for by the Contractor

month

14

C143

Items measured by Number: Boardroom, Offices
and laboratory fittings, installations and
equipment

C1.4.3.23

Fire extinguisher 9,0 kg, dry powder type

No

C1.4.3.29

A3/ A4 colour printer, copier, scanner

No

C1.4.3.31

Rain gauge

No

C1.4.3.36

Measuring wheel

No

C1.4.3.37

Firstaider Regulation 7 First Aid Kit in Large Maji
Plastic Box First Aid Kit

No.

C14.4

Prime Cost ltems

C1.4.4.11

The provision of a complete 440/231 volt three
phase electrical power installation, including all
poles, insulators, wiring, switchboards, mains
connections, meters etc.

PC Sum

R20,000.00

R20,000.00

C1.4.4.12

Handling costs and profit in respect of item C1.4.4.11

%

20000
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C1.4.4.13

Provision of a 440/231-volt three phase electricity
generator if electricity from a power supply authority
is not available on site

PC Sum

1

R55,000.00

R55,000.00

C14.4.14

Handling costs and profit in respect of item C1.4.4.13

%

55000

C14.5

Services at site offices, laboratories and site
accommodation

C1.45.1

Fixed costs

Lump Sum

C145.2

Running costs

month

14

PC14.8

PC1.4.8.7

Provision Dispute Adjudication Board

Provision for Dispute Adjudication Board (including
appointment, meetings, reports, retainers, and
possible hearings)

Prov Sum

R300,000.00

R300,000.00

Handling Cost and profit in respect of item C1.4.8.7
a)

%

300000

TOTAL CARRIED FORWARD TO SUMMARY
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C1.5 ACCOMMODATION OF TRAFFIC
ITEM DESCRIPTION UNIT QTY | RATE | AMT
C1.5 ACCOMMODATION OF TRAFFIC
Accommodation of pedestrian and non-motorised
C1.51 .
traffic
C1.5.1.1 Accommodation of pedestrian and non-motorised traffic month 14
C1.5.2 Accommodation of vehicular traffic month 14
€153 Liaison with traffic authorities Lump Sum | 1
Accommodating traffic and maintaining temporary
C1.55 o
deviations
PC1.5.5.1 Clearing the existing road (grading) km 1.85
Gravelling and repair of temporary deviations and existing
PC1.5.5.2 o
gravel shoulders used as temporary deviations:
(a) Temporary deviations m3 350
PC1.55.3 Watering of the road kI 1000
PC1.554 Blading by road grader of:
(a) Temporary deviations km-pass 3
Overhaul on excavated material carted to spoil,for haul in
(b) excess of a free-haul distance of 1,0 km m3-km 490
C1.5.6 Removal of temporary deviations km 1.85
C1.5.7 Temporary traffic control facilities
C1.5.71 Relocation of traffic-control facilities Lump Sum 2
C15.7.2 Delineators including mounting bases and ballast:
Single sided, reversible left or right (800 mm x 200 mm)
@ | | Class lil Material No. 40
(b) Double sided, reversible left or right (800 mm x 200 mm) No 60
Class Ill Material '
C15.7.2 Traffic cones, minimum height 750 mm No 60
C1.5.7.3 Flagmen man-shift 146
C15.74 Traffic controllers x2 per shift man-shift 146
C15.7.7 Traffic calming devices:
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(a) Portable STOP and GO-RY signs No 8

(b) Road signs R and TR series (as shown on drawings) No 8

(c) Road signs TW series (as shown on drawings) No 8

(d) Road signs, STW,DTG,TGS AND TG Series No 8

C158 Traffic safety officer man-month | 14

€159 Traffic safety vehicle month 14
C1.5.11 Provision of safety equipment for visitors

C1.5.11.1 Provision of reflective safety vests for visitors No. 20

C15.11.2 Provision of hard hats, (helmets) for visitors No. 20

Additional traffic accommodation facilities ordered by

C1.5.12 the Engineer:

The provision and maintenance of rotating lights, etc. for

C15.121 the use of the Engineer and his staff
(a) Rotating lights No. 2
(b) Provision of additional traffic accommodation facilities Lump Sum | 1
TOTAL CARRIED FORWARD TO SUMMARY R
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C1.6 CLEARING AND GRUBBING
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C1.6.1 Clearing
C16.11 Clearing with machines and some hand labour where ha 0.925
necessary
C16.4.2 ICIearmlg.wnh hand labour only when labour enhanced work ha 1
is specified
C16.41.4 Clearlng for service trenches (over the agreed width m2 4395
required)
C1.6.3 Removal and grubbing of large trees and tree stumps:
€1.6.3.1 Girth equal to or exceeding 1,0 m up to and including 2,0 m No. 2
C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No. 1
C1.64 Removal of buildings and structures
Desmantling Steelwork and Concrete walkways on existing
pedestrian bridge, steel structure to be packed and Lum
C1.6.4.1 disposed as directed by Engineer on Site. Rate to include all Sun? 1
work necesarry to remove existing steel work and concrete
on the existing pedestrian brigde ( Columns to Remain)
PC1.6.11 Cleaning out of hydraulic structures
PC16.41 Clearing and grubbing at inlets and outlets of hydraulic m2 10
structures
(a) Pipes with an internal diameter up to and including 750mm m3 20
(b) Pipes with an internal diameter exceeding 750mm m3 10
(c) Clearing of existing reinforced concrete open channels m3 50
TOTAL CARRIED FORWARD TO SUMMARY R
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C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES
ITEM DESCRIPTION UNIT QTY RATE ANMT
2.1 GENERAL REQUIREMENTS AND
) TRENCHING FOR SERVICES
211 Location, identification, protection and
o relocation of existing services
C2.1.141 Contractor’s obligations I_Sump 1
um
Permanent services relocation or protection
C21.1.2
work by others
(a) Eskom services relocation (Incl. Pole, PC sum 1 R1.500.0000 | R1,500,000.00
Transformers,etc) 0
(b) Telecomunication / Fiber Poles and Cabling PC sum 1 R250,000.00 | R250,000.00
(overheard)
© Mbompela Local Mummpahty (water and PC sum 1 R150,000.00 | R150,000.00
sewer lines relocation)
Handling costs and profit in respect of item 0
C2.1.1.3 C2.11.2 above % R1,900,000.
00
C2114 Permanent services relocation or protection PC sum 1 R350,000.00 | R350,000.00
work by contractor
Handling costs and profit in respect of item 0 R350,000.0
€215 C2.1.1.2 above » o
Existing services location, detection and
C2.1.2 P
verification
C2125 Usmg hanq excavation to locate, expose and ma 300.00
verify services
C2.1.19 Dealing with water during services work
€2.1.19.1 Dealing with surface water Lump 1
Sum
C2.1.19.2 Dealing with subsurface water LSULT:]E 1
Specified temporary works to control water
C2.1.20 ; - o
inflow when working within the stream
. . Lump
C2.1.20.1 Provide equipment sum 1
C2.1.20.2 Operate and maintain day 300.00
. Lump
C2.1.20.3 Remove equipment sum 1
212 Existing services that intersect or adjoin a

trench
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Services that intersect a trench (angles

21221 between centre-lines in plan 45 0 to 90 0)
(a) Water pipes up to 350mm diameter No 3.00
(b) Sewer pipes up to 350mm diameter No. 2.00
(c) Stormwater pipes up to 1200mm diameter No. 1.00
Services that adjoin a trench (parallel to or at
C21.222 an angle between centre-lines in plan of less
than 45 o)
(a) Water pipes up to 350mm diameter m 46.50
(b) Sewer pipes up to 350mm diameter m 56.50
(c) Stormwater pipes up to 1200mm in diameter m 62.00 R

TOTAL CARRIED FORWARD TO SUMMARY
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C3.1 DRAINS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C3.1 DRAINS
C3.1.1 Excavation for open drains:
Excavating all material situated within the following depth
C3.1.141 . ; )
ranges below the surface level using conventional methods:
(a) Omto 1,5m m3 825
C311.2 Extra over sub-item C3.1 A1 for excavation in hard and ma 50
boulder material, irrespective of depth
C314 Excavation and disposal of material for subsoil drainage
o systems:
Excavating in all material situated within the following depth
C3.1.41 :
ranges below the surface:
(a) Omto 1,5m m3 800
(b) Exceeding 1,5 m and up to 3,0 m m3 100
C314.2 Excavating soft .materlal situated within Om to j,5m below the me 200
surface level using labour enhanced construction methods
C314.4 Extra over sub-item C3.1.4.1 for excavation in hard and me 25
boulder material, irrespective of depth
C3.1.5 Impermeable backfilling to subsoil drainage systems
C3.15.2 G5 material obtained from commercial sources m3 225
Natural permeable material in subsoil drainage systems
C3.1.7
(approved crushed stone):
3172 Crushed stone obtained from commercial sources (SANS
T 1083-Table 3 coarse-grade 20 mm nominal size filter stone)
(a) 13mm aggregate m?3 220
(b) 19mm aggregate m3 220
Natural permeable material in subsoil drainage systems
C3.1.8
(approved natural sand):
C3.1.8.1 Natural sand obtained from approved sources (sand) m3 150
C3.1.8.2 Natural sand from commercial sources (river sand) m3 680
C3.1.9 Pipes in subsoil drainage systems:
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C3191 U-PVC pipes and fittings, normal duty, complete with couplings
T (110 and whether or not perforated or slotted)
(a) 110mm diameter perforated m 220
(b) 160mm diameter perforated m 660
Geotextiles (Synthetic Fibre Filter Fabric, Grade 2 or similar
C3.1.11 approved)
(a) Non-woven Kaymay U24 geotextile or similar approved m? 2082
Concrete outlet structures, manhole boxes, junction boxes
C3.1.13 ; S .
and cleaning eyes for subsoil drainage systems:
C3.1.131 Outlet structures No. 3
C3.1.13.2 Inspection boxes (Manhole size 1.0-2.5) No. 3
C3.1.13.3 Junction boxes No. 3
C3.1.134 Cleaning eyes No. 6
3.
C3.1.16 Loading and hauling of material in excess of 1,0 km nk1m 5135
TOTAL CARRIED FORWARD TO SUMMARY R
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C3.2 CULVERTS

ITEM DESCRIPTION UNIT | QTY | RATE | AMT

C3.2 CULVERTS

C3.2.1 Excavation for culvert structures:

Excavating in all material situated within the following depth

C3.21.1 ranges below the surface level:

(a) Omto 1,5m m3 | 1350

(b) Exceeding 1,5m and up to 3,0m m3 450

Extra over sub-item C3.2.1.1 for excavation in stabilised

3215 existing road layers, irrespective of depth

m3 | 569

C3.22 Backfilling

C3.2.21 Using the excavated material m3 | 1034

C3.222 Using imported selected material:

(a) From commercial sources (G7) mé | 1139

Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement

C3223 backfilling

(a) With wet mixture (5% cement) (32.5kN) m3 474

C3.2.3 Concrete pipe culverts:

C3.2.32 On Class B bedding:

(a) (a) Class 100 D-load pipes, SC type, interlocking joints:

(i) | 600mm diameter m 100

(i) | 900 mm diameter m 850

C3.25 Rectangular culverts with prefabricated elements:

Prefabricated portal culverts; wall and roof combination (size

C3.2.5.1 and type indicated)

Supply, Handle and Lay 3000 x 3000mm without

prefabricated floor slabs rates to no 168

include full compensation for all work, costs and equipment
required for erecting and installing the culverts on completed
concrete slab

C3.2.8 backfilling for the foundations

3284 Rock fil m? | 238
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C3.28.2 Crushed Stone fil m3 | 159
3283 Mass Concrete, Class 25/19 mé | 132
G327 Cast in situ concrete and formwork:
Caz7. encasng o s, nching oot (Cass 12152 | ™ | 0
In complete in situ floor slabs for rectangular culverts,
3272 manholes ar)d. catchpits including form\(vork, joints and Class ml 200
U2 surface finish (class of concrete indicated) (installed at a
standard depth of 1,0 m) (Class 25/30-20)
C3.2.10 Reinforcement:
C3.2.10.1 Mild steel bars t 5
C3.2.10.2 High-tensile steel bars t 5
C3.2.10.3 Welded steel fabric kg | 5000
C3.212 Demolition of concrete members or elements:
C3.2.12.1 Full member or element (headwalls and floorslabs)
(a) Plain concrete m3 350
(b) Reinforced concrete m3 850
PC3.2.15 illt:::t(:ll'issand catch pits, precast inlet and outlet
C3.2.15.1 Precast Manholes
(a) 1.0m - 1.5m diameter No. 18
C3.2.15.2 Catchpit (junction boxes and kerb inlet)
(a) Junction Boxes No. 15
(a) Kerb Inlet No. 5
C3.2.15.3 Precast Inlet and Outlet structures
(a) Inlet Structures with stone pitching No. 2
(b) Outlet Structure with gabion matress and boxes No. 2
C3.2.16 Brickwork (Engineering bricks):
C3.2.16.2 230 mm thick m2 | 450
C3.217 Plaster
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(a) 10mm thick Mortar Plaster m?2 450

TOTAL CARRIED FORWARD TO SUMMARY R
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CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED

€33 AND GABION LININGS FOR OPEN DRAINS

ITEM

DESCRIPTION

UNIT

Qry

RATE

AMT

C3.3

CONCRETE KERBING AND CHANNELING

, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS

CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS

C3.3.1

Concrete kerbing:

C3.3.1.1

Prefabricated kerbing to SANS 927:

Figure 8C (Mountable)

1,000

Figure 7 Kerb (semi Mountable)

150

C3.32

Concrete kerbing-channeling
combination:

C3.3.2.1

Prefabricated kerbing-channeling (300mm
cast in-situ concrete channel with Class F2
Finish):

Figure 7 Kerb and channel combination
with 300mm wide concrete channel

700

Figure 8c Kerb and channel combination
with 300mm wide concrete channel

1,516

C3.33

Extra over items C3.3.1 and C3.3.2 for
concrete kerbing or concrete kerbing
and channeling on curves

C3.3.3.1

On curves of radii more than or equal to
5,0 m but less than 20 m

120

C3.33.2

On curves with radii more than or equal to
1,0 m but less than 5,0 m

50

C3.333

On curves with radii less than 1,0 m

Rate Only

C3.38

Linings for open drains:

C3.3.8.1

Cast in situ concrete lining class 25/19 for
all types of open drains indicated.

m3

150

C3.3.8.2

Class U2 surface finish to cast in situ
concrete (type of open drain indicated)

m?2

850

C3.39

Formwork to cast in situ concrete lining
for open drains (Class F2 surface
finish):

C3.3.9.2

To sides with formwork on both internal
and external faces.

m?2

900

C3.3.12

Reinforcement:

C3.3.12.3

Welded steel fabric (395 mesh ref)

kg

1,500
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3313 Polymer film sheeting (0,75 mm thick)

2
for concrete-lined open drains m 850

C3.3.15 Energy dissipaters in outlet structures

C3.3.15.1 Precast concrete blocks in outlet structures | no. 50

Trimming of excavations for concrete
PC3.3.17 kerbing, channeling or concrete-lined
drains

(a) In soft material m? 907

(b) In hard material m2 605

TOTAL CARRIED FORWARD TO SUMMARY R
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C4.2 CUT MATERIALS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C4.2 CUT MATERIALS
C4.2.3 Excavating of materials in cuttings, material obtained from
C4.2.31 Soft excavation md | 950
C4.23.2 Boulder excavation class A m3 150
C4.233 Boulder excavation class B m3 50
C4.24 Excavating of materials in box cuts, material obtained from
C4.241 Soft excavation m3 | 6300
C4.242 Boulder excavation class A m3 150
C4.24.3 Boulder excavation class B m3 50
C4.2.7 Removal of unsuitable stable cut material to spoil
C4.27.2 In layer thicknesses exceeding 200 mm m3 350
TOTAL CARRIED FORWARD TO SUMMARY R
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C4.3 EXISTING ROAD MATERIALS

ITEM DESCRIPTION UNIT QTY RATE | AMT

C4.3 EXISTING ROAD MATERIALS

Removal of Butiminous seal surfacing

433 (thickness not exceeding 30mm)

m2 3500

Excavating material using
C4.39 conventional road construction
equipment

C4.3.91 Asphalt Material m3 150.00

C4.39.2 Crushed stone material m3 50.00

C4.39.3 Cemented material m3 1,600.00

C4.39.3 Natural gravel material m3 2,520.00

Removing of existing Concrete
C4.3.12 material within the following average
depth ranges

The Break-up method using labour

¢4.3.12.2 enhanced methods of construction

(a) Not exceeding 75mm m3 450.00

Exceeding 75mm but not exceeding

3
(b) 00m m 350.00

Lifting of existing paving blocks
C4.3.13 (80mm thick interlocking concrete
paving blocks)

Using labour enhanced methods of

C4.3.13.2 :
construction

m2 3,000.00

Removing of existing road edging and

C4.3.14 .
services structures

Removing of existing road edging using
C4.3.14.2 labour enhanced methods of
construction:

(a) Kerbing and edge beams:

(i) | Insitu concrete kerbing and edge beams m3 250.00

Precast concrete kerbing all types,

including Fig 7 to Fig 8 m 1,200.00

Precast concrete kerbing, Fig 8c, and situ

m 500.00
concrete channel
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C4.3.15 Stockpiling of road layer materials
C4.3.154 Natural gravel material m3 1,300.00
C43.16 Stagking paving blocks and road
edging
C4.3.16.1 Paving bIock§ (80mm thick interlocking No. 1838.06
concrete paving blocks)
C43.16.2 Preca§t concrete kerbing of all types No. 10.029.42
including kerb channels.
Excavate non-compliant or excess
pavement layer material to spoil in
4318 | C4.318 sites designated by the Contractor,
material consisting of:
C4.3.18.1 Asphalt material m3 250.00
C4318.2 Crushed stqne, macadam, gravel and md 150.00
sand material
C4.3.18.3 Cemented material m3 600.00
C4.3.18.4 Concrete material m3 200.00
Hauling: Spoiling of paving blocks and
C4.3.20 road edging in spoil sites designated
by the Contractor
C4.3.20.1 Paving blocks m3 240.00
Precast and in situ concrete kerbing,
C4.3.20.2 edge beams and channels at precast m3 850.00
kerbing
TOTAL CARRIED FORWARD TO SUMMARY R
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C4.4 COMMERCIAL MATERIALS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C4.4 COMMERCIAL MATERIALS

Commercial materials identified by the Contractor from
C4.4.2 commercial, private or other non-commercial suppliers
(for identifying and stock piling only)

C44.21 Pavement layer material:
(b) Type G2 material
(i) | Crushed Stone Base at 150mm thickness m3 1470
(c) For other Type of material (G5)

300 mm Gravel selected layer compacted to 93% of

i 3
() | modified AASHTO density m? | 2940
(d) For other Type of material (G7)
(i 150 mm Gravel Subbase layer compacted to 93% of me 1470
modified AASHTO density
Natural or crushed gravel material for an unsealed shoulder
(p) layer
(i (i) 150 mm Gravel selected layer compacted to 93% of me 150
modified AASHTO density
C4423 Drainage blanket layer material m2 175
C4424 Soil cement material (pre-blended by the supplier) m3 50
C44.25 Fill material in the earthworks:
(a) Normal or coarse fill m3 150
(b) Rock fill m?3 150

Commercial materials identified by the Contractor from

P'C4.4.3 . .
commercial suppliers, e.g., Query.

Provision for the procurement of materials from commercial Lump

PC44.3.1 suppliers other than non-commercial or surrounding Sum
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TOTAL CARRIED FORWARD TO SUMMARY R
C5.1 ROADBED
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C5.1 ROADBED
C5.11 Roadbed construction and compaction

C5.1.11 Compaction of in-situ material to 90 % of MDD m3 | 1575
C5.1.2 Excavate material to spoil

Excavate material to spoil from roadbed construction, material

€51.21 obtained from:
(a) Soft excavation m3 | 1350
(b) Boulder excavation Class A m3 150
(c) Boulder excavation Class B m3 75
C5.14 Removal of unsuitable material to spoil
C5.1.4.1 In layer thicknesses of 200 mm and less
(a) Stable material m3 150
(b) Unstable material m3 100
C5.1.5 In-situ treatment of roadbed in hard material
C5.1.5.1 In-situ treatment by ripping
(a) Compaction to 93% of modified AASHTO density m3 150
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TOTAL CARRIED FORWARD TO SUMMARY R

C5.2 FILL

ITEM DESCRIPTION UNIT | QTY | RATE | AMT

C5.2 FILL

C5.2.2 Fill construction

Normal fill material in compacted layer thicknesses of 200 mm

C5.2.2.1 and less:

(a) Compacted to 90 % of MDD

(b) Compacted to 93 % of MDD

(i) | 150 mm Gravel selected layer compacted to: m3 | 525

(c) Compacted to 95 % of MDD

(i) | 150 mm Gravel subbase (natural gravel) m3 | 525

(d) Compacted to 97 % of MDD

150mm Gravel base (stabilized gravel)(C4) m3 | 525

(e) Gravel Shoulders

(i) | 300mm Gravel selected layer compacted to 93 % of MDD m3 | 150

150 mm Gravel subbase (natural gravel) Compacted to 95 % of

C5.2.24 Rockfill material m3 100
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TOTAL CARRIED FORWARD TO SUMMARY R
C5.3 ROAD PAVEMENT LAYERS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C5.3 ROAD PAVEMENT LAYERS
Compiling and implementing M&U plans for the
C5.3.1 f No. 3
construction of all the pavement layers.
C5.32 Construction of pavement layers
C5.3.2.1 Construction of layers using conventional construction methods:
i 0,
(a) Selected subgrade layer 300mm thick, compacted to 93 % of md | 2940
MDD
Subbase gravel layer (stabilised), 150mm thick compacted to 97 3
®) | | o of MDD m* | 1470
i 0,
) G2 crushed stone base layer 150mm thick compacted to 88 % me | 1470
of AD
C5.3.11 Riding quality measurements:
C5.3.11.2 Using a rolling straight edge km 14
TOTAL CARRIED FORWARD TO SUMMARY R
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C5.4 STABILISATION
ITEM DESCRIPTION UNIT QTY RATE | AMT
C5.4 STABILISATION
C54.2 Chemical stabilisation:

Chemical stabilisation of 150mm thick G5

C5.4.2.1
pavement layer to C4
(a) Subbase layer m3 2940

C545 Cementitious stabilisation agents for

pavement layers:

Addition of cementitious stabilisation agents for
C5.4.5.1
pavement layers

(a) Cement (CEM 11 32,5) (for pavement layer) t 175

C5.4.10 Provision and application of water for curing ki 4,500.00
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TOTAL CARRIED FORWARD TO SUMMARY R
C6.2 SEGMENTAL BLOCK PAVING LAYERS

ITEM DESCRIPTION UNIT QTY | RATE | AMT
C6.2 SEGMENTAL BLOCK PAVING LAYERS

C6.2.1 Segmental block paving

Concrete block paving (interlocking pavers, grey ((80mm
C6.2.1.1 Segment blocks (type S-A) 25 MPa with 25mm bedding m? 8250
sand)

Concrete block paving from stockpile (removed from the
P'C6.2.1.2 existing road to be reused) (80mm Segment blocks (type m? 500
S-A) 25 MPa with 25mm bedding sand)

Cast in-situ concrete edge and intermediate beams
C6.2.2 class 30/19 concrete (Formwork and clause U2
surface finish included)

(i) 200mm x 100mm m3 4
(i) 100mm x 100mm m3 1.5
C6.2.3 Provisipn and application of approved herbicide and
and poison
C6.2.3.1 Provision of materials Lump Sum 1
C6.24 Re sanding of joints in segmental block paving

Concrete block paving (interlocking pavers, grey ((80mm

C6.2.4.1 Segment blocks (type S-A) 25 MPa with 25mm bedding m?2 50
sand)

P'C6.2.4.1 Construction of traffic calming devices (Speed Humps) no. 10.00
P'C Removing and transporting Exiting Paving blocks
6.24 from Storage Facility

P'C Concrete block paving (interlocking pavers, grey((80mm

6.2.4.1 Segment blocks (type S-A) with 25mm bedding sand)

(a) Distance over 5.0km m3 240
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TOTAL CARRIED FORWARD TO SUMMARY R
Cc11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C114 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR
PROTECTION AGAINST EROSION

C11.1.2 Stone pitching

C11.1.2.2 Grouted stone pitching with mortar m2 | 1250
C11.14 Stone masonry walls for erosion protection

C11.1.4.2 Cement-mortared stone walls m3 125

C11143 Extra over items C11.1.4.2 for procuring stone from commercial m | 625

sources
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TOTAL CARRIED FORWARD TO SUMMARY R
C11.2 NON-STRUCTURAL GABIONS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C11.2 NON-STRUCTURAL GABIONS
C11.21 Foundation trench excavation:

C11.2.11 Excavating all material situated within the following depth

ranges below the surface level

(a) Omto1,5m m? 260

Surface preparation for bedding the gabion boxes and

C11.2.2
mattresses

m? | 1750

C11.23 Gabion boxes and mattresses:

C11.2.31 Galvanized gabion boxes

1,0mx 1,0 mx 1,0 m with 80 mm x 100mm mesh and 2,7mm

3
dia mesh wire m 400

C11.23.3 Galvanized gabion mattresses

2.0m x 1,0m x 0,5m hexagonal Woven mesh with aperture of
(a) 80 mm x 100mm mesh and diaphrams at 1,0m centres and 2,7 m? 860
mm dia mesh wire

C11.24 Geotextile

a Bidium grade A4 or approved equivalent or similar m? 650
(@) g pp q
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TOTAL CARRIED FORWARD TO SUMMARY R
C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS
C11.3 Guide Blocks and Kilometre Markers
C1133 Kjlometre markers mounted on concrete reinforced pipes (160mm no. 8
diameter)
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TOTAL CARRIED FORWARD TO SUMMARY R
C11.5 FENCING
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
C11.5 FENCING
C115.4 Dismantlling existing fences and gates for stockpiling and
re-erecting
C11.54.1 Fences:
(a) Stock-proof fences or diamond mesh m 500
C11.54.2 Gates
(a) Small (1.2m to 2.4m wide) no. 10
(b) Medium (3.0m to 3.6m wide) no. 5

Dismantling and re-building households boundary walls. ates

PC11.543 and concrete foundation for the walls.

a 230mm Brickwork m?2 150
(@)

(b) Plaster m? | 150

Cast in situ concrete and formwork, In foundation for boundary

3
wall, Class 20/19 concrete m 45
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TOTAL CARRIED FORWARD TO SUMMARY R -
C11.6 ROAD SIGNS

ITEM DESCRIPTION UNIT | QTY | RATE | AMT

C11.6 ROAD SIGNS

PC11.6.1

Road signboards with painted or coloured semi-matt background. Symbols, lettering and borders in semi-
matt black or in Class | retro-reflective material, where the sign board is constructed from

C11.6.1.1

Aluminium sheet (2,0mm thick):

Area exceeding 10 m? m? 45

C116.1.6

Extra over items C11.6.1.1 to C11.6.1.4 for attaching
signboards to overhead gantry structures and overhead to m? 36
bridges

C11.6.1.7

Regulatory signs, permanent

1200mm diameter (prepainted galvanized steelplate, 1.6 mm
thick, Class Il background.Symbols, lettering and borders in No. 2
Class lll retro-reflective material)

C11.6.1.9

Warning signs, permanent

1500mm size (prepainted galvanized steelplate, 1.6 mm thick,
Class Ill background.Symbols, lettering and borders in Class lll | No. 8
retro-reflective material)

C11.6.2

Extra over on item C11.6.1 for using:

C11.6.2.1

Background of retro-reflective material:

Class Il m? 50

C11.6.2.2

Lettering, symbols, numbers, arrows, emblems and borders of
retro-reflective material:

Class Ill m? 150

C11.6.3

Road sign supports (overhead road sign structures
excluded):

C11.6.3.1

Steel tubing t 3

C11.6.3.2

Timber Supports

(a) Timber (120mm dia.), 1.8m m 150

C116.5

Excavation and backfilling for road sign supports (not
applicable to kilometre posts)
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C11.6.5.1 Excavating soft material and backfilling mé | 2.16
C11.65.3 SE;tlrEa%\Sir”item C11.6.5.1 and C11.6.5.2 for cement-treated m | 1.26
C11.6.54 Extra over item C11.6.5.1 for hard material excavation md | 0.54
C11.6.8 Danger plates at culverts/structures
C11.6.8.2 (b) Size 200 x 800mm No. 24
TOTAL CARRIED FORWARD TO SUMMARY R
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c11.7 ROAD MARKINGS AND ROAD STUDS
ITEM DESCRIPTION UNIT QTY | RATE | AMT
c11.7 ROAD MARKINGS AND ROAD STUDS
C11.7.2 Retro-reflective road marking:
C11.7.2.4 White lines broken or unbroken (Water based with
embedded glass beads)
(@) 100 mm wide km 1.85
C11.7.24 Z\ll:sit:gztetlzz?g and symbols ( Water based with embedded m2 55
C11.75 Variations in rate of application:
C11.7.5.1 White paint Iy 200
C11.7.7 Road studs
C11.7.7.2 Permanent road studs compliant to SANS 1463 (RSA-1)
(a) Yellow and Red No. 185
C11.78 Setting out and premarking the lines (excluding traffic km 185

island markings, lettering and symbols)

Re-establishing the painting unit during the defect’s
C11.7.9 notification period and at other instances on Lump Sum 1
instruction of the Engineer

Construction of Traffic Calming Devices: Speed
PC11.7.12 humps completed as indicated on the drawing,
including road marking and signs

(i) Type 1 No 8

(i) Type 2 No 2
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TOTAL CARRIED FORWARD TO SUMMARY R
C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
ITEM DESCRIPTION UNIT | QTY | RATE | AMT
c11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING
) OLD ROADS
C11.91 Finishing the road and road reserve:
C11.91.2 Single carriageway road km 1.5 R
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TOTAL CARRIED FORWARD TO SUMMARY R
C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP
ITEM DESCRIPTION UNIT QTyY RATE AMT
C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP
C20.1.2 Special tests requested by the Engineer
C20.1.2.2 Employer’s contribution to other special tests
(a) Other tests required by the engineer ':L‘r’x 1 R100,000.0 | R100,000.0
0 0
(i) | Handling costs and profit in respect of item C20.1.2.2(a) % R100,000.0
0

PC20.1. Financial contribution for an independent commercial

mnth 14
5 laboratory
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TOTAL CARRIED FORWARD TO SUMMARY

SECTION D - D1000

TARGET LABOUR ACCREDITED TRAINING

ITEM DESCRIPTION UNIT QTY RATE AMT
SECTION
D - D1000 TARGET LABOUR ACCREDITED TRAINING
D10.06 TRAINING
(@) Accredited occupational qualification training
Provisional Sum for training allowance to targeted labour
(i) undergoing training from accredited training service 1 R125,000.00 | R125,000.00
provider. Prov Sum
(i) Technical skills No 25 R5,000.00 R125,000.00
(ii) Generic skills No 25 R5,000.00 R125,000.00
(iii) Entrepreneurial skills No 25 R5,000.00 R125,000.00
(iv) Renumeration of workers undergoing
technical skills training No 25 R3,000.00 R75,000.00
(v) Preparation of the Training Venue Prov Sum 1 R15,000.00 R15,000.00
(i) Handling costs and profit in respect of payment associated (%) R590,000.0
with sub-item D10.06(a)(i). 0
(b) Student Training Prov Sum 1 R140,000.00 | R140,000.00
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TOTAL CARRIED FORWARD TO SUMMARY

SECTION E-E1000 | FOUNDATION FOR STRUCTURES

ITEM DESCRIPTION UNIT QTY | RATE | AMT
E1.1 FOUNDATION FOR STRUCTURES
E1.11 Excavation
(a) Excavating soft material stituated within the

following depth ranges below the surface level:

() |0mupto2m m3 3000.00
(i) | Exceeding2mand upto 4,0 m m3 50.00
(iil) | Etcinincreaments of 2m m3 20.00
(b) Extra over subitem 61.01(a) for excavation
in hard material, irrespective of depth m3 300.00
E112 Access and Drainage
(b) Drainange Lump Sum | 1.00
E1.13 Backfilling:
(a) Using the excavated material m3 250.00
Using imported selected material from commercial 500.00
(b) sources m3 '
(c) Soil Cement m3 150.00
E1.14 Foundation fill consisting of:
(@) Rock fil m3 550.00
(b) Crushed Stone fill m3 150.00
(c) Compacted granular material (G5) m3 175.00
(d) Mass Concrete, Class 25/19 m3 150.00
E1.15 Establishment on site for the drilling of holes,
for Dowel bars Lump Sum 1.00
E116 Moving to and setting up equipment at each hole to be no 380.00

drilled
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E11.7 Drilling of 40mm diameter holes for dowel bars m 380.00
E1.1.8 Cement Grouting for Dowel bars kg 500.00
E1.1.9 Dowels bars, Y25 dowelled 1000mm into hard rock ton 3.00
E1.1.10 Formwork to provide class F1 surface finish
(a) Vertical
(i) | Slab to Culverts m? 170.00
(i) | Down Stand beams m? 300.00
(iii) | Top Slab m? 135.00
(iv) "Ballustrade" upstand beam m?2 390.00
(v) | End Walls m? 45.00
(vi) | Wing Walls m? 130.00
E11.11 Steel Reinforgement for Bridge foundation, Wingwall &
F-Shape Barrier
(a) Decking Slab
() | Mild steel bars ton 30
(i) | High-tensile steel bars ton 25.00
(iii) | Welded steel fabric (888 mesh ref) ton 18.00
E1.1.12 Cast in situ concrete and formwork
In floor slab for rectangular culverts, Bridge decking,
Barrier and Wingwalls, including formwork, joints and
(a) class U2 surface finish
(i) | Class 40/19 concrete m3 550.00
(b) 15 Mpa Concrete fill between pipes (6,7/15) m3 120.00
E1.1.13 Removing existing Concrete
(a) Plain Concrete m3 350.00
(b) Reinforced Concrete m3 350.00
E1.1.14 Expansion Joint
(a) Concrete expansion joint m 40.00 R
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TOTAL CARRIED FORWARD TO SUMMARY

SUMMARY OF SCHEDULE OF QUANTITIES
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C2.2 SUMMARY OF SCHEDULE OF QUANTITIES

GENERAL

C1.2  GENERAL REQUIREMENTS AND PROVISIONS
CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL
OBLIGATIONS

C1.4  FACILITIES FORTHE ENGINEER

C1.5 ACCOMMODATION OF TRAFFIC

C1.3

T XX X ]

Cl6  CLEARING AND GRUBBING

SERVICES

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES R ‘ R

DRAINAGE
C3.1 DRAINS R
C3.2 CULVERTS R

C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT BERMS,
CHUTES, DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED R R
AND GABION LININGS FOR OPEN DRAINS

EARTHWORKS AND PAVEMENT LAYERS MATERIALS
C4.2 CUT MATERIALS R
C4.3 EXISTING ROAD MATERIALS

ps)

C4.4 COMMERCIAL MATERIALS

)
A

EARTHWORKS AND PAVEMENT LAYERS CONSTRUCTION
C5.1 ROADBED

C5.2 FILL

C5.3 ROAD PAVEMENT LAYERS

T X1 X ]

C5.4  STABILISATION

CONCRETE LAYERS

C6.2  SEGMENTAL BLOCK PAVING LAYERS R ‘ R

ANCILLIARY ROAD WORKS
C11.1  PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR
PROTECTION AGAINST EROSION

C11.2  NON-STRUCTURAL GABIONS

C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS
C11.5 FENCING

C11.6 ROAD SIGNS

C11.7 ROAD MARKINGS AND ROAD STUDS

T X XV IV I I

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD
ROADS R

QUALITY ASSURANCE
C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP

SECTION D: TARGET LABOUR ACCREDITED TRAINING

D1010 TRAINING R 'R
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SECTION E: FOUNDATION FOR STRUCTURES
E1000 FOUNDATION FOR STRUCTURES R R

SUBTOTAL A R

CIDB COMPLIENCE-CONTRACT SKILLD DEVELOPMENT GOALS
Minimum Contract Skills Development Goal (CSDG) Sum

CE (0.25%) x Subtotal A of the tender amount R
SUBTOTAL B
CIDB + Subtotal A R

10% CONTRACTUAL CONTIGENCIES

10% of Subtotal B R
SUBTOTAL C
Subtotal B + 10% Contractual Contingencies R

CONTRACT PRICE ADJUSTMENT
Sum provided in terms of the provisions of Clause 49 of the General

Conditions of Contract @ 5% R
SUBTOTAL D

Subtotal C + 5% of CPA R
VALUE ADDED TAX:

15% of SUBTOTAL D R
TOTAL CARRIED TO C.1.1.1 : FORM OF OFFER R

SIGNED BY TENDERER:
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PART C3 SCOPE OF WORKS
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PART C3: SCOPE of WORK
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C3.1: DESCRIPTION of WORKS

€31 DESCRIPTION OF THE WORKS

C3.11

EMPLOYER'S OBJECTIVES

The employer’s objectives are to deliver public infrastructure using labour-intensive methods with the
aim of services delivery, job creation and poverty alleviation.

The Employer requires the CONSTRUCTION OF NKOHLAKALO - BHEJUKUFA ROAD AND
VEHICLE BRIDGE — WARD 33 from gravel to a formal block paved road. As part of the construction

of the new road, job creation will occur through the employment of local labourers, and/or local
subcontractors.

The Employer desires that the work required be of a high standard and be completed in the shortest
practical time whilst creating jobs for local labourers and contractors.

EPWP REQUIREMENT

1. Expanded Public Works Programme (EPWP)

The service provider must provide the Municipality with a completed list of local labourers for
EPWP registration, monthly reports on this to be submitted to the project manager. The aforesaid
list must be updated and submitted monthly, inclusive of the following details:

i.Salary / wages spent on local employees versus total wages / salary budget at site
ii.Number of local employees employed versus per total workforce at site
iii.Payments made to the local labourers

2. Demographics

Members of the community who are unemployed and who form part of the targeted groups not less than
60% women, not less than 55% (youth from 18 - 35 years of age) and not less than 2% people with
disabilities should be given an opportunity to apply for work.

SITE CONSTRAINTS

Restricted Site Access

Access to portions of the site may be restricted due to existing infrastructure, adjacent properties,
environmental sensitivities, utility services, or operational requirements. The Contractor shall allow for
phased construction and restricted access conditions in the tendered rates.

Existing Services

Numerous underground and overhead services may be present within the construction area. The exact
location of all services is not guaranteed and the Contractor shall verify service positions before
commencing excavation.

Working Around Existing Traffic

The works will be undertaken adjacent to live traffic. The Contractor shall maintain safe traffic
movement and shall make provision for temporary traffic accommodation, signage, flag personnel and
pedestrian management.

Operational Facilities
The facility shall remain operational throughout the contract period. The Contractor shall minimise
disruption and maintain safe access at all times.

Community Sensitivities
The project is located within a populated community area. Provision shall be made for stakeholder
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engagement and local labour management.

Security Risks
The Employer does not guarantee the security of materials, plant or personnel on site. The Contractor
shall provide site security.

Limited Working Space
Storage areas, stockpiles, plant movement and contractor facilities may be limited.

Weather Constraints

Tenderers are advised that the project area experiences seasonal rainfall which may affect
construction operations. The Contractor shall make reasonable allowance for normal weather
conditions expected during the construction period.

Geotechnical Constraints

Preliminary geotechnical investigations indicate variable subsurface conditions. Tenderers shall note
that excavation conditions may differ from those anticipated and shall inspect available geotechnical
information prior to tendering.

Environmental Constraints

Construction activities shall comply with all environmental authorisations and EMPr requirements.

Seasonal Watercourses
Water levels may fluctuate significantly following rainfall events. Provision shall be made for temporary
works and protection of partially completed works.

Utility Relocations
Certain existing services may require relocation by utility owners. Delays associated with third-party
service providers may occur and shall be considered during programme development.

Existing Structures
Existing structures may be fragile, deteriorated or undocumented. Care shall be exercised when
working adjacent to them.

Access Through Private Property
Access to portions of the site may require coordination with adjacent property owners. The Contractor
shall restrict operations to approved servitudes and construction areas.

School Environment
Particular attention shall be given to learner safety, temporary walkways, barricading and signage.

High Groundwater
Groundwater seepage may be encountered during excavation works. Tenderers shall satisfy
themselves regarding groundwater conditions and make provision in their rates where necessary.

Community Business Forums

The Employer does not guarantee uninterrupted access to the site arising from unlawful community
disruptions, business forum activities, intimidation, extortion or similar events. Tenderers shall
familiarise themselves with local conditions and make reasonable provision for stakeholder
engagement.

Material Haulage Constraints
Haul routes pass through residential areas and may be subject to municipal restrictions, speed
limitations and road condition constraints.

Working Hours Restrictions
Construction activities may be restricted to approved working hours.

149 Part C3 Scope of Works



C3.1

BID NO: COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

C3.1.2

C3.1.3

Tenderer's Duty to Inspect

Tenderers shall be deemed to have inspected the site, examined all available information, assessed
local conditions and satisfied themselves regarding all matters that may influence the execution of the
Works, the Contract Price and the Contract Period.

OVERVIEW OF THE WORKS

The project involves the upgrading of the Nkhohlakalo—Bhejukufa Road and associated vehicular bridge.
Portions of the existing road, previously surfaced, have deteriorated significantly due to inadequate
stormwater management, necessitating full rehabilitation and upgrade to a concrete block paving
standard.

The scope of works includes the provision of comprehensive stormwater infrastructure comprising
concrete V-drains, pipe culverts, lined channels (stone pitching), and associated drainage structures. In
addition, the works include the construction of a culvert bridge incorporating bulk earthworks, reinforced
concrete, and structural steel components. The road upgrade will consist of an 80 mm-thick concrete
block paving surface, including all required pavement layer works.

The road under consideration is an internal access street located in Kabokweni, Ward 33, with an
approximate length of 1500 m. The available road reserve can accommodate a standard carriageway
width of 5.0 m (two 2.5 m lanes) without surfaced shoulders. The route serves as a primary access to
adjacent residential properties and traverses the Ngodini River. The alignment is predominantly straight,
incorporating both horizontal and vertical curves.

A site inspection revealed that the road follows a moderately steep gradient. While the existing geometric
standards, including horizontal and vertical alignment, are generally acceptable and provide fair ride
quality, localised improvements are required to enhance stormwater drainage and overall road
performance.

The current drainage system is inadequate, resulting in erosion along several sections of the drains.
Consequently, the full length of approximately 1 000 m requires upgrading, including the installation of
appropriate stormwater management measures.

During construction, through traffic will be diverted to adjacent routes, while controlled access will be
maintained within the road reserve to ensure continued access to properties bordering the project area

EXTENT OF WORKS

The Works to be carried out by the Contractor under this Contract comprise mainly the following:
Contractor’s establishment on site

Compliance with EMP requirements

Compliance with OHS act requirements

Provisions of temporary workforce (ABE)

Training of the temporary workforce

Housing, offices and laboratories for the engineer’s personnel
Maintenance of the road reserve, including daily dust control
Identifying and relocating existing services

Construction of bypasses where necessary

Construction of road and access roads

Clearing and grubbing

Construction of 80 mm segmental concrete block paving
Construction of a new base layer from crushed gravel Material (G2)
Construction of stabilised Subbase Layer and gravel selected layers
Construction of roadbed layer

Construction of fill where required

Structural strengthening of poor subgrade conditions

Stormwater upgrades

Construction of mountable kerbs

Construction of concrete edge beams
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(u) Construction of grouted stone pitching

(v) Installation of road markings

(w) Installation of road signs

(X) Construction of the foundation slab

(Y) Installation of Culverts

(z) Construction of bridge deck and wing walls
(aa) Bulk Earthworks

Details of the work are shown on the drawings, and estimated quantities of the various types of work to

be carried out under the contract are given in the Schedule of Quantities.

The Contractor’s obligations shall also include strict compliance with any Environmental specifications
and/or reports deemed to form part of this contract, as well as any Occupational Health and Safety

requirements.

This description of the Works is not necessarily complete and shall not limit the work to be

carried out by the Contractor under this Contract.

C3.1.4 LOCATION OF THE WORKS

The Nkhohlakalo to Bhejukufa road under consideration is an internal street linking two communities located
in Kabokweni Area, Ward 33, under the City of Mbombela Municipality in the Ehlanzeni region of

Mpumalanga Province.

Figure 1: LOCATION OF THE WORKS

Project Name Start End District Local
Municipality | Municipality

CONSTRUCTION OF S25°19°42,94” | S 25°20°01,98” Ehlanzeni City of

NKOHLAKALO - o na , | E31°08 53,03". Mbombela

BHEJUKUFA ROAD AND | E 31708 24,65".

VEHICLE BRIDGE -

WARD 33
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C3.1.5

PS.2

PS.2.2

PS.2.3

PS.2.4

TEMPORARY WORKS

The Contractor shall, as relevant,

a) provide temporary drainage works, temporary pumps and other equipment as might be necessary
for the protection, draining and dewatering of the works; and

b) Construct and maintain haulage, temporary access and construction roads, subject to the approval
of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person
who might require legitimate access to or through the site for the purpose of executing legitimate
business, free and unhindered usage of such roads.

c) Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works
shall be located in an approved position and subject to the approval of all authorities concerned.

d) Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion.
e) The camp shall be adequately guarded during or outside working hours.

DESCRIPTION OF THE SITE AND ACCESS
Access to Site
Access to site is per normal vehicle.
Nature of the Ground and Subsoil Conditions

A multi-disciplinary geotechnical centreline and materials investigation was conducted for the
CONSTRUCTION OF NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE — WARD 33. The
investigation was undertaken in order to assess the engineering geological character of the area, focusing
on the geotechnical properties which will affect the construction of the proposed new road.

The findings of this investigation are elucidated in their report, the summary of which is available from the
Employer’s Agent at request. All of the relevant material testing data is included in the report.

Construction in Confined Areas

It will be necessary for the Contractor to work in confined areas. No additional payment will be made for
work in "restricted areas", except in the case of structures as described in Sub clause 6108(d) of the
Standard Specifications. In certain areas the width of the fill material and pavement layers may reduce
to zero and the working space may be confined. The method of construction in these confined areas
depends on the Contractor's Constructional Plant.

However, the Contractor must note that measurement and payment will be in accordance with the
specified cross-sections and dimensions, irrespective of the methods used to achieve these cross-
sections and dimensions, and that the rates and amounts tendered will be deemed to include full
compensation for any special equipment or construction methods or for any difficulty encountered in
working in confined areas and narrow widths, and at or around obstructions, and that no extra payment
will be made nor will any claim for payment be considered on account of these difficulties.
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PS.3.2

PS.3.3

PS.3.4

Labour-Optimising Construction Activities
(a) General

The portions of the Works listed in Subclause (b) below shall, unless otherwise instructed by the
Engineer, be constructed under this Contract using labour-optimising construction methods only.
Payment for works identified in Subclause (b) below shall be made in accordance with the pay items
provided in the bill of quantities.

In respect of those portions of the Works which are not listed in Subclause (b), the construction methods
adopted and Plant used shall be at the discretion of the Contractor, provided always that the
construction methods adopted and Plant used by the Contractor are appropriate in respect of the nature
of the Works to be executed and the standards to be achieved in terms of the Contract.

(b) Operations to be executed using labour-optimising construction methods
The following portions of the Works shall be executed using labour-optimising construction methods:

i. Clearing and grubbing at inlets and outlets of hydraulic structures

ii. Cleaning of hydraulic structures

iii. Excavating for all open drains, culverts, inlet and outlet structures, fence posts, road sign posts and
guardrail posts

iv. Constructing culvert inlet and outlet structures as well as cast in situ slabs, including all masonry
work and minor precast work. All concrete shall be mixed by hand or by hand-driven mixing
machines

v. Removing oversize material

vi. Block paving

Restrictions on the Use of Personnel in the Permanent Employ of the Contractor

(a) The Contractor shall limit the use on the Contract Works of his permanently employed personnel to
that of key personnel only (as defined in Part C of the Project Specifications) and shall, subject to the
further provisions of the following parts of the Project Specifications

(i) Part C - Provision of the temporary workforce

execute and complete the Works using a temporary workforce employed directly by the Contractor
and/or by Subcontractors.

(b) The Engineer may at his discretion, upon receipt of a written and fully motivated application from the
Contractor and where he deems the circumstances to warrant, authorise in writing that the Contractor
may use in the execution of the Works, workers not being his key personnel but who are in his
permanent employ. Without limiting the generality of application of this subclause, circumstances
which may be considered by the Engineer to warrant the authorization of the use of the Contractor's
permanent employees not being key personnel, include:

(i) The unavailability of sufficient numbers of temporary workers and/or Subcontractors to
execute the Works, provided always that the Contractor has proven that he has exercised
his best endeavours and taken all reasonable actions to recruit sufficient numbers of
temporary workers and Subcontractors and has exhausted all reasonable recruitment
options

(ii) The unavailability within the temporary worker pool and/or subcontractor sources available
to the Contractor in terms of the Contract, of sufficient of the required knowledge and skills
necessary for the execution of the Works or specific portions thereof, in cases where the
time for completion allowed in the Contract is insufficient to facilitate the creation of the
necessary skills through the provision of training as contemplated in this Contract

(iii) Any other circumstances which the Engineer may deem as constituting a warrant.

Community Liaison and Community Relations

In all dealings with the various communities and workers employed from within the communities, the
Contractor shall take due cognisance of the character, culture and circumstances of the communities
involved and shall at all times use his best endeavours to avoid the development of disputes and to foster
a spirit of co-operation and harmony towards the Contract.
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PS.3.13

(@)

(b)

The Contractor shall at all times keep the Engineer fully informed on all matters affecting the Contract and
the communities and shall attend all meetings of the Project Co-ordinating Committee as may be
reasonably required by the Engineer. All matters concerning the communities shall be discussed and
where possible, resolved at such meetings.

Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and provisions
of the Contract, the Contractor shall not give effect to them without a prior written instruction from the
Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued in terms of
this clause will result in him incurring additional costs which were not provided for in his tendered rates
and prices, and/or that a delay in the progress of the Works will result, he will be entitled to submit a claim
in terms of Clause 51 of the Conditions of Contract, provided always that the period of twenty-eight (28)
days referred to in Clause 51 shall be reduced to three (3) normal working days in respect of all claims
submitted in terms of this clause.

Construction Programme

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form. to be
completed by all Tenderers. The programme shall be in the form of a simplified bar chart with sufficient
details to show clearly how the works will be performed within the time for completion as stated in the
Contract Data.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in
his programme for all possible delays due to normal adverse weather conditions and special non-
working days as specified in the Special Conditions of Contract, in the Project Specifications and in
the Contract Data.

Programme in terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary
programme to be submitted with the tender shall be used as the basis for this programme
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C3.2: ENGINEERING

€32 ENGINEERING

C3.21

C3.2.2

C3.23

C3.24

DESIGN

(@) The Employer is responsible for the design of the permanent Works as reflected in the Contract
Documents unless otherwise stated.

(b)  The Contractor is responsible for the design of the temporary Works (if applicable) and their
compatibility with the permanent Works.

(c)  The Contractor shall supply all details necessary to assist the Engineer in the compilation of the
record drawings.

EMPLOYER'S DESIGN

The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the
design, if necessary, will be issued during the construction phase.

CONTRACTOR'S DESIGN

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary
Works, he shall supply full working drawings supported by a professional engineer's design certificate.

DRAWINGS

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works,
and dimensions shall not be scaled from the Drawings, unless required by the Employer’s Agent. The
Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular
basis.

All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s
Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s
Agent's Representative before a Certificate of Completion will be issued.

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a
separate document or is attached at the back of this volume. The Employer reserves the right to issue
and/or amended additional drawings during the Contract.

DRAWING NUMBERS DRAWING DESCRIPTION
BHEJUKUFA RD-00 COVER PAGE

BHEJUKUFA RD-01 LIST OF DRAWINGS

BHEJUKUFA RD-02 LOCALITY LAYOUT

BHEJUKUFA RD-03 ROAD PLAN LAYOUT

BHEJUKUFA RD-04 ROAD PLAN LAYOUT CH 00-CH 500
BHEJUKUFA RD-05 ROAD PLAN LAYOUT CH 500-CH 1008

BHEJUKUFA RD-06 ROAD CROSS SECTIONS SHEET 01 OF 04
BHEJUKUFA RD-07 ROAD CROSS SECTIONS SHEET 02 OF 04

BHEJUKUFA RD-08 ROAD CROSS SECTIONS SHEET 03 OF 04
BHEJUKUFA RD-09 ROAD CROSS SECTIONS SHEET 04 OF 04

BHEJUKUFA RD-10 FLOODLINE CATCHMENT AREAS
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DRAWING NUMBERS DRAWING DESCRIPTION

BHEJUKUFA RD-11
BHEJUKUFA RD-12
BHEJUKUFA RD-13
BHEJUKUFA RD-14
BHEJUKUFA RD-15
BHEJUKUFA RD-16
BHEJUKUFA RD-17
BHEJUKUFA RD-18
BHEJUKUFA RD-19
BHEJUKUFA RD-20
BHEJUKUFA RD-21
BHEJUKUFA RD-22
BHEJUKUFA RD-23
BHEJUKUFA RD-24
BHEJUKUFA RD-25
BHEJUKUFA RD-26
BHEJUKUFA RD-27
BHEJUKUFA RD-28
BHEJUKUFA RD-29
BHEJUKUFA RD-30
BHEJUKUFA RD-31
BHEJUKUFA RD-32
BHEJUKUFA RD-33

CULVERT BRIDGE PLAN LAYOUT

CULVERT BRIDGE REINFORCEMENT DETAILS
PARAPET AND BARRIER DETAILS

ROAD MARKING PLAN LAYOUT

CONCRETE MATERIAL DETAILS

PIPE CULVERT DETAILS

SPEED HUMP DETAILS (TYPE A)

SPEED HUMP DETAILS (TYPE B)
ACCOMMODATION OF TRAFFIC PLAN DETAIL
TEMPRARAY ROAD SIGNS

INTERSECTIO ROAD MARKINGS DETAILS
ROAD MARKING DETAILS

TYPICAL CROSS SECTION DETAIL

CATCHPIT DETAILS SHEET 01 OF 03
CATCHPIT DETAILS SHEET 02 OF 03
CATCHPIT DETAILS SHEET 03 OF 03

JUNCTION BOX DETAILS SHEET 01 OF 04
JUNCTION BOX DETAILS SHEET 02 OF 04

JUNCTION BOX DETAILS SHEET 03 OF 04
JUNCTION BOX DETAILS SHEET 04 OF 04

CATCHPIT INLET TRANSITIONS DETAILS
NAME BOARD DETAILS

C3.25 DESIGN PROCEDURE

Not applicable.

156 Part C3 Scope of Works



C3.3

BID NO: COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

C3.3: PROCUREMENT

C3.3 PROCUREMENT
C3.31 PREFERENTIAL PROCUREMENT
C€3.3.1.1 Requirements

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be
awarded for price and specific contract participation goals as contained in the Tender Data.

C33.12R jard - I

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to
the Tender Data.

C3.3.2 SUBCONTRACTING
C3.3.2.1 Preferred subcontractors/suppliers

Where possible, local subcontractors should be considered for subcontract work provided they are

capable.
€3.3.2.2 Scope of subcontracted works for LI items (Labour Rates)
a) Paving - R55/m?- R60/m?
b) Kerbing - R45/m - R50/m
c) V -—Drains - R80/m?3 - R90/m3
d) Gabions —R150/m? - R180/m?

e) Backfiling Waterlines — R35/m?to R40/m?

f) Erect diamond fences — R60/m

g) Brickwall — R60/m - R80/m

h) Plastering — R70/m? - R80/ m?

i) Guard Rails —R420/m

j) Speed humps —R2,650/ Speed hump

k) Hiring of Mobile toilets — R2500/month — R3000/m
However, local subcontractors should be considered provided they are capable.
The contractor is solely responsible for negotiating with local subcontractors.
.3.2.3 Attendan n ntr. r
Not applicable.
€3.3.2.4 Subcontracting procedures

The contractor is solely responsible for negotiating with local subcontractors.
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C3.4: CONSTRUCTION

€34 CONSTRUCTION
€3.4.1 WORKS SPECIFICATIONS

The following specifications shall apply for the construction of the Works.

C3.4.1.1 Standard Specificati

The COTO Standard Specifications for Road and Bridge Works for State Road Authorities (2020 Edition)
shall apply for the construction of the Works.

The term "project specification" must be replaced by "scope of works" wherever it appears in these
standardised specifications.

The term “Engineer” must be replaced by “Employer’'s Agent” wherever it appears in these standardized
specifications.

C3.4.1.2 National and Int tional Standard
The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works.

Wherever any reference is made to the South African National Standards (SANS) and the British Standards
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be
used (OOG-001E), this reference shall be deemed toread “SANS or equivalent standard” and BS or
equivalent standard” respectively.

C3.4.1.3 Particular Specificati

The following particular specifications shall apply for the construction of the Works.
Various other specifications specified in the COTO Standard Specifications or the Project Specifications.

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous
Binders”.

TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” issued by the
Asphalt Academy.

C3.41.3 A | he COTO 2020 Edition Standardized Specificati

There are no amendments to the Standard Specifications as issued by the Committee of Land Transport
Officials (COLO).
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C3.5: MANAGEMENT

€35  MANAGEMENT
C3.51  MANAGEMENT OF THE WORKS
C3.5.1.1 Applicable SANS and SABS Standards

The SANS 1200 Civil Engineering Standardized Specifications listed in C3.4.1.1 are applicable.

C3.5.1.2 Particular/Generic Specifications

Not applicable.

C3.5.1.3 Methods and Procedures

(@)

(b)

(c)

(d)

Maintenance of access and streets

The operation of construction vehicles on existing roads or streets, or streets that have been
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic withan
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or
any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been
completed as described above. The Contractor shall make use of a temporary haul road, or where
not practically possible, program his work in such a manner that the haulage materials shall be
restricted to that required for the particular section of street. No additional payment shall be made
for the use of temporary haul roads and all relevant costs shall be deemed covered by the
appropriate rates.

No additional payment will be made for the construction of temporary access roads to the
construction site, borrow areas or the spoil sites, except for payment made under payment item
15.01 in the Bill of Quantities.

Should the Contractor make use of existing roads or streets for haulage, he shall be held
responsible to clear the road or street of any spillage caused by his activities within one (1) day
after such spillage occurred. No additional payment will be made for the cleaning of the spillage.

Blasting operation

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the
Engineer copies of all the permits required to purchase, transport, use and dispose of unused
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day
prior to the date and time blasting is about to take place.

No blasting operations shall take place on weekends or holidays or weekdays after 17h00.

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is
available and in place before the blast is initiated.
Normal working hours

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall
be from 07h00 until 13h00 on Saturdays.

Work on other days will only be allowed after written approval has been granted by the Engineer.
Interference with municipal staff and operations

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff
member or their functions.

Any person ignoring this shall be removed permanently from site, all at the expense of the
Contractor.
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(e) Access for other contractors

The Contractor shall provide reasonable access to other Contractors carrying out work on the site
from time to time, as and when such access is required. The Contractor is entitled to request
reasonable notification of at least 24 hours before access by others is required.

The contractual responsibilities of the Contractor shall remain in full force in spite of the other
Contractors having access to the site.

(f) Giving notice of work to be covered up

The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination
of materials or work to be covered up. This request must be made in the request book on site.

Should such arequest be made and upon inspection the Engineer found that the works or materials
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of
invoice for all expenses incurred as a result.

(9) Sequence of the works

The Contractor shall execute the Works in accordance with the approved programme.

d. C3.5.1.4 Quality plans and control (Testing)
Refer to Section C3.4.2.5(b).

e. C3.5.1.5 Environmental Management Plan (EMP)

(a) Demarcation of the site

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.;

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle
wash areas, fuel and material storage area, batching areas and other infrastructure
that is required for the running of the job.

(i) The working area in which construction activities are permitted to take place. No
infrastructure, permanent lay down or storage areas shall be established in this working
are unless specified in the project specification or prior approval is obtained from the
Engineer.

(b) Construction camp

The Contractor shall provide the Engineer with a plan showing the positions of all buildings,
yards, vehicle wash areas, batching areas and other infrastructure for approval by the
Engineer at least ten (10) days prior to the commencement date.

(c) Fencing of site

If a temporary fence is required, the Contractor shall erect and maintain such a fence
(demarcating the boundary of the working area, construction camp and access roads) to the
satisfaction of the Engineer.

This fence shall be erected before the commencement of any other work on site. The fence
shall be removed after completion of the project and the site reinstated to its original state.

(d) Workshops

All workshops shall be located inside the demarcated construction camp area as approved
by the Engineer prior to establishment. The workshop shall have a smooth impermeable
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any
spillages of substances such as oil.

160 Part C3 Scope of Works



C3.5-3

BID NO: COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

(e)

(f)

(9)

(h)

(i)

()

(k)

Waste material shall be disposed ofin accordance with the national, regional and local by-laws
regulations and by-laws. The waste shall be regularly removed and disposed of at an
approved site.

Eating areas

The Contractor’'s employees shall eat in a designated eating area indicated on the drawing
approved by the Engineer. The Contractor shall provide adequate shade and provide
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas
cookers shall not be allowed.

Watchmen

The Contractor shall have a watchman present on site during non-working hours and on
holidays to ensure the safety of plant and materials on site.

Ablution facilities

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide
the toilets and maintain and service it on a daily basis. The toilets shall be kept clean.
Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the
Contractor.

Solid waste
“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers,

excess concrete, waste timber, etc.

The Contractor shall establish a waste control and removal system. He shall submit a method
statement to the Engineer for approval prior to commencement.

Appropriate solid waste containers shall be provided for the storage of waste. The
containers shall be water proof. The waste shall be removed on a regular basis to prevent
the accumulation of waste on site and disposed of at an approved waste site.

Wastewater

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A
wastewater management plan shall be submitted to the Engineer for approval 10 days prior
to the commencement date.

The management plan shall detail the expected extent of the contamination of each
wastewater stream and how the Contractor plans to deal with it.

Wastewater shall be prevented from flowing into the Olifants River.
Fuel storage area

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any
spillage.

Fuel shall be kept under lock at all times.
Concrete batching area

Cement and concrete is hazardous to the environment due to the high pH of the material
and the chemicals it contains.

The Contractor shall furnish to the Engineer for approval a method statement for the mixing
of concrete. Concrete shall not be mixed directly on the ground. Care mustbe taken to ensure
that wastewater and contaminated material is collected and disposed of correctly.
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()

(m)

(n)

(o)

Equipment maintenance and storage

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking
equipment shall be repaired immediately or removed from site. Where possible, maintenance
and service shall take place only in the workshop. Permission must be obtained from the
Engineer if the aforementioned cannot be adhered to.

The Contractor shall demarcate an area in which the equipment and vehicles may be stored.
The location shall be approved by the Engineer.

Materials handling, use and storage

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s
restrictions and conditions. The Contractor shall be held responsible should deliveries not
comply with the EMP requirements.

The Contractor shall comply with all relevant national, regional and local legislation with regard
to the transport, use and disposal of hazardous material.

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site,
together with the handling, storage and disposal procedures of the materials. This information
shall be available to all personnel on site.

The location of the hazardous material store shall be within the demarcated construction camp
area. The location shall be approved by the Engineer.

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the
fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain
permission from the Engineer to refuel at any other place. Contaminated material and water
at the refueling area shall be contained and disposed of correctly.

Emergency procedures

The Contractor shallensure thatemergency procedures for the following situations are submitted
for approval to the Engineer;

Fire — the Contractor shall inform the relevant authority immediately as soon as a fire starts.
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures
to be followed in the event of a fire.

Spillages — the Contractor shall ensure that his staff and subcontractors are fully aware of the
procedures to be followed in the event of a spillage. The Engineer must be informed
immediately about a spill. The Contractor shall ensure that the necessary materials and
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for
the account of the Contractor.

Care of surrounding areas

The Contractor shall ensure that no contamination of or damage to the surrounding areas or
watercourses shall occur as aresult of any of his activities during construction.
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f. C3.5.1.6 Planning and programming

The programme to be furnished by the Contractor to the Engineer for approval shall be in the
form of a Gantt chart. The critical path shall be indicated in red.

g. C3.5.1.7 Qther Contractors on site

No other water treatment contractors will be on site during the implementation of the project.

h. C3.5.1.8 Recording of weather

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures
and strong wind which could delay the Works shall be noted and recorded.

i. C3.5.1.9 Format of communications

All communication regarding the Contract shall be channelled through the Engineer or his
representative.

j- €3.5.1.10 Planning and programming

Management meeting shall be held monthly on site for the duration of the project on dates to be
agreed upon.

k. C3.5.1.11 Daily records

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in
the site diary to be supplied by the Contractor before commencement date of the project.
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C3.6: HEALTH AND SAFETY

€3.6 HEALTH AND SAFETY

C3.6.1

C3.6.2

C3.6.3

C3.64

HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES

Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan
which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer in
writing and give a copy of the letter of appointment to the Engineer.

The Health and Safety Specification is attached as Appendix B and must be referred to when
compiling the Health and Safety Plan.

(a) Construction Regulations, 2003

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No
25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these
regulations, in any way whatsoever, will be adequate reason for suspending the Works.

The proposed type of work, materials to be used and potential hazards likely to be
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of
the Construction Regulations 2003.

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety
plan detailing his proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be responsible for full compliance with the approved plan as
well as the Construction Regulations and no extension of time will be considered for delays
due to non-compliance with the abovementioned plan or regulations.

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for
compliance with the OHS Act and the abovementioned regulations.

PROTECTION OF THE PUBLIC

The site is accessible to the general public. The Contractor shall ensure that all personnel entering
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor
shall ensure that non-construction personnel are protected within the guidelines of the OH&S
Regulations.

BARRICADES AND LIGHTING

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance
with the requirements of the applicable OH&S Regulations.

IRAFFIC CONTROL ON ROADS

The Safety Officer shall take full responsibility for the traffic control in and around the site. The
personnel on site shall be fully informed and trained by the Safety Officer regarding the construction
traffic and general traffic control.

164 Part C3 Scope of Works



C3.6-2

BID NO: COM93/2026 — CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33

C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS

Necessary measures must be adopted and implement occupational health and safety
measures to reduce and eliminate the escalations of infections in workplaces against
disease, epidemics and pandemics on site as and when directed by the Department of
Labour.

C3.6.6 AIDS AWARENESS

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer.
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PART C4: SITE INFORMATION

GENERAL

This section describes the site at the time of tender to enable the tenderer to price his tender and to
decide upon his method of working and programming and risks.

CONTENTS

S Site location

SI12  Climatic Condition

SI3  Geotechnical Investigation

Sl4  Photographs of existing information

Sl 1 project Location
1.1 Site Location

The Nkhohlakalo to Bhejukufa road under consideration is an internal street linking two communities
located in Kabokweni Area, Ward 33, under City of Mbombela Municipality in the Ehlanzeni region of
Mpumalanga Province. The GPS coordinates are as follows:

Start of Road: S 25° 20’ 01,98” E 31° 08’ 53,03”.
End of Road: S 25° 19 42,94” E 31° 08’ 24,65”.
Bridge: S 25° 19’ 43,83” E 31° 08’ 29,53”.

The proposed site Iocallt map |s shown in |;I ure 1 below
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Figure 1: Locallty Plan of the PrOJect Area
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S| 2 Climatic Condition

Mbombela has a humid sub-tropical climate with hot and rainy summers and mild, dry winters. Summer
temperatures are mitigated by altitude while winter temperatures vary considerably between day and night.
Winters are mild and dry. The average minimum winter temperatures vary between 6°C and 9°C, while the
average maximum winter temperatures vary between 23°C and 27°C. Summers are hot and humid with
average maximum temperatures ranging between 29° C and 35° C while the average minimum summer
temperatures vary between 18°C and 19° C.

The rainy season runs from November to March. The annual average rainfall is just over 750 mm. The
rainiest months are mainly those between November and January, these months record an average of
14/15 rainy days a month. In the period between May and September rainfall is scarce, during these months
on average there are between 5 and 2 days of rain per month. The city of Nelspruit has an annual average
of 100 rainy days.

Table 1: Weather Data

Jan | Feb | March | April | May | June | July | Aug | Sept | Oct Nov | Dec

Avg.
Temperature | 21.7 | 21.7 20.9 18.4 15.8 13.3 13 154 17.9 19.3 | 20.2 21.4
°C
Min.
Temperature | 17.6 | 17.6 16.4 134 9.3 6.2 5.6 7.9 10.8 134 15.3 17
°C
Max.
Temperature | 264 | 26.6 26 239 226 | 209 20.7 | 23.1 251 254 | 257 26.5
°C
Precipitation /
Rainfall mm

Humidity (%) | 76% | 76% | 74% | 73% | 66% | 62% | 59% | 55% | 57% | 65% | 72% | 75%
Rainydays (d) | 13 | 12 11 7 3 2 2 3 5 10 | 12 | 14

avg.Sun g5l g7 | 74 | 7 |81 | 82| 8 | 82 | 78 | 68 | 66 | 69
hours (hours)

162 | 138 113 57 21 10 14 20 36 77 127 159

According to Weinert, 1980, the Macro Climatic of the area is classified as the Wet Climatic region.
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S| 3 Geotechnical Investigation

Regional Geology

According to the published 1:250000 of 2530 Barberton Geological Map the investigated area falls under falls
under undifferentiated geology Nelspruit Suite (Zne). The area falls under Nelspruit supergroup (Zne). The
Nelspruit group consists of rocks which are Biotite granites, Potassic Gneisses, Migmatites and widely spread
course-grained porphyritic granitoid which is compositionally a granodiorite or quartz monzonite. The most
predominant rocks found on site are (Zn) Grey to white, coarse-grained biotite granite.

S| 4 METHODS OF INVESTIGATION

o+ Nkohlakalo to Bhejukufa Road and Vehicular Bridge
¥ Nkohlakalo to Bhejukuta Road and Vehicular Bridge

\ 2Goog

le Earth

1o Tetehi

This chapter of the report describes the field work and activities that were conducted in order to assess the
geotechnical conditions at the proposed site. These included the following components:

The geotechnical site investigation involved excavating a total of 5§ trial pits with a MAHINDRA VX90 4AWD
TLB machine to a maximum depth of 1.5m or refusal, soil profiling, soil sampling for laboratory tests, and carrying
out Dynamic Cone Penetrometer (DCP) tests. Soil samples were collected for the following laboratory tests:

Test Pitting
Table 2 Test Pit Summary
TP NO Layer 1 Layer 2 Layer 3
TP1 - 0.00-0.50m 0.50-1.60m
TP2 0.00-0.10m 0.10-0.70m 0.70-1.10m
TP3 0.00-0.10m 0.10-0.50m 0.50-1.40m
TP4 0.00-0.40m 0.40-0.80m 0.80-1.90m
TP5 0.00-0.55m 0.55-0.65m 0.65-2.20m
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S| 5 RESULTS OF THE INVESTIGATION

Table 3: Test Results Summary

LL (%) PI(%) LS (%) USC
i} NP i}

TPO1 0.00-0.50 2307831 1.50 SM(d) A-2-4

TPO1 0.50-1.60 230783/2 200 28 5 21 SM/SC A-1-b

TPO2 0.00-0.70 230783/3 1.60 - NP - SP/SM A-1-b

TPO4 0.40-0.80 230783/14 1.10 27 6 25 SM/SC A-4

TPO4 0.80-1.90 230783/5 1.50 - NP - SP/SM A-1-b

TPOS 0.65-2.20 230783/6 1.50 - NP - SM(d) A-2-4

Table 4: Moisture/Density and CBR
Hole o. dSe:;rtr;:)(l:‘a1 ) (kl\g?n?3) ONC (%) CBR at various densities Cla:gml-izgion
90% 93% | 95% | 97% | 100%

TP 1 0.00-0.50 2056 8.1 13 20 28 38 60 G6
TP 1 0.50-1.60 2092 6.0 8 13 18 23 34 G8
TP 2 0.00-0.70 2065 7.1 8 19 37 48 72 G6
TP 4 0.40-1.80 2048 8.7 10 15 20 26 37 G7
TP 4 0.80-1.90 1896 7.1 7 11 15 17 21 G8
TP5 0.65-2.20 1919 7.2 6 9 12 16 23 G9

Dynamic Cone Penetrometer (DCP) Testing

A total of 5 CBR Dynamic Cone Penetrometer Test (DCP), designated DCP1 to DCP5 were conducted
from the surface at the test pit positions prior excavation of the test pits to a depth of 1m below existing

ground level or earlier refusal on the proposed routes as indicated in the table below of this report.

The results of the DCP tests, comprising plots of blow count and inferred shear strength parameters
with depth, are given in the appendices. The Dynamic Cone Penetrometer (DCP) is used to measure the rate
of penetration through layers of a pavement or the subgrade. This measurement indicates the in-situ shear
strength of the material to a depth of refusal or 1000 mm. Equations have been developed to convert the rate
of penetration (mm/blow) to an equivalent field DCP-CBR. One such equation (from Capper & Cassie 1974) is

given below.

Log CBR =-1.3(Log DN) + 2.66, where DN = number of mm/blow.

The DCP data is usually evaluated in terms of the CBRs of the in-situ layers derived from well-established
DCP/CBR correlations related to DCP penetration rates. Such derived in situ CBRs represent the in-situ
condition of the materials at the time of testing, and will not normally be similar to laboratory-derived CBR values

which are for a specific prescribed (usually regarded as the worst case, i.e., soaked) test procedure.

Table 5: CBR values analysis per DCP test

. IN-SITU CBR PER DEPTH
1-150 151-300 301-450 451-600 601-750 751-900
1 21 51 33 38 27 42
2 22 REFUSAL
3 26 51 33 38 27 42
4 36 27 26 34 34 11
5 9 5 4 4 4 4
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S1 6 GEOTECHNICAL EVALUATION AND RECOMMENDATIONS

The materials along the road are dominated by G6, quality (from a depth of 0.00 to 0.70m) materials
according to COLTO, with a low plasticity index. The materials are good for road construction as a base or
a subbase with an exception of the G8 and G9 materials from the depth of 0.5m to 2.20m.

S| 7 BORROW PIT INVESTIGATION

The sampled borrow pit is found at the following location:
e Latitude: 25°20'12.11"S
e Longitude: 31°7'44.58"E.

Based on the site observation and laboratory results, the material obtained from the borrow pit (mainly G7)
are suitable for use as construction materials and as selected layers or subbase. Excavating at this area will
require a heavy earthmoving plant with a capacity of more than 40ton such as excavator.

Condition of haul road| Moderate (Gravel) Estimated yield of borrow area +7869m?
Haulage Distance to + 200m COLTO Classification of material | G7
Project Area
— 0,27ha CEMENT STABILISATION
orrow area
Proposed extension 1.0% Stabilization with Afrisam
borrow area + 3%ha roadcem 42 .5N Cement Not C4
2.0% Stabilization with Afrisam
Depth of overburden < 2,50m roadeem 42 5N Cement C3
2 3.0% Stabilization with Afrisam
Depth of material 2,00m oadeom 495N Camant C3
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5. C4.4 Photographs of existing information
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS

CONTENTS
PARTICULAR SPECIFICATIONS ... A-1
AGREEMENT OCCUPATIONAL HEALTH AND SAFET ..o A-11
CONTRACTOR'S HEALTH AND SAFETY DECLARATION ......ccooiiiiiiiiieeeee A-13
PRO FORMA NOTIFICATION ..ot A-16
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m. OHS 1

n.

OHS 2

PARTICULAR SPECIFICATIONS

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION
SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a
continued safe and healthy environment for all workers, employees and subcontractors under his control
and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and
specifications referred to in the said Construction.

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the Contractor
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with
all provisions of OHSA 1993, the Construction Regulations 2014.

This safety specification and the Contractor's own Safety Plan, the Construction Regulations 2014, shall
be displayed on site or made available for inspection by all workers, employees, inspectors and any other
persons entering the site of works.

The following are possible risks associated with this project:
" Please insert the risks associated with the project here

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.

DEFINITIONS
For the purpose of this contract the following shall apply:

Employer” where used in the contract documents and in this specification, means the Employer as defined
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in
the Construction Regulations 2014. “Employer” and “client” is therefore interchangeable and shall be
read in the context of the relevant document.

(b) “Contractor’” wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor’ and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory,
without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions
of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the
Employer (the client as defined in the Construction Regulations).
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0. OHS 3
p. OHS 4
g. OHS 5
r. OHS 6

6.1

IENDERS

The Contractor shall submit the following with his tender:

(a) adocumented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations.
The Safety Plan must be based on the Construction Regulations 2014 and COVID-19(C19 OHS),
2020 and will be subject to approval by the Employer;

(b) adeclaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2014;

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety
measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not
be able to carry out the work under the contract safely in accordance with the Construction
Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is
involved:

) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;

a
b) the use of explosives;

~

construction work that will exceed 30 days or 300 person-days;

e) excavation work deeper than 1,0m; or

(
(
(c
(
(f) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section T2 (Forms to be
Completed by Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer,
Engineer, employees and persons on site.

RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor shall have
a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 9 of the
Construction Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the
execution of the work under the contract, and it shall include a documented plan of safe work procedures
to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must be
monitored and reviewed periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the
implementation of his Safety Plan.
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6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their employees,
undergo a health and safety induction training course by a competent person before commencement of
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless

such person has undergone health and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health

and safety induction training issued by a competent person prior to commencement of construction work.

OHS 7 APPOINTMENT OF SAFETY PERSONNEL

7.1

7.2

7.3

7.4

Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance
of the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor where
justified by the scope and complexity of the works.

Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety
officer appointed after award of the contract.

Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act
for the execution of the contract, shall appoint a health and safety representative whenever he has more
than 20 employees in his employment on the site of the works. The health and safety representative must be
selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at
work, to make representations to the employer (Contractor) or inspector on general matters affecting the health
and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in
consultations with inspectors and to attend meetings of the health and safety committee.

Health and safety committee
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or

more health and safety committee(s) where there are two or more health and safety representatives at a
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing.
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to
health and safety with the Contractor and the inspector, and to make recommendations regarding health and
safety to the Contractor and to keep record of recommendations and reports made by the committee.

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons
responsible for supervising construction work on each of the following work situations that may be expected
on the site of the works.

(@) Risk assessment and induction training as described in Regulation 9 of the Construction
Regulations;
(b)  Fall protection as described in Regulation 10;
()  Structures described in Regulation 11;
(d)  Temporary works described in Regulation 12;
(e) Excavation described in Regulation 13;
() Demolition work described in Regulation 14;
(g)  Tunneling as described in Regulation 15;
(h)  Scaffolding as described in Regulation 16;
0] Suspended platforms as described in Regulation 17;
)] Rope Access Work as described in Regulation 18;
(k)  Material hoists as described in Regulation 19;
(N Bulk mixing plant as described in Regulation 20;
(m) Explosive actuated fastening device as described in Regulation 21;
(n)  Cranes as described in Regulation 22;
(0)  Construction vehicle and mobile as described in Regulation 23;
(p)  Electrical installations and machinery of construction sites as described in Regulation 24;
() Use and temporary storage of flammable liquids on construction sites as described in Regulation 25;
(r Water environments as described in Regulation 26;
(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27;
9] Stacking and storage on construction sites as described in Regulation 28;
(u)  Fire precautions on construction sites as described in Regulation 29, and
(s) Construction employees’ facilities as described in Regulation 30.

A competent person may be appointed for more than one part of the construction work with the understanding
that the person must be suitably qualified and able to supervise at the same time the construction work on all
the work situations for which he has been appointed.
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor from
any of his responsibilities to comply with all requirements of the Construction Regulations.

t. OHS8 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade
union officials and subcontractors and employees. The following records and registers must be kept on site
and shall be available for inspection at all times.

(a)
(b)
(c
(
(

~

d)

e)

A copy of the OHSA 1993 Construction Regulations 2014;

A copy of this Health and Safety Specification;

A copy of the Contractor’s Health and Safety Plan (Regulation 7);
A copy of the Notification of Construction Work (Regulation 4);

A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer
(Regulation 7(1));

A copy of the risk assessment described in Regulation 9;

A full protection plan and the corresponding records of evaluation and training of employees working
from elevated positions as described in Regulation 10;

Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support work
structures (Regulation 12) must be kept on site;

Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 13);

A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b));

A notice must be affixed around the base towers of material hoists to indicate the maximum mass
load, which may be carried at any one time by material hoists (Regulation 19(5));

Maintenance records of material hoists and inspection results must be kept in a record book to be
kept on site (Regulation 19(8));

A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8));

A warning notice must be displayed in a conspicuous manner when and wherever an explosive
powered tool is used (Regulation 19(2));

A register for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 23(1)(k)).

u. OHS 9 CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA
1993), which means that the Contractor has the status of employer in his own right in respect of the
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set
out in the Act (OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the
Contractor of any of his duties and responsibilities in terms of the Construction Regulations.
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(@)

()

Contractor’s position in relation to the Employer (Client) (Regulation 5)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer
or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the
Regulations are met and complied with.

The Principal Contractor and Contractor (Regulation 7)

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms
of the appointment in respect of health and safety. An independent subcontractor shall however
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health
and safety plan before commencement of the subcontract. In the absence of such a health and safety
plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan,
the health and safety specifications of the Employer and the Construction Regulations 2014.

Supervision of construction work (Regulation 8)

The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees does
not relieve the Contractor from any of the obligations under Regulation 7.

Risk assessment (Regulation 9)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The Contractor
shall consult with the health and safety committee or health and safety representative(s) etc. on a
regular basis to ensure that all employees, including subcontractors under his control, are informed
and trained by a competent person regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health
and safety induction training, all as specified in Regulation 7.

Fall protection (Regulation 10)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

Structures (Regulation 11)

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to
comply with all the specifications, project specifications and drawings related to the structures,
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient
design standards on which the specifications and the drawings are based.

In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction
Regulations.

Temporary works (Regulation 12)

The Contractor will be responsible for the adequate design of all formwork and support structures
by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in
formwork, shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail.
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(h)

)

(k)

(n)

(0)

Excavation work (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction Regulations
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor
shall therefore ensure that all excavation work is carried out under the supervision of a competent
person, that inspections are carried out by a Professional Engineer or Technologist, and that all
work is done in such a manner that no hazards are created by unsafe excavations and working
conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 13 of the Construction Regulations.

Demolition work (Regulation 14)

Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities
in respect of safety of demolition work.

Tunneling (Regulation 15)

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved.
Scaffolding (Regulation 16)

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read

“Section 43 of the Act”].

Suspended platforms (Regulation 17)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that
copies of the system design issued by a Professional Engineer are submitted to the Engineer for
inspection and approval. The Contractor shall appoint competent persons as supervisors and
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended
platforms are done in accordance with Regulation 17 of the Construction Regulations.

Rope Access Work (Regulation 18)

Where rope access work is required on the construction site, the Contractor shall comply with
Regulation 18.

Material Hoists (Regulation 19)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter.

Batch plants (Regulation 20)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors,
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and
employees are strictly held to the provisions of Regulation

20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.
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()

(s)

(t)

(v)

(w)

Explosive powered tools (Regulation 21)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all
safety provisions of Regulation 21 are complied with.

It is especially important that warning notices are displayed and that the issue and return of
cartridges and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be
complied with.

Construction vehicles and mobile plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working condition
and safe for use, and that they are used in accordance with their design and intended use. The
vehicles and plant shall only be operated by workers or operators who have received appropriate
training, all in accordance with all the requirements of Regulation 23.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and
the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 24)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12
August 1993). Before commencement of construction, the Contractor shall take adequate steps to
ascertain the presence of, and guard against dangers and hazards due to electrical cables and
apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent person,
without relieving the Contractor of his responsibility for the health and safety of all workers and
persons on site in terms of Regulation 24.

Use of temporary storage of flammable liquids on construction sites (Regulation 25)

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free
environment to all workers and other persons on site.

Water environments (Regulation 26)

Where construction work is done over or in close proximity to water, the provisions of Regulation
26 shall apply.

Housekeeping on Construction sites (Regulation 27)

Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions
of Regulation 27 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 28)

The provisions for the stacking of articles contained in the General Safety Regulations (2003) as
well as all the provisions Regulation 28 of the Construction Regulations shall apply.
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10.1

(x)  Fire precautions on construction sites (Regulation 29)
The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16
October 1987) shall apply.
In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with
Regulation 29 of the Construction Regulations.

(y)  Construction employees’ facilities (Regulation 30)
The Contractor shall comply with the construction site provisions as in the Facilities Regulations
(2004), the provisions of Regulation 30 of the Construction Regulations.
OHS 10 MEASUREMENT AND PAYMENT

Principles

Itis a condition of this contract that Contractors, who submit tenders for this contract, shall make provision
in their tenders for the cost of all health and safety measures during the construction process. All
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and
prices.

(a)

(b)

Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be
members of the Contractor's personnel, and no additional payment will be made for the
appointment of such safety personnel.

R r nd Register
The keeping of health and safety-related records and registers as described in paragraph 8 is

regarded as a normal duty of the Contractor for which no additional payment will be considered,
and which is deemed to be included in the Contractor’s tendered rates and prices.
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993

THIS AGREEMENT is made betWeen.........cccooovvvuieeiiiiiecee e

(hereinafter called the EMPLOYER of the one part, herein represented by:

AND:

...................................................................................................................................... duly authorised to
sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the
CONTRACTOR and the EMPLOYER in respect of

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2, The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed
in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the
CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS from
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.
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4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his
undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be
limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.

Thus signed at.........ooo i for and on behalf of the CONTRACTOR
onthisthe .................. day of ..o 20.........
SIGNATURE: ..o ettt e e et e e e et e e s e e e eab e e e s aeeeensbeeeesbeeeeaeeaeanbeeansbeeeateeaeannreeennns
NAME AND SURNADME: ..ottt sttt ettt e st e sb e s teesae e beeseenseenseese e beenseenseenseanneannas
L0 Y N 4 I RPN
WITINESSES: 1. oottt s ettt e e e et e ettt e e e e e st a e e e s st e e e e astsseaeesassnaasesssnes
2 e e ———e e ittt e e e ————e e e ———eeea————aeea it —tt e e s ——tteaa s nnaaeeaannranreaaen
Thus signed at .........ccoeeeeiiiiiiiii e, for and on behalf of the EMPLOYER on this
the (o dayof ..., 20.........
SIGNATURE: ..ttt e ettt e e ettt e e et e e ettt eeaateee st beeenseeeeaseeesnsbeeenteeeanseeeesnbeaeesanteeennseneans
NAME AND SURNADME: ..ottt sttt sttt et e st e steesbeesbeesteeneeeseeeseesseesteesaeeneeeseeaseesseeseensreesee an
L0 Y N 4 I I OSSP
WITNESSES: T e e — e —e e e ettt e e e e e e et e e e s a it e e e e n bt et e e anireaas
2 e e et — it e e ee————e e e ——e e e e —— it e ea i ———a e e st e e e sttt e e aanranraaaen
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), a
Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1.

(@)

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following:

From my own resources still to be appointed or trained until competency is

achieved, as detailed in 4(b) hereafter: .........cccoviiiii e *Yes / No

From outside sources by appointment of competent specialist subcontractors

as detailed in 4(C) hereafter:.........uovi i *Yes /| No

(* = delete whatever is not applicable)

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, (all or

individual regulations) as applicable to this contract)

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:
(i) By whom will training be provided? ...........oooi i
(i)  Whenwilltraining be undertaken? ..o

(iii)  List the positions to be filled by persons to be trained or hired: ............cccooiiiiiiiii,

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed SUDCONIIACION: ... e e e e e e

Qualifications or details of competency of the subcontractor: ..o

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract,
a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the
Construction Regulations, which plan shall be subject to approval by the Employer.

6. | confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications
as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and
officials and inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in
the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may be applied
by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply
with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ..ottt DATE: .o
(of person authorised to sign on behalf of the Tenderer)
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I) PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that
qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office of the Department of Labour]

1. NOTIFICATION OF CONSTRUCTION WORK

1. (a) Name and postal address of principal contractor.

(b) Name and tel. pf principal contractor’s contact person:

2. Principal contactor’s compensation registration number:

3. (a) Name and postal address of client:

(b) Name and tel. no of clients contact person or agent:

4  (a) Name and postal address of designer (s) for the project:

(b)

6. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in terms of
Regulation 8 (1).

7. Name /s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2)

8. Exact physical address of the construction site or site office:
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9. Nature of the construction work:

10. Expected commencement date:

11. Expected completion date:

12. Estimated maximum number of persons on the construction site.

Total: Male: Female

13. Planned number of contractors on the construction:

14. Name (s) of contractors already selected.

Principal Contractor Date

Client’s Agent (where

Dat
applicable) ate

Client Date
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ANNEXURE B: DRAWINGS FOR TENDER PURPOSES

190-ANNEXURE B Tender Drawings



