

Umjantshi House
30 Wolmarans Str.
Braamfontein
Johannesburg

Private Bag X101
Braamfontein, 2017
T +2711 773 1702

www.prasa.com

PASSENGER RAIL AGENCY OF SOUTH AFRICA

ADDENDUM – BRIEFING NOTE: 001-2026

REQUEST FOR TENDER (RFT): THE APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF DURBAN YARD LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT.

DATE OF ISSUE: 20 July 2026

This addendum must be included and read as part of the original tender advertisement published on the CIDB's i-Tender and National Treasury's eTenders Portals.

PLEASE NOTE THE BELOW CLARIFICATION PERTAINING MINOR AMENDMENTS MADE TO THE BILL OF QUANTITIES:

1. The amended BOQ is issued together with this Addendum and shall replace the previously issued version. Bidders are requested to take note of the amendments and ensure that their submissions are prepared using the revised BOQ (Durban Lifting Yard version.2).
2. Kindly note that Stage 1A constitutes the Mandatory Compliance evaluation stage. Bidders are required to submit all mandatory documents listed under this stage. Failure to submit any of the required mandatory documentation will result in the bid being deemed non-responsive and the bidder will be disqualified from further evaluation. Please further note that the statement appearing beneath the table is applicable to Stage 1B only and should not be interpreted as applying to the requirements under Stage 1A.

To allow bidders sufficient time to consider the amendments and prepare their submissions accordingly, the closing date for the tender has been extended as follows.

- **Original Closing Date:** 27 July 2026
- **Extended Closing Date:** 11 August 2026 at 12h00

All other terms, conditions, and requirements of the Request for Tender remain unchanged and in full force and effect.

Directors

(Chairperson) N. Nokwe-Macamo, Adv. S. Sethene,
L. Joel, G. Maluleke, M. Mukhuba, T.N. Mpye,
Dr. R. Kgareadi, Prof. J. Havenga, B.J. Nobunga

Group CEO
H. Emeran

Company Secretary
L. Mthayise