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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

PROVISION OF OPEATING AND MAITENANCE OF BULK WATER HANDLING SCHEMES,
FOR A PERIOD OF 12 MONTHS ON AN “AS AND WHEN REQUIRED “BASIS

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is

Sub total

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is’

(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer:

(Insert name and address of organisation)

Name & signature Date
of witness

Acceptance

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Service Information

And drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the Employer ESkom Rotek Industries

Name & signature
witness Date

Note: No alternative tenders will be entered into by ERI

Supplier Page 4 of 35



® Eskom

Rotek Industries

CONTRACT NO.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

Signature

Name

Capacity

For the tenderer:

For the Employer

On Behalf of

Name

&

signature  of
witness

Date

Supplier
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option Wi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key performance indicators
Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)
10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd
(Reg no: 1990/006897/30), a state-owned company
incorporated in terms of the company laws of the
Republic of South Africa
Address Roshland Office Park
Lower Germiston Road
Rosherville
Tel No. 011 629 8000
Fax No. -
10.1 The Service Manager is (hame): TBC
Address

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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Tel

Fax

e-mail

11.2(2) The Affected Property is

Bulk Water Handling

11.2(13)  The service is

Provision of operating and maintenance services
required for the efficient Handling of the Bulk
Water Scheme projects under ERI BMS for a period
12 months on an ‘as and when required basis

11.2(14)  The following matters will be included in the

Risk Register

Standing time, Inclement weather, Employee’s and
local community protests, Work Stoppages, and
Occupational health and safety issues

11.2(15)  The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it refers.

12.2

The law of the contract is the law of

the Republic of South Africa

13.1

The language of this contract is

English

Each instruction, certificate, submission, proposal,
record, acceptance, noatification, reply and other
communication which this contract requires is
communicated in a form which can be read, copied
and recorded. Writing is in the language of this
contract.

13.3

The period for reply is

e 3 days for instructions and communications in
writing

14

The Service Manager

14.1

The Service Manager's acceptance of a
communication from the Contractor or of the work
does not change the Contractor's responsibility to
Provide the Service or his/her liability for his/her plan
or his/her design

14.2

The Service Manager, after notifying the Contractor,
may delegate any of his actions and may cancel any
delegation. A reference to an action of the Service
Manager in this contract includes an action by his/her
delegate.

14.3

The Service Manager may give an instruction to the
Contractor which changes the Service Information

14.4

Supplier

The Employer may replace the Service Manager after
he/she has notified the Contractor of the name of the
replacement
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15

Employer provides right of access and
things

15.2

The Employer provides things which he is to provide
as stated in the Service Information/scope of work.

16

Early warning

16.1

The Contractor and the Service Manager give an early
warning by notifying the other as soon as either
becomes aware of any matter which could

* increase the total of the Prices,

« interfere with the timing of the service or

« impair the effectiveness of the service.

Note: any delay with regards to the Service rendered,
should be communicated to the Service Manager to
avoid penalties from being charge against the Service
Provider.

16.2

Either the Service Manager or the Contractor may
instruct the other to attend a risk reduction meeting.
Each may instruct other people to attend if the other
agrees.

Note: both parties work in mutual agreement for the
benefit of both parties and the project to reduce Risks

16.4

The Service Manager revises the Risk Register to
record the decisions made at each risk reduction
meeting and issues the revised Risk Register to the
Contractor. If a decision needs a change to the Service
Information, the Service Manager instructs the change
at the same time as s/he issues the revised Risk
Register.

The Contractor's main
responsibilities

Data required by this section of the core clauses is
also provided by the Contractor in Part 2 and terms
in italics used in this section are identified
elsewhere in this Contract Data

20.1

The Contractor Provides the Service in accordance
with the Service Information/Scope of work

211

The Contractor submits a first plan for
acceptance within

1 week of the Contract Start Date

21.2

Supplier

for each operation, a statement of how the
Contractor plans to do the work identifying the
principal Equipment and other resources which he
plans to use and other information which the
Service Information requires the Contractor to
show on a plan submitted for acceptance.
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27 Other Responsibilities
271 The Contractor obtains approval from Others where
necessary.
e Overtime
¢ Modifications
e Access for work (PTW)
e Excavation permits
¢ Modifications
e Change in Service Information
3 Time
30.1 The starting date is.
30.1 The service period is
32 Instructions to stop or not to start work
The Service Manager may instruct the Contractor to
stop or not to start any work and may later instruct
him/her that he may re-start or start it.
* Due to a delay in approvals
* Due to a fault of the Contractor
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in this
Contract Data
In addition to Sub CI 4.0, NOTE:
e A defect caused by the Contractor shall be
deemed as rework.
e The man hours spend on a Defect caused by
the Contractor shall not be assessed for
e Equipment issued to the Contractor, or brought
by the Contractor, and damaged by the
Contractor, shall be assessed, and
paid/replaced by the Contractor
5 Payment
Supplier Page 9 of 35
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50.1 The assessment interval is

Between the 26" day of each successive month.

51.1 The currency of this contract is the

South African Rand

51.2 The period within which payments are made

1S

30 days

514 The interest rate is

the publicly quoted prime rate of interest
(calculated on a 365-day year) charged by from
time to time by the Standard Bank of South Africa
Limited (as certified, in the event of any dispute, by
any manager of such bank, whose appointment it
shall not be necessary to prove) for amounts due
in Rands and

6 Compensation events

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in this
Contract Data

7 Use of Equipment
Materials

Plant

and

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in this
Contract Data

70.1

The Contractor has the right to use equipment, Plant
and Materials provided by the Employer only to
Provide the Service.

70.2

At the end of the service period the Contractor

o returns to the Employer, equipment and
surplus Plant and Materials provided by the
Employer,

e provides items of Equipment for the
Employer’s use as stated in the Service
Information and

e provides information and other things as stated
in the Service Information.

Note:
The Contractor may not remove any items,
equipment related to the Service that has been

Supplier
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paid for by the Employer, at any stage of the
Contract term.

8 Risks and insurance
80.1 These are additional Employer's risks e Protest by Local Communities
e Disruption to operations due to Ilate
payments of employees.
e Poor contract management by both the
supplier and the employer

83.1 The Employer provides these insurances as stated for “Format TSC3” available on

from the Insurance Table http.//www.eskom.co.za/Tenders/InsurancePoliciesPro
cedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
(See Annexure A for basic guidance).

83.1 The Employer provides these additional as stated for “Format TSC3” available on

insurances http.//www.eskom.co.za/Tenders/InsurancePoliciesPro
cedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
(See Annexure A for basic guidance)

83.1 The Contractor provides these additional Any other insurance that the contractor deems
insurances: necessary in addition to that provided by the

employer.

83.1 The minimum amount of cover for insurance the amount of the deductibles relevant to the event
against loss and damage caused by the described in the “Format TSC3” insurance policy
Contractor to the Employer’s property is available on

http.//www.eskom.co.za/Tenders/InsurancePoliciesPro
cedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx

83.1 The insurance against loss of or damage to
the works, Plant and Materials is to include
cover for Plant and Materials provided by the
Employer for an amount of None

83.1 The minimum amount of cover for insurance
in respect of loss of or damage to property
(except the Employer's property, Plant and
Materials and Equipment) and liability for
bodily injury to or death of a person (not an
employee of the Contractor) arising from or in
connection with the Contractor's Providing the
Service for any one event is: Any amount that the Contractor deems necessary

in addition to that provided by the Employer.

83.1 The minimum limit of indemnity for insurance As prescribed by the Compensation for

in respect of death of or bodily injury to
employees of the Contractor arising out of
and in the course of their employment in
connection with this contract for any one

Supplier

Occupational Injuries and Diseases Act No. 130 of
1993 and the Contractor’s common law liability for
people falling outside the scope of the Act with a
limit of Indemnity of not less than R500 000 (Five
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event is: hundred thousand Rands)..

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in this
Contract Data.

9.0 Termination Subclauses 90.1 to 90.5 applies

91 Reasons for Termination Subclause 91.1 to 91.7 applies

Not withstanding the delay damages indicated in X7,
the Employer may terminate this contract agreement
due to the following:

1. Termination of the main contract agreement
that the Employer has with its client, for any
reason under the scope that is executed by the
tenderer/contractor. Such termination will be
applied as back-to-back contract condition to
this agreement.

2. Any interruption to operations as a result of
supplier failing to meet their contract
obligations between the supplier and their
employees.

3. Contractor performs work outside the
parameters as defined in the NEC, NO
WORK/PAYMENTS of employees based on
other sites will be done in this contract.

92
93
10 Data for main Option clause
A Priced contract with price list
20.5 The Contractor prepares forecasts of the final
total of the Prices for the whole of the service
at intervals no longer than 4 weeks.
1 Data for Option W1
W1.1 The Adjudicator The person selected from the ICE-SA Division (or

its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (See www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
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Address

Tel No.

Fax No.

e-mail

Foundation of Southern Africa (AFSA).
[e]
[e]
[e]
[e]

W1.2(3) The Adjudicator nominating body is:

An Adjudicator will be appointed between the
Contractor and the Employer should a dispute
arises.

The costs that the Adjudicator charge will be
divided between both Parties at 50% for each
parties account.

the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering and
the Institution of Civil Engineers (London) (see
www.ice-sa.org.za ) or its successor body.

W1.4(2)  The tribunal is:

Arbitration

W1.4(5)  The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will choose

an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not state
who selects an arbitrator, is

the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Johannesburg, South Africa

The Chairman for the time being or his nominee of
the Association of Arbitrators (Southern Africa) or
its successor body.

12 Data for secondary Option clauses

X1 Price adjustment for inflation Not Applicable (6 Months Contract )

X1.1 The base date for indices is Not Applicable

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified elsewhere
in this Contract Data.

X3 Multiple currencies Not Applicable

X3.1 The Employer will pay for these items or Only South African Maximum

activities in the currencies stated Rands to be used for | Other payment in

the contract currency | other
Items & activities currency

Supplier

[e]
[e]
[e]
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[e]

X3.1 The exchange rates are those published in Not applicable
The items & activities will be paid in the other
currency
- to a foreign Bank account nominated by the
Contractor
- to a valid SARB approved CFC account in South
Africa
- In accordance with an alternative payment
method agreed with the Employer before the
Contract Date.
(select one of the three methods as agreed with the successful
tenderer prior to contract award and delete the others and this
note)

X4 Parent company guarantee Not Applicable

X7 Delay Damages Not Applicable

X12 Partnering Not Applicable

X12.1(1)  The Client is (Name): [e]

Address

Contact details

[e]
[e]

Telephone: [e]

Fax [e]

e-mail [e]
X12.1(4) The Partnering Information is in Part 3 Scope of Work, section C3. [e]
X12.2(1)  The Client’s objective is: [e]
X13 Performance bond Not applicable
X13.1 The amount of the performance bond is R [e]
X17 Low service damages
X171 The service level table is listed below

DESCRIPTION EMPLOYER’S REQUIREMENT PENALTY %

NCR’s Response Time

3 days from day of issue

1% of the month’s assessment from
day 4, up to maximum of 10%

Safety Incidents Investigations
(LTIs, Medical)
within 30 days

Incidents must be investigated
within 7 days and completed

1% of the month’s assessment from
day 8, up to maximum of 10%

The Contractor and its employees
must safeguard property of the
Employer while executing work on

the Employer.

Contractor to always adhere to
all procedure and process of

Total financial losses provided
negligence is established through an
investigation.

Supplier

Page 14 of 35



® Eskom

Rotek Industries

CONTRACT NO.

PROVISION OF OPERATING AND MAINTENANCE SERVICES REQUIRED FOR THE
EFFICIENT HANDLING OF THE BULK WATER SCHEME PROJECTS

behalf of the Employer

e.g property damages included
but not limited to ERI vehicles
and mobile/fixed plant.
Laptop/desktop damages etc

Monthly Invoicing

The Contractor must submit
invoices on/before the last day

of the month.

Failure to submit invoices on/before
the last day of the month will result
delayed payments.

Recruitment of all employees
including replacement of an
employee (due to amongst other
things, resignation, death, etc).

30 days from the day of issuing
a Task Order for employee
mobilisation and/or from the
day an employee resigns or

passes away.

1% of the month’s assessment after
30 days, up to maximum of 10%

The Contractor must hold monthly
meetings with its employees and
submit minutes to the Employer
within 7 days after the meeting.

Monthly

Failure to hold a monthly meeting will
result in a Non-Conformance.

The Contractor and its employees
must adhere to procedures and
processes of the Employer while
executing work on behalf of the
Employer.

Contractor to always adhere to
all procedures and process of

the Employer.

Any penalties that will be incurred by
the Employer due to the

Contactor’s negligence, will be fully
recovered from the Contractor.

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer for
indirect or consequential loss is limited to

X18.2 For any one event, the Contractor’s liability to
the Employer for loss of or damage to the
Employer’s property is limited to

X18.3 The Contractor's liability for Defects due to his
design of an item of Equipment is limited to

X18.4 The Contractors total liability to the

Employer, for all matters arising under or in
connection with this contract, other than the

Supplier

R0.0 (zero Rand)

the amount of the deductibles relevant to the event
described in the “Format TSC3” insurance policy
available on
http.//www.eskom.co.za/Tenders/InsurancePoliciesPro
cedures/Pages/EIMS_Policies

From_1_April_ 2014 _To_31_March_2015.aspx

The greater of

o the total of the Prices at the Contract Date

and

e the amounts excluded and unrecoverable from
the Employer's insurance (other than the
resulting physical damage to the Employer’s
property which is not excluded) plus the
applicable deductibles in the Employers
assets and works / maintenance policies
available on
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies__

From_1_April_2014_To_31_March_2015.aspx

The total of the Prices other than for the additional
excluded matters.
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excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts for
which the Contractor is liable under this contract
for

e Defects due to his design, plan and
specification,

e Defects due to manufacture and fabrication
outside the Affected Property,

e Loss of or damage to property (other than the
Employer’s property, Plant and Materials),

e Death of or injury to a person and

¢ Infringement of an intellectual property right.

X18.5 The end of liability date is 3 months after the service period/contract end
date.

X20 Key Performance Indicators (not used
when Option X12 applies)

X20.1 The incentive schedule for Key Performance
Indicators is in Not Applicable

X20.2 A report of performance against each Key
Performance Indicator is provided at intervals
of quarterly

Z The additional conditions of contract are
Z1 to Z11 always apply.

21 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person without
the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate
its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or
operations which may be converted into separate legal entities as a result of the restructuring of the
Electricity Supply Industry.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Service Manager within thirty days
of the notification or as otherwise instructed by the Service Manager.

Z3.3 Where, as a result, the Contractor's B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's obligation to
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Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a
reason for termination. If the Employer terminates in terms of this clause, the procedures on
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in
clause 93.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party = means, as the context requires, any party, irrespective of whether it is the
Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means, to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act
unlawfully or illegally,

Collusive Action means, where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the case
of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor's employees,

Corrupt Action  means, the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means, any unlawfully or illegally intentional act or omission that misleads, or
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive Action means, a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an investigation into
allegations of Prohibited Action and

Prohibited Action means, any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement of this
contract or in execution thereof.

The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party
has taken such Prohibited Action and the Contractor did not take timely and appropriate action to
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is
not required that the Committing Party had to have been found guilty, in court or in any other similar
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to
Provide the Service for this reason.

If the Employer terminates the Contractor's obligation to Provide the Service for this reason, the
procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
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ensures that the Committing Party co-operates fully with an investigation.
Z5 Confidentiality

Z51 The Contractor does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at the
time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain
or to information which was already in the possession of the Contractor at the time of disclosure
(evidenced by written records in existence at that time). Should the Contractor disclose information to
Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied
with by the recipient.

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as
such until notified otherwise by the Service Manager.

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information which
is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure,
notifies the Employer so that an appropriate protection order and/or any other action can be taken if
possible, prior to any disclosure. In the event that such protective order is not, or cannot, be obtained,
then the Contractor may disclose that portion of the information which it is required to be disclosed by
law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the
information so disclosed.

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected Property or
any portion thereof, in the course of Providing the Service and after the end of the service period,
requires the prior written consent of the Service Manager. All rights in and to all such images vests
exclusively in the Employer.

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
Z6 Waiver and estoppel: Add to core clause 12.3:
261 Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the

Service Manager or the Adjudicator does not constitute a waiver of rights and does not give rise to an
estoppel unless the Parties agree otherwise and confirm such agreement in writing.

z7 Health, safety and the environment: Add to core clause 27.4

Z7 1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety of
persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided
for under the Construction Regulations 2014 (promulgated under the Occupational Health &
Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper
compliance with the Construction Regulations, all applicable health & safety laws and regulations
and the health and safety rules, guidelines and procedures provided for in this contract and
generally for the proper maintenance of health & safety in and about the execution of the service;
and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules, guidelines and
procedures otherwise provided for under this contract and ensures that his Subcontractors,
employees and others under the Contractor’s direction and control, likewise observe and comply
with the foregoing.
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7.2 The Contractor, in and about the execution of the service, complies with all applicable environmental
laws and regulations and rules, guidelines and procedures otherwise provided for under this contract
and ensures that his Subcontractors, employees and others under the Contractor’s direction and
control, likewise observe and comply with the foregoing.

Z8 Provision of a Tax Invoice and interest. Add to core clause 51

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core clause
51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Service Information, showing the amount due for payment equal to that
stated in the payment certificate.

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this contract,
the time by when the Employer is to make a payment is extended by a period equal in time to the
delayed submission of the correct tax invoice. Interest due by the Employer in terms of core clause
51.2 is then calculated from the delayed date by when payment is to be made.

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with
the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the
Employer's VAT number 4330196330 on each invoice he submits for payment.

29 Notifying compensation events

Z9.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the
event, he is not entitled to a change in the Prices.

210 Employer’s limitation of liability

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to
R0.00 (zero Rand)

Z10.2 The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63
and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point,

N after the words "against it":

Z11.1 Or had a business rescue order granted against it.

Z11.2 Notwithstanding the Delay damages, failure for the Contractor to mobilise resources
on site within 30 days after receipt of task order/conclusion of contract then ERI may
terminate the contract.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are

available from the internet web link given below.

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer's portion of the Affected Property concerned or against the Employer's assets

policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected

Property and the nature of the insurable event.

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in

terms of this contract.

4. Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor

insures for the difference between what the Insurance Table requires and what the Employer provides.
5. Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_ 2014 _To_31_March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data
101 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is N/A direct fee is included in the rates
The subcontracted fee percentage is 0%
11.2(14)  The following matters will be included in
the Risk Register Standing time, Inclement weather, Employee’s
and local community protests, Work
Stoppages, and Occupational health and safety
issues
11.2(15) The Service Information for the
Contractor's plan is in:
21.1 The plan identified in the Contract Data is
contained in:
24 1 The key people are:

1 Name:
Job:
Responsibilities:

Qualifications:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Experience:

2 Name:
Job
Responsibilities:

Qualifications:

Experience:
A Priced contract with price list
11.2(12)  The price list is in Rands

11.2(19) The tendered total of the Prices is
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PART 2: PRICING DATA

TSC3 Option A

Document Title No of

reference pages

Cc2.1 Pricing assumptions: Option A

c2.2 The price list Refer to
BOQs
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C2.1 pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option a states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e The Price for each lump sum item in the Price List which the Contractor
has completed and

e Where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

e A CPA on labour rates will apply when the for the second and third year

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
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prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

ERI requires that during recruitment of unskilled or semi-skilled labour, a contractor should make
every effort to employ minimum target of 100 % suitable candidates from all disciplines from the
local community and will only resort to other avenues if the local community cannot provide the
required resources.

The contractor will be required to pay rates in line with the reasonable market rates

The Contractor will be required to make provision for employee leave pay outs in their
price rates. Employee leave payouts will not be claimed from ERI

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the

tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Refer to attached BOQ
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PART 3: SCOPE OF WORK

Title No of
Document pages
reference

This cover page 1
C3.1 Employer’s Service Information
C3.2 Contractor's Service Information

Total number of pages
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C3.1: EMPLOYER’S SERVICE INFORMATION
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1 Description of the service

1.1 Employer’s requirements for the service

e See attached Appendix A- SOW for the detailed Scope of work

2 Management strategy and start up.

2.1 The Contractor’s plan for the service

The contractor is required to submit plan for service within 7 days after receiving a work instruction from the
service manager

2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & | Location Attendance by:
interval

Risk register and | As and When Required | Site offices or Head | Employer and
compensation events Office Contractor

Overall contract | Monthly Site offices or Head | Employer and
Management and feedback Office Contractor

Monthly assessment | Last day of each | Site offices Employer and
Meetings consecutive month Contractor

Contractor Forum & Safety | As and When Required | Site offices or Head | Employer and
meeting Office Contractor

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or

instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

2.3 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to
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Eskom Rotek Industries,
And include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4330196330;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

The Coal Operations Service provider complies with the requirements of the OHS Act 85 of 1993 as well
as the Employer's Standards and Procedures regarding 'Health and Safety at Eskom Power Stations’

Note: Requirements to be met by Coal Operations Service provider "Contractor SHE Specifications.

The Coal Operations Service provider -operates fully with the Employer's accident prevention procedure
Document 32-95 as provided to mobile plant service provider on site by site management.

Note: The Coal Operations Service provider adheres to any additional safety requirements of the
Employer on site as specified by site management.

3.2 Quality assurance requirements

The Coal Operations Service provider conforms to the Quality Management requirements as stipulated in
the User Requirement specification.

The quality requirements are as per ISO 9001 and Eskom Standard QM-58 Quality Requirements for
Engineering and Construction works (Annexure A and B for the applicable section
All work carried out must have a quality control plan completed
All employer quality requirements to be adhered to by the contractor.
The service provider submits the following items when changes occur:
e Resources on site (no changes are allowed prior to the Project Manager's acceptance)

o Copy of risk management associated with cleaning services of plant including all work instructions or
procedures

4 Working on the Affected Property

4.1 Employer’s site entry and security control, permits, and site regulations
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The service provider applies for access permits at the security gate when access to Eskom Power
Stations/Construction sites is required.

The service provider's personnel are in the possession of their access permits at all times when on the Site.

The service provider provides security for protection of construction their equipment and Materials required in
providing the Works.

4.2 Records of Contractor's Equipment
The Coal Operations Service provider keeps records of all tasks executed by the service provider as
specified by the original equipment manufacturers.

5 List of drawings

5.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title

TBC TBC TBC
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CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Contractor.

WHEREAS, the Employer and the Contractor (the Parties) desire to exchange certain confidential
information; and consider further business dealings with each other.

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential
information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the
parties hereby agree as follows:

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain
confidential proprietary information possessed or owned separately by them and not readily
available or otherwise known to the public and which may be helpful in evaluating further
business dealings. Such confidential information (the ‘Subject Information’) may include but
not be limited to the parties’ inventions, trade secrets, know-how, technical information on
products and manufacturing processes, and information concerning their business assets,
financial condition, operations, plans and prospects.

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the Subject
information for the purpose only of considering further business dealings with each other.

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this
Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the
other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified
herein the Subject Information without the written consent of the Proprietor of the Subject
Information. All Subject Information communicated from one party to the other shall be
deemed to be proprietary and confidential to the Proprietor whether marked or identified as such
or not.

4. The duty of care to safeguard Subject Information shall be the same as that which the parties each
use to safeguard their own respective proprietary and confidential information.

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject Information
received from its Proprietor in secrecy or refrain from using it to the extent that any such
information is or rightfully becomes publicly available information other than through a breach
of this Agreement, or which the Receiving Party later obtains lawfully from anyone else who is
not known by the Receiving Party to be obligated under any secrecy agreement with Proprietor
to maintain the information in secrecy. The Receiving Party also shall not be obligated to
maintain in secrecy any information it receives from the Proprietor which it can demonstrate
was already in its possession when the information was disclosed to the Receiving Party by the
Proprietor.

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible form
it has received from the Proprietor immediately upon the Proprietor’s request, without retaining
any copies, summaries, analyses or extracts thereof. All documents, memoranda, notes and
other writings prepared by the parties, or their advisors, based on the Subject Information of
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each other, shall be destroyed, and such destruction shall be certified in writing by an authorised
officer supervising such destruction.

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any Subject

Information received from its Proprietor to any third party, it shall do so only under a secrecy
agreement having a scope similar to and which is consistent with this Agreement, and the
disclosing party shall be primarily responsible for any compromise of the secrecy of Subject
Information by such third party

8.Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject

Information in secrecy, use for its own benefit, or for the benefit of others or exploit,
commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products
or services using, incorporating or relying on Subject Information received from its Proprietor
without the written consent of the Proprietor.

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be

10.

11.

12.

13.

effective with respect of each item of Subject Information for a term of five (5) years from the
date of submission of the Subject Information to the Receiving Party by its Proprietor, unless
the Proprietor agrees otherwise in writing.

For purposes of this Agreement, each party shall include (to the extent applicable) the officers,
directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates,
subsidiaries, and divisions of the party, and any other entity or entities which such party controls
or which controls it, and, further, shall include any transferee, successor and assign of the assets
of the party.

This Agreement shall be construed (both as to validity and performance) and enforced in
accordance with, and governed by, the laws of Republic of South Africa.

Neither this Agreement nor the exchange of Subject Information between the parties shall create
or be relied on by either party as a basis for creating any license between the parties under any
patent, or other industrial or intellectual property rights of the Proprietor of the Subject
Information, or any other license between the parties in the absence of any express written
license agreement between them

The parties agree that no contract or agreement providing for a transaction shall be deemed to
exist between them unless and until a definitive agreement has been executed and delivered, the
parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in
connection with a possible transaction with each other unless and until they shall have entered
into a definitive agreement. The parties also agree that unless and until a definitive agreement
between them has been executed and delivered, neither party has any legal obligation of any
kind whatsoever with respect to any such transaction by virtue of this Agreement or any other
written or oral expression with respect to such transaction, except, in the case of this Agreement,
for the matters specifically agreed to herein. For purposes of this paragraph, the term ‘definitive
agreement’; does not include an executed letter of intent, memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the
parties as of and effective from the date first written above.
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