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REQUEST FOR QUOTATION (RFQ)  





RFQ NUMBER:( 10347955)


[bookmark: _Hlk160693207]REQUEST FOR QUOTATION (RFQ) FOR  As-and-when Required Cleaning of Rail Reserve For the Period of 4 Months






					
					
					
					



















SECTION 1: SBD1
PART A INVITATION TO BID                                                               
	YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF PASSENGER RAIL AGENCY (PRASA)

	BID NUMBER:
	10347955
	CLOSING DATE: 
	       05 APRIL 2024
	CLOSING TIME:
	….12H00. …...

	DESCRIPTION
	As-and-when Required Cleaning of Rail Reserve for the Period of 4 Months 

	BID RESPONSE DOCUMENTS SHALL BE ADDRESSED AS FOLLOWS:  

	
[bookmark: _Hlk157759640]1 ADDERLEY STREET 
METRORAIL SUPPLY CHAIN MANAGEMENT 
6TH FLOOR, ROOM 622
PROPNET BUILDING 
CAPE TOWN

NB:-  PLEASE NOTE: All the Submission must be Manual Drop in the Tender Box or Handy delivery)

	BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

	CONTACT PERSON
	Bonwell Booi

	TELEPHONE NUMBER
	021 –837 7945

	E-MAIL ADDRESS
	Bonwell.booi@prasa.com

	SUPPLIER INFORMATION

	NAME OF BIDDER
	

	POSTAL ADDRESS
	

	STREET ADDRESS
	

	TELEPHONE NUMBER
	CODE
	
	NUMBER
	

	CELLPHONE NUMBER
	

	FACSIMILE NUMBER
	CODE
	
	NUMBER
	

	E-MAIL ADDRESS
	

	VAT REGISTRATION NUMBER
	

	SUPPLIER COMPLIANCE STATUS
	TAX COMPLIANCE SYSTEM PIN:
	
	OR
	CENTRAL SUPPLIER DATABASE No: 
	MAAA……………..

	2.1 ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS OFFERED?
	|_| Yes               |_|  No 

[IF YES ENCLOSE PROOF]

	2.2 ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES /WORKS OFFERED?

	|_|Yes |_|No

[IF YES, ANSWER THE QUESTIONNAIRE BELOW]



	


	QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

	IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?		                        |_|  YES          |_| NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA?				                                        |_|  YES         |_| NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?	                                                        |_|  YES         |_| NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?		                                        |_|  YES         |_| NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?		                                        |_|  YES        |_| NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 


PART B: TERMS AND CONDITIONS FOR BIDDING	
	1. BID SUBMISSION:

	1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-TYPED) OR IN THE MANNER 
1.3. PRESCRIBED IN THE BID DOCUMENT.
1.4. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

	2. TAX COMPLIANCE REQUIREMENTS

	2.1  BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.
2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER.
2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 
2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”



NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID NVALID.
SIGNATURE OF BIDDER:					……………………………………………
CAPACITY UNDER WHICH THIS BID IS SIGNED:		……………………………………………
(Proof of authority must be submitted e.g. company resolution)
DATE:							…………………………………………...

NB:
· Quotation(s) must be addressed to PRASA before the closing date and time shown above.
· PRASA General Conditions of Purchase shall apply.







SECTION 2

NOTICE TO BIDDERS
1. RESPONSES TO RFQ
Responses to this RFQ [Quotations] must not include documents or reference relating to any other quotation or proposal. Any additional conditions must be embodied in an accompanying letter.
[bookmark: _Toc347046990][bookmark: _Hlk40642072]Proposals must reach the PRASA before the closing hour on the date shown on SBD1 above, and must be enclosed in a sealed envelope.

2 COMMUNICATION
Respondent/s are warned that a response will be liable for disqualification should any attempt be made either directly or indirectly to canvass any SCM Officer(s) or PRASA employee in respect of this RFQ between the closing date and the date of the award of the business.

3  	BIDDERS COMPLAINTS PROCESS
3.1 Bidders are advised utilize this email address (SCM.Complaints@prasa.co.za) for lodging of complains to PRASA in relation to this bid process. The following minimum information about the bidder must be included in the complaint:
3.1.1 Bid/Tender Description
3.1.2 Bid/Tender Reference Number
3.1.3 Closing date of Bid/Tender
3.1.4 Supplier Name;
3.1.5 Supplier Contact details
3.1.6 The detailed compliant

4 LEGAL COMPLIANCE
The successful Respondent shall be in full and complete compliance with any and all applicable national and local laws and regulations. 

5 CHANGES TO QUOTATIONS
Changes by the Respondent to its submission will not be considered after the closing date and time.

6 PRICING
All prices must be quoted in South African Rand on a fixed price basis, including all applicable taxes.

7 BINDING OFFER
Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this statement must be clearly and specifically indicated. 




8 DISCLAIMERS
PRASA is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt of a Quotation in response to it. Please note that PRASA reserves the right to:
· Modify the RFQ’s goods / service(s) and request Respondents to re-bid on any changes;
· Reject any Quotation which does not conform to instructions and specifications which are detailed herein;
· Reject Quotations submitted after the stated submission deadline or at the incorrect venue ;

Should a contract be awarded on the strength of information furnished by the Respondent, which after conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the contract. 

PRASA reserves the right to award business to the highest scoring bidder/s unless objective criteria justify the award to another Respondent. 

Should the preferred fail to sign or commence with the contract within a reasonable period after being requested to do so, PRASA reserves the right to award the business to the next highest ranked Respondent provided that he/she is still prepared to provide the required goods at the quoted price.  

9 [bookmark: _Toc340988731][bookmark: _Toc420995908]LEGAL REVIEW
Proposed contractual terms and conditions submitted by a Respondent will be subjected to review and acceptance or rejection by PRASA’s Legal Counsel, prior to consideration for an award of business.

10 NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE
Respondents are required to self-register on National Treasury’s Central Supplier Database (CSD) which has been established to centrally administer supplier information for all organs of state and facilitate the verification of certain key supplier information. PRASA is required to ensure that price quotations are 
[bookmark: _Toc462061698][bookmark: _Toc458043658]invited and accepted from prospective bidders listed on the CSD. Business may not be awarded to a respondent who has failed to register on the CSD.  Only foreign suppliers with no local registered entity need not register on the CSD. The CSD can be accessed at https://secure.csd.gov.za/. 

11 PROTECTION OF PERSONAL DATA
In responding to this bid, PRASA acknowledges that it may obtain and have access to personal data of the Respondents. PRASA agrees that it shall only process the information disclosed by Respondents in their response to this bid for the purpose of evaluating and subsequent award of business and in accordance with any applicable law. 

Furthermore, PRASA will not otherwise modify, amend or alter any personal data submitted by Respondents or disclose or permit the disclosure of any personal data to any Third Party without the prior written consent from the Respondents. Similarly, PRASA requires Respondents to process any personal information disclosed by PRASA in the bidding process in the same manner. 
 


12 EVALUATION METHODOLOGY 
PRASA will utilise the following criteria [not necessarily in this order] in choosing a Supplier/Service Provider, if so required: (Amend where applicable) 
	EVALUATION CRITERIA
	WEIGHTING

	Stage 1 – Compliance

	Stage 1A
	Mandatory Requirements 

	Stage 1B
	Other Mandatory Requirements

	
	

	Stage 2

	Technical/ Functional Requirements
	Threshold of 80% (Not Applicable)

	STAGE 3

	 Price 
	80

	Specific Goals 
	20

	TOTAL 
	100



13 ADMINISTRATIVE RESPONSIVENESS
The test for administrative responsiveness will include completeness of response and whether all returnable and/or required documents, certificates; verify completeness of warranties and other bid requirements and formalities have been complied with. Incomplete Bids will be disqualified.

14 VALIDITY PERIOD
14.1 PRASA requires a validity period of ……………60……………. Working Days from the closing date.
14.2 Respondents are to note that they may be requested to extend the validity period of their response, on the same terms and conditions, if the internal processes are not finalized within the validity period.   However, once the delegated authority has approved the process the validity of the successful respondent(s)’ bid will be deemed to remain valid until finalization of the of award.),  

15 PUBLICATION OF INFORMATION ON THE NATIONAL TREASURY E-TENDER PORTAL 
Respondents are to note that, bid awards, amendments and cancellations will be published on the e-tender portal and or media used to advertise the bid. For the award of business, PRASA is required to publish the prices and preferences claimed of the successful and unsuccessful Respondents inter alia on the National Treasury e-Tender Publication Portal, (www.etenders.gov.za), on CIDB website for construction related RFQ’s. (Where applicable). 

16 [bookmark: _Ref374364069]RETURNABLE DOCUMENTS
Returnable Documents means all the documents, Sections and Annexures, as listed in the tables below. There are three types of returnable documents as indicated below and Respondents are urged to ensure that these documents are returned with the quotation based on the consequences of non-submission as indicated below:

[bookmark: _Toc40391824][bookmark: _Ref40628512]15.1. Mandatory Returnable Documents
Failure to provide Mandatory Returnable Documents at the Closing Date and time of this RFQ will result in a Respondent’s disqualification. Respondents are therefore urged to ensure that all documents are returned with their Quotations. 







   SECTION 3

1 EVALUATION CRITERIA:
Bidders are to comply with the following requirements and failure to comply may lead to disqualification.

Stage 1A – Mandatory Requirements 
If you do not submit/meet the following mandatory documents/requirements, you  will be automatically disqualified.

Only bidders who comply with stage 1A will be evaluated further.	
	No.
	Description of requirement
	 

	a)
	Completion of ALL RFQ documentation (includes ALL declarations)
	 Applicable 

	b)
	Briefing Session Form D.
Bidders must also reflect on the Compulsory Briefing Session Attendance Register
(Delete if not applicable)
	 APPLICABLE

	c)
	Joint Venture , Consortium Agreement or Partnering Agreement signed by all parties. The agreement should indicate the leading bidder where applicable.
(Delete if not applicable)
	 Not Applicable 

	d)
	Proof of CIDB grading ……. or higher (Delete if not applicable)
	N/A



Stage 1B –Other Mandatory Requirements 
If you do not submit/meet the following mandatory documents/requirements, PRASA may request the bidder to submit the information within five (5) working days. Should this information not be provided, your bid proposal will be disqualified.

Only bidders who comply with stage 1B will be evaluated further.
	No.
	Description of requirement
	

	a)
	Letter of Good Standing: COID. (Delete if not applicable)
	N/A

	b)
	Supply of valid SARS Pin
	

	(c
	CSD supplier registration number
	






2.1 Stage 3 - Price and Specific Goals 

The following formula, shall be used to allocate scores to the interested bidders :
The maximum points for this tender are allocated as follows: 
	DETAILS
	POINTS 

	PRICE 
	80

	SPECIFIC GOALS 
	20

	TOTAL POINTS FOR PRICE AND SPECIFIC GOALS  
	100 








SPECIAL CONDITIONS: 

Objective Criteria

Objective Criteria Requirements 
Objective Criteria – Bidders who meet the below requirements will be prioritised for award:

	No.
	DESCRIPTION OF REQUIREMENT
	ACCEPTABLE EVIDENCE

	a)
	The enterprise should meet the below requirements to be prioritised for award.

NB: There must be a supporting proof submitted for evidence as outlined in the evidence column.

Requirements:	
· The enterprise must be located in the municipal area where service will    be rendered.


· Localization (Skill development, job creation and capacity building).
	






Municipal bill of rates and taxes for the bidding company


Written proposal of how onboarding of local labour will take place. Proposal must include planned number of people to be recruited for the duration of the project.
NB: Minimum of twenty (20) local labour



NB: Failure to submit evidence will be interpreted as though no submission was made for the Objective Criteria.
















FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 
POINTS AWARDED FOR PRICE 

THE 80/20 PREFERENCE POINT SYSTEMS  
A maximum of 80 points is allocated for price on the following basis: 
 
 	 		80/20 				 
 
PS = 80  					
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = 	Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 
POINTS AWARDED FOR SPECIFIC GOALS 

3.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	The specific goals allocated points in terms of this tender
	ACCEPTABLE 
EVIDENCE 
	Number of points
allocated
(80/20 system)
(To be completed by the organ of state)
	Number of points claimed (80/20 system)
(To be completed by the tenderer)

	Entities with a B-BBEE Status of at least Level 2
	B-BBEE Certificate Affidavit (in case of JV,a consolidated score card will be accepted ) showing a Level 2 or Level 1
	4 Points
	

	EME or QSE 51% Black Owned
	Audited Annual Financial/ Certified B-BBEE Certificate / Affidavit
	4 Points
	

	Black youth owned
	Certified copy of ID Documents of the Owners
	4 Points
	

	Owned by Black People with Disability (PWD)
	Certified copy of ID Documents of the Owners and Doctor’s note confirming the disability
	4 Points
	

	Black women owned
	Certified copy of ID Documents of the Owners
	4 Points
	


[bookmark: _Toc40391826]                                          
SECTION 4
[bookmark: _Toc40391799]PRICING AND DELIVERY SCHEDULE 
Respondents are required to complete the attached Pricing Schedule Annexure: Page 54
1 Prices must be quoted in South African Rand, inclusive of all applicable taxes.
2 Price offer is firm and clearly indicate the basis thereof.
3 Pricing Bill of Quantity is completed in line with schedule if applicable. 
4 Cost breakdown must be indicated.
5 To facilitate like-for like comparison bidders must submit pricing strictly in accordance with this price schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid being declared non-responsive. 
6 Please note that should you have offered a discounted price(s), PRASA will only consider such price discount(s) in the final evaluation stage on an unconditional basis.
7 Respondents are to note that if price offered by the highest scoring bidder is not market related, PRASA may not award the contract to the Respondent. PRASA may: 
8 [bookmark: _Toc40391801]negotiate a market-related price with the Respondent scoring the highest points; 
9 [bookmark: _Toc40391802][bookmark: _Toc40391804]if that Respondent does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the second highest points;  
10 if the Respondent scoring the second highest points does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the third highest points;
11 [bookmark: _Toc40391803]If a market-related price is not agreed with the Respondent scoring the third highest points, PRASA must cancel the RFQ.

I/ We ______________________________________________________________ (Insert Name of Bidding Entity) of _________________________________________________________________________________________
_____________________________________________________________________ code _________________
(Full address) conducting business under the style or title of: _________________________________________    represented by: ________________________________________________________________ in my capacity as:
____________________________________________________________________ being duly authorised, hereby offer to undertake and complete the above-mentioned work/services at the prices quoted in the bills of quantities / schedule of quantities or, where these do not form part of the contract, 

at a lumpsum, of                                                                  R _________________________________________________________________ (amount in numbers); _____________________________________________________________________________________________________________________________________________________________    (amount in words) Incl. VAT.


DELIVERY PERIOD: Suppliers are requested to offer their earliest delivery period possible. 

Delivery will be affected within …………. working days from date of order. (To be completed by Service provider)






SECTION 5
PRASA GENERAL CONDITIONS OF PURCHASE
General
PRASA and the Supplier enter into an order/contract on these conditions to supply the items (goods/services/works) as described in the order/contract.
Conditions
These conditions form the basis of the contract between PRASA and the Supplier.  Notwithstanding anything to the contrary in any document issued or sent by the Supplier, these conditions apply except as expressly agreed in writing by PRASA.  
No servant or agent of PRASA has authority to vary these conditions orally.  These general conditions of purchase are subject to such further special conditions as may be prescribed in writing by PRASA in the order/contract.
Price and payment
The price or rates for the items stated in the order/contract may include an amount for price adjustment, which is calculated in accordance with the formula stated in the order/contract. 
 The Supplier may be paid in one currency other than South African Rand.  Only one exchange rate is used to convert from this currency to South African Rand.  Payment to the Supplier in this currency other than South African Rand, does not exceed the amounts stated in the order/contract.  PRASA pays for the item within 30 days of receipt of the Suppliers correct tax invoice.
Delivery and documents
The Supplier’s obligation is to deliver the items on or before the date stated in the order/contract.  Late deliveries or late completion of the items may be subject to a penalty if this is imposed in the order/contract. No payment is made if the Supplier does not provide the item as stated in order/contract.
Where items are to be delivered the Supplier:
Clearly marks the outside of each consignment or package with the Supplier’s name and full details of the destination in accordance with the order and includes a packing note stating the contents thereof; On dispatch of each consignment, sends to PRASA at the address for delivery of the items, an advice note specifying the means of transport, weight, number of volume as appropriate and the point and date of dispatch;  Sends to PRASA a detailed priced invoice as soon as is reasonably practical after dispatch of the items, and states on all communications in respect of the order the order number and code number (if any).
Containers / packing material
Unless otherwise stated in the order/contract, no payment is made for containers or packing materials or return to the Supplier.
Title and risk
Without prejudice to rights of rejection under these conditions, title to and risk in the items passes to PRASA when accepted by PRASA.

Rejection
If the Supplier fails to comply with his obligations under the order/contract, PRASA may reject any part of the items by giving written notice to the Supplier specifying the reason for rejection and whether and within what period replacement of items or re-work are required.
In the case of items delivered, PRASA may return the rejected items to the Supplier at the Supplier’s risk and expense.  Any money paid to the Supplier in respect of the items not replaced within the time required, together with the costs of returning rejected items to the Supplier and obtaining replacement items from a third party, are paid by the Supplier to PRASA.
In the case of service, the Supplier corrects non-conformances as indicated by PRASA.
Warranty 
Without prejudice to any other rights of PRASA under these conditions, the Supplier warrants that the items are in accordance with PRASA’s requirements and fit for the purpose for which they are intended and will remain free from defects for a period of one year (unless another period is stated in the Order) from acceptance of the items by PRASA.
Indemnity
The Supplier indemnifies PRASA against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith arising from the negligence, infringement of intellectual or legal rights or breach of statutory duty of the Supplier, his subcontractors, agents or servants, or from the Supplier’s defective design, materials or workmanship.
The Supplier indemnifies PRASA against claims, proceedings, compensation and costs payable arising out of infringement by the Supplier of the rights of others, except an infringement which arose out of the use by the Supplier of things provided by PRASA.
Assignment and sub-contracting
The successful Respondent awarded the contract may only enter into a subcontracting arrangement with PRASA’s prior approval. The contract will be concluded between the successful Respondent and PRASA, therefore, the successful Respondent and not the sub-contractor will be held liable for performance in terms of its contractual obligations.
Governing law
The order/contract is governed by the law of the Republic of South Africa and the parties hereby submit to the non-exclusive jurisdiction of the South African courts.



                                                                                                                                                     SBD4
SECTION 6						 						
                                                                      BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration
2.1 	Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest[footnoteRef:1] in the enterprise,  [1:  the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

] 

	employed by the state?						YES/NO	

2.1.1	If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.
	Full Name
	Identity Number
	Name of State institution

	
	
	

	
	
	


	


2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO	
				                                          
2.2.1     If so, furnish particulars:
……………………………………………………………………………………
……………………………………………………………………………………

2.3 	Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?				YES/NO

2.3.1 If so, furnish particulars:
…………………………………………………………………………….
…………………………………………………………………………….






3 DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:

3.1 	I have read and I understand the contents of this disclosure;
3.2	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium[footnoteRef:2] will not be construed as collusive bidding. [2:  Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.] 

3.4 	In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
3.5    The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
3.6     There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.


I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  



………………..………………………	                   ..…………………………………………… 	
	Signature	                                    Date

…………………….…………………	                   ………………………………………………
	Position 	Name of bidder





[bookmark: _Toc40391835]SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022


This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals. 

NB:	BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022


1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
· the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 
· the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 
(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
	
	POINTS

	PRICE
	80

	SPECIFIC GOALS
	20

	Total points for Price and Specific Goals 
	100



1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.









2. DEFINITIONS
(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation; 
(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts; 
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes; 
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.2. POINTS AWARDED FOR PRICE

3.2.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
[bookmark: _Hlk78214518]	A maximum of 80 or 90 points is allocated for price on the following basis:

		80/20	or	90/10	

		or	
	Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender

3.3. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.3.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:
	

		            80/20	               or	            90/10	

		or	
	
Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmax	=	Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of — 
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system: or
 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,  
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	The specific goals allocated points in terms of this tender
	ACCEPTABLE 
EVIDENCE 
	NUMBER OF POINTS
ALLOCATED
(80/20 SYSTEM)
(To be completed by the organ of state)
	NUMBER OF POINTS CLAIMED (80/20 SYSTEM)
(To be completed by the tenderer)

	Entities with a B-BBEE Status of at least Level 2
	B-BBEE Certificate Affidavit (in case of JV,a consolidated score card will be accepted ) showing a Level 2 or Level 1
	4 Points
	

	EME or QSE 51% Black Owned
	Audited Annual Financial/ Certified B-BBEE Certificate / Affidavit
	4 Points
	

	Black youth owned
	Certified copy of ID Documents of the Owners
	4 Points
	

	Owned by Black People with Disability (PWD)
	Certified copy of ID Documents of the Owners and Doctor’s note confirming the disability
	4 Points
	

	Black women owned
	Certified copy of ID Documents of the Owners
	4 Points
	



DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm…………………………………………………………………….
4.4. Company registration number: …………………………………………………………...
4.5. TYPE OF COMPANY/ FIRM
	Partnership/Joint Venture / Consortium
	One-person business/sole propriety
	Close corporation
	Public Company
	Personal Liability Company
[bookmark: _Hlk117764996]	(Pty) Limited 
	Non-Profit Company
	State Owned Company
[TICK APPLICABLE BOX] 



4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct. 
iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –

(a) disqualify the person from the tendering process.
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation.
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.



……………………………………….
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:	 ……………………………………………………….
DATE:			………………………………………………………
ADDRESS:		………………………………………………………
			………………………………………………………
		………………………………………………………
		………………………………………………………










SECTION 9
CERTIFICATE OF ATTENDANCE OF COMPULSORY RFQ BRIEFING - ( APPLICABLE)

	Request number:
	

	Request for Proposal:
	



	Attendance

	
This is to certify that _____________________________________ has / have today attended the site inspection/ RFQ briefing session to which this enquiry relates.

THUS DONE and SIGNED at ________________________________________________ on this _________________ day of 

___________________________

___________________________                                           ___________________________
for / on behalf of PRASA                                                                        Designation



	Acknowledgement

	This is to certify that the Bidder attended the above-mentioned briefing session/ site inspection and has / have acquainted himself / themselves with the Contract, Project Specification / Special Conditions, Specifications and / or Bills of Quantities / Schedule of Quantities / Schedule of Prices, together with the drawings enumerated therein, as laid down by the PRASA for the carrying out of the proposed WORKS to which the enquiry relates

	
  
THUS DONE and SIGNED at ________________________________________________
on this _________________ day of ___________________________
DULY AUTHORISED SIGNATORY(IES)	WITNESSES

1.	__________________________________ _	1.	__________________________

2.	___________________________________	2.	__________________________

3.	___________________________________	3.	__________________________




SECTION 11

SPECIFICATION/SCOPE OF WORK
Please see attached Specification Below


C1.1 Form of Offer and Acceptance

Offer
						.  
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of: As-and-when Required Cleaning of Rail Reserve

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be fully authorized, signing of this part of this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all of its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
TERM CONTRACT – Maximum value of R               ,        or Four MONTHS whichever comes first (in words) 

Maximum value of R                  ,     or 4 months whichever comes first (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer becomes the party THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:


amed as the contractor in the conditions of contract identified in the contract data.

Signature	………………………………..		Date	………………………….

Name		………………………………..

Capacity	………………………………...

For the tenderer
(Name and 	…………………………………………………………………………………………………
Address of
Organization)	…………………………………………………………………………………………………
		
		…………………………………………………………………………………………………
Name and
Signature
Of witness	…………………………………			………………………………



Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderers offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is subject to this agreement.

The terms and conditions of the contract are contained in:

	Part C1:	Agreement and contract data, (which includes this agreement)
	Part C2:	Pricing data
	Part C3:	Scope of work
	Part C4:	Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance are contained in the schedule of deviations to and forming part of this agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

 Signature	………………………………..		Date	………………………….

Name		………………………………..

Capacity	………………………………...

for the
Employer	Passenger Rail Agency of South Africa, trading as Metrorail
		Room 622A
		1 Adderley Street
		Cape Town


Name and	…………………………………
Signature
Of witness	…………………………………		Date	…………..………………









Schedule of Deviations

1 Subject …………………………………………………………………………………………………

Details ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

2 Subject …………………………………………………………………………………………………

Details ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

3 Subject …………………………………………………………………………………………………

Details ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

4 Subject …………………………………………………………………………………………………

Details ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

5 Subject …………………………………………………………………………………………………

Details ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

       ………………………………………………………………………………………………….

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing schedule of deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.








	C1.2 Contract Data
Part 1

The General Conditions of Contract, T287 Minor Works Contract, hereinafter referred to as “the T287”, of the Passenger Rail Agency of South Africa is applicable to this contract a copy of which is included  in part  C1.3 of the Contract Data 

The T287 makes several references to the Contract Data for specific data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for the administration of the Contract. The variations and additional clauses in the contract data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the T287.

Discrepancy in documents

In the event of any conflict between the Contract Data stated below and the T287, The Contract Data shall prevail

The Employer is the Passenger Rail Agency of South Africa (hereinafter referred to as Metrorail) trading as Metrorail.

The address of the Employer is:
Physical:	The Regional Manager
			Metrorail
			Room 622A
			Propnet Building
			1 Adderley Street
			Cape Town
	Tel. Number:	(021) 449 2925
Fax Number:	(021) 449 6300

Postal:		P.O. Box 5446
		Cape Town
		8000

The name of the Project Manager is: Miss EM  Malatji

The address of the Project Manager is:
Physical:	The Acting Regional Engineer
		Infrastructure (Perway)
		Metrorail
		Off Malta Road
Salt River
	Tel. Number:	(021) 818 7424

Fax Number:	N/A
Postal:		P.O. Box 5446
		Cape Town
		8000
Each item of data given below is cross referenced to the clause in the T287 to which it mainly applies.  



THE VARIATIONS TO THE T287 ARE:

1.	“Schedule of work and prices” shall mean Bill of rates/quantities

2.	Cession, Delegation Or Assignment

2.1 Neither party shall cede or delegate any right or obligation under this agreement nor enter into any sub-contract of whatever nature for the execution thereof or part thereof without prior written consent of the other.

2.2 Should the Contractor be desirous to cede and/or assign any right or obligation in terms of this agreement to a third party or enter into a sub-contract in respect of the execution hereof, the Contractor shall forthwith supply Metrorail  with such information as may be requested and required by Metrorail to enable it to make a decision.

2.3 The Contractor shall during the term of this agreement not be allowed to proceed with any of the following matters before the prior written consent of the Metrorail Divisional Acquisition Council has been obtained:

2.3.1 any transfer of any amount of shares of the Contractor;

2.3.2 any change in the composition of the Contractor;

2.3.3 any change in the ownership of the Contractor; or
10. 
2.3.4 any material change in the constitution, memorandum, articles of association of similar document providing for the creation, formation or incorporation of the Contractor.

2.3.5          any change on the BEE component of the contractor

6.	Sufficiency of Tender

The Contractor shall be held to have satisfied himself before tendering as to the correctness and sufficiency of his tender and of the hourly rates and % markup stated in the bill of rates/quantities.  These rates and % markup shall be sufficient and shall be deemed to cover all the Contractor’s obligations under the contract and everything necessary for the proper completion and maintenance of all assigned Works.

8.	Hours of Work

For the purposes of this contract the following definitions shall apply:

· “Normal Working-hours” shall mean the period from 07:00 to 16:30 on normal weekdays.

· “After hours” shall mean the period from 0:00 to 07:00 and 16:30 to 0:00 on normal weekdays as well as the whole of Saturdays.

· “Paid Public Holidays” shall mean all official holidays recognized by the Republic of South Africa as well as any additional holidays declared by the President of the Republic. For the purposes of compiling hourly rates a Sunday will be included under the rate for Paid Public Holidays.

10 	Material and Labour to be supplied by Prasa/Metrorail

	10.1 	Metrorail will supply no material for the construction and completion of the works

a. Protection of the Contractor’s workmen is the sole responsibility of the contractor. Metrorail will provide induction training as well as training of the contractors flagmen free of charge. Metrorail will only provide protection of trains in instances where the safe passage of the trains is affected by the contractor’s activities, e.g. when the track is obstructed by heavy machinery on the track that cannot
b.  be easily removed by one person,

20.	Penalties for Late Completion

Should the Contractor fail to complete the work by the date as agreed per callout or within the period stipulated, he shall pay to Metrorail as penalties in terms of the Conventional Penalties Act of 1962 (as amended) the amount of R300.00 (three Hundred Rand) for each day or part thereof during which the Work remains incomplete. In addition the Client shall have the right to complete the work and to recover from the Contractor all the expenditure incurred in so doing. 

THE VARIATION CLAUSES TO THE T287 ARE:

25.	Payment


25.1	Payments
The Contractor shall supply to Metrorail its banking details for all payments. Payments will be made by Electronic Funds Transfer to the supplied Contractor’s bank details. Should the Contractor change its bank details, new bank details will be supplied to Metrorail and an allowance of 30 days will be allowed to load the new bank details into Metrorail’s system.

25.2	Settlement of account
The contractor shall, on or before the end of each month, submit to Metrorail tax invoices per individual work request, to be certified by both the contractor and the Client as correct, specifying the services rendered as per the site instruction and detailing the amount due and payable to the contractor. Value Added tax shall be shown separately on each invoice. Invoices shall be settled within 30 days from date of receipt of invoice. 




THE ADDITIONAL CLAUSES TO THE T287 ARE:

30.	Description of the Work

This contract covers •	As-and-when Required Cleaning of Rail Reserve, hereinafter also referred to as the “Works,” and any other work arising out of or incidental to the above, or required of the contractor for the proper completion of the Works in accordance with the true meaning and intent of the contract.

31. Business Name

The Passenger Rail Agency of South Africa (PRASA) will for the purpose of this contract be trading and hereinafter also be referred to as Metrorail who, through its authorized representatives, shall execute the contract on behalf of the Passenger Rail Agency of South Africa.

32.	Special Authority 

	Transnet Limited has granted special authority to Metrorail for the use of any of its standard or standardized specifications and documents in tenders/contracts entered into between Metrorail and the Contractor.




33. 	Contract Duration

The Contract will run for a period of 4 months or when the value of RXXXX been depleted whichever comes first including VAT. The contract period will be determined by adding the period specified above to the date that the tenderer received one completed original copy of the “Form of Offer and Acceptance” of the tender for the Works.

34.	Work Cycle

34.1 Issue of Work 
Work will be issued to the contractor by the Project Manager or the Technical Officer only. 

34.2 Prioritisation and Response Time
All work issued will be prioritised by Metrorail as follows and will require the response time as stated:


	Priority
	Definition
	Response time 
	Work Complete

	Urgent
	Work that could result in loss of income for Metrorail or could become a danger to commuters or the public if not attended to.
	Within 12 hours
	Within 24 hours 

	Work request
	Adhoc work 
	As per agreement
	As per agreement



34.3 Sub-contracting of Work 
The contractor will only be permitted to sub-contract portions of the works with the prior written consent of the project manager. In all instances this shall be limited to specialized work for which the contractor does not have the required registration/s, capability and know-how in-house with which to undertake the works. Notwithstanding what is stated in clause 2 of the T287 the manager may elect to pre-approve certain specialist sub-contractors as listed in the Schedule of Sub-Contractors under Returnable Documents in order to speed up response times. The manager also reserves the right to withdraw such approval in which case prior written approval will again be required for the use of those sub-contractors.

34.4 Completion and Sign-off of Work
Upon completion of the work the site instruction must be signed off by the contractor and the Technical Officer after they both inspected the work. The signed off site instruction must clearly indicate the starting and completion times of the work, the material used and the work sub-contracted.

36.	Site Diary

A book (size A5 with two carbon copies) is to be supplied by the contractor if requested by the Technical Officer and is to be kept on site, and is to be used daily by the Contractor to record events such as the weather, labour at work, progress etc. This book shall also be used for communication between the Contractor and the Technical Officer.
	
The contractor shall also record the following additional in the Site Diary on a daily basis:

(i) All labour engaged on the site for each working day.
(ii) All plant engaged on the site for each working day.
(iii) Progress of the Works in (%) percent. 

37. Construction In Confined Areas 

It may be necessary for the Contractor to work within confined areas and no additional payment will be made for work done in restricted areas. The method of construction in these confined areas will depend largely on the contractor's construction plan. The tendered rates and amounts shall include full compensation for all special equipment and construction methods and for all difficulties encountered during working in confined areas and narrow widths, and at, around or through obstructions, and that no extra payment will be made nor will any claim for additional payment be considered in such cases. The contractor will be held responsible when working in confined areas for the repair, at his own cost, of damage caused by him to any asset or service indicated to him.

38.	Indemnity	

38.1	The Contractor hereby indemnifies and holds harmless the Client against any loss, liability, damage, harm, which the Client may suffer and/or any claim which may be brought against the Client whether it be a claim by the Contractor, the Contractor’s members, employees, agents, or representatives, or by any third party, or the estate of such person or entity; arising from or connected directly or indirectly to:

38.1.1	the Contractor’s performance, non-performance or malperformance of any of the terms of this agreement (including without limitation the provision, performance, rendering or supply of the Services, and the breach of any warranty contained in this agreement, or the use or occupation of the Premises, and/or the Service Area, or the Contractor not having disclosed any fact or circumstance material to this agreement, or the Contractor not having the necessary authority or approvals to enter into this agreement); and/or

38.1.2	any act or omission of any or all of the Contractor’s members, employees, agents, representatives, and/or suppliers;

38.1.3	any damage to, loss of, and/or destruction of property belonging to or in the possession of a commuter, harm, loss, theft, or destruction to property belonging to, in the possession of, and/or under the control of the Client;

38.1.4	any harm, injury or death suffered or sustained by a commuter, where such harm arises from, is connected to or is caused by an act or omission of the Contractor’s employees, agents, representatives, or by an act of any third party where such act occurs near or within the proximity of any employee, agent, representative of the Contractor and such employee, agent, representative could or should have prevented same from occurring.


38.2	 Such indemnity shall extend also to all expenditure, disbursements, and all legal costs on an Attorney and Own-Client basis which may be incurred by the Client as result of such loss, liability, damage or claim including without limitation the cost of opposing any action, motion, or prosecuting any appeal, and the cost of obtaining professional opinion relating to any aspect of same, as well as but not limited to any of the following:

38.2.1	any damage to the Client’s property, whether movable or immovable;

38.2.2	loss, harm, or destruction of property belonging to the Client, whether movable or immovable;

38.2.3	liability in respect of any damage, loss, harm or destruction of property, whether moveable or immovable, belonging to commuters and/or third parties;

38.2.4	liability in respect of death, injury, unlawful/wrongful arrest, malicious prosecution, assault, defamation, unlawful search, illness or disease to commuters, the Client employees and/or third parties.

39.	Insolvency

Should the Contractor commit any act of insolvency or being a natural person be sequestrated or assign, surrender or attempt to assign or surrender his estate or being a partnership be dissolved, or be liquidated or placed under judicial management or be wound up (whether provisionally or finally), no payments due and payable from that date shall be made by the Client to the Contractor direct, but only to the liquidator, trustee or judicial manager as the case may be of the estate.

40.	Confidentiality

40.1	The Contractor expressly undertakes to keep confidential and not to disclose to any person:

40.1.1	the details of this contract, the details of the negotiations leading to this contract, and the information handed over to such party during the course of negotiations, as well as the details of all the transactions or agreements contemplated in his contract; and

41.1.2 all information relating to the business or the operations and affairs of the parties (together “confidential information”);

without the prior written consent of the Client, which consent may be withheld.

40.2 	The Contractor agrees to keep all information confidential and to disclose it only to those officers, directors, employees, consultants and professional advisors in its employ who:

40.2.1	have a need to know (and then only to the extent that each such person has a need to know);

40.2.2	are aware that the confidential information should be kept confidential;

40.2.3	are aware of the disclosing party’s undertaking in relation to such information in terms of this contract; and 

40.2.4	have been directed by the disclosing party to keep the confidential information confidential.


40.3	The undertakings given by parties in relation to the maintenance and non-disclosure of confidential information in terms of this contract, do not extend to information that is required by the provisions of any law, statute or regulation or during any court proceedings and subject to the provisions of this contract, the party required to make the disclosure has taken all responsible steps to oppose or prevent the disclosure of and to limit, as far as reasonably possible, the extent of such disclosure and has consulted Metrorail prior to making such disclosure.

41.	Construction Programme

The Contractor shall submit a detailed construction programme and will only be for cyclic work only, Emergency and Adhoc work only if requested by the Technical Officer. The programme shall indicate commencement and completion dates in the form of a bar chart, together with all information relative to the sequence of operations and methods of construction as may be required by the Technical Officer.






T287 GENERAL CONDITIONS OF CONTRACT (MINOR WORKS CONTRACTS)

CLAUSE					CONTENTS	

1.		DEFINITIONS	
2.		CONTRACT NOT TO BE CEDED OR ASSIGNED WITHOUT APPROVAL	
3.	EXECUTION OF WORK	
4.	CONTRACTOR'S GENERAL OBLIGATIONS	
5.	INSPECTION OF SITE	
6.	SUFFICIENCY OF TENDER	
7.	COMPLIANCE WITH STATUTES AND SAFETY RULES	
8.	HOURS OF WORK	
9.	DELEGATION OF MANAGER'S POWERS	
10.	MATERIALS SUPPLIED BY PRASA	
11.	EQUIPMENT PROVIDED BY PRASA	
12.	MAKING GOOD LOSS OF MATERIALS	
13.	CONTRACTOR'S SUPERVISION	
14.	ALTERATIONS, EXTRAS, ADDITIONS AND OMISSIONS	
15.	CARE OF THE WORKS	
16.	BLASTING	
17.	CONTRACTOR TO CLEAR SITE	
18.	CONTRACTOR TO APPLY FOR ADDITIONAL TIME AND/OR ADDITIONAL EXPENSE	
19.	CERTIFICATE OF COMPLETION AND REMOVAL OF PLANT AND EQUIPMENT	
20.	PENALTIES FOR LATE COMPLETION	
21.	MAINTENANCE PERIOD	
22.	RETENTION MONEY		
23.	PAYMENT OF SALARIES AND WAGES	
24.	RECOVERY OF MONEY FROM CONTRACTOR	
25.	PAYMENT CERTIFICATES	
26.	CONTRACT PRICE ADJUSTMENT	
27.	TERMINATION OF CONTRACT	
28.	INSURANCE OF THE WORKS AND RELATED RISKS	
RESOLUTION OF DISPUTES	

1.	DEFINITIONS

	Adjudicator means any officer higher up in the Manager's hierarchy in the office of the Executive manager, Infrastructure and Facilities and appointed by PRASA to function as Adjudicator.

	Manager means any person appointed by PRASA from time to time to supervise and take charge of the contract.

	Material means any constructional substance or ingredient, which will form a permanent part of the Works.

	Normal Working-hours means the hours of work as determined by a wage regulating
	measure or statutory enactment for any trade or activity, during which the basic minimum rate of pay is applicable and excludes all time for which a higher rate of pay is obligatory.  Where no wage regulating measure is in force, the hours will be 07:00 to 17:00 Mondays to Fridays excluding a daily meal break.

	Site means the land and any other place on, under, over, in or through which the Works are to be executed or carried out.  

	Works means the work to be performed in terms of the contract.

2.	CONTRACT NOT TO BE CEDED OR ASSIGNED WITHOUT APPROVAL
	
The Contractor will not be allowed to cede or assign his rights and/or obligations under the contract or to sublet the contract work or any part thereof, without the consent of the Manager.  Breach of this condition will entitle PRASA of cancel the contract forthwith.

3.	EXECUTION OF WORK

The Contractor shall carry out the Works in a thorough and workmanlike manner and to the satisfaction of the Manager.

4.	CONTRACTOR'S GENERAL OBLIGATIONS

The Contractor shall supply all necessary labour, tools, equipment and materials, except for such resources, which are to be supplied by PRASA in terms of any special contract conditions attached hereto.  

5.	INSPECTION OF SITE

The Contractor shall be held to have inspected the site and to have satisfied himself, before submitting his tender, as to the nature of the ground and subsurface, underground services, the form and nature of the site, the nature of the Works, the quantities and materials necessary for completion of the Works and the means of access to the site.

6.	SUFFICIENCY OF TENDER

The Contractor shall be held to have satisfied himself before tendering as to the correctness and sufficiency of his tender and of the rates and prices stated in the schedule of quantities and prices.  These rates and prices shall be sufficient and shall be deemed to cover all the Contractor's obligations under the contract and everything necessary for the proper completion and maintenance of the Works.  


7.	COMPLIANCE WITH STATUTES AND SAFETY RULES

7.1	The Contractor shall comply with all applicable legislation and PRASA safety requirements adopted from time to time and instructed by the Manager.  Such compliance shall be entirely at his own cost, and shall be deemed to have been allowed for in the rates and prices in the contract.  

7.2	The Contractor shall, in particular, comply with the following Acts: -
	
(i)	The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993; The Contractor shall produce proof of his registration and good standing with the Compensation Commissioner in terms of the Act.  


(ii)	The Occupational Health and Safety Act (Act 85 of 1993); The Contractor is, in terms of section 37(2) of Act 85 of 1993 deemed to be an employer in his own right with duties as prescribed in the said Act and agrees to ensure that all work will be performed or machinery and plant used in accordance with the provisions of the Act in respect of all persons in his employ, other persons on the premises or the site or place of the works or on the works to be executed by him and under his control in terms of the contract.  The agreements in this contract and all documents attached or referred to, form an integral part of the arrangements and procedures mentioned in the aforementioned section.  
	
(iii)	The Explosive Act No. 26 of 1956 (as amended); The Contractor shall, when applicable, furnish the Manager with copies of the permits authorising him or his employee, to establish an explosives magazine on or near the site and to undertake blasting operations in compliance with the Act.( As discussed add other legislation appearing on general conditions of contract not mentioned here)

(iv)	The Labour Relations Act, 1995 (Act No. 66 of 1995);

(v)	The Basic Conditions of Employment Act, 1997 (Act No. 75 of 1997);

(vi)	The Employment Equity Act, 1998 (Act No. 55 of 1998); 

(vii)	Value-added Tax Act, 1991 (Act. No. 89 of 1991);

(viii)	Income Tax Act, 1962 (Act No. 58 of 1962);

(ix)	National Railway Safety Regulator Act, 2002 (Act No. 16 of 2002); and

(x)	Provincial Ordinances and Local Authority By‑laws, and all relevant Regulations framed thereunder having an effect on his business or the operator provided in terms of this agreement.
 (xi)	Compliance with all applicable legislation shall be entirely at the Contractor's cost.

7.3	The Contractor shall comply with the current PRASA Specification E.4E, Safety Arrangements and Procedural Compliance with the Occupational Health and Safety Act, Act 85 of 1993 and Regulations and shall before commencement with the execution of the contract, which shall include site establishment and delivery of plant, equipment or materials, submit to the Manager. Documentary proof of his procedural compliance with the Act and particulars of the Health and Safety Programme to be implemented on the site in accordance with the Specification E.4E.  

7.4 The Contractor's Health and Safety Programme shall be subject to agreement by the Manager, who may, in consultation with the Contractor, order supplementary and/or additional safety arrangements and/or different safe working methods to ensure full compliance by the Contractor with his obligations as an employer in terms of the Act.

The Contractor shall comply with the current Specification for Works On, Over, Under or Adjacent to Railway Lines and near High Voltage Equipment - E7/1, if applicable, and shall take particular care of the safety of his employees working on or in close proximity to a railway line during track occupations as well as under normal operational conditions. He shall also comply with all other safety rules, regulations and guidelines of PRASA applicable to the nature of Works carried out in terms of the contract, and shall obtain the particulars thereof from the Manager.

7.5	In addition to compliance with clause 7.2 hereof, the Contractor shall report all incidents in writing to the Manager. Any incident resulting in the death of or injury to any person on the Works shall be reported within 24 hours of its occurrence and any other incident shall be reported within 48 hours of its occurrence.

8.	HOURS OF WORK

The Contractor shall confine his work to normal working hours except when work outside these hours is permitted by the Manager at the Contractor's request or ordered by the Manager. 

9.	DELEGATION OF MANAGER'S POWERS

	The Manager may delegate in writing to any deputy or other person any of his powers or functions under the contract.  

10.	MATERIALS SUPPLIED BY PRASA

	Should any materials be supplied by PRASA, it will be conveyed to the nearest convenient station or siding, and shall thereafter be off-loaded and transported to the work site by the Contractor who will be held responsible there for until the satisfactory completion of the contract.  All surplus materials shall be handed back to PRASA on completion of the Works and, if so required by the Manager, shall be transported by the Contractor to the nearest station or siding.  

11.	EQUIPMENT PROVIDED BY PRASA

	In the event of any equipment being provided by PRASA to facilitate the carrying out of this contract, the Contractor undertakes to return all such equipment to PRASA and, if required by the Manager, shall transport it to the nearest station or siding.  The Contractor shall make good any loss of or damage to such equipment, whether or not caused by his negligence, except where the damage is due to ordinary wear and tear.  

12.	MAKING GOOD LOSS OF MATERIALS

	On completion or termination of the Works the Contractor shall be liable for the cost of making good any loss or deficiency in materials supplied by PRASA and not returned to PRASA or necessarily used on the Works.  

13.	CONTRACTOR'S SUPERVISION

	The Contractor shall exercise supervision over the Works at all times during hours of work, or shall be represented by an agent having full power and authority to act on his behalf.  

14.	ALTERATIONS, EXTRAS, ADDITIONS AND OMISSIONS

	The Manager may order alterations, extras, additions to or omissions from the Works.  The Contractor shall carry out or give effect to such orders from the Manager.  The rates for such work shall be agreed between the Contractor and the Manager and, where possible, rates quoted in the schedule of quantities shall form the basis, as far, as may be reasonable, of such agreement.  

15.	CARE OF THE WORKS

	The obligation to take care of and provide custody for the contract work and everything connected therewith shall rest solely with the Contractor who shall take all necessary precautions to prevent injury to persons or damage to property and to protect adjoining properties from trespass or damage during the progress of the Works.  

16.	BLASTING *

	Blasting in the vicinity of open lines shall be carried out in accordance with PRASA Specification for Works On, Over, Under or Adjacent to Railway lines and near High Voltage Equipment, E7/1 and will be permitted only during intervals between trains.  A person appointed by PRASA will control blasting operations.  Such person will be in telephonic communication with the nearest control station, and the Contractor shall carry out his instructions implicitly.

	The Contractor shall have labour available to clear any stones or debris deposited on the track by blasting.  Any damage to the track, overhead electrical equipment or other PRASA property caused by blasting will be repaired by PRASA at the Contractor's cost.  
	*	Delete if not applicable.

17.	CONTRACTOR TO CLEAR SITE

	After expiry of the maintenance period and when all making good of defects has been completed the Contractor shall remove all remaining plant, equipment and material and leave the site in a clean, neat and tidy condition.  

18.	CONTRACTOR TO APPLY FOR ADDITIONAL TIME AND/OR ADDITIONAL EXPENSE

	If the Contractor suffers delay or incurs extra expense as a result of delay on the part of PRASA in supplying such materials as are to be provided by it, or for any other reasons, the Contractor may apply in writing to PRASA within fourteen days after such delay has ended for extra time and/or extra payment.  

	PRASA will, after investigation, grant such extension of time and/or authorise the payment of such sum as is reasonably adequate to cover the delay and/or compensate for the extra expense which, in its opinion, the Contractor has suffered or incurred directly as a result of any of the circumstances for which relief is sought, provided always that no payment will be authorised for any additional expense which does not arise from delays attributable to PRASA or from an increase in quantities in the schedule of quantities, or alterations, extras or additions ordered by PRASA.  

19.	CERTIFICATE OF COMPLETION AND REMOVAL OF PLANT AND EQUIPMENT 

	When the Works have been completed to the satisfaction of the Manager and left in a clean, neat and tidy condition the Manager will give the Contractor a Certificate of Completion confirming that the Works have been completed and stating the date on which the maintenance period, referred to in clause 21, is to commence.  

	On receipt of the Certificate of Completion the Contractor shall remove from the site, all plant, equipment, material and temporary works not required for maintenance of the Works.  

20.	PENALTIES FOR LATE COMPLETION

	Should the Contractor fail to complete the work by the date or within the period stipulated, or by such extended date as may be allowed by PRASA in terms of clause 18, he shall pay to PRASA as penalties in terms of the Conventional Penalties Act of 1962 (as amended) for each day or part thereof during which the Work remains uncompleted, the amount stated in the Tender Enquiry/Contract Document.

	Application for relief from the obligation to pay a penalty will be considered by PRASA, but shall be granted only if the Contractor can prove to the reasonable satisfaction of PRASA that the penalty is out of proportion to the prejudice suffered by PRASA by reason of the act or omission in respect of which the penalty was stipulated.  

21.	MAINTENANCE PERIOD

	The Contractor shall make good to the satisfaction or the Manager all defective material and workmanship which, in the opinion of the Manager, are not in accordance with the contract, and which may appear within a period of six months or such period stipulated in the Project Specification or drawings attached, after the date of completion as certified by the Manager.

22.	RETENTION MONEY

	No Retention on this Tender is required

23.	PAYMENT OF SALARIES AND WAGES

	Should the Contractor fail to pay the salary or wages of any person employed by him within 48 hours of the said salary or wages becoming due, the Manager may, in his discretion, and in addition to applying any other remedy which PRASA may have, pay such salary or wages to such person.  In the event of any such payment being made by the Manager, PRASA may recover the same from the Contractor as hereinafter provided.  

24.	RECOVERY OF MONEY FROM CONTRACTOR

	Any and all money that may be payable to PRASA by the Contractor in terms of any clause of these conditions or any other condition incorporated in the contract, may be recovered from the Contractor by deduction or recovery –
(i) from money, including retention money, due to or to become due to the Contractor under this or any other contract with PRASA or

(ii) In any other manner decided upon by PRASA. 



24. PAYMENT CERTIFICATES 

24.1 Issue of certificate

On or about the fifteenth day of each month either the Manager or the Contractor shall make a progress measurement or an estimate of the work done.  Thereafter the Manager will issue a certificate authorising payment of such sum as he may consider represents the value of work completed.  

25.2	Authority for payment

The Contractor shall be entitled to receive payment of the amount authorised in the said certificate subject to deduction of retention money in terms of clause 22.  Any such payment, except the payment certified by the Manager as the "final payment", shall be regarded as an open payment and both the certificate and payment shall be subject to revision and adjustment by the Manager if at any time he is of the opinion that the certificate does not represent accurately the proportion or value of work completed having regard to the remaining portion of the Works still to be executed by the Contractor.  

25.3	Cheque Payments

Except where expressly agreed to the contrary with PRASA, the Contractor requests and authorises PRASA to send any amount due to him by registered post to his known postal address or any other address requested in writing by the Contractor.  The Contractor authorises the SA Post Office Limited to act as his representative and the risk that such payment does not reach him transfers to the Contractor after the posting thereof.

25. CONTRACT PRICE ADJUSTMENT

The contract price will not be subject to cost escalation.  All increases in cost from whatsoever cause shall be at the Contractor's risk and all decreases in cost shall be to his benefit.  

27.	TERMINATION OF CONTRACT

Should the Contractor be grossly inefficient or negligent in the carrying out of the contract or should he fail to fulfil any term or condition of the contract, the Manager shall have the right to declare the contract cancelled and to invoke any safeguards in favour of PRASA in terms of the contract.
· 28.		INSURANCE OF THE WORKS AND RELATED RISKS

28.1	The Contractor shall take every precaution to protect the Works against damage of any kind and not to cause damage to property or injury to any person as a result of his execution of the Work.  

28.2	Insurance of the Works and public liability insurance where considered necessary by the Manager, will be arranged by PRASA and at its costs.(  Refer to the attached insurance Schedule).

28.3	The extent of cover, subject to the terms, conditions and exceptions of such insurance policy, shall be as follows: -
	(i)	The Contract Works Section, Section I, if included, will provide cover against physical loss of or damage to the Works, temporary works and materials, plant and equipment to be incorporated into the Works up to the limits and subject to the exceptions stated in the Policy.(Refer to attached Insurance Schedule)
	(ii)	The Public Liability section, Section II, if included, will provide indemnity up to the limit stated in the Policy, against legal liability for accidental death of or injury to third party persons and accidental loss of or damage to third party property arising out of, or in connection with the carrying out of the contract. (Refer to the attached Insurance Schedule)


		
28.4 The Contractor shall, prior to submitting his tender, acquaint himself with the Policy included as to the scope of cover provided by it and shall observe all the conditions and requirements thereof.

28.5	In the event of any occurrence, which is likely, to give rise to a claim under the Policy the Contractor shall complete the necessary claims advice forms and submit all claims to the PRASA insurance brokers through the Manager.  The Contractor shall be responsible for payment of all the amounts stated in the Policy as being the deductibles.

28.6	The Contractor shall, in his own interests, obtain insurance as indicated in the Insurance Schedule as attached.  

29 RESOLUTION OF DISPUTES

29.1	If a dispute of any kind whatsoever arises between the Manager and the Contractor in connection with any matter arising out of the contract the matter shall be referred in writing by the Contractor to the Adjudicator not later than 14 calendar days after the receipt by the Contractor of the decision of the Manager.  

29.2	The Adjudicator shall within 21 calendar days of the date of referral of the matter to him decide the matter, and advise the Contractor and the Manager of his decision and of the facts and provisions of the Contract on which the decision is based.
	
29.3	The Adjudicator's decision shall be final and binding on the parties unless the Contractor has, within 14 calendar days of the date of the Adjudicator's decision, notified PRASA of his dissatisfaction with the Adjudicator's decision and of his election that the dispute be referred to arbitration.  Any such reference shall be deemed to be a submission to the arbitration of a single arbitrator in terms of the Arbitration Act (Act 42 of 1965 as amended).
The arbitration shall be conducted in accordance with the Rules for the Conduct of Arbitrations published by the Association of Arbitrators of South Africa.

29.4	The appointment of the arbitrator shall be made by agreement between the parties, after a written submission by either party to the other, of a shortlist containing the names of 3 suitably qualified persons.
If the parties fail to agree within 14 calendar days of receipt of the request, either party may apply for the nomination of a suitably qualified person by the Chairperson for the time being of the Association of Arbitrators of South Africa or by the Vice Chairperson in the absence of the Chairperson.

29.5 The Arbitrator shall have unfettered discretion and jurisdiction to decide the dispute and the arbitration procedures to be followed, subject to the provisions of clause 29.3 hereof.		







INSURANCE SCHEDULE TO THE SMALL CONSTRUCTION CONTRACT: CONDITIONS OF CONTRACT


1.    PRASA INSURANCE BROKERS:

Alexander Forbes

c/o Group Executive Manager: Risk and Legal 
Passenger Rail Agency of South Africa 		
Jorisson Place,				(Postal address:
66 Jorisson Street,			Private Bag X101,
BRAAMFONTEIN			Braamfontein, 2017.)

Tel: 	011 773 1600
Fax: 	011 773 1622

2.    INSURANCES ARRANGED BY PRASA
        
2.1   Contract Works Insurance:
In respect of loss or damage-
2.1.1 Limit of indemnity 
· Contract works - full value limited up to R 70 000 000.00 per contract. 

2.1.2 Deductibles 
· Contracts up to 		R 2,500,000.00			R  5,000.00
· Contracts between	R 2,500,001.00    and    R  5,000,000.00;	R 10,000.00
· Contracts between	R 5,000,001.00    and    R 20,000,000.00;	R 15,000.00
· Contracts between	R 20,000,000.00 and    R 50,000,000.00;	R 20,000.00
· Contracts between	R 50,000,001.00  and    R 70,000,000.00;	R 30,000.00
      
2.2. Public Liability Insurance

       	2.2.1. Limit of indemnity – R 10 000 000.00
       	
	2.2.2. Deductibles 
In respect of Liability arising out of-
· Loss of or damage to public utilities					R 10,000.00
· Loss of or damage to any property					R   5,000.00
· Loss of or damage due to Spread of Fire				R 10,000.00

2.3. SASRIA Special Risk/ Riot Insurance: Arranged
          
 Note:   The above limits and deductibles are renewable annually. The new insurance policy is effective from 01/06/2024 to 31/05/2025.


3.    INSURANCES TO BE ARRANGED BY CONTRACTORS

3.1	Insurance Effected by the Contractor

	The Contractor and Sub-contractor shall, where applicable, provide as a minimum the following:

a)	Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents) and other things (except those intended for incorporation into the Works) brought onto the site for a sum sufficient to provide for their replacement.

b)	Insurance in terms of the provisions of the Workmen's Compensation Act No. 30 of 1941 as amended.

c)	Employer's Common Law Liability Insurance 
d)	Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger Liability indemnity with a limit of indemnity of not less than the amount specified in the Schedule hereto.

e)	Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at premises other than at the Contract Site the PRASA shall be entitled to require the Contractor to satisfy the PRASA that adequate Professional Indemnity Insurance in respect of liability arising from any act, omission or neglect in such design work has been arranged.

3.2	a)	The insurances to be provided by the Contractor and his Sub-contractor shall be effected with Insurers and on terms approved by the PRASA (which approval shall not be unreasonably withheld) and shall be maintained in force for the duration required (including any period of maintenance). The Contractor shall within fourteen (14) days of commencement of the contract produce to the PRASA the relevant Policy of Policies of Insurance.

b)	If the Contractor fails to effect and keep in force the insurances referred to then the PRASA may effect and keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose and from time to time deduct the amount paid by the PRASA from any monies due or which may become due to the Contractor or recover same as a debt from the Contractor.

3.3	Sub-contractors

The Contractor shall:

a)	ensure that all potential and appointed Sub-contractors are aware of the whole contents of this clause, and

b)	enforce the compliance by Sub-contractors with this clause where applicable.

In addition to the Insurance policies required in clause 28 where the value of the contract works exceeds R70,000,000.00, contractors are required to insure the contract works for the difference between the value of the contract works and R 70,000,000.00.
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Part C3- SCOPE OF WORK

C3.1	DESCRIPTION OF THE WORKS
C3.1.1	Overview and extent of the works:
This contract covers the cleaning of the Prasa rail reserve within Metrorail Western Cape Region along and between the railway lines including the stations within the train operational area of Cape Metrorail and any other work arising out of, or incidental to the above, or required from the Contractor for the proper completion of the Works in accordance with the true meaning and intent of the contract documents.
C3.1.2	Location of the works
The location and extent of the site of the Works is between the property boundaries of the Passenger Railroad Agency in Cape Metrorail Region. Sections that will be covered are as follows: 
· Nyanga to Phillippi
· Phillippi to Lentegeur
· Phillippi to Stock Road
· Lenteguer to Mitchell’s Plain
· Mitchell’s Plain to Kapteinsklip 
· Stock Road to Mandalay
· Mandalay to Nolungile
·  Nolungile to Nonkqubela
· Nonkqubela to Khayelitsha
· Khayelitsha to Kuyasa
· Kuyasa to Chris Hani

C3.1.3 Completion of Work / Programme
The work is required to be completed in on As and When required basis over the period of 4 Months or the depletion of the tendered price, whichever comes first. 

No work shall be permitted during the builders’ holidays during the period December.

C3.1.4	Penalties for late Completion
	The Contractor together with Technical Officer will be agreed of the days that will be taken to complete the work. The Technical Officer will write a callout and, in the call, out date to complete callout will be stipulated. Should the contractor fail to complete the Works by the date stipulated in in the callout he shall pay an amount of R300 per day to Metrorail as penalties in terms of the Conventional penalties Act, 19962 as amended, the following amounts for each day or part thereof during which the Works or any stage thereof remains incomplete. 

C3.2	ENGINEERING
	VOID

C3.3	PROCUREMENT
	C3.3.1	Preferential procurement procedure
Procurement Works contract shall be done in accordance with Metrorail Policies and procedures 
	
	C3.3.2	Subcontracting
		VOID

C3.4	CONSTRUCTION
	C3.4.1	Applicable SANS 2001 Standards
None
	C3.4.2	Applicable national and international standards
None
C3.4.3	Applicable Particular & Generic specifications for this contract:
· Particular Specification: (also referred to as “ Project Specification) As-and-when Required Cleaning of Rail Reserve.
· E7/1: Specification for works on, over, under or adjacent to Railway lines and near High Voltage equipment. (Also referred to as the SPK7/1 specification.)
· E.4E Transnet (Jan 2004 - As adapted for PRASA): Safety arrangements and procedural compliance with the Occupational Health and Safety Act (Act 85 of 1993) and applicable Regulations. (Also referred to as the E4E specification.)

C.3.4.3.1 Discrepancy between Specifications
In the event of any discrepancy between the Particular specification and the Generic specifications the Particular specification shall prevail.
 	C3.4.4	Plant and materials supplied by the Employer
No material and plant will be supplied by Metrorail.
C3.4.5	Plant and Material supplied by Contractor
Except where otherwise specified, the Contractor shall provide all necessary labour, material, transport, plant equipments, consumables, tools and services of every description required to carry out to complete the works included in this contract and any other works arising from it.
All materials and labour performed shall be subject to the approval of the Technical Officer, and shall be used in accordance with the manufacture’s specifications. 
	C3.4.6	Site establishment

C3.4.6.1 Services and facilities provided by Metrorail

No service or facilities will be provided by Metrorail

C3.4.6.2 Services and facilities provided by the Contractor

· Site storage / Camp sites

No site storage / camp sites will be available 

· Housing of employees

No housing of employees of the contractor will be allowed on the property of PRASA and the contractor shall make his own arrangements for the housing of his employees.

· Contractor’s agent and communication

The contractor or his duly authorised agent shall at all times be in possession of a cellular phone, in working condition, so as to enable the 

Technical Officer to communicate with the contractor at all times during the duration of the contract. 

· Security

The contractor shall provide his own security for the protection of his workmen and assets. The onus is on the Contractor to familiarize himself with the area on which work will be performed; compile a risk assessment specific to the area and formalize a security plan to address and mitigate the risks identified. There is a separate item in the BoQ for this provision of security. Before resumption of the works, the contractor must produce the proof of appointment of security to the Technical officer as evidence. The Risk Assessment and Security Plan must also be submitted together with the proof of appointment of said security prior to commencement of work.

· Tidiness of site
The contractor shall continuously clear and dispose of rubble, debris, waste, vegetation and surplus materials to maintain the site in a tidy state.

	3.4.7	Occupations and Work Permits

No occupations and work permits will be granted and the contractor shall plan and execute the Work in such a manner that the safe passage of trains will not be affected. Clearances as set out in the E7/1 specification shall at all times be adhered to.

3.4.8	Safety clothing

The Contractor shall supply all relevant safety clothing to all supervision and labour. The Contractor shall also supply reflective vests to all supervision and labour so that they are more visible to train drivers. No separate payment will be made for safety clothing, as the contractor shall allow for this in his rates tendered for the Works.



	3.4.9 	Security Arrangements

The Contractor shall be responsible for arranging security for him and his personnel as well as equipment, tools and materials or any other safety precautions necessary for the execution and completion of the work. There is a separate Item provided in the BoQ for this  service. The Contractor and his security are expected to collaborate with PRASA Security to ensure that safety is at all times observed. PRASA Security has a reporting structure for any and all Contractors entering the PRASA Railway Reserve. Prior to commencement of work, the Technical Officer and Project Manager will initiate the Contractor on the reporting structure.

C3.5	MANAGEMENT

	C3.5.1	Management of the Works 

C3.5.1.1	RAILWAY AUTHORITY  

· Railway Owner: The Passenger Railroad Agency of South Africa (PRASA) is the Railway Owner.

· Railway Operator: Metrorail is the Railway Operator of the Passenger Railroad Agency of South Africa

· General: All conditions and instructions set out in the Specifications and Agreement included in this contract governing work performed by the Contractor on the Property of the PRASA shall also be applicable with regard to all other assets and/or equipment of the PRASA maintained and operated by Metrorail.

C3.5.1.2	Project Manager and Technical Officer

The Project Manager for this contract will be the Regional Engineer, Perway Maintenance, Infrastructure, Metrorail Western Cape. The Technical Officer will be appointed by the Project Manager to administer the performance and the 
execution of the Works according to the powers and rights held by and obligations placed upon him in terms of the Contract.

C3.5.1.3	Schedule of Quantities

The quantities in the Schedule of Quantities and Prices, are estimated and may be more or less than stated and realistic rates should therefore be inserted against every item, as no adjustment of rates will be allowed in the event of any increase or decrease of the quantities in the Schedule of Work and Prices.

Tenderers shall submit with their tender the completed and detailed priced schedule (prepared in black ink) for the Works. All work covered by the schedule shall be measured and paid for according the completed schedule.

	C3.5.1.4	Programme of Works
	
No Programme is required	

	C3.5.1.5 	Hours of Work

Normal working hours shall mean the period from 07h00 to 16h30 on normal weekdays

C3.5.1.6	Co-operation with Metrorail staff

The contractor shall co-operate with Metrorail's and other workmen on site, to their mutual benefit.  All necessary co-operations will be afforded the contractor to enable the speedy completion of his work. However, should any dispute regarding the sequence or priority of the work arise, the decision of the Manager in this matter shall be regarded as final.
	
	C3.5.1.7 	Site meetings
	
The Technical Officer will arrange site liaison meetings as necessary. The contractor or his duly authorised representative shall be available when called upon to attend site meetings with the Technical Officer or his representative.
	
	C3.5.1.8	Site Instructions and Site Diary

All instructions to the Contractor shall be in writing and shall be deemed to have been received if left with the Contractor or his agent at the Works or at the business premises of the Contractor or at his office on the site.  The Contractor shall supply and have available on the site at all times two triplicate carbon copy books.  In one book, site instructions shall be recorded.  The other book shall be used by the Contractor as a diary for recording day by day the state of the weather, the work done each day, labour and plant on the site of the Works and full details of any circumstance which may affect the progress of the Works. The original sheet of each set of 3 pages will be removed from both books and retained by the Technical Officer. The Contractor may remove the second sheet but the third sheet shall be retained on the site until completion of the Works.

	C3.5.1.9	Communication Facilities

The Contractor and his site agent/ supervisor must at all times be contactable via mobile cellular phone for the duration of the contract. The contractor shall allow for the provision and of this service in his rates tendered for the Works.


C3.5.2	Health and Safety

	C3.5.2.1	Health and Safety specifications

Most of the activities pertaining to the Works will be executed on, over, under or adjacent to Railway lines and near High Voltage equipment.

Trains will be operated on the railway lines while work is in progress.  The contractor shall at all times perform the work in such a manner that the tracks are safe for the passage of trains.
 
The contractor shall at all times be responsible for the safety of his personnel on the site of the works while paying special attention to the danger of them being struck by passing trains.

The following generic (Standard) PRASA specifications are applicable to this contract:
· E7/1: Specification for works on, over, under or adjacent to Railway lines and near High Voltage equipment. (Also referred to as the SPK7/1 specification)
· E.4E Transnet (Jan 2004 - As adapted for PRASA): Safety Arrangements and procedural compliance with the Occupational Health and Safety Act (Act 85 of 1993) and applicable Regulations. (Also referred to as the E4E specification)

C3.5.2.2 	Site Access Certificate
Refer Annexure 4 of the E4E specification. A Site Access Certificate will not be issued unless the contractor’s Health and Safety Programme has been approved by the Technical Officer.
		C3.5.2.3      Safety Committee Meetings
When required by the Technical Officer, the Contractor’s Safety Representative shall attend the Manager’s Safety Committee meetings.
C3.5.2.4    Training of the Contractor’s Staff
 
Refer clause 5.2 of the SPK7/1 Specification: Training of the Contractor’s flagmen will be done free of charge by Metrorail.
			Note:
The number of flagmen will depend on the size of the teams and will be determined by the Technical Officer.

C3.5.2.5	Non-compliance to contractual safety conditions 
Metrorail reserves the right to stop the Works and report the Contractor to the 
Department of Labour should the Contractor fail to adhere to any of the contractual safety conditions. No extension of time claim or relief of penalties requests arising from the Works being stopped due to the Contractor’s failure to comply with contractual safety conditions will be entertained.
C3.6	ANNEXES
C3.6.1	Particular Specifications: (Also referred to as “Project Specifications”)
As-and-when Required Cleaning of Rail Reserve.

C3.6.2	Generic Specifications: (also referred to as “Standard Specifications”)
· E7/1: Specification for works on, over, under or adjacent to Railway lines and near High Voltage equipment. (Also referred to as the SPK7/1 specification.)
· E.4E Transnet (Jan 2004 - As adapted for PRASA): Safety arrangements and procedural compliance with the Occupational Health and Safety Act (Act 85 of 1993) and applicable Regulations. (Also referred to as the E4E specification.)
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[bookmark: _Hlk109308116]As-and-when Required Cleaning of Rail Reserve
As-and-when Required Cleaning of Rail Reserve
PROJECT SPECIFICATION
1. DESCRIPTION OF THE WORKS

The sections of rail reserve to be cleaned are set out in the Schedule of Quantities and Prices. The Contractor shall clear the site from all types of refuse, litter and waste e.g. tins, rags, paper, and plastic bags, including garden (vegetation) and kitchen refuse, whether windblown or dumped on the site by third parties.
The Contractor shall gather all the above mentioned litter in refuse bags (“black bags” for manageable litter), load it onto road trucks and transport it by road for dumping at an approved municipal dumping site. 
The removal of dumped builders type rubble e.g. bricks, stones and concrete/cement blocks is included in the scope of the Works. Only human excrement is excluded.
 
The sections of rail reserve shall be cleaned between the fence/boundary lines of the PRASA including the areas between the railway lines unless otherwise instructed by the Technical Officer or the Technical Officer’s Deputy. The start and end of each section of track reserve between stations will be determined by the ends of the station platforms at the stations.
2. PROGRAMME AND PROCEDURAL REQUIREMENTS
Once the Contractor has been awarded, he/she will only work when he/she has been called and issued the instructions by a Technical Officer. The contractor will visit the site first together with the Technical Officer and deciding how long will the job take, depending on the nature of the work, once that has been decided the estimated time to complete the job will be stipulated and recorded on the minutes of the site meeting. 
3. TO BE SUPPLIED BY THE CONTRACTOR
Refer clause 4 of the T287, General Conditions of Contract. Litter/refuse bags and vehicular road transport of the litter/refuse to dumping sites are also to be provided by the Contractor.
The Contractor shall obtain “dumping permits/tickets” from the dumping site as proof of the dumping of the litter/refuse on an approved dumping site and submit signed copies of such to the Technical Officer when called upon to do so.
The Contractor shall make allowance for the above mentioned in his rates tendered for the Works.





4. CLEANING: STANDARDS AND QUALITY CONTROL
The contractor shall clean the track reserve from all litter/rubble as described in clause 1 above. The Technical Officer will carry out regular inspections of the Works to assess the effectiveness of the cleaning work in progress.
The Contractor shall notify the Technical Officer in writing after he has completed the cleaning of a section of track reserve. The Technical Officer shall inspect the cleaned section of track reserve within two days after receipt of this notice. The Technical Officer will reject any areas or sections, which has not been properly cleaned. The responsibility shall rest upon the Contractor to clean the rejected areas or sections in his own time before payment will be made for the cleaning of the particular section. The Technical Officer will issue a 
Certificate of completion for each section that has been accepted as “cleaned”.



5. STACKING OF FILLED REFUSE BAGS
No filled refuse bags may be left overnight on the property of the PRASA. All filled refuse bags shall be loaded and transported to a legal dumpsite on the same day that it was filled. No refuse bags shall be stacked close to any signal cables/equipment whilst awaiting transport. The Contractor will be held responsible for the repairs and/or the costs incurred in effecting such repairs to any damages to the property of the PRASA and/ or any train- delays or cancellations caused by non-compliance to this specification.
6. RESTRICTIONS
The Contractor shall not be allowed to carry out work on more than 2 (two) sites simultaneously at any specific time. 
7. MEASUREMENT AND PAYMENT
All work completed as per issued certificates of completion shall be measured and paid for as per the Schedule of Quantities and Prices.
· Track Reserve:
The progress will be measured, and the payment will be made for an agreed percentage of the total hectors in the BoQ.
Note*  -   Hectors displayed in the BoQ per section are total hectors over the contract period of 4 months.
- The contractor in his rates shall also include cost of equipment and material used (e.g. refuse bags), traveling (including fuel), dumping at a legal sites and also his day labour rates.  

· Additional Work:
		See clause 14 of the T287 General Conditions of Contract 


						ANNEXURE 5



	Part C2- PRICING DATA 
C2.1 - Pricing Instructions
C2.1.1	Bill / Schedule of Quantities
i)  The quantities in the Schedule of Work and Prices are estimated (provisional) and may be more or less than stated. The contractor shall submit with his tender a complete and detailed priced schedule (prepared in black ink) for the Works. All work covered by the schedule including work resulting from modifications or alterations to drawings shall be measured and paid for according to the completed schedule.
ii) The absence of stated quantities in the schedule is no guarantee that none will be required. Reasonable and sufficient rates and/or prices shall therefore be inserted to every item, as such prices will be considered when awarding the contract
iii) In the event that a tenderer leaves any item/s blank which are materially important for the award of the contract/business or fails to tender in an amount expressed or calculable in Rands and cents (e.g. total amount, unit price, hourly rate), Metrorail reserves the right to disqualify such a tender.
iv) Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a standard for requirements. Products or articles of an equivalent standard may be substituted with the project manager’s written approval.
C2.1.2	Schedule of Quantities and Prices
C2.1.2.1     	Measurement and Payment 
C2.1.2.1.1	Measurement will only be made in terms of items listed in the Schedule of Quantities and Prices and payment will be done after invoices have been certified by the Manager or Technical Officer.
C2.1.2.1.2	Payment will be made within 30 days of invoice approval. Only fully completed sections will be measured/considered for payment


SCHEDULE OF QUANTITIES AND PRICES: As-and-when Required Cleaning of Rail Reserve

	SCHEDULE OF QUANTITIES AND PRICES 

	 
	 
	 
	 
	 
	 

	ITEM
	SECTION TO BE CLEANED
	UNIT
	QUANTITY
	RATE (R )
	AMOUNT (R )

	
	PART A: TRACK RESERVE
	 
	 
	 
	 

	A.1
	Nyanga to Phillippi
	ha
	
	
	

	A.2 
	Phillippi to Lentegeur
	ha
	
	
	

	A.3
	Phillippi to Stock Road
	ha
	
	
	

	A.4
	Lenteguer to Mitchell’s Plain
	ha
	
	
	

	A.5
	Mitchell’s Plain to Kapteinsklip 
	ha
	
	
	

	A.6
	Stock Road to Mandalay
	ha
	
	
	

	A.7
	Mandalay to Nolungile
	ha
	
	
	

	A.8
	Nolungile to Nonkqubela
	ha
	
	
	

	A.9
	Nonmkqubela to Khayelitsha
	ha
	
	
	

	A.10
	Khayelitsha to Kuyasa
	ha
	
	
	

	A.11
	Kuyasa to Chris Hani
	ha
	
	
	

	 
	
	

	 
	PART B: CLO
	 
	 
	
	

	B.1
	CLO
	SUM
	
	
	

	
	
	
	
	
	

	 
	Sub-Total
	

	 
	PART C: SECURITY
	 
	 
	 
	

	C.1
	Security 
	SUM
	
	
	

	
	
	
	
	
	

	
	Sub-Total
	

	
	
	
	
	
	

	
	PART D: DAY LABOUR (Emergency/small works)
	
	
	
	

	D.1
	Fore-man/supervisor 
	Hour
	100
	
	

	D.2
	Flagmen
	hour
	100
	
	

	D.3
	General workers
	Hour
	200
	
	

	 
	Sub-Total
	

	 

	 
	Total Amount (Excl. V.A.T)
	

	 
	Amount of V.A.T (15%)
	

	 
	Total Amount (Incl. V.A.T)
	

















	SUMMARY OF BoQ

	 
	 
	 

	Part
	Description
	Rand

	 
	 
	 

	A
	TRACK RESERVE
	

	B
	CLO
	

	C
	SECURITY
	

	D
	DAY LABOUR (Emergency/small works)
	

	Total amount (Excl V.A.T.) 
	

	Amount of V.A.T. (15%)
	

	Total Tendered Amount (incl. V.A.T.) 
	







Tenderer:	______________________   Witness:  (1) ________________________
                                                                                          (2) _______________________
Date:              ______________________


ANNEXURE 6



Part C4 - SITE INFORMATION


C4.1	LOCATION AND ACCESS TO THE SITE OF THE WORKS

Access to the site of the Works is by public roads joining up with the service/mechanisation roads of PRASA along the railway line. The Contractor shall not make use of private roads to gain access to the service/mechanisation roads unless he can produce documentary proof of consent from the owner of such road and indemnifies PRASA against any claims that may arise from the use of such private roads.

Vehicle access to certain sections is restricted. The Contractor shall make his own arrangements with regard to access to the sites and shall allow for this in his rates tendered for the Works.

Attached drawing no. CMR-A.100-1-A.3 provides a rough indication of available service/mechanisation roads.

[image: Description: C:\Users\hvisagie.PRA\Documents\SERVICE ROAD 1.jpg]

















ANNEXURE P
SPECIFICATION E4E PRASA (2004)

PASSENGER RAIL AGENCY OF SOUTH AFRICA

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1.	General
1.1	The Contractor and PRASA are individual employers, each in its own right, with their respective duties and obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and applicable Regulations.
1.2	The Contractor accepts, in terms of the General Conditions of Contract and in terms of the Act, his obligations as an employer in respect of all persons in his employ, other persons on the premises or the Site or place of work or on the work to be executed by him, and under his control. He shall, before commencement with the execution of the contract work, comply with the provisions set out in the Act, and shall implement and maintain a Health and Safety Plan as described in the Construction Regulations, 2003 and as approved by PRASA, on the Site and place of work for the duration of the Contract.
1.3	The Contractor accepts his obligation to complying fully with the Act and applicable Regulations notwithstanding the omission of some of the provisions of the Act and the Regulations from this document.
1.4	PRASA accepts, in terms of the Act, its obligations as an employer of its own employees working on or associated with the site or place of work, and the Contractor and Technical Officer or his deputy shall at all times, co-operate in respect of the health and safety management of the site, and shall agree on the practical arrangements and procedures to be implemented and maintained during execution of the Services.
1.5	In the event of any discrepancies between any legislation and this specification, the applicable legislation will take precedence.
2.	Definitions
2.1	In this Specification any word or expression to which a meaning has been assigned in the Construction Regulations, shall have the meaning so assigned to it, unless the context otherwise indicates: -
2.2	The work included in this Contract shall for the purposes of compliance with the Act be deemed to be "Construction Work", which, in terms of the Construction Regulations, 2003 means any work in connection with: -
(a)	the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any similar structure;
(b)	the installation, erection, dismantling or maintenance of fixed plant where such work includes the risk of a person falling;
(c)	the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or water reticulation system or any similar civil  engineering structure; or
(d)	the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
2.3	“competent person” in relation to construction work, means any person having the knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the South African Qualifications Authority Act, 1995 these qualifications and training shall be deemed to be the required qualifications and training;
1.4 “contractor” means principal contractor and “subcontractor” means contractor as defined by the Construction Regulations, 2003.
2.5	“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the nature of work undertaken, and setting out the procedures and methods applied to eliminate the risk;
2.6	“health and safety file” means a file, or other record in permanent form, containing the information required to be kept on site in accordance with the Act and applicable Regulations;
2.7	“Health and Safety Plan” means a documented plan which addresses the hazards identified and include safe work procedures to mitigate, reduce or control the hazards identified;
2.8	“Risk Assessment” means a programme to determine any risk associated with any hazard at a construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard;
2.9	“the Act” means the Occupational Health and Safety Act No. 85 of 1993.
3.	Procedural Compliance
3.1	The Contractor who intends to carry out any construction work shall, before carrying out such work, notify the Provincial Director in writing if the construction work:-
(a)	includes the demolition of a structure exceeding a height of 3 metres; or
(b)	includes the use of explosives to perform construction work; or
(c) includes the dismantling of fixed plant at a height greater than 3m, 
and shall also notify the Provincial Director in writing when the construction work exceeds 30 days or will involve more than 300 person days of construction work and if the construction work:-
(a)	includes excavation work deeper than 1m; or
(b)	includes working at a height greater than 3 metres above ground or a landing.
3.2	The notification to the Provincial Director shall be on a form similar to Annexure A of the Construction Regulations, 2003, also shown in Annexure 1 of this Specification. The Contractor shall ensure that a copy of the completed notification form is kept on site for inspection by an inspector, Technical Officer or employee.
3.3	The Contractor shall, in accordance with the Act and applicable Regulations, make all the necessary appointments of competent persons in writing on a form similar to Annexure 2 of this Specification and deliver copies thereof to the Technical Officer. Copies should also be retained on the health and safety file.
3.4	Subcontractors shall also make the above written appointments and the Contractor shall deliver copies thereof to the Technical Officer.
3.5	In the case of a self-employed Contractor or any subcontractor who has the appropriate competencies and supervises the work himself, the appointment of a construction supervisor in terms of regulation 6.1 of the Construction Regulations, 2003 will not be necessary. The Contractor shall in such a case execute and sign a declaration, as in Annexure 3, by which he personally undertakes the duties and obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.
3.6	The Contractor shall, before commencing any work, obtain from the Technical Officer an access certificate as in Annexure 4 executed and signed by him, permitting and limiting access to the designated site or place of work by the Contractor and any subcontractors under his control.
3.7	Procedural compliance with Act and Regulations, as above, shall also apply to any subcontractors as employers in their own right. The Contractor shall furnish the Technical Officer with full particulars of such subcontractors and shall ensure that they comply with the Act and Regulations and Protekon's safety requirements and procedures.
4.	Special Permits
Where special permits are required before work may be carried out such as for hotwork, isolation permits, work permits and occupations, the Contractor shall apply to the Technical Officer or the relevant authority for such permits to be issued. The Contractor shall strictly comply with the conditions and requirements pertaining to the issue of such permits.
5.	Health and Safety Programme
5.1	The Quotationer shall, with his quotation, submit a Health and Safety Programme setting out the practical arrangements and procedures to be implemented by him to ensure compliance by him with the Act and Regulations and particularly in respect of: -
(i)	The provision, as far as is reasonably practical, of a working environment that is safe and without risk to the health of his employees and subcontractors in terms of section 8 of the Act;
(ii)	the execution of the contract work in such a manner as to ensure in terms of section 9 of the Act that persons other than those in the Contractor's employment, who may be directly affected by the contract work are not thereby exposed to hazards to their health and safety;
(iii)	ensuring, as far as is reasonably practical, in terms of section 37 of the Act that no employee or subcontractor of the Contractor does or omits to do any act which would be an offence for the Contractor to do or omit to do.
5.2	The Contractor's Health and Safety Programme shall be based on a risk assessment in respect of the hazards to health and safety of his employees and other persons under his control that are associated with or directly affected by the Contractor's activities in performing the contract work and shall establish precautionary measures as are reasonable and practical in protecting the safety and health of such employees and persons.
5.3	The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be performed by a competent person, appointed in writing, before commencement of any Construction Work and reviewed during construction. The Risk Assessments shall form part of the Health and Safety programme to be applied on the site and shall include at least the following:
(a)	The identification of the risks and hazards that persons may be exposed to;
(b) 	the analysis and evaluation of the hazards identified;
(c)	a documented Health and Safety Plan, including safe work procedures to mitigate, reduce or control the risks identified;
(d)	a monitoring and review plan.
5.4	The Health and Safety Plan shall include full particulars in respect of: -
(a)	The safety management structure to be instituted on site or place of work and the names of the Contractor's health and safety representatives and members of safety committees where applicable;
(b)	the safe working methods and procedures to be implemented to ensure the work is performed in compliance with the Act and Regulations;
(c)	the safety equipment, devices and clothing to be made available by the Contractor to his employees;
(d)	the site access control measures pertaining to health and safety to be implemented;
(e)	the arrangements in respect of communication of health and safety related matters and incidents between the Contractor, his employees, subcontractors and the Technical Officer with particular reference to the reporting of incidents in compliance with Section 24 and General Administrative Regulation 8 of the Act and with the pertinent clause of the General Conditions of Contract forming part of the Contract and
(f)	the introduction of control measures for ensuring that the Safety Plan is maintained and monitored for the duration of the Contract.
5.5	The Health and Safety programme shall be subject to the Technical Officer's approval and he may, in consultation with the Contractor, order that additional and/or supplementary practical arrangements and procedures be implemented and maintained by the Contractor or that different working methods or safety equipment be used or safety clothes be issued which, in the Technical Officer's opinion, are necessary to ensure full compliance by the Contractor with his obligations as an employer in terms of the Act and Regulations. The Technical Officer or his deputy shall be allowed to attend meetings of the Contractor's safety committee as an observer.
5.6	The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and Safety Plan is implemented and maintained on the construction site: Provided that the steps taken, shall include periodic audits at intervals mutually agreed to between the them, but at least once every month.
5.7	The Contractor shall stop any subcontractor from executing any construction work, which is not in accordance with the Contractor’s, and/or subcontractor’s Health and Safety Plan for the site or which poses a threat to the health and safety of persons.
5.8	The Contractor shall ensure that a copy of the Health and Safety Plan is available on site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, registered employee organisation, health and safety representative or any member of the health and safety committee.
5.9	The Contractor shall consult with the health and safety committee or, if no health and safety committee exists, with a representative group of employees, on the development, monitoring and review of the Risk Assessment.
5.10	The Contractor shall ensure that all employees under his control are informed, instructed and trained by a competent person regarding any hazard and the related work procedures before any work commences, and thereafter at such times as may be determined in the Risk Assessment.
5.11	The Contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the Risk Assessment before any work commences, and thereafter at such times as may be determined in the Risk Assessment. 
5.12	The Contractor shall ensure that all visitors to a construction site undergoes health and safety induction pertaining to the hazards prevalent on the site and shall be provided with the necessary personal protective equipment.
6.	Fall Protection Plan
6.1	In the event of the risk and hazard identification, as required in terms of clause 5.3 of this Specification, revealing risks relating to working from an elevated position the contractor shall cause the designation of a competent person, responsible for the preparation of a fall protection plan;
6.2	The Contractor shall implement, maintain and monitor the fall protection plan for the duration of Contract. The Contractor shall also take such steps to ensure the continued adherence to the fall protection plan.
6.3	The fall protection plan shall include: -
(a)	a Risk Assessment of all work carried out from an elevated position;
(b)	the procedures and methods to address all the identified risks per location;
(c)	the evaluation of the employees physical and psychological fitness necessary to work at elevated positions;
(d)	the training of employees working from elevated positions; and
(e)	the procedure addressing the inspection, testing and maintenance of all fall protection equipment.
7.	Hazards and Potential Hazardous Situations
The Contractor and the Technical Officer shall immediately notify one another of any hazardous or potentially hazardous situations which may arise during performance of the Contract by the Contractor or any subcontractor and, in particular, of such hazards as may be caused by the design, execution and/or location and any other aspect pertaining to the contract work.
8.	Health and Safety File
8.1	The Contractor shall ensure that a health and safety file is opened and kept on site and shall include all documentation required as per the Act and applicable regulations, and made available to an inspector, the Technical Officer, or subcontractor upon request.
8.2	The Contractor shall ensure that a copy of the both his Health and Safety Plan as well as any subcontractor’s Health and Safety Plan is available on request to an employee, inspector, contractor or the Technical Officer.
8.3	The Contractor shall hand over a consolidated health and safety file to the Technical Officer upon completion of the Construction Work and shall in addition to documentation mentioned in the Act and applicable Regulations include a record of all drawings, designs, materials used and other similar information concerning the completed structure.


ANNEXURE 1 TO ANNEXURE P

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations
NOTIFICATION OF CONSTRUCTION WORK

1(a)	Name and postal address of principal contractor:
__________________________________________________________________________

(b)	Name and tel. no of principal contractor’s contact person:
__________________________________________________________________________

2.	Principal contractor’s compensation registration number: ______________________________________________________________________

3(a)	Name and postal address of client:
______________________________________________________________________

(b)	Name and tel no of client’s contact person or agent:
______________________________________________________________________

4(a)	Name and postal address of designer(s) for the project:
______________________________________________________________________

(b)	Name and tel. no of designer(s) contact person:
______________________________________________________________________

5.	Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of regulation 6(1).
______________________________________________________________________

6.	Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in terms of regulation 6(2).
______________________________________________________________________

7.	Exact physical address of the construction site or site office:
______________________________________________________________________

8.	Nature of the construction work:
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

9.	Expected commencement date: _______________________

10.	Expected completion date: ___________________________

11. Estimated maximum number of persons on the construction site: __________________

12.	Planned number of contractors on the construction site accountable to the principle contractor: ___________________

13.	Name(s) of contractors already chosen.
___________________
___________________
___________________
___________________
___________________
___________________
___________________

_______________________ 					_________________

Principal Contractor 						Date

_______________________ 					_________________

Client 								Date


*	THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

*	ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.


ANNEXURE 2 TO ANNEXURE P
(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

SECTION/REGULATION: __________________________________________

REQUIRED COMPETENCY: ________________________________________

In terms of __________________________________ I, ______________________________

representing the Employer) do hereby appoint ___________________________________________________________

As the Competent Person on the premises at ________________________________________________________

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows: -
___________________________________________________________________________

Date: 		____________________________________

Signature:	____________________________________

Designation:	 ____________________________________



ACCEPTANCE OF DESIGNATION

I, ______________________________________________ do hereby accept this Designation and acknowledge that I understand the requirements of this appointment.




Date		____________________________________

Signature	 ____________________________________

Designation:	 ____________________________________


ANNEXURE 3 TO ANNEXURE P

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

DECLARATION

In terms of the above Act I, ______________________________________________ am personally assuming the duties and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of Section 16(1), I will,  as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the above Act are properly discharged.

Signature:	 ____________________________________


Date:		 ____________________________________


ANNEXURE 4 TO ANNEXURE P

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF PRASA LIMITED)

SITE ACCESS CERTIFICATE

Access to: _____________________________________________________________(Area)
Name of Contractor/Builder	___________________________________________________
Contract/Order No.:___________________________________________________________

The contract Services site/area described above are made available to you for the carrying out of associated Services
In terms of your contract/order with
(Company)__________________________________________________________________

Kindly note that you are at all times responsible for the control and safety of the Services Site, and for persons under your control having access to the site.
As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the Services as defined and demarcated in the contract documents including the plans of the site or work areas forming part thereof.

Signed:____________________________________ Date: _____________________
TECHNICAL OFFICER









ACKNOWLEDGEMENT OF RECEIPT


Name of Contractor/Builder: 
 _____________________________________________________________________ I,
___________________________________________________________ do hereby 
acknowledge and accept the duties and obligations in respect of the Safety of the site/area 
of Work in terms of the Occupational Health and             Safety Act; Act 85 of 1993.

Name:______________________________Designation: _______________________

Signature:______________________________Date:_________________________


ANNEXURE Q
PASSENGER RAIL AGENCY OF SOUTH AFRICA



SPECIFICATION FOR SERVICES ON, OVER, UNDER OR ADJACENT TO RAILWAY
LINES AND NEAR HIGH VOLTAGE 
EQUIPMENT
(E7/1  2012)
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© This document as a whole is protected by copyright. The information contained
herein is the sole property of PRASA Ltd. It may not be used, disclosed or re-
produced in part or in whole in any manner whatsoever, except with the written
permission of and in a manner permitted by the proprietors. Only photostat
reproductions of this master is permitted for use in PRASA quotation documentation.
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E7/1 2012

SPECIFICATION FOR SERVICES ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND NEAR HIGH VOLTAGE EQUIPMENT


(This specification shall be used in PRASA contracts)

CONTENTS
CLAUSE 	DESCRIPTION 						       

1. 		DEFINITIONS 							           
PART A - GENERAL SPECIFICATION
2. 		Authority of officers of PRASA or PRASA 				           
3. 		Contractor's representatives 						           
4. 		Occupations and work permits 					          
5. 		Speed restrictions and protection 					           
6. 		Roads on PRASA or PRASA property 				           
7. 		Clearances 								           
8. 		Stacking of material 						  	          
9. 		Excavation, shoring, dewatering and drainage 			           
10. 		Falsework for structures 						          
11. 		Piling 									          
12. 		Underground services 						           
13. 		Blasting 								           
14. 		Rail trolleys 								           
15. 		Ancillary trackside equipment and facilities 				           
16. 		Penalty for delays to trains 						           
17. 		Compliance with statutes and regulations 				          
18. 		Temporary level crossings 						           

PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

1. 	General 										
2. 	Work on buildings of fixed structures 						
3. 	Work done on or outside of rolling stock, including loading and unloading	
4. 	Use of equipment 									
5. 	Carrying and handling material and equipment 					
6. 	Precautions to be taken when erecting or removing poles, antennae and trees	
7. 	Use of water 				 						
8. 	Use of construction plant 								
9. 	Work performed under dead conditions under cover of a work permit 		
10. 	Traction return circuits in rails 							
11. 	Blasting 										
12.	High-voltage electrical equipment not maintained and/or operated by PRASA or 
PRASA‘s contractors 	 								

1 	DEFINITIONS

The following definitions shall apply:

Authorised Person: A person whether an employee of PRASA or not, who has been specially authorised to undertake specific duties in terms of Spoornet's publication ELECTRICAL SAFETY INSTRUCTIONS, and who holds a certificate or letter of authority to that effect.

Barrier: Any device designed to restrict access to and prevent inadvertent contact with exposed "live" high-voltage electrical equipment.

Bond: A short conductor installed to provide electrical continuity.

Responsible Representative: The responsible person in charge, appointed by a contractor, who has undergone specific training (and holds a certificate) to supervise staff under his control to work on, over, under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment.

Contractor: Any person or organisation appointed by PRASA to carry out work on its behalf.

Dead: Isolated and earthed.

Electrical Officer (Contracts): The person appointed in writing by the responsible Electrical Engineer in PRASA or PRASA’S maintenance Contractor as the person who shall be consulted by the Contractor in all electrical matters to ensure that adequate safety precautions are taken by the Contractor.

Engineer: The person, firm or company appointed by PRASA to act as Engineer for the purposes of the contract and designated as such in the Special Conditions of Contract, or any other Engineer appointed from time to time by PRASA and notified in writing to the Contractor.

Executive Officer: The person appointed by PRASA from time to time as the Executive Officer to act according to the rights and powers held by and obligations placed upon him in terms of the Contract.

High-Voltage: A voltage normally exceeding 1 000 volts.

Live: A conductor is said to be "live" when it is at a potential different from that of the earth or any other conductor of the system of which it forms a part.

Near: To be in such a position that a person's body or the tools he is using or any equipment he is handling may come within 3 metres of live exposed high-voltage electrical equipment.

Occupation: An authorisation granted by PRASA or PRASA’S maintenance and/or operating Contractor for work to be carried out under specified conditions on, over under or adjacent to railway lines.

Occupation Between Trains: An occupation during an interval between successive trains.

Project Manager: The person or juristic person appointed by PRASA from time to time as the
Project Manager, to administer the Contract according to the powers and rights held by and obligations placed upon him in terms of the Contract.

Total Occupation: An occupation for a period when trains are not to traverse the section of line covered by the occupation.

Work on: Work undertaken on or so close to the equipment that the specified working clearances to the live equipment cannot be maintained.

Work Permit: A combined written application and authority to proceed with work on or near dead electrical equipment.
PART A - GENERAL SPECIFICATION
2. 	AUTHORITY OF OFFICERS OF PRASA OR PRASA’S MAINTENANCE AND/OR OPERATING CONTRACTOR
2.1	The Contractor shall co-operate with the authorised personnel of PRASA or PRASA’S maintenance and/or operating Contractor and shall comply with all instructions issued and restrictions imposed with respect to the Services which bear on the presence and operation of PRASA or PRASA’S railway lines and high-voltage equipment.
2.2	Without limiting the generality of the provisions of 2.1, any duly authorised representative of PRASA or PRASA, having identified himself, may stop the work if, in his opinion, the safe passage of trains or the safety of PRASA or PRASA assets or any person is affected. CONSIDERATIONS OF SAFETY SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.
3.	CONTRACTOR'S REPRESENTATIVES
3.1	The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any hour for call-out in cases of emergency. The Contractor shall provide the Engineer with the names, addresses and telephone numbers of the representatives.
3.2	The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully conversant with this specification and that he shall comply with all his obligations in respect thereof.
3.3	The Responsible Representative shall be familiar with the contents and provisions of the ELECTRICAL SAFETY INSTRUCTIONS, copies of which they shall keep in their possession for the duration of the contract.
4.	OCCUPATIONS AND WORK PERMITS
4.1	Work to be done during total occupation or during an occupation between trains or under a work permit shall be done in a manner decided by the Engineer and at times to suit the requirements of PRASA or PRASA’S maintenance and/or operating Contractor.
4.2	The Contractor shall organise the Services in a manner, which will minimise the number and duration of occupations and work permits required.
4.3	PRASA shall not be liable for any financial or other loss suffered by the Contractor arising from his failure to complete any work scheduled during the period of an occupation or work permit.
4.4	The Contractor shall submit to the Engineer, in writing, requests for occupations or work permits together with details of the work to be undertaken, at least 21 days before they are required. PRASA or PRASA’S maintenance and/or operating Contractor does not undertake to grant an occupation or work permit for any particular date, time or duration.
4.5	PRASA or PRASA’S maintenance and/or operating Contractor reserves the right to cancel any occupation or work permit at any time before or during the period of occupation or work permit. If, due to cancellation or change in date or time, the Contractor is not permitted to start work under conditions of total occupation or work permit at the time arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in clauses 4.6 to 4.8 above.
4.6	When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of working time up to the time his labour and plant are employed on other work, but not exceeding the period of the cancelled occupation or work permit.
4.7	When the Contractor is notified less than 2 hours before the scheduled starting time, or during an occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration of the occupation or work permit, but not exceeding the balance of the reduced occupation or work permit.
4.8	Reimbursement of the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be subject to his claims being submitted within 14 days of the event with full details of labour and plant involved, and provided that the Engineer certifies that no other work on which the labour and plant could be employed was immediately available.
4.9	Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the Engineer written confirmation of the date, time and duration of the occupation including the specified conditions applicable.
4.10	Before starting any work for which a work permit has been arranged, the Responsible Representative shall read and sign portion C of Annexure 8.1 of the ELECTRICAL SAFETY INSTRUCTIONS, presented by an authorised person, signifying that he is aware of the limits within which work may be undertaken. After the work for which the permit was granted has been completed, or when the work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed portion C shall sign portion D of Annexure 8.1 of the ELECTRICAL SAFETY INSTRUCTIONS, thereby acknowledging that he is aware that the electrical equipment is to be made "live". The Responsible Representative shall advise all his workmen accordingly.
5.	SPEED RESTRICTIONS AND PROTECTION
5.1	When speed restrictions are imposed by PRASA or PRASA’S maintenance and/or operating Contractor because of the Contractor's activities, the Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as possible.
5.2	When the Engineer considers protection to be necessary the Contractor shall, provide all protection including flagmen, other personnel and all equipment for the protection of PRASA or PRASA’s personnel and assets, the public and including trains. The Contractor shall arrange training and PRASA accreditation of the Contractor's flagmen and other personnel performing protection duties. The cost of the training shall be to the Contractor’s account. It remains the responsibility of the Contractor to protect his personnel and assets at all times.
5.3	The Contractor shall consult with the Engineer, whenever he considers that protection will be necessary, taking into account the minimum permissible clearances set out in PRASA’s publication, PERMANENT WAY INSTRUCTIONS.
5.4	The Contractor shall appoint a Responsible Representative to receive and transmit any instruction, which may be given by PRASA or PRASA’S maintenance and/or operating Contractor personnel providing protection.
6.	ROADS ON PRASA OR PRASA PROPERTY
6.1	The Contractor shall use every reasonable means to prevent damage to any of the roads or bridges communicating with or on the direct route to the site and shall select routes, use vehicles, and restrict loads so that any extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited as far as reasonably possible.
6.2	The Contractor shall not occupy or interfere in any way with the free use of any public or private road, right-of-way, path or street unless the Engineer has obtained the approval of the road authority concerned.
7. 	CLEARANCES
7.1	No temporary Services shall encroach on the appropriate minimum clearances set out in PRASA’s publications, PERMANENT WAY INSTRUCTIONS and ELECTRICAL SAFETY INSTRUCTIONS.
8.	STACKING OF MATERIAL
8.1	The Contractor shall not stack any material closer than 3 metres from the centre line of any railway line or within 2.5 metres of the boundary fence without prior approval of the Engineer and considering the presence of any trackside equipment.
8.2	All stacking of material shall take place in accordance with the Occupational Health and Safety Act No. 85 of 1993, and Regulations and Instructions, and the ELECTRICAL SAFETY INSTRUCTIONS.
9.	EXCAVATION, SHORING, DEWATERING AND DRAINAGE
9.1	Unless otherwise approved by the Engineer any excavation adjacent to a railway line shall not encroach on the hatched area shown in Figure 1.
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Formation level
9.2	The Contractor shall provide, at his own cost, any shoring, dewatering or drainage of any excavation unless otherwise stipulated elsewhere in the Contract.
9.3	Where required by the Engineer, drawings of shoring for any excavation under or adjacent to a railway line shall be submitted and permission to proceed obtained, before the excavation is commenced.
9.4	The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall dispose of it as directed by the Engineer.
9.5	The Contractor shall not block, obstruct or damage any existing drains either above or below ground level unless he has made adequate prior arrangements to deal with drainage.
10.	FALSEWORK FOR STRUCTURES
10.1	Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall be submitted to the Engineer and his permission to proceed obtained before the falsework is erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered professional engineer certifying that he has checked the design of the falsework and that the drawings are correct and in accordance with the design.
10.2	After the falsework has been erected and before any load is applied, the Contractor shall submit to the Engineer a certificate signed by a registered professional engineer certifying that he has checked the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the drawings shall be stated in the certificate. Notwithstanding permission given by the Engineer to proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.
11.	PILING
11.1	The Engineer will specify the conditions under which piles may be installed on PRASA or PRASA property.
12.	UNDERGROUND SERVICES
12.1	No pegs or stakes shall be driven or any excavation made before the Contractor has established that there are no underground services, which may be damaged thereby.
12.2	Any damage shall be reported immediately to the Engineer, or to the personnel in charge at the nearest station, or to the traffic controller in the case of centralised traffic control.
12.3	Any previously uncharted underground services encountered by the Contractor during the course of his activities shall be reported immediately to the Engineer who shall ensure the necessary inclusion in the “as built” drawings.
13.	BLASTING
13.1	No blasting in the vicinity of a railway line shall be carried out except with the prior written permission of the Engineer and under such conditions as he may impose.
13.2	The Contractor shall make arrangements for the supply, transport, storage and use of explosives.
13.3	The Contractor shall have labour, tools and plant, to the satisfaction of the Engineer, available on the site to clear immediately any stone or debris deposited on the track or formation by blasting, and to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be carried out only under the supervision of a duly authorised representative of the PRASA’s maintenance and/or operating Contractor.
13.4	The Contractor shall advise the Engineer of his intention to blast at least 21 days prior to the commencement of any blasting operations.
13.5	Before any blasting is undertaken, the Contractor and the Engineer shall jointly examine and measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the extent of any cracking or damage that exists. The Contractor, at his own expense shall make good any deterioration of such buildings, houses, or structures, which, in the opinion of the Engineer, is a direct result of the blasting.
13.6	All claims shall be settled by the Contractor as soon as possible. Should unreasonable delays occur, the PRASA will have the right to settle any such claims and recover the costs from the Contractor.
13.7	Within a reasonable time after completion of the blasting, the Contractor shall obtain a written clearance from each land owner in the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage caused by the blasting operations to their respective properties have been settled.
13.8	The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended).
13.9	Blasting within 500 metres of a railway line will only be permitted during intervals between trains. A person appointed by the Engineer, assisted by flagmen with the necessary protective equipment, will be in communication with the controlling railway station. Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey his instructions implicitly regarding the time during which blasting may take place.
3.10	The flagmen described in clause 13.9 above, where provided by PRASA or PRASA’S maintenance and/or operating Contractor, are for the protection of trains and PRASA or PRASA property and personnel only, and their presence does not relieve the Contractor in any manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this Contract.
13.11	The person described in clause 13.9 above will record in a book provided and retained by the Engineer the dates and times: 
(i)	when each request is made by him to the controlling station for permission to blast;
(ii)	when blasting may take place;
(iii)	when blasting actually takes place; and
(iv)	when he advises the controlling station that the line is safe for the passage of trains.
13.12	Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The person appointed by the Engineer and the person who will do the blasting shall both sign the book whenever an entry described in clause 13.11 above is made.
13.13	The terms of clause 27 hereof shall be strictly adhered to.
14.	RAIL TROLLEYS
14.1	The use of rail trolleys on a railway line will be permitted only if approved by the Engineer and under the conditions stipulated by him.
14.2	All costs in connection with such trolley working requested by the Contractor shall, unless otherwise agreed, be borne by the Contractor, including the costs of any train protection services required.
15.	ANCILLARY TRACKSIDE EQUIPMENT AND FACILITIES.
15.1	Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting an electrical current makes contact between rails of a railway line/lines.
15.2	No signal connections on track-circuited tracks shall be severed without the Engineer’s knowledge and consent.
15.3	No ancillary trackside equipment or facilities such as axle counters, bonds, wiring runs, connection boxes, points machines, signals, drainage systems etc. shall be disconnected, removed, altered or in any way interfered with without the Engineer’s knowledge and consent.
16.	PENALTY FOR DELAYS TO TRAINS
16.1	If any trains are delayed by the Contractor and the Engineer is satisfied that the delay was avoidable, a penalty will be imposed on the Contractor in terms of the Special Conditions of Contract.
17.	COMPLIANCE WITH STATUTES AND REGULATIONS
17.1	The Contractor shall comply with the provisions of the following:
(i) the OHS Act 85 of 1993, as amended;
(ii) the Explosive Act 26 of 1956, as amended;
(iii) the Workmen’s Compensation Act, 1941, as amended;
(iv) the Mines Health and Safety Act 29 of 1996, as amended;
(v) the ELECTRICAL SAFETY INSTRUCTIONS, as amended;
and all regulations framed under these acts.
17.2	The Contractor shall prepare and submit to the PRASA’s maintenance and operating contractor for acceptance, a Safety Case clearly explaining his Safety Management System. A site access certificate will not be issued to the Contractor unless this Safety Case has been accepted.
17.3	The Contractor shall comply with the provisions of the OHS Act 85 of 1993, as amended. For the purpose of this Act, the site occupied by the Contractor is transferred, for the duration of the contract, to the control of the Contractor as if it were his property. Prior to commencement of any work, and following the acceptance of a Safety Case, a site access certificate shall be issued to the Contractor by the PRASA’s maintenance and/or operating Contractor. As employer, the Contractor is in every respect responsible for compliance with the provisions of this Act.
17.4	Compliance with all applicable legislation shall be entirely at the Contractor's cost.
18.	TEMPORARY LEVEL CROSSINGS
18.1	Applications for temporary level crossings shall be submitted by the Contractor in writing for approval to the PRASA’s maintenance and/or operating Contractor. These applications shall include a plan and cross-sectional view of the site including all affected services and proposed temporary alterations thereto.
18.2	The PRASA’s maintenance and/or operating Contractor may permit the construction of a temporary level crossing over the railway line at any approved site. The period for which the level crossing is permitted will be at the discretion of the PRASA’s maintenance and/or operating Contractor.
18.3	The Contractor at his own cost, shall arrange the construction by a nominated specialist subcontractor of the entire approved temporary level crossing, including all level crossing signs and height gauges and alterations to communication, power and signal equipment as well as drainage.
The constructed temporary level crossing shall be subject to the inspection and approval of the PRASA’s maintenance and/or operating Contractor. After the temporary level crossing has served its purpose, the Contractor, at its own cost, shall arrange its removal by a nominated specialist Contractor and return the infrastructure assets to normal to the approval of PRASA’s maintenance and/or operating contractor.
18.4	The Contractor shall, at his own cost, take all necessary steps including the provision of gates, locks and, where necessary, watchmen to restrict the use of the level crossing to himself and his employees, his sub-contractors and their employees, the staff of the PRASA and its maintenance and/or operating Contractor and to such other persons as the PRASA may permit, of whose identity the Contractor will be advised.
If ordered by the PRASA’s maintenance and/or operating Contractor, the Contractor shall, at his own cost, appoint persons to control road traffic using any temporary level crossing. Such persons shall stop all road traffic when any approaching train is within 750 m of the level crossing and shall not allow the road traffic to proceed over the level crossing until the lines are clear.

PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE
ELECTRICAL EQUIPMENT
1 	GENERAL
1.1	This specification is based on the contents of Spoornet's publication ELECTRICAL SAFETY INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the duration of the contract on request only. These instructions apply to all work near live high-voltage equipment maintained and/or operated by PRASA or PRASA’S maintenance contractor, and the onus rests on the Contractor to ensure that he obtains a copy.
1.2	The Contractor's attention is drawn in particular to the contents of Sections 1 and 2 of the publication ELECTRICAL SAFETY INSTRUCTIONS.
1.3	The publication ELECTRICAL SAFETY INSTRUCTIONS covers the minimum safety precautions which must be taken to ensure safe working on or near high-voltage electrical equipment, and must be observed at all times. Should additional safety measures be considered necessary because of peculiar local conditions, these may be ordered by and at the discretion of the Electrical Officer (Contracts).
1.4	This specification must be read in conjunction with and not in lieu of the publication ELECTRICAL SAFETY INSTRUCTIONS.
1.5	The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which causes or could cause any portion of a person's body or the tools he is using or any equipment he is handling, to come within 3 metres of any live high-voltage equipment.
1.6	The Contractor shall regard all high-voltage equipment as live unless a work permit is in force.
1.7	Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer (Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. The Contractor shall, unless otherwise agreed, bear the cost of the provision of the barriers and other safety precautions required, including the attendance of PRASA or PRASA’s maintenance contractor where this is necessary.
1.8	No barrier shall be removed unless authorised by the Electrical Officer (Contracts).
2.	WORK ON BUILDINGS OR FIXED STRUCTURES
2.1	Before any work is carried out or measurements are taken on any part of a building, fixed structure or earth Services of any kind above ground level situated within 3 metres of live high voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be carried out.
2.2	No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as temporary staging or shuttering for any part of the Services.
2.3	The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of parapets.
3.	WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING AND/OR UNLOADING
3.1	No person shall stand, climb or work whilst on any platform, surface or foothold higher than the normal unrestricted places of access, namely:-
(i)	the floor level of trucks;
(ii)	external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
(iii)	walkways between coaches and locomotives.
When in these positions, no person may raise his hands or any equipment or material he is handling above his head.
3.2	In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of work.
3.3	The handling of long lengths of material such as metal pipes, reinforcing bars, etc. should be avoided, but if essential they shall be handled as nearly as possible in a horizontal position below head height.
3.4	The Responsible Representative shall warn all persons under his control of the danger of being near live high-voltage equipment, and shall ensure that the warning is fully understood.
3.5	Where the conditions in clauses 3.1 to 3.3 above cannot be observed the Electrical Officer (Contracts), shall be notified. He will arrange for suitable safety measures to be taken. The Electrical Officer (Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be specially trained by the relevant authority at the Contractor’s costs, as an Authorised Person to work closer than 3 metres from live overhead conductors and under such conditions as may be imposed by the responsible Electrical Engineer in PRASA or PRASA’S maintenance contractor.
4. USE OF EQUIPMENT
4.1	MEASURING TAPES AND DEVICES.
4.1.1	Measuring tapes may be used near live high-voltage equipment provided that no part of any tape or a person's body comes within 3 metres of the live equipment.
4.1.2	In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown nearer than 3 metres from the live high-voltage equipment.
4.1.3	Special measuring devices longer than 2 metres such as survey staves and rods may be used if these are of non-conducting material and approved by the senior responsible Electrical Engineer in PRASA or PRASA’S maintenance contractor, but these devices must not be used within 3 metres of live high-voltage equipment in rainy r wet conditions.
4.1.4	The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits defined in clauses 4.1.1 to 4.1.3 above are required.
4.2	PORTABLE LADDERS.
4.2.1	Any type of portable ladder longer than 2 metres may only be used near live high-voltage equipment under the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in such a manner that the distance from the base of the ladder to any live high-voltage equipment is greater than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.
4.3	SERVICES FROM INSULATED VEHICLES AND TRESTLE TROLLEYS.
4.3.1	Where specially constructed insulated vehicles or trestle trolleys are available for use, authorised  persons, category A, or a person issued with a letter of authority (clause 303.0 of the ELECTRICAL SAFETY INSTRUCTIONS) may be permitted to work from the top of such vehicles under “live” overhead track equipment.

5.	CARRYING AND HANDLING MATERIAL AND EQUIPMENT
5.1	Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres in length, shall be carried completely below head height near live high-voltage equipment. For maximum safety such material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any live high-voltage equipment.
5.2	Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come within 3 metres of any live high-voltage equipment unless the Electrical Officer (Contracts) has been advised and has approved appropriate safety precautions.
5.3	The presence of overhead power lines shall always be considered, especially when communications lines or cables or aerial cables, stay wires, etc. are being erected above ground level.
6.	PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.
6.1	A pole may be handled for the purpose of erection or removal near high-voltage equipment under the following conditions:
(i)	If the distance between the point at which the pole is to be erected or removed and the nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by the Responsible Representative.
(ii)	If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and adequate precautions shall be taken to prevent contact with live high-voltage equipment.
6.2	The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise agreed, be borne by the Contractor.
6.3	The provisions of clauses 6.1 and 6.2 above shall also apply to the erection or removal of columns, antennae, trees, posts, etc.
7.	USE OF WATER
7.1	No water shall be used in the form of a jet if it can make contact with any live high-voltage equipment or with any person working on such equipment.
8.	USE OF CONSTRUCTION PLANT
8.1	"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, draglines, dewatering equipment and road vehicles with or without lifting equipment.
8.2	When work is being undertaken in such a position that it is possible for construction plant or its load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide whether further safety measures are necessary.
8.3	The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise agreed, be borne by the Contractor.
8.4	When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as to prevent their swinging and coming within 3 metres of live high-voltage equipment.
8.5	Clauses 8.1 to 8.4 above shall apply mutatis mutandis to the use of maintenance machines of any nature.
9.	WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT
9.1	If the Responsible Representative finds that the work cannot be done in safety with the high voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will decide on the action to be taken.
9.2	If a work permit is issued the Responsible Representative shall:
(i)	before commencement of work ensure that the limits within which work may be carried out have been explained to him by the Authorised Person who issued the permit to him, and  that he fully understands these limits.
(ii)	sign portion C of the permit before commencement of work;
(iii)	explain to all persons under his control the limits within which work may be carried out, and ensure that they fully understand these limits;
(iv)	care for the safety of all persons under his control whilst work is in progress; and
(v)	withdraw all personnel under his control from the equipment on completion of the work before he signs portion D of the work permit.
10.	TRACTION RETURN CIRCUITS IN RAILS
10.1	Dangerous conditions can be created by removing or severing any bond.
10.2	Broken rails with an air gap between the ends, and joints, at which fishplates are removed under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified lines shall not be touched simultaneously until rendered safe by an Authorised Person.
10.3	The Contractor shall not break any permanent bonds between rails or between rails and any structure. He shall give the Engineer at least 21 days written notice when removal of such bonds is necessary.
10.4	No work on the track, which involves interference with the traction return rail circuit, either by cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit before permitting the work to be commenced.
11.	BLASTING
11.1	The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting, and shall give at least 21 days’ notice of his intention to blast. The Electrical Officer (Contracts) shall then decide whether it is necessary to have an Authorised Person in attendance during such operations.
11.2	The terms of clause 13 of SPK7/1 Part A or clause 15 of the SPK7/2 Part A, as applicable, shall be strictly adhered to.
12.	HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY PRASA OR PRASA’S MAINTENANCE CONTRACTOR
Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or operated by PRASA or PRASA’S maintenance contractor, the Occupational Health and Safety Act No. 85 of 1993, and Regulations and Instructions, and/or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 
Such equipment includes:
(i)	Equipment of Electricity Suppliers;
(ii)	the Contractor's own power supplies;
(iii)	Equipment being installed by, but not yet taken over from the Contractor, and
(iii)	Electrified Private Siding equipment.
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Signed by THE CONTRACTOR at CAPE TOWN on this ……. day of ……..………………..  20….. 
in the presence of the undersigned witnesses.


________________________	AS WITNESSES:	(1) _____________________
THE BIDDER
(……………………………………..)				 
who warrants that he/she is 
duly authorized to sign 					(2) ______________________ 
					




Signed on behalf of THE CLIENT at …………………………………. on this ….. day of  

……….………. 20….  in the presence of the undersigned witnesses.
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1.	DEFINITIONS

The following definitions shall apply:

Authorised Person.  A person whether an employee of PRASA or not, who has been specially authorised to undertake specific duties in terms of Metrorail’s publication SAFETY INSTRUCTIONS: HIGH-VOLTAGE ELECTRICAL EQUIPMENT, and who holds a certificate or letter of authority to that effect.

Barrier.  Any device designed to restrict access to "live" high-voltage electrical equipment.

Bond.  A short conductor installed to provide electrical continuity.

Contractor.  Any person or organisation appointed by PRASA to carry out work on its behalf.

Dead.  Isolated and earthed.

Electrical Officer (Contracts).  The person appointed in writing by the responsible Electrical Engineer in PRASA as the person who shall be consulted by the Contractor in all electrical matters to ensure that the Contractor takes adequate safety precautions.

Executive Officer.  The person appointed by PRASA from time to time as the Executive Officer to act according to the rights and powers held by and obligations placed upon him in terms of the Contract.

High-Voltage.  A voltage normally exceeding 1 000 volts.

Live.  A conductor is said to be "live" when it is at a potential different from that of the earth or any other conductor of the system of which it forms a part.

Near.  To be in such a position that a person's body or the tools he is using or any equipment he is handling may come within 3 metres of live exposed high-voltage electrical equipment.

Occupation.  An authorisation granted by PRASA for work to be carried out under specified conditions on, over under or adjacent to railway lines.

Occupation Between Trains.  An occupation during an interval between successive trains.

Project Manager.  The person or juristic person appointed by PRASA from time to time as the Project Manager, to administer the Contract according to the powers and rights held by and obligations placed upon him in terms of the Contract. Responsible Representative.  The responsible person in charge, appointed by a contractor, who has undergone specific training (and holds a certificate) to supervise staff under his control to work on, over, under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment.

Technical Officer.  The person or juristic person appointed by PRASA from time to time as the Technical Officer, to administer the Contractor's performance and execution of the Works according to the powers and rights held by and obligations placed upon the Technical Officer in terms of the Contract.  

Total Occupation.  An occupation for a period when trains are not to traverse the section of line covered by the occupation.

Work on.  Work undertaken on or so close to the equipment that the specified working clearances to the live equipment cannot be maintained.

Work Permit.  A combined written application and authority to proceed with work on or near dead electrical equipment.

2.	PART 1 - GENERAL SPECIFICATION

AUTHORITY OF OFFICERS OF PRASA

2.1	The Contractor shall co-operate with the officers of PRASA and shall comply with all instructions issued and restrictions imposed with respect to the Works which bear on the existence and operation of PRASA's railway lines and high-voltage equipment.

2.2	Without limiting the generality of the provisions of 2.1, any duly authorised representative of PRASA, having identified himself, may stop the work if, in his opinion, the safe passage of trains or the safety of PRASA assets or any person is affected.  CONSIDERATIONS OF SAFETY SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

3.	CONTRACTOR'S REPRESENTATIVES

3.1	The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any hour for call-out in cases of emergency.  The Contractor shall provide the Technical Officer with the names, addresses and telephone numbers of the representatives.

3.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully conversant with this specification and that he shall comply with all his obligations in respect thereof.

4      OCCUPATIONS AND WORK PERMITS

4.1	Work to be done during total occupation or during an occupation between trains or under a work permit shall be done in a manner decided by the Technical Officer and at times to suit PRASA requirements.

4.2	The Contractor shall organise the Works in a manner which will minimise the number and duration of occupations and work permits required.

4.3	PRASA will not be liable for any financial or other loss suffered by the Contractor arising from his failure to complete any work scheduled during the period of an occupation or work permit.

4.4	The Contractor shall submit to the Technical Officer, in writing, requests for occupations or work permits together with details of the work to be undertaken, at least 14 days before they are required.  PRASA does not undertake to grant an occupation or work permit for any particular date, time or duration.

4.5	PRASA reserves the right to cancel any occupation or work permit at any time before or during the period of occupation or work permit.  If, due to cancellation or change in date or time, the Contractor is not permitted to start work under conditions of total occupation or work permit at the time arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in clauses 4.6 to 4.8.

4.6	When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of working time up to the time his labour and plant are employed on other work, but not exceeding the period of the cancelled occupation or work permit.

4.7	When the Contractor is notified less than 2 hours before the schedule starting time, or during an occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration of the occupation or work permit.
4.8	Reimbursement the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be subject to his claims being submitted within 14 days of the event with full details of labour and plant involved, and provided that the Technical Officer certifies that no other work on which the labour and plant could be employed was immediately available.

4.9	Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the Technical Officer written confirmation of the date, time and duration of the occupation.

4.10	Before starting any work for which a work permit has been arranged, the Responsible Representative shall read and sign portion C of form No. T.1276 signifying that he is aware of the limits within which work may be undertaken. After the work for which the permit was granted has been completed, or when the work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed portion C shall sign portion D of the T.1276 form, thereby acknowledging that he is aware that the electrical equipment is to be made "live".  The Contractor shall advise all his workmen accordingly.

5.	SPEED RESTRICTIONS AND PROTECTION

5.1 When speed restrictions are imposed by PRASA because of the Contractor's activities, the Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as possible.

5.2	When the Technical Officer considers protection to be necessary the Contractor shall, unless otherwise agreed, provide all protection including flagmen, other personnel and all equipment for the protection of PRASA's and the Contractor's personnel and assets, the public and including trains. 

PRASA will provide training free of charge of the Contractor's flagmen and other personnel performing protection duties. The Contractor shall consult with the Technical Officer, whenever he considers that protection will be necessary, taking into account the minimum permissible clearances set out in appendixes 1 to 4.  

5.2 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction, which may be given by PRASA personnel providing protection.

6.	ROADS ON PRASA PROPERTY

The provision of clause 25 of the E.5, General Conditions of Contract, or clause 23 of the E.5 (MW), General Conditions of Contract for Maintenance Works, shall apply to the use of existing roads on PRASA's property.

7.	CLEARANCES

7.1	No temporary works shall encroach on the appropriate minimum clearances set out in Appendixes 1 to 4.

8.	STACKING OF MATERIAL

8.1	The Contractor shall not stack any material closer than 3 m from the centre line of any railway line without prior approval of the Technical Officer.






9.	EXCAVATION, SHORING, DEWATERING AND DRAINAGE

9.1	Unless otherwise approved by the Technical Officer any excavation adjacent to a railway line shall not encroach on the hatched area shown in Figure 1.
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9.2	The Contractor shall provide at his own cost any shoring, dewatering or drainage of any excavation unless otherwise stipulated elsewhere in the Contract.

9.3	Where required by the Technical Officer, drawings of shoring for any excavation under or adjacent to a railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

9.4	The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall dispose of it as directed by the Technical Officer.

9.5	The Contractor shall not block, obstruct or damage any existing drains either above or below ground level unless he has made adequate prior arrangements to deal with drainage.

10.	FALSEWORK FOR STRUCTURES

10.1	Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall be submitted to the Technical Officer and his permission to proceed obtained before the falsework is erected.  Each drawing shall be given a title and a distinguishing number and shall be signed by a registered professional engineer certifying that he has checked the design of the falsework and that the drawings are correct and in accordance with the design.

10.2	After the falsework has been erected and before any load is applied, the Contractor shall submit to the Technical Officer a certificate signed by a registered professional engineer certifying that he has checked the falsework and that it has been erected in accordance with the drawings.  Titles and numbers of the drawings shall be stated in the certificate. Notwithstanding permission given by the Technical Officer to proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

11.	PILING

11.1	The Technical Officer will specify the conditions under which piles may be installed on PRASA property.

12.	UNDERGROUND SERVICES

12.1	No pegs or stakes shall be driven or any excavation made before the Contractor has established that there are no underground services, which may be damaged thereby.

12.2	Any damage shall be reported immediately to the Technical Officer, or to the official in charge at the nearest station, or to the traffic controller in the case of centralised traffic control.

13.	BLASTING

13.1	The provisions of clause 23 of the E.5, General Conditions of Contract or clause 21 of the E.5 (MW), General Conditions of Contract for Maintenance Work, shall apply to all blasting operations undertaken in terms of the Contract.  

13.2	The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended).

13.3	Blasting within 500m of a railway line will only be permitted during intervals between trains.  A person appointed by the Technical Officer, assisted by flagmen with the necessary protective equipment, will be in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey his instructions implicitly regarding the time during which blasting may take place.

13.4	The flagmen described in 13.3, where provided by PRASA, are for the protection of trains and PRASA property only, and their presence does not relieve the Contractor in any manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this Contract.

13.5 The person described in 13.3 will record in a book provided and retained by PRASA the dates and times –

0. when each request is made by him to the controlling station for permission to blast;

(ii)	when blasting may take place;

(iii)	when blasting actually takes place; and

iv)	when he advises the controlling station that the line is safe for the passage of trains.

13.6	Before each blast, the Contractor shall record in the same book, the details of the blast to be carried out.  The person appointed by the Technical Officer and the person who will do the blasting shall both sign the book whenever an entry described in 13.5 is made.

13.7	The terms of clause 27 hereof shall be strictly adhered to.

14.	RAIL TROLLEYS

14.1	The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be permitted only if approved by the Technical Officer and under the conditions stipulated by him.

14.2	All costs in connection with such trolley working requested by the Contractor shall, unless otherwise agreed, be borne by the Contractor, excluding the costs of any train protection services normally provided free of charge by PRASA.

15.	SIGNAL TRACK CIRCUITS

15.1	Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting an electrical current makes contact between rails of a railway line/lines.

15.2	No signal connections on track-circuited tracks shall be severed without the Technical Officer's knowledge and consent.

16.	PENALTY FOR DELAYS TO TRAINS

16.1	If any trains are delayed by the Contractor and the Technical Officer is satisfied that the delay was avoidable, a penalty will be imposed on the Contractor of R5 000 per hour or part thereof for the period of delay, irrespective of the number of trains delayed.

PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

17.	GENERAL

17.1	This specification is based on the contents of Metrorail’s publication SAFETY INSTRUCTIONS, HIGH-VOLTAGE ELECTRICAL EQUIP-MENT, as amended, a copy of which will be made available on loan to the Contractor for the duration of the contract.  

These instructions apply to all work near live high-voltage equipment maintained and/or operated by PRASA, and the onus rests on the Contractor to ensure that he obtains a copy.

17.2	The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Safety Instructions: High-Voltage Electrical Equipment.

17.3	The Safety Instructions: High-Voltage Electrical Equipment cover the minimum safety precautions which must be taken to ensure safe working on or near high-voltage electrical equipment, and must be observed at all times.  Should additional safety measures be considered necessary because of peculiar local conditions, these may be ordered by and at the discretion of the Electrical Officer (Contracts).

17.4	This specification must be read in conjunction with and not in lieu of the Safety Instructions: High-Voltage Electrical Equipment.

17.5	The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which causes or could cause any portion of a person's body or the tools he is using or any equipment he is handling, to come within 3 metres of any live high-voltage equipment.

17.6	The Contractor shall regard all high-voltage equipment as live unless a work permit is in force.

17.7	Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer (Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. The Contractor shall unless otherwise agreed bear the cost of the provision of the barriers and other safety        precautions required, including the attendance of PRASA staff where this is necessary.

17.8	No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

18.	WORK ON BUILDINGS OR FIXED STRUCTURES

18.1	Before any work is carried out or measurements are taken on any part of a building, fixed structure or earthworks of any kind above ground level situated within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be carried out.

17.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as temporary staging or shuttering for any part of the Works.

18.3	The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of parapets.




19.	WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

19.1	No person shall stand, climb or work whilst on any platform, surface or foothold higher than the normal unrestricted places of access, namely:-

(i) the floor level of trucks;
(ii) external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
(iii) walkways between coaches and locomotives.

When in these positions, no person may raise his hands or any equipment or material he is handling above his head.

19.2	In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of work.

19.3	The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if essential they shall be handled as nearly as possible in a horizontal position below head height.

19.4	The Responsible Representative shall warn all persons under his control of the danger of being near live high-voltage equipment, and shall ensure that the warning is fully understood.

19.5 Where the conditions in 19.1 to 19.3 cannot be observed the Electrical Officer (Contracts), shall be notified.  He will arrange for suitable Safety measures to be taken.  The Electrical Officer (Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be specially trained by METRORAIL and at its costs, as an Authorised Person to work closer than 3 metres from live overhead conductors and under such conditions as may be imposed by the Senior responsible Electrical Engineer in PRASA.

20.	USE OF EQUIPMENT

20.1	Measuring Tapes and Devices

20.1.1	Measuring tapes may be used near live high-voltage equipment provided that no part of any tape or a person's body comes within 3 metres of the live equipment.

20.1.2	In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown nearer than 3 metres from the live high-voltage equipment.

20.1.3	Special measuring devices longer than 2 metres such as survey staves and rods may be used if these are of non-conducting material and approved by the responsible Electrical Engineer in PRASA, but these devices must not be used within 3 metres of live high-voltage equipment in rainy or wet conditions.

20.1.4	The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits defined in 20.1.1 to 20.1.3 are required.

20.1.5	The restrictions described in 20.1.1 to 20.1.3 do not apply on a bridge deck between permanent parapets nor in other situations where a barrier effectively prevents contact with the live high-voltage equipment.

20.2	Portable Ladders

20.2.1	Any type of portable ladder longer then 2 metres may only be used near live high-voltage equipment under the direct supervision of the Responsible Representative.  He shall ensure that the ladder is always used in such a manner that the distance from the base of the ladder to any live high-voltage equipment is greater than the fully extended length of the ladder plus 3 metres.  Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.
21.	CARRYING AND HANDLING MATERIAL AND EQUIPMENT

21.1	Pipes, scaffolding, iron sheets, reinforcing bars and other material that exceeds 2 metres in length shall be carried completely below head height near live high-voltage equipment. For maximum safety two or more persons to maintain it as nearly as possible in a horizontal position should carry such material.  The utmost care must be take to ensure that no part of the material comes within 3 metres of any live high-voltage equipment.

21.2	Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come within 3 metres of any live high-voltage equipment unless the Electrical Officer (Contracts) has been advised and has approved appropriate safety precautions.

21.3	The presence of overhead power lines shall always be taken account of especially when communications lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

22.	PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

22.1	A pole may be handled for the purpose of erection or removal near high-voltage equipment under the following conditions:

0. If the distance between the point at which the pole is to be erected or removed and the nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by the Responsible Representative.
(ii)	If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that the pole is earthed where possible.  The pole shall be kept in contact with the point of erection, and adequate precautions shall be taken to prevent contact with live high-voltage equipment.

22.2	The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise agreed, be borne by the Contractor.

22.3	The provisions of clauses 22.1 and 22.2 shall also apply to the erection or removal of columns, antennae, trees, posts, etc.

23.	USE OF WATER

23.1	No water shall be used in the form of a jet if it can make contact with any live high-voltage equipment or with any person working on such equipment.

24.	USE OF CONSTRUCTION PLANT

24.1	"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, draglines, dewatering equipment and road vehicles with or without lifting equipment.

24.2	When work is being undertaken in such a position that it is possible for construction plant or its load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

24.3	The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise agreed, be borne by the Contractor.

24.4	When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as to prevent their swinging and coming within 3 metres of live high-voltage equipment.

24.5	Clauses 24.1 to 24.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.  
25.	WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

25.1	If the Responsible Representative finds that the work cannot be done in safety with the high-voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will decide on the action to be taken.

25.2	If a work permit is issued the Responsible Representative shall:-

(i) before commencement of work ensure that the limits within which work may be carried out have been explained to him by the Authorised Person who issued the permit to him, and that he fully understands these limits.

(ii) sign portion C of the permit before commencement of work;     

(iii)  explain to all persons under his control the limits within which work may be carried out, and ensure that they   fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs portion D of the work permit.

26.	TRACTION RETURN CIRCUITS IN RAILS

26.1	DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

26.2	Broken rails with an air gap between the ends, and joints, at which fishplates are removed under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified lines shall not be touched simultaneously until rendered safe by PRASA personnel.

26.3	The Contractor shall not break any permanent bonds between rails or between rails and any structure. He shall give the Technical Officer at least 7 days written notice when removal of such bonds is necessary.

26.4	No work on the track which involves interference with the traction return rail circuit either by cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit before permitting the work to be commenced.

27.	BLASTING

27.1	The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting, and shall give at least 14 days notice of his intention to blast.

27.2	No blasting shall be done in the vicinity of electrified lines unless a member of PRASA's electrical personnel is present.

27.3 The terms of clause 13 hereof shall be strictly adhered to.

28.	HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY PRASA

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or operated by PRASA, the Occupational Health and Safety Act No. 85 of 1993, and Regulations and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.
Such equipment includes:-

(i) Eskom and municipal equipment;

(ii)	the Contractor's own power supplies; and

(iii)	electrical equipment being installed but not yet taken over from the Contractor.
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PART 4 - E4E

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1.	General

1.1	The Contractor and Passenger Rail Agency of South Africa Ltd (hereinafter referred to as “ PRASA are individual employers, each in its own right, with their respective duties and obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and applicable Regulations.  

1.2  The Contractor accepts, in terms of the General Conditions of Contract and in terms of the Act, his obligations as an employer in respect of all persons in his employ, other persons on the premises or the Site or place of work or on the work to be executed by him, and under his control.  He shall, before commencement with the execution of the contract work, comply with the provisions set out in the Act, and shall implement and maintain a Health and Safety Plan as described in the Construction Regulations, 2003 and as approved by PRASA, on the Site and place of work for the duration of the Contract.  

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable Regulations notwithstanding the omission of some of the provisions of the Act and the Regulations from this document.

1.4  PRASA. accepts, in terms of the Act, its obligations as an employer of its own employees working on or associated with the site or place of work, and the Contractor and Technical Officer or his deputy shall at all times, co-operate in respect of the health and safety management of the site, and shall agree on the practical arrangements and procedures to be implemented and maintained during execution of the Works.  

1.5 In the event of any discrepancies between any legislation and this specification, the applicable legislation will take precedence. 

2.	Definitions 

2.1 In this Specification any word or expression to which a meaning has been assigned in the Construction Regulations, shall have the meaning so assigned to it, unless the context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the Act be deemed to be "Construction Work", which, in terms of the Construction Regulations, 2003 means any work in connection with: -

(a)	the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of fixed plant where such work includes the risk of a person falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;




2.3 “competent person” in relation to construction work, means any person having the knowledge, training and experience specific to the work or task being performed: Provided that where appropriate qualifications and training are registered as per the South African Qualifications Authority Act, 1995 these qualifications and training shall be deemed to be the required qualifications and training;  

2.4 “contractor” means principal contractor and “subcontractor” means contractor as defined by the Construction Regulations, 2003.

2.5 “fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the nature of work undertaken, and setting out the procedures and methods applied to eliminate the risk;

2.6 “health and safety file” means a file, or other record in permanent form, containing the information required to be kept on site in accordance with the Act and applicable Regulations;

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards identified and include safe work procedures to mitigate, reduce or control the hazards identified; 

2.8 “Risk Assessment” means a programme to determine any risk associated with any hazard at a construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard;

2.9   “the Act” means the Occupational Health and Safety Act No. 85 of 1993.

3.	Procedural Compliance

3.1	The Contractor who intends to carry out any construction work shall, before carrying out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c)  includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work exceeds 30 days or will involve more than 300 person days of construction work and if the construction work:-
(a) includes excavation work deeper than 1m; or
(b) 	includes working at a height greater than 3 metres above ground or a landing.
3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  The Contractor shall ensure that a copy of the completed notification form is kept on site for inspection by an inspector, Technical Officer or employee.

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all the necessary appointments of competent persons in writing on a form similar to Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.  Copies should also be retained on the health and safety file.

3.4 Subcontractors shall also make the above written appointments and the Contractor shall deliver copies thereof to the Technical Officer.



3.5 In the case of a self-employed Contractor or any subcontractor who has the appropriate competencies and supervises the work himself, the appointment of a construction supervisor in terms of regulation 6.1 of the Construction Regulations, 2003 will not be necessary.  The Contractor shall in such a case execute and sign a declaration, as in Annexure 3, by which he personally undertakes the duties and obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer an access certificate as in Annexure 4 executed and signed by him, permitting and limiting access to the designated site or place of work by the Contractor and any subcontractors under his control.

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any subcontractors as employers in their own right.   The Contractor shall furnish the Technical Officer with full particulars of such subcontractors and shall ensure that they comply with the Act and Regulations and PRASA safety requirements and procedures. 

4.	Special Permits

Where special permits are required before work may be carried out such as for hotwork, isolation permits, work permits and occupations, the Contractor shall apply to the Technical Officer or the relevant authority for such permits to be issued.  The Contractor shall strictly comply with the conditions and requirements pertaining to the issue of such permits.  

5.	Health and Safety Programme

5.1	The Tenderer shall, with his tender, submit a Health and Safety Programme setting out the practical arrangements and procedures to be implemented by him to ensure compliance by him with the Act and Regulations and particularly in respect of: -

(i) The provision, as far as is reasonably practical, of a working environment that is safe and without risk to the health of his employees and subcontractors in terms of section 8 of the Act;  

(ii)	the execution of the contract work in such a manner as to ensure in terms of section 9 of the Act that persons other than those in the Contractor's employment, who may be directly affected by the contract work are not thereby exposed to hazards to their health and safety;

(ii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that no employee or subcontractor of the Contractor does or omits to do any act which would be an offence for the Contractor to do or omit to do.  

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in respect of the hazards to health and safety of his employees and other persons under his control that are associated with or directly affected by the Contractor's activities in performing the contract work and shall establish precautionary measures as are reasonable and practical in protecting the safety and health of such employees and persons.  

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be performed by a competent person, appointed in writing, before commencement of any Construction Work and reviewed during construction.  The Risk Assessments shall form part of the Health and Safety programme to be applied on the site and shall include at least the following:

(a) the identification of the risks and hazards that persons may be exposed to;

(b) the analysis and evaluation of the hazards identified; 

(c)	a documented Health and Safety Plan, including safe work procedures to mitigate, reduce or control the risks identified;  

	(d) a monitoring and review plan. 
5.4	The Health and Safety Plan shall include full particulars in respect of: -  

(a)	The safety management structure to be instituted on site or place of work and the names of the Contractor's health and safety representatives and members of safety committees where applicable;  

(b)the safe working methods and procedures to be implemented to ensure the work is performed in compliance with the Act and Regulations;

(c)	the safety equipment, devices and clothing to be made available by the Contractor to his employees;

(d)	the site access control measures pertaining to health and safety to be implemented;

(e)	the arrangements in respect of communication of health and safety related matters and incidents between the Contractor, his employees, subcontractors and the Technical Officer with particular reference to the reporting of incidents in compliance with Section 24 and General Administrative Regulation 8 of the Act and with the pertinent clause of the General Conditions of Contract forming part of the Contract and 

(f)	the introduction of control measures for ensuring that the Safety Plan is maintained and monitored for the duration of the Contract.  

5.5 The Health and Safety programme shall be subject to the Technical Officer's approval and he may, in consultation with the Contractor, order that additional and/or supplementary practical arrangements and procedures be implemented and maintained by the Contractor or that different working methods or safety equipment be used or safety clothes be issued which, in the Technical Officer's opinion, are necessary to ensure full compliance by the Contractor with his obligations as an employer in terms of the Act and Regulations.  The Technical Officer or his deputy shall be allowed to attend meetings of the Contractor's safety committee as an observer.

5.6 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and Safety Plan is implemented and maintained on the construction site:  Provided that the steps taken, shall include periodic audits at intervals mutually agreed to between the them, but at least once every month.

5.7 The Contractor shall stop any subcontractor from executing any construction work, which is not in accordance with the Contractor’s, and/or subcontractor’s Health and Safety Plan for the site or which poses a threat to the health and safety of persons.

5.8 The Contractor shall ensure that a copy of the Health and Safety Plan is available on site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, registered employee organization, health and safety representative or any member of the health and safety committee.

5.9 The Contractor shall consult with the health and safety committee or, if no health and safety committee exists, with   a representative group of employees, on the development, monitoring and review of the Risk Assessment.

5.10 The Contractor shall ensure that all employees under his control are informed, instructed and trained by a competent person regarding any hazard and the related work procedures before any work commences, and thereafter at such times as may be determined in the Risk Assessment.

5.11 The Contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the Risk Assessment before any work commences, and thereafter at such times as may be determined in the Risk Assessment.

5.12 The Contractor shall ensure that all visitors to a construction site undergoes health and safety induction pertaining to the hazards prevalent on the site and shall be provided with the necessary personal protective equipment.
6. Fall Protection Plan

6.1.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of this Specification, revealing risks relating to working from an elevated position the contractor shall cause the designation of a competent person, responsible for the preparation of a fall protection plan;

6.1.2 The Contractor shall implement, maintain and monitor the fall protection plan for the duration of Contract.  The Contractor shall also take such steps to ensure the continued adherence to the fall protection plan.

6.1.3 The fall protection plan shall include: -

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary to work at elevated positions;

(d) the training of employees working from elevated positions; and

(e) the procedure addressing the inspection, testing and maintenance of all fall protection equipment.

7.	Hazards and Potential Hazardous Situations

The Contractor and the Technical Officer shall immediately notify one another of any hazardous or potentially hazardous situations which may arise during performance of the Contract by the Contractor or any subcontractor and, in particular, of such hazards as may be caused by the design, execution and/or location and any other aspect pertaining to the contract work.  

8.    Health and Safety File

8.1   The Contractor shall ensure that a health and safety file is opened and kept on site and shall include all documentation required as per the Act and applicable regulations, and made available to an inspector, the Technical Officer, or subcontractor upon request. 

8.2   The Contractor shall ensure that a copy of the both his Health and Safety Plan as well as any subcontractor’s Health and Safety Plan is available on request to an employee, inspector, contractor or the Technical Officer.

8.3   The Contractor shall hand over a consolidated health and safety file to the Technical Officer upon completion of the Construction Work and shall in addition to documentation mentioned in the Act and applicable Regulations include a record of all drawings, designs, materials used and other similar information concerning the completed structure.
ANNEXURE 1

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1.	(a)	Name and postal address of principal contractor: _____________________________________________________________________

	(b)	Name and tel. no of principal contractor’s contact person:
_____________________________________________________________________

2.  	Principal contractor’s compensation registration number: _____________________________

3.	(a)	Name and postal address of client:  _____________________________________________________________________

	(b)	Name and tel no of client’s contact person or agent:      
		_____________________________________________________________________

4.	(a)	Name and postal address of designer(s) for the project: _____________________________________________________________________

	(b)	Name and tel. no of designer(s) contact person:
	        ____________________________________________________________________

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of regulation 6(1).  _____________________________________________________________________

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in terms of regulation 6(2).  ____________________________________________________________

7. Exact physical address of the construction site or site office:  _____________________________________________________________________

8. Nature of the construction work: _____________________________________________________________________
		_____________________________________________________________________
		_____________________________________________________________________
		_____________________________________________________________________
		_____________________________________________________________________

9. Expected commencement date: _______________________

10. Expected completion date: ___________________________

11. Estimated maximum number of persons on the construction site: _______________________

12. Planned number of contractors on the construction site accountable to the principle contractor:
	___________________


13. Name(s) of contractors already chosen.
	___________________
	___________________
	___________________
	___________________
	___________________
	___________________
	___________________



_______________________						_________________

Principal Contractor 								Date



_______________________						_________________

Client										Date


*	THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

*	ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.














ANNEXURE 2


OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

SECTION/REGULATION: __________________________________________

REQUIRED COMPETENCY: ________________________________________

	In terms of ________________________________________    I,
	
	

	
representing the Employer) do hereby appoint
	
	

	
As the Competent Person on the premises at
	

	
(physical address) to assist in compliance with the Act and the applicable Regulations.



Your designated area/s is/are as follows: -








Date:		____________________________________

Signature: -	____________________________________

Designation: - 	____________________________________



	

ACCEPTANCE OF DESIGNATION


	I,
	    
	do hereby accept this Designation and acknowledge that I 

	understand the requirements of this appointment.



Date:		____________________________________

Signature: -	____________________________________

Designation: - 	____________________________________




ANNEXURE 3



	OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

	DECLARATION




	In terms of the above Act I,
	
	am personally assuming the duties

	
and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of Section 16(1), I will, as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the above Act are properly discharged.







Signature: -	____________________________________

Date:	 	____________________________________
	


NB: Please forward specifications of all items where equivalents are quoted.
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