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1. Introduction

Transmission Division is part of Eskom Group that is mandated for the planning, operating and
maintaining transmission assets throughout their economic life, provides access to an
interconnected transmission system and influences customer demand and behaviour.

Transmission Division develop optimal plans and engineering solutions for the expansion,
maintenance and refurbishment of the power transmission network as well as providing a technology
and asset management service to ensure that the integrated power system is reliable, adequate and
secure.

The Division execute projects related to the capital expansion, strengthening and refurbishment of
transmission assets as well as construction management of transmission networks required for the
integration of new generators and loads. Ensure a reliable and sustainable transmission network
through operating, maintaining and commissioning of new assets.

Eskom’s responsibility and commitment is to ensure a safe working environment is in line with its
Safety, Health, Environmental and Quality Policy, along with legislative obligations.

This OHS specification is Eskom the minimum requirements which are required to be met for the
specific contract and for the duration of the contract period by contractors and where required, the
delivery organisation.

The contractor is expected to develop a OHS plan which meets these requirements as well
as all the relevant applicable legislation they conform to.

Transmission Division / Eskom in no way assuming the contractor’s legal responsibilities.
The contractor is and remains accountable for the quality and the execution of his/her health
and safety programme for his/lher employees and appointed contractor employees.

This OHS specification reflects minimum requirements and should not be construed as all
encompassing.

Note 1: All the requirements listed hereunder are in relation to the contract and do not supersede or
replace any organizational OHS requirements.

Where requirements listed are already in place, then the organisational requirements must be taken
in cognisance of and listed in the respective OHS plans. If there are any additional Eskom and or
legislative requirements listed in the OHS specification, then these must be addressed.

2. Supporting Clauses

2.1 Scope

This OHS specification lists the legislative and Eskom requirements and where applicable, any
requirements pertaining to Local Authorities / Municipal by-laws / Environmental legislation that must
be met by the contractor.
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2.1.1 Purpose

This document will provide a standardised approach to the compilation of OHS specifications
throughout Eskom for contracts, standards and NEC 3 contracts.

2.1.2 Applicability

This OHS specification shall be applicable to any contracting organisation who intends tendering for
the contract.

2.2 Normative/Informative References

Parties using this document shall apply the most recent edition of the documents (not limited to)
listed in the following paragraphs.

2.2.1 Normative

[1] Basic Conditions of Employment Act No 75 of 1997.

[2] Occupational Health and Safety Act and Regulations No 85 of 1993.
[3] National Environmental Management Act 107 of 1998.

[4] National Road Traffic Act 93 of 1996.

[5] 32-37 Eskom Substance Abuse Procedure.

[6] 32-136 Contractor Health and Safety Requirements

[7] 240-62196227 Life- saving Rules

[8] 32-95 Environmental, Occupational Health and Safety Incident Management Procedure
[9] 32-727 SHEQ Policy

[10] 32- 418 Working at Heights Procedure

[11] 240-62946386 Vehicle and Driver Safety Management Procedure
[12] 32-520 Risk Assessment procedure

[13] Plant Safety Regulations / The Operating Regulations for High Voltage Systems (ORHVS) -
240-114967625

2.2.2 Informative

[1] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19)
[2] SANS 1186 Symbolic Safety Signs

[3] Constitution of the Republic of South Africa No 108 of 1996

[4] DMN 34-110 Operating A Vehicle Mounted Crane

[5] DMN 34-1981 Excavations.
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Definition

Explanation

Appointed contractor

Means a contractor appointed by the principal contractor

Baseline risk
assessment

(32-520) baseline operational risks refer to the health and safety risks
associated with all standard processes and routine activities in the business

Business unit (BU)

(32-296) means any defined unit within the Eskom environment, operating as
a business under a particular cost-centre number. In the context of this
document and in terms of health and safety, any reference to a BU includes a
defined unit within any Eskom division and its subsidiaries

Client

(OHS Act) Eskom representative (Internal — Asset Owner), also referred to as
the contract administrator/custodian or agent or project manager (as defined
in the contract). He/she is the person responsible for ensuring that the works
or services are executed in terms of the contract, as well as adherence to
legislation pertaining to the contract.

Competent person

(OHS Act) means any person having the knowledge, training, experience,
and qualifications, specific to the work or task being performed, provided that,
where appropriate, qualifications and training are registered in terms of the
South African Qualifications Authority Act, 1995 (Act No. 58 of 1995)

Contractor

(OHS Act) means an employer as defined in section 1 of the Act who
performs contracted work and includes principal contractors

Construction work

Any work in connection with

a. the construction, erection, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure.

b. the construction, erection, maintenance, demolition or dismantling of any
bridge, dam, canal, road, railway, runway, sewer or water reticulation
system or the moving of earth, clearing of land, the making of excavation,
piling or any similar civil engineering structure or type of work.

Consultant

means a person providing professional advice

Controlled disclosure

controlled disclosure to external parties (either enforced by law or
discretionary)

Duty of care to the
environment

(32-136) anybody who causes or has caused or may cause significant
pollution or degradation of the environment must take reasonable measures
to prevent such pollution or degradation from occurring, continuing, or
recurring. If such harm to the environment is authorised by law or cannot
reasonably be avoided or stopped, such person must minimise and rectify
such pollution or degradation of the environment

Employee (OHS Act) means, subject to the provisions of subsection (2), any person
who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision
of an employer or any other person

Employer (OHS Act) means, subject to the provisions of subsection (2), any person

who employs or provides work for any person and remunerates that person
or expressly or tacitly undertakes to remunerate him/her, but excludes a TES
(ex labour broker) as defined in section 1(1) of the Labour Relations Act 1956
(Act No. 28 of 1956)
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Definition

Explanation

Environment

(32-94) means:

a. the land, water, and atmosphere of the earth;

b. micro-organisms and plant and animal life; and

c. any part or combination of (a) and (b) and the interrelationships among
and between them, and the physical, chemical, aesthetic, and cultural
properties and conditions of the foregoing that influence human health
and well-being

Environmental
Management plan

A detailed plan of action prepared to ensure that recommendations for
enhancing or ensuring positive impacts and limiting or preventing negative
environmental impacts are implemented during the life-cycle of a project.
This Environmental Management Plan should preferable form part of
Eskom’s Environmental Management System

Eskom requirements

Eskom requirements flowing from directives, policies, standards, procedures,
specifications, work instructions, guidelines, or manuals

Fall protection plan

(OHS Act) means a documented plan of all risks relating to working from an
elevated position, considering the nature of work undertaken, and setting out
the procedures and methods to be applied in order to eliminate the risk

Hazard

(OHS Act) means a source of, or exposure to, danger

Hazard identification

(OHS Act) means the identification and documenting of existing or expected
hazards to the health and safety of persons, which are normally associated
with the type of construction work being executed or to be executed

Health and safety file

(OHS Act) means a file or other record in permanent form, containing the
information required in relation to the contract.

Health and safety plan

(OHS Act) means a document plan that addresses hazards identified and
includes safe work procedures to mitigate, reduce, or control hazards
identified

Health and safety
specification

(OHS Act) means a document specification of all health and safety
requirements pertaining to associated to a contract, so as to ensure the
health and safety of persons.

Health and safety
requirements

means comprehensive health and safety requirements for a contract, project,
site, and scope of work. This specification is intended to ensure the health
and safety of persons, both workers and the public, and the duty of care to
the environment. The health and safety requirements must be specific to
each contract, project, site, and scope of work

Lifesaving Rules

(240-62196227) a rule that, if not adhered to, has the potential to cause
serious harm to people

Medical Certificate of
fitness

(OHS Act) means a certificate valid for one year, issued by an occupational
health practitioner, issued in terms of the regulations, whom shall be
registered with the Health Professions Council of South Africa

Medical surveillance

(OHS Act) means a planned programme or periodic examination (which may
include clinical examinations, biological monitoring, or medical tests) of
employees by an occupational health practitioner or, in prescribed cases, by
an occupational medicine practitioner

Method statement

(OHS Act) means a written document detailing the key activities to be
performed in order to reduce, as reasonably as practicable, the hazards
identified in any risk assessment
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Organisation

may be defined as a group of individuals (large of small) that is cooperating
under the direction of executive leadership in accomplishment of certain
common objects

Pre-job meetings

(34-227) means a meeting that is held prior to the commencement of the
day’s work and that is attended by all the relevant employees associated with
the work task

Principal contractor

(In the text of this document) Means an employer, as defined in section 1 of
the OHS Act, who intends to tender for or has signed a contract with Eskom
for services rendered.

Provincial director

(OHS Act) means the provincial director as defined in Regulation 1 of the
General Administrative Regulations under the Act

Responsible Manager

Is a Manager of a department, section or operating/business unit who has
been appointed as part of the Eskom delegation of authority process with the
aim to assist the applicable 16(2) assigned person in executing his/her duties
in terms of the Occupational Health and Safety Act

Risk assessment

(OHS Act) means a programme to determine any risk associated with any
hazard at a construction site in order to identify the steps needed to be taken
to remove, reduce, or control such hazard.

Site

(34-228) means an Eskom department, unit, complex, building, specific
project, work site, or the site where agents, clients, principal contractors,
contractors, suppliers, vendors, and service providers provide a service to
Eskom, directly or indirectly

Service provider

any private person or legal entity that provides any service(s) to Eskom for
compensation

Subsidiary (32-94) an enterprise controlled by another (called the parent) through the
ownership of greater than 50% of its voting stock

Supplier (32-1034)means a natural or legal person who renders a service and may
include the following current or potential supplier vendor, contractor,
consultant

Task (34-227) a segment of work that requires a set of specific and distinct actions

for its completion

Toolbox talks

(84-227) where the team leader, after conducting pre-task planning, shares
all the tasks at hand and discusses task allocation, the identified risks, and
the control measures with all his/her team members on site before
commencing a specific task and documenting the agreed strategy. (This
shall be done to ensure common understanding of the tasks, risks, and
control measures required.)

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 1993, as
amended, and the Regulations thereto
Visitor any person visiting a workplace with the knowledge of, or under the

supervision of, an employer.
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2.4 Abbreviations

Abbreviation Description
AlA Approved Inspection Authority
BU Business Unit
CE Chief Executive
GE Group Executive (Divisional)
CNC (Eskom) Customer Network Centre
CR Construction Regulations of the OHS Act
COID Act Compensation for Occupational Injuries and Diseases Act
DMR Driven Machinery Regulations
DelL Department of Employment and Labour (Inspection and Enforcement services —
Provincial office)
EAP Employee Assistance Program
EP Emergency Preparedness
ERfW Environmental Regulations for Workplaces
GAR General Administrative Regulations
GSR General Safety Regulations
HCS Hazardous Chemical Substances
MD Managing Director
LDV Light Delivery Vehicle
LoG (COID) Letter of Good Standing
MSDS Material Safety Data Sheets
NEMA National Environmental Management Act
OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993
SACPCMP South African Council for the Project & Construction Management Professions
SABS South African Bureau Standard
SANS South African National Standard
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2.6 Roles and Responsibilities

2.6.1 Commitment

Visible commitment is essential to providing a safe work environment. Managers, supervisors and
employees at all levels must demonstrate their commitment by being proactively involved in the day
to day operations, in particular the Occupational Health and Safety aspects of any project / contract.
Legislation requires that each employee must take reasonable care of themselves and their fellow
workers, from management level down to the lowest employee level.

2.6.2 Principal contractors and appointed contractors

Note 1: Most of the roles and responsibilities listed apply to both principal contractors and any
appointed contractors. Where some of the listed do not apply to both, then the specific
responsibilities will be listed and titled. The contractors shall:

1.

Carry out all duties as listed in section 8, 9 and 10, the various other regulations that form
part of the OHS Act and Regulation 7 of the Construction Regulations.

The principal contractor must notify the provincial director of the Department of Labour in
writing of all construction work if it falls within the scope of Regulation 4of the Construction
Regulations (if this has not been arranged and or done by the client/agent);

Carry accountability and responsibility for the safety and health of their employees and their
appointed contractors within their working area, as contemplated by section 37(2) of the OHS
Act;

Shall keep a record of all employees including the appointed contractor employees, including
date of induction, relevant skills and licenses and be able to produce this list at the request
of the Eskom Project Manager.

Ensure that all their appointees are made aware of their accountabilities and responsibilities
in terms of their appointment and that they advise and assist these appointees in the
execution of their duties.

Ensure that the minimum legislative, regulatory and Eskom OHS requirements are complied
with on all work sites.

Give the Eskom project managers and line managers / responsible managers their full
participation and cooperation.

Compile a OHS (health and safety) file where all relevant health and safety records must be
kept for each work site.

The principal contractor must hand over a consolidated (to include any appointed contractors
files) health and safety file to the Eskom project manager on completion of the project. This
is to include all drawings, designs, lists of materials used and other applicable information
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

about the completed project, as well as the list of appointed contractors, the agreement, and
the type of work completed.

Contractors must hand over a consolidated (to include any appointed contractors files) health
and safety file to the principal contractor on completion of the project. This is to include all
drawings, designs, lists of materials used and other applicable information about the
completed project, as well as the list of appointed contractors, the agreement, and the type
of work completed.

The principal contractor must provide the project manager with a certified copy of his/her
Compensation Commissioner’s valid letter of good standing before the commencement of
work and any future renewal letters obtained during the project for record-keeping purposes.
The letter of good standing shall reflect the name of the contractor's company. Similarly, the
principal contractor must provide the Eskom project manager with all the valid letters of good
standing from their appointed contractors.

Contractors must provide the principal contractor with a certified copy of his/her
Compensation Commissioner’s valid letter of good standing before the commencement of
work and any future renewal letters obtained during the project for record-keeping purposes.
The letter of good standing shall reflect the name of the contractor’'s company.

Appoint competent staff to perform the project work and ensure that all employees are trained
in the health and safety aspects relating to such work and that the employees understand
the hazards associated with all other work being carried out on the project.

Ensure that all employees are conversant with all relevant work procedures and that they
adhere to such procedures. Similarly (without removing the appointed contractors’
responsibilities), ensure that their appointed contractors and their employees are conversant
with all relevant work procedures and that they adhere to such procedures.

Co-ordinate the activities of all the appointed contractors in the interests of safety and health;

Ensure that potential contractors (whom they intend appointing) submitting tenders have
made detailed provision for the cost of safety and health measures throughout the project.

Stop his /her employees and any appointed contractors if project work is not in accordance
with the health and safety plan or if such work poses a threat to the health and safety of
persons or a risk of degradation to the environment.

Take reasonable steps to ensure cooperation between all their appointed contractors.

Only appoint contractors to do work, if satisfied that the contractor has the necessary
competencies and resources to perform the work safely.

Appoint full-time competent employees in writing to supervise the performance of all
specified work throughout the contract period.
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Note 2:

No work may commence and or continue without the presence of the appointed project manager or

project supervisor during performance of the contracted work.

21.

Ensure that the supervisor or manager do not supervise work on any site other than the site
for which such supervisor has been appointed for.

Note 3: In determining the number of appointed competent supervisors, the nature and scope of work being
performed, shall be taken into consideration.

Note 4: If a sufficient number of competent employee(s) have been appointed to assist the construction
supervisor, the construction supervisor may supervise more than one site.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

Appoint a full or part time safety officer or construction safety officer (registered with
SACPCMP) in writing.

Not victimise or dismiss employees, by virtue of the employees divulging health and safety
information or suspecting such information has been divulged, in the interests of health and
safety requirements;

Follow a process of disciplinary action if any of their employees or their appointed contractor
employees have transgressed any of the requirements of the health and safety specification,
safety and health plans, site rules or any other requirements.

Ensure that all appropriate precautions are taken to protect persons (visitors, members of
the public, and other contractors) present at work or in the vicinity of a construction site
against all risks that may arise from such site.

Before the commencement of any work, conduct risk assessments which shall include public
safety. This should be done by a competent person appointed in writing with a view to identify
hazardous and potentially hazardous work operations.

Ensure that pre-task risk assessments are conducted and documented daily and prior to the
starting of any new task, irrespective of whether it is a repetitive task or not.

Take prime responsibility for all aspects of environmental management associated with the
project activity for which they are responsible.

Provide any appointed contractor who is making a bid or is appointed to perform work on
Eskom’s behalf, with the relevant sections of the documented Eskom’s SHE Specification.

Principal contractors are required to approve appointed contractor’s health and safety plans
if they meet all the requirements.

Must ensure that an organisation medical surveillance programme for the duration of the
contract is in place and maintained.
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32. Prior to having pre-employment and periodic medicals fithess examinations conducted,
person/man job specifications must be compiled and handed to the occupational health
practitioner.

33. Ensure that pre-employment, periodic and exit medicals are carried out on their employees.
Medical assessments must be conducted by a registered Occupational Health Practitioner.
During the pre-employment medical, where employees will be required to work at heights,
they will also be required to undergo the required employee physical and psychological
fitness examinations.

34. Ensure, prior to the commencement of construction work, that all persons involved in the
project work, as well as the appointed contractors, have received a health and safety
induction training session. Similarly, ensure that all visitors to site undergo the site’s
induction training.

35. Ensure, prior to the commencement of construction work or contracted work, that all their
employees involved in the project work, as well as the appointed contractors, have received
task-specific training.

36. Issue risk-based personal protective equipment (PPE) as a measure of last resort to their
employees, inspect such equipment regularly and ensure recipients of PPE are trained in the
proper use, care and where necessary, the maintenance of PPE.

Note 5: should the principal contractor or his/her appointed contractors entertain visitors on site, they will be
held responsible for the provision and wearing PPE.

37. Erect their own site huts, temporary buildings, storage areas, toilets, fencing, and any other
structure as may be required. Any such structures shall be positioned and erected in
compliance with any instructions from the Eskom project manager and the relevant site
safety and fire prevention requirements.

38. On completion of the work remove all structures erected by them, and where required by law
rehabilitate the environment.

39. Where performing work with the environment, ensure that minimal damage is done and that
where an Environment Management Plan is in place, then adhere to the plan.

40. Respect the rights of landowners/lessors and the preservation of their registered activities.

41. Must have a substance abuse program which must be in line with the requirements of the
OHS Act.

42. Ensure that no alcohol or other intoxicating substances are brought on to or remains on the
work sites.

Note 6: Eskom will not tolerate the presence of anyone who is or who appears to be under the influence of
alcohol or any other intoxicating substance whilst performing work for them or on any work site.
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43

44,

45.

46.

47.

48.

49.

50.

. Ensure that all equipment and tools used comply with OHS Act requirements with respect to
condition, use, care, storage, maintenance, and the management of these.

Ensure that all incidents are reported and investigated timeously by competent incident
investigators.

Be involved in all their appointed contractor’s investigations.

Establish health and safety committees, hold such committee meetings on all sites, and
ensure that appointed contractors participate in their health and safety meetings.

Chair their own health and safety committee meetings and record such meetings.

Appoint enough health and safety representatives in terms of legislative requirements and
ensure that the appointed contractors appoint health and safety representatives for their work
sites.

When appointing contractors, advise the project manager in writing timeously and obtain
his/her approval prior to them commencing work.

Shall keep a record of all employees including the appointed contractor's employees,
including date of induction, relevant skills and licenses and be able to produce this list at the
request of the Eskom Project Manager.

2.6.3 Construction Managers/ Contract Managers

Note 1

: No work may commence and or continue without the appointed supervisor or manager during the

performance of the contracted work.

1.

2.

© o N

Not supervise construction work on any construction site other than the site they have been
appointed to supervise.

Assist the contractor and/or the appointed safety officer in conducting site induction training
for new staff and site visitors.

Instruct and train all employees under their control on any hazardous and related work
procedures, before any work commences and thereafter, at such times as may be
determined by a risk assessment.

Ensure that the minimum legislative and Eskom SHE requirements are complied with on all
work sites.

Stop any construction work that is not in accordance with the safety and health plan or if such
work poses a threat to the safety and health of persons or a risk of degradation to the
environment.

Ensure that risk-based personal protective equipment (PPE) has been issued and
employees wear/use the PPE as instructed.

Inspect such PPE on a regular basis and record the inspections.

Ensure that all incidents are reported to the client and are investigated.

Be involved in all investigations that occur within their area of responsibility.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Carry out audits and or inspections on their contractors at least monthly and any appointed
contractors on instructions of their contractor.

Ensure that employees under their control are conversant with all relevant work procedures
and that they adhere to such procedures.

Before the commencement of any work, where possible, assist in the conducting of risk
assessments and ensure that appropriate mitigating measures have been considered and
implemented.

Ensure that daily or pre-task risk assessments are conducted and documented daily and
prior to the starting of any new task, irrespective of whether it is a repetitive task. Ensure that
the team are involved in the abovementioned risk assessments.

Hold toolbox talks at the start of each day/ task to discuss health and safety issues as well
as confirming the requirements of the daily risk assessments.

Ensure that all appropriate precautions are taken to protect persons (visitors, members of
the public, and other contractors) present at work or in the vicinity of a construction site
against all risks that may arise from such site.

Ensure that no alcohol or other intoxicating substances are brought on to, or remains on, the
premises / work sites and that no employee remains on site if he/she is under the influence.
Furthermore, report such instances to contract management.

Ensure that all equipment and tools used on site comply with OHS Act requirements with
respect to condition, use, care, storage, maintenance, and the management of these.
Ensure that they and their contractor managers give clear and unambiguous instructions for
the project work, to the employees for whom they are responsible for.

Not victimise their employees by virtue of their employee’s divulging health and safety
information or suspecting such information has been divulged, in the interests of health and
safety requirements (reference — section 26 of the OHS Act).

Where any work is performed which involves the environment, ensure that minimal damage

is done to the environment and that where an Environment Management Plan is in place,
then the plan adhere to the plan.

Stop any employee or contractor from performing construction work which is not in
accordance with the principal contractor’'s and or appointed contractors’ health and safety
plan which poses a threat to the health and safety of persons.

2.6.4 Contractor site supervisor or Contract Supervisor

Must:

1.
2.

o

Be competent to perform the required supervisory tasks.

Ensure their employees and all appointed contractors comply with the required statutory and
Eskom project requirements.

Inspect all work done by the Contractors to ensure adherence to Eskom’s standards and
specifications.

Conduct follow-up inspections to ensure findings are closed out and preventative action is in
place.

Monitor contractors for adhere to statutory requirements and safety standards.

Monitor contractors overall SHE performance on site to achieve excellent results

Ensuring a Safe working environment is established and maintained by the contractor for the
elimination of unsafe acts by all people whilst on the project site.
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10.
11.

12.
13.
14.
15.
16.
17.
18.

19.

Discuss all SHE related problems with the relevant contractor management timeously in the
first instance and thereafter the Eskom project manager in the second instance relating to
procedure requirements, non-conformances identified, corrective actions, audits, and
inspection schedules.

Ensuring that quality records are maintained in accordance with legislative and Eskom
requirements.

Continual liaison between the principal contractor, appointed contractors and employees.
Ensures that employees and appointed contractors are aware of latest standards,
procedures, work instructions and safety regulations issued by Eskom:

Conduct site Inspections for compliance to OHS requirements and compiles the relevant
inspection reports.

Submit the observation reports to the relevant management.

Have meaningful participation in the project statutory health and safety committee meetings.
Participate in all appointed contractor incident investigations.

Participate in the principal contractor’'s emergency preparedness planning.

Ensure that their own employees and those of any appointed contractor are competent to
perform the tasks assigned.

Issue site instructions on behalf of the principal contractor where and when the appointed
contractors deviate from safety requirements.

Assist the principal contractor with the handing over process, the OHS file and relevant
documentation.

2.6.5 Employees

Must:

1.
2.

3.

Be responsible for their own safety and health and that of their co-workers.
Co-operate with their employer to meet all the employer’s as well as legislative and Eskom
requirements.
Familiarise themselves with their responsibilities during induction and awareness training
sessions, some of which are:

a. familiarising themselves with their workplaces and safety and health procedures.

b. working in a manner that does not endanger them or cause harm to others.

c. ensuring that the work area is kept tidy.

d. reporting all incidents and near misses.

e. protecting fellow workers against injury by performing job observations.

f. reporting unsafe acts and unsafe conditions.

g. reporting any situation that may become dangerous; and

h. carrying out lawful orders and obeying safety and health rules.
Who become aware of any person disregarding a safety notice, instruction, or regulation,
immediately report this to the person concerned. If the person persists, stop that person
from working, and report the matter to contractor management and/or Eskom’s project
manager or supervisor immediately.
Not damage, alter, remove, render ineffective, or interfere with anything that has been
provided for the protection of the site or for the health and safety of persons this includes any
guarding of machinery or equipment.
Obey any safety signs and always adhere to any site demarcation.
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7. When entering or leaving the site, do so via the official designated access/departure routes.
Where reflective jackets/bibs are required to be worn, wear them.

8. Be subjected to any disciplinary action, if having transgressed any of the requirements of the
health and safety site rules, Eskom requirements, company requirements, or legislative
requirements.

9. Avoid any act that may endanger their own health and safety or that of fellow employees,
members of the public, or visitors who may be affected by their acts and/or omissions at
work.

10. Have the right to obtain proper information from their employer regarding health and safety
risks and measures related to the work processes.

11. Use facilities placed at their disposal and not misuse anything provided for their own
protection or that of others.

12. Have the right to remove themselves from danger when they have good reason to believe
that there is an imminent and danger to their health and safety and have the duty to inform
their supervisor immediately of such danger.

13. Report to their supervisor (in the first instance), the principal contractor (in the second
instance), and/or the Eskom project manager, any substandard acts and/or conditions that
have come to their attention and that have not been rectified or acted on by their contractor
management timeously.

14. Have the right and the duty at any workplace to participate in ensuring healthy and safe
working conditions, to the extent of their control, over the equipment and methods of work
adopted.

15. Maintain the surrounding area of the work site in a neat and tidy condition.

16. Have meaningful participation in regular health and safety meetings.

17. Have the right to refuse to perform or continue to perform any task/job on the grounds of
health, safety, and environmental concerns.

18. When given instructions, understand the instructions and be permitted to clarify those

instructions.

2.6.6 Contractor Health and Safety officer

Promote a OHS culture within the organisations involved in the project / contract.

The contractor’s safety and health officer shall assist in the control of all health and safety-
related matters on the sites.

Be involved in the developing the project OHS plan and SHEQ policy.

Be in constant liaison and cooperate with Eskom’s OHS professionals responsible for
providing them with a health and safety service.

Ensure that this OHS specification is adhered to by his/her principal contractor and is
submitted to any appointed contractors.

Conduct audits and inspections of all work sites for the duration of the project.

Be involved in the organisations incident investigations when required.

Participate in the organisation’s statutory and non-statutory health and safety committee
meetings.

Conduct organisational, site and visitor induction training.

. Stop any employee or contractor from performing construction work which is not in

accordance with the principal contractor’'s and or appointed contractors’ health and safety
plan which poses a threat to the health and safety of persons.
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11. Ensure that no alcohol or other intoxicating substances are brought on to, or remains on, the
premises / work sites and that no employee remains on site if he/she is under the influence.
Furthermore, report such instances to contract management.

12. Make themselves available and ensure co-operation of employees under their control to
undergo breathalyser and drug testing while entering and/or being on any Eskom work site

by Eskom.

13. Carry out audits and or inspections on their contractors at least monthly and any appointed
contractors on instructions of their contractor.

14. Carry out frequent behaviour observations of employees under their control at least monthly
and any appointed contractors on instructions of their contractor.

2.5 Related/Supporting Documents

Eskom OHS Act section 37 (2) agreement to be signed at procurement during the signing of the
NEC contract, it is the responsibility of the project manager to ensure that the 37(2) agreement is
signed, and a copy be kept in the contractor file at procurement.

3. Specification

3.1 Scope of work

AREAS

ACTIVITIES

Outer fence/Gates

Repair or replace all openings in the fence

Treat all rusted areas (fence and gates)

Repair and replace steel supports where applicable

Earth all unearthed structures

Repair or replace identified defects on gates

Security Fence

Repair or replace defective insulators

Repair and re-tension fence wires where applicable

Repair or replace defective steel supports

Earth unearthed steel structures

Treat all rusted areas (fence and gates)

Access control

Repair or replace defective motor sliding gate for free movement over wheels
& Roller bearings

Repair or replace broken Hinges, magnetic switches, magnetic lock, Rollers,
wheels , Hinges and chains, limit switches, ect
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Repair or replace the motor & Gearbox mechanisms limit switches defective
cables, straps/connections

Repair or replace emergency cranks and drives

Repair or replace infrared safety beams

Repair or replace motors, drives and belts.

Replace and repair security guard houses

Security fence lights

Repair or replace all defective lights

Repair or replace defective cables and connections

Earth all unearthed steel structures

Driveways [/ Access
Roads

Repair potholes, road markings on driveways and access roads

Repair /replace water pipes underneath driveways.

Ensure pavements and drainage areas are clean and free of any waste
material

Drainage system / Bore
holes/Plumbing

Repair defective drainage system

Repair and cleaning of sewer pipes / septic tanks

Unblocking of sewer system

Repair / replace borehole pumps, motors and pipes

Pressure jetting — ad hoc maintenance

Attend/repairs to burst pipes, blocked toilets, Sewer line faults, faulty tap
repairs iro replacement call outs

Water connection to Hydro boils water tanks, sewer systems and buildings

Supply and install of appliance including (water purifiers, hydro boil etc).
Grease or replace gullies

Repairing of burst and leaking pipes

Install or replace toilets urinals, lavatories, bathtubs, showers, sinks, mixing
valves, troughs and faucets.

Removal of appliances, plumbing fixtures, waste and vent piping and
permanent capping of water, drains, vent piping after appliance’s, pipping
system or fixture removal.

Annual testing of boreholes and water pump maintenance/ replacement

Water tank repair and replacement

Installation of water storage tanks. Disposal of building rubble or waster
material/items. Fat trap sucking, cleaning, and waste disposal (Including
disposal certificate)
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Fire Protection

Repair or replace identified defects on the fire hydrants system

INSPECT detectors, equipment or other items having a defined service life
and report where the service life is exceeded or will be exceeded before the
next scheduled service.

Servicing of fire exstinguishers and replacement as and when required basis

HV Yard

Filling up of yard stones

Paving work: repairs/replace

Repair or replace broken trench covers

Repair or replace all defective plinths

Ground stabilisation

Construction of ramps

Flood lights

Repair or replace all defective lights

Repair or replace all defective cables and connections

Earth all unearthed steel structures

Repair or replace control circuits

Transformer Bank

Repair or rebuilt bund wall

HV Yard Fence

Repair all openings

Treat all rusted areas and gates

Repair or replace all steel supports

Oil dams

Repair or replace top mesh cover

Pump out access water

Repair fence and gates

Repair leaks

Repair or replace water pump

Reseal joints

Battery room

Repair or replace defective doors

Clean air filters

Repair or replace all lights (incl emergency lights)

Repair or replace extractor fan
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Oil Storage Repair or rebuilt storage area bund wall
Repair Leaks contained within bunded area
Building Repair water leaks and taps, pipes, replace and clean curbing, clean and

maintain stormwater pits and pipping.

Repair or replace lights

Repair or replace toilets

Ventilation system functionality

Breaking down and removing of brickwork, reinforced concrete including
cutting off and removing reinforcement.

Breaking out and form opening through brick wall for windows including
necessary precast or concrete lintels, making good plaster or facings on one
or both sides, into reveals.

Taking out and moving doors, windows, including threshold and sills from
brickwork to remain (built up or altering openings elsewhere measured)

Repair, clean and replace defective windows

Repair defective Floors and walls (tiles, carpets, ect)

Repair or replace defective doors handles and hinges

Repair or replace Gutters/down pipes

Repair or replace Ceilings boards and cornia

Repair or replace fascia boards

Repair or replace DC lights

Air conditioners functional and filters are clean

Ensure all cable trench covers in place and in good condition

Fixing existing roof covering complete with ridge and hip capping, fittings,
flashing (elsewhere measured) with pitch not exceeding 50 degrees.

Repair or replace defective geyser

Repair, reseal or replace damaged roof

Paint gutters, Eaves, fascias, ramps, door frames, widow frames, ceiling

Paint interior and exterior walls

Cleaning of gutters and clean existing roof covering using high pressure water
cleaning system and steel brushes removing all loose paint, sprawl and
deleterious matter.

Waterproof walls

Repair or replace damaged blinds

Deepcleaning of chairs and couches

Wall tiling and glazing
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Replace broken/damaged roof tiles/sheeting

Repair to cracks in existing plaster

Replacement/repairs to existing structural steelworks

Building waste/ rubbles removal/disposal in accordance to the legal bylaws

Wooden furniture repairs

Moving of furniture and redundant items

General labour work/activities

Installing cabinets, shelving, fitted furniture, dry wall and insulation.

Sighage

Unblocking of drain pumps including manholes

Issue COC as per plumbing regulations

Provision/refill of first aid boxes

Electrical

Replacement of light bulbs and/or light bulb fittings inside and outside the
buildings with energy efficient light bulbs and/or light fittings.

Perform effective troubleshooting to identify hazards or malfunctions and
repair or substitute damaged units

Prevent breakdowns of systems by routine inspection and replacing old wiring
and insulated cables, cleaning circuits etc

Replacement and maintenance of lights and light holders inside and outside
the complex.

Rewiring of DB boards

Complete replacement of circuit breakers

Correct labelling of circuit breakers

Correct labelling of circuit breaker load receivers (e.g., plugs, etc)

Installation of load protectors

Correct separation of lines and circuits

Separation of electricity meters

Create an isolation point for each aircon unit in the complex

Develop a wiring diagram

Repairing electrical motors for gate.

Issue COC.

Waterproofing

¢ Clean and prepare surfaces for application of sealants or other waterproofing material.
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¢ Inspect roofs and other structures to identify leaks or damages that may require repair before
applying waterproofing product.

¢ Inspect the material after installation to ensure that it was applied correctly.
¢ Clean up spills or other accidents that may occur during application process.
¢ Inspect the condition of existing waterproofing to determine when they need to be replaced.

e Apply liners to walls or floors to prevent water damage from seeping into areas where it is not
desired such as inside walls cavities or underneath floors.

3.2. Access, working platforms and scaffolding

¢ No scaffolding and platforms will be used without it having been safety cleared and the required
documentation completed as per SANS 10085-1:2004 or recent version.

¢ scaffolding should be done by trained personnel and certified as safe thereafter

¢ All working at heights apparel should be certified and inspected daily

3.3. Access for and interface with other Contractor

e During the progress of the work the Contractor shall provide reasonable access to other
Contractors to execute work carried out by other Contractors

e The Contractor will ensure that any damages made during the execution of their activities will
be repaired (Contractor’s cost) to the satisfaction of the Employer and that the Employer will not
suffer adverse inconvenience in utilising parts of the complex during the project execution.

Building Name Purpose Site Address/GPS Province
Cordinates

Ararat Substation Rusternburg S 25.56111° North West
E027.18687

Rusternburg Area Commercial Rusternburg 235 Beyers Naudea, | North West

Office building Rustenburg

Bela Bela Area Commercial Bela Bela Route 101, Business | Limpopo

Office building Park, Bela bela

Bighorn Substation Marikana S 25.68386° North West
E027.51027°

Borutho Substation North West

Dinaledi Substation Brits S 25.57832 North West
E027.85398°

Hermes Substation North West

Leseding Substation North West

(Limpopo)
Midas Substation North West
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Pluto North West
Polokwane Area | Commercial Polokwane 39 Han Van Limpopo
Office building Ransberg,
Polokwane
Senakangwedi Substation Limpopo
Spencer Substation Limpopo
Spitskop Substation Limpopo
Tabor Substation Limpopo
Trident Substations Rusternburg S 25.63356° North West
E027.18511°
Warmbard Substation Limpopo
Watershed Substation North west
Witkop Substations North west
Ngwedi Substation Rusternburg S 25,4066440 North west
E27,0868000
Marang Substation Rusternburg S 25.61279° North west

E027.33633°

A copy of the scope of works must be retained by the contractor.

Note: The contractor who will be awarded this contract will be known as the “principal contractor” and any
contractor appointed by the principal contractor will be known as the “appointed contractor.

3.2 Legal Compliance

3.2.1 Section 37(2) (Legal) Agreement

A section 37(2) agreement must be signed between Eskom and the principal contractor at the time
of awarding the contract. The principal contractor must ensure that a section 37(2) agreement is
compiled between the principal contractor and all their appointed contractors for the contract.

The original copy of the section 37(2) Agreement must be retained by the contractor and a copy
retained by the responsible project manager.

A copy of all the agreements must form part of the respective contractor's OHS file.

3.2.2 Hazardous work by children (Child Labour)

The constitution of the Republic of South Africa, in the “Bill of Rights” is clear on the rights of children,
especially when it comes to:

1. being protected from exploitative labour practices.
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2. notto be required or permitted to perform work or provide services that
i.are inappropriate for a person of that child’s age; or

ii.place at risk the child’s well-being, education, physical or mental health or spiritual, moral or
social development.

and the Basic Conditions of Employment Act, Chapter six Section 43 “Prohibition of employment of
children”.

Before resorting to the use of child labour, due consideration must be given to the rights of the child
in terms of the constitution. Where work is being performed which is not prohibited in terms of the
constitution, then such work must be conducted in terms of the OHS Act “Regulations on Hazardous
Work by Children in South Africa” with emphasis on paragraph 2 Purpose and Interpretation. Eskom
does not condone the use of child labour and therefore all effort must be exercised, and child labour
should not be used.

3.2.3 OHSAct
The principal contractor and appointed contractors shall have an up-to-date copy of the OHS Act and
regulations which will be available to all employees.

3.2.4 Legislative compliance
All contractors will comply with all the legislation pertaining to this contract being:

The principal contractor and all appointed contractors will comply with all the legislation pertaining
to this project being:

o The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of Rights).
e Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations.

¢ National Environmental Management Act 1998 (Act 107 of 1998).

e Environment Conservation Act 1989 (Act 73 of 1989).

¢ National Water Act 1998 (Act 36 of 1998).

e Civil and Building Work Act.

¢ National Road Traffic Act 93 of 1996.

e Compensation for Occupational Injures and Diseases Act.

¢ SANS Standards —Contractor shall use the relative standards applicable to the project.

3.3 Eskom Requirements

All contractors shall, before commencement of the project ensure that all their employees are familiar
with the relevant Eskom OHS documentation that is applicable to contract services.

Public

Page 28 of 55
OHS Specification for High-Risk Construction Projects



Transmission Division Document 240-180000591 | Rev | 1
@ €S|(0m Identifier
OHS SPECIFICATION Effective Date | 23 November 2020

HIGH RISK / CONSTRUCTION Review Date November 2023

3.4 Construction Professional Registration

The principal contractor and all his/her appointed contractors shall be registered in their respective
levels as professionals in terms of the requirements of the SACPCMP.

The SACPCMP web address is http://www.sacpcmp.org.za

¢ SHE professionals (which include Construction Safety Officers) are required to register as
professionals with the SACPCMP.

o Construction Managers are required to register as professionals with the SACPCMP.

e Construction agents are required to register as a professional with the SACPCMP.

3.5 Notification of Construction Work

Unless otherwise contractually agreed upon, the principal contractor must notify the relevant
provincial director of the Department of employment and Labour of the intention of carrying out any
construction work as defined in Construction Regulation 4 of the Act. The notification form of
construction work is listed as an annexure to the construction regulations of the OHS Act. A copy of
the natification letter sent to the DeL shall be forwarded to the Project Manager on the same day as
sent to the DeL. A copy of the letter and their approval must be kept in the OHS file. When the DeL
provide a letter of approval, a copy of the approval must be sent to the Eskom Project Manager and
a copy filed in the OHS file.

3.6 SHEQ Policy

SHEQ policy is a statement of intent and a commitment by the organisation’s CE /MD and senior
management in relation to the relevant OHS roles and responsibilities, the achievement of their
strategic objectives, values of integrity, customer satisfaction, excellence, and innovation.

The principal contractor and all appointed contractors, if already not in place, will be required to
compile an organisational SHEQ policy in line with their OHS responsibilities. The policy must be
signed by the organisation’s CE/MD or the appointed assistant to the CE/MD OHS Act Section 16(2).
The policy must be displayed in a prominent place within the workplace. A copy of the policy must
be filed in the contractor OHS files and attached as an annexure in the OHS Plan.

3.7 COID

The principal contractor and all his/her appointed contractors shall be registered with an appropriate
employment compensation commissioner and have available a valid letter of good standing (LoG)
from such commissioner. The obligation lies with the contractors to ensure that the LoG remain valid
throughout the contract period. A copy of the LoG must be filed in the contractor OHS files.
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3.8

Costing for SHE within the Project

The costing for OHS must be itemised based on the overall scope of the project (i.e.) Training,
provision of PPE, safety equipment purchases etc.

3.9

Statutory Appointments

For the duration of the contract, the principal contractor and all appointed contractors shall appoint
competent employees who will meet the requirements of the OHS Act. Where appointments are
made, contractors shall ensure that the appointees have been suitably trained and or informed of
their responsibilities before getting them to accept such appointment. The relevant statutory
appointments shall be made in accordance with the requirements of the OHS Act which includes the
requirement of a competent person being appointed in the relevant roles. The statutory
appointments should include but not limited to the following:

OHS Act Construction Regulation 8(1) - Construction Manager (Full time)|

OHS Act Construction Regulation 8(7) — Assistant Construction Supervisor
OHS Act Construction Regulation 8(5) — Construction Health and Safety Officer
OHS Act General Administrative Regulation 9(2) — Incident Investigator

OHS Act Section 19 (3) - Health and Safety Committee Member

OHS Act Section 19(6)(a) — Co-opted Health and Safety Committee member

OHS Act Hazardous Chemical Substances Regulation 3(3) Hazardous Chemical Substances
Co-coordinator

OHS Act, Section 17 — Health and Safety Representative.
OHS Act General Machinery Regulation 2(1) — Supervision of Machinery

OHS Act Construction Regulation 7(1)(V) Appointment of a Contractor (if appointing
subcontractors)

OHS Act Construction Regulation 9(1) - Person to Compile Risk Assessments

OHS Act Construction Regulation 10(1) - Competent Person to Compile Fall Protection Plan

OHS Act: Pressure Equipment Regulations 11 & 12 Portable Gas Container Inspector
OHS Act: Construction Regulations 11(1) Person to Supervise Excavation Work
OHS Act: Construction Regulations 16(1) Scaffolding Supervisor

OHS Act: Construction Regulations 23(1)(d)(i) Construction Vehicle and Mobile Plant
Operator
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e OHS Act: Construction Regulations 24(c) Electrical Installations and Machinery on
construction sites

e OHS Act: Construction Regulations 28(a) Stacking and Storage Supervisor on Construction
sites

e OHS Act: Construction Regulations 29(h) Firefighting Equipment Inspector
e OHS Act General Safety Regulations 3(4) — First Aider/s

3.9.1 Non-statutory appointments

e Eskom requirement — Emergency Planning Co-coordinator

e Eskom requirement - Chairperson of Health and Safety Committee

3.10 Eskom Life-saving Rules

1. Eskom views health and safety in high esteem and encourages that any organisation who
performs work for Eskom in Eskom adopt the same view.

2. Five Life-saving rules have been developed that will apply to all Eskom Employees, agents,
consultants, and contractors. Failure to adhere to these rules by any Eskom employee or
employee of a Principal Contractor or appointed contractor will be considered a serious
transgression. These rules are being implemented to prevent serious injury or death of any
employee, labour broker or contractor working in any area within Eskom.

3. If any contractual work will be performed on any Eskom premises (including delivery of any
product), then the rules shall be obeyed by any contractor and their employees.

The rules are:

RULE DESCRIPTION OF RULE

OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH
Rule 1
( That is plant, any plant operating above 1000 V)

HOOK UP AT HEIGHTS

Rule 2 |Working at height is defined as any work performed above a stable work surface or
where a person puts himself/herself in a position where he/she exposes himself/herself
to a fall from or into.

BUCKLE UP
Rule 3  |No person may drive any vehicle on Eskom business and/or on Eskom premises:

Unless the driver and all passengers are wearing seat belts.
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BE SOBER
Rule 4 No person is allowed to be under the influence of intoxicating liquor or drugs while on

duty

PERMIT TO WORK
Rule 5

Where an authorisation limitation exists, no person shall work without the required
permit to work.

Eskom will take a stance of zero tolerance on these rules.

Non-compliance to a Life Saving rule will be considered serious misconduct and will lead to serious
disciplinary action, which may include dismissal.

This is to ensure that every person who works on or visits an Eskom returns home safely to his
or her family.

3.11 Substance Abuse

1. Alcohol and substance abuse poses a significant threat to any business, more so in industrial
incidents and the driving of vehicles. Eskom is therefore, entitled to take reasonable steps to
ensure that intoxicated persons are identified and prevented from entering Eskom.

General Safety Regulation 2A is clear on the legal stance regarding intoxication.
The alcohol and drug permissible level is 0%.

All contractors shall comply with Eskom’s procedure 32-37 (“Substance Abuse Procedure”),
taking into account that this is an Eskom Life-saving Rule number 4: BE SOBER”), this
means anyone entering the Eskom will be subjected to ad hoc alcohol testing.

5. Contractors are encouraged to compile their own manual and to carry out regular alcohol
testing of their own employees. The legislative alcohol level is deemed to be zero.

6. Test records must be treated as “Confidential” and filed in the employees’ personal file.

3.12 Contractor organisational Structure
3.12.1 Principal Contractor Organogram

The principal contractor must provide an organisational organogram related to this contract,
depicting all the levels of responsibility from the CE/MD down to the supervisors responsible for the
contract. List the relevant positions held, names of appointees and legal appointments.

The principal contractor must ensure that all appointed contractors comply with this requirement.
The principal contractor is responsible for keeping copies of all the organograms’ as well as
submitting them with the OHS plan. All organograms shall be updated timeously when appointments
are changed.

This diagram must be kept up to date and filed in the project OHS files.
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3.12.2 Appointed Contractor/s Organogram

1. Appointed contractors are required to compile their company organogram for the project,
listing the reporting structure from their CE/MD down to their project supervisors. The
diagram must list the names, positions held, and any appointments made.

2. This diagram must be kept up to date, a copy of which must be given to the principal
contractor and a copy filed in the relevant project OHS files.

3. This diagram must be kept up to date and filed in the project OHS files.

3.13 Risk assessment (refer to 32-520)

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry out risk
assessments, to establish which risks and hazards are attached to the health and safety of persons
due to any work which is performed, any article or substance which is, handled, stored, transported.
A risk assessment is defined as an identification of the hazards present in an organisation and an
estimate of the extent of the risks involved, considering whatever precautions are already being
taken.

It is essentially a three-stage process:
¢ identification of all hazards.
e evaluation of the risks.
e Measures to control the risks.

Risk assessments are required to be maintained. This means that significant changes to a process
or activity, or any new process or activity should be subjected to a risk assessment and that if new
hazards come to light during the work process, then these should also be subjected to risk
assessments. Risk assessments for long term processes should be periodically reviewed and
updated. Method statements or written safe work procedures are an effective method as information
and record of the way jobs / tasks must be performed. Daily or issue based or task specific or on the
job risk assessments must be conducted at the place where work is to be performed/ conducted to
allow managers and employees to assess any inherent risks that could have been overlooked during
the initial risk assessment or any changes that might have occurred in a period of absence. For
example, if a job / task is extended over a day or halted due to inclement weather.

Guidelines for actual steps involved in a job/task specific risk assessment are:
e Each activity is listed.
e Specific hazards are identified and listed against each activity.
e The magnitude of each risk is rated as Low. Medium or High.

e All known documentary and supervisory controls are listed. For instance: What safe work
procedures exist for ladders.

e The relevance, effectiveness and sufficiency of these controls are assessed.
¢ Inthe event of insufficient or deficient controls for the activity, steps to be taken to rectify this
shall be recorded, and safe working procedures drawn up.
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e Persons responsible for implementing and supervising the task shall be identified,
nominated, and duly assigned.

e Persons responsible for monitoring the task and carrying out the planned job observation
must be nominated.

e Completed risk assessment shall be handed to the Eskom project manager representative
for comment and approval.

The relevant section of the risk assessment shall be issued with a Transmittal Note to the Supervisor
nominated as the responsible person; and the names of workmen who have received instruction on
the work content and the sequence of the activities listed in the risk assessment shall be recorded,
and their competence established. This instruction shall be done through an interpreter if required
and recorded on the Pre-Job Brief (Daily Safe Task Instructions), with reference to applicable Risk
Assessments.

3.14 Safe work procedures / method statements

Method statements / written safe work procedure are control measures used to prevent an incident
from occurring during the execution of the project. A written safe work procedure/ method statements
provide guidance how to execute the task safely. A safe working procedure should be written when:-

a. Designing a new job or task.
b. Changing jobs or task.
c. Introducing new equipment or substances; and
The safe working procedure should identify:
d. The supervisor for the task or job and the employees who will undertake the task.
e. The tasks that are to be undertaken that pose risks.
f. The equipment and substances that are used in these tasks.
g. The control measures that have been built into these tasks.
h. Any training or qualification needed to undertake the task.
i. The personal protective equipment to be worn.

j.- Actions to be undertaken to address safety issues that may arise while undertaking the
task.

3.15 Roof work (refer to 32- 418)

Where roof work is to be performed, a risk assessment must be carried out prior to climbing on to
the roof to determine the hazards (stability, suitability strength etc.), consequences of climbing and
control measures that are required.

3.16 Construction Sites

Notel:No area is to be stripped of vegetation to create firebreaks, to prevent or make fires. No open fires are
allowed on site. The contractor must ensure that operations are in compliance with statutory requirements at
all times.
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1. The contractor must develop a fire safety procedure for the construction site prior to
commencing work. The procedure must take into consideration the size of the site/s, the type
of work performed and number of combustible materials. Cognisance of OHS Act CR 29
must be made.

2. It must be developed in accordance with the hot work permit of the Eskom Plant Safety
Regulations, Eskom Fire Risk Management requirements and all other applicable
Regulations. All workers entering and working in the construction site need to be trained in
fire safety and any duties they are required to perform.

3. Asuitable fire warning system for alerting site personnel of fire shall be provided, and capable
of being heard in all areas of the site.

4. Appropriate portable extinguishers must be available on the construction site and in cases
of hot work, be readily available at the location.

5. Storage of combustible and flammable liquid in the construction site is not permitted unless
stored in approved flammable cabinets or outdoors away from the buildings.

6. Site Smoking Restrictions must be enforced. No open flames are permissible and where hot
work is performed, the work areas must be cleared of any combustibles prior to
commencement of work.

3.17 Fire Equipment and maintenance

1. All firefighting equipment’s that have been provided shall:

a.Be clearly labelled

b.Conspicuously numbered

c.Entered in a register

d.Inspected monthly by a competent person
2. Tested and serviced at recommended intervals by an accredited supplier
3. Results entered in the register and signed by competent person.

3.18 Flammable and Combustible Liquids

1. Proposals to store fuel on site must have written approval from the Eskom Project
Manager. The volumes of fuel allowed to be stored will depend on site conditions and
Statutory Regulations.

2. A maximum storage of 40 litres of fuel is allowed to be stored. Anything greater than 40
litres to be stored in a flammable/combustible liquid store.

3. Adequate numbers of dry chemical fire extinguishers, each with a minimum capacity of 4.5
kg, shall be provided, installed, and maintained.

4. All fuel storage areas must comply with the following requirements: -

a.Storage should be well clear of buildings.
b.Storage areas must be kept free from all combustible materials.
c. All Safety signs must be prominently displayed i.e.
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¢ Flammable Liquid.
e No Smoking.
¢ No open flames.

d.Adequate firefighting equipment must be available.

Diesel tanks are to be installed in a bunded area; bunded area must be able to contain
110% of tank capacity.

Bunded area shall be of a concrete or steel construction and lined with a leak proof sealing
material.

Bunded area shall have a drain valve.

No other material/equipment shall be stored in the bunded area.

3.18.1 Refuelling at the construction site

Except for construction vehicles and mobile equipment, before a machine is refuelled, the motor
must be stopped. Refuelling shall take place at designated safe areas and appropriate warning signs
installed. Suitable drip trays must be used to prevent spillage at the filling nozzle.

3.19 First Aid and Equipment

1.
2.

The requirements of the OHS Act GSR 3 must be observed.

First aid appointments must be made to meet the requirements, this includes construction
sites. Appointees must be trained to level 2. It is good practice for all employees to be trained
to at least level 1.

When appointing employees for work sites, cognisance must be considered the type of work
performed, the distance teams are working apart and the terrain to be covered if an
emergency should arise.

A list of emergency numbers must be displayed on the notice boards and made accessible
for all employees.

Principal Contractor must ensure that his /her employees and appointed contractor
employees are familiar with the emergency numbers.

Contractors shall have one first aid box for the first 5 persons and thereafter one for every
50 or team of workers on site or part thereof, considering the type of work performed and the
distance between teams.

More first aid boxes shall be provided in accordance with the risk assessment. Boxes must
be available and accessible for the immediate treatment of injured persons at the workplace.

For offices, signs indicating where the first aid box or boxes are kept as well as the name
and contact details of the First Aider of such first aid box or boxes shall be erected.

The Principal Contractor and appointed contractor shall ensure that alternative arrangements
be made for incidents occurring after working hours.

3.19.1 Boxes and equipment

The following is a list of minimum contents of a first aid box:
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Item 1: Wound cleaner/antiseptic (100ml).

Iltem 2: Swabs for cleaning wounds.

Item 3: Cotton wool for padding (100 g).

Item 4: Sterile gauze (minimum quantity 10).

Item 5: 1 Pair of forceps (for splinters).

Item 6: 1 Pair of scissors (minimum size 100 mm).

Item 7: 1 Set of safety pins.

Item 8: 4 Triangular bandages.

Iltem 9: 4 Roller bandages (75 mm X 5 m).

Item 10: 4 Roller bandages (100 mm X 5 m).

Item 11: 1 Roll of elastic adhesive (25 mm X 3 m).

Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m).

Iltem 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes).
Iltem 14: 4 First aid dressings (75 mm X 100 mm).

Item 15: 4 First aid dressings (150 mm x 200 mm).

Item 16: 2 Straight splints.

Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves.

Iltem 18: 2 CPR mouth pieces or similar devices.

A content check list must be available with all boxes and boxes shall be checked on a regular basis,
kept clean and dust free.

3.20 OHS Communication Systems

Principal Contractor/s and their appointed contractors must develop a communication strategy
outlining how they intend to communicate OHS issues to their staff, the mediums they will employ
and how they will measure the effectiveness of their OHS communication. Below is a brief on how
communication should take place. Where project meetings are conducted on site, OHS shall be
included as a standing agenda point and minutes of these meetings shall be always available on
site. Minutes of meeting must be compiled and filed in the relevant OHS files. All employees shall
have access to these minutes. Attendance register shall be kept for all the health and safety
meetings.

3.20.1 Statutory Health and Safety Committees

1.

The principal contractor shall establish statutory health and safety committee in terms of
Section 19 of the OHS Act, Act. Similarly, appointed contractors shall establish their own
statutory health and safety committee.

All appointed contractors shall be members of the principal contractor’s safety committee.
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10.

11.

12.

The Committee shall meet to discuss OHS issues concerning the current work being
performed, training, upcoming work and OHS requirements, incidents and lessons learned
specific OHS problems, safety performance, action plans and other relevant OHS issues.
Listed below is a preferred agenda.

OHS representatives for a workplace shall be members of the relevant workplace safety
committees (Refer to Section 19 (2) (a) of the OHS Act).

The number of persons nominated by employer must not be more than the Health and Safety
Representatives on that specific statutory health and safety committee. (Refer to Section
19(2)(c) of the OHS Act)

A statutory health and safety committee meeting shall be held at least 3 monthly (where
medium to high-risk work is involved, more frequent if required), and all appointed members
of the committee shall attend the meeting.

Statutory health and safety committees may make recommendations to the principal
contractor and the project manager and the Inspector at DelL.

All health and safety committees shall discuss all projects related OHS Act Section 24 and
25 incidents and other notified serious incidents.

Health and safety committees shall follow up on incident investigation recommendations and
shall keep record of all recommendations made by the committee.

Statutory health and safety committees may make recommendations for the revision of
current standards, procedures, and practices.

The principal contractor and appointed contractors shall ensure that statutory and non-
statutory health and safety committees carry out their duties.

The chairperson of the health and safety committees shall be selected and appointed by the
contractor. The appointed chairperson must be competent to chair meetings and be able to
make informed decisions.

3.20.2 Non-statutory health and safety committees

1.

Where there are large worksites, then non-statutory sub-committee must be established
within that worksite to assist with the communication of health and safety related matters
between the statutory health and safety committee and the workplace.

The duties and responsibilities of the non- statutory health and safety committees will be the
same as the statutory safety committee

3.20.3 Agenda

1.

The following serves as the guideline for the OHS Committee meeting agenda.

List of agenda items:

Matters arising from previous minutes

Matters arising from Contractor’'s OHS meetings.
Audit results and feedback

Review Health and Safety Representative Inspection Reports
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e Review

o Incident investigation reports
o Non-Conformances
o Announcements (near miss/injury/damage)

o Follow up on recommendations made by the employer in incident investigation
reports

e Accident Prevention — Safety Promotion
o Planned Job Observations

o OHS Training
o Protective clothing and equipment
o Incident Announcements / Recall

e Forthcoming High hazard activities.

¢ Non-conformances.

o Housekeeping.

e Work permits.

o Work procedures.

e Hazardous materials / substances.

e Fire Prevention

e Occupational Hygiene Assessments, Health Risks and Actions
e Security

e Construction vehicles and mobile equipment
e Rules, Instructions

e Public Safety

¢ Environmental Management

e Emergency Preparedness

e Statistics report

e Closure

3.20.4 Minutes and action items for all health and safety committee meetings

1. Minutes and record of action items shall be kept of all health and safety committee meetings.
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2. Action column with target dates and responsible person shall be clearly visible on the minutes
and shall be completed during the meeting.

3. Statutory health and safety committee meeting minutes and record of action items shall be
kept for the duration of the project or a minimum period of three years.

4. Non-statutory health and safety committee meeting minutes shall be kept for the duration of
the project or a minimum period of 12 months.

5. All other meeting minutes where OHS is on the agenda, shall be kept for a minimum period
of 12 months.

6. The original copy of the minutes and record of the action items must be signed by the
chairperson.

7. The relevant project manager and principal contractor shall endorse the relevant minutes
with his/her recommendations and return the minutes to the relevant contractor’s chairperson
within 14 calendar days of the meeting.

3.20.5 Toolbox talks / Daily team talks / pre job meetings

1. A meeting must be held prior to the commencement of the day’s work with all relevant
personnel associated with the work task in attendance. The job, relevant procedures,
associated hazards, safety measures, i.e. the task risk assessments shall be discussed.
Each employee who attends the briefing shall sign an attendance list of that pre-job brief
form undertaking that they understand the tasks, risks and control measures required.

2. Where possible, toolbox talks can be included in the pre-job brief meetings. If this does not
occur, then weekly toolbox talks must be conducted. The toolbox talk topics will be based on
SHE issues pertaining to the construction site and or the project. The topic contents shall be
in writing. Attendance registers with the topic listed shall be kept.

3.21 OHS Training

1. The principal contractor, when making a bid for this project shall provide a breakdown list of
the OHS training requirements and the costing of such requirements. Similarly, appointed
contractor must provide the same requirements when bidding with the principal contractor.

2. The scope of training includes but is not limited to the type of work being performed and the
relevant procedures. Additional to the requirements, will be that the principal contractor and
appointed contractors must have the appropriate qualifications, certificates and employees
should always be under competent supervision.

3. Where legislative and Eskom recommended appointments are made, the relevant training
shall be given to those appointees prior to the acceptance of those appointments.

4. When there is an amendment to the Acts and/or to the regulations, OHS specification and
OHS plan, all affected staff shall undergo the applicable refresher training.

Appropriate time must be set aside for training (induction and other) of all employees.
Records of all training and qualifications of all contractor employees must be kept on the
OHS file.
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3.21.1 Induction training

1. The principal contractor shall ensure that all his / her employees, appointed contractors and
their employees have undergone the Eskom Safety Contractor Management induction
training prior to commencing work on site.

2. Attendance registers must be completed of any induction training given, which must indicate
that they have received and understood the induction training.

3. Prior to attending the induction training, all employees must undergo a pre-employment
medical examination and found fit for duty. A copy of the certificate of fithess must be kept in
the OHS file on site for the duration of the project.

4. All employees and visitors on site shall carry the proof of induction training.
3.21.2 Site specific induction training

The principal contractor shall ensure that all his / her employees and appointed contractor
employees undergo site specific work induction regarding the approved project OHS plan, general
hazards prevalent on the construction site, construction risk assessment, rules and regulations, and
other related aspects. The induction training should also include identification of sensitive features
such as wetlands/vlei areas, red data species, graves, etc.

3.21.3 Visitors to site induction

1. Visitors to the site shall be required to undergo and comply with the principal contractor’s
site-specific safety induction prior to being allowed access to site.

2. All visitors must remain in the care and custody of a person (host) who has been properly
inducted. No visitors are permitted to undertake any work onsite, of any nature.

3. Visitors who have completed site induction must be provided with a record of proof of
Induction training.

3.21.4 General training

The principal contractor will be required to ensure that before an employee commences work on the
project, the respective supervisor informs the employee of his scope of authority, the hazards
associated with work as well as the control measures to be taken. This will include man-job
specifications, the discussion of any task procedures or hazardous operational procedures to be
performed by the employee. The Principal Contractor is to ensure that the supervisor has satisfied
himself that the employee understands the hazards associated with any work to be performed by
conducting task/job observations.

3.22 Contractor Site Establishment

1. Principal contractor’s site facilities should be always managed.

2. Prior to establishing a project site, a site plan is required to be drawn listing position of all
buildings, amenities, storage and stacking areas. The appropriate colour coding and
demarcation of storage and stacking areas must be carried out.
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3. Where, working in the field and material is stored at the work sites, then proper stacking and
storage shall be carried out.

4. When compiling the site plan, cognisance must be taken to the establishment of the site
camp, ablution facilities and dining area in relation to one another and away from stacking
and storage areas.

3.22.1 Site roads

1. When planning, sufficient areas must be allocated for parking of construction vehicles and
mobile equipment’s as well as roadways for ease of manoeuvrability of these vehicles.

2. Sufficient width roads to be provided and adequate space is to be allowed for large vehicles
traversing the sites.

3.22.2 Construction vehicle safety
1. Itis the responsibility of the driver to ensure:

a.Their passengers wear seat belts whilst the vehicle is in motion.
b.Comply with all traffic road rules, safety, direction and speed signs.
c. Ensure that vehicle loads are properly secured prior to moving off.
d.Ensure that vehicles are not overloaded.
2. No drivers or operators may text, talk on cell phones or two way radios whilst driving, unless
a hands free kit is used.
3. All drivers of construction vehicles are to have valid medical fithess certificates.

4. Each Project site that is enclosed by demarcation will have system/ process to manage
vehicle access to site.

5. Contractor must maintain their vehicles in a roadworthy condition and a vehicle license must
be valid at all times.

6. Drivers of light vehicles must avoid stopping or parking in the vicinity of machines. At least
30 (thirty) meters must be left clear between such a vehicle and such a machine

7. Contractor vehicles can be subject to inspections by the Client/Agent’s representative.
Vehicles which are not roadworthy will not be permitted to be used on the project.

8. Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by
them. Precautions shall be taken to secure all loads properly. Loads projecting from vehicles
shall be securely loaded and in daytime a red flag and during darkness a red light or red
reflective material shall be attached to the extreme end of such projecting material.
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3.23 Housekeeping and Order

1.

All contractors shall maintain a high standard of housekeeping within their sites and vehicles
for the duration of the project.

Prompt disposal of waste materials, scrap and rubbish is essential.

Materials/objects shall not be left unsecured in elevated areas —falling objects may cause
serious injuries/fatalities.

Nails protruding through timber shall be bent over or removed so as not to cause injury.

All packaging material including boxes, pallets, crates, etc. to be removed from the work area
immediately.

On completion of his / her work, the contractor is responsible for clearing his / her work area
of all materials, scrap, temporary buildings and building bases to the satisfaction of the
client/agent.

In cases where an inadequate standard of housekeeping has developed, compromising
safety and cleanliness, anyone has the responsibility to bring it to the attention of the principal
contractor in the first instance and the Eskom project/site manager in the second instance.

The Eskom Project/Site Manager has the right to instruct the principal contractor and
appointed contractors to cease work until the area has been tidied up and made safe. Neither
additional costs nor extension of time to the contract shall be allowed as a result of such a
stoppage. Failure to comply with this requirement will result into site cleaning by another
cleaning contractor company at the cost of the principal contractor.

The principal contractor shall carry out regular safety/housekeeping inspections (at least
weekly) to ensure maintenance of satisfactory standards. The principal contractor shall
document the results of each inspection and shall maintain records for viewing.

3.23.1 Stacking

1.

Before stacking any material, the contractors or their employees must consult the contract
manager for authorisation to use such an area for stacking purposes. This is to prevent
haphazard arrangements.

Adequate care must be taken by the contractor to ensure that storage and stacking is carried
out correctly and safely.

Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and small
on top.

3.24 Workplace Signage and Colour Coding

1.

2
3.
4

Symbolic safety signage shall be displayed where it is required by legislation.
All symbolic safety signage shall conform to the requirements of SANS standard 1186.
Signs shall be positioned to be seen from most positions within the work sites / areas.

All signage must be clear at all times and be replaced timeously when worn out.
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10.

Contractors establishing sites must erect a company sign at their site offices to reflect the
name and contact details of the: Construction Supervisor; Health and Safety
Manager/Practitioner; First Aider; Health and Safety Representative and Evacuation warden.

The location of every first aid box; fire extinguisher and emergency exit is to be clearly
indicated by means of a sign.

When using, an explosive power tool the appropriate signage shall be erected, warning
people of its use.

Contractors shall provide signage where work is conducted and where unauthorised entry is
prohibited and/or where alerting and cautioning passers-by to be aware of potential dangers.

The meanings of the appropriate symbolic signage must be discussed during induction
training and toolbox talks.

Where possible, within workshops, work areas and established premises, the appropriate
sign indicating the meaning of symbolic safety signs must be displayed.

3.25 Tools and Equipment

1.

Contractors shall ensure that all tools and equipment are identified, safe to be used and is
maintained in a good condition.

Contractors shall ensure that all tools and equipment are listed on an inventory list, be
regularly inspected at least monthly or as required by legislation and risk assessments. The
equipment should be numbered or tagged so that it can be properly monitored and inspected.

Where applicable, tools and equipment must have the necessary approved test or calibration
documentation prior to being brought onto the project and the records shall form part of the
OHS plan. Maintenance calibration shall be undertaken in terms of the manufacturer’s
requirements.

All fuel driven equipment must be properly maintained in accordance with the manufacturer’s
recommendations and legal requirements.

Eskom reserves the right to inspect tools or items of equipment brought to site by contractors
for use on this project.

Should Eskom personnel find any item that is inadequate, faulty, unsafe or in any other way
unsuitable for the safe and satisfactory execution of the work for which it is intended, the
Eskom personnel shall advise the contractor in writing and the contractor shall forthwith
remove the item from site and replace it with a safe and adequate substitute.

Note: In such cases, the contractor shall not be entitled to extra payments or extensions of time in respect of
delay caused by Eskom’s instructions.

7.

Where defective tools and equipment’s are identified, such tools and equipment shall be
removed out of site immediately, locked away to prevent further use until such time as the
tool or piece of equipment has been repaired.

Contractors shall ensure that the appropriate records are kept for all tools and equipment
used on the project. Such tools and equipment’s shall be subjected to regular inspections.

3.25.1 Hand tools
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1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and
inspected by the construction supervisor monthly as well as by users prior to use.

2. Tools with sharp points in toolboxes must be protected with a cover.
3. Allfiles and similar tools must be fitted with handles.

4. No makeshift tools are permissible on the project.

3.26 Ladders

Ladders used shall conform to the requirements of GSR 13A and used in terms of GSR 6.

n

The appropriate head protection, with chin strap shall be worn by employees working from a
ladder or with climbing irons.

The ladder wheels, brakes and platform must be in good condition.
All metal parts to be in good condition, no cracks.

Non-slip devices must be in good condition and no paint to be on wooden ladders

o g >~ w

Climbing irons are permitted to be used in place of ladders on condition that the requirements
of GSR 6 are not compromised and from an electrical point of view not damage any cabling.
The working at heights risk assessment must indicate the use of climbing irons.

7. Employees using climbing irons shall be suitably trained in the use, care and maintenance
of such climbing irons.

When using climbing irons, the appropriate rope grab fall prevention system shall be used.

The correct fall protection equipment shall be worn and used whilst climbing up, working from
and climbing down ladders.

10. The appropriate head protection, with chin strap shall be worn by employees working from a
ladder or with climbing irons.

11. A detailed inspection of all ladders shall be conducted monthly by a competent person and
every time prior to climbing by employees using such ladders. The inspection check lists
must be filed in the site OHS files.

3.27 Scaffolding

1. Scaffolding use shall conform to the requirements of CR 14, Eskom procedure 32-418 and
used in terms of GSR 6.

2. The requirements for using a scaffold platform shall be determined by the work at heights
risk assessment.

3. All scaffolding that will be used shall conform to the SANS standard 10085 and the
requirements of CR 16 shall be carried out.

Scaffolding shall be erected and inspected by the competent personnel.

The appropriate training for scaffold users shall be conducted prior to climbing on to the
scaffold.
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6. The correct fall protection equipment shall be worn and used whilst climbing up, working from
and climbing down the scaffolds.

7. A detailed inspection of all scaffolding shall be conducted monthly by a competent person
and every time prior to climbing by employees using such scaffolding. The inspection check
lists must be filed in the site OHS files.

3.28 Auditing
3.28.1 Approval and compliance of principal contractor SHE plan

The Contractor’'s OHS Plan will be audited against compliance checklist to verify compliance to the
requirements of the Eskom OHS specifications. Once there is compliance only then will the principal
contractors OHS plan be approved by the project manager or an appointed Eskom contract
custodian. The implementation of the OHS Plan shall be assessed / audited by Eskom personnel on
a regular basis. This will include physical conditions evaluation.

3.28.2 Eskom Project OHS audits

Eskom shall evaluate all contractor's OHS performance on an ongoing basis against the legal,
Eskom requirements, OHS specification and the contractors OHS plans.

Note: Eskom reserves the right to conduct unannounced audits on contractors

There will be monthly audits conducted by Eskom on the principal contractor/s and/or appointed
contractors. These audits shall be attended by the contractor’s site manager or his representative.

If there are any findings / non-compliance identified as serious in these audits, an activity will be
stopped for that specific Principal Contractor and appointed contractor. Refer to section on “Work
Stoppage” in this OHS Specification.

3.28.1 Contractor audits

Principal Contractors are required to conduct internal audits on both their employees and their
appointed contractors on the implementation of their OHS Plan monthly or when the scope of work
changes. A summary of the findings and the proposed corrective actions shall be submitted to
Eskom project manager within one week after completion of the audit. Where appointed contractors
are audited by the principal contractor a copy of the audit report shall be submitted to the appointed
contractor within 7 days of the audit.

3.29 Smoking

The national smoking policy must be observed, and smoking is permitted in designated areas only
(Eskom Smoking Procedure 32-36).

3.30 Cellular Phones

The national requirements regarding the use of cellular phones must be observed, in particular when
driving and or operating mobile equipment and or machinery.
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3.31 Occupational Health, Hygiene and Rehabilitation

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation program.
The program is intended to ensure that the risks to health are identified and controlled.

3.31. Medical Surveillance

Note: Eskom will only accept medical surveillances conducted by an Occupational Health
Practitioner who holds a qualification in occupational health.

1. Principal contractors must ensure that their employees and their appointed contractor
employees have a medical surveillance program whereby their employees undergo entry,
periodic and exit medical fithness examinations.

2. For the appropriate medical examinations to be conducted, each employee must have a
person job specification, which must indicate the description of work, list of hazards and
potential occupational exposure limits, physical hazards and required physical attributes.

3. Medical fitness certificates shall be renewed annually for employees who are working on site.
This shall be maintained until completion of the contract.

4. The Principal Contractor must ensure that his / her employees and appointed contractor
employees have undergone pre-entry medical examination before starting work on the
contract.

5. The principal contractor shall provide a documented process for managing those employees
who are issued with a conditional certificate of fitness.

Pre-Existing / Current Medical Condition
Disclosure of pre-existing injuries or medical conditions

What is a pre-existing condition — The OHS Incident Management Definitions and Classification
Parameters Standard (240- 131838225) which defines pre -existing medical condition/medical
impairment as an incident arising out of, and during, employment shall be considered:

a) non-work-related if the incident arises solely because of a pre-existing medical
condition/medical impairment and if a worker without such a condition/medical impairment would
not have suffered such an incident; or

b) work-related if the incident arises where the pre-existing condition/medical impairment may
have been a contributing factor.

Note 1: the decision about the impact/implication of such pre-existing medical condition/medical
impairment must be confirmed by an Eskom Doctor.

Note 2: contractors are to follow their own processes and procedures for classification. At a
minimum, the decision regarding the impact/implication of such pre-existing medical
condition/medical impairment must be confirmed by an occupational medicine practitioner (as
defined in the OHS Act, section 1).
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Pre-existing medical conditions can include health issues such as cancer, diabetes, lupus,
depression, acne, hypertension, asthma, arthritis, ulcerative [Allergies] colitis etc or just about any
other health condition such as previous medical operational condition in any part of the body.

An injury are any old injuries that existed prior to the work injury that may or may not have fully
healed. Some workplace environments could aggravate pre-existing conditions even if they would
not necessarily have caused a new condition in an otherwise healthy individual. Examples may
include amongst others, traumatic injury worsening back pain, joint pain (condition), sore neck,
knee injuries etc.

A prospective employer / Supplier expectations/ duties
A prospective employer / supplier shall:

e request a prospective worker to disclose all pre-existing injuries or medical conditions
existing during the period of the employment process that could reasonably be expected to
be aggravated by performing their employment related duties

e request disclosure in writing and this request must be accompanied by details of the nature
of the duties that are subject to the employment

e advise prospective workers that if they knowingly supply false or misleading information,
they will not be entitled to compensation or damages under the Compensation for
Occupational Injuries and Diseases Act, Act 130 of 1993 for any event that aggravates the
non-disclosed pre-existing injury or condition.

e ensure that pre-existing or current condition is part of:

v Individual employment contract.

v' Because the contract defines the terms and conditions of employment

v" Included in the employment induction

v" Person Job Specification shall be developed to have a portion where the individual
when visiting the occupational medical practitioner, it has been completed by the
employer, employee and the medical practitioner can complete the document.

v" The employee shall reveal any pre-existing or current medical condition to the

Occupational Medical Practitioner prior the assessment
v' Part of toolbox talk at least monthly, and awareness conducted more often, and
v" Records shall be kept.

A prospective contractor employee duty

A prospective employee must, where requested in writing by a prospective employer, disclose all
pre-existing injuries or medical conditions of which they are aware of, that could reasonably be
expected to be aggravated by performing the employment related duties. If the prospective
employee is engaged before making the disclosure (or being requested to make the disclosure),
his or her entitlement to compensation is unaffected.

However, if the prospective employee does not disclose pre-existing medical condition or injury,

this may have an impact on the future management of incidents in particular the work relatedness
or not of an incident which may be attributed or not to pre-existing conditions
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Key considerations for employers

Employers considering implementing changes to their employment conditions and processes in
relation to these amendments shall note:

o itis the prospective employer's duty to request disclosure of pre-existing injuries or medical
conditions from prospective workers during the pre-employment, periodic and post
screening process, and such information shall be kept confidential

o when providing details of the nature of the duties that are subject to the employment, it is
important that this information is accurate and provides specific details of the nature of the
duties. The prospective employee must receive information that will enable them to make
an informed decision about whether their pre-existing injury or condition might be
aggravated by the duties

o if the Workers' Compensation Commissioner has previously provided a copy of the
employee's claims history summary the employer shall not:

o disclose to anyone else the contents of or information contained in the summary

o (give access to the document to anyone else

o use the contents of or the information contained in the summary for any purpose
other than for the purposes of the employment process (penalties apply).

e changes to employment conditions and processes should be made in consultation with the
employer's human resources or advisor and employee representative. Employers who may
have queries concerning equal employment condition and processes should seek
independent advice

o employers shall keep accurate records relating to this disclosure as this information will be
requested where applicable during the claim’s determination process.

The employer shall follow their own disciplinary procedure and share the outcome with the client.

Note:

o The employer shall ensure that the employees are not exposed or expected to execute an
activity that will exacerbate the pre-existing or current medical condition. Risk assessment
shall be conducted to determine the area where the individual shall be expected to execute
the duties.

e The pre-existing or current medical condition shall be applicable to new or current
employees within a specific employer.

o The employer shall manage all the pre-existing or current medical condition (this include
referrals medical conditions) as per legal requirements as all information shall be kept
private and confidential all the time.

3.32 Working at Heights
3.32.1 General Requirements

Wherever reasonably practicable, preference is given to the performance of work at ground level as
opposed to the elevated position. Where work in an elevated position is necessary, preference is
given to fall prevention measures such as, but not limited to, effective barricading and the use of
work platforms. Persons may only work from a fall risk position if a site-specific fall protection plan
is in place and correctly implemented and consists of the following:
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1. All appointments for the fall protection plan developer and implementer are in place.

2. Baseline risk assessment, which is specific and incorporates the working at height risk
assessment, as well as the site-specific risk assessment, has been completed for the work
to be conducted.

3. Safe working procedure/task analysis and work instructions, approved by a competent
person, are in place.

4. Afall rescue plan, along with necessary equipment and trained rescuers, is in place.
5. Appropriate training, as determined by the risk assessment, has been provided.

6. Appropriate height safety equipment and personal protective equipment have been issued
to the individual.

7. There are equipment inspection procedures and up-to-date inspection records.
8. Individuals are medically fit to work at height, and records of this are kept.
9. A site-specific risk assessment is performed.

While work is in progress, adequate warning signs and/or barricades shall be used in all areas where
there is a risk of persons being injured by materials or equipment falling from the work area.
Barricades should be continuous and easily visible.

A drop zone shall be established with appropriate warning signs and barricading, warning personnel
below of workers above and potential falling objects.

Every employer shall ensure that work at height is:
1. properly planned;
2. appropriately supervised; and

3. carried out in a manner that is, as far as is reasonably practicable, safe and that its planning
includes the selection of work equipment.

3.33 Risk Assessments

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry out risk
assessments, to establish which risks and hazards are attached to the health and safety of persons
due to any work which is performed, any article or substance which is, handled, stored, transported.
A risk assessment is defined as an identification of the hazards present in an organisation and an
estimate of the extent of the risks involved, considering whatever precautions are already being
taken. It is essentially a three-stage process:

e |dentification of all hazards.
e evaluation of the risks.

e Measures to control the risks.
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Risk assessments are required to be maintained. This means that significant changes to a process
or activity, or any new process or activity should be subjected to a risk assessment and that if new
hazards come to light during the work process, then these should also be subjected to risk
assessments. Risk assessments for long term processes should be periodically reviewed and
updated. Method statements or written safe work procedures are an effective method as information
and record of the way jobs / tasks must be performed. Daily or issue based or task specific or on the
job risk assessments must be conducted at the place where work is to be performed/ conducted to
allow managers and employees to assess any inherent risks that could have been overlooked during
the initial risk assessment or any changes that might have occurred in a period of absence. For
example, if a job / task is extended over a day or halted due to inclement weather.

3.34 Safe Work Procedures and Practices / Safe Operating

There must be written safe work procedures for all activities, the safe work procedures must be
aligned with the risk assessments.

3.35 Personal Protective Equipment Requirements

1. The principal contractor must provide a detailed programme that includes the issuing,
maintenance, and replacement of PPE for all his employees and appointed contractors on
site.

2. All contractors shall comply with the requirements of GSR 2 of the OHS Act.

3. The risk-based PPE matrix must be compiled detailing the types of PPE that is required to
be issued to employees performing the respective tasks.

4. Where there are unusual instances where activities require additional type of PPE, then a
risk assessment must be conducted where such PPE requirements will be identified, and the
issuing be carried out.

5. All contractors shall ensure that their visitors wear and use the correct PPE whilst on
worksites.

6. Where PPE is required and visitors are not in possession of, then it is the individual
contractor’s responsibility to provide the PPE.

7. All PPE purchased and used by all contractor employees including visitors must comply with
the relevant SANS standards.

8. Where deemed as a requirement, then high visibility vests shall be worn.

3.36 Incident Investigation

All incidents shall be investigated in terms of OHS Act General Administrative Regulations 8 and 9,
using Eskom Procedure 32-95 as a reference, and where injuries as contemplated in sections 24
and 25 have been sustained, be reported to the Department of Labour.

Contractors shall use the standard General Administrative Regulation Annexure 1 “Recording of an
Incident” form for all incident investigation reports. The objective of incident investigation should not
only be a legal requirement, but should establish why and how the incident occurred and find out
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the real root cause of the incident and to decide on precautionary measures that are required to
address the root cause to prevent any further recurrences of the same or similar incidents.

3.37 Emergency Management

The art of emergency preparedness and response is to minimise the effects of any emergency and
to restore normal activities as soon as practical. The contractor must familiarise themselves with the
Eskom emergency response plan and procedure. Periodic emergency drills must be undertaken to
test the effectiveness of the plan. This must be recorded and provided on request.

3.38 Non-Conformance and Compliance

1.

Any non-compliance to any health and safety requirement in this OHS specification is subject
to discipline in terms of the Eskom Procurement and Supply Management Procedure.

Principal contractors are required to implement a non-conformance procedure (if not already
in place) for issuing to contractors for transgressions. The procedure can include “quality”
related non-conformance issues. Similarly, appointed contractors must implement a non-
conformance procedure.

The procedure for the issuing and closing off of non-conformance reports shall be strictly
adhered to.

Contractor project management must monitor the close out nhon-conformances issued, in not
doing so; any recommendations made may not be implemented.

Where non-conformances are issued by Eskom then one of the close-out steps of the
procedure will be for the offender to be called by the responsible project manager to explain
the non-conformance issued and what plan is in place to prevent a recurrence of the non-
conformance.

Should the contractor fail to provide adequate PPE to their employees for the tasks being
performed and/or to visitors; failure to enforce the wearing of such PPE will be viewed as a
transgression of the legislative and Eskom requirements.

3.39 OHS File

1.

An OHS file means a file or other record in permanent form, containing the information about
the safety and health management system during construction and all information relating to
the post-construction phase after handover to the client, so that the client can maintain the
works in a healthy and safe way.

All contractors are required to keep a OHS file on every project site. If there is more than
one site per project, a file per site shall be kept at that site. Contractors may keep additional
files at their head office as additional records. The OHS file shall be maintained by all the
contractors on their construction sites and shall be available on request for audit and
inspection purposes.

The OHS file shall consist of the requirements in terms of the project’s safety specification,
the contractor’s safety, and health plans.

The sequence of filing the documentation must be kept in the same sequence as listed in
this OHS specification and the OHS plan.
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5. Each record shall be separated by partitions to afford easy identification and access. Each
partition must be labelled.

6. On completion of the construction work/project, the principal contractor must hand over a
consolidated health and safety file to the project manager. The principal contractor must
also hand over all drawings, designs, lists of materials used, and other applicable information
about the completed structure, as well as the list of subcontractors, the agreement, and the
type of work completed.

7. In case where the project is extended, should the documentation in the OHS files become
cumbersome, the older documentation must be archived in boxes which shall be correctly
labelled and be available for auditing purposes. The archived documentation must be handed
over at the completion of the project.

3.40 Work Stoppage

1. Any person may stop any activity where an unsafe act or unsafe condition that poses or may
pose an imminent threat to the safety and health of an individual or create a risk of
degradation of the environment. This includes any unauthorised work or service performed
by, or legally or contractually non-compliant acts or omissions by, any contractor contracted
to work at that site.

2. Work stoppages that are initiated due to OHS concerns, non-compliance, or poor
performance related to the contractor’'s works or services shall not warrant any financial
compensation claim lodged against Eskom where the contractor has not met the
requirements defined legally or contractually.

3. Where stoppages are carried out, the required non-conformance report shall be raised.

4. All work stoppages ideally should be investigated and documented by contract custodians.

3.41 Hours of Work

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of Working
Time” must be adhered to. All contractors are required to maintain an accurate record of time worked
by each employee.

3.41.1 Normal work

All work conducted on site shall fall within the legal requirements in accordance with the Basic
Conditions of Employment Act. Contractors will notify their Eskom Supervisor or project manager of
any work that needs to be performed after hours according to the agreed arrangements. (The
application needs to be submitted timeously). Where applicable, the notification should include proof
of application, for overtime, to the Department of Labour and /or the letter of approval from the
Department of Labour.

3.41.2 Night work

When night work is to be performed; contractors shall provide sufficient lighting to enable the entire
work site to be illuminated to a degree that employees will not work in dark (un-illuminated) or dimly
lit areas. Care must be exercised as not to use few lights with high light intensives as this will cause
night blindness.
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If work is continuing from day light into night, at dusk, a toolbox talk must be held where all employees
will be advised of the hazards of night work and the extra precautions which require to be taken, i.e.
poor housekeeping, stepping on uneven ground, stepping into holes etc.

3.41.3 Overtime

When overtime is required to be performed, the appointed contractors shall inform the principal
contractor of such action. The principal contractor shall inform the Eskom project manager of such
function. Contractors shall be aware of the effects of human fatigue and regulate overtime
accordingly. The baseline risk assessment must be reviewed to include the management of overtime
work.

3.42 Omissions from Safety and Health Requirements Specification

By drawing up this OHS specification Eskom has endeavoured to address the most critical aspects
relating to OHS issues to assist the contractor to adequately provide for the health and safety of
employees on site.

Should Eskom not have addressed all SHEQ aspects pertaining to the work that is tendered for, the
contractor needs to include it in the OHS plan and inform Eskom of such issues when signing the
contract.

3.43 Contract Sign-Off

On completion of the project, all appointed contractors shall close out their project documentation;
OHS files and forward such to the principal contractor. The principal contractor shall likewise close
out his/her project documentation and OHS files and forward such to the Eskom project manager.

4. Acceptance
Nill.

5. Revisions

Date Rev. Compiler Remarks
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