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APPOINTMENT OF A SERVICE PROVIDER FOR QUALITY ASSURANCE REVIEW OF 

INTERNAL AUDIT ACTIVITY  

 

 

  CONTRACT DATA 

 

DATA PROVIDED BY THE EMPLOYER 

 Data 

1 The Name of the Employer is Thembisile Hani Local Municipality 

 

The address of the Employer is: 

Stand no. 24 

Corner Police Station  

Kwaggafontein C  

Empumalanga  

0458 

 

Private Bag X 4041 

Empumalanga 

0458 

 

Telephone: 013 986 9100 

 

2 Appointment of service provider for quality assurance review of internal audit activity  

3 The Period of Performance is as per letter of appointment 
 
 

4 The Service Provider may not release public or media statements or publish material related to the Services or 
Project without the written approval of the Employer. 
 
 

5 The Service provision shall be completed as per letter of appointment 
 
 

6 The client shall not be responsible for any overtime worked or overtime payments made to the personnel of the 
Service Provider. 
 

7 Copyright of document prepared for the project shall be vested with the Thembisile Hani Local Municipality 
 
 

8 Settlement of dispute is to be in terms of Supply Chain Management Policy of the Thembisile Hani Local 
Municipality, not excluding the provisions provided for in terms of rules / laws governing dispute resolution and 
employing services of the courts to remedy any dispute that may arise. 
 
 

9 Service Providers will be paid in accordance with the Thembisile Hani Local Supply Chain Management Policy. 
 
 

10 A Service Provider may not subcontract any work not approved by the employer the Thembisile Hani Local 
Municipality 
 

 

11 The prices escalation/fluctuations of the goods to be supplied shall be covered in the Service Level Agreement to 
be entered into  
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PART 1:  DATA PROVIDED BY THE SERVICE PROVIDER 

 

1.  
The Service Provider is . . . . . . . . . . . . . . . . . . . . ... 
 
Address: . . . . . . . . . . . . . . . . . . 
 
Telephone: . . . . . . . . . . . . . . . . . . 
 
Facsimile: . . . . . . . . . . . . . . . . . . 

 

2 The authorised and designated representative of the 
 
Service Provider is: 
 
Name: . . . . . . . . . . . . . . . . . . 
 
The address for receipt of communications is: 
 
Telephone: . . . . . . . . . . . . . . . . . . 
 
Facsimile: . . . . . . . . . . . . . . . . . . 
 
Address: . . . . . . . . . . . . . . .. . ………………………………………………………………….. 
 

3 The Key Persons and their jobs / functions in relation to the 
services are: 
 
 

No Name Specific Duties 
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C1.1.2 Annex 1 

 

 Clause in 
GCC 2015 

 

Special Conditions 1.1 See Special Conditions of Contract of 
this document 

Address of Employer 1.1.1.15 Thembisile Hani Local Municipality 

 

Address of Contractor 1.1.19  
* 

…………………………………………………… 
………… 

Time within which Works to be 
Commenced 

5.3 14 days after Commencement Date 

Programme to be furnished within 5.6 At time of Site Handover 

Minimum Amount of Liability 
Insurance 

8.6.1.3   N/A 

Special non-working days 5.8.1 The period 16 December to 5 January 
inclusive, plus Good Friday, Human 
Rights 
Day, Freedom Day, Workers Day and Youth 
Day  

Estimated work Period 
 

5.1 
 
  For a maximum period of one month 

Amount of penalty 5.13 R 3 000-00 per calendar day to a max of 
10% 
of the certified value of work. Delivery of Contractor's final 

Statement 
6.10.8 Within 14 days after certified date 

of completion of Works 
Settlement of disputes to be by 
reference 

10.7 Arbitration - Refer to clause Special 
Conditions of Contract 

Contract Price Adjustment 
Schedule 

6.8.2 Contract Price Adjustment Schedule 

 Once a year 
based on CPIX 

 
   

 

 
I/we declare that I/we completely waiver our right of Lien and that no property what so ever will 
be taken ownership off. The site and all applicable materials paid for in full, remain 
unconditionally the property of the municipality and I/we have at no Phase took ownership of such 
site and materials 
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REFERENCE 

TO: 

CLAUSE DATA 

Functions of the 

Engineer 

3.1 If the Engineers is not the Thembisile Hani Local Municipality, he 

is in terms of his appointment by the Employer, required to obtain the 

specific approval of the Employer for the execution of the following 

duties: 

 

i. The issuing of an order to suspend the progress of the Works, 

the extra cost resulting from which order is to be borne by the 

Employer in terms of Clause 5.10, or the effect of which is 

liable to give rise to a claim by the Contractor for an extension 

of time under Clause 10 

ii. The issuing of an order to vary the Works in terms of Clause 

6.3,  the  estimated  effect  of  which  will  be  to  increase  the 

Contract Price by an amount exceeding R50 000, the 

valuation of a variation order in terms of Clause 37 and the 

adjustment of the Preliminary and General allowances in 

terms of Clause 6.4 

iii. The approval of any claim by the Contractor. 

 

 

REFERENCE TO: CAUSE DATA 
 

Contractor’s 

Employees 

 

4.10 It is a specific condition of this Tender that the Contractor must 
employ all unskilled labour from the local communities and as many 
as possible skilled labour. 

 

The requirement that all unskilled labour must be obtained from the 
local communities does not relieve the Contractor of  any of  his 
responsibilities under this clause. 

 

Add the following to the clause: 
“The contractor shall provide all the necessary on-the-job training to 
targeted labour to enable such labour to master the basic work 
techniques required to undertake the work in accordance with the 
requirements of the contract in a manner that does not compromise 
worker health and safety. 

 

The contractor shall be responsible for scheduling the training of 
workers and shall take all reasonable steps to ensure that each 
beneficiary is provided with a minimum of six (6) days of formal 
training if he/she is employed for 3 months or less and a minimum 
of ten (10) days if he she is employed for 4 months or more.Proof of 
compliance will be required from the Contractor prior to the 
submission of the final payment certificate. 
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All Supervisory Staff of the contractor will be in possession of an 
associated NQF qualification or certification from an accredited 
training institution.  (Minimum NQF level 2 for supervisory personnel 
i.e team leaders and safety officer and Project Manager NQF 5). 
Where personnel are found not to be competent as per their 
qualification the personnel will be replaced on request of the 
Engineer/Project Manager. 

Contractor’s 
Superintendence 

4.12 Add the following new clause: 
The Contractor or his representative shall attend all site meetings 
with the Employer and / or Engineer on the dates as nominated by 
the Engineer. The purpose of the meetings shall be to evaluate 
the progress of work and to discuss the matters relevant to the 
contract as required by the parties concerned.  Unless specifically 
invited by the Engineer, the Sub-contractors of the Contractor may 
not attend these site meetings. 

 

Add the following additional Clause 22.2 
“The Tenderer is to fill in the names of the site agent and foreman 
in the space provided in Schedule E1.” 

Commencement 

of the contract 
5.2 “Commencement Date” means the date of receipt by the Contractor 

of the following: 

1.  Handover of Site 
Commencement of 

Works 

5.3 Within 14 days of Commencement 
Date 
On the commencement of Work (Site Handover) the Engineer shall 
deliver to the contractor 3 copies of the drawings.  One copy of the 
signed contract document will be prepared after signing of the 
contract and delivered to the contractor to be kept on site at all 
times and be available to the Engineer or any person authorized by 
him. 

 

Additional copies of Drawings and Contract document will be for the 
cost of the Contractor. 

 

The Contractor shall, in accordance with the Engineer’s instructions, 
maintain a register on the site of all Drawings and revisions thereof 
in the chronological order in which they are delivered to him. 

 

Add to the Clause 
Commencement of Work will only take place once the following 
documentation were submitted to the office of the Consulting 
Engineer: 
Letter of Acceptance 
Construction/Performance Guarantee 
Health & Safety File 
Letter of Appointment of OHS Rep or 
Officer 
Letter of Good Standing Workman’s 
Compensation 
Prove of  submission of Registration of Project at Department 
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of 
Labour 

 

If active construction has not started within 14 days of site handover 

the Client, Thembisile Hani Local Municipality reserves the right in 
terms of Clause 9.2.1.3.2 to terminate the contract and THLM shall 
not be held liable for any loss or damages resulting from such a 
termination 

Access to the 
Site 

5.4 
Site Handover Certificate to be given at Time of Site 
Handover. 

 
Add the following: 
The Contractor shall as far as possible, confine his operations to 
the limits of the areas made available to him by the Engineer, but if 
the land is insufficient for the needs of the work, the Contractor shall 
make his own arrangements with the owners or tenants concerned 
for whatever additional land he may require and pay all rent and 
other charges in connection therewith. The Contractor shall be 
responsible for all damages and shall indemnify the Employer 
against all claims which may arise. 

 
Add to the clause: 
The Engineer shall establish the basic reference pegs and 
benchmarks on the Site and give to the Contractor the particulars 

thereof in sufficient time to enable the Contractor to meet his 

approved programme. 

Programme  

 
5.6 

Within 7 days from date of Site Handover. 

Extension of 
time for 
completion 

 

5.7 In general, extension of time for the completion of Works will, in terms of the 

General conditions of Contract, be granted only for additional work and for 

circumstances which could not have been foreseen, and are beyond the 

control of the Contractor. 

 

No extension of time for completion will be granted on account of normal 

inclement weather, but extension of time shall be determined for abnormal 

rainfall or wet conditions in accordance with the formula given below, 

separately for each calendar month or part thereof.  It shall be calculated for 

the full period for the completion of the Contract including any extension 

thereof by the formula: 

 

V = (Nw – Nn} + (Rw  Rn)/X 

 
The symbols shall have the following meanings: 
 
V = Extension of time in calendar days in respect of the calendar 
month under consideration 
Nw = Actual number of days during the calendar month on which a 
rainfall of Ymm or more has been recorded. 
Nn = Average number of  days, as derived from existing rainfall 
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records provided in the table below on which a rainfall of Ymm or 
more has been recorded for the calendar month 
Rn = Average rainfall in mm for the calendar month, as derived from 
the rainfall records supplied in the table below. 
Rw = Actual rainfall in mm for the calendar month under 
consideration. 
X = 10 
Y = 10 
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as 

equal to minus Nn. 

 

The total extension of time shall be the algebraic sum of the monthly totals 

for the period of construction, but if the grand total is negative the time for 

completion shall not be reduced due to abnormal low rainfall.  Extensions of 

time for part of a month shall be calculated using pro rata values of Nn and 

Rn. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for 
variations from the average number of days during which rainfall exceeds 
Ymm. 
 

The fac tor  Rw – Rn/x  shall  be  considered  to  represent  a  fair 

allowance for variations from the average in the number of days 
during which rainfall had not exceeded Ymm, but wet conditions had 
prevented or had disrupted work.   The formula does not take into 
account flood damage which could cause further or concurrent 
delays, and which should be treated separately as far as extension of 
time is concerned. 
 
Accurate rain gauging shall be taken at a suitable point on Site. This 
information shall be regarded as the actual rainfall for this contract. The 
readings will be done by the Engineer and the Contractor may attend these 
readings and shall at his own expense take all necessary precautions to 
ensure that the rain gauge cannot be interfered with by unauthorized 
persons. 

Completion 5.14 36 Months 

Completion, 
Approval 
Certificates and 
Defects Liability 
Period 

5.14 Add the following to this Clause: 

“… and a land surveyor’s certificate has been submitted certifying 

the presence and correctness of all erf and boundary pegs, where 

applicable.” 

Add the following: 

However, a Certificate of Completion will not be issued before the 
contractor hands over a consolidated Health and Safety file that shall 
include all the specified information. 

Defects liability 

period 
5.14.5.2 

6.10.5.1 
Add to Sub-Clause 5.14.5.2 

“In the event of the Contractor not completing all the outstanding 

work within the period specified by the Engineer in terms of Clause 

7.8, the Engineer shall have the right to extend the Period of 

Maintenance by the additional time taken by the Contractor to complete 
such outstanding work to the satisfaction of the Engineer. The full retention 
applicable to the Period of Maintenance shall apply to such extension.” 

Security 6.2 Within 14 days of Letter of Appointment 
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Add the following to the Clause: 

“The contract may be awarded to a Subsidiary Company on the 

condition that the Holding Company shall in addition to the Surety specified, 
assume responsibility for the due and proper performance of the Works 
and the fulfilment of the contract, should the Subsidiary Company be unable 
to do so.” 

Performance 
Guarantee Sum 

6.2 10 % of total contract amount excluding Contingencies, VAT for the full 
construction period. 

Amendments to 

Schedule of 

Quantities and 

Scope Reduction 

6.3 The extent of the Works that will be included under this contract will 
be determined by the availability of funds.  Should the tender 
amounts exceed the available funds, the amounts will be adjusted 
and the extent of the works decreased. It is therefore emphasized 
that the tendered unit rates must be realistic and will not be affected 
should the quantities be adjusted. The rates under “Preliminary 
and General” will be adjusted proportionally with respect to tender 
and contract amounts. The tendered unit rates will remain 
applicable. 

 
The right to adjust the extent of the contract is, therefore, reserved by 

the Employer, but approval will be sought from the successful 

Tenderer before the contract is awarded. 

Value of 
Variations 

6.4 The cost of any Variations ordered in writing by the Engineer and the 
applicable rates must be accepted by the Engineer in writing prior to 
execution, in order to be accepted. Special reference will be given to the 
tendered rates and the wide interpretation of the term “similar conditions” in 
determining rates. 

Daywork 

percentages 

6.5.1.1 As tendered in Schedule of Quantities 

Schedule of 
Quantities – 
Estimated 
quantities 

6.7 Tenderer to note that all quantities supplied in Schedule of 

Quantities are estimated quantities and all items will be re-measured on 

site. 

 
Add to the clause: 

“An allowance equal to 100% of the task rate or daily rate shall 

be paid by the contractor to workers who attend formal 

training.” 

Special 
Materials 

6.8.3 As per Schedule of Special Materials 

Vesting of 

Materials 
6.9 Add to Sub-Clause 6.9.1.2 

“The Contractor shall where practicable before delivery and, in any event 

not later than 24 hours after delivery to the site, inform the 

Engineer of any materials which are not his sole property.” 

Valuation of 

material brought 

onto site 

6.9 Add to Clause 6.10.1.5 

“Payment for materials on site will only be considered for those 

materials which are physically on site.  Any statement in which a claim 

for materials on site is included, shall have attached a 

declaration that the materials listed I the statement are owned by the 
Contractor, accompanied by proof of ownership. 

 
The ownership of materials shall be transferred to the Employer in 
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accordance with the pro forma “Transfer of Rights” bound in as an 
annexure to these Special Conditions of Contract”. 

Claims 

Procedure 
6.10.4 A strict interpretation is given to the time limits and procedures given in 

these clauses and any claim, which does not strictly comply with these 
requirements, will not be considered. 

Defects liability 
period 

7.8 12 Months 

Insurances 8.6 Special consideration should be given to damage to existing 
infrastructure. 

Other 

Insurances 

8.6.1.2 Special Risk Insurance – SASRIA (coupon to be provided) 

Limit of indemnity 8.6.1.3 R5 000 000 per claim, claims unlimited 

Termination of 

Contract 
9.1 In addition if the contractor fails to adequately protect the existing works / 

infrastructure against damage and thereby unduly endanger the Works – the 
employer may cancel the contract and recover damages and losses. 

Dispute 

Resolution 

10 Adjudication, Arbitration and the Court will be acceptable dispute resolution 
mechanisms 

   

   

 

 

 

 

 

 


