



ERRATUM

Erratum for the following projects:

CONSTRUCTION OF MASEMOLA MOSHATE TO MOHLODING / MAMATJEKELE ACCESS ROAD FOR MAKHUDUTHAMAGA LOCAL MUNICIPALITY. (PHASE 01)

LIM473/MASEMOLA-MAMATJEKELE/23/24/041

Notice is hereby given that the tender description for the **CONSTRUCTION OF MASEMOLA MASHATE TO MOHLODING / MAMATJEKELE ACCESS ROAD FOR MAKHUDUTHAMAGA LOCAL MUNICIPALITY. (PHASE 01)**; that was advertised in the City press Newspaper on 07 January 2024. – has the following corrections:

| Project description | Erratum description | Amended to |
|--------------------------------|--|--|
| Adjudication and award tenders | 80/20 points system will not be applied as per advert. | 90/10 points system will be applicable for award where 90 points will be for pricing and 10 points will be for specific goal |
| Bill of Quantities | BoQ | The latest BoQ will be uploaded accordingly and downloadable at www.etender.gov.za |
| Project Duration | 16 Months | 10 Months |

For enquiries contact:

Supply Chain Unit : Mr Mothapo KJ - 013 265 8607
Infrastructure services : Ms. Lubisi NB- 013 265 8640

Mr Moganedi RM
MUNICIPAL MANAGER,
PRIVATE BAG X 434,
JANE FURSE, 1085