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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

PROJECT NAME AND NUMBER: Maintenance of General Mechanical Equipment at Upington International 
 Airport and Kimberley Airport for a period of 5 years and RFQ 7372 
 

TITLE OF PROJECT: Maintenance of General Mechanical Equipment at Upington International 
 Airport and Kimberley Airport for a period of 5 years. 

 

 
 
 
 

NEC 3:  TERM SERVICE CONTRACT (TSC) 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 Applicable at Upington International Airport 
 
(Registration Number :  1993/004149/30) 
 
 

and 
 
 

 
 
(Registration Number : ___________________) 
 

for 
 
 

 
Bidder to Tick only one Airport 

Maintenance of General Mechanical Equipment at 
Kimberley Airport for a period of 5 years. 

 

Maintenance of General Mechanical Equipment at 
Upington International Airport for a period of 5 years. 

 

 
 

  

Contents: 
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Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Employer Service Information [●] 
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C1.1 Forms of Offer and Acceptance 

 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 
 
Maintenance of General Mechanical Equipment at Upington International Airport and Kimberley Airport for a 
period of 5 years. 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto as listed in 
the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of offer and 
acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 

(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal E].  In the event of 
any conflict between the amount above and the Pricing Data [Subtotal E], the former shall prevail.) 
 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the Bidder before the end of the period of validity stated in the tender data, 
whereupon the Bidder becomes the party named as the Contractor in the conditions of contract identified in the 
contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Contractor’s offer.  
In consideration thereof, the employer shall pay the Contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the Contractor’s offer shall form an agreement between the 
employer and the Contractor upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
tender schedules as well as any changes to the terms of the offer agreed by the Bidder and the employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the Bidder 
(now Contractor) within five working days of the date of such receipt notifies the employer in writing of any reason 
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Western Precinct 
Aviation Park 
O.R Tambo International Airport 
1 Jones Road 
Kempton Park 
Gauteng 
1632 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . Date. . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes 
to the terms of the offer agreed by the Bidder and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the Bidder of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special 
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published by the NEC, 
and the following “Particular Conditions”, which include amendments and additions to such General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that document 
that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of contract 
remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer 

Clause Statement Data 

1 

General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:  X2:      Changes in the law 

  X17:    Low service damages 

  X18:  Limitation of Liability (as amended in Option 
Z) 

  X19:    Task Order 

  X20:    Key performance indicators 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC Limited 
(ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of the 
company laws of the Republic of South Africa 

Address Western Precinct 
Aviation Park 
O.R Tambo International Airport 
1 Jones Road 
Kempton Park 
Gauteng 
1632 
 

 Tel No. 011 453 9354 

10.1 The Service Manager is (Site 1): Manager Maintenance Engineering 

 Address Upington International Airport 
Diederick street 
Upington 
8801 
 

 Tel No. 054 337 7905 

 e-mail  
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10.1 The Service Manager is (Site 2): 
 
Address 
 
 
 
 
 
Tel No, 
 
e-mail. 

Manager Maintenance Engineering 
Kimberley Airport 
ACSA Administration Office 
Compton Patterson Road 
Diskobolose 
Kimberley 
8301 
 
053 8307136 
 

   

11.2(1) The Accepted Plan is Section C3 of this document, including Annexes 
thereto as submitted by the Contractor and 
accepted by the Service Manager 

11.2(2) The Affected Property is   Upington International Airport & 
 Kimberly Airport 

11.2(13) The service is Maintenance of General Mechanical Equipment at 
Upington International Airport and Kimberley 
Airport for a period of 5 years as more fully set out 
in section C3 Service Information. 

11.2(14) The following matters will be included in 
the Risk Register 

1 Risk of financial loss and/or injury of 3rd parties 
due to the proximity of the service (or of persons 
providing the service) to all airport users 

  2 Risk of injury to contract personnel and all 
airport users due to lifting/moving of heavy 
objects 

    

  3 
 

Work with flammable and toxic gases 

    

11.2(15) The Service Information is in  Part C3: Employer’s Service Information and all 
documents and drawings and other specifications 
to which it makes reference 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

5 working days of the Contract Date 

3 Time  

30.1 The starting date is Upon signing of the contract by ACSA 

30.2 The Service Period is 5 years after signing of the contract by ACSA or 
when the amount in the Form of Offer has been 
expended, whichever occurs first 
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4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  On the 15th day of each successive month. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 

51.4 The interest rate is  
 

The prime lending rate of the Nedbank Bank, as 
determined from time to time 

6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and Materials No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

(i) Insurance against loss of or damage to the 
services, Plant and Materials comprising 
Contract Works Insurance, SASRIA Special 
Risks Insurance and Marine & Air Cargo 
insurance; and 

(ii) Insurance (Public Liability Insurance) against 
liability for loss or damage to property (except 
the services, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) caused by activity in connection 
with the contract; 

 
Note: The terms and other matters applicable to 
these insurances provided by the Employer (and 
to insurances generally) are detailed in the 
insurance schedule attached as section C1.5 to 
the contract (“the Insurance Schedule”). 

83.1   
 

The Contractor provides these additional 
insurances 

The terms and other matters applicable to this 
insurance provided by the Employer are likewise 
detailed in section C1.5 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required for 
the insurance table 

Refer to section C1.5 Insurance Schedule 
 

83.1 The minimum amount of cover for insurance 
against loss and damage caused by the 
Contractor to the Employer’s property is 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for loss of or 
damage to Plant and Materials provided by 
the Employer is: 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for insurance 
in respect of loss of or damage to property 
(except the Employer’s property, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) arising from or 

Refer to section C1.5 Insurance Schedule 



 

Contract Data (Employer)  C1.2a page 5 

Confidential Confidential 

Confidential 

in connection with the Contractor’s Providing 
the Service for any one event is: 

83.1 
 

The minimum limit of indemnity for insurance 
in respect of death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract for any one 
event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 of 
1993 and the Contractor’s common law liability for 
people falling outside the scope of the Act with a 
limit of Indemnity of not less than R [●] ([●] Rands) 

9 Termination Both parties have right to terminate. 
 
The Party wishing to terminate initiates procedure 
by notifying the SM and giving his reasons. If SM 
is satisfied that the Party giving the notice has 
provided reasons which are valid under the 
Contract, the SM issues a termination certificate. 
 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties from 
the list of adjudicators contained below 

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering and 
the Institution of Civil Engineers (London) (see 
www.ice-sa.org.za ) or its successor body 

W1.4(2) The tribunal is:  arbitration 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
http://www.ice-sa.org.za/
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W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organization who will 
choose an arbitrator 

the Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or 
its successor body 

12 Data for secondary Option   

X1 Price Adjustment for inflation Not applicable to this contract 

X2 Changes in the law No data is required for this secondary Option 

X17 Low service damages As per the Service Information (C3) –  
Annex B  

X17.1 The service level table is in The Service Information, Annex B 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to the 
Employer’s property is limited to 

The total of the Prices 

X18.3 The Contractor’s liability for Defects due to his 
design of an item of Equipment is limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to 

The Contractor’s total direct liability to the Employer 
for all matters arising under or in connection with 
this contract, other than the excluded matters, is 
limited to the total of the Prices and applies in 
contract, tort or delict and otherwise to the extent 
allowed under the law of the contract. 
The excluded matters are amounts payable by the 
Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

X18.5 The end of liability date is  52 weeks after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

5 days of receiving the Task Order 
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Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the contract or 

relaxation of any action stated in this contract by the Parties, the Service Manager, the, or the Adjudicator does 

not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and 

confirm such agreement in writing.  

 

Z2 
 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

 

The Contractor provides the service in accordance with the Service Information and warrants that the results of 

the service, when complete, shall be fit for their intended purpose. 

 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, sufficiency and 

accuracy of all information and drawings provided to him as at the starting date . 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in accordance with the 

original points, lines and levels stated in the Service Information or notified by the Service Manager. Any errors in 

the setting or carrying out of the service shall be rectified by the Contractor at the Contractor’s own costs. 

 

Z4.  
 
Z4.1 

 
 

 
Z5.  
Z5.1 
 
 
 
 
 
 
 
Z5.2 
 
 
 
 
 
 
Z6.  
 

Termination 

 

Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after the words 

“assets or”: “business rescue proceedings are initiated or steps are taken to initiate business rescue 

proceedings”. 

 

Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

If there is any ambiguity or inconsistency in or between the documents which are part of this contract, the priority 

of the documents is in accordance with the following sequence: 

 

• The additional conditions of contract under these Z clauses 

• The conditions of contract and 

• The other documents. 

 

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any such ambiguity 

or inconsistency in or between the documents which are part of this contract. The Service Manager gives an 

instruction resolving the ambiguity or inconsistency. Notwithstanding any other provision of this contract, any such 

ambiguity, inconsistency and/or instruction does not automatically result in any increase to the Price List or any 

delay to the end of the service period. 

 

Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the period stated 

in clause 51.1 above. 

 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 
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• any sum due to the Employer from the Contractor or 

• any amount for which the Contractor is liable to pay to the Employer (whether liquidated or 

otherwise) arising under this contract. 

 Amendment to the Secondary Option Clauses  

Z7.  Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, change in 
application or other modification after the starting date of any law, excluding (i) the promulgation of any bill, 
unless such bill is enacted into the law of the country, and (ii) any such modification in law relating to any taxes, 
charges, imposts, duties, levies or deductions that are assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance with the 
terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to comply with any 
condition set out therein, or (iii) as a result of any act or omission of the Contractor, any Subcontractor or any 
affiliate to the Contractor. 

Z8.  Performance Bond: The following amendments are made to clause X13: 

Z8.1.  Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer an 
unconditional, on-demand performance bond, provided by a bank or insurer which the Service Manager has 
accepted in his or her discretion, for the amount stated in the Contract Data and in the form set out in Section 
C1.4 of this Contract Data.   

Z8.2.  Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is valid 

and enforceable until the end of the service period. If the terms of the performance bond specify its expiry date 

and the end of the service period does not coincide with such expiry date, four weeks prior to the said expiry 

date, the Contractor extends the validity of the performance bond until the end of the service period. If the 

Contractor fails to so extend the validity of the performance bond, the Employer may claim the full amount of the 

performance bond and retain the proceeds as cash security 
 

Z9.  Limitation of liability: Insert the following new clause as Option X18.6: 

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of any kind 

is limited to R0.00.  

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be excluded 
from the calculation of the limitations of liability listed in the contract. 
 

 Additional Z Clauses 

Z10.  Cession, delegation and assignment  

Z10.1.  The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the written 
consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding on the 
liquidator/business rescue practitioner /trustee (whether provisional or final) of the Contractor. 

Z10.2.  The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations under this 
contract to any person or entity. 

Z11.  Joint and several liability  

Z11.1.  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons, 
these persons are deemed to be jointly and severally liable to the Employer for the performance of this Contract. 
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Z11.2.  The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer of the key 
person who has the authority to bind the Contractor on its behalf. 

Z11.3.  The Contractor does not materially alter the composition of the joint venture, consortium or other unincorporated 
grouping of two or more persons without prior written consent of the Employer. 

Z12.  Ethics 

Z12.1.  The Contractor undertakes: 

Z12.1.1.  not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed as 
an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in execution 
of this contract; 

Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption and 
money laundering to which it or the Employer is subject, including but not limited to the Prevention and Combating 
of Corrupt Activities Act, 12 of 2004. 

Z12.2.  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to provide 
the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or taking any other action 
as appropriate against the Contractor (including civil or criminal action). However, lawful inducements and 
rewards shall not constitute grounds for termination. 

Z12.3.  If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal 
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, 
gratuities, commission or benefits of any kind, which are in any way whatsoever in connection with the contract 
with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures 
stated in core clause 92.2, the amount due on termination is A1. 

Z13.  Confidentiality 

Z13.1.  All information obtained in terms of this contract or arising from the implementation of this contract shall be treated 
as confidential by the Contractor and shall not be used or divulged or published to any person not being a party 
to this contract, without the prior written consent of the Service Manager, whose consent shall not be 
unreasonably withheld. 

Z13.2.  If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until 
otherwise notified by the Service Manager. 

Z13.3.  This undertaking shall not apply to –  

Z13.3.1.  information disclosed to the employees of the Contractor for the purposes of the implementation of this contract. 
The Contractor undertakes to ensure that its employees are aware of the confidential nature of the information 
so disclosed and that they comply with the provisions of this clause; 

Z13.3.2.  information which the Contractor is required by law to disclose, provided that the Contractor notifies the Employer 
prior to disclosure so as to enable the Employer to take the appropriate action to protect such information. The 
Contractor may disclose such information only to the extent required by law and shall use reasonable efforts to 
obtain assurances that confidential treatment will be afforded to the information so disclosed; 

Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the 
public domain or to information which was already in the possession of the Contractor at the time of disclosure 
(evidenced by written records in existence at that time);   

Z13.4.  The taking of images (whether photographs, video footage or otherwise) of the services or Affected Property or 
any portion thereof, in the course of providing the services or at the end of the service period requires the prior 
written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z13.5.  The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14.  Employer’s Step-in rights 

Z14.1.  If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to remedy such 
default within 4 weeks of the notification of the default by the Service Manager, the Employer, without prejudice 
to its other rights, powers and remedies under the contract, or at law may remedy the default either, itself or 
procure a third party (including any subcontractor or supplier of the Contractor) to do so on its behalf. The 
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reasonable costs of the Employer exercising its step-in rights in respect of any subcontractor or supplier of the 
Contractor shall be borne by the Contractor.  
 

Z14.2.  The Contractor co-operates with the Employer and facilitates and permits the use of all required information, 
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, 
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, 
reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which have 
been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or in 
connection with the works) and generally does all things required by the Service Manager to achieve this end. 

Z15.  Liens and Encumbrances  

Z15.1.  The Contractor keeps the Equipment used to provide the service free of all liens and other encumbrances at all 

times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have, or 

become entitled to over such Equipment and any part thereof and ensures that his Subcontractors similarly, vis-

a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to time 

  

Z16.  Intellectual Property 

Z15.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade name, 
trade secret, other intellectual or industrial property rights, technical information and concepts, know-how, 
specifications, data, formulae, computer programs, memoranda, scripts, reports, manuals, diagrams, drawings, 
prototypes, drafts and any rights to them created during the performance of the service and include applications 
for and rights to obtain or use any such intellectual property whether under South African or foreign law. 

Z15.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out 
the service. 

Z15.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the service for the purposes of constructing, repairing, demolishing, operating and 
maintaining the service or the Affected Property.  

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third 
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available 
to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on 
terms no less onerous than the terms the Employer would use to protect its IP. 

Z15.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z15.5.1 the Contractor’s service; 

Z15.5.2 the use of the Contractor’s Equipment, or  

Z15.5.3 the proper use of the Affected Property on which the service is provided. 

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. 

Z17.  Dispute resolution: The following amendments are made to Option W1: 

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words are 

added after the words “any other matter”: “excluding disputes relating to termination of the contract”. 

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) respectively:  

Z16.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral submissions 
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shall be heard during adjudication.” 

Z16.2.2 

 

 

 

Z17 

 

Z17.1 

 

Z18 

 

Z18.1 

 

 

 

Z18.2 

 

 

Z18.2.1 

 

 

 

Z18.2.2 

 

 

 

Z18.3    

 
 
 
 
Z18.4           

“Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. Any 

such dispute shall be referred directly to the tribunal in accordance with the procedures set out in clause W1.4.” 

 

Day: 

 

Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Safety 

 

The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. The 

Contractor does not proceed with the relevant service until the safety violation is corrected. This instruction to stop 

or not to start the service is not a compensation event. 

Z17.  Day 

As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as amended 

the Contractor agrees to the following: 

 

As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties as prescribed 

in the OHS Act, as amended and agrees to ensure that all work  performed, or equipment and materials  used, are 

in accordance with the provisions of the OHS Act. 

 

The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager and agree to 

liaise with the Employer should the Contractor, for whatever reason, be unable to perform in terms of the clause 

Z18. 

 

The Contractor acknowledges that it is an Employer in its own right and is registered with duties as prescribed in 

the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

 

 

Any availability less than 80% for six consecutive months (which is the entirely the contractor’s fault) will lead to 

contract termination. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal  

1 Artisan  

 Name:  

 Qualifications relevant to this contract  

   

 Experience  

   

2 Artisan’s Assistant  

 Name:  

 Qualifications relevant to this contract  
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 Experience  

   

   

11.2 The following matters will be included 
in the Risk Register 

1. Unavailability of Spares 
2. Delay on aircraft refuelling due to mechanical gate fault. 
3. Flight delay at General Aviation due to mechanical gate fault 
4. Disruption in passenger flow due to sliding door faul 
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C1.3 Occupational Health and Safety Agreement  

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) & 
CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
UPINGTON INTERNATIONAL AIRPORT & KIMBERLY AIRPORT 

Physical Address: 
Upington International Airport 
ACSA Administration Office 
Diedericks Street 
Upington 
8800 
 
& 
 
Kimberley Airport 
ACSA Administration Office 
Compton Patterson Road 
Diskobolose 
Kimberley 
8301  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 

well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 

pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 

DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 

Agreement between the parties has been concluded containing arrangements and procedures to ensure 

compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 

inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 

terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 

premises. A letter is required prior commencing any work on site confirming that the Principal contractor or 

contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 

remain in force whilst they and /or their employees are present on the Client’s premises, or which shall 

remain in force for that duration of their contractual relationship with the Client, whichever period is the 

longest. 
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a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 

arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions 

on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 

with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of 

1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 

shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS 

Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 

requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 

before commencement of any work in the Client’s premises. A baseline risk assessment document will 

include identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a 

documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a 

monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 

Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 

enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees 

and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 

enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 

Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial 

Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors of any of 

the Client’s machinery/article/substance/plant/personal protective equipment without prior written 

approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 
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prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the 

Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 

substance shall not be allowed on the premises.  Anyone found on the premises suspected to be 

under the influence of alcohol or any other intoxicating substance shall be escorted off the said 

premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 

inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 

this agreement on behalf of the Mandatary. The signing power of this representative must be designated in 

writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the 

Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in 

writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this 

regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 

other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 

duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.  
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements and the provision of 
the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C1.4 Forms of Securities  

 
 

 

No performance bond or parent company guarantee is required in this contract 
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C1.5 Insurance Schedule 

 
 
 Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
 Part 1:  
Notes to Schedule:  

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities of the 
Contractor under this contract in any way whatsoever (including but not limited to any requirement for the provision 
by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, Contractor and 
works where written in italics) have the meaning assigned to them in the relevant policy of insurance.  

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In the 
circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be higher than 
the amount required in the Contract Data, the Employer’s obligation under this Contract is limited to the 
lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the Employer in 
the Contract Data, the Employer’s obligation under this Contract is limited to the cover stated in the 
Contract Data.  

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer to obtain 
copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  

 
 
 Part 2: 
  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the provision by 
the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in the joint names of the 
Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the following insurances which are subject 
to the terms, limits, exceptions and conditions of the Policy: 
 

a)  PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal liability in 
the event of accidental death of or injury to third party persons and/or accidental loss of or damage to third 
party property arising directly from the execution of the contract with a limit of indemnity of R 100 million 
in respect of all claims arising from any one occurrence or series of occurrences consequent on or 
attributable to one source or original cause. The policy will be subject to a Deductible of R25 000 for 
Property Damage claims only but R250 000 where Loss or Damage involves Aircraft. 

(i) The Employer shall pay any premium due in connection with the insurance affected by the 
Employer.  

(ii) The Contractor shall not include any premium charges for this insurance except to the extent 
that he may deem necessary in his own interests to effect supplementary insurance to the 
insurance effected by the Employer. The Employer reserves the right to call for full 
information regarding insurance costs included by the Contractor. 

(iii) Any further clarification of the scope of cover provided by the Policies arranged by the 
Employer should be obtained from the Employer. 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under the 
insurances arranged by the Employer the Contractor shall: 

(A) in addition to any statutory requirement or other requirements contained in the 
Contract immediately notify the Employer’s Insurance Broker or the Insurers by 
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telephone or telefax giving the circumstances nature and an estimate of the loss or 
damage or liability 

(B) complete a Claims Advice Form available from the Insurance Brokers to whom the 
form must be returned without delay. 

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s approval 
of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to the site of 
the Works or elsewhere as to the cause and results of any such occurrence and the 
Contractor shall co-operate in the carrying out of such enquiries. 

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable in 
respect of any claim made by or against the Contractor or Sub-Contractors under the 
insurances effected by the Employer. 
Where more than one Contractor is involved in the same claim the Deductible will be borne 
in pro-rata amounts by each Contractor in proportion to the extent of each Contractor’s 
admitted claim. 

(vi) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a 
result of a claim under the Contact Works Insurance shall if required by the Employer be 
paid net of the Deductible to the Employer who shall pay the Contractor from the proceeds 
of such payment upon rectification repair or reinstatement of the loss or damage but this 
provision shall not in any way affect the Contractor’s obligations liabilities or responsibilities 
in terms of the Contract. 
In respect of any amount which becomes payable as a result of a claim under any Public 
Liability Insurance the Contractor or his Sub-Contractors shall be required to pay the amount 
of the Deductible to the Insurer to facilitate settlement of such claim. 

 
 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and Sub-
Contractors shall where applicable, provide as a minimum the following: 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary structures and 
contents) and other things (except those intended for incorporation into the Works) brought onto the Site for a 
sum sufficient to provide for their replacement. 

(b)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 
1993 as may be amended or in terms of any similar Workers Compensation and Unemployment Insurance 
enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing or assembly locations. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including Passenger 
Liability indemnity. 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the Deductible 
of R25 000 or R250 000 as stated above.  
i. The insurances to be provided by the Contractor and his Sub-Contractors shall: 

(A) be affected with Insurers and on terms approved by the Employer. 
(B) be maintained in force for whatever period the perils to be insured by the Contractor are at risk 

(including any defects liability period during which the Contractor is responsible for the care of the 
Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence acceptable to the 
Employer that such insurances have been affected. 

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or restrictive 
modification to the insurance provided to them they shall immediately notify the Employer in writing of such 
cancellation or restriction and shall advise what action the Contractor or his Sub-Contractor will take to 
remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and 
keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount paid by the Employer from any monies due or which may become 
due to the Contractor or recover same as a debt from the Contractor. 

 
Sub-Contractors  
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The Contractor shall: 
a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, and  
b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
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C2.1 Pricing assumptions: Option A 

 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 

Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated by 

multiplying the quantity which the Contractor has completed by the rate. 
 

  (19) The Prices are the amounts stated in the Price column of the Price List. Where a 
quantity is stated for an item in the Price List, the Price is calculated by multiplying the 
quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be 
priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. Where it is contemplated 
that the Price List represents the type of work, quantity and cost thereof which may or not be selected by the Employer, it 
is important to ensure that service items listed do not create liability on a daily basis if that is not the intention. For example, 
if the service is maintenance of an installation on an ad hoc or call-off basis which may require the Contractor to be on 
standby but not permanently on the Affected Property, avoid listing service items which may be treated as preliminary and 
general (P&Gs) items, whether fixed or time-related such as contractual requirements, establishing on site, offices, storage, 
ablutions, water supplies, power supply, telecommunications. The Price List should align with the intention of the contract 
and selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure that the tender, 
contract and Price List provides clearly that daily charges are applicable only as necessitated by the specific activity and 
authorised by the Service Manager. Particular care should be taken when utilising SANS 1200 as a guide for tenderers or 
for preparing templates for Price Lists in tenders. Avoid referring to the Price List as the Activity Schedule.   

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to 
do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed 
by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the 
Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates 
to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering 
contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price 
list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes before 
preparing the price list.  Items in the price list may have been inserted by the Employer and the tendering contractor 
should insert any additional items which he considers necessary.  Whichever party provides the items in the price list 
the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at 
the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for 
this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction 
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of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the 
Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order 
to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum 
item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for 
a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as 
correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a result of an 
Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the 
tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left 
blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity 
completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, 
which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of 
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the 
Expected Quantity column. 
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C2.2 Price List 

The following Activity Schedule is provided “as-is” for the benefit of the Bidder.  ACSA (the Employer) cannot guarantee that it 
is complete in all respects.  The Bidder is responsible for providing an Activity Schedule which is accurate, complete and in 
accordance with their proposal.  Also, refer to C3 (Service information) for activities that need to be priced.  Only items listed 
in this Activity Schedule may be billed to the Employer. 
 
 
PRICING DATA 
 
The following Pricing schedule is provided “as-is” for the benefit of the Bidder.  ACSA cannot guarantee that it is 
complete in all respects.  The Bidder is responsible for providing a Pricing schedule which is accurate, complete 
and in accordance with their proposal.  Also, refer to scope of work for activities that need to be priced.  Only items 
listed in this Pricing schedule may be billed to the Employer 
 
Bidder to quote for 1 Airport at the time, The Total price that will be carried over to Form of Offer and Acceptance 
must be of 1 Airport. If the bidder wish to quote for 2 Airport they can proceed, however they will need to submit 2 
NEC 3 Term Service Contract. 
 

Upington International Airport 
 
Part 1: Preventative Maintenance 

Item 
no. 

Activity Description Frequency Quantity 
(per 
annum)  

Amount (per 
single item) 

Total (per annum) 

1 Safety File, in accordance with OHS Act 
of 1993 and the Construction 
Regulation of 2014. 
Note: Please note that should the 
service provider currently have an 
approved Safety File on record with 
ACSA, no cost provision is required 
unless the Safety File needs to be 
updated. 

Once-off 2 R R 

2 Airport personnel access permits, 
airport vehicle access permits and 
parking fees. 

Once-off 1 Provisional 
Sum 

R 10 000 

3 Contract Management and 
administration (including required 
reporting such as monthly reports, 
spares inventory management reports, 
cell phones, insurance, office 
overheads etc.). 

Monthly 12 R R 

4 All required travelling (if applicable). Monthly 12 R R 

5 All required labour, *tools, equipment and consumables for preventative maintenance and inspections:  

5.1 Baggage trolleys  Monthly 12 R R 

5.2 Automatic sliding doors Monthly 12 R R 

5.3 Roller shutter doors Monthly 12 R R 

5.4 Mechanical gates Monthly 12 R R 

5.5 Mechanical pump sets Monthly 12 R R 

5.6 Mechanical lifting equipment Bi-annually 2 R R 
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5.7 Mechanical lifting equipment Annually 2 R R 

Sub-Total A: Preventative Maintenance  R 

*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic devices, 
etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.). 

 

Part 2: Corrective maintenance 
Any work not included under Part 1 shall be deemed Corrective maintenance (additional/non-scheduled work) and will be 
charged at the following rates: 
 
Labour 

Item Description Normal hours 
(R/hour) 

After hours 
 (R/hour) 

Sundays/public holidays 
(R/hour) 

1 Artisan/Technician R R R 

2 Artisan’s Assistance R R R 

3 OEM Specialist R R R 

All rates to exclude vat.  Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract 
may be increased/decreased to cater for special needs that may arise from time to time. labour rates shall include all personnel 
insurance, holidays with pay, incentive bonuses. No labour shall be charged for travel or travelling. Labour time shall be 
calculated for the time spent on site. 
 
Call-outs/Task Orders 

Description Rate Qty Total 

Call-out fee (normal hours): Includes first hour 
on site and travelling cost 

R 12 R 

Call-out fee (after hours): Includes first hour on 
site and travelling cost 

R 6 R 

Call-out fee (Sunday/Public holiday): Includes 
first hour on site and travelling cost 

R 6 R 

Sub-Total B: Call-outs (per annum) R 

Callouts rate must include all required travelling and the first hour on site.  
Call out fee shall not be applicable when contractors are onsite.  
After hours rate shall be applicable for callouts outside normal working hours (08H00-17H00) 
 
 
Spares  

Description Total including mark-up 

Spares and other third-party procured items or 
services (Upington International Airport)  

Provisional sum R 150 000 

Sub-Total C: Spares (per annum) R 150 000 

 
Mark-up (third party procured items or services) 

Cost Mark-up 

R 0.01 – R 5 000 
 % 

R 5 001 – R 10 000  % 

Greater than R 10 000 
 % 

Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. The third party’s quote/invoice 
shall be presented when submitting quotes for approval. 
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Contract value 
 
Below is the guide that must be used in estimating the contract value.  This amount must be reported as the Contract Value in 
the corresponding schedules.  Bidders are reminded that this amount is for illustrative purposes only and that ACSA will not be 
under any obligation to expend the full or any portion of this amount.  Monthly contract expenditure will be strictly calculated 
according to the Activity Schedule as provided above 
 
Maintenance of General Mechanical Equipment 

Description Total (excluding VAT) 

Sub-Total A: Preventative maintenance  R  

Sub-Total B: Call-outs/Task Orders       R  

Sub-Total C: Spares R 150 000 

Sub-Total D: Estimated total (per annum) (Sub-Total A + Sub-Total B + 
Sub-Total C) 

R  

 
 
Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA) 

Description Total (excluding VAT) 

Sub-total D: Year 1 (from above) R 

Sub-total E: Year 2 (year 1 plus 7% CPI escalation) R 

Sub-total F: Year 3 (year 2 plus 7% CPI escalation) R 

Sub-total G: Year 4 (year 3 plus 7% CPI escalation) R 

Sub-total H: Year 5 (year 4 plus 7% CPI escalation) R 

5-years estimated contract value (excluding Vat) R 

Add 15% Vat  R 

Estimated contract value for 5-years* R 

*This amount to be carried over to Form of Offer and Acceptance. 
 
Contract values will be increased/decreased according to the current indices stipulated in Statistic SA – Consumer Price 
Indices- All income groups. 7% escalation should be used for illustrative purposes. 

 

 OR 
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Kimberley Airport 

 
Part 1: Preventative Maintenance 

Item 
no. 

Activity Description Frequency Quantity 
(per 
annum)  

Amount (per 
single item) 

Total (per annum) 

1 Safety File, in accordance with OHS Act 
of 1993 and the Construction 
Regulation of 2014. 
Note: Please note that should the 
service provider currently have an 
approved Safety File on record with 
ACSA, no cost provision is required 
unless the Safety File needs to be 
updated. 

Once-off 2 R R 

2 Airport personnel access permits, 
airport vehicle access permits and 
parking fees. 

Once-off 1 Provisional 
Sum 

R 10 000 

3 Contract Management and 
administration (including required 
reporting such as monthly reports, 
spares inventory management reports, 
cell phones, insurance, office 
overheads etc.). 

Monthly 12 R R 

4 All required travelling (if applicable). Monthly 12 R R 

5 All required labour, *tools, equipment and consumables for preventative maintenance and inspections:  

5.1 Baggage trolleys  Monthly 12 R R 

5.2 Automatic sliding doors Monthly 12 R R 

5.3 Roller shutter doors Monthly 12 R R 

5.4 Mechanical gates Monthly 12 R R 

5.5 Mechanical pump sets Monthly 12 R R 

5.6 Mechanical lifting equipment Bi-annually 2 R R 

5.7 Mechanical lifting equipment Annually 2 R R 

Sub-Total A: Preventative Maintenance  R 

*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic devices, 
etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.). 
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Part 2: Corrective maintenance 
Any work not included under Part 1 shall be deemed Corrective maintenance (additional/non-scheduled work) and will be 
charged at the following rates: 

 
Labour 

Item Description Normal hours 
(R/hour) 

After hours 
 (R/hour) 

Sundays/public holidays 
(R/hour) 

1 Artisan/Technician R R R 
2 Artisan’s Assistance R R R 
3 OEM Specialist R R R 

All rates to exclude vat.  Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract 
may be increased/decreased to cater for special needs that may arise from time to time. labour rates shall include all personnel 
insurance, holidays with pay, incentive bonuses. No labour shall be charged for travel or travelling. Labour time shall be 
calculated for the time spent on site. 

 
Call-outs/Task Orders 

Description Rate Qty Total 

Call-out fee (normal hours): Includes first hour 
on site and travelling cost 

R 12 R 

Call-out fee (after hours): Includes first hour on 
site and travelling cost 

R 6 R 

Call-out fee (Sunday/Public holiday): Includes 
first hour on site and travelling cost 

R 6 R 

Sub-Total B: Call-outs (per annum) R 

Callouts rate must include all required travelling and the first hour on site.  
Call out fee shall not be applicable when contractors are onsite.  
After hours rate shall be applicable for callouts outside normal working hours (08H00-17H00) 
 
 
Spares  

Description Total including mark-up 

Spares and other third-party procured items or 
services (Upington International Airport)  

Provisional sum R 150 000 

Sub-Total C: Spares (per annum) R 150 000 

 
Mark-up (third party procured items or services) 

Cost Mark-up 

R 0.01 – R 5 000 
 % 

R 5 001 – R 10 000  % 

Greater than R 10 000 
 % 

Cost shall be net cost (VAT inclusive) of parts delivered to site with all discounts deducted. The third party’s quote/invoice shall 
be presented when submitting quotes for approval. 
 

Contract value 
 
Below is the guide that must be used in estimating the contract value.  This amount must be reported as the Contract Value in 
the corresponding schedules.  Bidders are reminded that this amount is for illustrative purposes only and that ACSA will not be 
under any obligation to expend the full or any portion of this amount.  Monthly contract expenditure will be strictly calculated 
according to the Activity Schedule as provided above 
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Maintenance of General Mechanical Equipment 
Description Total (excluding VAT) 

Sub-Total A: Preventative maintenance  R  

Sub-Total B: Call-outs/Task Orders       R  

Sub-Total C: Spares R 150 000 

Sub-Total D: Estimated total (per annum) (Sub-Total A + Sub-Total B + 
Sub-Total C) 

R  

 
 
 
Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA) 

Description Total (excluding VAT) 

Sub-total D: Year 1 (from above) R 

Sub-total E: Year 2 (year 1 plus 7% CPI escalation) R 

Sub-total F: Year 3 (year 2 plus 7% CPI escalation) R 

Sub-total G: Year 4 (year 3 plus 7% CPI escalation) R 

Sub-total H: Year 5 (year 4 plus 7% CPI escalation) R 

5-years estimated contract value (excluding Vat) R 

Add 15% Vat  R 

Estimated contract value for 5-years* R 

*This amount to be carried over to Form of Offer and Acceptance. 
 
Contract values will be increased/decreased according to the current indices stipulated in Statistic SA – Consumer 
Price Indices- All income groups. 7% escalation should be used for illustrative purposes. 
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C3 Service Information 

 

DESCRIPTION OF THE WORKS 

 
Extent of the works 
The objective is to maintain the serviceability of the General Mechanical Equipment at Upington International Airport 
and Kimberley Airport, in a sustainable manner, at the lowest operating and maintenance costs, while ensuring 
compliance to general safety and aviation related legislation. 
The scope entails the maintenance of General Mechanical Equipment at Upington International Airport and Kimberley 
Airport. In brief, maintenance involves servicing, repairs, replacement, and system performance test. The General 
Mechanical Equipment comprises of: 

• Automatic Sliding Doors 

• Roller Shutter Doors 

• Baggage Trolleys 

• Mechanical Gates  

• Mechanical Lifting Equipment 

• Mechanical Pump Sets 

Servicing - performing routine preventive maintenance as prescribed by the original equipment manufacturer (OEM) 
specifications and ACSA’s planned maintenance activities routes.  
Repairs – responding to breakdowns, callouts, Task Orders and restoring the equipment to a safe working condition. 
Replacement – changing of faulty components or obsolete components with an upgraded part or modification. 
System Performance Test – Testing the system’s performance as per the original equipment manufacture’s (OEM) 
specifications including interface with other systems, etc.  
Automatic Sliding Doors  
The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and 
replacement of components (where required) of the automatic sliding doors; comprising of but not limited to aluminium 
door leave, glass, controller, sensors, motor, rail/track, etc. 
Roller Shutter Doors 
The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and 
replacement of components (where required) for the roller shutter doors (combination of manual and automated roller 
doors); comprising of but not limited to shaft with springs, motor, gearbox, slats, T-bars, etc. 
Baggage Trolleys 
The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and 
replacement of components (where required) for the baggage trolleys; comprising of but not limited to the frame, braking 
mechanism, castor wheels, etc. 
Mechanical Gates 
The supplier will be responsible for servicing, repairing, conducting system performance test, statutory tests, and 
replacement of components (where required) for mechanical gates (combination of manual and automated gates 
including aircraft gates); comprising of but not limited to gate structure, motor, gearbox assembly, control box, castor 
wheels, remote controller, turnstiles, automated boom gates, etc. 
Mechanical Lifting Equipment 
The Contractor will be responsible for servicing, repairing, conducting system performance test, statutory tests, and 
replacement of components (where required) for mechanical lifting equipment; comprising of but not limited to cherry 
pickers, scissor lifts, etc. 
 
Mechanical Pump Sets 
The Contractor will be responsible for servicing, repairing, conducting system performance test, statutory tests, and 
replacement of components (where required) for mechanical pump sets (combination of electrical and diesel pump 
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sets); comprising of but not limited to sewer pumps, storm water pumps, fire hydrant booster pumps, water pumps, etc. 
The control systems of these pump sets are also included as part of the scope of work.  
Monthly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached to the 
monthly invoice.  This will include monthly reports on: 

• Maintenance work (including % of scheduled maintenance work completed) 

• Maintenance plan for the next month 

• Asset register up to date including equipment data 

• Outstanding maintenance issues 

Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and 
improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within reason and with 
prior arrangement with the Contractor, ACSA might require the following from time to time: 

• Assisting with emergency repairs 

• Assisting with airport operations  

• Re-scheduling of work to accommodate other contractors 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site relating to this contract 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 

The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be required 
from time to time.  The Contractor will instruct his/her staff accordingly and implement measures to ensure that these 
procedures are strictly adhered to 
The Contractor shall be fully responsible for meeting all requirements in this document regarding the Works. 
 
For each piece of equipment, all work will be carried out to standards as required by the Original Equipment 
Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where OEM standards differ from 
those required by this document the more stringent requirement shall apply.  The Contractor shall be fully responsible 
for obtaining (and keeping up to date with) said requirements. 
 
The Contractor shall be responsible for providing staff which are sufficiently skilled and qualified for successful 
execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule always – as stipulated in the 
Annexes.  This may be amended by mutual arrangement between the Employer and the Contractor from time to time. 
 
The Contractor shall ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted supply of 
labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able, and competent for the duties required of them.  
The Contractor shall continuously ensure that all staff is knowledgeable and dependable in BHS maintenance 
activities/procedures in the area.  The Contractor shall further ensure that any staff member reasonably suspected of 
partaking in criminal activities is immediately removed from site and their permit returned to and/or cancelled at the 
ACSA Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any breakdown 
impacting on operations shall be attended-to until restored to good reliable condition.  No breakdown may be left 
unattended or incomplete for the next day or shift.  All repair work shall carry a defect free guarantee for a period of 3 
months after completion of work. 
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All work shall be charged according to the Activity Schedule; however, no labour shall be charged for any non-
scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
 
The Contractor shall be responsible for keeping spares levels up to a sufficient quantity and standard as to comply with 
the requirements of this contract and will charge the Employer accordingly.  All spares will be  
 
The Contractor shall be responsible for holding all tools and/or special equipment that might be required for the 
execution of the works, either on site or on their premises in order to comply with the Response Time requirements of 
this contract.  Any exclusion to the above should be clearly communicated in the returnable schedules when submitting 
the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior staff 
members and on-site support staff is always immediately reachable via cell phone. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum 
requirement as agreed with the Service Manager from time to time.  Current airport requirements are safety shoes and 
a uniquely numbered reflective jacket (for easy identification via CCTV). 
 
Location of the works 
The Works are located at Upington International Airport and Kimberly Airport at the terminals – mostly in controlled 
areas.  It is crucial for the  
 
PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor shall respect OEM warrantees to the Employer when procuring spare parts, products, or 3rd party 
services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are always adhered 
to. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not 
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also implies 
that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring replacement 
spares. 
 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with the Employer. 
Whenever this is required, the Contractor shall come to a suitable arrangement with the Employer regarding sourcing 
and screening of such individuals. 
  
 
MANAGEMENT 
 
Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might be 
relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always comply with 
OEM requirements. 
 
Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the preceding 
month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.   
.   
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As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance, and breakdown 
maintenance.  The Contractor must ensure that no scheduled maintenance work is carried over to the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor must 
ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.) 
 
The Service Manager may instruct operational and works procedures to the Contractor as might be required from time 
to time.  The Contractor shall instruct his/her staff accordingly and implement measures to ensure that these procedures 
are strictly adhered to. 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  In this regard, 
the Contractor will be expected to draft quality plans for the Service Manager from time to time.  Emphasis must be on 
improving system reliability and on ensuring that rostered maintenance work is indeed performed as and when required. 
 
Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in nuisance, 
interference, or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 
Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports, exception 
reports, etc. will all be in a format as agreed with the Service Manager. 
 
Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at 
commencement of this Contract.  This will, as a minimum, include all persons from technician level to management 
level.  For the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or 
qualification. All on-site staffs’ leave shall be reported and agreed with the Service Manager. 
 
Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract management and 
other issues that may arise from time to time.  As far as is practicable, the Contractor will make all required persons 
available for these meetings. The Contractor shall not submit claims for payment for staff attending any of these 
meetings. 
 
Electronic payments 
The Contractor should arrange with the Employer’s finance department for making all payments electronically. 
 
 
 
Permits 
The Contractor shall be compensated for costs relating to the Employer’s required permits, however, not for labour/time 
spent in obtaining it.   
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security requirements 
relating to permits so that no work is delayed as a result thereof.  This will include the permit application process. 
 
Note that the Contractor will have no claim against the Employer if a permit request is refused. 
 
The following table is provided for illustration purposes, not all permits listed may be required for this service: 
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Permit Required by/for Department 

AVOP – Airside Vehicle Operator permit All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 

basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 

airside 

ACSA Security 

Camera permit All persons taking cameras or camera 

equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 
Proof of having attended the airside induction training course is required for all personal permit applications.  Persons 
applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for these courses.  
Fees are further levied for all permit renewals and refresher courses - where applicable. 
 
Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in compliance 
with a law or regulation. 
 
Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor low service damages for each non-conformance to Health 
and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in this regard to the Employer by any 
means. 
 
The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons, 
equipment and installations relating to this Contract.  The Contractor is expected to sign the undertaking in this regard 
as attached in the annexes. 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering 
staff. 
 
All persons on company premises shall obey all health and safety rules, procedures, and practices.  NO SMOKING 
signs and the prohibition of the carrying of smoking materials in designated areas shall always be obeyed.  A copy of 
the Safety Rules booklet is available on request from the ACSA Safety Department. 
 
All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons performing 
certain tasks, proof of such certification shall be provided to the Service Manager. 
 
The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA registration shall 
be produced on request. 
 
The following areas in the company are declared as “HOT WORKS PERMIT” areas: 
All airside areas 
 
All basement areas 
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All areas accessible to the public 
 
All enclosed areas 
 
The terminal building 
 
Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue of 
a permit to work - obtainable from the ACSA Safety department.  Any work done under the protection of a permit to 
work shall be in strict compliance with every prescription regarding the permit. 
 
Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The Contractor, at his/her 
own expense shall provide such equipment, for his/her employees.  The Contractor shall apply the necessary discipline 
and control to ensure compliance by his workers.  
 
All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must co-
operate in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers shall not be 
obstructed at any time. 
 
No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
 
No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company reserves 
the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to the Company 
and without affecting the terms of the Contract in any way. 
 
The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or goods on 
its premises and will not be liable for any costs or loss evoked by the action.  This includes the right to search all 
vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, handbag, and pockets.  
Persons who are not willing to permit such searches may not bring any such items or vehicles onto the premises. 
 
The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the 
contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire prevention 
system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include steel-tipped safety 
shoes/boots, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (also clearly 
marked with Contractor’s company logo, the team members unique personnel number in a font size to be instructed by 
the Service Manager).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit for the 
device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, model, and 
frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall be sufficiently 
hoarded and guarded to safeguard children and the general public from injury relating to machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide same at 
his/her own expense.  Hoarding, barricades, and lighting shall comply with industry accepted norms and standards and 
may not be used for purposes of advertising or any other purpose than safeguarding the Works. 
 
ANNEXES to C3 (Service information) 
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Title Annex number 

Schedule of Equipment Annex A 

Service Level Agreement Annex B 

OHS Act Appointment by Contractor Annex C 

Environmental Terms and Conditions Annex D 

Schedule of Tools and Special Equipment Annex E 

Contract start-up proposal Annex F 

Resource proposal Annex G 

Suggested Maintenance Programme Annex H 

 
 
 
 

 
 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEX A 
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SCHEDULE OF EQUIPMENT (Upington International Airport) 
 

Trolleys 

Item Number of Trolleys Manufacturer Model 

1 38 WANZI Travel 400/4 

 

Roller Shutter Doors 

Item Number Manufacturer Model/Type Location 

1   xpanda apuadx International Depature 

2   xpanda apuadx International Depature 

3   xpanda apuadx Arrivals 

4   xpanda apuadx Arrivals 

5   xpanda apuadx Arrivals 

6   xpanda apuadx Arrivals 

7   xpanda apuadx Arrivals 

8   xpanda apuadx Arrivals 

9   Bertie V.Rensburg Seranda   

10   Bertie V.Rensburg Seranda   

11   Bertie V.Rensburg   Reverse Screening 

12   xpanda apuadx Airlink 

13   Sandpalm   Fire Station 

14   Sandpalm   Fire Station 

15   Sandpalm   Fire Station 

16   Sandpalm   Fire Station 

17   Sandpalm   Fire Station 

18   Sandpalm   Fire Station 

19   Sandpalm Class C Fire Station 

20   Sandpalm   Fire Station 

21   Sandpalm   Fire Station 

22   Sandpalm   Fire Station 

23   Sandpalm   Fire Station 

24   Sandpalm   Fire Station 

25   xpanda   Hertz rentals 

26   xpanda   Europcar rental 

27   xpanda   Tempest rental 

28   xpanda   Bidvest Car rental 
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29   xpanda   Avis rental 

30   xpanda   First Car rental 

31   xpanda   SAPS 

 

Gates 

Item Manufacturer Model/Type Location 

1 Centurion D 10 Entrance to the Airport 

2 Centurion D 10 Entrance to the Airport 

3 Centurion D 10 GA Hangers 

4 Centurion D 10 GA Hangers 

5 Centurion D 10 GA Landside/Airside gate 

6 Centurion D 10 Entrance to Cargo Area 

7 Centurion D 10 Entrance to Cargo Area 

8 Centurion D 10 Main Security Gate-Entrance to Airside 

9 Centurion D 10 Main Security Gate-Entrance to Landside 

10 Centurion D 10 Main Water Pumpstation 

   Emergency Gates 

 

Automatic Sliding Doors 

Item Manufacturer Location 

1 MICOM Arrivals 

2 MICOM Entrance to Terminal 

3 MICOM Entrance to Terminal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE OF EQUIPMENT: (Kimberley Airport) 
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Trolleys 

Item Number of Trolleys Manufacturer Model 

1 57   

2    

 

Roller Shutter Doors 

Item Number Manufacturer Model/Type Location 

1  2   G4S 

2 1   Baggage 

3 3 XPanda XG178/450 Fire Station 

4 2   Back of Airlink Cargo 

5     

 

Gates 

Item Manufacturer Model/Type Location 

1 Nice Drive500 Stuff access gate 

2 Nice Drive500 GA Area entrance Gate 

3 Actom B351E1 GA Flight Gate 

4 Centurion D5EVO Engen Gate 

5    

 

Automatic Sliding Doors 

Item Manufacturer Location 

1 Dorma Terminal Departure 

2 ASSA ABLOY Baggage Arrivals 1 

3 ASSA ABLOY Baggage Arrivals 1 

4 ASSA ABLOY Baggage entrance 

5 ASSA ABLOY Terminal Arrivals  

6 2 X Dorma Car Rental building 

7   
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Note: Physical verification and quantifying can be done during a site inspection 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEX B 
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 SERVICE LEVEL AGREEMENT/TABLE 

 
Operational hours 
Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended by the Service 
Manager from time to time.  The Contractor must allow for sufficient after-hours work for scheduled work not to interfere 
with airport operations. 
 
Normal airport operational hours shall be 
Kimberley Airport: Mon-Fri 06H00 – 20H00; Sat 08H30 – 16H00; Sun 12H30 – 20H00 
Upington International Airport: Mon-Fri 06H30 – 19H00; Sat 09H30 – 14H00; Sun 10H30 – 19H00 
 
Normal Working Hours shall be 07H00 – 18H00 
 
Minimum Staffing Schedule 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them. 
Staff must have mechanical/electrical experience related to the scope of work. The Contractor shall continuously ensure 
that all staff is knowledgeable on all equipment relating to BHS.  
 
Detail requirements regarding staff 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them. 
Staff must have mechanical experience. The Contractor shall continuously ensure that all staff is knowledgeable on all 
equipment relating to the GME 
 
For all staff and senior personnel dedicated to this contract, the following must be submitted in detail: 
❑ Full Names 
❑ Proof of qualifications and work experience on maintaining similar equipment system. 
 
The Contractor must maintain the following minimum staff available when required and should price accordingly: 
 

Skill Quantity Frequency 

OEM Specialist 1 When required 

Technician/Artisan 1 Planned and Unplanned Maintenance 

Technician’s Assistant 1 Planned and Unplanned Maintenance 

 
The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a 
specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering 
staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  The Tenderer 
must ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity Schedule. 
 
Response Times 

Description Benchmark  

Availability 

Notwithstanding the closure time required for breakdowns requiring spare 
part(s) or a second level of response; 
➢ Conveyor Belts shall be kept at or above 99.5% overall per month. 
➢ Carousel availability shall be kept at or above 99.5% overall per month. 
➢ Scales availability shall be kept at or above 99.5% overall per month.  

Response time 

 
100% of breakdowns shall be responded to within (Kimberley): 
➢ 2 hours from the time the Contractor is notified of the breakdown - during 

airport normal operational hours  
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➢ 4 hours from the time Contractor is notified of the breakdown – after airport 
operational hours 

 
➢  

100% of breakdowns shall be responded to within (Upington): 
➢ 12 hours from the time the Contractor is notified of the breakdown - during 

airport normal operational hours  
➢ 24 hours from the time Contractor is notified of the breakdown – after 

airport operational hours  

Closure Duration 

 
100% of breakdowns shall be resolved within: (Kimberley): 
➢ 4 hours from the time the Contractor arrives on site – during airport normal 

operational hours 
➢ 8 hours from the time the time Contractor arrives on site - after airport 

operational hours 
 
100% of breakdowns shall be resolved within: (Upington): 
➢ 24 hours from the time the Contractor arrives on site – during airport normal 

operational hours 
➢ 48 hours from the time the time Contractor arrives on site - after airport 

operational hours 
 

% of planned maintenance 
completed per month 

100% of all planned maintenance shall be completed per month 

Total breakdowns requiring a 
second level of response (the 
intervention of a Field 
Engineer or higher expertise) 

➢ All breakdowns requiring a second level of response shall be resolved 
within 24 hours (subject to the lead time of required spares) and shall be 
limited to a total of 3 occurrences per month. 

 

 
 
Human resources 
 
The following minimum standards shall apply to resourcing: 

1. For all call-outs:  Considering current airport access control infrastructure and security arrangements and 
considering the physical layout of the airport, the Contractor shall ensure a sufficient quantity and effective 
positioning of staff to meet or exceed the Service Level Agreement. 

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative 
maintenance for each month. 

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to successfully attend to 
breakdowns. 

4. During operational hours, the Contractor shall have at least one senior person who will respond to the call 
outs who: 

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages. 
b) Is suitably qualified and experienced to work on any electrical control panel. 
c) Is able to successfully interact with OEM personnel. 
d) Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-

contractors during system breakdowns and can successfully interact with airport operational staff 
and airport management. 

 
Staff qualifications 
 
It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for the 
duties expected of them.  Further all applicable legislative requirements must be adhered to in rostering staff. 
 
ACSA reserves the right to verify all personnel employed under this contract.  Furthermore, ACSA reserves the right to 
order that personnel that are not adequately qualified or suited for this contract are removed from the site. 
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The Contractor must comply and respond to the following: 
 
*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on a 
monthly average.  The total operational hours for the respective week/month shall be used as a guide.  The only 
exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs 
and/or adequate access to the site. 
 
Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch process 
varies from airport to airport. 
 
*Availability will be calculated on a monthly average.  This will include all stoppages, even if such stoppages are not 
under the Contractor’s control.  The only exceptions will be stoppages due to mains electricity supply failures and/or 
where ACSA has refused system repairs and/or adequate access to the site.  The total operational hours for the 
respective week/month shall be used as a measure for calculating availability.  All other benchmarks above will be 
calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management 
System. 
 
Defect free liability period 

Defect free liability period – corrective or breakdown 
maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – project work The defect free period will be no less than 12 months. 

 
Low Service Damages 
 
Parties agree to the following Low Service Damage scheme.  The Low Service Damage scheme does not influence 
the calculation of the contract sum/value.  The amounts listed in this addendum will not be subjected to any future 
contract escalation and exclude VAT. 

This addendum may not be terminated for convenience. 
 
Low Service Damages  
ACSA must notify the contractor in writing of its intention to claim a Low Service Damage within 30 days of an event or 
ACSA will lose its right to claim the penalty.  Should ACSA not claim a Low Service Damage for an event it shall not 
be interpreted that the level of performance is acceptable or that ACSA shall not be entitled to claim Low Service 
Damage for similar future events.  Under no circumstances shall a Low Service Damage be regarded as the only action 
ACSA may take against the Contractor or the only amount it may claim from the Contractor. 
 
Low Service Damages are limited to a maximum of 25% of the fixed cost /month. 
 
Low Service Damage breakdown 

Low Service Damage Description Low Service Damage 

Where a repair cannot be completed the same day due to 
the unavailability of a spare part. 

R 2 500.00 
(unless the unavailability of the spare part was agreed to 
by the Service Manager or his/her duly authorised 
representative) 

Leaving a breakdown unattended or incomplete for 
another day or shift 
 
Not meeting call response and closure time SLA. 

R 2 000.00 
(unless the delay in repair was agreed to by the Service 
Manager or his/her duly authorised representative or 
unless the required spares are not available to complete 
the work) 

Safety infringement (for example: leaving moving 
machinery exposed) 

R 5 000.00 per incident 

Availability not meeting requirements R 2 000.00 per month 

 
Continuous Improvement Program and the Computerized Maintenance Management System 
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  For example, the 
criteria below may be used but not only limited to the items mentioned below. 
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1. An improvement in the availability of systems 
2. An improvement on the minimization of spares holding (for example by increasing Mean Time to Failure of 

components) 
3. Etc. 

 
As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon implementation 
of the contract the Employer and the Contractor shall agree targets for the continuous improvement program. 
 
It is important to note that continuous improvement will only apply to those items that meet minimum benchmarks.  
Continuous improvement initiatives shall be reviewed every quarter or when deemed necessary by the Employer or 
the Contractor. 

 
MAINTENANCE RECORD SHEETS 
 
When maintenance is performed, record sheets must be completed and signed off by both the Technician and an 
ACSA representative.  

 
These record sheets must be stored for the duration of the contract and should be available for inspection at any time. 
The lack of complete history files will result in immediate cancellation of the contract. 

 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available on request. At 
the end of the contract period a complete set of documentation must be handed over to ACSA. 

 
The contractor shall further provide copies of these record sheets to the ACSA contract manager by the fifth day of 
every month. No money will be paid out if record sheets are not handed in. 
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ANNEX C 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting 

works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance 

to these environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff. 

Storm water, Soil 

and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate storm 

water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 

Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 

clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 

service areas on ACSA property. It is the contractor’s responsibility to determine the location 

of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 

public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 

and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to work 

operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 

should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  
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Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data 

Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 

(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 

hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation regarding the 

transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 

and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. 

The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor 

shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise 

ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, 

authorities, land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how 

much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the 

Airport Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make 

good any damage caused due to the infringement at his/her own expense. 

 

I, ……………………………………………………. of …………………………………………………… agree to the above 
conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail 
to comply with these conditions. 
 

 

Signed: ___________________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ………………………………………………...  
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ANNEX D 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either on site or 
readily available at his/her premises.  The principle that applies to Tools and Special Equipment is that downtime must 
be kept to an absolute minimum.  Any exclusion to the above should be listed with the lead-time required to deliver 
same to site. 
 

Number Item description Lead time 

1   

2   

3   

4   

5   

6   

7   
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ANNEX E 
 

RESOURCE PROPOSAL 
 
The Contractor shall include a detailed resource proposal (including an organogram for on-site personnel) at the bidding 
stage.  This shall, as a minimum, include the quantity of staff (regarding level of skill and formal training of each) and 
how/where they will be deployed and utilised under this contract.  This must also include a proposed shift roster and 
deployment schedule. 
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            ANNEX F 
 

 
SUGGESTED MAINTENANCE PROGRAMME 

 
The Contractor shall include a suggested maintenance programme that must attempt to cover all requirements under 
this contract. 
 
Contractor is to ensure that the proposed maintenance programme agrees with the OEM maintenance 
recommendations. 
 
As a minimum and where applicable, the Contractor must perform the following: 
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The contractor shall 
ensure that all maintenance is done in accordance to the OEM requirements. 
 
Maintenance Schedule for General Mechanical Equipment 
 

Automatic Sliding Doors 

Item Monthly Maintenance Task 

1 Check door operator and cover 

2 Check door and glass stability 

3 Check program selectors 

4 Check condition of door seals and weather stripping 

5 Check the condition of glazing rubbers 

6 Perform the finger protection test 

7 Check for proper operation doors should close smoothly and slowly 

8 Check floor guides 

9 Check belt condition and tension 

10 Check door height and adjust 

11 Check radars and area covered 

12 Check safety beams 

13 Check functions 

Item Six-Monthly Maintenance Task 

1 Check motor condition and tension 

2 Check end pulley tension and condition 

3 Check roller condition and adjust 

4 Check belt brackets and adjust 

5 Check track condition and adjust 

6 Check voltages input 

7 Check voltages output 
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Roller Shutter Doors  

Item Monthly Maintenance Tasks 

1 Check all drive motors and ensure that all bolts securing the motor are tight and that the safety chain is in place, if 
applicable. 

2 Check for any oil leaks on motor gearbox if applicable. 

3 Check that the sprocket is in a correct position and that the key is secured. 

4 Check the condition of the plates 

5 Check all cover plates and guides bolts are in place 

6 Check if all limits are set correctly 

7 Check condition of slats 

8 Check condition of guides 

9 Check operation of the manual overriding chain if applicable 

10 Check operation of the door and record if there is noise coming from the door 

Item   Six-Monthly Maintenance Tasks 

1 Check all drive motors and ensure that all bolts securing the motor are tight and that the safety chain is in place 
for motorised doors only. 

2 Check for any oil leaks on motor gearbox and if oil leaks are present investigate the cause and repair the leak. 

3 Check oil level and refill if necessary for motorised doors only 

4 Check that the sprocket is in a correct position and that the key is secured, if not reposition the sprocket to the 
correct position and secure the key. 

5 Check that cover plates are in place and replace were required 

6 Ensure that all guide bolts are in place and tighten or replace if necessary 

7 Remove old lubricant and apply new lubricant on moving parts 

8 Clean all exposed parts 

9 Ensure that the top slats are secured and in good condition, if not replace the damaged ones. 

10 Check all limits and repair if necessary 

11 Check the condition of all slats and replace damaged ones 

12 Check the condition of the guides and replace damaged ones, remove old lubricant and apply new lubricant 

13 Ensure that all electrical wiring is in good condition and safe to operate, if not repair the damages 

14 Ensure that all push buttons are operational and clean them if necessary 

15 Check operation of the door and record if there is noise coming from the door 

 
 

Gates 

Item Three-Monthly Maintenance 

1 Obtain permission from security compliance and notify operations and technical help desk on the duration of the 
maintenance 

2 Request operation to open the gate remotely 

3 Isolate main electrical panel 

4 Clean electrical panel 
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5 Check that all electrical connections are in a good and safe condition, if not replace damage cables or equipment 

6 Ensure that labelling is still in place and replace if necessary 

7 Ensure that the wiring diagrams are enclosed in the panel 

8 Open the gate manually from the pane and record the amperage of the motor from the panel 

9 Check condition of the control panel and check for any leaks and repair if damaged 

10 Check electric motor for excessive noise and if there is noise find the cause and repairs 

11 Check condition and position of the buzz bar connector clips and conducting rail. 

12 Check if the safety beams are operational, if not immediately repair. 

13 Check if all electric motor bolts are still in place and tightened and Check the condition of the concrete base. 

14 Check if all electric motor bolts are still in place and tightened and Check the condition of the concrete base. 

15 Check condition of the rail and remove the mud from the rail cavity 

16 Check condition of the concrete around the rail and repair if necessary 

17 Check if all the bolts securing the eclectic motor are in place and tightened. 

18 Check the condition of the electric motor concrete base and monitor its stability when the gate stops. 

19 Check the oil level on the gear box and refill if necessary 

20 Check the tension in the chain and tension accordingly 

21 Check condition of the master link and repair if necessary 

22 Clean and lubricate the chain if necessary 

23 Check condition of the braking system and repair if worn out 

24 Check condition of the sprockets 

25 Check the structure of the gate for loose bolts and tighten accordingly 

26 Check condition of wheels and axles, and lubricate all bearings 

27 Check the tension on the springs in the supporting wheels and tension if necessary 

28 Check if all pop reverts are still in place and paint the gate if necessary 

29 Check condition of the mesh fence and razor wire 

30 Check operation of which 

31 Unwind which cable using the remote control and check its condition 

32 Lubricate the bearings on the winch drum 

33 Open and close the gate from the panel, if applicable 

34 Push open and close the gate, if applicable 

35 Open the gate using the winch system, if applicable 

36 Leave the gate in an open position 

37 Request operations to close the gate remotely 

38 Notify security compliance, the technical and operations help desk when finished. 

 

Luggage Trolleys and Trolley Pushers 

Item Three-Monthly Maintenance 

1 Conduct break test 
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2 Check functionality of the break arm and adjust when required 

3 Check antistatic chain and replace when required 

4 Check condition of the rear wheel and replace when required 

5 Check safety signage and replace when required 

6 Wash all trolleys 

7 Ensure that the trolley pusher battery and control compartment are locked with padlock 

8 Test batteries and battery charger 

9 Inspect general condition of the trolley pusher 
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C4 Site Information 
 
No site information is supplied with this contract. 
 
 


