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NOTES TO TENDERERS

1. BILLS OF QUANTITIES

This document comprises Notes to Tenderers and Bills of Quantities and is hereafter referred to as "the Bills of Quantities".

The Tenderers are to note that this is a Contract with a Bills of Quantities.

2.1 CONTRACT DOCUMENTS

The contract documents will consist of:

2.1.1 The NEC3 Term Service Contract 2013 together with all amendments.

2.1.2 These Bills of Quantities, including all annexures and supplementary documentation referred to therein.
2.1.3 Documents to be provided by the Contractor in terms of the requirements of these Bills of Quantities.
2.1.4 Construction Regulations 2014

2.1.5 Occupational Health and Safety Act of 1993

3 DRAWINGS

There are no drawings for this contract.

4 VALUE ADDED TAX

Tenderers should compute their rates from the net costs (excluding Value Added Tax). Value Added Tax at the current rate of 15% is to be added to the net
sub-total on the final summary page by means of a single sum calculation to establish the tender price.

5 SCOPE OF WORK
As a guide only, the work comprises as follows:-
The Supply, Delivery and Refurbishment of Pulverised Fuel (PF) Burner Spares for a Period of 36 Months at Camden Power Station

6 ADDRESS WHERE DOCUMENTS CAN BE OBTAINED

Tender documents will be made available Electronically on an online portal to be provided by Eskom

7 POSSESSION OF SITE

The date of which possession of the Site shall be given to the Contractor shall be within 7 working days of the acceptance of this tender.

8 CONSTRUCTION PERIOD - DATES FOR PRACTICAL COMPLETION

The intended date for practical completion and penalty for each calendar day for non-completion shall be:
Practical Completion: 36 Months from the date of Site Handover
Tenderers are to note that the Contract will be delivered as a whole and NOT to be phased (where applicable).

9 COMMON LAW OR BY-LAW REQUIREMENTS

No liability for not specifically mentioning any normal contractual, Common Law or By-Law requirements will be accepted by the Employer, or Contracts
Manager.

10 ORDERING OF MATERIALS

No claims will be entertained due to non-availability of materials or labour. The Tenderer is therefore required to investigate and ensure that the specific
materials and components required for the works will be available at the relevant estimated construction times, at the time of tendering.

11 CONTRACT PRICE ADJUSTMENT

The Contract Sum shall be subject to CPAP.

12. PRICED BILLS OF QUANTITIES:




Tenderers must submit to the Contracts Manager a copy of the Bills of Quantities fully priced and extended, with his tender. After the Bills have been checked,
and when called upon, each page of the Bills of Quantities shall be initialed and the Index page and the Final Summary page signed in full.

13 DIFFERENCE AND DISCREPANCIES:

Should there be any difference or discrepancy between the prices or particulars contained in the official Tender Form and those contained in any covering letter
from the Tenderer, the prices contained in the official Tender Form shall prevail.

Every Tenderer shall be deemed to have waived, renounced and abandoned any conditions printed or written upon any stationery used by him for the purpose
of or in connection with the submission of his Tender, which are in conflict with the Conditions of Tender.

Tenderers are warned that any material divergence from the official conditions or specifications may render their Tenders liable to disqualification.

The Tenderers are to note that if there are any arithmetical errors in the Tenderers' form of tender in calculation of the Tender Sum, the Contracts Manager will
correct the calculation accordingly.

14 COMMUNICATION WITH MEMBERS OF THE CLIENT COMPANY OR PROFESSIONAL TEAM

A Tenderer shall not in any way communicate with a member of the Client Company or Professional Team or with any officer on a question affecting any
contract or the supply of goods or for any work, undertaking or service which is the subject of a Tender during the period between the closing date for receipt of
Tenders and the dispatch of the written notification of the Employer's decision on the award of the contract; provided that a Tenderer shall not hereby be
precluded from obtaining from the Employer or his authorised representative information as to the date upon which the award of the contract is likely to be
made or, after the decision upon the award has been made by the Contracts Manager to which the Employer had delegated its powers, information as to the
nature of the decision or such information as was publicly disclosed at the opening of Tenders.

15 IMPORT PERMITS:

Tenderers must apply direct for any import permit and/or currency required, however the Contracts Manager will furnish successful Tenderers with a supporting
statement if required.

16 BILLS OF QUANTITIES:

No alteration, erasure, omission or addition is to be made to the text and conditions of these Bills of Quantities and should any such alteration, amendment,
note or addition be made, the same will not be recognised, but the reading of the Bills of Quantities as prepared by the Contracts Manager will be adhered to.

It should be understood that the system of measurement herein adopted is the only system of measurement which will be recognised in connection with this
contract. Before the signing of the contract, the Contracts Manager will be entitled to call for adjustments of individual rates and rectify discrepancies, as he
considers necessary without alterations to the Tender amount.

6 Ensure that every employee or person (including visitors) who enters the site of the Works undergoes health and safety induction training pertaining to
hazards identified on the site of the Works and upon such training having been successfully completed, the Contractor must issue written confirmation by a
competent person to the trained employees or persons who shall be further instructed to carry such confirmation with them at all times whilst on the site of the
Works;

7 Issue, on loan, the necessary personal protective equipment to visitors to the site of the Works; and

8 Be in good standing with the Compensation Commissioner at all times during the duration of the Contract.

9 The Contractor is to sign a Non-Disclosure Agreement prior to collecting or receiving any proprietary information from Eskom, drawings, documentation,
reports and photographs

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have allowed for all costs arising from compliance with
the Act as no claim for extra costs arising from compliance with, and obligations in terms of the Act will be entertained.

17 PRICING OF THESE GENERAL NOTES

The Contractor must allow in his pricing for any additional costs arising from these "General Notes" as no later claims for additional costs will be considered.

18 TAX COMPLIANCE

Failure to provide mandatory information required in this Bid will result in the submissions being deemed null and void and shall be considered non-responsive.
An Electronic Tax Compliance Status (TCS) System will be used to verify the bidder’s tax compliance status so bidders must request a unique security personal
identification number (PIN) from SARS which must be submitted with the bid

No alternative tender offers will be considered.

These Bills are not to be used for the purpose of ordering materials.

All Bill rates are to include for material, labour, plant, wastage, transport and profit.



The Supply, Delivery and Refurbishment of Pulverised Fuel (PF) Burner Spares for a Period of 36 Months at
Camden Power Station

Item Description Unit Qty Rate Amount

BILLS OF QUANTITIES

PREAMBLE
Currency

All pricing and amounts to be in the currency of South African
Rands (ZAR)

All individual amounts in these bills of quantities exclude Value
Added Tax (VAT). VAT is to be calculated as a lump sum and

added to the total of all values in the Final Summary under the
item provided for VAT

A detailed and / or itemised breakdown of the P&G's Items will
be requested only from the successful bidders for vetting by the
employer.

RATES

The tenderer is advised that any rate that is required for work
must include the following breakdown

Material, labour, plant, wastage, transport and profit.

LABOUR INTENSIVE ITEMS

The contractor shall comply with all requirements of the "Code of
Good Practice for Employment and Conditions of Work for
Special Public Works Programmes" issued in terms of the "Basic
Conditions of Employment Act, 1997 (Act No. 75 of 1997)" and
the related "Ministerial Determination”, for the employment of
locally employed temporary workers on a labour-intensive
infrastructure project under the Expanded Public Works
Programme (EPWP)

SPECIFICATION DOCUMENT

The Contractor is reffered to the Specification Document for the
full details of the scope and they are urged to read this document
prior to pricing this work.

SCOPE OF WORKS

The scope of works encompasses the Supply, Delivery and
Refurbishment of Pulverised Fuel (PF) Burner Spares for a
Period of 36 Months at Camden Power Station

PRICING OF THE BILLS OF QUANTITIES

Any items left unpriced will be understood to be provided free of
charge and no claim for any extras arising out of the Tenderers
omission to price any item will be entertained
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Bill No.01 - Preliminaries and Generals

Submission and Approval of the Safety File

Medicals - Entry

Medicals - Renewal

Medicals - Exit

Police Clearance

15 T Crane Truck
Crane Truck Driver
Rigger

Assisstance Rigger

New Spares

Pulverised Fuel Scroll (Consisting of drawings) LH 0036578

Pulverised Fuel Scroll (Consisting of drawings)RH 0036579

Core Air tube assembly (consisting of drawings) 0738347

Core Air tube assembly (consisting of drawings) 0738348

Core Air tube assembly (consisting of drawings) 0738349

Core Air tube assembly (consisting of drawings) 0738341

Left Swirl (Nozzle tip)

Right Swirl (Nozzle tip)

Left Swirl (PF Deflector)

Sum

No

No

No

No

Monthly

Monthly

Monthly

Monthly

No

No

No

No

No

No

No

No

No

36

36

36

36

40

40

20

20

20

20

10

10

10
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Right Swirl (PF Deflector)

PF Tube Assembly clockwise

PF Tube Assembly anticlockwise

Secondary air tube assembly clockwise

Secondary air tube assembly anticlockwise

PF Burner tip clockwise

PF Burner tip anti-clockwise

Secondary air front flange

Secondary air movable Cylinder

No

No

No

No

No

No

No

No

No

10

40

40

20

20

20

20

10

10

Grand Total (Excl. VAT) - Carried to Form of Offer and Acceptance




The Supply, Delivery and Refurbishment of Pulverised Fuel (PF) Burner Spares for a Period of
36 Months at Camden Power Station

FINAL SUMMARY

No Description Amount

1 [Bills of Quantities R

Sub-Total R

Value Added Tax

3 |Value Added Tax @ 15% R

Grand Total - Incl. VAT (Carried to Form of Offer and
Acceptance




