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All forms must be duly completed in black ink as required.
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specific certificates and information pages to be attached, comprise the following:

Document Reference Title Page
C1: AGREEMENT AND CONTRACT DATA 4
C1.1 FORM OF OFFER AND ACCEPTANCE 5
Cc1.2 CONTRACT DATA 9
C1.2.1: CONDITIONS OF CONTRACT 10
C1.2.2 : CONTRACT SPECIFIC DATA 17
C1.3: PERFORMANCE GUARANTEE 21
C2: PRICING DATA 25
C2.1: PRICING INSTRUCTIONS 26
C2.2: BILL OF QUANTITIES 28
C3: SCOPE OF WORK 30
C3.1: PROJECT SPECIFICATIONS 32
C3.2: PARTICULAR SPECIFICATIONS 46
C3.3: LIST OF DRAWINGS 47
C4: SITE INFORMATION 49
C4.1: LOCALITY MAP 49
C4.2: EXISTING BUILDING - Buildings occupied refer to sequence plan 49
C5: APPENDICES 49
C5.1: LAYOUT PLANS 49
C5.2: DETAIL DRAWINGS 49
C.53 ARCHITECT SPECIFICATIONS 49

Page 2 of 47




DEVELOPMENT BANK
Building Afric

OF & HERM AFRICS
- [T
ety

TENDER NO. RFP 185/2022
VOLUME 3 OF 3

APPOINTMENT OF A CONTRACTOR FOR
JBCC REKGONNE BAPO SPECIAL SCHOOL PHASE 1 -

THE CONTRACT DEMOLITION OF TLHOGOKGOLO PRIMARY
SCHOOL

THE CONTRACT

C1
C2
C3
C4

C5

AGREEMENT AND CONTRACT DATA
PRICING DATA

SCOPE OF WORK

SITE INFORMATION

APPENDICES

Page 3 of 47




D

S

DEVELOPMENT BEANK OF SOUTHERM AFRICA

VOLUME 3 OF 3
JBCC
THE CONTRACT

TENDER NO. RFP 185/2022

APPOINTMENT OF A CONTRACTOR FOR
REKGONNE BAPO SPECIAL SCHOOL PHASE 1 -
DEMOLITION OF TLHOGOKGOLO PRIMARY
SCHOOL

PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the
Joint Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C1.1 | Form of Offer and Acceptance 4
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 7
C1.2.2 | Contract Specific Data 4
C1.3 | Performance Guarantee 4
Total number of pages 20
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‘ C1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: TENDER NO. RFP 185/2022 APPOINTMENT OF A CONTRACTOR FOR
REKGONNE BAPO SPECIAL SCHOOL PHASE 1 - DEMOLITION OF TLHOGOKGOLO PRIMARY
SCHOOL.

The tenderer, identified in the offer signature block has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: (CARRIED
THROUGH FROM EXCEL PRICING SCHEDULE)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

For the tenderer

Name of Tenderer
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‘ 1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance
with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form
an agreement between the employer and the tenderer upon the terms and conditions contained in this
agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:
Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data
Part C3: Scope of work.
Part C4: Site information
Part C5: Appendices

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Agreement. No amendments to or deviations from said documents are
valid unless contained in this Schedule, which must be duly signed by the authorized representatives of both
parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including
the Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within
14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute
a binding contract within parties.

SIgnature . e
NamME

CapaCitY L

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withess ... ... ... . .. . ... .

Signature of witness .. ... .. . L Date...................

Page 6 of 47



TENDER NO. RFP 185/2022
VOLUME 3 OF 3
APPOINTMENT OF A CONTRACTOR FOR
JBCC REKGONNE BAPO SPECIAL SCHOOL PHASE 1 -
Peom e o7 e THE CONTRACT DEMOLITION OF TLHOGOKGOLO PRIMARY
Building Africa’s Prosperity SCHOOL

Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here. (Any cover letter must be referenced here if applicable, or it will not be valid as part of this submission).
Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the
contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here
shall also be incorporated in to the final draft of the Contract.

1 SUD T . . o o
Details . . .

2 SUDECE . . .
Details . ...

4 SUD T . . o
Details . ...

B SUDECt . . o
Details . ...

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to
the documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this Agreement.
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For the Tenderer:

Signature(s) ......... .
Name(s) ...

Capacity ...

NAME OFf WINESS ..o e e e e e e

Signature of witness

For the Employer:

Signature(s) ...
Name(s) ...

Capacity ...

Name of Employer:

Address of Employer

Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME Of WIlNESS ..o e e e ettt et eas

Signature of witness
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C1.2 CONTRACT DATA

Document Title No of
reference pages

C1.2 | Contract Data 1

C1.2.1 | Conditions of Contract 7

C1.2.2 | Contract Specific Data 4

C1.3 | Performance Guarantee 4

Total number of pages 16
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| C1.2.1 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“*JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT
SCC 1.1 Definitions and Interpretation
SCC1.5 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;

1.5.8 References to the contractor include the obligations of its personnel;
1.5.9 References to “month” shall be to a calendar month;
1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount

expressly includes VAT;

1.5.11 References containing terms such as “best endeavours" when used in connection with an
obligation of either party, means taking in good faith and with due diligence all reasonable steps to
achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a
reasonable and prudent owner or provider of design and construction services in comparable
circumstances would do.

1.56.12 If a definition imposes substantive rights and obligations on a party, such rights and
obligations shall be given effect to and shall be enforceable, notwithstanding that they are contained in a
definition;

1.56.13 Where any word is defined within the context of any particular clause in this agreement, that
word, unless it is clear from the clause in question that that word has limited application only to the
relevant clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement,
notwithstanding that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules
to this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first
and inclusively of the last day unless the last day falls on a day that is not a working day, in which event
the last day shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the
agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific
words or terms that are a species of a particular genus or class, the meaning of the general words or
terms shall be restricted to that same class shall not apply, and whenever the word "including" is used
followed by specific examples, such examples shall not be interpreted so as to limit the meaning of any
word or term to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage
of the party responsible for the drafting or preparation of this agreement shall not apply.”

SCC 1.10 Add the following new Clause:

“SCC 1.10 The copyright in all contract documents, contract drawings and records (irrespective of
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who prepared any of the aforesaid) related in any manner to the works shall vest in the employer and
the contractor shall not furnish any information in connection with the works to any person or
organization without the prior written approval of the employer to this effect other than subcontractors
appointed for purposes of this agreement.”

SCC 1.11 Add the following new Clause:

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction
shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall be
treated as severed from the balance of this agreement in such jurisdiction, without invalidating the
remaining provisions of this agreement in such jurisdiction or affecting it in any other jurisdiction

SCC 3.5 Delete sub-clause 3.5
SCC 3.7 Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, priced bills of quantities/lump sum
document, contract instructions, minutes of site and other meetings, health and safety files as
specified in the scope of work, risk register, claims and variation order register, labour records and
subcontractors contracts on the site to which the employer, principal agent and agents shall have
access at all times. The employer has the right to call for such further information from the contractor it
deems necessary in the event it carries out any investigation or audit into potential fraud, corruption,
fronting, health and safety incidents or verifying information the contractor has to supply to the employer
in terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

SCC 3.10 In sub-clause 3.10 in the first line replace “principal agent” with “employer”

SCC7 COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction Regulations 2014 will
in all respects be applicable to this contract. All obligations in respect of health and safety requirements
of the Contractor are set out in the Scope of Work”

7.31 Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole liability for due
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed
by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the
Construction Regulations, 2014, for which the contractor is liable as mandatory. By entering into this
agreement it shall be deemed that the parties have agreed in writing to the above provisions in terms
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of Section 37 (2) of the Act and will enter into the mandatory agreement as set out in the Scope of Work.
This clause will be sufficient to establish the mandatory obligations of the contractor in the event the
parties fail to execute the aforesaid mandatory agreement.”

SCC 14
Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the security to
be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor shall provide the security
required or chosen by the employer in the schedule substantially in the format prescribed in the tender
documents that the contractor submitted a tender offer. The required security shall be provided in the
time period prescribed by the employer in the conditional letter of acceptance of the contractor’s tender
offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)” with “ten
(10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)” with “ten
(10%)”.

Add a new sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of the
agreement until the defect’s liability period. In case of extensions, the security must also be extended
or replaced by another of the same value, with an effective term equal to the term of extension. If the
contractor fails to keep valid security for the duration of the agreement, the principal agent shall
deduct an amount of 10% from each interim payment certificate and withhold the amount until the
contractor provides a valid construction guarantee. Once the contractor provides the valid
construction guarantee, the principal agent will then release the amount held from each payment
certificate in the next payment certificate.

Amend the first sentence of sub-clause 14.7 to read:

Should the contractor fail to furnish the security in terms of 14.1 or if the contractor’s security expires
during the contract period, the employer, in his sole discretion, may either:”

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point five (2.5%)”
to read “five (5%)”.
Add sub-clause 14.9

“A payment reduction of ten percent (10%) of the value of each payment certificate up to a maximum
of ten percent (10%) of the contract sum will be applied until practical completion. At practical
completion the amount withheld will be reduced to five percent (5%), which amount will reduce to nil
(0%) when the final account is issued.

SCC 1511 Amend sub-clause 15.1
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In sub-clause 15.1 replace “principal agent” with “employer”
SCC 19 Delete clause 19 in its entirety and replace it with the following:
19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and
delegate, handover, its rights and obligations under this contract to a Related Party or a Client of the
employer. On cession the Client becomes the employer and takes full responsibility. For the purpose
hereof the above clause:

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries,
controls or is controlled by, or is under common control with the employer and includes any other “Organ
of State” as defined in section 239 of the Constitution of the Republic of South Africa, 1996 and any
entity or Organ of State for whom the Employer carries out the works or acts as an implementing agent,
(“control” means the beneficial ownership of the majority in number of the issued equity of any entity (or
the whole or majority of the entity’s assets), and/or the right or ability to direct or otherwise control the
entity or the votes attaching to the maijority of the entity’s equity and “controlled” or “under common
control” shall have a similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of
the MOA between the Client and DBSA

SCC 21  Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with the
provisions of the Scope of Work.”

SCC 23 Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction or approval of
the employer. In such event the employer may require the contractor to cede the contract to the
subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and transformation
requirements from the employer in terms of applicable legislation, including but not limited to the
Preferential Procurement Policy Framework Act, 5 of 2000, and regulation thereto, will be domestic
subcontractors for purposes of this agreement, and sub-clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and may redact
all commercially sensitive information.

Add new clause 23.6
Contractors failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor (“the
Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has an adverse
impact(s) on the progress of the works or the obligations of the contractor under the agreement, the
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Principal Agent may request evidence of payment to the subcontractor. In the absence of such evidence,
the employer may (at its own discretion) pay the subcontractor debt directly to the subcontractor
concerned. Such payment is, for all purposes under the agreement, regarded as a payment made on
behalf of the contractor and at the request of and with the approval and consent of the contractor, as
a payment towards the contract sum. As such, payment to the contractor shall be less the payment to
the subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the contractor to
any cost or time.

SCC Add the first sentence of clause 28.1 to read:

28.1 “A portion of the works, indicated in the schedule, shall be executed and completed in sections.
The terms and conditions applicable to the works without sections shall apply mutatis
mutandis to each section.”

SCC Replace reference to “36.3” at end of sentence with “36.0”

301

SCC Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar days

31.9 the first line by the words "thirty (30) calendar days”

SCC Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the

31.12 amount due.”

SCC Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax
34.13 invoice for the amount due”

SCC Retention of clause 40 in respect of dispute settlement in its original form not applying the state
40.0 clause amendments.
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SCC
41.0

SCC
42.2.8

Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or
the original clause number stated therein.
In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read:

CONSTRUCTION PERIOD means a duration of 2 months commencing from the period the
contractor takes possession of the site to the date the certificate of practical completion is
issued;

clause 39.2 to be amended as follows:

delete the third sentence and replace with the following:

“The employer shall pay the contractor all amounts due in terms of the contract for work
completed at the date of termination or cancellation in terms of this clause 39.2, including
retention money after deducting any amounts due to the employer. The employer will also
return any guarantees still valid to the contractor after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause

Add sub- clause 41.1.4

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever.

The works shall be completed within the stipulated period of contract or practical completion
date stated in 42.2.7

Page 16 of 47



TENDER NO. RFP 185/2022
VOLUME 3 OF 3
APPOINTMENT OF A CONTRACTOR FOR
JBCC REKGONNE BAPO SPECIAL SCHOOL PHASE 1 -
DEVELOPMENT BANK OF SOUTHERN AFRICA THE CONTRACT DEMOLITION OF TLHOGOKGOLO PRIMARY
fricg’'s Prosperit SCHOOL

CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

4211

42.1.2

42.21

The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911

Facsimile: (011) 313 3086

The Principal Agent: (Only to be inserted at contracting)
Telephone: Only to be inserted at contracting)
Facsimile: (Only to be inserted at contracting)
Electronic mail: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)
Address (postal): (Only to be inserted at contracting)

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Project Description Scope

Demolition of existing Tlhokgogolo Primary School

following:

Demolition of existing school

See C3.1 [Project Specification] for further detail of the
scope.

42.2.2

42.2.3

42.2.4

Refer document C4 — Site Information C

The Works or installations to be undertaken by direct contractors comprises. The appointed

Contractor to execute the works

The Employer is an organ of State

. The interest rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of
1999) will apply.

. Lateral support insurance is not to be affected by the contractor
. Payment will be made for materials and goods
. Extended defects liability period will apply to the following elements: Under NO

circumstances will deposits due to the contractor to any supplier or subcontractor for material
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42.2.5

42.2.6

42.2.7

42.2.8

42.3.1

42.3.3

42.3.4

equipment be paid prior to delivery to site thereof, after which it will be regarded as material
goods on site.

——Notapplicable
3 Extended defects liability period will apply to the following elements:
All civil works such as roads, parking areas, stormwater & soil drainage

All work done under electrical and mechanical subcontractor.

Possession of the site is to be given within three days of the contractor providing the
employer with construction guarantees in accordance with the provisions of clause 14.3 and
the Contract has been signed by both parties.

The period for the commencement of the works after the contractor takes possession of the
site is 7 working days.

Completion:

For the works without sections as a whole:

The date for practical completion is 2 months from the date the contractor is given
possession of the site (including statutory holidays) to practical completion.

The penalty for the works without sections shall be calculated as follows 4,0c per R100 of
the contract value, excluding VAT per calendar day

The penalty per calendar day shall be a maximum of 10% of the contract value. Thereafter,
the employer shall have a right during the identified delay period to intervene and accelerate
the work or appoint a third party to assist or complete the works to reach practical completion
at the planned period. The cost of the appointed third-party work shall be borne by the
contractor.

For the works in sections: N/A

Sections Date for practical Value per Penalty
completion Section

The law applicable to the agreement shall be that of the Republic of South Africa.

Contract works insurance is to be affected by the contractor for a sum not less than the
contract sum plus 10%. with a deductible in an amount that the contractor deems appropriate.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy
for Special Risks issued by the South African Special Risk Insurance Association. (SASRIA)

Public liability insurance to be affected by the contractor for the sum of R 10 000 000.00 per

occurrence, with no limitation on the number of events covered, with a deducl
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42.41

42.4.2

42.4.5

42.4.6

42.4.7

42.5.4

144.5 31.3
29.1.1

42.5.7

42.5.8

14.2 and
14.4

40.0

in an amount that the contractor deems appropriate.

Lateral Support insurance: Deemed Not Applicable

A waiver of the contractor’s lien or right of continuing possession is required.

One copy of the construction document is to be supplied to the contractor free of charge.
JBCC Engineering General Conditions are not to be included in the contract document.

CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to
the delay or non- performance by the employer, the CPAP shall be applicable; however,
where the period is extended due contractor’s failure to perform or delay caused by the
contractor CPAP shall not be applicable. The contract value is to be adjusted using CPAP
indices. The base month to be used to calculate CPAP shall be the month the contractor
establishes on site. The value of the certificates issued shall be adjusted in accordance with
the JBCC Contract Price Adjustment Schedules.

The preliminaries amounts shall be paid and adjusted in terms of Alternative A and
the contractor shall not have the right to select Alternative B.

The issue of an interim payment certificates shall be done no later than the 20% of each
month.

The contractor shall allow eleven (11) working days during the contract period per 6
months for the adverse effect of weather conditions and shall not be entitled to a revision of
the date for Practical Completion for delays suffered by adverse weather conditions.

Advanced Payment Guarantee: No

The annual building holiday period after the commencement of the construction period shall be from
TBC to TBC.

The construction guarantee is to be a variable guarantee. It is and shall be 10% of the contract
sum

Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the dispute
shall be finally settled by an arbitrator to be agreed between the parties.
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| C1.2 CONTRACT DATA (Continued)
Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.
Statements e The Contractor is
given in all Clause 42.5.1:Name . . ... ...t
contraCts ---------------------------------------------------------

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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| C1.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee

1.1
1.1.1

1.1.2

1.1.3

1.1.4

1.1.5

1.1.6

1.1.7
1.1.8

The following words and expressions have the following meanings:

“Guarantor” - means [e], [®] Branch, (Registration No. [e]); [Drafting Note:
Name of Guarantor to be inserted] [O] Financial Services Board Registration
number

“Guarantor's Address” - means [e]; [Drafting Note: Guarantor's physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [e] 201[e] (Contract Reference No. [e]), as
amended, varied, restated, novated or substituted from time to time; [Drafting
Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted)]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic
person in terms of section 2 of The Development Bank of Southern Africa
Limited Act,13 of 1979;

“Expiry Date” - means the [e] day of [e][Drafting Note: This date should align
with the date of final completiony;

“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause 4, the sum of [e - figure]
([e - words]) [Drafting Note: Maximum aggregate Guarantee amount (not
exceeding 10.0% of the total of the Prices as at the Contract Date) to be
inserted] which amount will reduce with 50% when the Practical Completion
certificate is issued until Final Completion.
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.......

1.2

3.1
3.2

5.1.1
51.2

5.2

5.3

Words or expressions capitalized shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.

At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed
Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

A demand for payment under this Guarantee shall be made in writing at the Guarantor’s
address or by email to the following email [.........cccccooiiiiiiiiiiins ] and shall:

state the amount claimed (“the Demand Amount”);
state that the Demand Amount is payable to the Employer in the circumstances
contemplated in the Contract:

The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s

entitlement thereto under the Contract.

Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

the liability of the Guarantor in terms hereof is as principal and not as surety and the
Guarantor’s obligation/s to make payment:
is and shall be absolute and unconditional in all circumstances; and
is not, and shall not be construed to be, accessory or collateral on any basis
whatsoever;

the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.
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6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
exist between the Employer and the Contractor.

7. This Guarantee:

71 shall expire on the Expiry Date until which time it is irrevocable;

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither
negotiable nor transferable;

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

7.5 shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection

with this Guarantee at the Guarantor’s Address.
Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:

Name: Name:

Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:
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Witness:

Witness:

(Printed Name of Witness)

Guarantor’s seal or stamp

(Printed name of witness)
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
C2.1 | Pricing Instructions 2
C2.2 | Bill of Quantities 1
C.2.3 | Amendments,-Qualifications-and-Alternatives By Tenderer 4
Total number of pages 4
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| Cc21 PRICING INSTRUCTIONS

10.

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.
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11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis

12.

13.

14.

15.

16.

17.

18.

19.

as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

¢) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

(T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the
Bills of Quantities are net (exclusive of VAT) with VAT calculated and added to the total value
thereof in the Final Summary.

The prices and/or rates to be inserted in the Bill of Quantities shall be the full inclusive prices to
the Employer for the work described under the several items. All prices to include, unless
otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where
to be measured in accordance with the Standard System of Measurement) patterns, models and
templates, plant, temporary works, returning of packings, duties and taxes, imposts,
establishment charges, overheads, profit and all other obligations arising out of the Contract.

Items left unpriced will be deemed to be covered in prices against other items throughout these
Bills of Quantities and no claim for any extras arising out of the Tenderer's omission to price any
item will be entertained.

The Tenderer must take note that sections of this Bill is Provisional Quantities and that the total
number of units will be re-measured.

The Tenderer must note that this is a fixed rate contract and that the Tenderer is not entitled to
adjust the rates/prices for escalation.
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| C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have
been provided in the Bill of Quantities, as required by the Department of Labour.

2) The Bill of Quantities as provided in Excel must be populated in full, converted to PDF and
signed and will be the document used for evaluation purposes.

3) Tenderers are also required to provide the same Bill of Quantities but kept in Excel format.
This will be used to support verification of pricing errors.

l, of ,

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that
the documents submitted are true and accurate.

(Signature) (Date)
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 | Project Specifications 14
C3.2 | Particular Specifications * 1
C3.3 | Drawings 17
+ | Ref Addendurm A& B f ditional
Total number of pages 32
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‘ C31 PROJECT SPECIFICATIONS

1. DESCRIPTION OF THE WORKS
1.1. Employer’s objectives

The Employer's objectives are to deliver public infrastructure using labour-intensive methods where
possible as required and to provide training or skills development to these locally employed workers. A
project of value more than 30 million rands should utilise 30% towards labour, sub-contractors and
SMMEs.

1.2. Overview of the works

The DBSA acts as Implementing Agent for the North West Department of Public Works and Roads
(NWDPWR) and supports its objective to provide sustainable public infrastructure that meets the demands,
improve accessibility and improve the quality of life.

1.3. Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

1 Rekgonne Bapo Special School Phase 1 — | The scope of work forming part of this project includes
Demolition of Tlhokgogolo Primary School | the following:

- Demolition of existing school.
- Clearing of the site

1.3.1.EXTENT OF THE WORKS
1.3.1.1. Demolition of existing school.
o Demolition of existing buildings.

o The buildings consist mainly of brick wall structure on concrete strip footings, profiled sheet
iron roof construction.

o Clearing of the site.
1.3.2.RESTRICTIONS AND CONSTRAINTS

o Noise must be kept to a minimum and within acceptable levels at all times.

o All shut-offs and tie/cut-ins to existing services must be arranged in advance with the
Principal Agent and a methodology with appropriate mitigation of risks must be prepared
by the contractor and submitted to the relevant Professional discipline in advance, for
approval.

o Dust emanating from the work site must be controlled.

o Noise control of the project is urgent and work shall be executed during normal working
hours i.e. 07h00 until 17h00 daily including weekends. Work required to be executed
outside of these hours must be arranged with the Principal Agent, in advance.
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1.3.3. OPERATION PROTOCOLS

o The approved Health and Safety plan shall be adhered to at all times

o All staff members of the contractor shall wear PPE at all times

o All staff members of the contractor shall be specifically identifiable at all times and to this
end shall wear a predetermined coloured overall to be able to enter and work on the site.

1.3.4. ACCESS
o Prospective bidders are to fully familiarize themselves with the site and access to the site.
Services

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or confirm
that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays caused
by such work or relocation be accepted as a basis for claiming an extension of time for completing the
works.

All known existing services and those services which require relocation and protection, are shown on the
services plans. The Contractor's attention is drawn to the fact that such services information is based on
information supplied by others, and the accuracy and completeness of this information has not been
confirmed. The Contractor will therefore be required to proceed with extreme caution in order to avoid
damage to existing services. Before commencing any work in the vicinity of services, the Contractor shall
contact the relevant service authorities for assistance in locating the exact position of the services and
where necessary the Contractor shall accurately locate the services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the stability of
any other works over such trenches. This in no way relieves the Contractor of his responsibilities in terms
of the works.

Accommodation of Traffic

The Contractor is to liaise with the authorities and facilities with regards to any temporary road closures
as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details provided
by the Engineer.

Coordination with Other contractors

Other contractors, who are engaged in the construction of similar works, could be working within the sites
of the Contractor. The Contractor will be required to provide all necessary assistance to them, and to liaise
with them in respect of their programme in order to avoid any delays to either contract. See-clause-5-6-6
ofthe-ContractData-
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1.7. Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from damage
at the start of the contract. It is the Contractor’s responsibility to set out the Works and any discrepancies
in the design or setting out shall be identified and brought to the attention of the Engineer promptly so they
can be corrected before any abortive expenditure is incurred.

1.8. Location of the works
The Works to be constructed are in the areas below.

Location

THE SITE IS AT :
No.15 Oustad
Bapong, Brits
25041'25.79"S
27042'5.08E

SITE INFORMATION

ADJACENT BUILDINGS AND SERVICES
Prospective bidders must acquaint themselves with the positions and areas of buildings being demolished.

Bidders attention is drawn to the following specific requirements:
e Dust control
¢ Noise control — works executed after 5pm — 8am weekdays, works over weekends and public
holidays shall be agreed with the Principal Agent prior commencement.
¢ All construction workers shall be contained to the designated portion of the existing site as
defined by the Principal Agent

1.9. Buildings Occupied
No.

Tenderers are encouraged to establish by personal viewing of the sites the on-site
conditions and any restrictions imposed by the surrounding existing buildings, limited
access, condition of the roads, etc. No claims will be entertained due to poor road
conditions, access, etc.

The contractor shall take all appropriate measures necessary for the general security and
safety of the Site of the Works, including the provision of any temporary fencing,
hoardings, dust screens, temporary signs, etc., he deems necessary or are required by
law, the cost of which shall be provided for in the Preliminaries Bill and no claims shall be
entertained in this regard. Refer clause 12.1 of the Schedule of Variables, Section B,
Preliminaries, forming part of C2.2: Bills of Quantities.
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1.10. Occupational Health And Safety
The contractor needs to comply with the following legal requirements:
e  Occupational Health and Safety Act, 1993 — Edition 23 (latest edition)
o Code of Practice: Managing exposure to SARS-COV-2 in the workplace.
e Annexure A - DBSA Occupational Health and Safety Baseline specification
e Annexure B - DBSA Baseline Risk Assessment
¢ Annexure C - Safety, Health, Environment and Quality Policy
e C5438
2. DRAWINGS
The drawings used for setting up the Bills of Quantities are as follows:
Drawings referred to in Bill of Quantities:
000120
Contract Drawings:
000120
3. PROCUREMENT
3.1. Preferential procurement procedures
The works shall be executed in accordance with the conditions attached
4. CONSTRUCTION
4.1. Applicable SANS 2001 standards for construction works

The following parts of SANS 2001 Construction works standards and associated specification data are
applicable to the works:

) SANS 2001BE1 — Earthworks

) SANS 2001BS1 - Site Clearance
) SANS 2001CC2 - Concrete works
) SANS 2001CG1 - Glazing works
) SANS 2001CM1 - Masonry works
) SANS 2001CS1- Structural steel works
)

)

)

0

N OO 0o A WON -~

SANS 2001CT2 — Structural timber works
SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
SANS 2001DP2 — Medium pressure pipes

) SANS 2001DP3 — Cable ducts
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11) SANS 2001DP4 — Sewers

12) SANS 2001DP5 — Storm water drainage

13) SANS 2001DP6 — Belowground water installations
14) SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these
standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it
mainly applies.

Applicable national and international standards
e Standardized Specifications for Civil Engineering Construction SANS 1200
e The National Building Regulations SABS0400
e  Construction and Management Requirements for Works Contracts SANS1921-1
e Targeted Construction Procurement SANS1914-4
Particular / Generic Specifications
4.31. NDPW Labour Intensive Specification
4.3.1.1. Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of {CIDB Grade 3GB} and higher shall only
engage supervisory and management staff in labour intensive works who have either completed, or for
the period, are registered for training towards, the skills programme outlined in Table 1.

Table 1: Skills programme for supervisory and management staff
4.3.1.2. Employment of unskilled and semi-skilled workers in labour-intensive works
4.3.1.2.1. Requirements for the sourcing and engagement of labour.

43.1.21.a Unskilled and semi-skilled labour required for the execution of all labour intensive
works shall be engaged strictly in accordance with prevailing legislation and SANS
1914-4, Participation of Targeted enterprise and targeted labour.

4.3.1.2.1.b The rate of pay set for the NDPW is equal to 100% of normal daily payment
4.3.1.2.1.c Tasks established by the contractor must be such that:
i) the average worker completes 5 tasks per week in 40 hours or less; and
ii) the weakest worker completes 5 tasks per week in 55 hours or less.

43.1.21d The contractor must revise the time taken to complete a task whenever it is established that
the time taken to complete a weekly task.

431.21.e The Contractor shall, through all available community structures, inform the local
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community of the labour intensive works and the employment opportunities presented
thereby. Preference must be given to people with previous practical experience in
construction and / or who come from households:

i) where the head of the household has less than a primary school education;
ii) that have less than one full time person earning an income;

iii) where subsistence agriculture is the source of income.

iv) those who are not in receipt of any social security pension income

431.21f The Contractor shall endeavour to ensure that the expenditure on the employment of
temporary workers (local) is in the following proportions:

i) 10 % women;
ii) 50% youth who are between the ages of 18 and 25; and
iif) 2% on persons with disabilities.
4.3.1.2 Specific provisions pertaining to SANS 1914-4
Definitions
Targeted enterprise:
An enterprise should have an office located within the North West region.
Targeted labour:
Unemployed persons who are employed as local labour on the project.
Certification by recognized bodies
Not Applicable
Plant and materials provided by the employer
Not Applicable
Services and facilities provided by the employer
Not Applicable
Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the Schedule of
Plant and Equipment.

Management

. SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to the
works:

The abovementioned South African National Standards make several references to the Specification Data
for data, provisions and variations that make these standards applicable to this contract. The Specification
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Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these
standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it
mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1: General
engineering and construction works

Clause | Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is
responsible

421 | T il aned to t for t o ie A

4.3.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress

3) Gantt chart to be updated before monthly site meeting

4.3.3 The notice period for inspection is 2 Days

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible,
the disturbance of trees should be avoided.

4.14.3/ | The office accommodation, equipment, accommodation for site meetings and other facilities for
use by the employer and his agents are:

1) 6 x Site office which shall be used for site meetings and for the contractor’s use. Such
an office shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have
good lamination, must be reasonably sound proof, and have a hard floor construction. It
shall be furnished with a desk on which drawings can be rolled open and on which there
is sufficient writing space and sufficient temporary chairs or benches to accommodate
all persons present at site meetings. (Minimum 15 seater)

2) The following facilities will be supplied to the employers representatives:
- 15 Hardhats for employers representatives visiting the site

- 15 Safety (High visibility) jackets for employer representatives visiting the site

- 15 sets of safety Goggles
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- 15 sets of earplugs (when applicable)

4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of the
professional team and client. If the Contractor and PSP team want to use the facilities of the
premises, prior arrangements should be approved before using such facilities belonging to the
end user client.

4.14.6 | The requirements for the provision and erection of separate sign boards for consultants and
subcontractors are:

1) See Bill of Quantities.

4.17.3 Services which are known to exist on the site are:
1) Water network.

2) Electricity reticulation, sub-surface and over head

Additional clauses

1 Site meetings and procedures

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works
at regular intervals and at other such times as may be necessary. The Contractor shall attend all site
meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site meetings
should the Employer’s Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people
and equipment employed), a site instruction book, a complete set of contract working drawings and a copy
of the procurement document and make these available at all reasonable times to all persons concerned
with the contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the
proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply
to the contract is:

a) water DA

b) electricity : A
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Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion and upon completion
upon completion, all the remove, all the necessary remove, all the necessary
necessary temporary connections to the connections and water
plumbing connections and Employer’s water supply at | meters to the Employer’s
purchase water from the designated points and make | water supply at designated
local authority for the works | use of water free of charge | points and be responsible
at his own cost. for construction purposes for costs associated with all

only. water consumed.

Electricity The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion and upon completion
upon completion, all the remove, all the necessary remove, all the necessary
necessary temporary electrical connections to the | connections and meters to
electrical connections and Employer’s electrical supply | the Employer’s electrical
installations and purchase at designated points and supply and be responsible
electricity form the local make use of electricity free | for costs associated with all
authority / ESKOM for the of charge for construction electricity consumed.
works at his own cost. purposes only.

The following temporary services is the responsibility and will be supplied by the contractor:

o Security
o Sewer services in the form of temporary toilets
o Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5:
Earthworks activities which are to be performed by hand.

Clause

Specification Data

Essential Data:

5.1

The depth of trenches which are to be excavated by hand is 1,5 metres.

Additional clauses:

1 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall
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be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

2 Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS
awareness.

4.2.1(a) | A qualified service provider is a service provider that is one that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel
011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and
Welfare SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract.)

Additional clauses

The duration of each workshop is not to be less than 2 72 hours.

Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a
book. Such book shall be handed to the employer’s representative for his signature no later than 1 days
after rain that is considered to justify an extension of time occurs.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may
any person except guards be allowed to sleep on the building site.

Management meetings
A Schedule of meetings will be agreed with the contractor.
Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to labour
statistics.
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5.6. Payment certificates

5.7.

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement Edition

4.1 March 2005. Payments will not be processed unless all the required job creation statistics and all

supporting information are attached to the claim for payment and a tax invoice issued.

Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs created

through this contract. This statistic must be provided with each monthly payment certificate using the

electronic prescribed format, which will be provided by the Project Manager of this project to the successful
bidder.

5.7.1. Training of targeted labour (non-accredited training)

a)

b)

c)

d)

The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the

requirements of the contract in a manner that does not compromise worker health and safety.

The contractor shall be responsible for scheduling the training of workers and shall take all reasonable
steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if
he/she is employed for 3 months or less and a minimum of ten (10) days if he/she is employed for 4

months or more.
The Contractor shall do nothing to dissuade targeted labour from participating in training programmes.

Proof of compliance with all the requirements must be provided by the Contractor to the Employer

prior to submission of the final payment certificate.

5.7.2. Employment of local labour

a)

It is the intention that this Contract should make maximum use of the local labour force that is presently
under-employed. To this end the Contractor shall limit the utilisation on the Contract of non-local
employees to that of key personnel only and to employ and train local labour to the extent necessary for
the execution and completion of this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Bidder.
The data stated on the above-mentioned form will be strictly monitored during the Contract period and
any deviations there from shall be subject to the prior approval of the Principal Agent, which approval
shall not be unreasonably withheld.

The employment of casual labour will be done in co-operation with community leaders and local

structures. The bidder shall ensure that all remuneration paid to employees is in line with the relevant
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sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of 1997, as

determined by the Department of Labour.

6. DECANTING PLAN

Where temporary decanting structures are required in terms of the Site Development Plan (Refer
Section C5), such structures shall be constructed in accordance with drawings provided by the
professional team at the start of the project and before work commences on buildings in use. The
Contractor shall programme the works as such and submit the programme to the Professional Team

for approval of the sequencing of the works.
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‘ C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications shall apply
to this contract and are bound in hereafter.

Nil.
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| C3.3 LIST OF DRAWINGS

A full list of drawings is provided.
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Site Location - Map 1
1
Total number of pages 2
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| C4. SITE INFORMATION

C4.1 Locality Map:

Refer to Site Location indicated above in Clause 1.8.

C4.2 Sequence plan

As per the Contractor’s programme.

C5. APPENDICES

The following reference drawings are provided for tender purposes:

C5.1 Project Specific Layout Drawings
C5.2 Detail Drawings

C.5.3 Architect specifications

C6. PRICE SUMMARY

Refer to attached Excel Pricing Schedule.
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