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PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

BILLS OF QUANTITIES

with GCC for Construction Works - Second Edition 2010

CONTRACTUAL SECTION

ONE VOLUME APPROACH

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

Engineer/Principal Agent
KZN Department of Public Works

Private Bag X 42

Ulundi

Ulundi

3838

035-874 3349 - Tel Number
N/A - Fax Number

[Email Address]

Employer:
Head: Public Works
KZN Department of Public Works

Quantity Surveyor
KZN Department of Public Works

Private Bag X 42
Ulundi

3838

035-874 3349 - Tel Number

[Fax Number including Area Code] - Fax Number
[Email Address]

Region:
Regional Manager
KZN Department of Public Works

Private Bag X 9041 Private Bag X 42

PIETERMARITZBURG Ulundi

3200 3838

Tel Number: 033 - 8971300 Tel Number: 035-874 3349

Fax Number: N/A Fax Number: 035-874 2519

Tender Number: ZNTU 04290W Project Code: 058394

CIDB Grading: 3CE OR HIGHER Document Date: As Per Tender Advert
ECDP Number: N/A

Contracting Party:

CIDB Registration number:

Central Suppliers Database Registration Number:
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ZNTU04290W: DEPARTMENT OF HEALTH: NTAMBANANA
CLINIC :WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF
BOREHOLES WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

THE

TENDER

PART T1: TENDER PROCEDURES

T1.1
T1.2
T.3

Tender Notice and Invitation to Tender
Tender Data
Annexure C - Standard Conditions of Tender

PART T2: RETURNABLE DOCUMENTS

T21
T2.2
T2.3
T2.4
T2.5
T2.6
T2.7
T2.8
T2.9
T2.10
T2.11
T2.12
T2.13
T2.14
T2.153
T2.16
T217
T2.18

T2.19

T2.20

T2.21
T2.214
T2.22
T2.23
T2.24
T2.25

T2.26

List of Returnable Documents

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)
Special Resolution of Consortia or Joint Venture's (T2.4)

Joint Venture Involvement Declaration (T2.5)

Schedule of Proposed Sub-Contractors (T72.6)

Capacity of Tenderer (T2.7)

Financial Standing and other resources of Business Declaration (T2.8)
Preference Points Claim Form (T2.9)

Site Inspection Certificate as proof for attendance of compuisory briefing meeting (T2.10)
Bidder's Disclosure - SBD 4 (T2.11)

Record of Addenda to Tender Documents (T2.12)

Particulars of Electrical Contractor (T2.13)

Schedule of Imported Materials and Equipment (T2.14)

Annual Financial Statement for past financial year (2.15)

Equipment Schedules (T2.16)

Contractor's Safety, Health and Environmental Declaration (T2.17)
Compulsory Enterprise Questionaire (T2.18)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19)

Proof of Good Standing With the Compensation Commissioner (T2.20)

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)
Confirm Receipt of Offer and Acceptance (T2.21a)
Final Bill of Quantity (T2.22)

Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)
Proof of Unemployment Insurance Fund (2.24)
The National Industrial Participation Programme (T2.25)

Proof of Registration on the Central Supplier Database (CSD) (T2.26)
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T2.27 Certified Proof of CIDB Registration Number (T2.27)

T2.28 | Proof of Deposit (T.28)

T2.29 |Contract Form - Purchase of Goods/Works - Part 1 (T2.29)

T2.30 |Contract Form - Purchase of Goods/Works - Part 2 (T2.30)

T2.31 |OHSE Plan Structure (T2.31)

T2.32 [Client's specific requirements for the Contractor's detailed OHSE Pian (T2.32)
T2.33 |Baseline Risk Assessment (T2.33)

T2.34 |Mandatory Criteria (T2.34)

T2.35 (Invitation to Tender - SBD 1 (T2.35)

THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA
C1.1 |Form of Offer and Acceptance

C1.2 |Contract Data
C1.3 |Form of Guarantee (C1.3)

PART C2: __ PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Bills of Quantities

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 |HIV/STI Compliance report

PART C4: _ SITE INFORMATION

C4.1 |Site Information

DRAWINGS

C5.1 |List of Drawings
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8. ANNEXURES
—=AURLCS

Annexure 1 Standard Preambles for all Trades (Rev 3) - DOH 2009 110 95

Annexure 2 General Eiectrical Specifications E/1to E/20
Annexure 3 Lightning Protection Specifications LP/1 to LP/6

Annexure 4 Map of Tender submission location

Annexure 5 Joint Venture Agreement

Annexure 6 |Health and Safety Specification

Annexure 7 Health and Safety Bill of Quantities

Annexure 8 Builders Lien Agreement

Annexure 9 Geotechnical Investigation Report (If applicable)
Annexure 10 EPWP Employment Contract

Annexure 11 Attendance Register - Infrastructure and Other projects
Annexure 12 EPWP Data Collection tool for Phase 3 system

IMPORTANT NOTICE TO TENDERERS

1.Requirements for sealing, addressing, delivering, opening and assessment of the tender are contained
in the tender document.

2.Under no circumstances whatsoever may the tender document be re-typed, or re-drafted and only
tenders submitted on the tender document issued by the Department will be accepted.

7.No late arrivals wilj be accepted 1o the pre-tender briefing meeting.

8.Late submissions will not be accepted.

9.Faxed or €-mailed tenders are not accepted.

10.0nly Tenderers registered on the Central Supplier Database and within the applicable CIDB grading or
higher as listed in the above-mentioned table of tenders will pe legible to submit tenders.

11.Tenderers’ atte tion is drawn to the mandatory criteria ag listed in the tender document as well as phased
Sequence of the tender evaluation process,

12.The tender wij) be evaluated on the 80/20 where 80 points is for price and 20 points is for specific goals.

13.The tender document is structured as follows:
*Section 1: The Tender and Returnable
Section 2: The Contract

Note
1)Section 1 returnable to be Submitted completely with the flash drive which will include the excel priced
Bills of Quantities at tender closing.

2)Bidders who elected to download the tender document at no cost from the E-tender Portal must also
download the electronic Bills of Quantities and must submit the complete original completed tender
document Section 1, together with all Supporting documents and must submit the fully completed electronic
Bills of Quantities on their own Flash Drive with their tender at close of tender.

14Section 1 is returnable to be submitted completely with the flagh drive which will include the excel priced
Bills of Quantities at tender closing.
15Tenderers who elected to download the tender document at no cost from the E-tender Portal must also
download the electronic Bills of Quantities and must submit the complete original completed tender
document Volume 1, together with al| Supporting documents ang must submit the fully completed electronic
Bills of Quantities on their own Flash Drive with their tender at close of tender.
16NB: Failure to adhere to the below instructions and notice will lead to disqualification.

Each page of the tender document must be initialled.
17The bid document €an be downloaded from e-Tender Portal at no cost. However, should any bidder
require a printed/hard copy of the big document, a non-refundable payment in the amount R 270.00 must be

Proof of payment must be produced upon collection of the big document,
BANKING DETAILS: NAME: KZN PROV GOV- WORKS,

BANK: ABSA BANK,

ACCOUNT NO:4121941044:

ACCOUNT TYPE: BUSINESS CHEQUE ACCOUNT,

BRANCH:632005,

REFERENCE NUMBER: 14074061
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PART T1. - TENDER PROCEDURES
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T1.1 - TENDER NOTICE AND INVITATION TO TENDER
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

T1.1 TENDER NOTICE AND INVITATION TO TENDER
THE KZN DEPARTMENT OF PUBLIC WORKS INVITES TENDERS FOR THE PROVISION OF:

Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLES WITH BOOSTER

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290 W Project Code: 058394
Advertisement date: | To be determined Closing date: 29 July 2026
Closing time: 11:00 Validity period: 84 Calendar Days

It is estimated that tenderers must have a CIDB contractor grading designation of 3CE OR HIGHER or higher. No
alternative Class of work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this
project.

Itis estimated that Potentially Emerging enterprises should have a CIDB contractor grading of (N/A) and satisfy the
criterion stated in the Tender Data. (Only applicable if Client has an Official Mentorship programme in place to
assist potentially emerging enterprises)

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No
Tenderer with a PE status can be considered If "N/A" is indicated above because the Department does not have
an Official Mentorship Programme in place to assist a Potentially Emerging Enterprise.

mly Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders: —I

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation

X |determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or
25(7A) of the Construction Industry Development Regulations for a :
3CE OR HIGHER or higher, class of construction work, are eligible to have their Tenders evaluated.
Joint ventures are eligible to submit tenders provided that:
1 every member of the joint venture is registered with the CIDB;
2 the lead partner has a contractor grading designation in the 3CE OR HIGHER or higher, class of construction
work; or
not lower than one level below the required the required grading designation in the class of works construction
works under considerations and possess the required recognition status
3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in accordance
with the sum tendered for a :
3CE OR or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
HIGHER Industry Development Regulations.
Tender document must be properly received on or before the tender closing date and time specified on the
X] invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).
[X] [Submission of 'Compulsory Returnable Schedules documents as per List of returnable documents.
Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.
Contractor's Safety, Health and Environmental Declaration.
Complete priced Bill of Quantities to be submitted on the day of the Tender closing date.
Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation
for Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not
registered and in good standing with the Compensation Commissioner.
[X] |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)
Certified Proof of UIF Registration (Attach) (T2.24)
[X] [Financial Standing and other resources of Business Declaration (T2.8)
X| |Compulsory Enterprise Questionnaire (T2.18)

Submission of declaration of interest

Submission of authority to sign authorizing a dedicated person to sign documents on behalf of firm/ consortium/
joint venture

Tenderers must meet the Mandatory criteria and preference by means of specific goals

<] | ]|

The bidder must be registered on CSD
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-~

m Invitation to Tender - SBD 1

Please note the f .ilowing for POPIA:

By submitting this tender, | hereby acknowledge consent that the KZN Department of Public Works, may, from
time to time, collect/store/use/destroy/delete/share or otherwise process my Company and
Director's/Shareholders personal information as the context or circumstances may require and as contemplated
in terms of POPIA.  (TICK)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER
BEING DISQUALIFIED)

Name of Tenderer:

Postal Address:

Street Address:

Telephone Number CODE NUMBER

Cellphone Number;

Facsimile Number: CODE NUMBER

E-mail Address:

VAT Registration Number:

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS eFILNG  YES [] orNO[]
(T2.19)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / D D
WORKS OFFERED? [If yes, enclose proof] YES orNO

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy
Framework Act, 2000: Preferential Procurement Regulations, 2022:

IXI 80/20 Preference point scoring system D 90/10 Preference point scoring system
NOTE IRefer to T2.34 - Mandatory Requirements
Specific goals 20 Points
Price: 80 points

1. The Specific Goal/s Allocated Points in terms of this tender:

Preference points system:

Preferences are offered to Tenderder's who have attained points for the specific goals in
accordance with the table below: Documentary Proof required to satisfy the points claimed
are also indicated in the table below:

. Number of Points
No Specific Goal Allocated
1 Ownership by Black People 10

Documentary Proof Required:

a) Original EME or QSE Sworn affidavit signed and dated by commissioner
of Qaths.

b) Certified copies of Identity Documents of Owners / Shareholders/
Directors of the bidding Entity
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Promotion of Enterprises located within a specific municipal area for work
done or services rendered (King Cetshwayo/ uMkhanyakude District/ or
Zululand District, KwaZulu-Natal).

Documentary proof required:

1) Proof of municipal account depicting physical address of business which
is not older than 03 months

2) Lease Agreement

3) Letter or proof of residence from the councilor

10
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2. Other specific goals (according to the PPPFA):
(a) |Contract participation goal by awarding contracts to targeted enterprises 0 Points
(b) [[insert specific goal] 0 Points
(c) |linsert specific goal] 0 Points
(d) |linsert specific goal] 0 Points
Total must equal 10 or 20 points 20 Points

Notes
1

The successful Tenderder will be required to fill in and sign a written GCC 2010 2nd Edition Contract.

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will
not be accepted for consideration.

The requirements in respect of the application of either 80/20 and 90/10 preference points scoring system, will
apply and the points reflected above for preferences will be adjusted accordingly on a pro-rata basis if required.
The Tender box is generally open during official working hours.

5 All Tenders must be submitted on the official forms — (Not to be re-typed)

This Tender is subject to the PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF
CONTRACT

The documentary proof required to satisfy the points claimed for specific goals in terms of this
tender, are duly indicated on the table (1) above.

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial
proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated in
the tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the
award of the contract of the time and place when the financial proposals are to be opened.

Open only the financial proposals of tenderers who, in the mandatory evaluation score, have more than the
minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-
financial proposals and the total price and any preferences claimed. Return unopened financial proposals to
tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Tender documents may be collected during working hours at the following address :

KZN Department Public of Works
North Coast Region
709 Wombe Street unit “A” Ulundi
A non-refundable tender deposit of R270 is payable as per the tender advertisement , on collection of the Tender

Account Name: KZN PROV GOV-WORKS
Bank Name: ABSA

Account Number: 41-2194-1044

Bank Code: 632005

Reference No: 14074061

The Tenderder must attach the account statement with above reference, to this Tender as proof of payment of the
deposit.

COMPULSORY CLARIFICATION MEETING

A Compulsory clarification Meeting with representatives of the Employer will take place as follows:

As per Tender Advertisement
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QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY

DOPW Project Manager: Ms. S.T. Magwaza Telephone no: 035-874 3349
Cell no: 072 261 7276 Fax no: 035-874 2519
E-mail: silondiwe.magwaza@kznworks.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data
document.

All tenders must be submitted on the official forms — (not to be re-typed)

TENDER DEPOSITED IN THE TENDER

DOCUMENTS MAY ERKAL
BE : Northern Region

KZN Department Public of Works
North Coast Region
709 Wombe Street unit “A” Ulundi

Ulundi
3838
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OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

T1.2 - TENDER DATA

Page 1 of 1



KZN Department of Public Works
Effective Date:16 JANUARY 2023

T1.2 TENDER DATA

Project title:  |ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

NTAMBANANACLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND

WATER TREATMENT SYSTEM

Ple
bef

Project Code: |058394

Tender no: ZNTU04290W Closing date: As Per Tender Advert
Closing time: |11:00 Validity period: 84 Calendar Days
Clause

|number:

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in
Government Gazette 42622 of 8 August 2019 as amended from time to time. (see www.cidb.org.za) Refer to
Conditions of Tender as bound into this document.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C11 The Employer is the Head: Public Works (KZN Department of Public Works-Province of KwaZulu-Natal)
For this contract the single volume approach is adopted.
This procurement document has been formatted and compiled under the headings for a single volume
approach as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works
Contracts.”
The list of Returnable Documents identifies which of the documents a Tenderder must complete when
submitting a Tender. The Tenderder must submit his Tender by completing the Returnable Documents
including the priced Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer
and Acceptance” and delivering the whole of the procurement document back to the Department bound up as it
was when it was received.

C1.2 The single volume procurement document issued by the Employer comprises the following:

TENDER

Part T1: Tendering procedures
T1.1 - |Tender Notice and Invitation to Tender

T1.2 - |Tender Data

T1.3 - |Annexure C - Standard Conditions of Tender

Part T2: Returnable documents
T2.1 - |List of returnable documents

T2.2 - |Returnable schedules (See different forms listed in 72.1 - Returnable Schedule)

CONTRACT

Part C1: Agreements and Contract Data
C1.1 - |Form of Offer and Acceptance

C1.2 - [Contract Data

C1.3 - |Form of Guarantee (C1.3)

Part C2: Pricing data

C2.1 - |Pricing Instructions

C2.2 - |Bills of Quantities

Part C3: Scope of works

C3.1 - |Scope of Works

C3.2 - |Specification for HIV/AIDS awareness

C3.3 - [HIV/STI Compliance report

C3.4 - |Project Specific Construction Safety, Health and Environmental Specification

C3.5 -_[Supplementary Preambles
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KZN Department of Public Works
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Part C4: Site information

C4.1 - |Site Information

C4.2 - |Builders Lien Agreement

Part 5: List of Drawings/Annexure's

C5.1 - |List of Drawings

C5.2 - |Standard Preambles for all Trades (Rev 3) - DOH 2009

C5.3 - |General Electrical Specifications

C5.4 - |Lightning Protection Specifications

C5.5 - |Map of Tender submission location

C5.6 - |Joint Venture Agreement

C5.7 - |Health and Safety Specification

C5.8 - |Health and Safety Bill of Quantities

C5.9 - |Builders Lien Agreement

C5.10 |Geotechnical Investigation Report (If applicable)

C5.11 |EPWP Employment Contract

C5.12 |Attendance Register - Infrastructure and Other projects

C5.13 |EPWP Data Collection tool for Phase 3 system

C1.4 The Employer’s agent (Engineer/Principal Agent) is:
Name: KZN Department of Public Works
Capacity: Principal Agent/Engineer
Address: Private Bag X 42 , Ulundi, Ulundi, 3838
Tel: 035-874 3233
Fax: N/A
E-mail: [Email Address]
Responsible person: Architect
The second sentence shall read "Communications can be in any of the official languages recognised in
KwaZulu-Natal which is English, Afrikaans or Zulu but writing is preferred in English as this is generally
accepted as a business language”
C.1.6 PP2-Competitive Selection Procedure |Design by Employer
PP2B-Open Procedure
Tenderers must meet the Mandatory criteria first before they can be considered for price and preference.
Cc.2.1 For eligibility refer to T1.1 Tender Notice and Invitation to Tender
This is not an EPWP project
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation
25(1B) or 25(7A) of the Construction Industry Development Regulations for a :
3CE OF or higher class of construction work, are eligible to have their tenders evaluated.
Joint ventures are eligible to submit tenders provided that:
1 every member of the joint venture is registered with the CIDB;
the lead partner has a contractor grading designation in the 3CE OR HIGHER or higher, class of
construction work; or
not lower than one level below the required the required grading designation in the class of works
construction works under considerations and possess the required recognition status
3 the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a :
3CE or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
OR Industry Development Regulations.
See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for
combinations of JV's arrangements.
c.27 For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1 Tender Notice
and Invitation to Tender.
C.212

Alternative tender offer permitted: Yes D No Ij

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification
and would under normal circumstances be recommended for acceptance, his alternative tender offer may also
be considered for the purpose of the award of the contract.
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Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of
the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer
to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Only the complete Service as per the Bills of Quantities
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C.2.132

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and
must be legible.

C.2133

Part of each tender offer communicated on paper shall be submitted as an original, plus ONE copy of the
tender document including supporting documents and priced Bill of Quantities where applicable, scanned onto
a readable compact disk (CD) in pdf format, at the Tenderders own cost. The CD must be clearly marked with
the tender information and company details.

C.213.4

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and
severally liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a
valid Joint Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and
Companies proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of
the Joint Venture.

C.2135

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer
package are as per T1.1 Tender Notice and Invitation to Tender.

A Open Procedure will be followed

C.2.15

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

C.2.16

The tender offer validity period is as per T1.1 Tender Notice and Invitation to Tender.

c217

Sub-clause C2.17 does not preclude the negotiation of the final terms of the contract with the preferred
tenderer, following a competitive selection process, should the Employer elect to do so and provided that the
competitive position of the preferred tenderer is not affected.

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

This is not an EPWP project

C.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.2.22

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity
period.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to
be submitted with this tender.

C3.4

The location for opening of the tender offers, immediately after the closing time thereof shall be at:

KZN Department Public of Works, North Coast Region, 709 Wombe Street unit “A” Ulundi
ULUNDI, 3838

C.3.8

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly
received:

a) complies with the requirements of the Conditions of Tender.

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the Tender documents.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the Works, services or supply identified
in the Scope of Work or

b) significantly change the Employers or the Tenderers risks and responsibilities under the contract,
or

c) affect the competitive position of other Tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

C.3.13

Tender offers will only be accepted if:

(@) Tenderders must be registered on Government's Central Supplier Database (CSD) and include their
master registration number (MAAA number) on the cover page of the tender document in order to
enable the institution to verify the tenderers tax status on the CSD

(b) the Tenderder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation is required for this tender and the Tenderder has submitted a CIDB
certificate of registration which clearly indicates the status "Active”

(c) the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal
services charges.

(d) the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the Tenderder's ability to perform to the contract in the best interests of
the employer or potentially compromise the Tender process.

(e) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited
from doing business with the public sector; and

4} the Tenderder has not:
i) abused the Employer’s Supply Chain Management System; or
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i) failed to perform on any previous contract and has been given a written notice to this effect.

the Tenderder is registered with:

i) the Unemployment Insurance Fund (UIF); and

ii) the Workmen's Compensation Fund

the Tenderder submitted Authority to Sign the tender.

the Tenderder submitted Financial standing & other resources of Business Declaration.
the Tenderder submitted Equipment Schedules, if applicable.

the Tenderder signed the Form of Offer that is part of the Form of Offer and Acceptance.
the Tenderder submitted Preference Certificate, if applicable.

the Tenderder submit Final Summary of Bill of Quantities at tender closing.

the Tenderder submitted Bidder's Disclosure.

the Tenderder submitted Site Inspection Certificate from the Compulsory Briefing Meeting
All information required to assess ‘Functionality” as per Tender Data scheduled requirements

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the
formation of a contract between the employer and the successful Tenderder as described in the form of offer
and acceptance.

C.3.15

Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only.

C.3.17

Provide to the successful Tenderder one copy of the signed contract document and one copy of an unpriced
bills of quantities
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T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer

C.1 General
C.1.1 Actions
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently and comply with all legal
obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process or as soon as they become
aware of such conflict, and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an
incentive for improper acts in some circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence in the ability of that person to
act properly in his or her position even if no improper acts resuit.

2) Conflicts of interest in respect of those engaged in the procurement process include
direct, indirect or family interests in the tender or outcome of the procurement process
and any personal bias, inclination, obligation, allegiance or loyalty which would in any
way affect any decisions taken.

C.1.1.3 The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

C.1.3 Interpretation
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i)  someone in a position of trust has competing professional or personal interests
which make it difficult to fulfil his or her duties impartially;
ii)  an individual or tenderer is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or
ili) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the tender
process;

d) fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a contract arising from a tender offer to the
detriment of the employer, including collusive practices intended to establish prices
at artificial levels.

C.1.4 Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be read, copied and recorded. Communication shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The
name and contact details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering anc
construction works specified in the inviteation;

b) funds are no longer available to cover the total envisaged expenditure; or
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c) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in
original tender invitation was advertised.

C.1.5.3 An Employer may only with the prior approval of the relevant treasury cancel a tender i
for the second time.

Procurement procedures

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with
the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest
number of tender evaluation points, as relevant, based on the tender submissions that are
received at the closing time for tenders.

Competitive negotiation procedure

C.1.6.2.1 Where the tender data requires that the competitive negotiation
procedure is to be followed, tenderers shall submit tender offers in
response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall
announce only the names of the tenderers who make a submission.
The requirements of C.3.8 relating to the material deviations or
qualifications which affect the competitive position of tenderers shall
not apply.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than
three responsive tenderers that are highest ranked in terms of the
evaluation criteria stated in the tender data, shall be invited to enter
into competitive negotiations based on the principle of equal
treatment, keeping confidential the proposed solutions and
associated information. Notwithstanding the provisions of C.2.17,
the employer may request that tenders be clarified, specified and
fine-tuned in order to improve a tenderer's competitive position
provided that such clarification, specification, fine-tuning or
additional information does not alter any fundamental aspects of the
offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be
invited by the employer to revise their tender offer based on the
same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and
final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of
C.3.11 and C.3.13 after tenderers have been requested to submit
their best and final offer.
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C.1.6.3 Proposal procedure using the two stage-system
C.1.6.31 Option 1

Tenderers shall in the first stage submit technical proposals and, if
required, cost parameters around which a contract may be
negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the
tender data, and in the second stage negotiate a contract with the
tenderer scoring the highest number of evaluation points and award
the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical -

proposals. The employer shall invite all responsive
tenderes to submit tender offers in the second stage,
following the issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the
second stage in terms of the method of evaluation
stated in the tender data, and award the contract in
terms of these conditions of tender.

C.2 Tenderer’s obligations

c.21

c.2.2

c.2.3

C.2.4

C.25

c.2.6

Eligibility
C.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer
and obtain the employer's written approval to do so prior to the closing time for tenders.

Cost of tendering
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the

costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available
the tender documents on its website so as not to incur any costs pertaining to the printing of the
tender documents.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.
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Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects

of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the

tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to

seek qualified advice regarding insurance.

Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations.

Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as
well as a schedule that compares the requirements of the tender documents with the alternative
requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender
data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in
the scope of works, unless stated otherwise in the tender data.

€.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.
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C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and

identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal’. Each
envelope shall state on the outside the employer's address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

Closing time
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity
C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substitutes by giving the employer's agent written notice before the closing time for tenders that
a tender is to be withdrawn or substituted. If the validity period lapses before the employer
evaluating the tender offer(s), the contractor reserves the right to review the price based on
Consumer Price Index (CPI)

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competifive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.
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Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of
a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory
reason as to why it cannot be provided, by the time for submission stated in the employers
request, the employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

Submit securities, bonds and policies

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

C.3 The employer’s undertakings

C.3.1

c.3.2

C.3.3

Respond to request from the tenderer

C.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to
five (5) working days before the tender closing time stated in the tender data and notify ail
tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and
deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either
as individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would

compromise the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three (3) days before the tender closing time
stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the
tender data, the Employer may grant such extension and, shall then notify all tenderers who collected

tender documents.
Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Page 6 of 9

Revision 9



C.3.4

C.3.5

C.3.6

C.3.7

C.3.8

KZN Department of Public Works
Effective Date:16 JANUARY 2023

Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time for
completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.

Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at
the time and place stated in the tender data and announce the name of each tenderer whose
technical proposal is opened.

C.3.5.2 Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
functionality evaluation more than the minimum number of points for functionality stated in the
tender data, and announce the score obtained for the technical proposals and the total price and
any points claimed on BBBEE status level. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

Test for responsiveness
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification is
one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under
the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it

were to be rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.
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C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1

C.3.9.2

C.3.9.3

C.3.94

Check Responsive tenders for discrepancies between amounts in words and amounts in
figures.Where there is a discrepancy between the amounts in figures and the amount in words,
the amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

i) line items totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or

ii)  the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered of accept the corrected total of prices

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item
total resulting from the product of the unit rate and the quantity, the line item total
shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of
the prices shall govern and the tenderer will be asked to revise selected item prices
(and their rates if bills of quantities apply) to achieve the tendered total of the prices.

C.3.10 Ciarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project
specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process
of offer and acceptance in terms of a set of standard procedures

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely
access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value

outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

Page 8 of 9
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The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data.
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION
OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

PART T2 - RETURNABLE DOCUMENTS
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T2.1 LIST OF RETURNABLE DO

Revision 9

Project title:

PUMP AND WATER TREATMENT SYSTEM

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER

Project Manager: | Mr M Zungu Tender no:

ZNTU 04290W

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

(Tenderer to insert a tick { v ) in the “Retumable document” column to check which documents he/she returned with the tender) L
Tender document name Returnable
document
Bidder's Disclosure - SBD 4 (T2.11) Yes
Authority to Sign Tender (T2.2) Yes
Authority for Consortia or Joint Venture’s to Sign Tender (T2.3) Yes
Special Resolution of Consortia or Joint Venture’s (T2.4) Yes
Schedule of Proposed Sub-Contractors (T2.6) Yes
Joint Venture Involvement Declaration (T72.5) Yes
Capacity of Tenderer (T2.7) Yes
Annual Financial Statement for past financial year (2.15) Yes
Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10) Yes
Preference Points Claim Form (T2.8) A Yes
Compulsory Enterprise Questionnaire (T2.18) Yes
Financial Standing and other resources of Business Declaration (T2.8) Yes
Contractor's Safety, Health and Environmental Declaration (T2.17) Yes
Complete Priced Bill of Quantities (T2.22) Yes
Certified Proof of CIDB Registration Number (T2.27) Yes
Contract Form - Purchase of Goods/Works - Part 1 (12.29) Yes
Contract Form - Purchase of Goods/Works - Part 2 (T2.30) Yes
Mandatory Criteria (72.34) Yes
Invitation to Tender - SBD 1 (T2.35) Yes

2. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

BUT TO BE SUPPLIED BY THE TENDERER

(Tenderer to Insert a tick N ) in the *Retumable document” column o check which doc ts he/she returned with the tender) =

Tender document name

Returnable
document

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19)

Yes

Certified Proof of Good Standing with the Compensation Commissioner {Attach) (72.20)

Yes

Proof of payment of Tender deposit (T 2.28) .

Yes

Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)

Yes

Certified Proof of UIF Registration (Attach) (T. 2.24)

Yes

Certified Proof of Registration Number on the Central Suppliers Database (72.26)

Yes

Annual Financial Statement for past financial year (2.15)

Yes

Entire tender document including returnable and supporting documents, scanned as PDF onto a CD, clearly
marked with the Tender information.

Yes

3. Additional information that may be required during the bid evaluation

Certified copy of Founding Statement (CK1), if the firm is a close corporation

Yes

Articles of Agreement (CM1) and shareholding certificates endorsed by an auditor if the firm is a
Company.

Yes

Articles of Association and shareholding certificate, endorsed by an auditor, if the firm is a private
Company PTY LTD

Yes

In the event of the bidder being a public company, a letter from their auditor, certifying their status
as a public company and attached thereto, a certified copy of the bidder’s Articles of Agreement
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Submission of a certified copy(s) of identity document(s) if natural person(s) or partnership.

Yes

Copy of joint venture agreement if bidder is a joint venture and or/ consortium

Yes




4. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
CONTRACT

(Tenderder to Insert a tick (V) in the “Retumnable document” column to check which documents he/she returned with the Tender)

KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

Tender document name

Returnable
document

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

Yes

Record of Addenda to Tender Documents (T2.12)

Yes

Particulars of Electrical Contractor (T2.13)

Yes

Equipment Schedules-Mechanical / Electrical / Security Material (T2.16)

Yes

Schedule of Imported Materials and Equipment (T2.14)

Yes

Confirm Receipt of Offer and Acceptance (T2.21a)

Yes

5. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

(Tenderder to Insert a tick (V) in the “Returnable document” column to check which documents he/she retumed with the Tender)

Tender document name Returnable I
document
Bill of Quantities (T2.22) Yes
Form of Guarantee (C1.3) Yes
List of Drawings/Annexure's (C5.1) Yes
The National Industrial Participation Programme (T2.25) Yes
Required Structure of Contractor's detailed OHSE Plan (T2.31) Yes
Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32) Yes
Base line Risk Assessment (T2.33) Yes

6. DOCUMENTS REQUIRED FOR THE EVALUATION OF MANDATORY

(Tenderder to Insert a tick () in the "Retumable document” column fo check which documents he/she retumed with the Tender)

Tender document name Returnable

Proof of working capital at least 1.5% of the project value in the form of original or copy of bank statement
with bank stamp from a registered financial institution not older than 3 months or original/ certified copy of Y
signed letter on a letterhead from registered financial institution indicating willingness to finance the es
contractor at a value of 1.5% of the contract value not older than 3 months.(T2.36)
Final summary of Bills of quantities (T2.22). The Bills of Quantities must be fully priced on the flash drive and
submitted with the returnable section of this tender document. Hand-written completion of the Bills of Yes
Quantities will only be required at award stage from the successful Tenderer. -
Scheduled previously completed Civil engineering projeets involving drilling of boreholes (2) to the value of
2CE contractor higher is required in the last (5 years) - Letters of award, practical completion or completion Yes
certificates and reference letters for the projects completed (T2.38)
Proof of two original or certified copy of the original letters of credit references not older than 6 months with a
combined minimum of R500 000.00 to be submitted. The letters must be dated, signed, and on the Yes
letterhead of the supplier. (T2.37).
signed Letter of intent to provide a construction guarantee to a value of 5% of the project value.(T2.39) Yes
Detailed schedule of resources at all levels N/A N/A
Schedule of years of experience on similar projects N/A N/A
Schedule of experience on projects of similar value and duration (Past 3 years) — letters of award to be NA NA
attached and practical completion certificate for all work completed in the preceding 3 years
Demonstrated ability to work on an accelerated programme N/A N/A
Experience in projects that have operational challenges i.e. public interface N/A N/A
Submission of a detailed organogram N/A N/A
All key project resources have more than (5) years’ experience in the construction industry. NIA NA
All key project resources have experience in projects of a similar value and nature
Detailed CV. Traceable reference. Certificates of qualified professionals in their full employment to be

N/A N/A
attached.
Detailed CV of each team member (Category) and Traceable references to be detailed N/A N/A
All key project resources are dedicated full time for the duration of the project including proof of UIF NA N/A
contributions
Tenderer to demonstrate key/resource deployment over the various work package N/A N/A
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Letter from a registered financial institution confirming intention to issue a provision of a guarantee N/A N/A
Site establishment indicating proposed layout for all prescribed facilities, hoarding, etc. N/A N/A
Resourcing strategy for the various work breakdown structures including resource deployment plan (PS) N/A N/A
Material storage, handling and distribution N/A N/A
Productivity, programming, resource investment, progress tracking, corrective action plans, etc. N/IA N/A
Programme and progress reporting, including tracking of long lead procurement items N/A N/A
OHS Management, compliance and reporting N/A N/A
Site documentation contro), filing and archiving N/A N/A
Queries and information required approach N/A N/A
Procurement of outsourced resources e.g. sub-contractors N/A N/A
No N/A
No N/A
No N/A
No N/A
No N/A
No N/A
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T2.2 AUTHORITY TO SIGN TENDER

The bidder must indicate the enterprise status by ficking the appropriate box hereunder.

(1) m (i v U] ™)
CLOSE CORPORATION COMPANIES SOLE PROPRIETOR PARTNERSHIP co- JOINT VENTURE / CONSORTIUM
OPERATIVE
Incorporated
Unincorporated
/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners (Partnership)/ Company (Representafive)
NAME ADDRESS SIGNATURE DATE

(I the space provided is not enough, a separate list should be attached)
Note: In a case of a Sole proprietor, a director may appoint himself/herself if they will be the one signing all documents
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( LT2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Zeﬁy correct?u)l n;ne;d r:msk:ﬁonﬁmlg if ap_plit;b/e, b_fthe?ﬁter;ris;
held at (fown): 0N (date):
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises:

(List &l the legally comect fullnames and registation numbers, i applicable, of the Enterprises forming the Consortiumoint Venture)

to the KZN Department of Public Works in respect of the following project:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF
BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender Number: ZNTU 04290W

2. *Mr./Mrs. / Ms.: in

*his/her Capacity as: o ) ) _____ (Position in the Enterprise)

and who will sign as follows: — 0O
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1
above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of
the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with
the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Address:

(Postal Code)
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Telephone number: (Dialling Code foliowed by number)

Fax number: {Dialling Code followed by number)

Email Address :

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature

-

LQ&)\IO)U’!AQ)N

—
(=4

—_
-

-
N

-
w

N
E-N

15

Note: ENTERPRISE STAMP (i Any)
1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed
by all the Directors / Members / Partners of the Tendering
Enterprise.

3. Should the number of Directors / Members/Partners ex-
ceed the space available above, additional names and
signatures must be supplied on a separate page.

eemed to satisfy joint venture a ments Desianation Tenderers who envisage entering into a Joint Venture
Grading 2 + Grading 2 + Grading 2 shall complete a submit a Joint Venture Agreement (see
Grading 3 + Grading 3 + Grading 3 copy of CIDB's agreement elsewhere in this document)
Grading 4 + Grading 4 with this Tender.
Grading 4 + Grading 3 + Grading 3
Grading 5 + Grading 5
Grading § + Grading 4 + Grading 4
Grading 6 + Grading 6
Grading 6 + Grading 5 + Grading 5
Grading 7 + Grading 7 + Grading 7
Grading 8 + Grading 8 + Grading 8

n
W

THE CIDB JOINT VENTURE GRADING DESIGNATION
CALCULATOR sums the capacity of all joint venture
partners and calculates a grading designation for the joint
venture

O|@|~|~N|o|o|o|on| s
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| T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into

a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers, of
the Enterprises forming a Consortium/Joint Venture)

heldat: - _ (place) on _ (date)

RESOLVED that:

A. The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Public
Works in respect of the following project:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF
BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender Number: ZNTU 04290W
Project Code: 058394
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B. Mr/Mrs/Ms: in

*his/her Capacity as: - ____(Position in the Enterprise)

and who will sign as follows: . -
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the
obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D
above.

F.  No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to
the Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under
the consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes
arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project
under item A above:

Physical address:

Postal Address:

__ (Postal Code)
Telephone number: (Dialling Code followed by number)

Fax number: (Dialling Code followed by number)

Email Address :
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*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature

10

11

12

13

14

15

Note:
1. *Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the Duly Authorised Representatives of the Legal Entities to the
Consortium/Joint Venture submitting this Tender.

3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Tender exceed the space
available above, additional names and signatures must be supplied on a separate page.

4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must
be attached to the Special Resolution.

Page 30f 3

Revision 9



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project title:

TREATMENT SYSTEM

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER

Tender no:

ZNTU 04290W

Project Code:

058394

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I/'We the undersigned parties do hereb

by Joint Venture, would be as follows :-

y declare that our respective involvement in the Works, of which l/we tender

|Party No. 1

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement

% |

Party No. 2
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TENDERERS CIDB REGISTRATION NUMBER:
HName
Address

Percentage involvement

% |

Party No. 3
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
TenderDERS CIDB REGISTRATION NUMBER:
Name
Address

Percentage involvement
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Signed - Party No. 1

1/\We (Full Name)

duly authorised in my capacity as

of (Enterprise name)

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such Tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 2

1/We (Fuli Name)

duly authorised in my capacity as

of (Enterprise name) :

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Venture be accepted.

gigned byAutlﬁsed Repres?ntative - Date

Signed - Party No. 3

I/\We (Full Name)

duly authorised in my capacity as

of (Enterprise name) -

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Venture be accepted.

Signed by Authorised Representative Date
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T2.7 CAPACITY OF TENDERER
Proiect title: ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF BOREHOLE
s ' WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM
Tender no: ZNTU 04290W Project Code: 058394
1. WORK CAPACITY: (The Tenderer is requested to furnish the following capacity particulars and to attach additional pages if more space is
required. Failure to furnish the particulars may result in the Tender being disregarded.)
1.4. Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

Professional

Registration No. Date of Employment

Categories of Employee - Key Personnel (part of Business Enterprise)

Number

Site Agent

Project Manager

Foreman

Quality Control & Safety Officer-Construction Supervisor

Artisans

Unskilled employees

Others

1.2, Provide full particulars of the following Assets: (Assets owned and to be hired - Indicate owned assets )

Machinery Plant Equipment Vehicles

Page 10f 6



1.3.

Workshops:

KZN Department of Public Works
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Address of Main Workshop:

Address of Regional Workshop (If Applicable):

Paae 2 of 6
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14. Other offers submitted at time of this tender for which results are pending:
(Any other client’s tender must also be included)
. Client Name & | Value Tendered in Date Tender
der No. P il
Tender roject Name Contact No. R's submitted Contact Deta
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PARTICULARS OF THE TENDERERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

241. Current private sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of commencement|
Place (town) Contract Amount (R)
Reference / Contact person Contract period,
Contact Tel. No. Scheduled date of completion|
Project Name Date of commencement|
Place (town) Contract Amount (R)
Reference / Contact person Contract period|
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement|
Piace (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion|
Project Name Date of commencement
Place (town) Contract Amount (R)

Reference ! Contact person Contract period
Contact Tel. No. Scheduled date of completion|
Project Name Date of commencement|
Place (town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion|

Dann A ~for
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22. Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Date of

Place (town) Contract Amount (R)|
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement|
Place (town) Contract Amount (R)
Reférence / Contact person Contract period
Contact Te!. No. Scheduled date of completion
Project Name Date of commencement
Place (town) Contract Amount (R)
Refersnce / Contact person Contract period|
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement
Place {town) Contract Amount (R)|
Reference / Contact person Contract period.
Contact Tel. No. Scheduled date of completion
Project Name Date of commencement|
Place (town) Contract Amount (R)|
Reference / Contact person Contract period
Contact Tel. No. Scheduled date of completion
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2.3. Previously completed projects: (List the 5 projects closest to the contractor grading designation of this project)

Project Name Date of commencement
Place (town) Contract Amount (R}
Reference / Contact person Contract period
Contact Tel. No, Date completed
Project Name Date of commencement
Place {town) Contract Amount (R)
Reference / Contact person Contract period
Contact Tel. No. Date completed
Project Name Date of

Place (town) Contract Amount (R)
Reference / Contact person Contract period|
Contact Tel. No. Date completed
Project Name Dats of

Place (.zwn) Contract Amount (R)
Reference / Contact person Contract period|
Contact Tel. No. Date completed
Project Name Date of commencement
Place (town) Contract Amount (R)
Reference / Contact person Contract period|
Contact Tel. No. Dats completed

Name of Tenderer __Signature of authorised representative Date
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T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS
DECLARATION

Proiect title: ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

) ) NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
Tender no: ZNTU 04290W Project Code: 058394
(a) Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading
Designations and accordingly registers it on the system.

(b) However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the
registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts.

(c) It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the Enterprise
has the capacity in every respect to attend to more than one (1) contract at a time.

(d) A Tenderer who wishes to be considered for this tender Contract award, over and above other tenders
that they have submitted, shall submit when requested by the DoPW the necessary proof that:

(i) hefshe has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),

(i) hefshe has additional Human Resources available to successfully complete this project.

(i) he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
tender. (Please submit to the DoPW the name and contact details of the supplier if the Tenderer is going to hire
Equipment, Plant or Machinery, when requested.)

(e) Tenderer to submit their latest 12 months audited financial statements with the returnable documents.

1, the undersigned,

(name of person authorized to sign on behalf of the Tenderer

understand that it is the responsibility of the Tenderer to prove and provide when requested by the DoPW, evidence of the
good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide when requested by DoPW, at least the information as stated in
paragraphs (d)(i)(ii)) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the failure to provide said information when requested will, therefore, invalidate the Tender.

| accept and understand that the KZN Department of Public Works, as representative of the Provincial Administration of
KwaZulu-Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any
information provided be found to be false.

Duly signed at............ .. on this the...... dayof...........ooiiiiii 20..
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative

Dana 1 nf1
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

fl T2.9 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

Project Title: ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender Number: ZNTU 04290W

Project Code: 058394

SBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

HNB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicabie taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of <tate
a) The applicable preference point system for this tender is the 80/20 preference point system.
b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and
(b) Specific Goals.

14 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS

20

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to rei; .re of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS
(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive
Tendering process or any other methed envisaged in legistation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legistation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.  POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or  90/10

Ps=80(1-(Pt-P min )/{(P min ) or Ps=90(1-{Pt-P min ){(P min )
Where

Ps Points scored for price of tender under consideration

Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2.  FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT
3.2.1.  POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

Page 1of 3
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si RE(S) OF TENDERER(S)
SUR....ME AND NAME:
DATE:

ADDRESS:

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
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KZN Department of Public Wor
Effective Date:16 JANUARY 20

80/20 or  90/10
Ps=80(1+(Pt-P max )/(P max ) or Ps=90(1+(Pt-P max )/Pmax)

Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax =  Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

purpos
tender:

lorgan of state must, in the tender documents, stipulate in the case of—

determine the applicable preference point system; or

preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80720 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state; Where either the 90/10 or 80/20 preference point system is i , corresponding f

Note to tenderers: The tenderer must indicate how they claim points for each preference point system. )}

4.1, In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the
€s of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this

4.2. In cases where organs of state intend to use Reguiation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable

must also be indicated as such.

The specific goals allocated points in terms of this tender i . ber o ber o Number of points Number of
4 Points allocated Po allocated claimed points claimed
e s AL ‘ (90/10 {80/20
- ‘_'. e system) system)
f - NpSSSEd  (To be completed by (Tobe
P =5 S5 the tenderer) completed by
) the tenderer)
Ownerrshipr by Black People - s : il = —= 10 ] .
Promotion of enterprises located in a specific municipal area for work to be done or services to be rendered 10

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.................

4.4. Company Registration Number ... ... .
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

(One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

the company/ firm for the preference(s) shown and | acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;

satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may,
remedy it may have —

(a) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;

business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

Page 2 of 3

4.6. 1, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the

in addition to any other

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining

Revisior
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T2.10 SITE INSPECTION MEETING CERTIFICATE

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W Project Code: 058394
Site Inspection Date: N/A

This is to certify that |,

(Name of authorised Representative)

representing
{Name of Enferprise]

visited the site on: (Date)

I have made myself familiar with all local conditions likely to influence the work and the cost
thereof. | further certify that | am satisfied with the description of the work and explanations given
at the site inspection meeting and that | understand the work to be done, as specified and implied,
in the execution of this contract.

| declare that the representative, named above, is my authorised representative and not a third
party agent and that my representative's attending of this site meeting, shall be deemed
conclusive proof that my Enterprise are fully aware of what was said and discussed at this meeting.

Name of Tenderer Signature Date

Name of DOPW Representative Signature Date

This form is only to be completed when applicable to the tender and if a Compulsory
Briefing meeting has been called.

Departmental Stamp:

Page 1 of 1
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T2.11 BIDDER'S DISCLOSURE - SBD 4

Page 1 of 1



SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of
this invitation to bid. in line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed Iin various pieces of
legislation, it Is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed In the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process.

2. Bidder’'s declaration

2.1 Isthe bidder, or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, Individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ parthers or any person having a
controlling interest in the enterprise, in table below,

Full Name Identity Number Name of  State
‘institution

2.2 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise,



SBD4
with any person who Is employed by the procuring institution? YES/NO

2.2.1 If so, furnish patticulars:

D R R R R L N R N R e N N N AR R N N R NN RN

RN R R RN R R R R R R R R R P R PR L Y N R TR PR PR PR

2.3 Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

R R R N R R N R N N N N NN Y]

R R R R R R R N N N N N N RNy

3 DECLARATION

l, the undersigned,
(NBMEB)...ciie i et aer e s aan in
submitting the accompanying bxd “do hereby make the following
statermnents that | certify to be frue and complete in every respect:

3.1 1have read and | understand the contents of this disclosure,

3.2 1 understand that the accompanying bid will be disqualified if this
disclosure Is found not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bld, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bld invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring

2 Joint venture or Consortium means an asscciation of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a

contract.



3.6

SBD4

institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible Imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal Investigation and or.may be restricted from conducting business
with the public sector for a perlod not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activitles Act No 12 of 2004

or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS
1, 2 and 3 ABOVE {S CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME [N TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

--------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------------

Position Name of bidder

v e



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
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SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of
this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed In the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process.

2. Bidder’s declaration
2.1 Isthe bidder, or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling Interest in the enterprise, in table below.

| Full Name Identity Number Name  of  State|
‘Institution

2.2 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equlty of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise,



SBD4
with any person who Is employed by the procuring institution? YES/NO

2.21 If so, furnish particulars:

B R D T S O N

LR L R R N Y PR R R TR T T R R I W O S SO

2.3 Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

LR R R N R R N N S R NI

LR N N N R N AR N R R R R T

3 DECLARATION

I, the undersigned,
(name) ............................................................................... in
submitting the accompanying bid “do hereby make the following
statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this
disclosure s found not to be true and complete in every respect;

3.3  The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decislon to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this blid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a
contract.



3.6

SBD4

institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not invoived in
the drafting of the specifications or terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or.may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS
1, 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

-----------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------

Position Name of bidder
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T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER

PUMP AND WATER TREATMENT SYSTEM

Tender no:

ZNTU 04290W

Project
Code:

058394

The undersigned confirm that the following communications received from the employer before the
submission of this tender offer, amending the tender documents, have been taken into account in this

tender offer:

Date

Title or Details

No. of Pages

© @ N o o A W

11

12

13

Attach Additional Pages if more space is required

Tenderer to attach proof of receipt of above listed addenda

Signed Date
Name Position
Tenderer

Page 1 of 1
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T2.13 PARTICULARS OF ELECTRICAL CONTRACTOR

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W

Project
Code:

058394

Name of Electrical Contractor:

Address:

Telephone Number:

Fax Number:

(Area Code)(Number)

(Area Code)(Number)

Registration number at the
Department of Labour:

Name of authorised representative

Signature

Date

Page 1 of 1
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Effective Date:16 JANUARY 2023

T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

Project title: | NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP

AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W

Project Code:

058394

This schedule should be completed by the tenderer. (Attach additional page(s) if more space is required)

Item Material / Equipment

Quotation (Excluding VAT)

DB N |-

A A |0 (DDA

The Contractor shall list imported items, materials and/or equipment which shall be excluded from
the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment
(provided that such costs shall not be higher than the relevant contract rate as listed above) should
be lodged with the Principal Agent / Engineer of the Department of Public Works within 60 (sixty)
days from the date of acceptance of the tender. No adjustment of the local VAT amount, nor the
contractor’s profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V (Z-1)
Y
A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

* A bill of lading (sometimes abbreviated as
B/L or BoL) is a document issued by a
carrier which details a shipment of
merchandise and gives title of that
shipment to a specified party. Bills of lading
are one of three important documents used
in international trade to help guarantee that
exporters receive payment and importers
receive merchandise. A straight bill of
lading, which is referred to above, is used
when payment has been made in advance
of shipment and requires a carrier to
deliver the merchandise to the appropriate
party. It is therefore the date of the paid up
invoice when the shipment leaves the

exporter's location.
[hitp:/en.wikipedia.org/wiki/Bill_of_lading]

Name of authorised representative

Signature

Date

Page 1 of 1
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T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W |Project Code: | 058394

ATTACH A CERTIFIED COPY OF THE ANNUAL FINANCIAL
STATEMENT OF THE COMPANY FOR THE PAST FINANCIAL
YEAR TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of the annual financial statements of the past
financial year in respect of each party to the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE

Page 1 of 1
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T2.16 EQUIPMENT SCHEDULES

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W Project Code: 058394

The Tenderer shall complete the following schedules giving details of the various items of materials or equipment that
he includes in his offer.

TECHNICAL DATA: STANDBY GENERATOR

Manufacturer:

Model number:

Serial number:

Voltage

KVA

Frequency

RPM

Cylinder/stroke

Fuel capacity and consumption

Sound pressure level

Condenser air flow rate

Attenuation type

Battery Type

AMF Change Over Panel Type

Starter Motor Type and Voltage

Standard Compliance

Paae 1 of 5
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Project Code: 058394

EQUIPMENT SCHEDULES

TECHNICAL DATA:  UNINTERRUPTABLE POWER SUPPLY UPS

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

IManufacturer

Model

Frequency

Harmonic Distortion Reduction

Operating Temperature

Range of Protection — Lightning Strike

KVA

Maximum current, cooling mode

Agent

Telephone number of Agent

IBrochure enclosed

Yes/No

TECHNICAL DATA:

PARCEL X-RAY UNITS

Manufacturer

Model

Dimension /Size

Resolution

Zoom ranges

External Radiation Levels

Standard Compliance

HElectricaI nominal voltage

Volts

Monitor Type and size

Agent

Telephone no of Agent

Brochure enclosed

Yes/No




Project Code: 058394

KZN Department of Public Works
Effective Date:16 JANUARY 2023
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EQUIPMENT SCHEDULES
TECHNICAL DATA: WALK THROUGH DETECTOR
Manufacturer
[Model
Timer mode

No of sequential settings per time switch

No of N/O and N/C contacts per setting

Adjustable time lapse between settings

Operating voltage

Operating current

Agent

Telephone number

Brochure enclosed Yes/No

TECHNICAL DATA: TURNSTILE

Manufacturer

Size

Range

Voltage

Battery Back Up Time

Finish

Agent

Telephone number

Brochure enclosed Yes/No




Project Code: 058394

TECHNICAL DATA:

EQUIPMENT SCHEDULES

PARAPLEGIC LIFT

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Manufacturer

Panel thickness

Load

Stops

Car Size

Door Opening

Door Type

Speed

Type of Drive

Speed Control

Type of Car and Landing Buttons

Type of Landing Door Frames

Type of Door

Internal Finishes

Pit

Head Room

Battery Type

Method of joining panels

Floor construction

Standard Compliance

Agent

Telephone number of Agent

Brochure enclosed

Yes/No
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Project Code: 058394

EQUIPMENT SCHEDULES

TECHNICAL DATA: AIR-CONDITIONING AND VENTILATION INSTALLATION

Area:

Manufacturer:

WCPU
Model number:

Cooling Tower

WCPU
Serial number:

Cooling Tower

Voltage \%
Starting amps A
Running amps A
System supply gauge pressure kPA
System return gauge pressure kPA
Condenser water inlet temperature °C
Condenser water outlet temperature °C
Condenser water flow rate lis
Blower unit air inlet temperature °C
Blower unit air outlet temperature °C
Blower unit air flow rate m3/s
Conditioned room air temperature after 1 oc
hour, Design
Conditioned room air temperature after 1 o

C
hour, Actual

Pana R nf R
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T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL
DECLARATION

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W |Project Code: | 058394

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to
perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction
Regulations of February 2014. In line with this requirement the Contractor is required to read through this document
carefully, sign it and submit it with his/her Tender.

DECLARATION
1. |, the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety Act,

Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. | hereby declare that my company and its employees has the necessary competency and resources to safely carry out
the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

3. | hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and
Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993,
the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

4. | hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract or
as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and
Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February
2014, which shall be subject for approval by the Client.

5. | confirm that | may not commence with any part of construction work under the contract until my Construction Safety
Health and Environmental Management Plan has been approved in writing by the Client.

6. | hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for
the duration of the construction work:

a) Client's Construction Safety, Health and Environmental Specification.
b) Approved Construction Safety, Health and Environmental Plan.

c) Occupational Health and Safety Act, Act 85 of 1993.

d) Construction Regulations of February 2014.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that | am
unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014, and accept that my Tender will be rejected.

Duly signedat..................oooiiiiiin . e ee e e B e van o S e on this the......dayof......... IPT T R. 200
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative of Tenderer

Page 1 of 1
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T2.18 Compulsory Enterprise Questionnaire

Project title:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no:

ZNTU 04290W |Project Code: [

058394

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:
Section 3:  CIDB registration number, if any:
Section 4: CSD Number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name*

ldentity number*

Personal income tax number*

* Complete only if sole propristor or parinership and attach separate page if more than 6 partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in

order;

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my

belief both true and correct.

Signed

Date

Name

Position

Enterprise name

Page 1 of 1
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T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE
COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH
BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W |Project Code: ] 058394

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax
obligations. It is a condition of this Offer of Commission that your practice remains in good standing with
SARS (South African Revenue Services) in terms of its tax clearance.

. In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office
nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign Tenderders /
individuals who wish to submit tenders.

. SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period
of 1 (one) year from the date of approval.

. In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.

. Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office
nationally or on the website www.sars.gov.za.

. Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to
register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

. The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

. From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

. The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by
authorised third parties to varify taxpayers compliance status online via SARS e-filing.

. Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number
and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)
PIN Number

Company / Tendering Entity Tax
Reference Number

1 BT T30y A =T 3 Lo = - Y

SigNature Of tENUEIET: ........coi e crrrcereecsre e s s reeseraesesaessssnesssenssranesssnnsasssensnssnssnenssnenenan

DAEE: ..5im5ereeiiee oo ot iessTuTessunn nnnnnssTEsennnnsnsabaosnsasSensSusnnnnnnnneionnnsnnnnnnansnnnnais ionsnsibnnnnnnnnnnnnnentannasdtonsiansesns
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T2.20 CERTIFIED PROOF OF GOOD STANDING WITH THE
COMPENSATION COMMISSIONER

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W |Project Code: |

058394

ATTACH A CERTIFIED COPY OF PROOF, THAT THE
TENDERER IS IN GOOD STANDING WITH THE
COMPENSATION COMMISSIONER, TO THIS PAGE FOR
ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the

Compensation Commissioner in respect of each party to the Joint Venture must be attached to this
page

Page 1 of 1
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T2.21a CONFIRMATION OF RECEIPT

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Project

Tender no.: ZNTU 04290W
e Code:

058394

The Tenderer (now Contractor), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

the (day)
of (month)
(year)
at (Place)

For the Contractor:

Signature

Name

Capacity

Signature and name of witness:

Signature

Name

Pana 1 nf 1
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender no:

ZNTU 04290W [Project Code:

|

058394

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES

Page 1 of 1
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANACLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM
Tender no: ZNTU04290W [Project Code: | 058394

CONCRETE, FORMWORK AND REINFORCEMENT

DRILLING

PUMP TESTING

WATER TREATMENT PLANT

PUMP INSTALLATION

WATER PURIFICATION

SUB TOTAL




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Fo T2.23 - PROOF OF PAID MUNICIPAL RATES & TAXES

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:

Project title: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W |Project Code: | 058394

ATTACH PROOF OF PAID MUNICIPAL RATES & TAXES TO
THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Quotation by a Joint Venture, proof of paid municipal rates and taxes for each member of
the Joint Venture should be attached to this form.

Page 1 of 1
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T2.24 - CERTIFIED PROOF OF VALID UIF REGISTRATION

Proiect title: ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
rojec ) PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM
Tender no: ZNTU 04290W [Project Code: | 058394

ATTACH A CERTIFIED COPY OF PROOF, THAT THE
TENDERER IS IN GOOD STANDING WITH THE UIF TO THIS
PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, certified copies of proof of Good Standing with the UIF in respect
of each party to the Joint Venture must be attached to this page

The contractor must submit proof of UIF Contributions made to the fund to the Principal Agent on a monthly
basis for the duration of the contract.

Should the contractor default on his monthly payments, the Employer will pay the outstanding payments due
and the contractor will be liable for payments made by the Employer on behalf of the contractor, plus any
additional cost associated with this process.

Page 1 of 1
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T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME
This document must be signed and submitted together with your tender

INTRODUCTION

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts
that have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease
contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is
obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of
Trade and Industry (DTI) is charged with the responsibility of administering the programme.

1 PILLARS OF THE PROGRAMME
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported
content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP
obligation. This threshold of US$ 10 million can be reached as follows:

(@) Any single contract with imported content exceeding US$10 million.
or
(b) Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million
awarded to one seller over a 2 year period which in total exceeds US$10 million.
or
(c) A contract with a renewable option clause, where should the option be exercised the total value of the
imported content will exceed US$10 million.
or
(d) Multiple suppliers of the same goods, works or services under the same contract, where the value of the
imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to
the same government institution, which in total over a two (2) year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to
30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP
obligation on a pro-rata basis.

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint
ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and
development (R&D) with partners or suppliers.

1.4 A period of seven years has been identified as the time frame within which to discharge the obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY
2.1 Inorder to ensure effective implementation of the programme, successful tenderers (contractors) are required
to, immediately after the award of a contract that is in excess of R10 million (ten million Rands), submit details
of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to
cater for multiple contracts for the same goods, works or services; renewable contracts and multiple suppliers
for the same goods, works or services under the same contract as provided for in paragraphs 1.1.(b) to 1.1.
(d) above.

3 Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND
SUCCESSFUL TenderDERS (CONTRACTORS)
3.1 Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the
Tender on the closing date and time.

Page 1 of 2



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and
multiple suppliers for the same goods, works or services under the same contract as indicated in sub-
paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTl in determining the NIP obligation, successful
Tenderders (contractors) are required, immediately after being officially notified about any successful Tender
with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following
information:

* Tender / contract number.

* Description of the goods, works or services.

* Date on which the contract was accepted.

+ Name, address and contact details of the government institution.
* Value of the contract.

* Imported content of the contract, if possible.

3.3  The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry,
Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after
award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394
2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION
4.1 Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the information
required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

b. the contractor and the DT will sign the NIP obligation agreement;

¢. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DT!;

€. upon approval of the business concept by the DTI, the contractor will submit detailed business plans
outlining the business concepts;

f. the contractor will implement the business plans; and
g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

4.2 The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore,
does not involve the purchasing institution.

Tender number: Closing date:

Name of tenderer:

Postal address:

Signature: Name (in print):

Date:

Page 2 of 2
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T2.26 - CERTIFIED PROOF OF REGISTRATION ON CENTRAL SUPPLIERS

DATABASE

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA

Project title: CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM
Bid no: ZNTU 04290W ]Project Code: 058394

ATTACH A CERTIFIED COPY OF PROOF, THAT THE BIDDER
IS REGISTERED ON THE CENTRAL SUPPLIERS DATABASE

TO THIS PAGE FOR ADJUDICATION PURPOSES

In the case of a Tender by a Joint Venture, certified copies of proof of registration on the Central Suppliers

NOTE

Data Base in respect of each party to the Joint Venture must be attached to this page

Page 1 of 1
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T2.27 - CERTIFIED PROOF OF CIDB REGISTRATION NUMBER

Project title:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER

TREATMENT SYSTEM

Tender no:

ZNTU 04290W

Project Code:

058394

ATTACH A CERTIFIED COPY OF PROOF, THAT THE
TENDERER IS REGISTERED WITH THE CONSTRUCTION

INDUSTRY DEVELOPMENT BOARD (CIDB) TO THIS PAGE
FOR ADJUDICATION PURPOSES

In the case of a Tender by a Joint Venture, certified copies of proof of registration with the CIDB in respect of

each party to the Joint Venture must be attached to this page

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation

25(1B) or 25(7A) of the Construction Industry Development Regulations for a :

Page 1 of 1
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T2.28 - PROOF OF PAYMENT OF TENDER DEPOSIT

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
Project title: CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

[ TeTTaeT 1Mo,

ZNTU 04290W Project Code: 058394

ATTACH A COPY OF PROOF OF PAYMENT WHERE
AVAILABLE OF THE TENDER DEPOSIT BY THE TENDERER,
TO THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture a certified copy of proof of payment where available of the tender
deposit is only necessary in respect of any one party to the Joint Venture and must be attached to this page

Page 1 of 1
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T2.29 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

1. I hereby undertake to supply all or any of the goods and/or works described in the attached tendering
documents to Head: Public Works (Department of Public Works: Province of KwaZulu-Natal) in accordance

with the requirements and specifications stipulated in tender number ZNTU 04290W at the price/s quoted.
2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i)  Tendering documents, viz
- Invitation to tender;
- Tax Compliance Status (TCS) PIN;
- Pricing schedule(s);
- Technical Specification(s);

Preference claims for SPECIFIC GOAL/S, for this tender in terms of the Preferential Procurement
Regulations 2022;

- Bidder's Disclosure;
- Special Conditions of Contract;
(i)  General Conditions of Contract for construction works Edition 2 - GCC2010; and
3. (i) Other (specify)
4. | confirm that | have satisfied myself as to the correctness and validity of my Tender; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and

rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

5. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfilment of this contract.
6. | declare that | have no participation in any collusive practices with any Tenderder or any other person

regarding this or any other Tender.

| confirm that | am duly authorised to sign this contract.

Witnesses:
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2.
DATE: Date:
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T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

| in my capacity as

accepts your tender under reference ZNTU 04290W dated for the supply of
goods/works indicated hereunder and/or further specified in the annexure(s).

An official order indicating delivery instructions is forthcoming.

| undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the
contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

MINIMUM
PRICE (ALL THRESHOLD
ITEM APPLICABLE BRAND DELIVERY B'Bfg\EE?_ng g9 FOR LOCAL
NO. TAXES PERIOD CONTRIBUTION PRODUCTION
INCLUDED) AND CONTENT (if
applicable)
| confirm that | am duly authorised to sign this contract.
SIGNED AT ON
[Place] [Date]
Witnesses:
NAME (PRINT):
SIGNATURE: 1.
2.
Date:

OFFICIAL STAMP:

Page 1 of 1



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

T2.31 - OHSE PLAN STRUCTURE

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W |Project Code: | 058394

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following
are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in
executing this project titled;

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF
BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Paae 1 of 1
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T2.32 - OHSE CLIENT SPECIFIC REQUIREMENTS

Project title:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO.
058394: NTAMBANANA CLINIC: PROVISION OF BOREHOLE
WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender no:

ZNTU 04290W

Project Code:

058394

Page 1 of 1
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T2.33 - BASELINE RISK ASSESSMENT

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF BOREHOLE

Project title: WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender no: ZNTU 04290W | Project Code: | 058394

Pane 1 nf 1
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Occupational Health and Safety Specification
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Baseline Risk Assessment
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Occupational Health Safety & Environment Specification
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1. Abbreviations

AlA Approved Inspection Authority
ALARP As low As Reasonably Practicable

BRA Baseline Risk Assessment

BOQ Bill of Quantities

COIDA Compensation for Occupational Injuries and Diseases Act.
CHSR Client Health and Safety Representative

CR Construction Regulations

DEL Department of Employment and Labour

FPP Fall Protection Plan

GAR General Administration Regulations

GSR General Safety Regulations

HCSR Hazardous Chemical Substances Regulations
HIRA Hazard Identification and Risk Assessment

H&S Health and Safety

MSDS Material Safety Data Sheet

OH Occupational Health

OHSA Occupational Health and Safety Act, Act 85 of 1993
PC Principal Contractor

PPE Personal Protective Equipment

RAMS Risk Assessment and Method Statement

SABS South African Bureau of Standards

SACPCMP South African Council for Project and Construction Management Professions.
SANS South African National Standards

SSHSS Site Specific Health and Safety Specification
SSHSP Site Specific Health and Safety Plan

SWP Safe Work Procedure




2. Definitions

“Act” Means, unless the context indicates otherwise, the Occupational Health and Safety
Act, 85 of 1993.

“Audit” Means a systematic examination of documents, equipment, physical on-site conditions etc. to
evaluate the levels of compliance with clients OHS requirements, applicable legislative requirements, and
the achievement of a safe working environment for Employees, as well as not posing a risk to other
persons and the environment.

“Baseline Risk Assessment” (BRA)” A wide encompassing risk assessment performed by the client of
anticipated construction activities to execute the anticipated scope of work pertaining to the project.

“CR?” refers to the Construction Regulations 2014.

“Client” in terms of this document means Department of Public Works, Kwazulu-Natal.

“CHSR" Means Client Health and Safety Representative, an in-house employee appointed by the Client to
oversee the Health and Safety Management of a project.

“Competent person” means a person who-

a) Has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific for that work or task provided that
where appropriate qualifications and training are registered in terms of the provisions of the
National Qualifications Framework Act, 2000 (Act No.67 of 2000), those qualifications and
that training must be regarded as the required qualifications and training; and is familiar with
the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act.

“Construction Health and Safety Officer” Means a person deemed competent by SACPCMP under the
relevant category of registration appointed by the Principal Contractor to oversee the Safety,
Health and Environmental Management on-site.

"Construction Manager (Site Agent)" means a competent person responsible for the management of
the physical construction processes and the coordination, administration, and management of resources
on a construction site.

“Construction Plant” Encompasses all types of plant including but not limiting to, cranes, piling equipment,
boring machines, excavators, dewatering equipment, and road vehicles with or without lifting equipment.

"Construction Site" means a workplace where construction work is being performed.

"Construction Supervisor”" means a com etent person responsible for supervising construction activities on
! _ p p
a construction site.

"Construction Vehicle" means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing
construction work.

"Construction work" means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to
a building or any similar structure; or

a) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
4



road, railway, runway, sewer, or water reticulation system; or the moving of earth, clearing of land, the
making of excavation, piling, or any similar civil engineering structure or type of work.

"Contractor” means an employer who performs construction work.

“Designer” Means a competent person as defined by the Construction Regulations of 2014 appointed by the
Client or the Principal Contractor as Agent to design and/or supervise and/or monitor construction work on their
behalf.

“Fall Protection Plan” (FPP) means a documented plan, which includes:

a) ldentification of hazards and risks pertaining to the risk of falling taking the nature of the work and its
environment in consideration; '

b) The procedures and methods to be applied to eliminate the risk or to reduce it to a level which is as low as
reasonably practicable; and

C) A rescue plan and procedures.

“Fall Prevention Equipment” Means equipment used to prevent persons, tools, equipment, machinery
materials etc from falling from a “fall risk” position, including personal protective equipment, body harness, body
belts, lanyards, lifelines or physical equipment, guardrails, screens, barricades, signage anchorages or similar
equipment.

“Fall Risk” means any potential exposure to falling either from, off, over or into.

“Hazard” Means a source, situation, feature, activity, or anything else which has got the potential to cause
harm, injury, death, environmental damage, business interruption etc.

“Hazard Identification and Risk Assessment (HIRA)” Means a document, which identifies hazards,
assesses the risks and identifies the control measures, which are to be used to mitigate or reduce to a level
which is as low as reasonably practicable the occurrence of hazards and risks during construction, use,
operation and eventual demolition phases of a project.

“Hazardous Chemical Substance (HCS)” Means any toxic, harmful, corrosive, irritant or asphyxiating
substance, or a mixture of substances, for which an occupational exposure limit is prescribed, or an
occupational exposure limit is not prescribed, but which creates a hazard to health and the environment.

Induction Training Means once off introductory training on general health and safety issues given to all
employees and visitors to the site before commencement of work on site.

“Issue based Risk Assessment” Means a Risk Assessment based upon a specific issue/activity/item which
could be instituted in response to the high priority risks identified in the Baseline Risk Assessment, Programme
Risk Assessment or even after a near miss or actual loss event.

"Medical Certificate of Fitness" means a certificate contemplated in regulation 7(8) of Construction
Regulations of 2014.

“Method Statement (MS)” also known as a Safe Work Method Statement (SWMS), or Safe Work
Procedure (SWP) is a document developed because of the outcome of a risk assessment by the
contractor, which contains details of how each task should be performed safely.

"Principal Contractor (PC)" means an employer appointed by the client to perform construction work,
but may also include the responsibility of designing or overseeing, the design process.

“RAMS” Means Risk Assessments and Method Statement.



“Risk” Means the probability or likelihood that the possible harm, injury, death etc potential of a hazard
could be realized with a consequence attached.

“SHE” Means Safety, Health and Environmental.

“Site” Means the area handed over to the Principal Contractor for the purposes of construction work. Where
there is no demarcated boundary it will include all adjacent areas, which are reasonably required for the
activities for the Principal Contractor and approved for such use by the Designer and/or the Client.

“Site Specific Health and Safety File (SSHSF)” Means a file specifically pertaining to a site containing
all health and safety documentation relating to the project as per the requirements of the Construction
Regulations of 2014 and/or the SSHSS.

"Site Specific Health and Safety Plan (SSHSP)" means a detailed site, activity, or project specific
documented plan in accordance with the client's OHSE specification indicating how health and safety
will be managed during the project.

"Site Specific Health and Safety Specification (SSHSS)" means a site, project specific document
prepared by the client pertaining to all health and safety requirements related to construction work.

3. KEY REFERENCES

e Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended)

e The Compensation for Occupational Injuries and Diseases Amendment Act 1 0
of 2022

e Construction Regulations, 2014

* Driven Machinery Regulations, 2015

¢ Ergonomic Regulations, 2019

* Electrical Installation Regulations, 2009

* Electrical Machinery Regulations, 2011

* Environmental Regulations for Workplaces, 1987
e Explosives Regulations, 2024

e Facilities Regulations, 2004

* General Administration Regulations, 2003

* General Machinery Regulations, 1988

* General Safety Regulations, 1986

* Hazardous Biological Agents 2022

e Regulations for Hazardous Chemical Agents, 2021
e Borehole Sites and Operations Regulations 1995
¢ Local Municipal By-Laws

e SANS standards



4. INTRODUCTION AND PURPOSE

Purpose and Importance of SSHSS

» Objective: The SSHSS outlines health and safety requirements specific to the construction site. It
ensures that the Principal Contractor (PC) adheres to safety standards and legal obligations, providing
a safer working environment.

* Review and Update: The SSHSS is dynamic and will be periodically reviewed and updated to reflect
changes in:

o Legislation

Client requirements

Best practices

Lessons learned from past incidents

Unforeseen issues

o 0 o o

Roles and Responsibilities

e Client: Defined as the KwaZulu-Natal Department of Public Works, the Client is responsible for
preparing the SSHSS based on a Baseline Risk Assessment (BRA) that includes identifying potential
hazards and risks from the Scope of Work. The Client must also ensure that the Principal Contractor
allocates sufficient funds and resources for health and safety measures.

» Principal Contractor (PC): The PC must develop a Site-Specific Health and Safety Plan (SSHSP)
based on the SSHSS. This plan should include a detailed Bills of Quantities (BOQ) for health and safety
costs, which will be assessed to ensure adequate provisions are made.

Compliance and Implementation

* Legal Compliance: The SSHSS ensures adherence to the Occupational Health and Safety Act, Act 85
of 1993, and the Construction Regulations of 2014, among other relevant legislative requirements.

» Health and Safety Culture: The SSHSS promotes a positive health and safety culture by setting clear
guidelines for hazard identification, risk management, and compliance.

* Protection of All Persons: The SSHSS also addresses the protection of persons other than those
employed by the PC, as required by Section 9 of the OHS Act.

Summary

The SSHSS is a comprehensive document that integrates safety requirements into the construction project,
guiding the PC in creating a detailed safety plan and ensuring that both legislative and practical health and
safety needs are met. It emphasizes the importance of ongoing updates and adherence to safety standards,
aiming to minimize risks to a level as low as reasonably practicable (ALARP).

This document also specifies certain recommendations that should be followed to prioritize the health and safety
of all individuals who may be potentially at risk, as well as to minimize potential risks to the environment. These
recommendations should be given the same priority as other project facets such as Time, Cost, and Quality. It
must be noted that this SSHSS as much as it is detailed it is not exhaustive and the onus is on the PC to ensure
that he complies with Section 8 of the OHS Act. Act 85 of 1993 which reads as follows:

Sec 8(2)(d) “Establishing as far as reasonably practicable what hazards to the Health and Safety of persons
are attached to any work which is performed, and he shall as far as is reasonably practicable, further establish
what precautionary measures should be taken with respect to such work in order to protect the health and
safety of persons, he shall provide the necessary means to apply such precautionary measures..”, this means
that Principal Contractors as an employer in his/her own right must at all times ensure continuous Hazard
Identification and Risk Analysis (HIRA) and the implementation of appropriate risk reduction and/or elimination
measures so as to strive towards the implementation and continued provision and maintenance of a healthy
and safe working environment. The SSHSS is a performance specification aimed at ensuring that the Client
and any persons it enters into an agreement with achieves an acceptable level of SHE performance.



This SHE Specification is exclusively applicable to the following project:

DEPARTMENT OF HEALTH: NTAMBANANA CLINIC
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

bBismElocamon

Province - KwaZulu Natal

District Municipality - King Cetshwayo

Local Municipality - UMhlathuze

Latitude : - -28.741676

Longitude : - 31.889181

Street address (or directions) - 7050 Empangeni (P253-1) Rd, Heatonville

PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM:
» Site identification and establishment
* Geotechnical survey
 Transportation of equipment and materials to and from site
e Manual handling of materials
* Pre-start check of equipment and tools
e Drilling of borehole
e Pump installation
* Installation of galvanised base tank stand and base tank
* Pipework connection to the existing steel tank
* Precast concrete manhole water testing
» Water purification system installation
* Pressure pump and storage house installation
e Survey and setting out
e Earth and layer works
* Lifting and lowering operation
* Moving rotary care to drilling position
e Electrical works

6. REQUIREMENTS PERTAINING TO SITE SPECIFIC HEALTH AND SAFETY PLAN SUBMISSION

The Principal Contractor (PC) shall prepare a documented Site-Specific Health and Safety Plan (SSHSP) in
accordance with CR 7(1)(a). This plan must be based on the information and requirements outlined in this
specification, applicable legislative requirements, and must demonstrate how health and safety requirements
will be implemented throughout the construction process. It should cover all activities on the project site, from
mobilization and set-up through to close-out. The SSHSP must include all documentation required by The Act,
Regulations, and this specification for evaluation and approval purposes.

The PC must refer to Annexure B of the SSHSS to familiarize themselves with the requirements concerning
the contents of the SSHSP to be submitted to the Chief Health and Safety Representative (CHSR) for approval.
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Failure to comply with the requirements of Annexure B may result in unnecessary delays in the SSHSP approval
process. The PC must retain the original SSHSP and submit a copy for evaluation and approval, which will be
kept by the CHSR for filing and reference purposes.

Upon approval of the Principal Contractor's (PC) SSHSP, the Chief Health and Safety Representative (CHSR)
will issue the final letter of SSHSP approval as required by CR 7(1)(a) and confirm the PC’s appointment as
required by CR 5(1)(k). The PC must file this letter in their Site-Specific Health and Safety File (SSHSF). Please
note that construction work may not commence until the official letter issued by the CHSR is received. The PC
is responsible for ensuring that adequate information and supporting documentation are submitted with their
completed SSHSP. -

The approved SSHSP, included in the SSHSF » as well as the SSHSS, must always be kept on site and include
all documentation required by The Act and this specification. It is important to note that all subcontractors must
prepare their own SSHSPs and files. These health and safety files must be approved in writing by the PC’s
Construction Health and Safety Officer (CHSO) as required by CR 7(1)(c)(x), and a copy must be filed in both
the subcontractor’s and the PC’s Health and Safety Files. The subcontractor must also be appointed as per CR
7(1)(c){(v). The subcontractor's Health and Safety Files will be subject to evaluation by the CHSR during an
audit, in addition to evaluation by the CHSO.

Itis of the utmost importance that the PC takes note of the following when submitting his SSHSP for approval
in addition the requirements of Annexure B:

» Completion and submission of Annexure A “Health and Safety Declaration” to the effect that he has the
competence and necessary resources to carry out the work safely in compliance with the Occupational
Health and Safety Act and its Regulations.

* Avalid Letter of Good Standing.

* Two detailed Risk Assessments and Method Statements (RAMS) of two priority hazards as identified by
the Risk Profile of anticipated construction activities for review by the CHSR, with evidence of the CHSO
input to enable the CHSR to evaluate the Risk Assessors competency in terms of being able to conduct
sufficient Risks Assessments and subsequent Method Statements.

* Valid Proof of Competencies, including CVs of Key Appointments.

7. PRINCIPAL CONTRACTORS RISK ASSESSMENTS

The Principal Contractor must follow a formal risk-based approach to ensure hazard control measures are
implemented to an acceptable reasonable practical level. The Principal Contractor and his employees shall
be responsible to ensure all hazards pertaining to his scope of activity are proactively identified, the risks
assessed and appropriately eliminated or minimized and managed on an ongoing basis. Risk assessments
shall also identify possible and potential environmental, health and hygiene issues pertaining to each
hazard with potential exposures and limits.

A detailed hazard identification and risk assessment processes must be followed for all work to be performed
as well as for all associated equipment and facilities. The contractor must ensure that effective procedures
and assessment systems are in place to control hazards and to mitigate risks to levels that are ALARP.

The risk assessment processes must be applied to:
* Routine and non-routine activities.
* Planned or unplanned changes.
* All employees, sub-contractors, suppliers, and visitors; and
* All infrastructure, equipment, and materials.

Ergonomic-related risks are to be analysed, evaluated and addressed as part of the process.

The risk assessment processes and methodologies must be appropriate for the nature and scale of the
risks and must be implemented by competent persons.
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The process of analysing and managing risk must include the following:
* Establishing the context of the risk assessment.
* ldentifying hazards and determining possible risk scenarios (unwanted events).
* Evaluating risks and assigning ratings (classification).
* Recording the risk analysis in a risk register.
* Managing risks according to their classification (prioritising for action).
* Identifying and implementing control measures through the application of the Hierarchy of Risk Controls
to ensure that risks are managed to levels that is as low as is reasonably practicable (ALARP).
* Developing action plans for reducing risk levels (where possible).
* Verifying the completion of actions.
* Re-evaluating the risks and classifications as appropriate; and
* Reviewing and updating the risk register.

The Pc must refer to the BRA and summary of hazards and risks identified by designers when conducting
his risk assessments.

Once the SSHSP of the PC has been approved where two detailed Issue Based Risk Assessments and Method
Statements (SWP's) of two priority hazards as identified by the BRA Risk Profile has been approved, such
approval will only be granted in terms of approved RAMS up to and including site establishment.

During the site establishment period the PC will be required to submit his construction program. Health and
safety management matters must be included in the program which will form the basis for the CHSR calling for
RAMS for approval purposes. RAMS for future work must be supplied via e-mail to the CHSR at least 72 hours
before the anticipated activity commencement date, unless otherwise agreed, followed by a WhatsApp
informing the CHSR of such e-mail.

Work may not commence pertaining to RAMS submitted for approval until such RAMS have been approved.
Should the CHSO continuously submit RAMS late, it will be for the PC’s account. Should the PC’s CHSO
persistently submit poor quality RAMS, the situation will be brought to the Project Leaders attention for
intervention and engagement with the PC.

The PC must ensure that the CHSO s included in production, planning, sessions/meetings to ensure that
the appropriate RAMS as required are available and completed timeously. Under no circumstances may a
CHSO perform a risk assessment in isolation. The active participation of all relevant role-players is
mandatory.

A Risk Assessment must be followed by a Method Statement (SWMS/SWP) which describes in detail how
the job or task is to be performed in a logical, sequential manner. RAMS must be a “Team” effort, Site
Management Representatives, Supervisory Personnel, Technical Experts, and workers must be part of the
RAMS process.

RAMS must be reviewed as a minimum on an annual basis, when changes are made to work methods
statements and following an incident.

Risk Assessment
i) Hazard Identification and Risk Assessment (Construction Regulation 9)

The Principal Contractor shall, before the commencement of any construction work or work associated
with the aforesaid construction work and during such work, conduct a risk assessment by a competent
person, appointed in writing and the risk assessment so produced shall form part of the OH&S Pian and
be implemented and maintained as contemplated in Construction Regulation 9(1). Competence is a factor
of training, knowledge, experience and/or appropriate qualifications.

The risk assessment shall include, as far as is reasonably practicable, at least:
* The task or task step
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* the identification of the risks and hazards to which persons may be exposed during the task or task
step.

¢ The analysis and evaluation of the risks and hazards identified, inclusive of a residual risk rating
methodology. The method to be used is not prescribed.

* adocumented plan of safe work procedures, to mitigate, reduce or control those residual risks that
have been identified as unacceptably high, by means of the rating system.

e a monitoring plans.

e areview plan, inclusive of dates to be adhered to: and
Ergonomic related risks are to be analyzed, evaluated, and addressed as part of the process.

Based on the risk assessments, The Principal Contractor shall develop a set of site-specific OH&S rules
that shall be applied to regulate the OH&S aspects of the construction. The risk assessments, together
with the site-specific OH&S rules shall be submitted to the Employer before construction on site
commences. SANRAL has conducted a Baseline Risk Assessment, which must be used by The Principal
Contractor to develop task specific risk assessments before work commences. This does not mean that all
possible Risk Assessments must be attended to before work commences, but that all relevant Risk
Assessments receive the necessary attention as the contract progresses, and this is the responsibility of
The Principal Contractor.

All variations to the scope of work shall similarly be subjected to a risk assessment process.

ii) Risk Assessment Monitoring

The Principal Contractor shall ensure that a monitoring plan for all risk assessments are in place. Risk
assessments must be monitored to ensure effectiveness and employee understanding. The monitoring of
risk assessments shall be formal, and records thereof shall be available for audit purposes.

ili) Review of Risk Assessment

The Principal Contractor shall review the hazard identification, risk assessments and standard safe working
procedu. cs prior to any work activity commencement and at each production planning and progress report
meeting as the contract work develops and progresses and each time changes are made to the designs,
plans and construction methods and processes. The Principal Contractor shall provide the Employer, Sub-
contractors, and all other concerned parties with copies of any changes, alterations or amendments as
contemplated above.

Activities carried out without conducting a risk assessment or found to be non-compliant with the risk
assessment, will be stopped until such time a risk assessment is compiled, and work is carried out
according to the risk assessment.

Risk assessments must be fully communicated to all relevant personnel and must be considered when
establishing training, awareness, and competency requirements.

Baseline Risk Assessment

The KZN Department of Public Works (DOPW) has prepared a Baseline Risk Assessment (BRA) from
which the Health and Safety Specifications for this project were developed. The BRA highlights all the work
for which the Principal Contractor must prepare safe work procedures and/or work method statements. It
should be noted that the BRA is not exhaustive, and the Principal Contractor is required to identify
additional risks and implement control measures. These must be addressed by the Principal Contractor
when preparing the Task-Based Risk Assessments. During the briefing, the Client will inform tenderers
about the hazards and risks associated with the anticipated construction work.

The Baseline Risk Assessment for this project can be found in the annexure to this document.

c¢) Continuous Risk Assessment
The Principal Contractor shall continuously assess the risks associated with the activities being carried out.
Risk assessments must be documented in writing, be site-specific, and be reviewed regularly to ensure
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they remain current and address all relevant hazards and risks associated with the specific activity at the
site.

The risk assessment must be discussed with the entire work crew before the activity begins. The work crew
ust provide written acknowledgment that they have discussed the risk assessment and understand its

contents. This acknowledgment must be maintained on site and be available to the Client or its Agent for
audit purposes.

8. Notification of Gonstruction Work

The successful tenderer must at least within 07 working days before commencing with construction work
notify the Provincial Director in writing using Annexure “2”. A copy of the notification once stamped by a

Dol Official must be submitted to the client prior to commencing construction work and must always be
kept on file.
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9. ANNEXURE B: Baseline Health and Safety Risk assessment

Please note that this is a Baseline Risk Assessment, Contractor to

perform detailed Issue Based an

d Continuous Risk Assessments in the sequence of the activities anticipated of being performed

PROJECT DETAILS DEPARTMENT OF HEALTH: NTAMBANANA CLINIC j
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM
REF _ 058394 RISK ASSESSOR PP ZULU | REVISION | 00 [ DATE [ 17 APRIL 2026
Likelihood Consequence RISK RANKING
RANKING
Rare 1 Negligible 1 LIKELYHOOD X
Unlikely 2 Minor 2 CONSEQUENCE
Possible 3 Moderate 3
Likely 4 Major 4
Almost certain 5 Severe 5
Ref Nr Activity Potential Hazard Potential Risk Mitigation Measures Residual Risk
Risk Risk Ranking
1. Visuall physical * Incompetent personnel Project 3x4=12 |« Competenceto 1x2=2 1
site assessment appointed. interruption be verified.
and establishment Legal liability . Ooop._um,_o:m_
claims 38_8_
) . certificates to be
Financial loss

in place prior to
commencement of .
work.

* Ensure all
responsible
personnel on site
submit CV's.

* Legal appointment
letters to be
singed prior to
commencement of
work.

Workers exposed to

unknown/ unidentified

hazards.

Serious injuries
or fatalities due to
unidentified
hazards.

4x5=20 |+ Appointed Risk 2x3=6 2
Assessor to be in
a possession of a
Hazard
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Poor/Inadequate
housekeeping

Injuries

3x2=6

Stacking and
storage supervisor
to be appointed in
writing.

Monthly
inspections to be
conducted on
stacking and
storing on site.
High standards of
housekeeping to
be maintained.

1x2=2

Clearing and grubbing:

Poor visibility.

Injuries

3x4=12

Pre-start
inspections to be
conducted.
Windscreen to be
kept clean.
Occupational
medical
examination to be
conducted to
ensure operator

has good
eyesight.

1x2=2

Collision

Property damage

Injuries or
fatalities

3x5=15

Workers to stand
clear from moving
machinery when
clearing and
grubbing takes
place.

Operator to
adhered to speed
limit.
Occupational
medical certificate
to be available.
Proper
supervision.

1x2=2
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applied to mitigate
the risks.

Ensure materials
are stored
securely to
prevent falling
objects or tripping
hazards.

Ensure workers
are physical fit for
the tasks,
particularly for
high risk,
strenuous, or hot
environment work.
Use barriers to
separate workers
from traffic, and
mechanical aids to
lift heavy loads.

A detailed risk
assessment
should be
conducted before
any mobilization
activity begins.
Display signages
near the access
areas.

Ensure dust
mitigation
measures are
taken such as
wetting soil.

Driving/ operating
construction
vehicles and
mobile plant

Inspecting mobile
machinery:

Not conducting
inspection properly.

Missing
deviations
leading to

4x3=12

Prestart checklist
to be conducted.
Authorised
operators are

1x2=2
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apparatus to be
worn.

Setup and Drilling Equipment and tools not | . Delays 3x3=9 Tools and 1x2=2
of borehole in place. equipment
checklist.
Good
communication
plan at field.
Inventory
inspection.
Heavy machinery * Injury to 4x4=16 Only competent 2x1=2
Exposure to dust. personnel and person to conduct
Exposure to noise. property damage. drilling activities.
Slips, trips and falls. * Dust will result to _u_,wm.o:_uma
Machinery encountering breathing training to cm.
underground services. difficulties. Mmh_ﬂwoﬁma priorto
Sloping/ steep ground, . i i
rig overturning, topping, MOLMMM\_“_MWMM_.H M033mqom3m3.
sliding. . ppropriate PPE
Vibration * Electrocution. to be used.
; Pre-check
High pressure systems borehole

locations, report
concerns re-
gradient.

Service plans to
be provided by the
client where
available.

Ensure safe
gradient.

Danger zones
around rings and
conveyors must
be clearly
demarcated.
Emergency
preparedness
including First Aid,
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*  Wireline stuck.
* Unabile to log.

Wiper

* Bit balling *  Delays 3x2=6 Mud design. 1x1=1
< Low ROP Drilling
N . parameters
* Additional trips. control.
* Lost circulation e More water 4x3=12 LCM availability. 2x1=2
requirements. Io_w clean
. . practices.
Mud spills. Mud design.
* Moving parts (Rotating |[. Ppinch points. 4x5=20 Fixed guarding, 2x3=6
equipment/ machinery) - Struck-by/ caught interlock systems,
in between and lockout/tagout
hazards from (LOTO)
rigs, cranes and P _.omm.acﬂ by
pipes. ._.B__.__:.@.m:a
supervision.
* Entanglement, Prescribed PPE.
ma_uc..mzoz and Regular
crushing. inspections to
* Manual handling ensure guards
injuries and safety devices
work correctly.
Gravel packing «  Slip, trip and fall: «  Major injuries, 4x3=16 Toolbox talk/ pre 2x1=2
*  Manual handling sprain or stain task meetings on
injuries. :mmmag.
. N recognition.
Back injuries Appropriate PPE
to be used.
Supervision
Manual handling
to be avoided if
possible.
Workload to be
shared if possible
Manual Handling of | © Heavy load or awkward | . Muscular skeletal 4x5=20 Personal 2x3=6

General Items (Drill
rags, casing)

operative

injuries
* Trip and fall

Protective
Clothing/
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construction plant
with passers-by or
where hazard
posed by delivery
vehicles turning
into/ out of site.
No work activities
to commence until
adequate
provision made to
accommodate
traffic in
accordance with
the South African
Traffic Signs
Manual.

Use safety
signage to warn
traffic and
pedestrians of
works

Wear reflective
waistcoats when
working on or near
the road or road
shoulder as well
as any other
required personal
protective
clothing.

Crossing of road
by personnel must
be limited to the
practical
minimum.
Controlled site
access.

Casing

Casing doesn't reach
bottom.

Wellhead

3x4=12

Good drilling
practices.

2x1=2
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10. SITE-SPECIFIC OCCUPATIONAL HEALTH AND SAFETY MANAGEMENT (IN ALPHABETICAL

ORDER)
10.1. Accident, Incident Investigation
10.2. Alcohol and Drugs
10.3. Appointments
10.4 Consultation, Communication and Liaison
10.5. Close-out requirements
10.6. COIDA
10.7. Competency and Training
10.8. Confined Space Work
10.9. Construction Supervision
10.10. Defects Reporting and Correction
10.11. Delivery and Placement of Containers, Park Homes etc. (When required)
10.12. DSTI's
10.13. Electrical Connections
10.14. Emergency Drills and Evacuation Procedures
10.15. Edge Protection
10.16. Excavations
10.17. Extreme Weathér Conditions
10.18. Fall Prevention Plan and Planning
10.19. First Aid Boxes and Equipment
10.20. Fire Extinguishers, Precautions and Fighting
10.21. Fuel and Flammable Liquids
10.22. General Record Keeping
10.23. Hand Tools
10.24. Hazardous Chemical Substances
10.25. Hazard Identification and Risk Analysis (HIRA)
10.26. Hazards and Potentially Hazardous Situations
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10.27. Health and Safety Audits, Monitoring, Reporting and Statistics
10.28. Health and Safety Disciplinary Procedure

10.29. Health and Safety Management Notice Board
10.30. Health and Safety Organogram

10.31. Health and Safety Plan Submission

10.32. Health and Safety Policy

10.33. Health and Safety Training

10.34. Heat Stress and Sun Protection

10.35. High Voltage Equipment and Installations

10.36. Housekeeping

10.37. Incident and Injury Management

10.38. Induction Training

10.39. Ladders, Portable

10.40. Lighting

10.41. Method Statements, Safety (SMS)(SWP’S)
10.42. Occupational Hygiene (Personal Hygiene and Infectious Diseases)
10.43. Personal Protective Equipment (PPE)

10.44. Planned Task Observations

10.45. Portable Electrical Tools

10.46. Public Safety and Security

10.47. Safety Officer (CHSO), Roles and Responsibilities
10.48. Signage

10.49. Site Clearance

10.50. Site Establishment

10.51. Site Layout Plan

10.52. Site Specific Safety Rules

10.53. Smoking on Site

10.54. Stacking and Storage of materials
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10.55. Scaffolding

10.56. Sub-Contractors

10.57. Transportation of Workers
10.58. Trespassing

10.59. Toolbox Talks

10.60. Visitors to Site

10.61. Waste Management
10.62. Water Management
10.63. Welding, Grinding, Cutting etc.
10.64. Welfare Facilities

10.65. Working at Heights

LISTED BELOW PLEASE FIND SITE SPECIFIC OCCUPATIONAL HEALTH AND SAFETY STIPULATIONS IN ALPHABETICAL
ORDER. IT MUST BE NOTED THAT SOME ITEMS MAY BE OF MORE DETAIL THAN OTHERS, THE REASON BEING
THAT DUE TO THE LEVEL OF RISK ASSOCIATED WITH THESE ITEMS THAT MORE DETAILED INFORMATION IS

NEEDED TO BE BROUGHT TO THE PC’S ATT ENTION, BUT THIS MUST NOT BE SEEN AS AN INDICATOR THAT OTHER
ITEMS ARE OF LESS IMPORTANCE.

10.1. | Accident, Incident Investigation

Accident/Incident Reporting and Investigation Protocol

1. Coordination of Investigation:
o The Principal Contractor and their Contractors are required to coordinate in investigating all
accidents/incidents where injuries necessitate medical treatment by a doctor, hospital, or clinic.
o The findings of these investigations must be documented in an accident/incident register. This register
must be updated with each new accident/incident.
2. Notification:
o The Principal Contractor must inform the relevant DOPW Project Manager and/or DOPW OHS
Specialist in writing about any accident/incident within their area of responsibility as soon as possible.
3. Legal Reporting Requirements:
o While the accident/incident must be reported to the Client, the Principal Contractor is legally obligated
to report any Section 24 accidents/incidents to the Department of Labour.
o Any road traffic accidents must be reported to the relevant authorities.

Corrective and Preventative Action Protocol

1. Action Demonstration:
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o The Principal Contractor must show that corrective and preventative actions have been taken to
prevent similar incidents in the future.
o These actions must be communicated to all affected staff.
2. Documentation and Communication:
o A copy of the following must be forwarded to the DOPW Project Manager and/or the DOPW OHS
Specialist:
* The investigation report.
* Details of the corrective and preventative actions taken.
* The attendance register of employees who participated in the discussion of the incident and
the implemented actions.

Investigations must be completed for:
¢ Near Miss Incidents (To prevent it from becoming an incident)
First Aid case Incidents
Medical treatment case Incidents
Fatalities

Incident Reporting Protocol

1. Statutory Reporting:
o The Principal Contractor must provide the Employer with copies of all statutory reports required by the
Act within 7 days of the incident.
2. Disabling Injury Frequency Ratio (DIFR):
o The Principal Contractor must update the Disabling Injury Frequency Ratio (DIFR) monthly and display
this information on a signboard at the site office.
3. Health & Safety Statistics:
o The Principal Contractor is responsible for collecting, recording, calculating, and reporting Health &
Safety statistics for both their operations and those of their subcontractors to the DOPW OHS
Specialist.
4. Reporting Specific Incidents:
o Allincidents where an employee:
= Dies,
= Becomes unconscious,
* Loses a limb or part of a limb,
* Isinjured or ill to the extent that they are likely to die, suffer a permanent physical defect, or be
unable to work for at least 14 days,
= Or where:
i. A major incident occurred,
ii. Health or safety of any person was endangered,
iii. A dangerous substance was spilled,
iv. There was an uncontrolled release of any substance under pressure,
V. Machinery or parts of machinery fractured or failed causing flying, falling, or
uncontrolled moving objects,
vi. Machinery ran out of control,

o Must be reported to the Client within 2 calendar days and to the Provincial Director of the Department
of Employment and Labour within 7 calendar days of the incident (as per Section 24 of the OHSACT and
General Administrative Regulation 8).
5. Immediate Reporting for Severe Incidents:
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o Forincidents where there is a death, unconsciousness, or loss of a limb, or if there is a potential for
death or permanent physical defect, the incident must be reported immediately (by telephone, fax, or
email) to both the Client and the Provincial Director of the Department of Employment and Labour.

6. Ongoing Reporting:
o Allother reports must be completed and submitted as required.

The statistics should contain at least the following for all employees of all contractors working on the
project:
e Total Number of workers
Total Number of hours worked (on the DOPW project)
Total Number of Near Miss Incidents
Total Number of First Aid case Incidents
Total Number of Medical Treatment case Incidents (Excluding Section 24 type incidents)
Total Number of Section 24 type Incidents
Preventative actions taken on incidents that have occurred
Communication to employees and contractors of incidents and preventative actions

10.2. Alcohol and Drugs

Compliance with General Safety Regulations, Section 2A
The site limit for intoxication is set to zero to align with a zero-tolerance policy. To support this, the Principal
Contractor must have a Drug, Alcohol, and Disciplinary Policy in place to manage such instances.

Any person found to be intoxicated, or consuming intoxicating liquor or illegal drugs will not be allowed on the
premises and/or will be removed from the premises.

The Principal Contractor has the right to test any person entering the premises for intoxicating liquor or illegal drugs
and may refuse entry based on the results of the test.

The Principal Contractor must ensure that employees taking prescription medicine inform the Principal Contractor of
such use. Additionally, the Principal Contractor must ensure that the side effects of the prescription medicine do not
pose a hazard to the employee themselves or to others working in close proximity.

10.3. Appointments

The Principal Contractor (PC) is responsible for making appointments in accordance with the Act and its Regulations,
structured and guided by the scope of work and associated risks. The PC should refer to Annexure C for a list of
appointments applicable to the Safety Management Structure.

All health and safety appointments must be documented in writing and recorded in the Site Safety, Health, and
Environmental File (SSHSF). Previous appointments that have lapsed or new appointments must be retained in the

SSHSF; expired appointments may not be discarded or destroyed.

All Safety, Health, and Environmental (SHE) appointments must be indicated on the Site SHE Organogram, which
should be regularly updated, filed in the SSHSF, and displayed in the Site Office.
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The PC may allocate multiple appointments to certain staff members, provided this does not negatively impact healtt.
and safety standards. However, the Construction Health and Safety Representative (CHSR) reserves the right to specify
otherwise if it is determined that such allocations may affect health and safety standards.

10.4 Consultation, Communicationand Liaison

Consultation with the workforce on OH&S matters will be facilitated through their Construction Managers and
Supervisors, OH&S representatives, and the OH&S committee. The Principal Contractor is responsible for disseminating
all relevant OH&S information to the Contractors. This includes design changes agreed upon with the Employer and the
Designer, instructions from the Employer and/or their CHSR, exchanges of information between Subcontractors, and
reporting of hazardous or dangerous conditions.

10.5 Close-out

In accordance with CR7(1)(e) and CR7(2)(b), the Principal Contractor (PC) must hand over a consolidated Safety, Health,
and Environmental (SHE) File to the Client when construction work ceases, and the site is returned to the Client.
Subcontractors appointed by the PC are also required to provide a similar SHE File to the PC upon completing their work
and exiting the site. It is the responsibility of the PC to allocate sufficient time to ensure that the files are correct and
approved by the Construction Health and Safety Representative (CHSR) before leaving the site.

The following list is an example of what should be included in the close-out files, but it is not exhaustive. The CHSR may
request additional information at the time of project completion, and the PC must ensure that all such instructions are
followed. All records from the start of the project must be included. Daily or monthly inspection records are not required
unless they pertain to an accident. All records must be in electronic format and submitted to the CHSR in adequately
formatted lists and folders. The layout should be logical and mirror the order used in the site files. Upon final approval
of the files by the CHSR, two hard copies of the electronic files must be provided to the CHSR, unless otherwise directed
by the CHSR.

Health and Safety close out file requirements.

PC File to include the following:
Copy of Notification of Construction Work/Construction Permit, stamped by DOL

Client SHE Specification
Principal Contractor’s SHE Plan

Client Letter of SHE Plan Approval

Organograms (Original and amended)

List of SHE Legal Appointments (Originals and amended)

List of all employees employed on a permanent or contractual basis over the duration of the contract, PPE
receipt records

Medical Fitness Certificates for all employees

Letters of Good Standing for the Project

Incident/ Accident Records

NCR’s

CHSR Health and Safety Audits

Risk Assessments

Method Statements

Safe Work Procedures etc

List of all Sub Contractors
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(. Sub-Contractor Files to include the following:
e SHE Plan

SHE Plan Approval letter issued by the PC

Organogram/s (Original and amended)

List of SHE Appointments (Original and Amended)

All employees employed on a permanent or contractual basis over the duration of the contract receipt records

Medical Certificates of Fitness for all employees

PC and own audits

Mandatory Agreements (if applicable)

Risk Assessments

Method Statements

Safe Work Procedures

Letters of Good Standing

Incident Records

Non-Conformance records

PCto include in its SHE File the following documentation if not being attended to by other discipline of PSP Team:
* All drawings for temporary structures (suspended beams etc.).
* All operating manuals for any systems that require on-going maintenance, and
® Copies of test results, policies, and procedures for environmental monitoring (silica, noise, dusts etc.).

Defect and Liability Period

The H&S files must be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their
Subcontractors. Any work required during the defect and liability period will require an assessment of the H&S file by
the PC’s CHSO prior to any work commencing.

10.6 COIDA

The Principal Contractor shall ensure that his employees are covered for any occupational injuries and illnesses in terms
of the Compensation for Occupational Injuries and Diseases Amendment Act, 2022, which cover shall remain in place
and up to date for the duration of the project. No Contractor may work under the Principal Contractors Compensation
registration number.

If required, the Principal Contractor may assist an SMME with their registration with the Compensation Commissioner.
However, such Contractors will not be able to commence work until proof of registration or Letter of Good Standing has
been received.

10.7 Competence and Training

The Chief Executive Officer (CEO) of the Principal Contractor (PC) is overall responsible for appointing competent
Construction Managers and site staff for the duration of the project, unless this responsibility has been delegated to the
Section 16.2 Appointee. All legal appointments must be made relevant to the type of work performed and kept current
with the project schedule. The PC, all contract employees, and their supervisors must possess the required qualifications
or licenses for the activities they are assigned.

Health and Safety Competencies Required for Specific Appointments:
* Section 16.2 and CR 8.1: Supervisors must complete a Safety Course (IRCON) or equivalent and a Legal Liability
Course.
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* Part time Safety Officer: Must have SAMTRAC / LexisNexis 3-week SHE Management Course / NEBOSH ¢
equivalent, and SACPCMP CHSO Registration with relevant experience.

* Full time Safety Representative: Must complete a SAQA Accredited SHE Representative Training Course.

* Risk Assessor: Must have SAMTRAC / LexisNexis 3-week SHE Management Course / NEBOSH or SAQA Accredited
Risk Assessor Course.

e  First Aider: Must have a SAQA Accredited Level 2 First Aid Course.

For operations such as Crane Operations, Rigging, Scaffold Erecting, and Inspecting, all operators must have proof of
qualifications in compliance with legislation, the National Qualifications Framework, Act No. 67 of 2000, or similar
industry standards where legislation does not prescribe specific training. It is important that training course providers
are accredited.

Training must be provided to all employees, including subcontractor employees, to equip them with the necessary
knowledge, skills, and understanding of hazards, risks, and mitigating measures, enabling them to perform their duties
as safely as reasonably practicable. '

Specific competency profiles and selection criteria (fitness for work) must be developed for all roles where significant
health or safety risks exist. A formal training needs analysis should be conducted based on these competency profiles,
and a training matrix must be developed for the project. Competency-based training must include operational controls
(procedures and work instructions), management of change, and emergency response. All employees must hold and
maintain the required competencies, including appropriate qualifications, certificates, and licenses, and be under
competent supervision.

A site-specific induction and orientation program must be established to highlight health and safety requirements,
procedures, significant hazards, risks, and associated control measures for all new employees and visitors. Personnel
must be trained on new or amended standards, rules, Safe Work Method Statements (SWMS), Risk Assessments, etc.
Refresher training must be conducted as needed, for example, if employees are found disregarding rules. Records of
training, qualifications, and experience must be maintained. Follow-ups must be conducted to evaluate the effectiveness
of the training provided.

10.8 Confined space work

The PC must comply with the OHS Act, General Safety Regulation 5

Detailed RAMS must be conducted, SWMS /SWP’s must be developed and communicated in writing to persons
designated to perform work in confined spaces. Confined space entry work requires the issue of a Confined Space Entry
Permit which has been issued by an authorized competent person.

Responsibility for safe work procedures from entering, whilst working in the confined space, and including exiting the
confined space is the responsibility of the Contractor. The Contractor must ensure that all measures have been
implemented to address hazards and their associated risks to a level which is ALARP.

The Contractor is responsible for the provision and correct use of all of all required tools and equipment required to
conduct the work in the confined spaces, e.g. Tripods, Testing Equipment, Signage, Communication Equipment etc.

10.9 Construction Supervision

As indicated previously, the Chief Executive Officer (CEO) of the Principal Contractor (PC) will be overall responsible for
appointing competent Construction Managers and site staff for the duration of the project. These appointments will
have various supervisory responsibilities to ensure the provision of a safe working environment. The PC should refer to
Annexure C to determine the required supervisory appointments, considering the scope of work, legislative
requirements, and the timing of these appointments. The construction team must ensure that the appointed
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Construction Health and Safety Officer (CHSO) is kept informed of all planned activities to meet all Health and Safety
(H&S) requirements.

Competent supervisors will be appointed to manage parts or all of the works and must have appropriate training
and/or experience in their areas of responsibility. All site supervisors must provide evidence of adequate H&S training
and demonstrate understanding or training in relevant areas (e.g., risk assessments, method statements).

Curriculum Vitae (CVs) for the supervisors must be submitted to the Client for approval. Supervisors will be held
responsible for the safety of their teams and subordinates, as well as for housekeeping and the stacking and storage of
materials. Competencies related to working with electricity, pressure equipment, and other specialized areas must be
included and clearly identified on the project Organogram. Each supervisor must facilitate Daily Site Task Instructions
(DSTIs).

The PC must employ a minimum of one competent, full-time CHSO for the duration of the contract or specific areas of
work (e.g., North or South building, specialized work areas). The PC and CHSOs must ensure effective communication
between all contractors and the Client, ensuring that all Contractors adhere to appropriate safety standards based on
the level and risk of the work. The PC will determine the necessity for Subcontractors to have their own CHSOs,
depending on the risk and complexity of their tasks. Minimum statutory compliance for CHSOs will apply.

CHSO CVs must be submitted to the Client for approval before site establishment, including verification or proof of
registration with the South African Council for the Construction and Project Management Professions (SACPCMP).

The PC must ensure that adequate resources are provided to fulfill all site responsibilities (e.g., mobile phone,
computer and internet access, vehicle). CHSOs must meet SACPCMP qualification requirements and have a minimum
of 5 years of experience with similar types of projects. More than one CHSO may be appointed if necessary.

10.10 Defects reporting and correction

The purpose of any inspection is to determine deviations in need of remedial action. Where defects are identified
during any routine inspection, pre-start check or during operation or use of any tools, equipment, motor vehicle, tools,
or equipment, etc. it needs to be reported immediately.

Steps need to be taken to remedy such defects reported for the purpose of repairing such tools, equipment, etc.
Where such remedial action cannot be actioned, immediate measures such as the fitting of Tags, taking out of service
etc. needs to be applied to limit further use until repairs/replacements have been completed and re-inspection carried
out. Such defect reports must be done in writing.

10.11 Delivery and Placing of Containers. Park homes etc.

The PC must ensure compliance with OHS Act, Sec 8 and Cr 22. The items must be placed according to the
predetermined positions indicated on the Site layout Diagram. Soil conditions, overhead hazards etc need to be taken
into consideration when doing Risk Assessments and developing the required method statements. Only trained
competent workers and supervisors may be used to execute and supervise the work operations.

10.12 DSTIl’s
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The Daily Safe Task Instruction (DSTI) is a critical component of the risk management process. No work may be
conducted on site without a valid DSTI signed off by the relevant signatories. Supervisors must be competent in
completing DSTIs correctly, and the work area must be inspected at the end of each shift.

A DSTI involves a pre-start discussion among the members of a work team, led by the appointed supervisor. This
discussion aims to anticipate hazards and potential risks associated with the activities planned for the day or shift,
and to ensure that the necessary control measures are in place to prevent incidents.

At the start of each day or shift, prior to beginning any work, each appointed supervisor must inspect the work area
under their responsibility to ensure it is safe. The supervisor must then conduct a DSTI with the work team, focusing
specifically on the tasks planned for the day or shift. The relevant Safe Work Method Statements (SWMS) or Safe
Work Procedures (SWPs) for the activity must be used as the basis for this discussion. The correct work method
must be reiterated, and identified hazards, risks, and control measures must be discussed with the team, allowing
team members to contribute to the discussion.

Any team member arriving late must first be briefed on the information discussed prior to their arrival before being
permitted to start work. If there are changes to the work method or scope after activities have begun, the DSTI must
be revisited and updated with the team, and the changes must be signed off by the relevant Construction Health
and Safety Officer (CHSO).

Every member of the work team must sign the DSTI attendance register. Attendance records must be kept and
maintained in the contractor’s Site Safety, Health, and Environmental File (SSHEF).

10.13 Electrical connections/equipment

The Principal Contractor (PC) must implement and comply with the Occupational Health and Safety (OH&S) Act,
Electrical Installation Regulations, and Construction Regulation 24. All electrical installations must be carried out by a
qualified and certified Electrical Installation Electrician. A Certificate of Compliance (COC) must be issued and kept in
the Site Safety, Health, and Environmental File (SSHEF). Temporary electrical installations must be inspected weekly,
and these inspections must be recorded in an appropriate register, which must also be kept in the SSHEF.

Compliance with Construction Regulations, Section 24:
The Principal Contractor shall take adequate steps to identify and guard against dangers to workers from electrical
cables or apparatus present on, under, or over the site.
* Underground Electrical Cables: The exact location of underground electric power cables must be determined
before using excavators for excavation purposes.
* Overhead Electrical Cables: The location of overhead electrical cables must be assessed when working with
cranes and lifting equipment. Injuries may occur from touching electrical cables with the crane boom or from
arcing if the crane boom comes too close to the cables.

All temporary electrical installations must be inspected at least once a week by a competent person, and the records of
these inspections must be maintained in a register kept on site. Electrical machinery and extension cords must be in
serviceable condition and inspected daily before use on the construction site by the authorized operator. The
inspection checklist must be kept on the construction site.

Compliance with Electrical Installation Regulations:

¢ Al electrical installations must be inspected and approved by an accredited electrical inspector, and a valid
Certificate of Compliance must be issued for the installation.

*  All electrical installations carried out on site (both permanent and temporary) must comply with the Electrical
Installation Regulations. All power supplies and generating units must be fitted with a functional earth,

34



’TO.14 Emergency drills and evacuations and Procedures

The PC must develop, implement, test, and maintain an Emergency Response Plan, incorporating emergency evacuation
procedures that focuses specifically on the contractor’s team and work activities. The plan must be risk-based and must
detail the procedures that must be followed when responding to all potential emergency scenarios such as a medical
emergency including first aid response, a fire, an explosion, a hazardous substance spill, rescue from height, rescue from
a confined space, etc.

Consideration must be given to the procedures of other occupants on the premises and their emergency procedures to
ensure that in the event of an emergency that the PC’s Emergency procedure does not hinder or clash with their
procedures. Details of any arrangements with external eémergency response service providers must be included.

The plan must be adequately resourced to ensure effective implementation. These resources must include appropriate
personnel, external emergency response service providers, emergency response equipment, and warning devices. All
equipment and warning devices must be identified, maintained, and tested to always ensure availability.

An Emergency Response Team (ERT) responsible for the implementation, management and execution of the Emergency
Response Plan must be established. The roles and responsibilities of each team member must be clearly defined in the
plan. Each team member must receive appropriate training to ensure that each role is performed competently.

The process for managing incident communication, notification, and reporting must be incorporated into the Emergency
Response Plan. The responsible person(s) must be clearly identified, and the protocols for communicating with internal
and external stakeholders must be defined.

At project work site:
* Asuitable evacuation alarm (siren) must be provided. All persons working in an area where an evacuation alarm
is sounded must respond to it immediately.

* Suitable fire-fighting equipment must be provided and maintained, and personnel must be trained in fire-fighting
procedures and the use of fire-fighting equipment.

* Suitable first aid equipment and supplies must be provided and maintained, and an adequate number of
appropriately trained First Aiders with kits must be in place.

* Emergency assembly points positioned in safe locations away from containers, plant and equipment must be
designated and conspicuously signposted. In the event of an evacuation, all persons, personnel, and visitors, must
assemble and be accounted for at these emergency assembly points.

* All personnel must receive awareness training on the applicable emergency response procedures, and all visitors
entering the site must be properly instructed in these procedures as part of their induction training.

* The emergency response procedures must be displayed on notice boards.

* A Site Layout Plan indicating evacuation routes, emergency assembly point locations, and the positioning of
emergency equipment (fire extinguishers, first aid boxes, etc.) must be prominently displayed in all offices,
boardrooms, notice boards, and in other locations on the site as may be required.

* Anup-to-date list of emergency telephone numbers must be compiled and maintained. A copy of this list must be
posted at each site entrance, in each office, and notice board.

* Emergency response drills must be conducted to test the effectiveness of the emergency procedures and
equipment, as well as the knowledge and proficiency of the response personnel. Where appropriate, drills must
include liaison with and the involvement of external emergency response service providers. A variety of emergency
scenarios must be tested including, but not limited to, medical emergencies, fires, rescues, and hazardous
substance spills. A drill must be carried out one month after site establishment and six-monthly thereafter. Fach
drill must be monitored, and the outcomes (highlights and shortcomings) must be documented. Corrective actions
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identified and implemented to address the shortcomings, and the Emergency Response Plan and associatt
procedures must be amended as required.

10.15 Edge Protection

Persons falling over open edges can result in severe injuries. The Principal Contractor’s person responsible must ensure
that edge protection is included in the Fall Protection Plan. Edge protection must be capable of withstanding the load
imposed by an average worker’s weight if the worker leans against it. All edges that pose a fall risk to individuals must
be protected. Barricading tape or snow netting are not considered suitable edge protection and may only be used to
highlight such edges.

Activities that may create temporary open edges, such as the removal of drain covers, must always be supervised while
the edges are open or be cordoned off with temporary, suitable barricading.

10.16 Environmental Management

The PC must take all precautionary steps to prevent any pollution because of his activities. Matters such as waste
disposal, cement run-off, not permitting vehicles leaking oil and fuel on site, not permitting disposal of water used for
cleaning paintbrushes into normal wastewater disposal lines, not permitting the burning of materials etc must be
addressed in his Environmental Management Plan.

Workers must be familiarised with the contents of the Environmental Management Plan as part of the Induction. The
PC’s Environmental Management Plan must be submitted with his SSHSP for approval.

10.17 Extreme weather conditions

Adverse weather conditions, such as high winds, lightning, flooding, and others, can pose significant risks to both life
and property. To mitigate these risks, the Principal Contractor (PC) must develop an Emergency Plan that outlines
specific measures to address the potential impacts of such conditions.

1. Emergency Plan Requirements:
o The plan must detail procedures to be followed in response to adverse weather events (e.g., high
winds, lightning, flooding).
o The plan should include response measures, such as the use of protective materials (e.g., ropes,
shutter boards, etc.) and other necessary resources.
2. Communication of Response Measures:
o The plan must ensure that appropriate Supervisory Staff are informed of the required response
measures.
o All necessary materials and equipment, such as ropes and shutter boards, must be readily available and
communicated to Supervisory Staff.
3. Awareness of Impending Weather Conditions:
o Inthe event of impending adverse weather, the Emergency Response Staff and Supervisory Staff must
be promptly informed of the situation.
o Staff should be made aware of the need to implement the appropriate response measures as required.
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10.18 Fall Protection Plan and Planner

The Principal Contractor (PC) must comply with the OH&S Act, Section 8, and Construction Regulation 10. Whenever
there is a risk of falling off, into, or over an edge, a risk assessment must be carried out, regardless of the potential fall
distance. The PC shall appoint a competent Fall Protection Planner, who must have the following minimum
qualifications:

o Fall Arrest Course (Accredited to SAQA Unit Standard 229998)

* Fall Protection Planner (Accredited to SAQA Unit Standard 229994)

An appropriate, project-specific Fall Protection Plan (FPP), developed by the appointed competent Fall Protection
Planner, must be submitted as an annexure to the Site-Specific Health and Safety Plan (SSHSP) when the SSHSP is
submitted for approval by the Construction Health and Safety Representative (CHSR). The FPP must include, at a
minimum, the following aspects:
* Risk Assessment: Identifying areas where a fall risk may exist and the required mitigating measures (e.g.,
signage, edge protection, hard barricading).
» Permit System: For working at heights.
* Prevention Measures: For falling tools, equipment, and persons, including a link to the emergency plan
regarding rescue procedures.

10.19 First Aid Boxes and Equipment/ Health related Epidemics and Pandemics

First Aid

According to General Safety Regulation (GSR) 3(4), where more than 10 employees are employed at a workplace or
worksite, the Principal Contractor (PC) shall ensure that there is at least one trained first aider for every group of 50
employees. First aid boxes must be provided where more than 5 employees are employed and must be readily
available and accessible for the treatment of injured persons at the workplace.

To ensure immediate treatment of injured persons, it is recommended that all work crews have at least one trained
Level 1 First Aider with a fully stocked first aid box, regardless of the number of people in the work crew. This is
particularly important when contractors work at significant distances from the nearest emergency facility or town.
These persons shall be appointed in writing as First Aiders, with their certificates attached as proof of competency.
The minimum contents of the first aid box shall be in accordance with the list provided in the General Safety
Regulations.

All treatments administered must be recorded in a register and kept with the first aid box. A trained and appointed
First Aider must be responsible for the first aid box and its contents. Used items must be replenished as soon as
possible.

To ensure prompt response at the emergency facility, it is recommended that the W.CI 2 forms be partially completed
with the employer’s details.

Health-Related Epidemics and Pandemics
The contractor shall, as far as reasonably practicable, describe in the health and safety plan how health-related
epidemics and pandemics will be managed. It is understood that this section will outline generic procedures rather
than specifics. The contractor must ensure adherence to the requirements stipulated in the Hazardous Biological
Agents (HBA) Regulation, including but not limited to:

* Risk assessment and risk assessment reviews

¢ Prevention measures
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¢ Response measures

» Employee training and information sharing

¢ Employee health monitoring

e Management of infected persons

¢ Isolation rooms

e Employee transportation

e Employee accommodation

o Eating facilities

e Meetings/toolbox talks/daily safety talks

e Cleaning of offices and facilities

¢ Duties of persons exposed to HBA’s

¢ Monitoring exposure at the workplace

e Medical surveillance of employees

* Keeping of records

* Personal Protective Equipment (PPE) and facilities

e Maintenance of control measures and facilities
Once the nature and scale of the epidemic or pandemic are known, the contractor must update the health and safety
plan with the relevant information and submit the updated plan to the appointed OHS Agent for approval. Once
approved, the contractor must implement and maintain the updated health and safety plan on site.

10.20 Fire Extinguishers, Precautions and Fighting

Comply with Construction Regulation, Section 29.

The Principal Contractor must provide his own firefighting equipment that is within the service date and safe for use.
Firefighting equipment must be on a register and inspected by a competent person who has been appointed in writing.

Suitable and sufficient fire extinguishing equipment must be placed at strategic locations, within the plant and a
sufficient number of firefighters must be available, which must be trained in the use of it.

The PC must ensure that the location of fixed Fire Extinguishing Equipment is indicated on his Site Layout plan and in
his Emergency Plan. The procedure to be followed in the event of a fire must be translated into the languages of all
workers on site, posted on notice boards, communicated to workers and records kept of such communication.

All work involving the generation of a Fire Risk may only be executed upon the issue of a Hot Work permit, which
include the presence of Fire Extinguishing equipment and checking for smouldering materials.

Fire precautions on construction sites in addition to the requirements of CR 29 must include Good Housekeeping, the
keeping of minimum amounts of Flammable liquids etc. SABS compliant signage such as “No Smoking” “No Naked
Flames” etc. posted where appropriate.

Sufficiently trained persons such as Supervisors need to be available on site to be able to perform fire-extinguishing

exercises and use equipment correctly. Persons involved with activities such as welding, grinding etc. must be able to
perform fire-extinguishing exercises when required.
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All Fire extinguishing Equipment must be serviced annually, numbered, on register and inspected by a trained
competent person at least every six months. All fire extinguishing equipment which has been discharged or damaged in
any way must be sent off site and be attended to by a SABS accredited Service Agent.

10.21 Fuel and Flammable liquids

The PC must ensure compliance with OH&S Act - General Safety Regulation 9 and Temporary Storage of Flammable
liquids on Construction Sites, Construction Regulation Reg.25.

Storage areas must be provided with a bund wall to contain 110% of the maximum volume of the container/s stored in
the area. Drip trays of sufficient size must be provided at tap off points.

Storage Containers must be clearly marked with a “Flammable Liquid, No Smoking & No naked Flame” signs, be clearly
marked to indicate contents of the tank and bonded to prevent static electricity sparks being generated. An adequate
number of dry chemical fire extinguishers, each with a minimum capacity of 4.5kg, must be provided,

Before any fuel driven plant or equipment is refuelled, it must be switched off, and no refuelling may take place where
machinery is kept running. Refuelling must take place at designated safe areas and appropriate warning signs installed.

The Contractor must ensure that storage areas must be designated at a safe distance from other buildings. it must be
kept free from all combustible materials and must be constructed from brick/ mortar/steel, no timber or similar
combustible materials may be used.

The following SABS compliant Symbolic Safety Signage need to be displayed: “No Smoking” and” No Naked Flames”,
Fire extinguisher and Location signs.

10.22 General Record Keeping

The PC and Sub contractors must keep and maintain Health and Safety records to demonstrate compliance with the
Clients SSHSS, OHS Act, Act 85 of 1993 and the Construction Regulations of 2014. The PC must ensure that records of
all incidents/accidents, training, inspections, audits etc. are kept in the SSHSF held in the Site Office.

THE SSHSF must always be present on site. The PC must ensure that every sub-contractor opens
and maintains his own SSHSF under the control of the PC’s responsible person.

10.23 Hand Tools

The use of hand tools can contribute to accidents and incidents if not properly managed. Therefore, the Principal
Contractor (PC) must ensure that all hand tools brought onto and used on-site are safe and in good working condition.

1. Inspection and Maintenance of Hand Tools:
o Handtools must be inspected at least once a month by an appointed competent person.
o The results of these inspections must be recorded in an appropriate register.
o Any hand tools found to be unsafe must be immediately removed from use, tagged as "unsafe," and
taken off-site.
2. Prohibition of Makeshift Hand Tools:
o Makeshift hand tools (i.e., tools that are improvised or not designed for the specific task) are strictly
prohibited from being brought onto or used on-site.
o If makeshift tools are found, they must be immediately removed and/or disposed of.
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10.24 Hazardous Chemical Substances (HCS)

The PC must comply with the Hazardous Chemical Substances Regulations 2022 and amendments thereto. No HCS may
be permitted to be brought on site without a MSDS. The PC must ensure that all the necessary use and storage
precautions are taken and that the required safety equipment, first aid measures etc is available.

All employees required to use HCS, or products containing Hazardous Chemical Substances must be adequately and
comprehensively trained with regards to the requirements of the Hazardous Chemical Substances Regulations

including the potential sources of exposure and the potential risks to their health caused by exposure.

MSDS's for all Hazardous Chemical Substances must be kept on site in the SSHSF and recorded in a HCS Register.

10.25 Hazard Identification and Risk Assessment (HIRA)

The Principal Contractor (PC) must comply with Section 8 of the Act and Construction Regulation 9 by ensuring that
Site-Specific Hazard Identification and Risk Assessments (HIRA) are conducted by an appointed competent person.
Supervisory staff must be equipped with the necessary skills to perform HIRA.
The purpose of a Risk Assessment (RA) is to:

1. Identify Main Activities: Determine the primary activities involved in the construction process.
Identify Sub-Activities: Break down these main activities into sub-activities.
Identify Hazards: Recognize the hazards associated with each sub-activity.
Assess Risks: Evaluate the risks related to these hazards.
Determine Pure Risk Level: Use a risk matrix to assess the Pure Risk level.
Propose Control Measures: Suggest appropriate risk reduction or control measures.
Re-evaluate Risk Level: Reassess the risk level after applying control measures using the risk matrix to
determine the Residual Risk Rating. This rating must be as low as reasonably practicable (ALARP).
Communicate Findings: Communicate the hazards, residual risks, control measures, and other relevant
information to the workforce, typically in the form of Safe Work Method Statements {SWMS) or Safe Work
Procedures (SWP).
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10.26 Hazards and Potentially Hazardous Situations

The PC must immediately notify other Sub-Contractors and/or occupants of the site where work is being conducted of
any hazardous or potentially hazardous situations that may arise during performance of construction activities.

Should a hazardous situation require work stoppages, the work must be stopped, and corrective steps taken such as
the conducting of new RA’s, amending RA’s the development of new SWMS, amendment of existing SWMS's,
barricading, signage etc.

10.27 Health and Safety Audits, Monitoring, Reporting and Statistics

The CHSR shall strive to at least once a month or at closer intervals as determined necessary for the duration of the
contract conduct Health and Safety Audits of the work operations. The audit shall be consisting of a detailed audit of
physical site activities and administration of Health and Safety. Copies of the audit reports will be forwarded to the
Project Leader and the PC within seven working days. Copies of the Audit report must be kept in the SSHSF. The CHSR

may at any time visit the site for an Audit without prior notification to the contractor.
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The CHSO must conduct monthly Self-Audits including all the sub-contractors on site at the time of the audit as approved
at the time of the SSHSP approval. The results of the Self Audits must be made available to all members of the project
team at least 7 days before the following progress meeting. At the progress meeting the CHSO must report on his finding
and closing out of deviations.

Issues such as injury and incident records e.g., Near misses, First Aid, Medical Cases, and the Disabling Injury Frequency
Rates must be included in the audit report. Copies of self-audit reports must be kept is the SSHSF.

10.28 Health and Safety Disciplinary Procedure

The Principal Contractor (PC) is responsible for maintaining discipline on-site, including for employees, subcontractor
staff, and visitors. To meet this responsibility, the PC must establish and implement a documented Disciplinary
Procedure, which must be communicated to all persons working on-site.

1. Disciplinary Action for Health & Safety Breaches:
o If a breach of Site Health & Safety Rules or the PC's Safety Procedures is identified, the PC must initiate
disciplinary action in accordance with the documented procedure.
o The severity of the action taken will depend on the nature of the breach and the individual’s presence
on site.
2. Disciplinary Process:
o First Breach: Verbal warning and/or counselling.
o Second Breach: Written warning and/or counselling.
o Third Breach: Appropriate disciplinary action, such as suspension without pay, termination of service,
or other penalties, depending on the severity of the breach.
3. Documentation and Reporting:
o Alldisciplinary actions, including the issuance of Non-Conformance Reports (NCRs), must be recorded
and included in the PC’'s monthly SHE (Safety, Health, and Environmental) Audit report.
o The report must be submitted to the Chief Health and Safety Representative (CHSR) and other relevant
team members for review.

10.29 Health and Safety Management Information Notice Board

The PC must provide a Safety Management Information Notice Boards (SMI boards) as a minimum near the site office
and if possible, in other areas e.g., eating and changing areas, with the following information posted:
® Supervisors Photos and Contact details.

® First Aider Photo and Contact detail.

* Valid, completed DSTI/S for the day’s activities.

® Emergency Procedure.

® Anyother information as required by the CHSR.
10.30 Health and Safety Organogram

An organogram outlining the Health and Safety Management Structure as per appointments under the OHS Act and
the Regulations must be included in the SSHSP and kept in the SSHSF. The Organogram must also be displayed in the

Site Office.

Any changes to the appointments as per the approved Organogram must result in the Organogram being revised. All
previous organograms must be kept in the SSHSF and not be discarded. The initials and Surname of appointees.
Including the description of their appointment must be reflected on the
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Organogram.

10.31 Health and Safety Plan and Submission

The PC must submit a detailed SSHSP based on this document known as the SSHSS. The contents of the SSHSP can be
found under Annexure C of this document. Note must be taken of the required documentation which needs to be
submitted as part of the SSHSP.

Failure to submit the required documentation as required by Annexure C, may result in a delay of the SSHSP approval
process. When submitting the SSHSP to the Client/or its duly appointed representative the PC’s CHSO must contact the
CHSR appointed to this project, who’s contact details can be found under the heading “Item 5.3: The Project Team” to
arrange a sit-down meeting to discuss the PC’'s SSHSP to work towards approving the SSHSP. It must be noted that no
evaluation or approval of the PC’s SSHSP will take place without engaging with the CHSO.

10.32 Health and Safety Policy

The Safety, Health and Environment Policy signed by the Chief Executive Officer must form a part of the SSHSP. The policy
must outline Health and Safety objectives and set out how they will be achieved and implemented during construction.

The Policy must in addition to being part of the SSHSP and being kept on the SSHSF also be communicated to all
employees, copies of such communication must be kept on the SSHSF. A copy of the Health and Safety Policy but must
also be displayed in the Site Office.

10.33 Health and Safety Training

The PC must ensure that all site personnel and Visitors attend a site-specific health and safety induction training session
before starting work or being permitted entrance onto the site.

Employee Induction training must also include training on the risks associated with the works to be executed, method
statements (SWP’s) and emergency procedures. Visitor Induction training must include items such as site safety and
health risks, steps to follow in the event of emergency, restricted areas and on the site and health and safety rules.

A record of attendance reflecting the signature of all training must be kept in the SSHSF. Employees and Visitors must
carry proof of induction training whilst being on site, which may be a nametag or sticker, displayed on a hardhat. The
PC must ensure that none of his employees, or sub-contractor employees, including transport and delivery Contractors
entering the site delivering materials and/or equipment, may proceed to enter the Site or any operations area until
they have received all training required under applicable laws and regulations, including, but not limited to, work
activity inductions and Site-specific induction etc.

Induction Training is generally valid for 1 year but should the contents of the training previously rendered change then
follow up training must be rendered irrespective of the fact that induction training may still be valid.

The PC must prepare and present to all its employees its own Contractors Induction training, explaining the PC’s SSHSP,
Rules, the obligations imposed by the Occupational Health and Safety Act and Regulations, as well as a Site Specific
Induction, which must as a minimum consist of an introductory briefing explaining the nature of the work, the general
hazards which may be encountered during the operation, and the particular hazards attached to their own function
within the site.
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10.34 Heat Stress and Sun Protection

In accordance with the OHS Act, Environmental Regulations 2(4), the Principal Contractor (PC) must implement
measures to address heat stress, which can occur in various construction activities, particularly in physically demanding
work or when working in excessive ambient or radiant temperatures.

1. Heat Stress Mitigation Measures:
o The PCmustimplement preventative measures, such as:
* Providing rest breaks to workers to avoid overheating.
* Ensuring an adequate supply of drinking water to keep workers hydrated.
* Scheduling work during cooler parts of the day, such as early mornings and late afternoons, to
reduce heat exposure.
2. Health and Safety Risks:
o Workers exposed to excessive temperatures may experience reduced concentration, increasing the
likelihood of accidents and injuries. The PC must monitor and mitigate this risk.
3. Protection from Sunlight Exposure:
o The PC must ensure workers are adequately protected from excessive sunlight exposure by providing:
* Protective clothing, including long-sleeve shirts and long trousers.
= Brims for safety helmets.
= UV-protective sunscreen.
* Shade structures to offer relief from direct sun exposure.

10.35 High Voltage Equipment and installations

In the event where the presence or location of High V-:ltage Equipment such as underground cables are not known with
a high level of certainty, the PC must ensure that the necessary precautionary steps are taken such as the manual digging
of pilot holes, use of detection equipment, lock out and isolation at sources, use of insulated tools and equipment etc.

Where work must be conducted in the presence or below overhead lines issues such as the correct lifting of conductive
materials, keeping of safe distances to prevent flash over etc must be documented and communicated to employees. No
isolation, termination of services may take place without the documented permission of the Electrical Engineer and the
issue of an appropriate permit, which will include the necessary lockout, tagging and testing by an appointed competent
person.

No unauthorised person may in any way interfere with or switch off any high voltage or critical electrical supply.

10.36 Housekeeping

The PC must implement and ensure compliance with the requirements of Construction Reg. 27.

The PC must ensure that all work areas are kept in a neat and tidy state, free of debris and rubbish, at all times. Unless
otherwise directed, the PC must dispose of all debris, rubbish, spoil, and hazardous waste off site in a designated and
authorised area or facility.

The PC must keep in mind that poor housekeeping does not only contribute to the creation of an unsafe working
environment but also a poor image of the project and its management, as well as the department as the client. In the
event where housekeeping standards are not maintained or implemented the CHSR may issue instructions to cease,
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work until housekeeping is of an acceptable standard without the Client entertaining any extension of time claims or
costs claims by the PC. Keeping the site in a neat and orderly condition at all times is the sole responsibility of the PC.

Regular safety/housekeeping inspections on an at least a weekly basis to ensure maintenance of satisfactory
housekeeping standards must be conducted by the PC and the results of each inspection documented and the
recorded. Records of such inspections to be kept on the SSHSF for viewing by the CHSR. The PC must ensure that all
supervisory staff are made aware of their responsibility to monitor and manage housekeeping in their respective areas
of responsibility.

DSTF's must make provisions for the checking that work areas are left in a neat and tidy fashion at the end of each shift.
The CHSO must on a random basis after signing off on DSTI's at the end of shifts inspect such work areas to verify that
such work areas are left in a neat and tidy condition. Should it be found that DSTIs are not a true reflection of the
condition the work area was left in, the Supervisor must be engaged regarding the matter and if it is found to be a
repeated situation, disciplinary measures must be implemented.

Waste disposal and general refuse disposal areas must be made available and barricaded off. The PC MUST ensure that
refuse removal frequencies are in line with waste /refuse generation frequencies. If waste/refuse generation rates
increase the removal frequencies must increase, no overflowing waste/refuse disposal areas will be tolerated.

Employees must, as part of the hazard communication process on DSTI’s be made aware of the hazards and risks
created due to poor housekeeping practises. Incidents of poor housekeeping practises and poor levels of supervisory
enforcement of good housekeeping practises must be considered as part of offenses which may require steps to be
followed as part of the PC’s disciplinary process.

10.37 Incident and Injury Management

The PC must implement and ensure compliance with OH&S Act - General Administrative Regulations 6 and 8. This
section must be read in conjunction with item 10.1 Accident, Incident Investigation.

The PC must have in position prior to site establishment and have submitted with his SSHSP for approval by CHSR
suitable /sufficiently documented accident/ incident reporting system/procedure that is following all applicable
statutory requirements.

Any incident or “near miss” involving the PC or its subcontractor’s or any third party’s personnel, property, plant or
equipment, must with immediate effect be verbally reported to the CHSR by the PC’s CHSO whether or not injury to
personnel or damage to property or equipment resulted from such incident or “near miss”. The verbal reporting must
be followed within 48 hours by a brief written report stating the known facts and conditions including a preliminary
assessment of the most likely consequence potential of the incident in the circumstances, as well as the preventative
measures to be implemented by the end of the shift. The abovementioned procedure does not exempt the PC from
providing accident reports required by Statutory Authorities.

In the event of any serious incident resulting in a fatality, or permanent disability, the incident scene must be left
untouched until witnessed by a representative of the SAP. This requirement does not mean that First Aid cannot be
administered, or the scene be made safe. in the event where items or equipment have to be moved to assist in
removing injured person/s photographs detailing the scene of the accident must be taken if possible before the scene
is disturbed preclude immediate first aid being administered and the scene being made safe.



Names and contact details of witnesses to the accident must be taken by the CHSO or a SHE Representative delegated
with such responsibility by the CHSO ASAP after arriving at the scene of the accident to assist in the accident
investigation procedure.

Failure by the PC’s SHE Officer to provide the CHSR with the abovementioned report within the specified timeframe as
required will result in the Construction Manager (CR 8.1) being required to submit to the CHSR with a letter indicating
the reasons as to the required report not being submitted as well as when the report will be submitted which may not
exceed 72 hours from the time of the incident. Failure to comply with the abovementioned requirements at the
discretion of the CHSR may result in instructions to cease work being issued until the detailed report as required has
been submitted.

In the event where an injury has taken place such injury must be managed by ensuring that appropriate medical
treatment is provided to ensure that the injured person has the opportunity as far as is reasonably practicable taking
the injuries sustained into consideration to return to a level of good medical fitness and be able to resume his normal
day to day activities whatever they may be.

The PC must ensure that suitably qualified medical persons/practitioners must treat all injured persons.

10.38 Induction Training

Each employee and person wishing to enter the site must attend all mandatory Health and Safety Induction Training
applicable to the project. No employee or visitor will be permitted to enter any project work site until he has attended
this training. Each employee and visitor must carry proof that he has completed the induction training and may be
removed from site if such proof cannot be produced on request.

All visitors must receive a visitor induction briefing before entering any project work site. However, this induction does
not permit a visitor to enter a site unescorted. Visitors must be always accompanied by an appropriately senior
employee who has been fully inducted.

10.39 Ladders, Portable

The PC must comply with OH&S Act - General Safety Regulation 13A. PC to ensure that:

* Allladders used on the site is constructed and used in compliance with the OH&S Act and Regulations.

® Ladders, which provide access to a working platform, must extend at least one meter above the platform where it
provides access, and is secured to prevent slipping.

® Timber ladders must not be painted other than with clear preserving oils, clear varnishes etc.

e Damaged ladders must be removed from the work area, tagged unsafe and removed from site.
All ladders must be tagged with a clearly visible tag or numbered which is recommended to be positioned below
the second rung from the top, logged in a register and inspected by a competent person.

e All portable ladders when in use must be held by an assistant or properly tied down.

® Al persons using ladders must be trained in the correct, safe use of ladders.

10.40 Lighting

The Principal Contractor (PC) must implement and comply with the OH&S Act — Environmental Regulations, Schedule E
of the Regulation.
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The PC must ensure that, where natural lighting is inadequate, workers are provided with a safe working environment
through the provision of artificial lighting in all work areas and walkways.

Portable lights must be of robust construction, have adequate stability, and be fitted with a mechanical guard to
protect the lamp. Makeshift lights, such as overhead fluorescent tubes positioned on floors or leaned against walls, are
not acceptable. Cables and plugs must be in good condition and properly routed, preferably overhead, to prevent
tripping hazards.

For work activities involving wet processes, cables and lights must be suitable for use in wet environments. All lighting
must be electrically safe for use, including proper construction and cable integrity.

It is important to note that lighting classified as “plug-in” and “plug-out” is considered Portable Electrical Equipment.
Such equipment must be numbered, inspected, and recorded on a Portable Electrical Equipment Register.

In the event of night work, illumination checks must be conducted to ensure compliance with minimum lighting
requirements. Additionally, provisions for emergency lighting must be addressed to cover power failures.

10.41 Method Statements, Safety (SMS)/ Safe work procedures (SWP)

SMS’s/SWP must be in line with the associated Risk Assessments. The SMS’s/SWP’s must detail in a step- by- step and

methodical manner on how the task is to be done from beginning to the end and must indicate what tools/equipment
will be used at each stage and/or how the work area is to be accessed. The Task Items listed in the SMS’s/SWP must tie
up exactly with the task items being assessed in the Risk Assessment document.

Acceptance of a SMS by the CHSR does not relieve the PC of his responsibility for ensuring full compliance with
SSHSS and any applicable legislation.

10.42 Occupational Hygiene (Personal Hygiene and infectious Disease
Management)

Hygiene and Waste Management on Site

1. Hygiene Standards and Work Areas:
* Personnel Hygiene: Ensure that all personnel, including subcontractors, maintain high standards of personal
hygiene and cleanliness in their work performance.
e Work Area Maintenance:
o Cleanliness: All work areas must be kept clean and tidy at all times.
o Waste Management:
* Receptacles: Provide sufficient waste collection receptacles throughout the site.
* Disposal Frequency: Implement correct waste disposal frequencies to prevent waste
accumulation and maintain a hygienic environment.

2. Training and Personal Hygiene:
e Training Program:

o Content: Ensure that employees are trained on the Personal Hygiene and Infectious Disease
Management Plan.

o Hazard Identification: The plan must identify any anticipated hazardous biological agents in the work
environment.

o Protective Measures: Train employees in measures to protect themselves against these biological
agents and provide necessary resources to minimize health risks.
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3. Resting and Eating Areas:
e Cleanliness: Maintain resting and eating areas in a clean and tidy condition.
e Location: Position these areas away from contaminants and hazards to prevent exposure to potential risks.
e Eating and Drinking:
o Designated Areas: Eating and drinking must only occur in designated areas. Prohibit consumption of
food and drinks in work or office areas.

4. Hand Washing Facilities:
e Accessibility: Provide easily accessible facilities for hand washing.
e Usage: Ensure that personnel use hand washing facilities when transitioning between the construction area
and site offices to prevent cross-contamination.

5. Implementation Checklist:

e Hygiene Training: Verify that all personnel have received training on hygiene practices and infectious disease
management.

e Waste Receptacles: Ensure the availability of sufficient waste collection receptacles and establish a waste
disposal schedule.
Resting and Eating Areas: Check that these areas are clean, well-placed, and comply with hygiene standards.

e Hand Washing Facilities: Confirm that hand washing facilities are strategically placed and maintained for easy
access.

e Maintaining these standards will promote a safer and more hygienic work environment, reducing the risk of
contamination and promoting overall health on site.

10.43 Personal Protective Equipment (PPE)

In accordance with the OH&S Act — General Safety Regulation 2, the Principal Contractor (PC) must ensure full
compliance with the PPE requirements. It is important to remember that PPE should only be used as a last resort when
all other risk mitigation measures have been exhausted.

1. Minimum PPE Requirements:
o All personnel (including contractors and visitors) on-site must always wear the minimum required PPE.
o The PPE must comply with the relevant South African Bureau of Standards (SABS) codes, and each item
must be specifically designed and manufactured to meet the applicable standards.
2. Standards and Certification:
o Eachitem of PPE supplied for use on the project site must be:
* Designed and manufactured in compliance with the relevant South African National Standards
(SANS).
= Alternatively, items may meet equivalent 1SO standards or other internationally recognized
standards.
3. PPE as alast Resort:
o The use of PPE must be considered a last line of defence after all other risk management and control

measures have been applied.

Visitors (minimum PPE)
e Hard Hat,

o Reflective vest and
o Safety Boots.

If required due to on-site risks,
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e Eye Protection,
e Hearing Protection,
e Respiratory Protection

No Visitor, regardless of title or position may be permitted to enter the construction site without the minimum PPE
which is a Hardhat, Reflective Vest and Safety Boots. Should the CHSR when present on site find any person without
the minimum PPE he may issue instructions to cease construction work.

On site Workers.
¢ Suitable protective clothing (Overalls for all employees working on-site)
e Personnel exposed to noise levels exceeding 85dB (A), SANS 11451 approved hearing protection.
Gloves, (Type appropriate to risks, or recommended by product manufacturers).
Eye Protection/Face shields, (Appropriate to risks, or recommended by product/equipment manufacturers).
Leather spats, (Appropriate to risks, or recommended by product/equipment manufacturers).
Safety harnesses, (Where work is conducted from a Fall Risk Position).

Additional PPE requirements must be determined through hazard identification and risk assessment.
This hazard-specific PPE (such as hand protection, hearing protection and respiratory protection) must
be worn as required (e.g., when in a certain area, when performing a certain task, or when working with
a certain substance).

The correct PPE must always be worn:
* Inaccordance with site requirements (as indicated at the entrances to a project site and at the entrances to
buildings and/ or designated areas on the premises).
* Inzoned areas (e.g., noise zones and respirator zones).
® Asrequired by a Safe Work Procedure, a risk assessment, or a Material Safety Data Sheet (MSDS).

PPE must be provided to the employees by the PC and Contractor at no cost to the employee. Due to hygiene risks
associated with interchanging PPE Site visitors wishing to gain access to the site must have their own personal PPE.

Should a worker not have the required PPE he may not be permitted to work. Employees must be trained in the
correct use and how to take care of PPE. Supervisors need to as part of the Pre-Shift inspections when conducting
DSTI’s check that employees have the required PPE and that it is in a good condition.

If an item of PPE has worn out, has become damaged, or is found to be defective in any way, it must be replaced by
the contractor. Employees must be provided with facilities which enable them to store their PPE e.g., lockers.

Employees who wear prescription spectacles (i.e., require corrective lenses) must make use of either:
* Prescription safety glasses (with permanent fixed side shields) that conform to the requirements of a
recognised national or international standard (e.g., CSA, ANSI, or equivalent), or
® Over-spec safety glasses or goggles.

Any person who refuses to wear PPE as required must be removed from the site.

Symbolic signs indicating mandatory PPE requirements must be prominently displayed at the entrances
to a project site and at the entrances to buildings and / or designated areas on the premises where
additional PPE is required. These signs must comply with SANS 1186.

The PC must ensure the:
e  Control the issuing and replacement of PPE.
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e  Maintenance of a register as proof that items of PPE have been issued to Individuals with signatures of receipt
of PPE.
Keeping of adequate quantities of replacement PPE on site.
Carrying out of regular inspections to ensure that PPE is being used correctly, is being maintained in a good,
serviceable, and hygienic state, and is not being shared between employees.

10.44 Planned Task Observations

PLANNED TASK OBSERVATIONS

All contractor and sub-contractor supervisors must perform Planned Task Observations (PTO’s) to verify that the
control measures that have been identified in SWMS's (and associated Risk Assessments) are being adhered to and
are being properly implemented, and to provide guidance where deviations are noted.

Each supervisor must complete at least one PTO per day involving one or more employees in his work team.

When an unsafe act or condition is identified, the supervisor must coach the work team to correct the act or
condition in line with the Safe Work Procedure. .

Where valid changes to the work method are identified, the supervisor must ensure that the SWMS/SWP and Risk
Assessment are updated to reflect the current practice.

10.45 Portable Electrical Tools

The PC to ensure compliance with EMR 10 and CR 24. PC to ensure safe Portable Electrical Equipment is used on site.
The PC is required to inspect/have inspected by an appropriately qualified person all portable electrical equipment as
follows:
e Supply cabling distribution boards, fixed lighting, and portable appliances on a monthly basis or more frequently
if required by frequency of use.
e Extension leads, welding machines, compressors, pumps, and portable hand- tools on a weekly basis.

All sub-Contractor equipment must be inspected and tested at the same intervals as indicated above. The PC must
implement a management system to ensure effective inspection and control over equipment such as a monthly colour
coding tagging system. Tagging must be durable and be able to withstand the stressors associated with working in a
construction environment.

A record book/register must be kept reflecting the following:
e Item unique number

Items inspected

Deviations identified

Signature Of Inspector

Date of inspection

In addition to the abovementioned, the PC must ensure the following:
e That only trained authorized persons use the Tools.
e That equipment is inspected at the start and end of each shift and included in the DSTI.
e That damaged, unsafe equipment is removed from service, tagged unsafe for use until repaired and returned to
service.
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10.46 Public Safety and Security

Hoarding/Fencing

The PC must hoard/enclose the construction site to prevent unauthorised entry and disruption to the site where
required. The hoarding must be as follows:
e The hoarding/ enclosure must be at least 1.8-meter-high and must enclose the entire parameter of the site.
e it must be constructed of a material, which must be able to prevent unauthorised persons from entering the site
such as welded mesh/ diamond mesh and 80% shade cloth.
¢ Alockable gate must be at least 1.8 meters in height as well a security staff member to control access.
¢ Hoarding parameters must be as per project’s decanting plan.

Warning / informative signs

The entrance of the site must have easily visible construction safety warning signs posted which must contain as a
minimum of the following information:
e Construction activities ahead/ Construction Site.
No unauthorised entry.
Different Types of Personal Protective Equipment required for the site as per risk assessments.
Speed limit (10 km/h), unless otherwise stipulated.
Visitors to report to the site office.
Where applicable the Construction Permit Number issued by DEL.

Appropriate warning signs must also be posted in different locations of the site to create awareness of danger eg.
required PPE and deep excavations signs etc.

Informative signs indicating the Emergency Assembly Point/s, location of fire extinguishing equipment and first aid
equipment must be displayed where required.

Location of site office

The location of the site office should be in an area that will not require visitors to pass through or

enter areas where construction work is active and will not require the re-location of the office as the project
progresses. The location of the site office must be included in the Site Layout Plan submitted with the SSHSP.

10.47 CHSO Roles and Responsibilities

The CHSO is required on a part time basis. The PC must ensure that the CHSO performs the following duties:
e  Assist and co-ordinate the development of the SSHSP.

Attend Project Planning Meetings.

Assessment and approval of Sub-Contractors SSHSP’s.

Facilitation of Site HS Meetings.

Identification of Hazards and risks relevant to the construction project through regular co-ordinated site

inspections.

e  Establish and maintain HS communication structures, systems, and distribution of HS specific documents to
sub-contractors, compiling of project specific emergency preparedness documentation and supervising testing
and evaluation of emergency preparedness plans.

e  Conducting of induction training sessions.

e  Evaluation of compliance by sub-contractors to project specific HS Plans and Client specification through
inspections and audits.

e  Overseeing the reporting and investigation of project related incidents.

e  Overseeing the maintenance of all HS related records.
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*  Participation in management reviews of HS Systems.

e  Draft and analysis of trend analysis to identify system deficiencies and incident trends, outline relevant
improvements and incorporate changes into the HS management system.

e  Reviewing and updating the SHE Plan.

e Ensuring that all staff, visitors, sub-contractors etc comply with the site rules and procedures.

e Ensure that no new workers or Contractors commences work without prior approval of their SSHSP or any
other documentation as per required applicable legislative documentation.

The CHSO may not be removed or replaced without the approval of the CHSR.

10.48 Signage

The Pc must ensure that signage is posted on site as per site risks, legislative requirements e.g., General Safety
Regulations or SANS, prohibiting entrance, specifying PPE requirements, location of First Aid Station and Fire Fighting
Equipment etc. Signage must be noted on the site layout plan indicating where fixed/temporary signage is required.

Temporary electrical signage is to be included for the temporary electrical supplies. All rules or signage provided by the
PC must to be adhered to. Where possible wording on signage must be in English and isizulu.

10.49 Site Clearance

Site Clearance activities will vary depending on the condition of the site in terms of it being overgrown, if trees must be
removed if redundant materials must be removed from site etc. All site clearance activities irrespective of what it
entails must be conducted under supervision and subjected to the Risk Assessment Process as well as the development
of SMS’s (SWP’s).

Where the site is overgrown with vegetation, RA’s must make provisions for the presence of snakes, poisonous
vegetation, sharp objects, open trenches and excavations and insects. All tools, equipment vehicles and machinery
must be in a safe working condition and operated by trained competent persons. Employees must be provided with the
required PPE.

10.50 Site Establishment

Site establishment can only be deemed complete when the site is enclosed, signage is posted, welfare facilities have
been provided, containers have been placed etc. Upon site establishment being deemed as complete the PC must refer
to the “Site Establishment Checklist” under item 12.6.1 which can be found under Annexures at the end of this
document. Only once all items have been ticked as being present/completed can the PC proceed with other
construction activities.

The checklist as indicated above must be signed by the CHSO and the CR8.1/CR8.7 and submitted to the CHSR. Should
the CHSR upon conducting a site visit/audit and find that site establishment was not completed before commencing
with other construction activities the CHSR may issue instructions to cease construction work until all outstanding
items have been attended to.

10.51 Site Layout Plan
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The PC must ensure that a Site Layout Plan is developed and submitted with the SSHSP as indicated in Annexure C of
this document. This document must indicate items such as Location of the Site Office, Laydown areas, Location of
welfare facilities, Traffic routes, location of first aid and emergency equipment etc. After Site establishment and as the
project progresses the plan must be updated if required and a copy provided to the CHSR. The Location Plan must be
displayed at the entrance to the site as well as at the site office.

10.52 Site-Specific Health and Safety Rules

The PC must provide and ensure implementation and compliance with the following Site-Specific Health and Safety
Rules and requirements:

Safe Access and Egress to be provided to and from work areas.

Good Housekeeping and Stacking Practices to be implemented and always maintained.

Continuous cleaning to take place especially at the end of the shift and be recorded in DSTI “close out “Section.
Safe and orderly routing of electrical cables and air hoses to prevent tripping of persons must be always
enforced.

Rigging Studies must be conducted for all heavy and/or difficult lifts.

No lifting of loads in windy conditions exceeding 30 km/h depending on RA, Rigging Study, dimensions and
weight of the load and lifting capability of the crane.

Prohibition of certain activities in wet conditions e.g. un-shored excavations, use of portable electrical
equipment, elevated work, roof work etc.

Employees may not be transported on the back of a bakkie and or truck, unless fitted with a canopy and
separated by means of a barrier from tools and equipment.

All elevated work must include compulsory use of Lifelines (unless secured to an approved fixing point), Safety
Harnesses & Fall Arrestors including a height rescue system and training of rescuers. To comply with SABS-EN —
353-355,358,360-365,795,813&SABSO33, 1833, 341,564-567,892,1891,12277 and 4878 -Fall Right SA standards
or equivalent - always attached in elevated positions and use of double lanyards.

Scaffolding must comply with SANS 10085-1:2024 standards. Scaffold inspectors and Erectors may not be the
same person. Access ladders must be erected on the inside of frames, staggered every 2 meters with a safe
landing platform. Trapdoors must be provided on working platform. Scaffold must remain tagged “Unsafe for
use” until certified “Safe for use”. If modified to be re-tagged “Unsafe for use: until certified ‘Safe for use”.
Where required workbenches must be provided for onsite work.

Barricading must be able to sustain loads imposed on it, should a fully grown person fall against it or lean against
it, solid frame covered with orange netting to highlight presence.

Tools and equipment used in working at heights to be secured by use of lanyards/Tool belts.

Minimum PPE required to permit entry onto site: Safety boots, Hard Hat and Reflective Vest.

When grinding, welding and 8as cutting operations take place Shields and extinguishers must be used to contain
sparks and control fire spread. Fire watchers to be posted whenever Hot Work is conducted.

Guide ropes must be used whenever lifting operations are conducted.

Flagmen must wear reflective vests.

Heavy mobile plant and earth moving equipment must be fitted with rotating lights and operated with lights on
and functional reverse hooters and/back up alarms.

Concrete buckets to be fitted with safety Chains and opening wheels.

All portable generators and welding machines with electrical outlet sockets must be fitted with earth leakage
switches.

All electrical items used in wet conditions must be fitted with waterproof caravan type plug fittings.

No machinery e.g. grinder designed with guards may be operated without guards unless approved by CHSR.

All Self- Propelled mobile machines must be fitted with Fire Extinguishers, Revolving Lights and Back-up and
Reverse Hooters.
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® All oxygen —acetylene cylinders must be fitted with Flashback Arrestors and proper, good condition hoses and
clamps in a trolley equipped with a fire extinguisher.

Supervision ratios between Foreman and workers not to exceed 1:15 ratio.

Staff to always wear appropriate PPE with sufficient replacements to being available.

Ali employees on site to carry identification e.g. ID card reflecting the following information:

Initials and surname.

Designation.

Company number.

Name of Employer,

and proof of induction, sticker on hardhat unless otherwise agreed with CHSR.

Welfare Facilities to:
® Be protected from environmental conditions such as rain, sun, and wind.
Tables and Chairs to be provided in eating areas.
Refuse bins for disposal of food containers and food scraps.
Hand washing facilities.
Portable toilets 1:10 ratio.
Separate male and female toilets with doors that can be locked from the inside.
Running water, soap, and toilet paper to be always available at toilets.
All facilities to be always kept in neat hygienic condition.

10.53 Smoking on site

The PC may not permit any person to smoke on site unless in designated area, which has clearly been identified by
means of signage being posted indicating it as the designated smoking area which has been selected in accordance
with applicable legislative requirements. Applicable receptacles must be provided for the disposal of cigarettes buts to
ensure good housekeeping standards are maintained and prevent accidental fires being started.

10.54 Stacking and Storage of Materials

The PC must ensure compliance with CR 28 and General Safety Regulations 8. Stacking and Storage must take place
under the supervision of an appointed competent person.

Storage areas must be designated, kept neat and under control. Inspections of stacking and storage areas must be
done and recorded on a register which must be kept on the SSHSF. Adequate stacking, storage and lay down areas
must be provided on site. If unauthorized persons can enter an area where materials are stacked, such area must be
barricaded off to prevent access to such area. Stacks should not exceed the height to width ratio of 3:1.

Hazardous chemical substances must be stored in dry storeroom as per the specifications of their material safety data
sheets.
No materials may be stored outside the site perimeter, unless agreed to in writing with the CHSR and Project Leader.

10.55 Scaffolding

Scaffolding (CR 16 / SANS 10085 — 1:2024)
The Principal Contractor must ensure that all scaffolding operations are carried out under the supervision of a
competent person and that all erectors, team leaders and inspectors are competent to ca rry out their work. The
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Principal Contractor must ensure that scaffolding when used and erected complies with the safety standards as per
SANS 10085-1:2024

10.56

Sub-Contractors

Subcontractor Health and Safety Responsibilities

Responsibility: All subcontractors are responsible for their own health and safety on site.
Mandatory Agreements: The Principal Contractor (PC) must sign Section 37(2) mandatory agreements with
subcontractors. These agreements will outline arrangements and procedures to ensure that subcontractors
and their employees comply with the Occupational Health and Safety (OHS) Act, Act 85 of 1993, Construction
Regulations (CR), and the Site-Specific Health and Safety Specifications (SSHSS).
Site-Specific Health and Safety Plan (SSHSP):
o Requirement: Subcontractors must develop their own Site-Specific Health and Safety Plan (SSHSP)
relevant to the scope of work they will perform.
o Approval: The SSHSP must be approved in writing by the PC’s Chief Health and Safety Officer (CHSO).
Records of these approval letters must be maintained in both the PC’s and the subcontractor’s SSHSF
(Safety, Health, and Environmental File).
Commencement of Work:
o Approval Condition: The PC must not allow any subcontractor to commence work on site without their
SSHSP being approved.
o Compliance Monitoring: The PC is responsible for ensuring compliance with these requirements and
monitoring the subcontractor’s adherence. Failure to do so may be viewed as a failure to enforce good
Safety, Health, and Environmental (SHE) practices and comply with the Act, CR, and SSHSS.
o Cease Work Instructions: Non-compliance may result in the Client Health and Safety Representative
(CHSR) issuing instructions to cease work.

10.57

Transportation of Workers

Transpcrtation of Personnel and Goods
The Principal Contractor (PC) and Subcontractors shall not:
Transport of Goods and Tools: Transport persons together with goods or tools unless there is a designated
area or section of the vehicle, separated or partitioned from the area where workers are seated, for storing
such goods or tools.
Transport on Truck Beds: Transport persons on the back of trucks unless a proper canopy (adequately covering
the sides and top) is provided with suitable seating areas.
Safety on Vehicles: Permit workers to stand or sit on the edge of the transporting vehicle.
Light Duty Vehicles (LDVs): Transport workers in a light duty vehicle (LDV) unless it is closed/covered and
equipped with the correct number of seats for passengers.
Passenger Limits:

o No driver may transport more than six people on the back of a 1-ton LDV.

o No driver may transport more than four passengers on the back of a %-ton LDV.
Cab Occupancy: The driver of any LDV may not permit more than two passengers to occupy the cab of the LDV.
Driver Licensing: Drivers must possess a valid driver’s license for the vehicle code they are operating.

10.58

Trespassing
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The PC and his employees may not trespass on any land/area outside the limits of the site, as indicated at the time of
Site Handover, and must communicate such requirement to his sub-contractors. The PC must ensure that all fences are
maintained during the Contract.

The PC and his employees are required to work only in the specified construction areas and access to these areas is
only by specified routes. Should access routes change due to work related issues on site such routes with applicable
restrictions must be communicated to the employees. Changes in routes must go with the required barricading and
signage to prevent unauthorised persons from using such routes to access the site where such routes may enable
unauthorised persons from entering the site,

Where changes in routes may have a negative impact on the day-to-day functions of persons other than that of the PC
such changes in routes must take place in consultation with such affected parties.

10.59 Toolbox Talks

The contractor must prepare a Toolbox Talk on a weekly basis and must share it with all personnel for which the
contractor is responsible (including all sub-contractors). Toolbox Talks must address health and safety issues that are
relevant to the work performed on the project site and must include information and / or knowledge sharing, lessons
learnt from incidents that have occurred, information concerning specific hazards and / or risks and control measures
to prevent injury, etc.

Attendance records must be kept and maintained in the contractor’s SSHSF.

10.60 Visitors to Site

The PC must ensure that all Visitors to the site are subjected to a site-specific safety induction training session prior to
being allowed access to site. Visitors are required to conform to the Site PPE requirements and should arrive at site with
the appropriate PPE, with the minimum being safety boots/shoes, hard hat and a vest.

Visitors must not be permitted to roam around on site without being accompanied by a representative of the PC, so as
to make them aware of on-site hazards, risks, No-Go areas etc.

10.61 Waste Management

The PC must ensure that a Waste Management Plan must be developed which must be submitted with the SSHSP as
indicated in Annexure C. It must be kept in mind that a site with areas overflowing with waste creates health hazards,
attracts rodents and a poor image of the company.

Sufficient receptacles and designated stored areas must be provided which must be cleared frequently. Consideration
must be taken of the types of waste generated and where required waste separation must form part of the Waste
Management Plan. Environmentally hazardous waste such as empty paint tins, fluorescent light fittings, asbestos etc
must be disposed of in line with applicable legislative requirements.

10.62 Water Management
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The PC must keep in mind that South Africa is a country with limited water resources. Water may only be obtained or
site, as per contract stipulations. The PC may not make unauthorised water connections. Where water is brought onto
site by means of water tankers the PC must ensure that the water is suitable for its intended use.

The PC must communicate to all workers the importance of water conservation and management. Run-off water from
washing and cleaning activities must be managed in a controlled manner to not create areas where water becomes
stagnant contributing to the creation of areas for mosquitos to breed. Run-off water must also not contribute to the
creation of slippery surfaces. It is recommended that taps are of the press-button type to reduce water wastage.

No hazardous substances such as paints, oils etc may be disposed of into drains, and sewers.

10.63 Welding, Grinding, Cutting etc.

The PC must comply with the requirements of the OHS Act-Construction Regulation 29. The Pc must also ensure the
following:

® That all equipment used is in a safe working condition.
That Hot Work Permits have been issued by the appointed Competent Person.
That where required the necessary screens have been erected to protect against harmful rays and sparks.
The presence of close proximity fire extinguishing equipment.
Dampening down takes place where required.

10.64 Welfare Facilities

The PC must implement and comply with Construction Regulation 30. PC to ensure:

e Sufficient chemical ablution facilities on site where connection to existing sewer system is not possible.
Separate facilities must be provided for males and females with gender signs posted at entrance or on door.
Ablutions must be serviced weekly as a minimum.

Safe drinking water must be provided to employees.
Safe, clean storage areas for workers personal belongings and clothing to be provided.

10.65 Working at Heights

Compliance with Construction Regulation, Section 10
The Principal Contractor must ensure compliance with Construction Regulation Section 10. This includes:

1. Fall Protection Plan: A Fall Protection Plan, developed by a competent person designated as the Fall Protection
Plan Developer and registered with the Institute of Working at Heights or a similar body, must be available on
site. All employees working from fall risk positions must understand this plan. Employees must protect
themselves from falls by wearing a full-body harness with the lanyard attached as high as possible above their
head to a lifeline or other approved and tested anchor point.

2. Fall Risk Activities: The following activities are considered fall risk and must adhere to Section 10 of the
Construction Regulations:

o Working on the edge of an excavation with a risk of falling into it.

o Working on the edge of a vertical drop with a risk of falling.

o Working on top of trucks.
For these activities, the hierarchy of controls must be implemented. As a minimum, employees must wear PPE,
including a full-body harness attached to a restraint.
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Documentation and Training: Before work commences, the Principal Contractor must ensure that method
statements, appropriate risk assessments, safe work procedures, and training are in place. All workers exposed
to fall risk must complete formal SAQA-accredited “Working from Height/Fall Risk Position” training.
Fall Restraint Systems: Whenever possible, fall restraint systems should be used, except during the assembly
or dismantling of top components where it is not deemed safe. Relevant SANS codes applicable to the works
and the project, such as SANS 10085, SANS 50355, and SANS 50361, must be followed.
Contracted Work: If any work is contracted out, a competent contractor must be appointed, and
documentation must meet project requirements. The Principal Contractor must note this in the H&S Plan. The
Plan should be developed and managed by a competent person for the project's duration.
Additional Requirements:

o Notices must be posted.

o Restrictions or stoppage procedures must be in place when weather conditions are hazardous.

o A permit system for working from fall risk positions must be established.

o Measures to prevent falling tools or equipment must be implemented.
Certificates of Fitness: All workers must have valid certificates of fitness that cover the duration of the works.
The requirements for medical surveillance and relevant SANS codes must be adhered to. Registers and all
relevant documentation should be kept in the H&S file.
Qualifications for Fall Protection Planner: The Fall Protection Planner must have at least the following
qualification:

o Accredited SAQA Unit Standard 229994

Additional OHS Considerations

Working in Inclement Weather

Construction Work During Rain

Electrical tools must not be used during rainy weather in open areas.

Work may proceed in waterproof areas where there is no risk of electrocution.

Areas cleared for work during rain include workshops, offices, and ground-level work areas, provided they are
maintained in a safe, dry condition.
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1. Annexures

11.1. Annexure A: Contractors Health and'Safety Declaration

CONTRACTORS HEALTH AND SAFETY DECLARATION FOR TENDERS
Project Name: NTAMBANANA CLINIC

WIMS Number: 058394

Client: DEPARTMENT OF HEALTH

INTRODUCTION

In terms of Construction Regulation 5(1) (h) of the Construction Regulations of February 2014 a Contractor may only be
appointed to perform construction work if the Client is satisfied that the Contractor has the necessary competencies and
resources to carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and
the Construction Regulations of February 2014. In line with this requirement the Contractor is required to read through
this document carefully, sign it and submit it with his/her Tender. :

DECLARATION
1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act, Act 85 of 1993, the Construction Regulations of February 2014 and the Site-Specific Health and
Safety Specification attached in the tender document.

2. | hereby declare that my company and its employees have the necessary competency and resources to safely
carry out the construction work under this contract in compliance with the Occupational Health and Safety Act,
Act 85 of 1993, the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specification.

3. Ihereby confirm that adequate provisions have been made in my tender to cover the cost of all Safety, Health
and Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act
85 of 1993, the Construction Regulations of February 2014 and the Site-Specific Health and Safety
Specification.

4. | confirm that | may not commence with any part of construction work under the contract until the Client has
approved my OH&S Plan in writing.

5. 1hereby confirm that copies of the following documentation will be kept on site for viewing and inspection
purposes for the duration of the construction work:

a) Client’s Site-Specific Health and Safety Specification,

b) Approved Construction Occupational Health and Safety Plan,

c) Occupational Health and Safety Act, Act 85 of 1993,

d) Construction Regulations of February 2014, and

e) Any other documentation as specified in the SSHSS or as required by the CHSR.

6. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that |
am unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and
Construction Regulations 2014, and accept that my tender will be rejected.

Signature: .....occooveirreiiiiie e, Date: ....ccceviiieiiricnre e
(Person duly authorised to sign on behalf of Tenderer)
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11.2. | Annexure B: Structure of the Health and Safety File to be submitted for approval
No. Item Tobe Comments
submitted
approval
1 INDEX Yes None
2 Safety Plan Approval Letter and No To be filled in SSHSF after issuing by CHSR
Appointment letter

3 Letter of Good Standing Yes To be kept up to date and filled in SSHSF

4 Signed and dated SHE Management Plan | Yes To be filled in SSHSF

5 Organogram Yes To be placed on the SSHSF, kept updated and to
correlate with legal appointments.

6 Signed and dated Health and Safety Yes To include communication Register and filled in

Policies SSHSF

7 Site Layout Plan Yes To be kept updated and filled in SSHSF

8 Signed and dated Emergency Plan Yes To be kept updated and filled in SSHSF

9 Signed and dated Environmental Yes To be kept updated and filled in SSHSF

Management Plan
10 Signed and dated Personal Hygiene and | Yes To be kept updated and filled in SSHSF
Infectious Disease Management Plan

11 Signed and dated Fall Prevention Plan Yes To be reviewed prior to work being conducted,
and filled in SSHSF with communication record

12 Risk assessments and Method No To be kept on SSHSF with communication records

Statements

13 Daily Safe Task Instruction (DSTI) No To be signed off at the start and end of shift with
communication record, to be kept in SSHSF.

14 Induction Course No To be reviewed, kept updated and include
communication record register. Filled in SSHSF.

15 Toolbox talks No To include communication register and filled in
SSHSF.

16 PPE Issue Record No To include training in correct use etc and filled in
SSHSF.

17 Sub -~ Contractor Monthly Audit records | No To be discussed at SHE Committee meeting,
closed out and kept on SSHSF.

18 External Audit Reports No To be discussed at SHE Com Meetings, Internal
Meetings etc and filed in SSHSF.

19 Self-Audit Format Yes To be completed on a monthly basis, forwarded
to team members at least 7 days before progress
meeting, to report on close out at the meeting.
Filed on the SSHSF.

20 Sub- Contractor Appointments and No To be kept on SSHSF

scope and list
21 Section 37(2)-Agreements No To be kept on SSHSF.
22 Copy of Construction Regulations No To be kept on SSHSF.




23 Construction Manager (CR 8(1)) Yes Including CV / Proof of Competency. To be kept in
the SSHSF.
24 Assistant Construction Manager (CR Yes, if Including CV / Proof of Competency. To be kept in
8(2)) applicable | the SSHSF.
25 SHE Officer (CR 8(5)) Yes Including CV / Proof of Competency and
SACPCMP Registration. To be kept in SSHSF.
26 Construction Supervisor (CR 8(7)) Yes Including CV / Proof of Competency. To be kept in
SSHSF.
27 Assistant Construction Supervisor (CR Yes, if Including CV / Proof of Competency. To be kept in
8(8)) applicable. | SSHSF.
28 Risk Assessor (CR 9 (1)) Yes Including CV / Proof of Competency. To be kept in
SSHSF.
29 Fall Prevention Planner (10 (1)(a)) Yes Including CV / Proof of Competency. To be kept in
i SSHSF.
30 Excavation Supervisor (CR 13(1)(a)) No Including CV / Proof of Competency. To be kept in
SSHSF
31 Scaffold Supervisor (CR 16(1)) No Proof of Competency. To be kept in SSHSF
32 Scaffold Erector (CR 16 (2)) No Proof of Competency. To be kept in SSHSF
33 Scaffold Inspector (CR 16(2)) No Proof of Competency. To be kept in SSHSF
34 Temporary Electrical Installation No Proof of Competency. To be kept in SSHSF
Inspector (CR 24(d))
35 Fire Equipment Inspector (CR 29(h)) No Including basic Fire Fighting Training proof of
i competency
30 Portable Electrical Equipment Inspector No Appointment to be kept in the SSHSF
(EMR9)
37 First Aider GSR (3(4)) No Including at least Level 2 First Aid Competency. To
be kept in the SSHSF
38 Ladder Inspector (GSR 13 (a)) No Appointment to be kept in the SSHSF.
39 Hazardous Chemical Substances No Appointment to be kept in the SSHSF.
Supervisor (HCSR 3(3))
40 Hand Tool Inspector (Sec 8(2)(a)) No Appointment to be kept in the SSHSF.
41 SHE Representative (Sec 17) No Including proof of Competency. To be filled in
SSHSF
42 Sub-Contractor (CR 7(1)(c) No As per applicable legislative requirements
43 Electrical Contractor (EIR 6) No Including proof of Professional Registration

Note: All site-specific legal appointments to be conducted prior to commencement of construction activities.
Registers as required by the scope of work, equipment, facilities etc.




11.3. Annexure C: Draft Occupational Health and Safety BOQ

HEALTH AND SAFETY IMPLEMENTATION AND MANAGEMENT COSTING
Due to the nature of this project, the contractor must _smu this vmmo :unmaa as work progresses. ltems may be added or deleted if requir¢

ITEM | | ~ DESCRIPTION - | UNIT | QUANTITY | MONTHS | RATE | AMOUNT
‘ - :...a_omﬂzmv (a)x(b)

1 MEDICALS
1.1 Pre-employment medical Nr.
1.2 Psychological medical for working at heights (When required) Nr.
1.3 Psychological medical for working motorized equipment & Nr.

construction machinery (When required)
1.4 Medical for working asbestos (When required) Nr.
1.5 Routine medical as per requirement of job activities (When Nr.

required)
1.6 Re-medicals — yearly (When required) Nr.

OTHER ITEMS

TOTAL

2 PERSONAL AND GENERAL PROTECTIVE EQUIPMENT

2.1 Standard Overalls X2 Am>|_wm|>_uv3<mav

2.2 Hard Hats

2.3 Safety Boots/Shoes. Steel toecap Gumboots

24 Gloves

2.5 Hearing Protection (Ear Plugs)

2.6 Eye Protection (Goggles)

27 Reflective vests
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5 FACILITIES
5.1 Provision of ablution facilities Nr.
52 Service and maintenance of ablution facilities Nr.
5.3 Provision of eating areas Nr.
54 Cleaning of Lay down and other storage areas Nr.
5.5 Wash hand basin Nr.

OTHER ITEMS

TOTAL

6 FALL PREVENTION / PROTECTION (when required)
6.1 Safety harnesses with double lanyards Nr.
6.2 Lifelines and vertical fall arrest systems, refer to the scope of work | Nr.
6.3 Scaffolding — material, erection and inspection (Estimate for Nr.

project)

OTHER ITEMS Item

TOTAL

7 LIFTING MACHINERY AND EQUIPMENT (when required)
7.1 Annual inspections and load testing as per legal requirement Nr.
7.2 Certification of all lifting gear during the course of the project Nr
7.3 Third Party Inspections N/r
7.4 Inspections for approval of equipment (AIA) N/r
7.5 Slings N/r
7.6 Chains N/r
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OTHER ITEMS
TOTAL
12 SIGNAGE
12.1 | All signage as required by law: regulatory, warning and information Nr
OTHER ITEMS
TOTAL
13 ELECTRICAL (when required)
13.1 | Locks required for lockouts Nr.
13.2 | Tags N/r
13.3 | Permit Books N/r
13,4 | Callipers N/r
13.5 | Key Safes N/r
OTHER ITEMS
TOTAL

Prepared by: %

Initials & Surname: %
Designation: ontrol Health and Safety Officer

Office:

North Coast Region
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

T2.34 - MANDATORY REQUIREMENTS

Failure to submit any of the following documentation in the prescribed format will lead to immediate disqualification
of the tender:
No. REQUIREMENTS

Proof of working capital at least 1.5% of the project value in the form of original or
copy of bank statement with bank stamp from a registered financial institution not
older than 3 months or original/ certified copy of signed letter on a letterhead from
registered financial institution indicating willingness to finance the contractor at a
value of 1.5% of the contract value not older than 3 months( T2.36)

Final summary of Bills of quantities (T2.22). The Bills of Quantities must be fully priced
on the flash drive and submitted with the returnable section of this tender document.
Hand-written completion of the Bills of Quantities will only be required at award stage
from the successful Tenderer.

Schedule of previously completed borehole projects (2) to the value of 2CE contract or
Higher is required in the past (5 years) - Letters of award, practical completion or
completion certificates and reference letters for the projects completed (72.38)

Proof of two original or certified copy of the original letters of credit references not
older than 6 months with a combined minimum of R500 000.00 to be submitted. The
letters must be dated, signed, and on the letterhead of the supplier. (72.37)

Letter of intent to provide a construction guarantee to a value of 5% of the project
value from registered financial institution.(T2.39)
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

PART A

INVITATION TO TENDER - SBD 1

'YOU ARE HEREBY INVITED TO TENDER FOR REQUIREMENTS OF THE KWA-ZULU NATAL DEPARTMENT OF WQRKS

TENDER NUMBER:

ZNTU 04290W

CLOSING DATE:

As Per Tender Advert *)

CLOSING
TIME:

11:00

DESCRIPTION

' THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT

ITENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (S7REET ADDRESS)

KZN Department of Public Works and Infrastructure, North Coast Region, 709 Wombe Street unit “A” Ulundi, ULUNDI, 3838

I15UPPLIER INFORMATION

INAME OF TENDERER

POSTAL ADDRESS

STREET ADDRESS

| TELEPHONE NUMBER

CODE

NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCS PIN:

CSD No:

||B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE
(Tick YES or NO)

Yes

or NO)

No

B-BBEE}SI'ATUS LEVEL SWORN AFFIDAVIT (Tick YES

Yes

If YES, State the name of the
verification agency accredited
by SANAS

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
AFRICA FOR THE GOODS
/SERVICES /WORKS OFFERED?

Yes

NO

AREYOU A
FOREIGN BASED
SUPPLIER FOR THE
GOODS

YES

NO

[IF YES ENCLOSE PROOF]

(IF YES ANSWER PART B:3 BELOW)

SIGNATURE OF TENDERER

DATE

' THIS TENDER 1S SIGNED
((Attach proof of authority to
sign this tender; e.g.

TOTAL NUMBER OF ITEMS
OFFERED

TOTAL TENDER PRICE (ALL INCLUSIVE)

TENDERING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
ICONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER'
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS

Page 1 of 2



KZN Department of Public Works
Effective Date:16 JANUARY 2023

PART B

TERMS AND CONDITIONS FOR TENDERING - SBD 1

1. TENDER SUBMISSION:

1.1. TENDERS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE TENDERS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2, ALL TENDERS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

1.3. TENDERERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR
[SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO TENDERING INSTITUTION.

1.4. WHERE A TENDERER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY
INUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE TENDER DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE
SUBMITTED TO TENDERING INSTITUTION.

1.5.  THIS TENDER 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE
IGENERAL CONDITIONS OF CONTRACT ARE THE CLAUSES CONTAINED IN THE GENERAL CONDITIONS OF CONTRACT (2010) (SECOND EDITION) PUBLISHED BY THE SOUTH
AFRICAN INSTITUTION OF CIVIL ENGINEERING. COPIES OF THESE CONDITIONS OF CONTRACT MAY BE OBTAINED THROUGH MOST REGIONAL OFFICES OF THE SOUTH
AFRICAN INSTITUTION OF CIVIL ENGINEERING, OR BY VISITING THEIR WEBSITE AT WWW.SAICE.ORG.ZA; AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL
ICONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 TENDERERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 TENDERERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW
ITHE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO
1 E- THROUGH THE W A 1 ZA.

2.4  TENDERERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE TENDER.

2.5  IN TENDERS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF TCS/PIN/ CSD
NUMBER.

2.6 WHERE NO TCS 1S AVAILABLE BUT THE TENDERER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7  NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE,
OR CLOSE  CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.

3. QUESTIONNAIRE TO TENDERING FOREIGN SUPPLIERS

3.1. 1S THE TENDERER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO
3.2.  DOES THE TENDERER HAVE A BRANCH IN THE RSA? YES NO
3.3.  DOES THE TENDERER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO
3.4. DOES THE TENDERER HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO

IF THE ANSWER IS "NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE TENDER INVALID.
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T2.36 - PROOF OF WORKING CAPITAL

| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

T2.36 - Proof of working capital at least 1.5% of the project
value in the form of original or copy of bank statement with
bank stamp from a registered financial institution not older
than 3 months or original/ certified copy of signed letter on a
letterhead from registered financial jnstitution indicating
willingness to finance the contractor at a value of 1.5% of the
contract value not older than 3 months.



] T2.37 - PROOF OF CREDIT REFERENCE

ARl KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

T2.37 - Proof of two original or certified copy of the original
letters of credit references not older than 6 months with a
combined minimum of R500 000.00 to be submitted. The
letters must be dated, signed, and on the letterhead of the
supplier



I T2.38 - SCHEDULE OF COMPLETED PROJECTS ]

- KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

T2.38 - Schedule of previously completed borehole projects (2)
to the value of 2CE contract or Higher is required in the past (5
years) - Letters of award, practical completion or completion
certificates and reference letters for the projects completed



| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU04290 W: DEPARTMENT OF HEALTH: NTAMBANANA CLINIC: WIMS
NO. 058394 : PROVISION OF BOREHOLE WITH BOOSTER PUMP AND
WATER TREATMENT SYSTEM

T2.39 - Signed letter of intent to provide a construction
guarantee to a value of 5% of the project value



i E
KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

PROVINCIAL ADMINISTRATION OF KWAZULU-NATAL
DEPARTMENT OF PUBLIC WORKS

\ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
*  REPUBLIC OF SOUTH AFRICA

BILLS OF QUANTITIES

with GCC for Construction Works - Second Edition 2010

RETURNABLE DOCUMENT
ONE VOLUME APPROACH

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER

TREATMENT SYSTEM
Engineer/Principal Agent Quantity Surveyor
KZN Department of Public Works KZN Department of Public Works
Private Bag X 42 Private Bag X 42
Ulundi Ulundi
Ulundi 3838
3838
035-874 3349 - Tel Number 035-874 3349 - Tel Number
N/A - Fax Number [Fax Number including Area Code] - Fax Number
[Email Address] [Email Address]
Employer: Region:
Head: Public Works Regional Manager
KZN Department of Public Works KZN Department of Public Works
Private Bag X 9041 Private Bag X 42
PIETERMARITZBURG Ulundi
3200 3838
Tel Number: 033 - 8971300 Tel Number: 035-874 3349
Fax Number: N/A Fax Number: 035-874 2519
Tender Number: ZNTU 04290W Project Code: 058394
CIDB Grading: 3CE OR HIGHER Document Date:  As Per Tender Advert
ECDP Number: N/A Contract Period: 6 Calendar Months

Contracting Party:

CIDB Registration number:

Central Suppliers Database Registration Number:
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

THE CONTRACT

Dana 1 nf 14



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

C1 - AGREEMENT AND CONTRACT DATA
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

FORM OF OFFER AND ACCEPTANCE
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

FORM OF OFFER AND ACCEPTANCE

Tender No - ZNTU 04290W | KWAZULU-NATAL PROVINCE

PUBLIC WORKS
" REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED

OFFER AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART
OF THE CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.

Pana 1 nf1



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

C1.2 - CONTRACT DATA
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

CONTRACT DATA FOR:
ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND
WATER TREATMENT SYSTEM
Tender no:  ZNTU 04290W
The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African
Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil
Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.
CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:
CONTRACT VARIABLES
This schedule contains alf variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.
Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are
to be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets.
The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shali obtain the specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consultants are appointed®, or in the event where an employee of the Employer represents the
Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.
Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:
|[PRE-TENDER INFORMATION
CONTRACTING AND OTHER PARTIES
[1.1.1.15] Employer:
Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)
Postal address:
Private Bag X 9041
PIETERMARITZBURG
3200
Tel: NA Fax: 033 - 8971300
[1.2.1.2] Physical address:
191 Prince Alfred Street
PIETERMARITZBURG
3200
[1.1.1.16] Employers Agent 1

KZN Department of Public Works

Agent’s service:_
Quantity Surveyor

Postal address:
Private Bag X 42
Ulundi

3838

Tel: 035-874 3349 Fax: [Fax Number including Area Code]

Employers Agent 2

[Agents Name]

Agent’s service:

[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tet: {Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 3

[Agents Name]

Agent’s service:

[identify Agent's Service, eg. Engineer]
Postal address:

[P.O. Box number]

[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 4
[Agents Name]

Agent’s service:
[Identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Code]

~ - a4 _fan
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Tender no:  ZNTU 04290W
Employers Agent 5
[Agents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert  [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 6
[Agents Name]
Agent’s service:
[ldentify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 7
[Agents Name]
Agent’s service:
[Identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 8
[Agents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]
PART 1: DATA PROVIDED BY THE EMPLOYER
[1.1.1.13] Defects Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent D Period
15.16.31 The latent defect period is: ear: r the Final Approval ificate
Documentation ired before Com ement of the Works:
15.3.1] The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[5.6] Initial Programme The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Cash flow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Priced Bill of Quantity The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent
is required to approve this within 7 days in terms of Clause 5.6.3
Other requirements
[5.3.2] The time to submit the documentation required before commencement with Works execution is: [ 14 |calendar days

Pana 2 nf 12
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Non-Working days

Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break

First Year end break - commences 16-Dec-26
ends on 9-Jan-27
Second Year end break - commences 16-Dec-27
ends on 9-Jan-28
Third Year end break - commences N/A
ends on NA
Fourth Year end break - commences NA
ends on NA

[3.1.3]

Engineer/Principal Agent to consult with Employer

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed”, or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.

16.2.1]
[6.2.1]

Security
The time to deliver the deed of guarantee is Prior to site hand over in terms of clause 5.3.1and 5.3.2.

Please see CONTRACT DATA - below to select Guarantee Option

Commencement Date

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.

The Agreement comes into effect on the date when;
The tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any)

The agreement (“this document’) consists of:

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

(See Form of Offer and Acceptance)

[5.3.1]

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

[5.4.1]

Possession of the site will be given within 10 calendar da_ . after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification

from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

[5.6.1]

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

CONTRACT DETAILS

{1.1.1.33]

Works description: Refer to document C3 — Scope of Work.

[1.1.1.30]

Site description: Refer to document C4 — Site Information.

Specific options that are applicable to a State organ only
Where so :

[6.10.6.2]

1)  Interest rate legislation:
(a) inrespect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(h) inrespect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

2)  Lateral support insurance to be effected by the contractor: Yes X _]L\Io

3)  Payment will be made for materials and goods [Yes X N0

4)  Dispute resolution by litigation Yes No X

5) Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

[8.6.1.1.2]

The Value of material, supplied by the Employer, and not included in the Contract Price, is: R0.00

[8.6.1.1.3]

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price

[8.6.1.3]

[6.5.1.2.3]

The limit for indemnity for liable insurance is: Unlimited ]

The percentage allowance to cover overhead charges for contractor and subcontractors, is: [33.30% |

[1.1.1.14]

Practical Completion Date

The Practical Completion date is: A time measured from the Commencement date.

[5.5.1]

For the works as a whole:
The whole of the works shall be completed within: 6 [Months (which shall be deemed to include all Non — Working Days, Special Non — Working Days
and the year-end Builders Annual Industry Holiday Periods).

The date for practical completion shall be |To be determined 1
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[5.13.1] The penalty per calendar day shall be : [0.04% of the Contract Price, rounded to the nearest R10 =]
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For the works in sections:

The date for practical completion from the commencement date and the penalty per calendar day:

Portion 1:
[6.5.1] 3 Calendar Months
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 2:
[5.5.1] NA
[6.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 3:
16.5.1] NA_ 7
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 4:
[5.5.1] NA
[6.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 5:
[5.5.1] N/A
5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 6:
[5.5.1] N/A
5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
[1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet built into the Permanent Works is: !80.00% ]
[6.10.3] Percentage retention on amounts due to contractor is: |The Percentage retention is nil. The only security required by the Employer will be such as
|selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT
DATA PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
Maximum retention is: I 0.00% lof the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
(6.8.1] period exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule."”
[6.8.3] must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices
(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAF) will be subject to the most recently
released indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."
[6.8.2] Where this contract is a Lump Sum contract, the contract wiil only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[5.14.5] The following clause must be added to clause 5.14.5:
[5.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
110.5] The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of the clause with the following: “.on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators.”
[10.9.1]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2) In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.
Alternative Indices: Not Applicable
Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition
Clause
[1.1] [1.1.1.5]  COMMENCEMENT DATE - means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy

of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1] CONSTRUCTION GUARANTEE - means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer in terms of the employer’s construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD ~ means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include
all annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE ~ means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.
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FRAUDULENT PRACTICE ~ means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to .
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

(@

(b)

INTEREST ~ the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legisiation of the Republic of South Africa, and in particular:

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time
to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
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[1.1.1.16] ENGINEER/PRINCIPAL AGENT - means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
IPrincipal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and
obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)

[1.1.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.

[4.4.1] Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE
status at the time of submitting the tender”

[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARATEE OPTIONS".

[6.70.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"” with "..at the interest rate as determined by the Minister of Justice

and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975)."
Omit "on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

[5.12.3]

[5.14.5.1]
15.16.4]

6.2.2]

[6.2.3]

[9.3.2.2]

SPECIAL CONDITIONS OF CONTRACT

(@)
(b)
(c)
(d)
()
U]

MAN
(a)

(b)
©

Omit clause 5.12.3 and add the following:

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-elated General ltems, including for special non-
working days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the
circumstances concerned.The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure to give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3  Conlract instructions nof occasioned by default by the contractor.

5.12.3.4  Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Latfe acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor's obligations have been met.
5.12.3.6  Suspension or llation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.
6.12.3.7  Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9  Opening up and testing of work and materials and goods where such work is according to in accordance with the contract documents.
5.12.3.10  The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

Omit entire clause 5.14.5.1

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7.”

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works." with "..it
shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment
reduction of 5% of the value certified in the payment certificate excluding value added tax."

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance
Omit “without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property.”

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2
Drawings, instructions or communications of any kind requiring variations of the works and involving EXTRA's shali NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds” form, as issued by
the Department of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer’s recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the

The employer shall pay the amount due to the contractor within 30days of reciept of payment certificate signed bt the Engineer.

ROJEC TION
The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own.
The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved
Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his
planning with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing,
evaluating any gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the
programme to the satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the
approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the
Engineer/Principal Agent. Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the
Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a)

(b)

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.
Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the
following conditions are met:

(i) The criteria to be used for WORK stoppages shall be for safety hazards or pour quality of work.
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(i) The Employer's site representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor stops the wor.
intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.
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1. The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.
2. No claims for stoppages less than 2(two) hours per day shali be considered.
3. Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

5. The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the
Works. The contractual penalty clause shall only come into effect after this newly arrived date. ’

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per
Working Day shall be 10 unless otherwise indicated on the Contractor's programme.

7. Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

8. Where the project includes builders holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.
9. The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
Months
- Total
Description Sept Oct Nov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed |Rain days 0 30 30 15 15 90
Actual |Rain days 16 22 35 15 18 106
Difference -16 8 -5 0 -3 -16
8 hrs/day* Estimated Extension of time - in working days 2
See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.
Tender no:  |ZNTU 04290W I Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
POST-TENDER INFORMATION
Note: All information for this section requires consuitation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the
alternatives available to the Contractor.
1/CONTRACT DETAILS
[1.1.1.9] Contractor Name:
[1.2.1.2] Postal address:
Tel no Fax no
Tax / VAT Registration No: e-mail
Physical address:
[1.1.1.10] The accepted contract price inclusive of tax is R :
[Amount in words]
Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)
The preliminaries amounts shall be paid in terms of: *Alternative A Yes
**Alternative B N/A

* Assessed by the Engineer/Principal Agent as an amount prorated fo the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,
Preliminary amount, Contingencies and any CPAP.

** Calculated from the priced Bill of Quantity/Lump Sum document. The Coniractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial
establishment charge, monthly charge and final di blishment charge.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General ltems/Preliminaries amount shall not be varied

15% of the General ltems/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum
75% of the General ltems/Preliminaries shali be varied in proportion to the revised Construction Period compared with the initial Construction Period.

Alternative A

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency
Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per
section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied
15% varied in proportion of the Contract Value to the Contract Sum

75% varied in proportion to the revised Construction pericd compared with the initial Construction Period

. Subdivisi

of Preliminaries Costs




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required. The contractor is to provide su.
information within fifteen (15) working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.

The above shall apply equally for projects where sectional pletion was not cc d at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the
Contractor fail to provide such information within the period stipulated the categorized amounts shafl be prorated to the value of each section.

YES yes / no
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The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed

breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and
supervisory staff charges and for the use of construction equipment in terms of the programme. yes /no

The contractor is informed that only option 'A’ shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

Priced Bills of Quantities: ves[ ] N ]

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable |:| YES or NO
23 DRAWINGS [:‘ YES or NO
See list of drawings/Annexure’'s attached to this document. :l YES or NO
2.4 DESIGN PROCEDURES [:I YES or NO

Not applicable

Contract drawings: Yes[ ] N[ ]

Other documents:

Waiver of the Contractors lien or right of continuing possession is required. I YES —I

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance
Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the

pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer in terms of the applicable conditions of contract.

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(if) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate
(excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the

payment certificate (excluding VAT)

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added
tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

[

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at................c.ccoooevvois oo [ ON e O e 20.....

Name of signatory for and behalf of the Employer who by signature hereof
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Capacity
of signatory
as Witness.
Thus done and signed at................................... ... s hOM O e 20....

Name ofsTgnatory B B a o for and behalf of the Contractor who by signa?re hereof

Capacity of signatory as Witness.
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C1.3 - FORM OF GUARANTEE
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C1.3 PERFORMANCE GUARANTEE -
GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:

Private Bag X 9041
PIETERMARITZBURG
3200
Sir,
ON DEMAND PERFORMANCE GUARANTEE
Tender Number ZNTU 04290W Project Code 058394

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

Physical Address:

"Employer" means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor" means:

"Engineer" means:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
"Works" means: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER
PUMP AND WATER TREATMENT SYSTEM

"Site" means:

"Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of Contract Sum

Amount in Words:

"Expiry Date" means:

Neae 4 2 A
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CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum,

2 The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3.2 its obligation under the Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2:

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisionalffinal sequestration and/or the provisional liquidation court order.

6 Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.

Page 2 of 3
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10  The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.

13  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at

Date

Guarantor's signatory (1)
Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)

Pane 3 af 3
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

Project | ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
title: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM
Iz'_“’e' ZNTU 04290W Project Code: | 058394

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V", “T" as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion
to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional” shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional" items are allowed shall be commenced without written instructions
from the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days
prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product,
was based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the "Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for ali
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in
this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3. Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4.  Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

5  Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)
Supplier Number:

TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenue Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.

5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.aov 7a
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Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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C2.2 - Preliminaries for GCC for Construction works - 2nd Edition
2010
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ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE | AMOUNT

i) |The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A.
Institution Of Civil Engineering.

i) |The Preliminaries are to be the Construction and management requirements for
works contracts - Part 1: General engineering and construction works (SANS
1921-1: 2004 Edition 1) prepared by Standards South Africa and shall be
deemed to be incorporated herein.

iii} |Tenderers are referred to the abovementioned documents for the full intent and
meaning of each clause thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made as may be considered
necessary.

iv) |Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.

v) |Where any item is not relevant to this specific contract such item is marked N/A
(signifying "not applicable™).

vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not to
be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time.

vii) |Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data .

SECTION A: GENERAL CONDITIONS OF CONTRACT
A1 General (clause 1)
ltem
Froeieeceree, Vs T
A2 Basis of Contract (clause 2)
Item
Fieeeer e sesae et Vi T
A3 Engineer (clause 3)
Item
T Vi, ) RN
Ad Contractor's General Obligation (clause 4)
Item
Foe e, Vi, T
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data under
Special Condition of Contract. The Contract Period shall be deemed to include
all Non - Working Days, Special Non — Working Days and the year-end
Builders Annual Industry Holiday Periods.
Item

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
A6 Payment and Related Matters (clause 6)
Iltem
Foeeee e Vi, ST
A7 Quality and Related Matters (clause 7)
ltem
Foeeeeee Vit T e e eersnersnsaneenns
A8  [Risk and Related Matters (clause 8)
ltem
| Vi S
A9  |Termination of Contract (clause 9)
Iltem
Foeee e Vi T
A10 (Claims and Disputes (clause 10)
ltem
Frurieecee e, Vi L
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detail requirements:
B1 Scope
Foeee e, Vi, LSRR ltem
B2 Normative references
Foeieeeee, Vi, [ ltem
B3 Definitions
Fooercris Vit R Item
B4  |Requirements for construction and management
Freeeeen Vi, [ ltem
B4.1 |General
Freeevee Vi T, ltem
B4.2 [Responsibilities for design and construction
Frreeeeec Vi [ item
B4.3 |Planning, programme and method statements
Freeeeee, Vit T ltem
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
B4.4 |Quality assurance
Iltem
Feeie e, Vi L O
B4.5 |Setting out
Item
Fre e, Ve L O
B4.6 |Management and disposal of water
ltem
Frei e, Vi O
B4.7 |Blasting
ltem
Froeec e, Ve T,
B4.8 |Works adjacent to services and structures
ltem
B, Vi ST
B4.9 |Management of the Works and site
ltem
Foeee, Vi, L S
B4.10 |Earthworks
ltem
Foee e, Vi, T,
B4.11 |Testing
Iltem
Foeieeee, Vi, T,
B4.12 (Materials, samples and fabrication drawings
Iltem
Froeeeeee e, Vi T
B4.13 |Equipment
Item
O Vi, 15 OO
B4.14 |Site establishment
ltem
Foee, Vioreeereeeeiseeeeen L ST
B4.15 |Survey control
ltem
Freeeieieeeee Vi, [ ST
B4.16 | Temporary works
ltem
Fo e, Vi, T,
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
B4.17 |Existing services
ltem
Free, Vi, L U
B4.18 |Health and safety
Iltem
Freeee, Vi, f O
B4.19 |Environmental requirements
ltem
Foeeeeeeees Vi ST
B4.20 |Alterations, additions, extensions and modifications to existing works
ltem
| Vi, L RO
B4.21 |Inspection of adjoining structures, services, buildings and property
Item
Freeeien Vi, L RO
B4.22 | Attendance on nominated and selected subcontractors
ltem
Froeee, Vi, T
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1 :2004)
C1 Certification by recognised bodies - CLAUSE 4.4
ltem
Fooeeee e Vi T
C2  |Agrément certificates - CLAUSE 4.5
N/A
Foe i, Vi [ TR
C3 Other services and facilities - CLAUSE 4.8
Iltem
| TN S, Vi [
C4 Recording of weather - CLAUSE 5.2
ltem
oo, Vi T,
C5 Management meetings - CLAUSE 5.3
Item
Foeees Vi T
C6é  |Daily records CLAUSE 5.6
Iltem
Foo e, Vi L S
C7  |Bond and guarantees - CLAUSE 5.7
ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
(of:] Permits - CLAUSE 5.9
Iltem
Froeee, Vi, T,
(03] Proof of compliance with the law - CLAUSE 5.10
Iltem
B, Vi L e
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A.1)
Pt Regquirements for drawings, information and calculations for which the
contractor is responsible CLAUSE 4.1.7
Item
Foeeeeee, Vi, T
D2 |The responsibility strategy assigned to the contractor for the works CLAUSE
4.2.1
Iltem
B Vi LS
D3  |The planning, programme and method statements - CLAUSE 4.3
Iltem
Foee Vi, L
D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1
Iltem
(LS |2 L
Ds Fabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
ltem
Freeee Vi, T,
D6  |Office for the foreman CLAUSE 4.14.3
ltem
Foeeee Vi LS
D7 Telephone - CLAUSE 4.14.3
ltem
| Vi, T
D8 |Office for inspector of works - CLAUSE 4.14.3
Item
B Vi, T
D9 |Telephone in office for inspector of works - CLAUSE 4.14.3
ltem
Foeee Vi, LT
D10 |Sheds - CLAUSE 4.14.3
. Item
Foeee Vi, LS
Carried forward to collection
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UNIT | QUANTITY [ RATE AMOUNT
D11 |Provision and erection of signboards - CLAUSE 4.14.6
ltem
Foreireeereeennssnenees Vorecvreeereeenneansneens [ ST
D12 |Termination, diversion or maintenance of existing services - CLAUSE4.171
ltem
Fooeeeeeereessenrennnnne Vieeenreseerissanneinens B SO
D13 |Services which are known to exist - CLAUSE 4.17.3
Iltem
Foriveaeennnsnesannens Viniieeeererenesnsrnsenens TR esreennnannsneeassanesss
D14 |Detection apparatus - CLAUSE 4174
Item
Foreeeeerrrreesresennnnenee Vivevereeesceesrnneasenns [ PO
D15 |Additional health and safety requirements - CLAUSE 4.18
Item
Forereeneseeensnnerenans Voeverereeesisnesennens T oereerrseeeeseenanenes
SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where
"NJA" (Not Applicable) appears against the item.
E1 PROPRIETARY BRANDED PRODUCTS
The contractor shall take delivery of, handle, store, use apply and/or fix all
proprietary branded products in strict accordance with the manufacturers’
instruction after consultation with the manufacturer's authorised representative.
Fooceeenrecernnennenes AV SO ION B T Iltem
E2 |OVERTIME
Should overtime be required to be worked for any reason whatsoever, the costs
of such overtime are to be borne by the Contractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior to the
execution thereof, that costs for such overtime are to be borne by the Employer.
Foorrereereeennvenaees Voeiereereeennsnne e ) [T URO ltem
E3 |AS BUILT DRAWINGS
The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and
are to be submitted to the Engineer/Principal Agent and the Structural Engineer
for their records.
Foeeceereensensenanens Virereereeeniesnseinens B ST ORS ltem
Carried forward to collection R
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SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE

AMOUNT

E4

ES

E6

E7

ES8

E9

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-
contractors on the works each day.

Note: In the event that the contractor fails to satisfy the requirements of this
specification, the Employer (Head: Public Works) may apply any of the
sanctions provided in the contract. Sanctions may include the application of a
financial penalty of .04% of the Contract Sum per calendar day of which the
required report has not been submitted.

PLANT RECORD

At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.

NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.

SECTIONAL COMPLETION

When it is required that the contract be executed in sections or portions, the
tenderer shall allow for all costs in this regard as no claim for additional costs
will be entertained.

LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotiating with them regarding the utilization of Local
Labour in the construction process. In this regard, the Contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth. The Contractor shall, in general,
maximize the involvement of the local community.
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Iltem

Iltem

ltem

ltem

Item

Carried forward to collection




KZN Department of Pubtic Works
Effective Date:16 JANUARY 2023

Revision 9
UNIT | QUANTITY | RATE AMOUNT
E10 |IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989.
ltem
Foeeeee e, Vi T
E11 [CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
Notwithstanding anything to the contrary contained in the GCC for Construction
Works 2010 2nd Edition, this Contract shall only when the Construction Period
exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to
the Contract Price Adjustment Provisions Indices Application Manual for use
with P0151 indices (CPAP) (Revised 1 January 2013) as published by Statistics
South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the
Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the
Head: Public Works will not accept the submission by Tenderers of lists of
additional items.
Where this contract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.
Item
Foeeee Vi T
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.
No of jobs to be created = .......... [Contractor o fill in an estimated number]
Fo Vs T Iltem
E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;
1. 55% of unskilled labour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilled labour to be people living with disability
4. 100% Unskilled labour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilled tradesmen are to be employed on this contract with the
view to maximize utilization of local resources.
Fooeeeceeen Vi T, ltem
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E12.1 ¢ Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized
municipalities will not be the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF leve!l 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter Li (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work
Relating to the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following minutes
of site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity
of data in the EPWP Beneficiary form submitted with payment certificates.
Copies of submitted EPWP beneficiary data forms should also be kept in the
site office.

12.3.2 The employer must keep this record for a period of at least three (3)
years after the completion of the project in his/her office as the project site office
would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducted by National and Provincial Department of Public
Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

ltem

ltem
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E12.4 EPWP REPORTING as per EPWP DATA FORM

Atthe end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents to
be attached to the Progress payment certificate:

1. EPWP monthly data collection form

2. Worker monthly payment upload

3. Worker monthly proof of payment i.e

3.1 Acknowledgement of receipt of payment or

3.2 Payslips

3.3 Bank statement highlighted the workers paid

4. Worker monthly training form

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. 1D size photos (once off)

8. Proof of UIF

9. Proof of COIDA

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM "
letters are to be used . Professional title to be 10 mm above line . Line thickness
to be 8 mm thick . Space between bottom of the line and bottom of the lettering
below the line has to be 100 mm. Letter sizes are as follows : Helvetica meduim
100 mm black upper case to be for project name and owner . Helvetica meduim
75mm black upper case only to be used for professional titles.Project name and
owner shall be black lettering on white background.board sizes are as follows
Board to be minomum 2000mm from ground level and to be constructed from
reinforced formed chromadek panels minimum 0,6mm thick chromadek. The
contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including maintenance period,after which the
project board and post are to be dismantled and handed to the client in good
order.

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause E, contained in this document:
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist
the Contractor in the procurement of any local labour, etc. required for this
project. The Contractor is to liaise with the CLO and afford him any assistance
needed in ensuring sound working relations with the local community.

Item

Item

Item




Key Responsibilities of the CLO are envisaged to include and not
necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate
action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Public Works
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8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in the
event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then
the responsibility of the Contractor that mandatory life skills are provided to
100% of workforce on site and on the job training to labourers from whom the
potential for further development has been identified. The latter is not
mandatory to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be
local youth that will need to be placed on the project with an intention to be
provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour
to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a manner
that does not compromise workers health and safety.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the costs
of employing local unskilled labour. The allocation of this percentage from the
Project, the screening of people, the selection of skills, will be for the Contractor
to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled
people.

€)  The Contractor is to give first option for prospective PPG'’s from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG’s, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG’s on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried
out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels.
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TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will be
a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by
the PPG’s in the works are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the Works
and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available;
the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a
manner and at all times as will suit the building programme and he is to allow
adequate access, for the PPG’s, where required, to carry out their work in an
efficient manner as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute
the work. The Contractor is to allow the PPG’s the use of any scaffolding
belonging to him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG'’s to execute the work is to include for the
scaffolding provisions as aforesaid and, in addition, is to include for co-
operating to the fullest extent with all the parties, attending on off-loading
materials, providing suitable storage for tools and materials used by the PPG’s,
use of general facilities such as latrines, etc., supply and cost of power, lighting,
water and the like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring the
Contractor to do a renewal of each contract should the need of employment still
exist for that particular labourer.

ltem
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E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below, bearing
in mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive
Construction methods as will indicated with letters (LI) are regarded feasible
are as follows;

i) Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

ii) Al masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

i)  Painting, Plumbing, lIronmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:

Itis a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community leaders
with the purpose of negotiating with them regarding the utilization of local
resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20% of
all persons working on the project, where local employees possess skills at
level of competency that meet contractors requirements.

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of

project data

The Contractor's payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor’s invoices shall not be paid until all pending labour information
has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at WwWw.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions
of Employment Act of 1997 by the Minister of Labour in Government Notice ,
shall apply to works described in the scope of work as being labour-intensive
and which are undertaken by unskilled or semi-skilled workers.

Item
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E13 |HIVIAIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The

clauses referred to are those of the Specification for HIV/AIDS)
E13.1{Provide and maintain a condom dispenser in terms of Clause 5.1a)

Fo e, Vi [ S, ltem
E13.2|Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)

| U Y~ S ltem
E13.3|HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme in terms of Clause 5.2.1a)

Fo e Vi, O ltem
E13.4(Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b)

Fioecieieeees Vi, i T Iltem
E13.5|Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

Foeireee, Vi, IO Item

Note: In the event that the contractor fails to satisfy the requirements of this

specification, the employer (Head: Public Works) may apply any of the sanctions

provided for in the contract. Sanctions may include the application of a financial penalty

of .04% of the Contract Sum per calendar day of which the required reports has not been

submitted.
E14 |OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific * Construction

Phase Safety, Health and Environmental Plan’ in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

Fo s Vi | ltem
E15 |NOTICE BOARD, SITE OFFICE, ETC.

Tenderers are to allow for the provision and removal of a project notice board

and a site office in accordance with the Principal Agent's requirements.

Fo, L AR L Item
E16 (IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

Frocieeeie s Vi T, Iltem
E17 |CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the

complete set but serves as a guide only for tendering purposes and for

indicating the scope of works to enable the Tenderer to acquaint him with the

nature and extent of the works and the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,

before submitting his Tender, obtain clarification in writing from the principal

agent.

Pl Vi, T Item

Carried forward to collection R




KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

UNIT

QUANTITY

RATE

AMOUNT

E18

E19

E20

E21

E22

E23

E24

GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades —
2008” and is obtainable from the various Regional Office’s of the Department of
Public Works and shall be read in conjunction with the Bills of Quantities and be
referred to for the full descriptions of work to be done and materials to be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the Principal Agent
being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on
the occupation of existing buildings.

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before commencing
the work, check all levels, liners, profiles and the like and satisfy himself as to
the dimensional accuracy of all work executed under the previous contract
which may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with the
Authorities to obtain permission to enter the site for Tenderding purposes.

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the works.
Should the contractor fail to make such arrangements, admission to the site
may be refused and any additional costs will be for the contractor's account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under control of the Authority.

ltem

Item

Iltem

ltem

Iltem

item

ltem

Carried forward to collection




KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

UNIT

QUANTITY

RATE

AMOUNT

E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so forthwith
and shall thereafter ensure that such person or persons are denied access to
the works and the site and/or to any document or information relating to the
works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch
or to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking photographs, except when authorised thereto by or on behalf of the
Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1959.

Management of Water Water for
Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service authority from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The
client reserves the rigfht through his agents to test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

PART C2.3 BILL OF QUANTITIES

Paae 1 of 1



BILL OF QUANTITIES FOR BOREHOLE DRILLING

Client Name: Department of Health
B/Hole

Item|Description | unit |[Qty Rate|Total

SECTION NO.2

SECTION NO. 2
BILL NO.1
BOREHOLE INSTALLATION (PROVISIONAL)

The Tenderer is referred to the "KwaZulu Natal: Department of Health Standard Preambles to all Trades - January 2009
(Rev 3)" for supplementary and comprehensive expansion of descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

Registration with the Borehole Water Association of South Africa (BWA) AND Ground Water Association of KwaZulu-
Natal (GAKZN) is required

DRILLING Unit__|Qty Rate|Total

EARTHWORKS

NOTE:
For preambles see Standard Preambles to All Trades - WB20 and

Supplementary Preambles - pages SUP1 to SUP6.

EXCAVATION, FILLING, ETC.

Excavate in soft material, including wheeling not exceeding
50m and dumping for re-use or removal later (re-use or
removal elsewhere measured):

1 Excavate for tank stand bases not exceeding 2m deep. m |36
Extra over trench and base excavations in soft material for:

Intermediate material. m?
Hard rock material. m?
Allow for keeping excavations free of water item

Risk of collapse of excavations:

[Risk of collapse to sides of trench, etc. excavations not exceeding
1,5m deep. m* |28
Filling supplied by the Contractor, spread and levelled in
layers not exceeding 300mm deep and compacted to 93%

Backfilling to trenches, bases and around foundation walls. o s
CONCRETE, FORMWORK AND REINFORCEMENT
NOTE:

For preambles see Standard Preambles to All Trades - WB20 and
Supplementary Preambles - pages SUP1 to SUPS.

Tenderers are to allow in the rates tendered for all concrete with a
compression strength equal to or greater than 20 MPa, for all concrete
testing as specified in TESTS on page SP13 of the Standard Preambles to
all Trades.

No separate item against which any allowance for costs, in
connection with the tests, has been included in this document.

UNREINFORCED CONCRETE
15 MPa / 19mm Concrete:

Blinding cast against excavated surfaces.

m* |2




BILL OF QUANTITIES FOR BOREHOLE DRILLING

Client Name: Department of Health
B/Hole
Item|Description Unit |Qty Rate|Total
VIBRATED REINFORCED CONCRETE
25 MPa / 19mm Concrete:
7 Strip footings, bases, etc., cast against excavated surfaces. ,
m 13
Carried forward
FORMWORK CLASS F1 (ORDINARY FINISH)
Note: Propping not exceeding 3,5m height above bearing level.
To sides of:
Bases, pedestals, plinth slabs, etc.
8 m? |8
REINFORCEMENT N
High tensile steel reinforcement:
9 10mm Diameter bars. t 0.097
10 12mm Diameter bars. t 0.517
1 16mm Diameter bars. t 0.635
12 25mm Diameter bars. t 0.194
13 32mm Diameter bars. t 0.227
DRILLING
Drilling with foam from 0 to 100m
14 Drilling 165mm diameter m 100
15 Drilling 203mm diameter m 50
16 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only
Drilling with foam from 101 to 150m
17 Drilling 165mm diameter m 50
18 Drilling 203mm diameter m 50
19 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only
Drilling with foam from 151 to 300m
20 Drilling 165mm diameter m - Rate Only
21 Drilling 203mm diameter m - Rate Only
22 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only
Mud Flush up to 100m
23 Drilling 165mm diameter m 50
24 Drilling 203mm diameter m - Rate Only
25 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only
Drilling with foams (Highly abrasive rocks)
Drilling with foam from 0 to 100m
26 Drilling 165mm diameter m 50
27 Drilting 203mm diameter m - Rate Only
28 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only




BILL OF QUANTITIES FOR BOREHOLE DRILLING

Client Name: Department of Health
B/Hole
Item|Description Unit |Qty Rate|Total
Drilling with foam from 101 to 150m
29 Drilling 165mm diameter m - Rate Only
30 Drilling 203mm diameter m - Rate Only
31 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only
Drilling with foam from 151 to 300m
32 Drilling 165mm diameter m - Rate Only
33 Drilling 203mm diameter m - Rate Only
34 Drilling exceeding 254m to not exceeding 305 diameter m - Rate Only
35 Supply and Install 152mm dia plain steel casings m 74
36 Supply and Install 152mm dia plasma cut steel casings m 36
37 Supply and Install gravel pack in the borehole Ton 2
Reaming of Borehole
38 For 165mm diameter m - Rate Only
39 For 203mm diameter m - Rate Only
40 For 254m to not exceeding 305 diameter m - Rate Only
carried forward
41 Allowance for sanitary seal of the borehole No 1
42 Allowance for disinfection of the borehole tanks, water injection No 1
systems and useage of drilling foam
Allowance for data recording and report complete, water chemical
43 No 1
report
44 Allowance for standing time Hour - Rate Only
45 Allowance for Borehole rehabilitation drilling rig with foam Hour - Rate Only
46 Allow for borehole development work (surging by air of completed Hr 5
well until the water is clean (Approx. 2 hrs)
47 Allow to the cost of:-
(a) Reaming and boring. M - Rate Only
(b) insert, remove temporary casing etc. Hr - Rate Only
(c) Insert 9" of temporary casing permanently. M - Rate Only
(d) Setting time. Ls - Rate Only
(e) Bentonite seal. Ls - Rate Only
48 Pump testing completed well. Time taken to install and remove Hr o4
pump, will be charged at same hourly rate
Standby charges for reasons beyond the Contractor's control
49 . . o Hr 1
excluding force majeure conditions
50 Borehole Completion Data and Water Chemical Analysis Report ltem 1
PUMP TESTING
Supply and installation of one submersible pump capable of
51 pumping 3m3/hr at a head of 90m including control panel, ltem 1

electrodes, electrode cable, underground cables fioat switch and
various installation accessories




BILL OF QUANTITIES FOR BOREHOLE DRILLING

Client Name: Department of Health

B/Hole

item

52

53

54

55

Description
SUPPLY & INSTALLATION OF ELEVATED WATER TANK AND
STAND

Supply and installation of a hot deeped galvanised elevated steel
tank, 20kl with tank stand (10m high) as well as all necessary
accessories for installation including walkway around the tank and
.Tank to be manufactured from standard pannels 1220 x 1220mm.
Alll stays, rubber gaskets, sealants, bolts and nuts required to
assembe a water tight tankto be supplied. Cover plates to form
roof cover with one lockable 450 x 450mm with built in screened
vent per compatment. tank cover 1.22m deep to be supplied with
material ladder per compatment and one external ladder..Tank to
be supplied with one level indicator per compatment. Pipe
connection points to be welded to the tank plates in positions
specified by the client, four connection points up to 150mm per
compatment to be included in the price. Support structure to be
designed to SANS 10162 by a registered professional Engineer
and include an access ladder with safety cage. Prices to be based
on access to all sides of the tank by a suitable truck-mounted
mobile crane..

Carried forward

Water treatment plant

Allow for water treatment plant including positioning on a100mm
thick 10 x 3m 20 MPa concrete slab casted on a 50mm excavated
excavated and compacted surface. Covered with a steel cage

Allowance for removal of existing tank stand and filling of open
excavation
Allow for appointment of the following Geotechnical engineer for

soil testing and recommendation of the fype of foundation.

Geohydrological Specialist to assist with all Geohydrological work

Structural Engineer to assist with all required designs and
certification including taking responsibility for all risks associated
their expectees during implementation as well as supply of
electrical installation to existing borehole

PUMP INSTALLATION

Single phase submersible pump minimum of 1.5kW — 230Volts
motor capable of pumping a minimum 20001/h at a head of 90m

Allow connection to existing Main DB board including 15 Amp
isolator, lightning arrestors and labelling

Unit

tem

ltem

ltem

ltem

Item

Item

No

No

Qty

Rate

Total




BILL OF QUANTITIES FOR BOREHOLE DRILLING

Client Name: Department of Health
B/Hole
item|Description Unit |Qty Rate|Total

Pump control panel complete with circuit breaker, lightning No 1
arrestors, starter, overload protection, low and high level sensor
6mm? x 4 core Submersible pump cable m 100
6mm?2 x 4 core 600/1000V VC/SWA/PVC/PVC grade copper cable
in ground including 1000mm excavation, back filling, compaction, m 68
etc.
Cable termination of 6mm? x 4 core cable No. 4
Isolator with enclosure installed in manhole at borehole Item 1
Allow for level control probes (high/low) complete installed in water
tank inter phased with level protector of pump installation including |  ltem 1
all wiring etc
Allow for earthing installation including 2m earth spike and 3m ftem 1
16mm PVC wire to minimize lightning attacks.
Provide certificate of compliance for electrical installation Item 1
WATER PURIFICATION
Provide the allowance not exceeting R220 500.00 nett for water
purification Treatment inclucive of all required connections. NOTE: No 1
These quantities are provisional and all works will be re-measured '
after completion.
Allow for profit and attendance if required No. 1

Carried to final summary
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) KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

PART C3. SCOPE OF WORKS
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C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
Project title: CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

Tender no: ZNTU 04290W [Project Code: | 058394

SECTION 1

1 EXTENT OF THE WORKS

1.1 EMPLOYERS OBJECTIVES
PROVISION OF BOREHOLES WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

1.2 OVERVIEW Olf THE WORKS
PROVISION OF BOREHOLES WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

1.3 EXTENT OF THE WORKS

THE SCOPE IS INCLUDE PROVISION OF BOREHOLES WITH BOOSTER PUMP AND WATER TREATMENT
SYSTEM

1.4 |LOCATION OF THE WORKS

The site is situated next to the Ntambanana Police Station and community Hall at Empangeni within Ntambanana
local Municipality.

1.5 |TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

2 ENGINEERING
2.1 |EMPLOYER'S DESIGN

2.2 |DESIGN BRIEF

completion contract

2.3 |DRAWINGS

A1 General arrangement drawing

Dana 1 nf7
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24

3.1

3.2

3.3

3.4

3.5

4.1

DESIGN PROCEDURES
Not applicable

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022, pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the
relevant documents.

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in
these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades", any "Supplementary Preambles”, the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical
Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim
whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles
and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS 1SO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS
Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated” or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these
tender documents.

Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor” or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.
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4.2 |APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1
4.3 PARTICULAR / GENERIC SPECIFICATIONS
The Contractor is referred to the following documents whether attached to this document or not:
SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan
Standard Preambles for all Trades (Rev 3) - DOH 2009 11095
General Electrical Specification E/1 to E/20
Lightning Protection Installation LP/1 to LP/6
4.4 CERTIFICATION BY RECOGNIZED BODIES
Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.
4.5 |AGREMENT CERTIFICATES
Not applicable
4.6 PLANT AND MATERIAL PROVIDED BY THE EMPLOYER
Not applicable
4.7 SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable
4.8 OTHER SERVICES AND FACILITIES
The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of
the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and
Sub-Contractors appointed directly by the Administration.
The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.
The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.
MANAGEMENT
5.1 APPLICABLE SANS 1921 STANDARDS
Tenderders are referred to
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT
5.2 RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
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The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day)
as per the table below:

CURRENT YEAR 3 EAR + 1
January w/days [
February w/days e )
March w/days R and
April w/days e 3
May w/days 335
June w/days file
July w/days P
August w/days 1 SRt 3
September w/days o 53
October w/days 3
November w/days D3
December w/days 3 5
5.3 MANAGEMENT MEETINGS
In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of
the Contracting firm and the General Foreman of the Works will always be required to be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employen\Principal Agent and copies will be circulated to all
persons attending the meetings and to others who need to be kept informed.
54 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.
5.5 ELECTRONIC PAYMENTS
The Contractor shall provide all required information to the Employer to facilitate electronic payments upon
request.
5.6 DAILY RECORDS
The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site. '
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.
5.7 BONDS AND GUARANTEES
The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent
(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.
5.8 PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.
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5.9

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at
all times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed
immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the
site.

5.10

5.1

Clause
Numbers
417

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Soil compaction certificates

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

The requirements for drawings, information and calculations for which the Contractor is responsible are:

shop drawings for tank stand and concrete bases must be submitted for approval 30 days prior to erections.

4.21

The responsibility strategy assigned to the Contractor for the works is:

Strategy A

4.2.2

The structural engineer is:

To be appointed by contractor

4.23

Drawings & other info are to be submitted in accordance with the contractors programme

N/A

4.3

The planning, programme and method statement are to comply with the following:

N/A
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4.12.1|Samples of materials
The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.
The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who
may reject all materials or workmanship not corresponding with the approved sample.
The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer
are:
0
4.12.2|Fabrication drawings that the contractor is to provide to the employer are:
None
4.12.3|Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all
fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works
not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved material and a ceiling shall be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable
door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled
by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works
for the duration of the Contract. The Contractor will be required to make the necessary application for connection
and give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment
of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made
from this telephone.
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SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.

4.14.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public Works.
Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The
Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The
notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed
where directed at the entrance to the site and remain there for the duration of the Contract.

4171

4.17.3

4.17.4

4.18

4.22

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or
pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

Investigate and provide detail drawings.

Requirement for detection apparatus

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as
prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this tender document relates, all work will be performed and machinery and
plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so
Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification’
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan’
. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered
inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,
and obligations in terms of the Act will be entertained.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

[Provide list of applicable contractors]
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C -2 C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS ]

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;
b) providing construction workers with access to condoms;
c) HIV counselling, testing and referral services: and

d) Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 ISO 4074, Condom Rubbers

3 Definitions and Abbreviations

3.1 Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3.2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus
AIDS: Acquired Immune Deficiency Syndrome

4 Obijectives
The objectives are to:
a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counselling.
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5 Requirements

5.1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS 1SO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration
of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services; and

€) comply with the requirements of 5.2.

The provisions of 5.1 ¢c) and d) do not apply to this contract.

5.2 HIV awareness programme
5.21 The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

b)  arrange for, provide a suitable venue, and instruct all construction workers to attend
the HIV Awareness Programme and notify the Employer's Representative of the
date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

5.2.2 The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum
of 90% of construction workers engaged in the works attend such a programme, when it
is conducted.

5.2.3 The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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The HIV/I Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial one
at the start of the contract)

Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity numbers,
trade / occupation and name of employer of all construction workers exposed to the
programme (see HIVISTI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer
(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may include
the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit
of the local community on two occasions in the community centre nearest to the building site. The
contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.

Page 3 of 3

Revision 9



KZN Department of Public Works
Effective Date:16 JANUARY 2023

C L

C3.3 - HIV/STI COMPLIANCE REPORT

Revision 9

Project Code:
Payment Claim number:

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

058394

Period covered by payment claim: |

1.

Distribution of condoms (briefly describe where and how condoms are distributed).

Voluntary testing (briefly describe the actions taken / information provided to promote testing).

Counselling, support and care (summarise information provided).

HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name Identity number Trade / occupation Name of employer

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor: Emplovyer's representative:
Name: Name:
Signature: Signature:

Date: Date:
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

PART C4. SITE INFORMATION
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C4.1 SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

Project title: | NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH BOOSTER

PUMP AND WATER TREATMENT SYSTEM

Tender No. ZNTU 04290W Project Code: 058394

C4.1

Site Information

C4.1

(@

(b)

(c)

C4.2

(@

GENERAL

Describe nature of ground, surface conditions, water table as visible in test holes, and other
indisputable facts that may affect construction. Provide available data and information.

Mountainous landscape characterizes the area where the place is situated. A geohydrologist
will need to be hired by the contractor to carry out the investigation.

Specific requirements must be described.

Any additional site information such as location, improvements on site, adjacent buildings,

environmental issues, etc. must be described in detail herein. If project is phased, indicate the

phased work procedure with a colour coded site plan or graphical key or sorts.

GEOTECHNICAL INVESTIGATION REPORT

The contract will include geotechnical study.

Page 1 of 1
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

PART C5 - DRAWINGS / ANNEXURES
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C5.1 - LIST OF DRAWINGS/ANNEXURES

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender No.: ZNTU 04290W Project Code: |058394

(Where drawings/annexure's are issued, document compilers must insert the following
paragraph and list the applicable drawings/annexure’s below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the
tender documentation. Where applicable, drawings/annexure's could be re-issued to the
Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION

A1 General arrangement drawing Elevated water tank and stand sections and pipe connections
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ANNEXURES

Annexure 1 Standard Preambles for all Trades (Rev 3) - DOH 2009
Annexure 2 General Electrical Specifications

Annexure 3 Lightning Protection Specifications

Annexure 4 Map of Tender submission location

Annexure 5 Joint Venture Agreement

Annexure 6 #REF!

Annexure 7 Heaith and Safety Specification

Annexure 8 Health and Safety Bill of Quantities

Annexure 9 Builders Lien Agreement

Annexure 10

Geotechnical Investigation Report (If applicable)

Annexure 11

EPWP Employment Contract

Annexure 12

Attendance Register - infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

ANNEXURES
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Annexure 5
- KWAZULU-NATAL PROVINCE Joint Venture Agreement
= REPUBLC OF SOUTH AFRICK (March 2004)
(First Edition of CIDB document 1017)
PREAMBLE

This agreement is made and entered into by and between

Revision 9

of the first part and

of the second part and

of the third part.
(allow for additional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
(name of Employer)

to the KZN Department of Public Works in respect of the following project:
for (brief description of Contract)

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH

BOOSTER PUMP AND WATER TREATMENT SYSTEM

Now it is hereby agreed as follows :

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’,'B’and ‘C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules “A’, ‘B’ and ‘C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation
Unless inconsistent with the context, an expression in the Agreement which denotes:

* any gender shall include the other genders

+ a natural person shall include a juristic person and vice versa

« the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail.

Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Committee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall
engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in
the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the Members

Interests.

Management

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof,
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Confidentiality

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be
disclosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior
written consent of the Management Committee.

Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the

prior written consent of the Management Committee.

Variations to Aareement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the
Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture by
the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlied and managed by the Management Committee, which, within the terms of
the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively
by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may consider
necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed
by its chairman.

Management Committee

Composition

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member and
each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members cf the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the absent
Representative.
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest. If
two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of
such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management Committee,
Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved in
regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which shall
be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. Such
minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the chairman
not later than three working days after receipt of the minutes by the Representative.

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture.

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved
and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for approval
at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member's Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set out
in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the Members’
Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer's name and address.

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ (Financial)

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or
guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule 'C’, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ (Contributions by Members)

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalif of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does
not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to
do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate
the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any
moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitied to proceed in terms of Clause 6, as if the Member had breached
the Agreement.
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DISPUTES

Settlement
The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, the
Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by such
agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to
a resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days after
the mediator has expressed his opinion, failing which the mediator's opinion shall be deemed to have been accepted by all Members
and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the
Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, be
made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20
For and on behalf of [Company]
by [name] who warrants his authority to do so.
As witnesses 1. As witnesses 2.

Member No. 2

Thus done and signed at this day of 20

For and on behalf of [Company]
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who warrants his authority to do so.

As witnesses 1.

Thus done and signed at

As witnesses 2.

Member No. 3

this day of 20

For and on behalf of

[Company]

by fname]

who warrants his authority to do so.

As witnesses 1.

[Allow for additional parties as necessary].

As witnesses 2.
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Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:

Project Name: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH

BOOSTER PUMP AND WATER TREATMENT SYSTEM

Project Code:

Agent Name:
Region:
District:

Ward no.:

058394
Ms. L. Ntuli (Head Office)

Northern Region
Ulundi
5
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HEALTH AND SAFETY IMPLEMENTATION COSTING

Contractor to give a breakdown of his Health and Safety costs on this sheet.

KZN Department of Public Works
Effective Date:16 JANUARY 2023

ITEM DESCRIPTION UNIT| QUAN- | MONTHS |  RATE AMOUNT
TITY (indicative)
(a) (b) (a) x (b)
1 |MEDICALS
11 |Pre-employment medical Nr. -
12 |Re-medicals - yearly Nr. -
TOTAL
2 |PERSONAL PROTECTIVE EQUIPMENT
21 |Overalls Nr.
2.2 |Hard Hats Nr.
23 |Safety boots/shoes Nr.
24 |Gloves Nr.
25 |Gumboots steel toe cap Nr.
2.6 |Safety glasses Nr.
27 |Reflector Bibs Nr.
28 |Barricading Material M
29 |Dust masks Box
20
TOTAL
3 |FIRE FIGHTING
3.1 |Fire extinguishers - 4.5Kg Nr.
32 |Surveys - Annual Service Nr.
TOTAL
4 |HEALTH AND SAFETY PERSONNEL
41 |Safety Manager Nr.
42 |Safety Officer Nr.
43 |Construction Phase Safety, Health, Environmental and Nr.
Waste Management Plan
TOTAL
5 |FACILITIES
51 |Provision of ablution facilities Nr.
52 |Service and maintenance of ablution facilities Nr.
5.3 |Provision of eating areas Nr.
54 |Cleaning of Lay down and other storage areas Nr.
55 |Wash hand basin Nr.
56 |Hot and Cold running water Nr.
57 |Degreasing & Toilet soap Nr.
TOTAL
6 |FALL PREVENTION/ PROTECTION
61 |Safety harnesses with double lanyards Nr.
62 |Safety harnesses with Scaffold hooks Nr.
63 |Lifelines and vertical fall arrest systems Nr.
64 |Scaffolding — material, erection and inspection (Estimate Nr.
for project)
65 |Temporary hand railing material and kick flats Nr.
6.6 |Chin Straps Nr.
TOTAL

Revision 8




7 |FIRST AID

7.1 Replenishment of boxes and other Supplies

TOTAL

Pona 9 ~c 4

Nr
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8
81 |SHE Representative Nr.
82 |First Aid Level 1 Nr.
83 |Fire Fighting Nr.
TOTAL
9 |SIGNAGE
91 |All Signage as required by Law, regulatory, warning and Nr.
information
9.2 |Posters for awareness Nr.
TOTAL
10 (ELECTRICAL
101 [Replacement of Locks required for lockouts Nr.
102 |Replacement of tags Nr.
103 |Replacement for Permit books Nr,
104 |Replacement of Callipers Nr.
TOTAL
11 |OTHERS (Project Specific)
11.1 Nr.

TOTAL
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GRAND TOTAL TO BE CARRIED TO THE PRELIMINARIES AND GENERAL IN BILL OF QUANTITIES
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WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA
CLINIC: PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER
TREATMENT SYSTEM

Region: King Cetshwayo District Municipality: Ntambanana Local Municipality: Ward Nr.33

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the
Works to be executed on the Site

Thus done and signed at

on

[Date]

Name of signatory

Capacity of signatory

As witness

For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto
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ADDITIONAL SPECIFICATION - EPWP

CONTENTS

SL 01
SL 02
SL 03
SL 04
SL 05
SL 06
SL 07
SL 08
SL 09
SL 10
SL 11
EXAMPLE

SL 01

SL 02
SL 02.01

EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) Infrastructure Projects:

SCOPE

TERMINOLOGY AND DEFINITIONS

APPLICABLE LABOUR LAWS

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
EMPLOYER’S RESPONSIBILITIES

PLACEMENT OF RECRUITED EPWP BENEFICIARY

TRAINING OF YOUTH WORKERS

BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA
CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY
PROVINCIAL RATES OF PAY

MEASUREMENTS AND PAYMENT

EPWP EMPLOYMENT AGREEMENT

SCOPE

This project is part of the Expanded Public Works Programme aims to train young people and
provide them with practical work experience as part of this programme. Youth aged between 18
and 35 will be recruited and trained in skills relevant to the work to be done on this project. These
youth will have to be employed by the contractor as part of this project so that they can gain their
work experience on these projects. The training of the youth will be coordinated and implemented
by a separate service provider. This service provider will provide the contractor with a list of all
the youth and the training each of these youth have received. The Contractor will be required to
employ all of these youth for a minimum period of 6 months. Furthermore the Contractor will be
required to supervise these youth to ensure that the work they perform is of the required standard.
If necessary the contractor’s staff will be required to assist and mentor the youth to ensure that
they are able to perform the type of work they need to do to the satisfactory standards required.
The contractor will not be required to employ all youth in the programme at the same time, but
may rotate the youth on the project, as long as all youth are employed for the minimum duration
stated earlier.

This specification contains the standard terms and conditions for workers employed in elementary
occupations and trained on a Expanded Public Works Programme (EPWP) for the Infrastructure
Programme.

TERMINOLOGY AND DEFINITIONS

TERMINOLOGY

(a) EPWP  The Code of Good Practice for Expanded Public Works Programmes, which has
been gazetted by the Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In terms of the Code of Good
Practice, the workers on these projects are entitled to formal training, which will
be provided by training providers appointed (and funded) by the Department of
Labour. For projects of up to six months in duration, this training will cover life-
skills and information about other education, training and employment
opportunities.

(b) EPWP  Expanded Public Works Programme, a National Programme of the government of
South Africa, approved by Cabinet.

(c) UYF Umsobumvu Youth Fund.
(d) DOL Department of Labour.
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DEFINITIONS

(a) ‘“employer’ means the contractor or any party employing the worker / beneficiary
under the EPWP Programme.

(b) “client’ means the Department of Public Works.

(c) “worker/trainee” means any person working or training in an elementary occupation on a
EPWP.

APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial

Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January
2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works
Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister
of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in the
scope of work and which unskilled or semi-skilled workers undertake.

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

DEFINITIONS
(@) “department” means any department of the State, implementing agent or contractor:

(b) “employer” means any department that hires workers to work in elementary occupations on
a EPWP;

(c) “worker’ means any person working in an elementary occupation on a EPWP;
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work:

(e) “management” means any person employed by a department or implementing agency to
administer or execute a EPWP;

(f) “task” means a fixed quantity of work;
(9) “task-based work” means work in which a worker is paid a fixed rate for performing a task;

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed:
(i)  “time-rated worker” means a worker paid on the basis of the length of time worked

()  “Service Provider’ means the consultant appointed by Department to coordinate and
arrange the employment and training of labour on EPWP infrastructure projects.

JERMS OF WORK

(a) Workers on a EPWP are employed on a temporary basis.
(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on a
EPWP.

(c) Employment on a EPWP does not qualify as employment and a worker so employed does
not have to register as a contributor for the purposes of the Unemployment Insurance Act 30

NORMAL HOURS OF WORK
(@)  An employer may not set tasks or hours of work that require a worker to work—

(i) more than forty hours in any week
(i) on more than five days in any week: and
(i) for more than eight hours on any day.

(b) An employer and a worker may agree that the worker will work four days per week. The
worker may then work up to ten hours per day.
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(c) A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks (based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.

MEAL BREAKS

(@) A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

(b)  An employer and worker may agree on longer meal breaks.

(c) A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

SPECIAL CONDITIONS FOR SECURITY GUARDS
(a) A security guard may work up to 55 hours per week and up to eleven hours per day.

(b) A security guard who works more than ten hours per day must have a meal break of at least
one hour duration or two breaks of at least 30 minutes duration each.

DAILY REST PERIOD

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker starts
work.on the next day.

WEEKLY REST PERIOD

Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during their
ordinary hours of work (“emergency work”).

WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(@) A worker may only work on a Sunday or public holiday to perform emergency or security work.

(b) Work on Sundays is paid at the ordinary rate of pay.

(c) A task-rated worker who works on a public holiday must be paid —
' (i) the worker’s daily task rate, if the worker works for less than four hours;
(i) double the worker's daily task rate, if the worker works for more than four hours.

(d) A time-rated worker who works on a public holiday must be paid —

(i) the worker’s daily rate of pay, if the worker works for less than four hours on the
public holiday;

(i) double the worker’s daily rate of pay, if the worker works for more than four hours
on the public holiday.
SICK LEAVE

(@)  Only workers who work four or more days per week have the right to claim sick-pay in terms
of this clause.

(b) A worker who is unable to work on account of iliness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.

(c) A worker may accumulate a maximum of twelve days' sick leave in a year.

(d) Accumulated sick-leave may not be transferred from one contract to another contract.
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(e) An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

() An employer must pay a time-rated worker the worker’s daily rate of pay for a day's sick
leave.

(9) An employer must pay a worker sick pay on the worker’s usual payday.

(h)  Before paying sick-pay, an employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker is ~

(i) absent from work for more than two consecutive days; or
(i) absent from work on more than two occasions in any eight-week period.
(i) A medical certificate must be issued and signed by a medical practitioner, a qualified nurse

or a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

() A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

MATERNITY LEAVE
(@) A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave.

(c) A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

(d) A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

(e) A worker may begin maternity leave —

(i) four weeks before the expected date of birth; or
(ii) on an earlier date ~
1) if a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(2) if agreed to between employer and worker; or

(i) on a later date, if a medical practitioner, midwife or certified nurse has certified
that the worker is able to continue to work without endangering her health.

() A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

(9) A worker who returns to work after maternity leave, has the right to start a new cycle of
twenty-four months employment, unless the EPWP on which she was employed has ended.

FAMILY RESPONSIBILITY LEAVE

(a) Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(i) when the employee’s child is born;
(ii) when the employee’s child is sick;
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(iii) in the event of the death of —
(1) the employee’s spouse or life partner
2) the employee’s parent, adoptive parent, grandparent, child, adopted

child, grandchild or sibling

STATEMENT OF CONDITIONS
(a) An employer must give a worker a statement containing the following details at the start of
employment -

(i) the employer’s name and address and the name of the EPWP;

(i) ~ the tasks or job that the worker is to perform;

(i)  the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

(iv)  the worker's rate of pay and how this is to be calculated;
(V) the training that the worker may be entitled to receive during the EPWP.

(b) An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

(c) An employer must supply each worker with a copy of the relevant conditions of employment
contained in this specification.

(d) An employer must enter into a formal contract of employment with each employee. A copy of
a pro-forma is attached at the end of this specification.

KEEPING RECORDS
(a) Every employer must keep a written record of at least the following —
(i) the worker’s name and position;
(i) in the case of a task-rated worker, the number of tasks completed by the worker;
(iii) in the case of a time-rated worker, the time worked by the worker;
(iv) payments made to each worker.

(b) The employer must keep this record for a period of at least three years after the completion
of the EPWP.

PAYMENT
(a) A task-rated worker will only be paid for tasks that have been completed.

(b) An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted an
invoice to the employer. Payment must be made in cash, by cheque or by direct deposit into
a bank account designated by the worker.

(c) A time-rated worker will be paid at the end of each month and payment must be made in
cash, by cheque or by direct deposit into a bank account designated by the worker.

(d) Paymentin cash or by cheque must take place —

(i) at the workplace or at a place agreed to by at least 75% of the workers; and
(i) during the worker's working hours or within fifteen minutes of the start or finish of
work;
(e) Al payments must be enclosed in a sealed envelope which becomes the property of the
worker.

(f)  An employer must give a worker the following information in writing —

(i) the period for which payment is made;
(i) the number of tasks completed or hours worked:;
{iii) the worker’s earnings;
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any money deducted from the payment;

the actual amount paid to the worker.

(9

(h)

If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

DEDUCTIONS

(a)
(b)

(c)

(d)

An employer may not deduct money from a worker's payment unless the deduction is
required in terms of a law.
An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

An employer who deducts money from a worker's pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.

An employer may not require or aliow a worker to —

(i) repay any payment except an overpayment previously made by the employer by
mistake;
(ii) state that the worker received a greater amount of money than the employer

actually paid to the worker; or
(i) pay the employer or any other person for having been employed.

HEALTH AND SAFETY

(a

(b)

Employers must take all reasonable steps to ensure that the working environment is healthy
and safe and that all legal requirements regarding health and safety are strictly adhered to.

A worker must:

(i) work in a way that does not endanger his/her health and safety or that of any
other person;

(i) obey any health and safety instruction;

(iii) obey all health and safety rules;

(iv) use any personal protective equipment or clothing issued by the employer;

v) report any accident, near-miss incident or dangerous behaviour by another

person to their employer or manager.

COMPENSATION FOR INJURIES AND DISEASES

(a)

(b)
(c)
(d)

It is the responsibility of employers to arrange for all persons employed on a EPWP to be
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.

A worker must report any work-related injury or occupational disease to their employer or
manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to injuries
caused by accidents outside the workplace such as road accidents or accidents at home.
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(" 5L04.18  TERMINATION

(a) The employer may terminate the employment of a worker provided he has a valid reason
and after following existing termination procedures.

(b) A worker will not receive severance pay on termination.

(c) A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

(d) A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-month
period.

(e) A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

SL04.19  CERTIFICATE OF SERVICE
(@) On termination of employment, a worker is entitied to a certificate stating —

(i) the worker’s full name;

(i) the name and address of the employer;
iii) the SPWP on which the worker worked;
(iv) the work performed by the worker;

(v) any training received by the worker as part of the EPWP;
(vi) the period for which the worker worked on the EPWP;
(vii) any other information agreed on by the employer and worker.

SL 05 EMPLOYER’S RESPONSIBILITIES
The employer shall adhere to the conditions of employment as stipulated in the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes. Over
and above the conditions stipulated above, he shall be responsible to:

(a) formulate and design a contract between himself/ herself and each of the recruited EPWP
beneficiary, ensuring that the contract does not contravene any of the Acts stipulated in
South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of a pro-forma
contract is attached at the end of this specification);

(b) screen and select suitable candidates for employment from the priority list of EPWP
beneficiary provided by the Umsobumvu Youth Fund (UYF);

(c) ensure that the recruited EPWP beneficiary are made available to receive basic life skills
training which will be conducted and paid for by the Umsobumvu Youth Fund;

(d) ensure that all EPWP beneficiary receive instruction on safety on site prior to them
commencing with work on site;

(e) ensure that all EPWP beneficiary are covered under workmen’s compensation for as long
as they are contracted to the contractor. Payment to the Compensation Commissioner shall
be the responsibility of the contractor;

(f) assist in the identification and assessment of potential EPWP beneficiary to undergo
advanced technical training in respective trades;

(9) testand implement strict quality control and to ensure that the health and safety regulations
are adhered to;

(h)  provide all EPWP beneficiary with the necessary protective clothing as required by law for
the specific trades that they are involved in.

(i)  provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-
contractors; and

(i) ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed
payment method as stipulated in the contract with the EPWP beneficiary.
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PLACEMENT OF RECRUITED EPWP BENEFICIARY

Employers will be contractually obliged to:

(a) employ EPWP beneficiary from targeted social groups from the priority list provided by the
Service Provider/ Umsobumvu Youth Fund.
(b) facilitate on-the-job training and skills development programmes for the EPWP beneficiary;

(c) achieve the following minimum employment targets:
0] 55% people between the ages of 18 and 35
(ii) 55% women; v
iii) 2% people with disabilities.
(d) brief EPWP beneficiary on the conditions of employment as specified in sub clause SL
04.09 above;
(e) enter into a contract with each EPWP beneficiary, which contract will form part of the
Employment Agreement;

(f)  allow EPWP beneficiary the opportunity to attend life skills training through DOL. This shall
be arranged at the beginning of the contract;

(9) ensure that payments to EPWP beneficiary are made as set out in sub clauses SL 04.14
and SL 04.15 above.

(h) set up of personal profile files as prescribed by EPWP beneficiary and as set out in sub
clause SL 04.13 above.

(i) inaddition to (h) - a copy of the 1.D;
- qualifications;
- career progress;
- EPWP Employment Agreement, and
- list of small trade tools;
must be included in the EPWP beneficiary's personal profile file.

TRAINING OF EPWP BENEFICIARY

Three types of training are applicable, namely
Life skills;
On the job training and
Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA :

EPWP beneficiary shall be employed on the projects for an average of 6 months.

EPWP beneficiary shall be deployed on projects in the vicinity of their homes. The same
arrangements as for other workers regarding accommodation, subsistence and travel
shall be applicable to EPWP beneficiary.

(a) Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module will
be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-
planning before actual construction starts, alternatively this will be spread over the duration
of the contract period. The contractor will be required to work closely with the person to
schedule the training sessions so that the timing of the training is aligned with the

contractors work schedule and his demand for workers.

(b) On-the job training
The Employer shall provide EPWP beneficiary with on-the-job training to enable them to
fulfil their employment requirements. The employer shall also be expected to closely
monitor the job performance of EPWP beneficiary and shall identify potential EPWP
beneficiary for skills development programmes.
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(c) Technical skills training
The Employer shall assist in identifying EPWP beneficiary for further training. These EPWP
beneficiary will undergo further technical training to prepare them for opportunities as semi-
skilled labourers.

Such training will comprise of an off-site theoretical component and practical training on-site.

The contractor will be responsible for on-site practical work under his supervision. EPWP
beneficiary who graduate from the first phase of the training programme will be identified
and given opportunities to register for skills development programmes. These can
ultimately result in a accredited qualification. The programme will consist of theoretical
instruction away from the construction site as well as on-site practical work under the
supervision of the employer. Candidates will be entitled to employment to complete all
training modules.

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA
SL 08.01 PREAMBLE

The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works
Programmes encourages:

optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

a focus on targeted groups which consist of namely youth, consisting of women, female-
headed households, disabled and households coping with HIV/AIDS; and

the empowerment of individuals and communities engaged in a SPWP through the
provision of training.

SL08.02 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(@) The EPWP beneficiary of the programmes should preferably be non-working individuals
from the most vulnerable sections of disadvantaged communities who do not receive any
social security pension income. The local community must, through all structures available,
be informed of and consulted about the establishment of any EPWP

(b) In order to spread the benefit as broadly as possible in the community, a maximum of one
person per household should be employed, taking local circumstances into account.

(c) Skilled artisans from other areas may be employed if they have skills that are required for a
project and there are not enough persons in the local communities who have those skills or
who could undergo appropriate skills training. However, this should not result in more than
20% of persons working on a programme not being from local communities.

(d) Programmes should set participation targets for employment with respect to youth, single
male- and female-headed households, women, people with disabilities, households coping
with HIV/AIDS, people who have never worked, and those in long-term unemployment.

(e) The proposed targets as set out in sub clause SL 06 (c)

55% youth from 18 to 35 years of age;
55% women;
2% disabled.

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR
The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted to
the employer. Over and above the construction and project management responsibilities, the

employer will be expected to perform the tasks and responsibilities as set out in clause SL 05
above.
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PROVINCIAL RATES OF PAY

It is stipulated that youth workers on the EPWP receive a minimum of R 1 000 per month whilst
working and R 600 per month whilst on training in ALL provinces. Should EPWP beneficiary be
attending fraining whilst employed by the contractor, the contractor will still be responsible for
payment to the EPWP beneficiary whilst at training.

MEASUREMENTS AND PAYMENT

The number of EPWP beneficiary specified for this contract that will receive life skills
training is 0 and technical training is 0

PAYMENT FOR TRAINING OF EPWP BENEFICIARY
(TARGET:- 10 EPWP BENEFICIARY)

Skills development and Technical training for EPWP beneficiary for an average of 10 days
...... (Prov.Sum)...................Unit: RIEPWP beneficiary

The above item is only applicable if DoL does not fund the Technical Training PRIOR to site
handover.

Penalty due to not meeting the target as in
ST Iy 1 1 P Unit: EPWP beneficiary

LESS R 2000 per EPWP beneficiary

PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING

Life skills training for 26 days:

01 Travelling (based on 50 km/EPWP beneficiary) ...............ccoooviiiiiniiiinnn. Unit: km
02  Accommodation...............ccooeeviiiiiiiniee (Prov.Sum).....Unit: R/EPWP beneficiary
03 Profitand attendance.................c.ooiiiuiiiiiiii e Unit: %
Skilled development and Technical training:

01 Travelling (based on 50 km/EPWP beneficiary)...............ocoouiviieeeoieiiieen e, Unit: km
02 Accommodation..................ooviiiiiiii e (Prov.Sum)....Unit: RFEPWP beneficiary
03 Profitand attendance ...................cooooi Unit: %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be
the distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall
include full compensation to safely transport the youth workers to and from the training venue/s.

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be the
amounts in Rand expended for accommodation and daily meal allowances for the EPWP
beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be
corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid to
the contractor on the value of each payment pertaining to the accommodation and advance meal
allowances to cover his expenses in this regard.
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ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING

Life skills training for 26 days ..........cc.ccoiviiie i Unit: worker-days

Skilled development and Technical training for EPWP beneficiary for (....... )
AAYS. . i e Unit: worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training
multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during
periods of off-site training.

EMPLOYMENT OF EPWP BENEFICIARY
Employment of EPWP beneficiary....................................(Prov.Sum).Unit: R/ worker-month

Employment of EPWP beneficiary.......................o (Prov.Sum)¥a.Unit: R/ worker-month

The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates of
R......... multiplied by the period employed in months and the rate tendered shall include full
compensation for all costs associated with the employment of EPWP beneficiary and for
complying with the conditions of contract. The cost for the training shall be excluded from this
item. This item is based on 6 months appointment for EPWP beneficiary.

PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with the
exception of Correctional Services contracts where the EPWP beneficiary top would be blue and
the bottom orange.

Profit and attendanCe. .. ...ooooe e e e Uit %

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the
supply of EPWP designed overalls, as per the specification provided by the EPWP unit, arranged
by the Service Provider. The Engineer will have sole authority to spend the amounts or part
thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the contractor on
the value of each payment pertaining to the supply of overalls to cover his expenses in this regard.

PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

Provide all EPWP beneficiary with prescribed tools for their respective trades.

Specification for the mentioned tools to be provided by the EPWP Service Provider. These
tools will become the property of the EPWP beneficiary after the completion of the
PrOGramMIME. ... .cceeeiiiieiiiieeiee e enieeneee e e e (Prov.Sum)....Unit: R 500-00 /youth worker

Profit and attendancCe. ... ... e Unit: %

APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

Appointment of ( ) EPWP beneficiary team leader/s for the duration of the

contract.......ccociiiiineieimni (Prov.Sum)........... Unit: R / EPWP beneficiary
team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between
the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the sourcing
of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER .........cccooiiiiiiiii e Unit: hours

The tendered rate shall include full compensation for the cost of liaising with the Service Provider
and Social Facilitators on all issues regarding the works.

Page 11 of 12



KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9
PAGE |ITEM
NO NO |DESCRIPTION UNIT QUANTITY |RATE AMOUNT
1 BILLNO 2
1 EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY
INFRASTRUCTURE PROJECTS
1 PREAMBLES
1 Tenderers are advised to study the Additional Specification SL:
Employment and training of Labour on the Expanded Public
Works Programme (EPWP) Infrastructure Projects
as bound elsewhere in the Bills of Quantities and
then price this Bill accordingly
1 TRAINING OF EPWP BENEFICIARY
1 (TARGET: 10 EPWP BENEFICIARY)
1 Skills development and Technical training:
1 1 |Skills development and technical training for EPWP beneficiary Item 1
for an average of 10 days (ref. SL11.01.01)
1 2 [Penalty due to not meeting the target as in SL 11.01.02 Y/Work | R2,000.00
1 TRAVELLING AND ACCOMMODATION DURING OFF
| SITE TRAINING:
1 Life skills training for 0 days (ref. SL 11.02.01)
1 3 |Travelling (based on 50km/EPWP beneficiary) km 500
1 4 |Profit and attendance on ltems 1,2 & 3 %
1 EMPLOYMENT OF EPWP BENEFICIARY
1 5 |Employment of EPWP beneficiary {30 youth) [New Office Block] Item 1
1 The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 100/day multiplied by the
period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment
of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 6 months appointment for EPWP beneficiary
1 6 _|Employment of EPWP beneficiary(40 youth) [Parking garage] Item 1

TOTAL CARRIED TO SUMMARY
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UNIT

QUANTITY

RATE

AMOUNT

10

11

12

13

14

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 110/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

Employment of EPWP beneficiary (30 youth) [Conference Centre &
Canteen]

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 120/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

PROVISION OF EPWP DESIGNED OVERALLS TO
YOUTH WORKERS

Supply EPWP designed overalls to EPWP beneficiary (ref. SL
11.05.01) for 100 workers

Profit and attendance on Items 5 - 8 (ref. SL 11.05.02)

PROVISION OF SMALL TOOLS FOR
EPWP BENEFICIARY

Supply of small tools to EPWP beneficiary. Specification to be
supplied by the EPWP-NYS Serviced Provider for the
respective trades (ref. SL 11.06.01) for 100 workers

Profit and attendance (ref. SL 11.06.02)

APPOINTMENT OF YOUTH TEAM LEADERS

Appointment of EPWP beneficiary Team Leaders for the duration of the

contract (ref. SL 11.07)

Liaison with Service Provider (ref. SL 11.08)

Profit and attendance on Items 12 & 13

Item

Item

%

Item

%

Item

Hrs

%

7.5

7.5

30

7.5
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FINAL TOTAL CARRIED TO PRELIMINARY AND GENERAL IN BILL OF QUANTITIES "
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC
WORKS PROGRAMME (EPWP)

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394:
Project title: NTAMBANANA CLINIC: PROVISION OF BOREHOLE WITH
BOOSTER PUMP AND WATER TREATMENT SYSTEM

Project Code: 058394 EPWP NO: N/A

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this specification.
The use of plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities which must
be done by hand, and this clause does not over-ride any of the requirements in the generic labour intensive
specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope
of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of
plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed
will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives

The employer’s objectives .are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works shall
be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF leve: 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a
skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description
Team leader / 2 Apply Labour-Intensive Construction This unit standard must be completed, and
supervisor Systems and Techniques to Work
Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain = any one of these 3 unit standards
Water and Sanitation Services

Page 1 of 5
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Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Personnel NQF level Unit standard titles Skills programme description
Foreman/supervisor 4 Implement Labour-intensive Construction
Systems and Techniques This unit standard must be completed, and

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain = any one of these 3 unit standards
Water an Sanitation Services

Use Labour-Intensive Construction
Methods to Construct, Repair and

Maintain structures | |
Site Agent /Manager 5 Manage Labour-Intensive Construction | Skills Programme against this singie unit
(i.e. the contractor's Processes standard

most senior
representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

11
1141

1.1.2

1.1.3

114

1.2

Requirements for the sourcing and engagement of labour.

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of
Labour.

Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.
The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 1.1.3.
The Contractor shall, through all available community structures, inform the local community of the labour-intensive
a) " where the head of the household has less than a ;Srim‘;ry'school educéiion;' 4 T ’
b) that have less than one full time person earning an income;
c) where subsistence-agriculture is the source of income.
d) that who are not in receipt of any social security pension income
The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:
a) 55% women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.
Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
122 Contract participation goals
1.221 There is no specified contract participation goal for the contract. The contract participation goal

shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.

1.222  The wages and allowances used to calculate the contract participation goal shall, with respect to
both time-rated and task rated workers, comprise all wages paid and any training allowance paid in
respect of agreed training programmes.
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1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

1.25 Variations to SANS 1914-5
1.2.51 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

1252 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
labour.

Training of targeted labour

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to
master the basic work techniques required to undertake the work in accordance with the requirements of the
contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the Department of
Labour. This training will take place as close to the project site as practically possible. The contractor must
access this training by informing the relevant regional office of the Department of Labour in writing, within 14
days of being awarded the contract, of the likely number of persons that will undergo training and when such
training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP Unit,
Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for
every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who attend
formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior to
submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

1

Scope
This specification establishes general requirements for activities which are to be executed by hand involving the
following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
¢) low-volume roads and sidewalks

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to this
Contract, the requirements of this specification shall prevail.

Hand excavateable material
Hand excavateable material is material;
a) Granular materials:

i} whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense, or
dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to the
horizontal) into the material being used.

[

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily when |Very soft Geological pick head can easily
scraped with a geological be pushed in as far as the shaft
pick. of the handle.

o P
FPage3ofs
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Loose

Small resistance to  [Soft
penetration by sharp end of
a geological pick.

Easily dented by thumb; sharp
end of a geological pick can be
pushed in 30-40 mm; can be
moulded by fingers with some
pressure.

Medium dense

Considerable resistance to |Firm
penetration by sharp end of
a geological pick.

indented by thumb with effort;
sharp end of geological pick
can be pushed in upto 10 mm;
very difficult to mould with
fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to stiff Can be indented by thumb-nail;
penetration by the sharp slight indentation produced by
end of a geological pick; pushing geological pick point
requires many blows for into soil; cannot be moulded by
excavation. fingers.

Very dense High resistance to repeated |Very stiff Indented by thumb-nail' with
blows of a geological pick. difficulty; slight indentation

produced by blow of a
geological pick point.

4 Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer

shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of the
backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains
no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil
when tested comparatively with a DCP.

6 Excavation

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand. Harder
material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated by
hand.

7 Clearing and grubbing
Grass and small bushes shall be cleared by hand.

8 Shaping

All shaping shall be undertaken by hand.
9 Loading

All'loading shall be done by hand, regardless of the method of haulage.
10 Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150 m.

" Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

12 Spreading
All material shall be spread by hand.
13 Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.
14 Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
15 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected, loaded,
off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not
greater than 150m.

Grout shall be mixed and placed by hand.
16 Manufactured Elements
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Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In addition,
the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper handhold
on them.
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(Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for local labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]........vveverevea..

AND

[WORKER NAME].......ouueeereescerecrriesirnns
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1. PARTIES
The Parties to this Agreement are -

1.1.  Contractor:

herein represented by:

duly authorised thereto

And
1.2, Mr/Me:
[worker's name]
2. DEFINITIONS AND INTERPRETATION
2.1.  Inthis Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the
context-
“Agreement” means the contents of this Agreement.
“Company” means the company that employs the worker
“Department” means the Department of Public Works
“Worker” is a person that performs a specific or necessary task or who completes tasks
in a certain way
“EPWP” The Expanded Public Works Programme is a government programme aimed
at the alleviation of poverty and unemployment. The programme ensures the
full engagement on Labour Intensive Methods of Construction (LIC) to
contractors for skills development. The EPWP focuses at reducing
unemployment by increasing economic growth by means of improving skills
levels through education and training and improving the enabling environment
for the industry to flourish.
3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.
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( 1. TERMS AND CONDITIONS

°

The worker will have no entitlement to the benefits of a full time employee, namely;

The worker should not have the expectation that this contract will be renewed or extended.

The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

The worker must meet the standards and requirements of the contractor

The worker must render his/her services during normal working hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

5. REMUNERATION

The worker will receive compensation to the amount of R 00 which must be paid by
the 25" or on the last day of each month.

6. ROLES AND RESPONSIBILITIES

6.1

Employer / Worker

Work for in terms of the period as specified in the employment agreement
contract.

Be available for and participate in all learning and work experience required by the company.
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

- Certified identity document not longer than 3 months
. ID size photos
. Sign employment contract
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6.2 Employer
> Employ the worker for a period specified in the agreement.
> Provide the worker with appropriate work based experience in the work environment.
> Facilitate payments of wages / stipends.
> Keep accurate records of workers.
° Where a worker/ learner is disabled, the employer will have to provide in the additional needs eg.

special materials, learning aids and in some cases physical or professional support (such aids remain
the property of the employer).

> Keep up to date records of learning and discuss progress with the intern on a regular basis.
> Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

> Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements.

> Ensure the daily attendance register is signed by the worker.

7. DURATION.

This agreement commences on:

and

expires on:

BREACH.
If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of a

written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim
specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

CONDITIONS OF EMPLOYMENT
9.1. Meal Breaks

9.1.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

9.1.2  Anemployer and worker may agree on longer meal breaks.
9.1.3  Aworker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by another

worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her duties
during the meal break.

9.1.4 A worker is not entitied to payment for the period of a meal break. However, a worker who is paid on the
basis of time worked must be paid if the worker is required to work or to be available for work during the
meal break.

9.2.  Special Conditions for Security Guards (Only applicable to security Guards)
9.2.1 A security guard may work up to 55 hours per week and up to eleven hours per day.

9.2.2 A security guard who works more than ten hours per day must have a meal break of at least one hour or
two breaks of at least 30 minutes each.

9.3. Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform work

which must be done without delay and cannot be performed by workers during their ordinary hours of work
("emergency work").

9.4. Work on Sundays and Public Holidays

9.4.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
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Work on Sundays is paid at the ordinary rate of pay.
A task-rated worker who works on a public holiday must be paid;
(a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

A time-rated worker who works on a public holiday must be paid

(a) the worker's daily rate of pay, if the worker works for less than four hours on the public
holiday;
(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
public holiday.
Sick leave

Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this
clause.

A worker who is unable to work on account of illness or injury is entitled to claim one day's paid sick
leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
An employer must pay a worker sick pay on the worker's usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic
staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

Maternity Leave
A worker may take up to four consecutive months' unpaid maternity leave.
A worker is not entitied to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave and when she
will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave as follows;
(a) four weeks before the expected date of birth; or
(b) on an earlier date

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or

(i) if agreed to between employer and worker; or
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(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stilibirth.
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Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances;

(a) when the employee's child is born;
(b) when the employee's child is sick;
(c) in the event of a death of

(i) the employee's spouse or life partner;

(i) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

Keeping Records

Every employer must keep a written record on site for the duration of the project and three (3) year after
completion records should consists of at least the following;

(a) the worker's name and position;

(b) copy of an acceptable worker identification

(c) in the case of a task-rated worker the number of tasks completed by the worker;

(d) in the case of a time-rated worker, the time worked by the worker;

(e) payments made to each worker in a form of Proof of Payment, Payroll registers and the

acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the
EPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.
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9.9.7 Payment in cash or by cheque must take place

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.9.8 An employer must give a worker the following information in writing

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

9.9.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

9.9.10 If aworker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four hours.
Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where the

employer has given employees notice on the previous working day that no work will be available due to
inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 An employer may not deduct money from a worker's payment unless the deduction is required in terms
of a law.

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

9.11.4 Itis the responsibility of the employers to arrange for all persons employed on a Project to be covered in
terms of the Unemployment insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or allow a worker to

(a) repay any payment except an overpayment previously made by the employer by mistake;
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(b) state that the worker received a greater amount of money than the employer actually paid
to the worker; or

(c) pay the employer or any other person for having been employed.
9.12. Health and Safety
9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.

9.12.2 A worker must;

(a) work in a way that does not endanger his/her health and safety or that of any other person;
(b) obey any health and safety instruction;

(c) use any personal protective equipment or clothing issued by the employer;

(d) report any accident, near-miss incident or dangerous behaviour by another person to their

employer or manager.

9.13. Compensation for Injuries and Diseases
9.13.1 Itis the responsibility of the employers to arrange for all persons employed on a Project to be covered in

terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 61, 1997.

9.13.2 A worker must report any work-related injury or occupational disease to their employer or manager.

9.13.3 The employer must report the accident or disease to the Compensation Commissioner.

9.13.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

9.14. Termination

9.14.1 The employer may terminate the employment of a worker for good cause after following a fair procedure.

9.14.2 A worker will not receive severance pay on termination.

9.14.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

9.14.4 A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-engaged if a
position becomes available.
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9.14.5 A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

° One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service

9.15.1 On termination of employment, a worker is entitled to a certificate stating;

(a) the worker's full name;

(b) the name and address of the employer;

(c) the Project on which the worker worked; the work performed by the worker;
(d) any training received by the worker;

(e) the period for which the worker worked on the Project; and

f) any other information agreed on by the employer and worker.

9.16. DOMICILE
The address to which notices and all legal documents may be delivered or served are as follows:

Employee Details
Name & Surname:

ID No:

Residential Address:

Contact No:

Date of Employment:

To be supervised by: Main Contractor:
or Sub Contractor:
Category of employment: Skilled:
Semi-skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

| confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:
Designation:
Contact No: Signature:




KWAZ UL U-NATA L.

Reporting month:

Surname:

Project Name:

Project Code:

KZN Department of Public Works
Effective Date:16 JANUARY 2023

orFuBLIc works EXIPANDED PUBLIC WORKS PROGRANMME

The Attendance Register for on-site Workers

058394

IDENTITY NUMBER:

Cell No:

First Name:

ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM

Tender No ZNTU 04290W

Day

Date

Time In

Signature

Time Out

Signature

Report On Any Formal Training
Provided In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

|FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked

Page 1 of 1
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KZN PUBLIC WORKS Xe
Monthly Data collection for LOCAL Labour .. aﬁﬁﬁscﬂ.iﬁwmém
REPUBLIC OF SOUTH AFRICA
Name of Contractor: Project Code: 058394
Name of Project: ZNTU 04290 W: DEPARTMENT OF HEALTH: WIMS NO. 058394: NTAMBANANA CLINIC:
Ject PROVISION OF BOREHOLE WITH BOOSTER PUMP AND WATER TREATMENT SYSTEM Reporting month:
Beneficiary Details
No | FirstName | ® | Surname ID number D.0.B € | £ | start |EndDate | Total Job SZ|&EZ2(z2%8 1= Other
= = > -y 2 E2SIs [l
= ~ | > [Dateon | onthe days description g t= 9 Z | S 2 Language |Language
m 3 the current | worked 2 £ ”m 2 1
& | 8 | current | month S 2 ik
9 | month B Yo s
|2 |2
. Q
g |z
1

Page 1 of 4
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9
10
e Education Levels - use the codes (1,2,3) on the excel spreadsheet

o] (1) Unknown (3) Grade 1-3 (Sub A - Std 1) (5) Grade 5-6 (Std 3-4) ABET 2 (7) Grade 9 (Std 7) ABET 4 (9) Grade 1

(o] (2) No Schooling (4) Grade 4 (Std 2) ABET 1 (6) Grade 7-8 (Std 5-6) ABET 3  (8) Grade 10-11 (Std 8-9) (10) Post M
Contractor sign: DPW Official/Consultant sign: EPWP Official sign:
Designation: Designation; Designation:
Date: Date: Date:
Contact no: Contact no: Contact no:
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Project location name (area):

Project location (Ward No.):

ExperiencelLiteracy Location Details Household Details

Other | - 3 | Highest | Address | Ward | Cell No. | Nationality | £ 2 £ 2 £
> 0 o 2 p 2 22
Language| @ 5 | Level of No. 5 @ £ % TS
- 3 " g w S o E 0
2 S Education o 32 < 3 G w
= T g T 5 5
© O [<3 o c

9 O U
3 o -} Q M m
w 9 4 s ©

=, S

2

Page 3of 4



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

2 (Std 10)
latric
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KZN PUBLIC WORKS

Worker Training capture form for LOCAL Labour

Name of Contractor:
Name of Project:

ZNTU04290W: DEPARTMENT OF HEALTH: NTAMBANANA
CLINIC :WIMS NO. 058394: NTAMBANANA CLINIC: PROVISION

OF

BOREHOLES WITH BOOSTER PUMP AND WATER TREATMENT

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Project Code:

058394

KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

EXPANDED PUBL IC WORKS PROGRAMNE

SYSTEM Reporting month:
Training
Was training
No Name Sumame 1D No. Job description Course Name zwnmn-nnﬁ_”“n ”ﬂqﬂhﬁoﬂu—. nmaqﬂuﬂﬂ%-m__ Training Days Paid ._.Bnuww &Hﬂmﬁ ._,M.h_,u”w:"v”u mw“_n:«“. o_o«_..”ﬂ_.m:»_ww ﬂunﬂ.m_-_.““
by a relevant on - going Provider
SETA
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Contractor sign: DPW Official/Consultant sign: EPWP Official sign:
Designation: Designation: Designation:
Date: Date: Date:
Contact no: Contact no: Contact no:
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_Clo s

Worker payment capture form for LOCAL Labour REPUBLC OF SOUTH AFRCA EXPANDED PUBLIC WORKS PROGRAMME
Name of Contractor: Project Code: 058394
Name of Project: ZNTUO04290W: DEPARTMENT OF HEALTH:

NTAMBANANA

CLINIC :WIMS NO. 058394: NTAMBANANA

CLINIC: PROVISION OF

BOREHOLES WITH BOOSTER PUMP AND Reporting month:

Payment Upload
. 5 _qoﬁ_ days

No. First Name Initials Surname Identity No. D.O.B _ _ Ug.hw“..:o: | Um___<~m<”_cm ._.ow_m”m!n ._.oﬁ_b__”o::” EM“M..._
1
2
3
4
5
6
7
8
9
10
Contractor sign: DPW Official/Consultant sign: EPWP Official sign:
Designation: Designation: Designation:
Date: Date: Date:
Contact no: Contact no: Contact no:
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Location

Locality Name

Ntambanana Clinic

Municipality KING CETSHWAYO
Subplace Ntambanana area
Ward 17

Government Facility CLINIC

Latitude 28, 62 92.3S
Longitude 31,6947.7E

Physical Addressi/Location

Ntambanana area

Page 1 of 1
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Please do a print preview
before printing.



