T \/ ER-PROCURE-CONSTRUCT (EPC) OF POWER GENERATION USING HYDROPOWER SYSTEM TO POWER THE CATHODIC PROTECTION RECTIFIER UNITS AT RAND
RAND WATER WATER)

SECTION B: ACTUAL WORK (HYDROPOWER FOR CP)

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

Fixed P& Gs Sum 1

Time Realted P&Gs Sum 1

B3.1 8.3.1. The Engineer-Procure-Construct (EPC) Of Power Generation Using Hydropower
System To Power The Cathodic Protection Rectifier Units at Rand Water), this
should be inclusive of all items as outlined on scope of work refer C 3.2 and any
other scope items which may have been mistakenly ommitted but needed for the
success of the power generation and turbine installation. (LOCATION 1, ALL
INCULSIVE)

8.3.2. The Engineer-Procure-Construct (EPC) Of Power Generation Using Hydropower
System To Power The Cathodic Protection Rectifier Units at Rand Water), this
should be inclusive of all items as outlined on scope of work refer C 3.2 and any
other scope items which may have been mistakenly ommitted but needed for the
success of the power generation and turbine installation. (LOCATION 2, ALL
INCULSIVE)

8.3.3. The Engineer-Procure-Construct (EPC) Of Power Generation Using Hydropower
System To Power The Cathodic Protection Rectifier Units at Rand Water), this
should be inclusive of all items as outlined on scope of work refer C 3.2 and any
other scope items which may have been mistakenly ommitted but needed for the
success of the power generation and turbine installation. (LOCATION 3, ALL
INCULSIVE)

SECTION B CARRIED FORWARD TO SUMMARY




APPOINTMENT OF A SERVICE PROVIDER TO CONDUCT A FEASIBILITY STUDY ON THE VIABILITY OF POWER

\/ GENERATION USING HYDROPOWER SYSTEM TO POWER THE CATHODIC PROTECTION RECTIFIER UNITS AND
RAND WATER THEREAFTER DESIGN, SUPPLY, INSTALLATION AND OPERATION WITH ALL THE ASSOCIATED INFRASTRUCTURE (PILOT
PROJECT)
SUMMARY
Section Description Amount
A PRELIMINARY & GENERAL TIME RELATED ITEMS
B ACTUAL WORK

SUBTOTAL

Vat at 15%|

TOTAL|

SECTION C CARRIED FORWARD TO TENDER SUMMARY
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