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C1.1 Form of Offer & Acceptance 
 

Offer 
 

The Purchaser, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 

Supply and delivery of Economiser Elements & Bends Two of sizes Boiler Tubing for Stock 
Items at Duvha Power Station for Four Years on an “As and When” required basis. 

The tenderer, identified in the Offer signature block, has 
 

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide 
this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Supplier under the contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

 The offered total of the Prices exclusive of VAT is  R 

 Value Added Tax @ 15% is R 

 The offered total of the amount due inclusive of VAT is1 R  

  
(in words) 

 
This Offer may be accepted by the Purchaser by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 
period as agreed, whereupon the tenderer becomes the party named as the Supplier in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 

 

  

 

 
1 This total is required by the Purchaser for budgeting purposes only.  Actual amounts due will be assessed 
in terms of the conditions of contract.- 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts 
the tenderer’s Offer.  In consideration thereof, the Purchaser shall pay the Supplier the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Purchaser and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this 
agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer 
and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work:  Goods Information including Supply Requirements 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Purchaser during this process of offer and acceptance, are contained in 
the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Purchaser’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and 
any other documentation to be provided in terms of the conditions of contract identified in the 
Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of 
these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Purchaser 
 

Eskom Holdings SOC Ltd 
Duvha Power Station 
P O Box 2199 
WITBAK 
1035 

 
Name & 
signature of 
witness 

   
 
Date 

 

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Purchaser prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been 
developed by negotiation between the Parties and is not the result of a process of 
competitive tendering. 

2. The extent of deviations from the tender documents issued by the Purchaser prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should 
any matter in such letter, which constitutes a deviation as aforesaid be the subject of 
agreement reached during the process of Offer and Acceptance, the outcome of such 
agreement shall be recorded here and the final draft of the contract documents shall be 
revised to incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

   
 

By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser 
and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Purchaser during this process of Offer and Acceptance.   
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 

 For the tenderer: 
 

 For the Purchaser 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

  Eskom Holdings SOC Ltd 
Duvha Power Station 
P O Box 2199 
WITBAK 
1035 

Name & 
signature 
of 
witness 

   

 
Date 
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C1.2 SC3 Contract Data 

 
Part one - Data provided by the Purchaser 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete 
contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for Options  

X1: Price Adjustment for Inflation 

  X2: Changes in the law 

  X7: Delay damages 
 
X19: Task Orders 

  Z: Additional conditions of contract 

 of the NEC3 Supply Contract (April 
2013) 

 

10.1 The Purchaser is (name): Eskom Holdings SOC Limited (Reg No: 
2002/015527/30), a juristic person 
incorporated in terms of the company laws 
of the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. +2713 690 0164 

 Fax No.  

10.1 The Supply Manager is (name):  Roman Mhaule 

 Address Duvha Power Station 
PO Box 2199 
Witbank  
1035 

 Tel +27 13 690 0243 

 Fax +27  

 e-mail Roman.Mhaule@eskom.co.za 

11.2(13) The goods are  Supply and delivery of Economiser 
Elements & Bends Two of sizes Boiler 
Tubing for Stock Items at Duvha Power 
Station for Four Years on an “As and When” 
required basis. 
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11.2(14) The following matters will be included 
in the Risk Register 

1. Delays due to failed quality tests. 
 

2. Delays due to civil unrests 

11.2(15) The Goods Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

11.2(15) The Supply Requirements as part of 
the Goods Information is in  

Part 3: Scope of work 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Three working days 

2 The Supplier’s main responsibilities Data required by this section of the core 
clauses is provided by the Supplier in Part 2 
and terms in italics used in this section are 
identified elsewhere in this Contract Data. 

3 Time  

30.1 The starting date is. 1 June 2026 or as soon as possible 

30.1 The delivery date of the goods and 
services is: 

goods and services  delivery date 

  1 Supply and delivery of 
Economiser Elements & 
Bends Two of sizes Boiler 
Tubing for Stock Items at 
Duvha Power Station for 
Four Years on an “As and 
When” required basis. 

Four Years on an 
“As and When” 
required basis. 
Task Orders to be 
submitted 3 to 4 
months prior to 
deliveries to 
Duvha. 

31.1 The Supplier is to submit a first 
programme for acceptance within  

Delivery schedule to be submitted one week 
after Task Order placement   

32.2 The Supplier submits revised 
programmes at intervals no longer 
than  

Five working days following the accepted 
revision to the original program. 

4 Testing and defects • Spectra Testing to be done prior leaving the 
Manufacturer site (Before Shipping to South 
Africa) by TUV Third Party Inspector, 
confirming correct material as per 
Specifications attached. 

 

• please note if material delivered to Duvha, 
not according to 3.2a certification 
specifications, as well as an on-site spectra 
test, goods to be returned without any 
payment due to the supplier. 
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42 The defects date is  After each outage or 52 weeks whichever 
comes first 

43.2 The defect correction period is  Two (2) weeks (locally, SA) 

 except that the defect correction 
period for Foreign repairs  

Four (4) weeks 

42.2 The defects access period is   Two (2) working days 

 except that the defect access period 
for  

Foreign repairs are ten (10) days. 

 Foreign repairs  

5 Payment  

50.1 The assessment interval is  There will be continuous assessments upon 
safe delivery of materials to site and having 
met all the required quality standards and 
signed off.  

51.1 The currency of this contract is the  South African Rands 

51.2 The period within which payments are 
made is 

 
Within 60 days after receipt of the invoice 

51.4 The interest rate is  
 

(i) zero percent above the publicly quoted 
prime rate of interest (calculated on a 365 day 
year) charged from time to time by the 
Standard Bank of South Africa (as certified, 
in the event of any dispute, by any manager 
of such bank, whose appointment it shall not 
be necessary to prove) for amounts due in 
Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is 
the 6 month London Interbank Offered Rate 
quoted under the caption “Money Rates” in 
The Wall Street Journal for the applicable 
currency or if no rate is quoted for the 
currency in question then the rate for United 
States Dollars, and if no such rate appears in 
The Wall Street Journal then the rate as 
quoted by the Reuters Monitor Money Rates 
Service (or such service as may replace the 
Reuters Monitor Money Rates Service) on the 
due date for the payment in question, 
adjusted mutatis mutandis every 6 months 
thereafter and as certified, in the event of any 
dispute, by any manager employed in the 
foreign exchange department of The 
Standard Bank of South Africa Limited, 
whose appointment it shall not be necessary 
to prove. 
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6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in 
italics used in this section are identified 
elsewhere in this Contract Data. 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in 
italics used in this section are identified 
elsewhere in this Contract Data. 

8 Risks, liabilities, indemnities and 
insurance 

 

80.1 These are additional Purchaser’s risks   Damage of goods on transfer of ownership 

83.1 
 
 
 
 
83.2 
 

Insurance cover 
 
 
 
 

When requested by a Party, the other Party 
provides certificates from his insurer or broker 
stating that the insurances required by this 
contract are in force. 

 
The Contractor provides the insurances stated 
in the Insurance Table A from the starting 
date until the earlier of Completion and the 
date of the termination certificate.  

INSURANCE TABLE A 

Insurance against Minimum amount 
of cover or 
minimum limit of 
indemnity 

Loss of or damage 
caused by the 
Contractor to the 
Employer’s property 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance. 

 

The Employer’s 
policy deductible as 
at Contract Date, 
where covered by 
the Employer’s 
insurance. 

Loss of or damage to 
Plant and Materials 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance. 

 

The Employer’s 
policy deductible as 
at Contract Date, 
where covered by 
the Employer’s 
insurance. 

Loss of or damage to 
Equipment 

The replacement 
cost where not 
covered by the 
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Employer’s 
insurance. 

 

The Employer’s 
policy deductible as 
at Contract Date, 
where covered by 
the Employer’s 
insurance. 

The Contractor’s 
liability for loss of or 
damage to property 
(except the 
Employer’s property, 
Plant and Materials 
and Equipment) and 
liability for bodily injury 
to or death of a person 
(not an employee of 
the Contractor) arising 
from or in connection 
with the Contractor’s 
Providing the Service 

Loss of or damage 
to property 

The replacement 
cost 

 

Bodily injury to or 
death of a person 

The amount required by 
the applicable law. 

Liability for death of or 
bodily injury to 
employees of the 
Contractor arising out 
of and in the course of 
their employment in 
connection with this 
contract 

The amount required by 
the applicable law 

  

86 
 
 
86.1 

Insurance by the Employer 
 
The Employer provides the insurances 
stated in the Insurance Table B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Insurance Table B 
 

Insurance against or 
name of policy 

Minimum amount 
of cover or 
minimum limit of 
indemnity 

Assets All Risk Per the insurance 
policy document 

Contract Works 
insurance 

Per the insurance 
policy document 

Environmental Liability Per the insurance 
policy document 

General and Public 
Liability 

Per the insurance 
policy document 

Transportation (Marine) Per the insurance 
policy document 

Motor Fleet and Mobile 
Plant 

Per the insurance 
policy document 

Terrorism Per the insurance 
policy document 
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Cyber Liability Per the insurance 
policy document 

Nuclear Material 
Damage and Business 
Interruption 

Per the insurance 
policy document 

Nuclear Material 
Damage Terrorism 

Per the insurance 
policy document 

 

 

88.5 The end of liability date is  52 weeks after Delivery of the whole of the 
goods and services. Align it with defect 
correction period 

9 Termination and dispute resolution  

94.1 The Adjudicator is (Name) The person selected from the Panel of 
Adjudicators listed in Annexure C to this 
Contract Data by the Party intending to 
refer a dispute to him. 

 

94.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA, a Division of the 
South African Institution of Civil 
Engineering, or its successor body (See 
www.ice-sa.org.za) 

94.4(2) The tribunal is:  arbitration 

94.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct 
of Arbitrations published by The 
Association of Arbitrators (Southern 
Africa) or its successor body. 

94.4(5) The place where arbitration is to be 
held is 

South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a 

choice or 
- if the arbitration procedure does 

not state who selects an arbitrator, 
is 

 
 
the Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body. 

10 Data for Option clauses  

X1 Price Adjustment for Inflation   
Fixed: 15% 
Material: SEIFSA Table E-EX-Domestic 
Merchant Steel Price Index (Round Bar): 
65% 
Transport: SEIFSA Table L-2(B) Index | Road 
Freight Costs: 20% 

 Base date: April 2026 

http://www.ice-sa.org.za/
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X2 Changes in the law  

X2.1 A change in the law of  
 

South Africa is a compensation event if it 
occurs after the Contract Date 

X7 Delay damages  

X7.1 Delay damages for Delivery are Delivery of amount per day 

  Supply and delivery 
of Economiser 
Elements & Bends 
Two of sizes Boiler 
Tubing for Stock 
Items at Duvha 
Power Station for 
Four Years on an 
“As and When” 
required basis 

5% of each late 
delivery per day to a 
maximum of 10% of 
the total task order.  

Z The additional conditions of 
contract are 

 
Z1 to Z12 always apply for Eskom 

Z1 Cession delegation and assignment 

Z1.1 The Supplier does not cede, delegate or assign any of its rights or obligations to any 
person without the written consent of the Purchaser. 

 

Z1.2 Notwithstanding the above, the Purchaser may on written notice to the Supplier cede 
and delegate its rights and obligations under this contract to any of its subsidiaries or 
any of its present divisions or operations which may be converted into separate legal 
entities as a result of the restructuring of the Electricity Supply Industry and the 
Electricity Distribution Industry.  

Z2 Joint ventures 

Z2.1 If the Supplier constitutes a joint venture, consortium or other unincorporated grouping 
of two or more persons or organisations then these persons or organisations are 
deemed to be jointly and severally liable to the Purchaser for the performance of this 
contract. 

Z2.2 Unless already notified to the Purchaser, the persons or organisations notify the 
Supply Manager within two weeks of the Contract Date of the key person who has the 
authority to bind the Supplier on their behalf. 

Z2.3 The Supplier does not substantially alter the composition of the joint venture, 
consortium or other unincorporated grouping of two or more persons without the 
consent of the Purchaser having been given to the Supplier in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Supplier’s legal status, ownership or any other change to his 
business composition or business dealings results in a change to the Supplier’s B-
BBEE status, the Supplier notifies the Purchaser within seven days of the change. 

Z3.2 The Supplier is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Supply 
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Manager within thirty days of the notification or as otherwise instructed by the Supply 
Manager. 
 

Z3.3 Where, as a result, the Supplier’s B-BBEE status has decreased since the Contract 
Date the Purchaser may either re-negotiate this contract or alternatively, terminate the 
Supplier’s obligation to Provide the Goods and Services. 

Z3.4 Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may 
constitute a reason for termination. If the Purchaser terminates in terms of this clause, 
the procedures on termination are P1, P2 and P3 as stated in clause 92, and the 
amount due is A1 and A3 as stated in clause 93. 
 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Supplier, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt 
practice, as an inducement or reward for the award or in execution of this contract 
constitutes grounds for terminating the Supplier’s obligation to Provide the Goods and 
Services or taking any other action as appropriate against the Supplier (including civil 
or criminal action). 

Z4.2 The Purchaser may terminate the Supplier’s obligation to Provide the Goods and 
Services if the Supplier (or any member of the Supplier where the Supplier constitutes 
a joint venture, consortium or other unincorporated grouping of two or more persons or 
organisations) is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any 
kind or otherwise, whether in connection with any procurement process or contract with 
the Purchaser or other people or organisations and including in circumstances where 
the Supplier or any such member is removed from the an approved vendor data base 
of the Purchaser as a consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in 
terms of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount 
due is A1 and A3 as stated in core clause 93. 

Z5 Confidentiality 

Z5.1 The Supplier does not disclose or make any information arising from or in connection 
with this contract available to Others. This undertaking does not, however, apply to 
information which at the time of disclosure or thereafter, without default on the part of 
the Supplier, enters the public domain or to information which was already in the 
possession of the Supplier at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Supplier disclose information to Others in terms of 
clause 23.1, the Supplier ensures that the provisions of this clause are complied with 
by the recipient. 

Z5.2 If the Supplier is uncertain about whether any such information is confidential, it is to 
be regarded as such until notified otherwise by the Supply Manager. 

Z5.3 In the event that the Supplier is, at any time, required by law to disclose any such 
information which is required to be kept confidential, the Supplier, to the extent 
permitted by law prior to disclosure, notifies the Purchaser so that an appropriate 
protection order and/or any other action can be taken if possible, prior to any 
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disclosure.  In the event that such protective order is not, or cannot, be obtained, then 
the Supplier may disclose that portion of the information which it is required to be 
disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z5.5 
The Supplier ensures that all his subcontractors abide by the undertakings in this 
clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by 
the Parties, the Supply Manager or the Adjudicator does not constitute a waiver of 
rights, and does not give rise to an estoppel unless the Parties agree otherwise and 
confirm such agreement in writing. 

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Supply Manager in terms 
of core clause 51.1, the Supplier provides the Purchaser with a tax invoice in 
accordance with the Purchaser's procedures stated in the Goods Information, showing 
the amount due for payment equal to that stated in the payment certificate. 

Z8.2 If the Supplier does not provide a tax invoice in the form and by the time required by 
this contract, the time by when the Purchaser is to make a payment is extended by a 
period equal in time to the delayed submission of the correct tax invoice.  Interest due 
by the Purchaser in terms of core clause 51.2 is then calculated from the delayed date 
by when payment is to be made. 

Z8.3 The Supplier (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as 
amended) and to include the Purchaser’s VAT number 4740101508 on each invoice 
he submits for payment. 

Z9 Notifying compensation events 

 

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Supply Manager should 
have notified the event to the Supplier but did not”. 

Z10 Purchaser’s limitation of liability 

Z10.1 The Purchaser’s liability to the Supplier for the Supplier’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Supplier’s entitlement under the indemnity in 83.1 is provided for in 60.1(12) and the 
Purchaser’s liability under the indemnity is limited. 

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-
bullet point, after the words "against it":   

Z11.1    or had a judicial management order granted against it. 

Z12 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z12.1 If the amount due for the Supplier’s payment of delay damages reaches the limits stated 
in this Contract Data for Option X7, the Purchaser may terminate the Supplier’s obligation 
to Provide the Goods and Services using the same procedures and payment on 
termination as those applied for reasons R1 to R15 or R18 stated in the Termination 
Table. 
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Annexure A: Supply Requirements 
 
[Notes: This template is based on the examples given in the NEC3 Supply Contract Guidance 
Notes pages 15 to 20 inclusive.  Please read the Guidance Notes before finalising the information 
given below.  Users may need to adjust the information to comply with actual requirements. First 
decide whether Incoterms will be used or not, then delete the arrangement below which does not 
apply and delete these notes] 
 
The Supply Requirements for this contract are based on the use of INCOTERMS: 
 
The Supplier supplies the goods in accordance with INCOTERMS 20002 as follows: 
 
 

Group Category Term Delivery Place 

E departure EXW Duvha Power Station 

F main carriage 
unpaid 

FCA, FAS, FOB  

C main carriage paid CFR, CIF, CPT, CIP  

D arrival DAF, DES, DEQ, DDU 
DDP 

 

 
The Parties obligations described in Incoterms for the category and term selected are now 
incorporated into this contract as part of the Supply Requirements and hence the Goods 
Information.   
 
The obligations of seller and buyer for the selected Incoterm determine each Party's costs, risks 
and insurance requirements incidental to the supply and transport of the goods from Supplier to 
Purchaser. 
 
For each of the thirteen terms, Incoterms set out obligations of the seller (the Supplier) in ten 
paragraphs identified as A1 to A10 and the corresponding obligations of the buyer (the Purchaser) 
in paragraphs B1 to B10.  These obligations cover the following subjects: 
 

A The Supplier’s obligations B The Purchaser’s obligations 

A1 Provision of goods in conformity with 
contract 

B1 Payment of the price 

A2 Licences, authorisations and 
formalities 

B2 Licences, authorisations and formalities 

A3  Contracts of carriage and insurance B3 Contracts of carriage and insurance 

A4 Delivery B4 Taking delivery 

A5 Transfer of risks B5 Transfer of risks 

A6  Division of costs B6 Division of costs 

A7 Notice to the buyer  B7 Notice to the seller 

A8 Proof of delivery, transport document B8 Proof of delivery, transport document or 

 
2 International Chamber of Commerce, Incoterms 2000, Paris, January 2000. 
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or equivalent electronic message equivalent electronic message 

A9 Checking - packing - marking B9 Inspection of goods 

A10 Other obligations B10 Other obligations 

 
[Should there be a need to amplify any of the published obligations listed above for the chosen 
INCOTERM, add them here.  Before doing so read SC3 Guidance Notes pages 18 to 20 as well as 
the cross references to INCOTERMS included in the guidance.] 
 
All other information NOT pertinent to the above is given in the balance of the Goods Information 
 
The Supply Requirements for this contract are as follows: 
 

1. The requirements for the 
supply are 

 
Timing as stipulated on the section 30.1 above  

2. The requirements for 
transport are  

The mode of road transport to be used 

3. The delivery place is Duvha Power Station 
 

4. Actions of the Parties during 
supply 

Action Party which does 
it 

 Giving notice of Delivery Supplier 

 Checking packing and marking before 
dispatch 

Supplier 

 Contracting for transport Supplier 

 Pay costs of transport Supplier 

 Arrange access to delivery place Supplier 

 Loading the goods Supplier 

 Unloading the goods Supplier 

For international procurement Undertake export requirements N/A 

 Undertake import requirements N/A 

5. Information to be provided by 
the Supplier  

Title of document 

 Packing lists for cases and their contents 

 Copy of invoice for the goods 

 Delivery Note 

 Test results and maintenance 3.2A Certificates 

 As prescribed on the following documents 
 
Annexure A: Works Information 

 
All other information NOT pertinent to the above is given in the balance of the Goods Information 
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Annexure B: Insurance provided by the Purchaser 
 
These notes are provided as guidance to tendering suppliers and the Supplier about the insurance 
provided by the Purchaser. These notes are not part of this contract.   
 
Transit insurance of goods originating from outside the borders of the Republic of South 
Africa 
 
For the purpose of supply contracts, the only insurance provided by Eskom (the Purchaser) is 
transit shipment cover, commonly known as Marine Insurance for air, sea, rail and road freight 
(including local land arrangements) for conveyance of goods originating outside RSA.   Please 
consult the website stated below to ascertain whether Format A, Format B or Format Dx is 
applicable to this contract and then the 
 

• Marine Insurance Policy wording; 

• Eskom Shipment Policies and Procedures – note a pre-shipment survey form has to be 
completed under certain circumstances; 

• Marine Claims Handling Procedures – for important shipment actions and claims forms in event 
of damages to cargo freight via sea, barge, air, road or rail.  

 
For EXW (Ex Works collections) this is of no concern to the Supplier but for any other Supply 
Requirement (such as CIF, DDU, or DDP) the Supplier need not provide such insurance even if the 
INCOTERM requires it and tendering suppliers should ‘discount’ their prices when tendering to 
allow for this provision by the Purchaser (Eskom).  
 
Supplier’s liability for damage to the Purchaser’s property 
 
Whilst this is a liability the Supplier carries and should cover (if he is required to deliver the goods 
to the Purchaser’s premises) his liability is limited to the amount of cover provided to the Purchaser 
within his assets policy.  This amount varies depending on the Division within Eskom to which the 
Supplier is making the delivery.  For any one occurrence or series of occurrences arising out of 
one event but unlimited during the period of insurance the Supplier’s liability would be: 
   

• R15million for Generation Division projects, 

• R7.5million for Transmission Division projects or 

• R1.0million for Distribution Division projects 
 
All other insurance 
 
As required by clause 84, the Supplier provides all other insurance for his risks.  The Supplier 
should give further consideration to providing for these additional insurance concepts [for amounts 
and periods of insurance the Supplier deems fit and necessary]. 
 
Professional  Indemnity: The insurance provided shall indemnify the Supplier (and/or his 
professional consultant) for those sums which the Supplier or his consultant shall become legally 
liable to pay as damages arising from any claim first made against the Supplier / consultant and 
reported to their insurers during the Period of Insurance, directly arising out of any negligent act, 
error or omission committed or alleged to have been committed by the Supplier / consultant in the 
conduct of professional services (for example, design) in connection with this contract. 
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Products Liability: A special General Liability extension for liability arising out of the Supplier’s 
defective: 

• production and manufacturing process (workmanship or material), or 

• product design, or 

• warnings, instructions, usage and maintenance manuals and specifications.  
 
For any further explanation of insurance requirements tendering suppliers are advised to consult 
their brokers or insurers who may in turn contact Eskom Insurance Management Services per 
contact details provided on the following website: 
 
http://www.eskom.co.za/live/content.php?Item_ID=9248  

http://www.eskom.co.za/live/content.php?Item_ID=9248
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Annexure C: The Purchaser’s Panel of Adjudicators  
 
The following persons listed in alphabetical order of their surname have indicated their willingness 
to be included in the Purchaser’s Panel of Adjudicators.  Their CV’s may be obtained by using the 
contact details provided. 
 

Name Location Contact details (phone & e mail) 

Nigel ANDREWS Gauteng +27 11 836-6760 
nigela@quoin.net 

Andrew BAIRD Gauteng +27 11 803 3008 
andrewbaird@ecsconsult.co.za 

Christopher BINNINGTON Gauteng +27 11 888-6141 
cdb@bca.co.za 

Peter HIGGINS UK +44 1293 873 868 
peterhiggins@pdconsult.co.uk 

Adv. Bruce LEECH Gauteng +27 11 290 4000 
leech@counsel.co.za 

Nigel NILEN Gauteng +27 11 465 3601; 
nilences@global.co.za 

Peter THURLOW Gauteng +27 11 787 6226 
info@thurlowassoc.com  

 
 
Information about the Panel and appointment of the selected Adjudicator is available from 
Eskom Supply Chain Operations management, by contacting Leighton Itholeng (Tel.: +27 
(0)11 800 4031) 
(Fax :+27 (0)86 668 0419) E-mail: Leighton.Itholeng@eskom.co.za  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:andrewbaird@ecsconsult.co.za
mailto:cdb@bca.co.za
mailto:info@thurlowassoc.com
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C1.2 Contract Data 

 
Part two - Data provided by the Supplier 
 
Notes to a tendering supplier: 
 
 

1. Please read both the NEC3 Supply Contract (December 2009) and the relevant parts of its 
Guidance Notes (SC3-GN)3 in order to understand the implications of this Data which the 
tenderer is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the 
option selected. Click on the form field once and type in the data.  Otherwise complete by 
hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete 
contract. 
 

Clause Statement Data 

10.1 The Supplier is (Name):  

 Address  

 Tel No.  

 Fax No.       

11.2(8) The Goods Information for the 
Supplier’s design is in: 

Not applicable 
 

11.2(11) The tendered total of the Prices is R                                             Excluding VAT 
 
 
(in words) 

11.2(12) The price schedule is in: C2.2 Price Schedule 

11.2(14) The following matters will be included 
in the Risk Register 

1. Delays due to failed quality tests. 
 

25.2 The restrictions to access for the 
Supply Manager and Others to work 
being done for this contract are 

N/A 

30.1 The delivery date of the goods and 
services is: 

goods and services  delivery date 

  1 Supply and delivery of 
Economiser Elements 
Two of sizes Boiler 
Tubing for Stock Items 

Once off 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 www.ecs.co.za  

http://www.ecs.co.za/
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at Duvha Power Station 
for Four Years on an 
“As and When” required 
basis. 

31.1 The programme identified in the 
Contract Data is contained in: 

 
      

63.2 The percentage for overheads and 
profit added to the Defined Cost is 

 
     % 

 
 
 



ESKOM HOLDINGS SOC LTD  CONTRACT NO. _________ 

Supply and delivery of Economiser Elements & Bends Two of sizes Boiler Tubing for Stock 
Items at Duvha Power Station for Four Years on an “As and When” required basis.    

 

 
PART C2: PRICING DATA PAGE 22 C2 SC3 COVER 

 

PART 2: PRICING DATA 

NEC3 Supply Contract 
 
 

Document reference Title No of 
pages 

C2.1 Pricing assumptions 2 

C2.2 The price schedule  [●] 
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C2.1 Pricing assumptions 

 

The conditions of contract  

How goods and services are priced and assessed for payment 

Clause 11 in NEC3 Supply Contract, December 2009 (SC3) core clauses states: 
 
Identified and 
defined terms 

11 
11.2 

 
(11) The Prices are the amounts stated in the price column of the Price 
Schedule.  Where a quantity is stated for an item in the Price Schedule, 
the Price is calculated by multiplying the quantity by the rate. 
 

  (12) The Price Schedule is the price schedule unless later changed in 
accordance with this contract. 
 

Assessing the 
amount due 

50.2 The amount due is 
 

• the Price for each lump sum item in the Price Schedule 
which the Supplier has completed,  

• where a quantity is stated for an item in the Price Schedule, 
an amount calculated by multiplying the quantity which the 
Supplier has completed by the rate, 

• plus other amounts to be paid to the Supplier, 

• less amounts to be paid by or retained from the Supplier. 

• Spectra Testing to be done prior leaving the Manufacturer 
site(Before Shipping to South Africa) by TUV Third Party 
Inspector, confirming correct material as per Specs. 
Supplied to Duvha. 

• PLEASE NOTE: IF MATERIAL DELIVERED TO DUVHA, 
NOT ACCORDING TO 3.2A CERTIFICATION 
SPECIFICATIONS, AS WELL AS AN ON-SITE SPECTRA 
TEST, GOODS TO BE RETURNED WITHOUT ANY 
PAYMENT DUE TO THE SUPPLIER. 

 
Any tax which the law requires the Purchaser to pay to the Supplier is 
included in the amount due. 
 

 
This confirms that the Supply Contract is a priced contract where the Prices are derived from a list 
of items of goods and services which can be priced as lump sums or as expected quantities of 
goods and services multiplied by a rate, or a mix of both. 
 

Function of the Price Schedule 

Clause 53.1 states: “Information in the Price Schedule is not Goods Information”.  This confirms 
that instructions to do work or how it is to be done are not included in the Price Schedule but in the 
Goods Information.  This is further confirmed by Clause 20.1 which states, “The Supplier Provides 
the Goods and Services in accordance with the Goods Information”. Hence the Supplier does not 
Provide the Goods and Services in accordance with the Price Schedule.   The Price Schedule is 
only a pricing document.   
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Preparing the price schedule 

It will be assumed that the tendering supplier has read Pages 11 and 12 and Appendix 5 of the 
SC3 Guidance Notes before preparing the price schedule.  Items in the price schedule may have 
been inserted by the Purchaser and the tendering supplier should insert any additional items 
which he considers necessary.  Whichever party provides the items in the price schedule the 
total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Goods 
and Services as described at the time of entering into this contract.  
 
1 As the Supplier has an obligation to correct Defects (core clause 43.1) and there is no 
compensation event for this unless the Defect was due to a Supplier’s risk, the lump sum Prices 
and rates must also include for the correction of Defects. 
 
2 If the Supplier has decided not to identify a particular item in the price schedule at the time of 
tender the cost to the Supplier of doing the work is assumed to be included in, or spread across, 
the other Prices and rates in the price schedule in order to fulfil the obligation to Provide the 
Goods and Services for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price schedule if the amount, or quantity, of 
work within that lump sum item of goods or services later turns out to be different to that which 
the Supplier estimated at time of tender. The only basis for a change to the Prices is as a result 
of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Supplier in the price schedule are inclusive of 
everything necessary and incidental to Providing the Goods and Services in accordance with the 
Goods Information, as it was at the time of tender, as well as correct any Defects not caused by 
a Purchaser’s risk.  
 
5 The Supplier does not have to allow in his Prices and rates for matters that may arise as a 
result of a compensation event.  It should be noted that the list of compensation events includes 
those arising as a result of a Purchaser’s risk event listed in core clause 80.1. 
 

Format of the price schedule 

(From Appendix 5 on page 78 of the SC3 Guidance Notes) 
 
Entries in the first four columns in the price schedule in section C2.2 are made either by the 
Purchaser or the tendering supplier.  
 
If the Supplier is to be paid an amount for the item which is not adjusted if the quantity of work in 
the item changes, the tendering supplier enters the amount in the Price column only, the Unit, 
Quantity and Rate columns being left blank. 
 
If the Supplier is to be paid an amount for the item which is the rate for the item multiplied by the 
quantity completed, the tendering Supplier enters the rate which is then multiplied by the Quantity 
to produce the Price, which is also entered. 
 
If the Supplier is to be paid an amount for an item proportional to the length of time for which the 
goods and services are provided, a unit of time is stated in the Unit column and the length of time 
(as a quantity of the stated units of time) is stated in the Quantity column. 
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C2.2 the price schedule 

 

Item 
no. 

Stock 
number 

Description Unit Qty Rate/m Price 

1 

55299 Tube, Boiler Straight: nominal size: 
51 mm; wall thickness: min 6.3 
mm; material: 15M03; Length: 8 m; 
Structure: plain; ends: plain; type: 
economizer; Specification: 
EN10216-2; 150mm on each side 
un-gilled, welded steel, flow 
scheme 12, Gill size 120mm x 
51mm x 3mm, spaced 20mm apart 
with a 20mm gap on opposite 
sides, standard number 1.5415,  
To be end-capped, colour coded 
and hard stamped with low stress 
stamps at both ends of tubes 
indicating material and TUV stamp, 
wall thickness to be indicated on 
each, After manufacturing one 
element hold point for TUV, Eskom 
for inspection, open ends to be 
capped, material and test 
certificates to be according to BS 
EN 10204:2004 type 3.2A 
certification. 
CONSIGNMENT ACCORDING 
TO:  
ESKOM Procurement of 
High Pressure Pipework 
and Boiler Tubing Material 
Standard in the Generation 
Division. 

 

p/m 4 000   

2 

175814 Tube, Boiler Straight: nominal size: 
51 mm; Wall thickness: min 5.6 
mm; material: 15M03; Length: 8 m;  
Structure: plain; ends: plain; type: 
economizer; Specification: 
en10216-2; 150mm on each side 
un-gilled, welded steel, flow 
scheme 12, gill size 120mm x 
51mm x 3mm, spaced 20mm apart 
with a 20mm gap on opposite 
sides, Standard number 1.5415,  
To be capped, colour coded and 
hard stamped with low stress 
stamps at both ends of tubes 
indicating material and TUV stamp, 
wall thickness to be indicated on 
each, After manufacturing one 
element hold point for TUV, Eskom 

p/m 2 700   
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for inspection, open ends to be 
capped, material and test 
certificates to be according to BS 
EN 10204:2004 type 3.2A 
certification. 
CONSIGNMENT ACCORDING 
TO:  
ESKOM Procurement of 
High Pressure Pipework 
and Boiler Tubing Material 
Standard in the Generation 
Division. 

 

3 

58555 Bend, Pipe: Outside Diameter: 51 
Mm; Connection: Weld On; 
Material: 15mo3; Degree: 180 
Deg; Radius: 127 Mm; 
Specification: En10216-2; Type: 
Economizer; wall thickness :  
6.3mm X 127mm Centre Leg 
Length 160 Mm Long; Material and 
Test Certificates to be according to 
BS EN 10204:2004 Type 3.2; 
adhere to Eskom Goods 
Information Requirements and the 
supplier will comply to the following 
Standard (See Procurement of 
High Pressure Pipework and Boiler 
Tubing Material Standard in the 
Generation Division 240-87733094 
Latest Revision); Material 
Certification To En10204/3.2; 
conduct a material analysis 
(Spectrometer Test) on each Batch 
of Material at the supplier’s 
premises prior delivery to the 
Power Station; the Power Station 
AIA will be present to review and 
verified the Spectrometer Results. 
Material not meeting the 
requirements will be rejected; the 
spectrometer results must 
correspond with the material 
certificate; all the documentation 
will be evaluated by Engineering 
including the Spectrometer Test 
results signed by Power Station 
AIA upon delivery before 
acceptance of the material; Note 
material will not be accepted 
without the material certificates 
and the Spectrometer Test 
Certificate signed and verified by 
Power Station AIA 

p/m 1 300   
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4 

52384 Tube, Boiler Bend: Size: 51 Mm; 
Wall Thickness: 5.6 Mm; Shape: 
U; Material: 15mo3; Radius: 120 
Mm; Ends: Capped; Specification: 
Din 17175; Reference No: 10; 
Economiser; 160mm Long; Flow 
Scheme 10; 181 Degree; wall 
thickness after bending as per 
12.5pct; material certificate to be 
supplied with all Type 3.2; All to be 
Colour Coded, hard stamped with 
low stress stamps; to be weld prep 
to 35deg; ovalty after bending 
10pct; pipe centre to centre 
125mm; adhere to Eskom goods 
information requirements and the 
supplier will comply to the following 
standard (see procurement of High 
Pressure Pipework and Boiler 
Tubing material standard in the 
Generation Division 240-87733094 
Latest Revision); Material 
Certification To En10204/3.2; 
Conduct a material analysis 
(Spectrometer Test) On Each 
batch of material at the supplier’s 
premises prior delivery to the 
power station; the power station 
AIA will be present to review and 
verified the spectrometer results. 
material not meeting the 
requirements will be rejected; the 
spectrometer results must 
correspond with the material 
certificate; all the documentation 
will be evaluated by engineering 
including the spectrometer test 
results signed by power station 
AIA upon delivery before 
acceptance of The material; note 
material will not be accepted 
without the material certificates 
and the spectrometer test 
certificate signed and verified by 
power station AIA 

p/m 1 300   

5 

 Transportation to Duvha Power 
Station (price per kilometre for 
delivery to be indicated on each 
task order) 

 
per Km 
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• Adhere to Eskom goods information requirements and the supplier will comply to the 
following standard (see procurement of high-pressure pipework and boiler tubing material 
standard in the generation division 240-87733094 latest revision);  

• Material certification to en10204/3.2.  

• Conduct a material analysis (spectrometer test) on each batch of material at the supplier’s 
premises prior delivery to the power station.  

• When material delivered to Duvha stores, prior to off-loading, another spectra test will be 
carried out witnessed by AIA & system engineer. If not correct as per 3.2a certification, the 
trucks will be returned to the supplier without off-loading any material not passing these 
tests.  

• Material not meeting the requirements will be rejected.  

• The spectrometer results must correspond with the material certificate. 

• All the documentation will be evaluated by engineering including the spectrometer test 
results signed by power station AIA upon delivery a before acceptance of the material;  

• Note: material will not be accepted without the material certificates and the spectrometer 
test certificate signed and verified by power station AIA type 3.2a. 

 

• Please note: if material delivered to Duvha, not according to above requirements, goods to 
be returned without any payment due to the supplier. 

 
 

The total of the Prices  

 
 
 
 

Full Names:  
 

 

Surname: 
 

 

Signature: 
 

 

Date: 
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REFER TO ANNEXURES: 
 
TECHNICAL WORKS INFORMATION 
 
PROCURMENT OF HIGH PRESSURE PIPEWORK. 
 

1. Material Procurement requirements 

1.1 Material Specification  

The material to be used for the design of the main steam system shall be EN10216 Part 2 – 
X20CrMoV11-1 (1.4922). EN 10216-2 10CrMo910 (1.7380) material will be used for selected drain 
piping and other attachments.  

All forged components shall conform to the requirements of EN 10222. However, the delivery 
conditions, mechanical and non-destructive testing shall be in accordance with EN 10216-2 and all 
other additional requirements stated below. 

1.1.1 The following mandatory information from the material manufacturer must be supplied as part 
of the tender returnables: 

Third Party / Notified Body certification (in accordance to EN 764-5) that the plant has been 
audited and authorised having a quality assurance system for material manufacture in 
accordance with PED 97/23/EC or 2014/68/EU (Pressure Equipment Directive) to produce the 
material grades and dimension ranges tendered for. 

1.1.2 The following requirements shall be adhered to over and above the technical delivery 
conditions stated in EN 10216-2:  

1.1.2.1 Declaration of Conformity 

A declaration form must be signed to confirm that all the requirements of this section of the 
technical specification (section 5) can be met.  If there are requirements that cannot be met, these 
should be listed on the declaration form.   Supporting documents should be attached for evaluation 
and as proof.  This is required for each plant where tubes will be manufactured and must be 
included with the tender submission.   

1.1.2.2 Steel Making Process 

The foundries used to supply cast billets for the manufacture of all piping and forging shall be listed 
in the tender documents. 
 
The manufacturer shall provide Eskom with a short technical description of its process to ensure 
the production of “clean” steel. Raw material and scrap control by foundries must demonstrate low 
contamination levels of trace and dangerous (poisonous and radioactive) elements.  Only fully 
killed steels will be acceptable.   
 
Manufacturers shall also provide details of raw material suppliers and their PED certification. 
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1.1.2.3 Heat Treatment  

The following requirements shall apply and be demonstrated and listed on both tender 
evaluation documents AND material certificates for each material order. For material 
certificates (3.2) actual data is required. 

(a) The calibration status of the furnace shall be demonstrated by the current valid calibration 
certificate. The actual certificate will be required for the ordered material. 

(b) The horizontal, vertical and diagonal temperature differentials of the furnace shall be less 
than 20°C (±10°C) over the area where the pipes will be positioned during heat treatment. 
This must be demonstrated by placing a calibrated thermocouple blocks per furnace 
control area distributed over the entire loading area and to include the extremes. The plan 
to show how this was or will be achieved must be supplied and agreed on before the 
tender is awarded and the results to prove that it was achieved must be included in the 
furnace calibration certificates. Thermocouples must be used to demonstrate that the 
correct heat treatment process has been followed through the entire process. This should 
include the transformation process where applicable. For tubes and pipes that are not 
sensitive to heat treatment (low alloy steels) Eskom Engineering may waive the 
requirement to place thermocouples in the furnace if proper temperature control is 
demonstrated by the supplier.  

(c) Pieces must be packed and separated to avoid non-uniform heating and cooling rates 
(especially during austenitizing, hardening and tempering of CSEF steels) and associated 
non-uniform material properties.  

(d) The heat treatment plan (heating and cooling rates and mediums, with holding 
temperatures, times and sequence – dummy charts) for each material type and dimensions 
batch must be supplied with the tender documents. These heat treatment plans and the 
actual heat treatment charts of each batch should be included in the data books  

1.1.2.4 Chemical Composition 

(a) Both cast / melt analysis and product analysis (on the same sample used for 
mechanical testing) is required for the materials ordered. 

(b) Trace elements must be controlled and reported (on mill material certificates) for the 
chemical analysis of all materials. The following limits must be adhered to:  

Phosphorus (P) ≤ 0,015%  
Sulphur (S) ≤ 0,005%  

(c) The following elements must be reported on the material certificate (EN10204) 
Arsenic (As)  
Antimony (Sb)  
Tin (Sn)  
Lead (Pb)  

(d) The following special requirements, for both cast and product analysis (within but more 
stringent than code limits are required for X20CrMoV11-1 material: 

Nickel (Ni) – shall be within the range of 0.30 – 0.50% 

Copper (Cu) – shall be restricted to a maximum of 0.10% 

Additionally, the control of Delta Ferrite will be maintained by adherence to the 
following formula: 

(Cr + 6Si + 4Mo + 1,5W +11V + 5Nb + 9Ti + 12Al) – (40C +30N + 4Ni +2Mn +1Cu) < 
12 
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1.1.2.5 Mechanical Properties 

All mechanical testing shall be done in accordance with EN 10216-2 Table 13 Test Category 2 (TC 
2) inclusive of all optional test requirements.  

(a) Tensile testing shall be done at room temperature and in the transverse direction except 
where the dimensions do not allow. The sample direction must be noted on the test report. 
Tensile properties shall comply with the respective codes. Yield strength (or 0,2% proof 
strength), ultimate tensile strength, elongation and reduction in area shall be reported. 

High temperature tensile tests shall be carried out for all materials used in time-
independent designs. A temperature of 550°C shall be used. Testing shall be in the 
transverse direction except where the dimensions do not allow. The sample direction must 
be noted on the test report. Tensile properties shall comply with the code values. Yield 
strength (or 0,2% proof strength), ultimate tensile strength, elongation and reduction in area 
shall be reported. 

(b) Hardness testing (macro-Vickers with 10kg load) shall be carried out on a cross section, 
close to the outside surface (0,5 - 1mm), in the centre and close to the inside surface (0,5 - 
1mm) of each sample. Care must be taken to polish away the cold work effects from 
cutting of the samples. 

(c) Impact testing shall be done in the transverse direction except where dimension do not 
allow. The sample orientation must be noted on the test report.  Impact properties shall 
comply with code values. 

1.1.2.6 Non Destructive Examination 

All testing shall be carried out in accordance with EN 10216 – 2 Table 13 Test Category 2 (TC 2) 
inclusive of all optional test requirements.  

Additional NDT in the form of ultrasonic testing (UT) must be carried out in the transverse direction, 
and for the detection of laminar imperfections. 

Magnetic particle (MT) shall be carried out on all tubes/pipes. Should electromagnetic testing be 
used (in the case of tubing) it must be fully capable of detecting longitudinal defects. 

In all cases leak tightness testing shall be electromagnetic testing. 

1.1.2.7 Certification 

Certification shall be in accordance with EN 10204 3.2 in all cases. 

1.1.2.8 Protection Against Corrosion 

All pipes and tubes must be dry, free of corrosion, and a temporary protective coating must be 
applied on each tube to protect it for long term storage in outside atmospheric conditions (open 
storage). Tube ends must be covered with tight fitting end caps and desiccant bags or suitable 
inhibitor must be placed in the inside of each tube to protect it for long term storage in atmosphere 
(outside storage).  The manufacturer must supply details of the coating and desiccant /inhibitor that 
will be applied. 

1.1.2.9 Marking 

Standard and clear legible marking must be applied to all on both ends of each tube/pipe. All 
marking shall be in accordance with the relevant code. 
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1.1.2.10 Surface Condition 

The surface of all tubes/pipes shall be of such a nature that all required NDT testing can be carried 
out without restriction. 

All pipes/tubes shall be delivered free of external and internal scale. 

1.1.2.11 Delivery 

(a) Order requirements and specifications (including declaration of conformity) 

(b) PED certification 

(c) Signed quality control documentation 

(d) Certificates according to EN 10204 (3.2) including all detailed results for destructive and 
non-destructive testing.  

(e) Heat treatment charts (austenizing and tempering) and/or a detailed explanation of the 
processes including ramp rates, hold times and temperatures. 

(f) Surface finish and corrosion protection applied. 

(g) All concession correspondence if applicable. 

1.1.2.12 Manufacturing Plant Details 

Name, street and postal address, contact names and telephone numbers of the plant (site of 
manufacturing, inspection, testing, and release – if any activity is done at a different plant it must 
be listed) where the material will be manufactured, must be supplied with the tender submission.  
Note that Eskom reserves the right to audit the facilities (or arrange for it by a third party).  Under 
no circumstances can material be manufactured elsewhere without Eskom’s written approval. 

1.1.2.13 Creep Data 

For materials operating in the creep regime (>450C) certificates to prove that material of the same 
grade as the tendered or quoted material, was manufactured at the plant and subjected to actual 
creep testing of at least 40kh is required, no extrapolation is permitted (e.g. similar material 
appraisal info as in VdTÜV data sheets). In the event this cannot be supplied during the tendering 
process a signed declaration confirming the above point and allowing access to this documentation 
at any stage during the tendering process must be submitted. 

1.1.2.14 List of Previous Supply 

A list must be supplied of all material supplied over the past two years, with particular attention 
paid to the material required as part of the order. This should include both the material type and 
size.  
Additionally, a reference list with contact details of the end users (Utilities) should be supplied with 
tender submission for evaluation by Eskom. The reference list must include dates of delivery, 
material grade, dimensions, tonnage and user contact details. Eskom reserves the right to audit 
the manufacturing plants or arrange for an audit by a third party without any obligation to give 
reasons for executing this right.  Should a plant be unable to prove manufacturing of a specific 
grade of material, proof should be provided that the mill has produced pipes in a material grade of 
similar chemical composition and manufacturing complexity in the past. 
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WORKS INFORMATION FOR THE PURCHASE OF BOILER TUBES 
 
Seamless tubes with dimensions and steel grades to be supplied as per attached schedule 
(APPENDIX 1), in accordance with most stringent of all requirements of the following 
specifications: 

• EN 10216-2, 3, 4 and 5 

• VGB Specification VGB-R 109 

• VdTϋV WB511 (03.2009), – X10CrMoVNb9-1 and T91 impact properties only 

• EPRI Guideline: Best Practice for Manufacturing and Construction of Grade P91 Steel      

Components – Chemical analysis and heat treatment requirements for X10CrMoVNb9-1 

and T91 only 

• VdTϋV WB560/2 (03.2009) – VM 12 only 

• VdTϋV WB547 (06.2003) – DMV 347 HFG only 

• ASTM A192/A192M 

• ASTM A210/A210M 

• ASTM A213/A213M 

• Eskom Technical Specification 

 
Notes: 

1. ASTM/ASME specifications are exclusively for the use of Duvha Power Station. 
2. Certification in terms of EN 10204: “Types of Inspection Documents” is required for all tubes 

supplied. 
3. As no ASME equivalent to EN 10204 exists material supplied to ASTM/ASME specification 

should be supplied with certification as in Note 2 above. 
4. The attached Works Information Check List (APPENDIX 2) MUST be completed in full with 

the tender documents.  The Works Information Check List and supporting information will be 
used for the Technical Evaluation.  If Quality Gatekeepers are not adhered to in full, the 
tender will be disqualified. 

 
Important:  TE1 – Complete a Works Information Check List point TE1 (APPENDIX 2) for each 
material grade and manufacturing plant by stating/committing to full compliance with the above 
requirements. 
 
Steel Making Process 
 
The foundries used to supply cast billets for tube manufacturing shall be listed in the tender 
documents. 
 
Material shall be manufactured under controlled melting processes (as a minimum, electric arc 
process with vacuum degassing, argon bubbling, inductive stirring, bottom pouring and appropriate 
after-treatment) to ensure that clean steel which is also “free” of inclusions is delivered to the tube 
manufacturing plant. Raw material and scrap control by foundries must demonstrate low 
contamination levels of trace and dangerous (poisonous and radioactive) elements.  Only fully 
killed steels will be acceptable.   
For Austenitic Stainless Steels, only Argon-Oxygen-Decarburisation (AOD) or Vacuum-Oxygen-
Decarburisation (VOD) processes are allowed.   
 
Details of the foundries that supply billets and the steel making processes shall be supplied with 
the tender.  
 
The processes followed and the supplier of the castings/billets must also be listed on the foundries’ 
material certificates and included in the final data books. 
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Note: Welding is not permitted during pipe manufacture or forming processes. 
 
Inspection Certificate 
 
Certification in terms of EN 10204: “Types of Inspection Documents” is required for all tubes 
supplied. CERTIFICATE TO BE 3.2A CERTIFIED 
 
EN 10204: 3.2 Certification will be acceptable for the following materials: 

• All grades of carbon steel 

• 16Mo3 

• 13CrMo45 (T11) 

• 10CrMo910 (T22) 

 

1 .Restriction on Copper and Tin Content  

Cu < 0.250%, This is applicable to only the materials for which 3.2 certification is a 
requirement. 
Sn < 0.010%. These chemical analyses results (Cu & Sn) per batch must be supplied with the 
certificates. 

 
Important:  TE11 - Complete Works Information Check List point TE11 (APPENDIX 2) for each  

 

2 Chemical composition  

(a) Trace elements to be controlled and reported for the cast analysis of the materials.  
The following limits must be adhered to. This is applicable only to the materials for which 
3.2 certification is a requirement, and these elements must appear on the test certificates. 
P ≤ 0,020; S ≤ 0,010; As ≤ 0,010; Sb ≤ 0,003; and As +Sn +Sb +Pb <0.01 

 

3 Longitudinal impact testing at -10°C for non-alloy steel grades – only where practical 
 

This option is required for non-alloy steels as per Table 4 of EN 10216-2 and for 
15NiCuMoNb5-6-4 (WB36). 

4 Mechanical properties  
 
Tensile testing must be done at room temperature in the transverse direction except where 
dimensions do not allow it. The sample orientation must be noted on the test report. The 
tensile properties must comply with the most stringent values (higher than highest minimum 
and lower than lowest maximum) given in VGB R-109, EN 10216, VDTϋV data sheets, Eskom 
Specification.  The yield strength (or 0.2% proof strength), ultimate tensile strength, elongation 
and reduction in area must be reported. ASME materials shall conform to the applicable 
ASME Standard as listed above (except for T91, T23 and DMV 347 HFG where the most 
stringent criteria of all specifications apply).  
 

 

5 Non-destructive testing  
 

All tubes must be subjected to non-destructive testing for the detection of longitudinal 
imperfections in accordance with paragraph 11.11.11 of EN 10216-2. No dressing of defects 
will be permitted unless agreed to by Eskom on a case by case basis. All recordable 
indications and dressing there-of must be reported on the test certificate documents.   
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6 Diameter and wall thickness  
 
The tubes shall be delivered to the diameters and wall thickness as per the schedule supplied 
with the tender documents.  Unless if otherwise stated, tubes are OD and min WT controlled. 
   

7  Lengths  
 
The tubes shall be delivered as per the works information/price list (8m lengths only)  

 

8 Inspection documents  
 

Certification in terms of EN 10204: “Inspection Certificate” is required for all tubes supplied as 
per the requirements stipulated under the paragraph “Inspection Certificate” in this document.  
 
The inspection documents / certificates shall also contain copies of the heat treatment charts 
(as per above) and reports for optional/additional inspections requested by the purchaser and 
Eskom. 

 

9 Option 16: Non-destructive testing  
 
Shall be carried out as per the code 

 

10 Marking of tubes  
 
Standard and clear legible marking (stencil painting) must be applied on the outer surfaces 
along the lengths of the pipes at both ends of each tube. Requirements of VGB-R 109 must be 
complied with.  Third party marking must be included. 

 

11 Protection  
 
All pipes and tubes must be dry, free of corrosion, and a temporary protective coating must be 
applied on each tube to protect it for long term storage in outside atmospheric conditions 
(open storage). Tube ends must be covered with tight fitting end caps and desiccant bags or 
suitable inhibitor must be placed in the inside of each tube to protect it for long term storage in 
atmosphere (outside storage).  The manufacturer must supply details of the coating and 
desiccant /inhibitor that will be applied for approval by Eskom.   
 

12 Surface finish 
 

Inside + outside:   The surface of all tubes and pipes must be clear of mill scale and the 
surface finish must be adequate to allow code compliant non-destructive testing as per 
paragraph 6.1.13 of EN 10216-2.  

 
The manufacturer must supply details of surface finish with the tender and clarify Eskom 
acceptance.  If no information is supplied, a surface roughness of Ra < 1.6 (RMS < 64.3) or 
better will be required 

 
Upon completion, technical data books must be supplied containing as a minimum: 

• Order requirements and specifications (including the declaration form and supporting 
documents supplied with the tender) as well as heat treatment and furnace packing plans 

• Signed quality control plans. 

• Steel making processes and foundry material certificate 
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• Certificates according to EN 10204 (3.1, 3.2) including detailed results for all destructive and 
non-destructive testing, tensile curves, additional testing, etc. 

• Heat treatment charts (austenizing and tempering) and or detail explanation of the heat 
treatment processes with ramp rates, quench media, holding times and temperatures 

• Agreed surface finish and protection applied. 

• All concessions correspondence. 

• Certificate of Conformance to SANS 347 and the South African Pressure Equipment 
Regulations. 

 

The data books shall be supplied as follows (unless agreed differently): 

• On or before material shipment to Eskom 

• Originals to the Eskom Project Manager with hard copy to Eskom Project Engineer, Group 
Technology Representative and site AIA 

• Electronic copies to each of the Eskom Project Manager, Engineer and AIA who will keep it 
safe.  One copy must go onto HyperWave (BTFR or Pipework site). 

 
An example of a quality control plan / inspection and test plan (ITP) used for manufacturing of 
tubes at each facility must be supplied with the tender documents for evaluation by Eskom.  This 
must demonstrate how processes will be controlled to meet all the requirements of this 
specification. 
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1. Management strategy and start up. 

2.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Contract Manager as 

follows: 

Title and purpose Approximate time & 

interval 

Location Attendance by: 

Daily progress & 

planning meetings 

As and when required Duvha Power Station Employer & 

Contractor 

Overall contract 

progress and feedback 

As and when required Duvha Power Station Employer & 

Contractor  

Risk register and 

compensation events 

As and when required Duvha Power Station Employer & 

Contractor 

 

Meetings of a specialist nature may be convened as specified elsewhere in this scope of work or if 

not so specified by persons and at times and locations to suit the Parties, the nature and the 

progress of the service.  Records of these meetings shall be submitted to the Contract Manager by 

the person convening the meeting within five days of the meeting.   

 

All meetings shall be recorded using minutes or a register prepared and circulated by the person 

who convened the meeting.   Such minutes or register shall not be used for the purpose of 

confirming actions or instructions under the contract as these shall be done separately by the 

person identified in the conditions of contract to carry out such actions or instructions.   

 

2.2 Contractor’s management, supervision and key people 

The Contractor shall provide a Site/Project Manager to supervise, monitor, control and co-ordinate 

all activities during the contract. 

 

• Manage and lead the team to ensure proper adherence to the contract scope and 

execution of all work by the team. 

• Provide advice in respect to problems and possible solutions. 

• Ensure adherence to legislative requirements. 

• Ensuring compliance to the Eskom Quality requirements for engineering and construction in 

generation standard (QM 58 latest revision) 
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2.3 Documentation control 

• All procedures, work instructions, forms and all contractual communications must be 

controlled for the duration of the contract. 

• The following will appear on all controlled documentation as a title page, page header or 

page footer: 

❖ Title 

❖ Document Unique identifier 

❖ Revision number, original documents will be noted as revision 0. All subsequent 

revisions will be number sequentially (1, 2, 3, 4….) 

❖ Revision Date 

❖ Date when document was last changed. This date will change with each revision. 

❖ Effective Date 

❖ Date when document first came into use. This date will not change as the document 

is revised. 

 

• All contractual communications will be in the form of properly compiled letters or forms 

attached to emails and not as a message in the email itself. 

• Inspections reports to be compiled and submitted within one week. 

• Data package after all the work has been finished to be submitted within one week after the 

repairs. 

• Formal and informal communications will be in writing between the Contract Manager and 

the Contractor only, any agreements between the Contractor and any other person 

representing the Employer which has not been delegated by the Contract Manager will be 

invalid. Any instructions written or verbal resulting in any changes to the duration, quality, 

cost of the project may only be received from the Contract Manager.  
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2.4 Invoicing and payment 

Within one week of receiving a payment certificate from the Contract Manager in terms of core 

clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for 

payment equal to that stated in the Contract Manager’s payment certificate.   

 

The Contractor shall address the tax invoice to Eskom Holdings Limited’s VAT (4740101508) and 

Company Registration Number (2002/015527/06). The tax invoice shall be saved in PDF and sent 

to invoiceseskomlocal@mp2rc110.eskom.co.za  and include on each invoice the following 

information: 

 

Name and address of the Contractor and the Contract Manager;  

The contract number and title; 

Contractor’s VAT registration number; 

The Employer’s VAT registration number 4740101508; 

Description of service provided for each item invoiced based on the Price List; 

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; (add other 

as required). 

 

2.6 Training workshops and technology transfer 

Duvha Power Station will from time-to-time schedule Plant Safety Regulations training; it is 

responsibility of the Contractor to book his personnel for the training. 

 

2.7 Things provided at the end of the service period for the Employer’s use 

2.7.1 Information and other things 

All records, data books, inspection reports, QCPs etc relating to the Works. 
 

2.8 Management of work done by Task Order 

The Contract Manager issues a Task Order to the Contractor which specifies clearly the work, 

services, equipment and material to be provided, additional specifications and procedures and any 

other constraints the Contractor complies with in providing the Works. The Task Order is issued 

before the Contractor Provides the Work. 

 

The Contract Manager issues Task Orders to the Contractor in a timely manner that allows the 

Contractor to properly plan the work within the time periods stated on the Task Order. 

 

mailto:invoiceseskomlocal@mp2rc110.eskom.co.za


ESKOM HOLDINGS SOC LTD  CONTRACT NUMBER _________ 
CONTRACT TITLE   

 

 
CONTRACT - 17 - SC3 COVER PAGES 

2. Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

The service requires that the Contractor must have at least two employees preferably the 

Supervisors to be trained, competence-assessed, and authorized in writing to perform the duties of 

a Responsible Person in terms of the Eskom Plant Safety Regulations. The Employer will offer 

Plant Safety Regulations free of charge to the Contractor employees depending on the availability 

of PSR training schedule. 

While work is in progress, adequate warning signs and/or barricades shall be used in all areas 

where there is a risk of persons being injured by materials or equipment falling from the work area. 

Barricades should be continuous and easily visible. 

 

The Contractor’s personnel is to undergo Safety Induction Training at Duvha prior to 

commencement of this contract and all the relevant Documentation is to be approved by Safety 

Officials and the Contract Manager before any activities can be started on site. 

a) The Contractor complies with the requirements of the Duvha Power Station Safety, Health 

& Environmental Specifications SAS 0012: Duvha Power Station Contractors safety 

manual. 

b) The documents are completed by the Contractor’s and submitted to the Employer before 

taking possession of the works. 

c) These documents are valid for the duration of the works. 

d) The Contractor and all his personnel attend a Health and Safety Induction Course prior to 

starting with the works. 

e) The induction course is presented by the Safety Risk Department at Duvha Power Station. 

f) The Contractor makes arrangements with Safety Risk Management at telephone number 

013-690-0143 or 013 690 0505.  

g) The Contractor submits all the documents as indicated in the Safety, Health & 

Environmental Specifications relevant to the work to Safety Risk Management before the 

induction course. 

h) Training and Competency Records with regard to the skills he uses to carry out the works 

or any other works in the Employers premises. 

i) Compensation Commissioner records and proof of registration. 

j) Records and documentation with regard to any sub-contractor or labour-only contracts he 

places or uses to carry out the works or any other works in Employers premises. 

k) Personal Protective Equipment and Safety Equipment Inspection, training and competency 

records and documentation. 

l) Employment contracts for all sub-contractor or labour-only contracts. 
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m) Compliance to a Safety System, such as NOSA or any other system that is similar in 

nature. 

n) Records of all incidents or accidents, and vehicle accidents, incurred during execution of 

this   works or any other works in the Employers premises. 

o) Records of all man-hours, including sub-contractors or labour-only contracts, the Contractor 

spends on the Employers premises. 

p) Written Safe Work Procedures for all hazardous tasks the Contractor executes on the 

Employers premises. 

q) A Fall Protection Plan for all elevated work the Contractor does on the Employers premises. 

r) Environmental Plan and awareness training. 

s) Induction training records of his staff by himself/herself. 

t) Minimum wage compliance for the different skills and to which Bargaining Council 

compliance is made to and proof of membership, if any. 

u) Risk Assessment of this type of work. 

v) Proof of authorisation/accreditation from Department of Employment and Labour and or 

other Statutory Body for this type of works, if applicable. 

w) Emergency Evacuation and Rescue Plan for the hazardous tasks related to the works. 

 

3.2 Environmental constraints and management 

• The Contractor shall comply with the environmental criteria and constraints stated in 

Annexure ENVP 0016: Procedure for environmental handling of waste including redundant 

and obsolete equipment. 

• Refuse Disposal 

• The Employer will provide special colour coded bins for refuse disposal. The Employer will 

empty these bins. 

• The Contractor ensures that all workers under his control strictly adhere to the correct use 

of refuse bins: 

o Maroon bins: - Scrap metal only 

o White bins: - Lagging and general household rubbish 

o Yellow bins: - Ash, dust, coal dust and sand 

• For the full duration of the Works, the Contractor is responsible to keep the work area clean 

of any rubble, and to place all refuse into the bins provided.   
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3.3 Quality assurance requirements 

• All work is carried out under the supervision of an experienced supervisor. 

• The Contractor complies with the Employer’s Quality Requirements as specified in Eskom 

Generation Standard 240-105658000 QM58 Rev2. Annexure B to the Supplier Quality 

Management: Specification indicates the specific application thereof. All quality control 

documentation is submitted to the Contract Manager within 7 days of works start date. 

• Proposed QCP template will be provided to Contractor after the awarding of the contract. 

3. Procurement 

4.1 Plant and Materials 

4.1.1 Specifications 

The Contractor to ensure that the work be performed in accordance to the latest statutory 

regulations, corporate standards and regulations, SANS and international (where applicable) 

design standards as well as all associated standards and regulations. This includes but is not 

limited to the following: 

 

Statutory Safety Regulations:  

• Occupational Health and Safety Act, Act 85 of 1993 and its Regulations 

• SANS 085 - The Design, Erection, Use and Inspection of Access Scaffolding 

 

Corporate Standards and Regulations: 

• SAS 0012 - Duvha Power Station Contractors safety manual  

• 240-105658000 QM58 Rev3 - Supplier Quality Management: Specification  

• ENVP0005 - Duvha Power Station Waste Management procedure  

• RMP0001 - Risk and Impact Assessment – Duvha Power Station.  

• SAP0006 - Work in Confined Spaces 

• ENP 0002 - Modification Control Process 

• 36-1126 - Specification for Corrosion Protection of Plant and Equipment with Coatings 

• 240-43156827 - Introduction to the welding rule book  

• 36-505 - Personnel and entities performing welding related special processes on Eskom 

plant  

• 32-418 - Eskom Work at Height Standard 

• ISO 9001 Quality Management Systems 

• 32-727 - Eskom Safety, Health, Environment and Quality (SHEQ) Policy 
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4.1.2 Correction of defects 

• The Contractor shall take not more 2 (Two) weeks to correct the defect after has been 

notified by the Contract Manager or his or her representative.  

• The Contractor shall not repair an item defect emanates from newly installed substandard 

quality material but rather replace by a new one.   

• The Contractor will do an item repair on defects due to poor installation or sub-standard 

work.  

 

4.1.3 Tests and inspections before delivery 

• If required, the Contractor must conduct material tests and the Employer will send 

representatives to witness tests in line with QCP. 

• The Contractor submits material test certificates to the Contract Manager for acceptance. 

 

4.1.4 Plant & Materials provided “free issue” by the Employer 

a) The Employer will provide power supply, water and land for the storage of equipment. 

b) The Contractor shall supply all the necessary equipment and material required to execute the 

Works. 

c) Should the Contractor need to use of any of the Employer’s Equipment, including compressed 

air, electricity, water supply and crane, it must be specified by the Contractor.  The Employer 

does not guarantee continuity of supply of any of these items. 
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Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

a) The contractor applies for access permits for all works exceeding four (4) weeks via the 

Contract Manager, who will co-ordinate this. 

b) The Contractor applies for Contractor’s Permits for all his employees and/or subcontractors at 

the Security gate, at least 24 hours prior to entry of the Duvha Power Station Security Area. 

c) The Contractor completes the specific form in the Duvha Power Station Contractors Safety 

Manual, listing all of the personnel that he intends using on site. 

d) The completed list, identified with the Contractor’s name, contains the following information: 

• Employee Name 

• Employee ID Number 

• Eskom Safety Co-ordinator signature 

• Eskom Project Manager signature 

• Validity Date 

e) No permits are issued to personnel who have not attended safety induction. 

f) The Contractor photocopies the first page of the ID book of every one of his employees; 

reduced to the size 65%. 

g) This completed list, together with the photocopies of the ID books is delivered to Protective 

Services for the preparation of the Contractor’s Permits. 

h) The Contractor allows at least 24 hours for the preparation of the security permits, before he 

collects the permits from the Protective Services offices. 

i) The Contractor’s personnel are required to be always in possession of a Contractor’s Permit 

inside Duvha Power Station. 

j) All Contractors’ permits are submitted back to Protective Services when the workers leave the 

site after completion of the works.  Failure to return the permits will result in a R40,00 penalty 

for each non returned permit. 

k) The Contractor compiles detailed Tool Lists (obtainable from Protective Services) of all tools 

and equipment to be taken on site before arriving at the power station. 

l) Authorised copies of these lists are retained to be used again when the tools and equipment is 

removed from site. 

m) The Contractor's visitors and all personnel conform to the security arrangements that are in 

force at Duvha Power Station. 

n) Application forms for visitors are filled in by the Contractor's Site Manager and approved by the 

Contract Manager and submitted to the Employer’s Protective Services office one day prior to 

the visit. 

o) Visitors will not be allowed on site if the necessary forms are not in the possession of security 

staff. 
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p) The Chief Security Officer may, with valid cause, remove any of the Contractor's personnel 

from site, either temporarily or permanently.  He may deny access to the site to any person 

whom, in the opinion of the said Chief Security Officer, constitutes a security risk. 

q) No unauthorised vehicles will be allowed on site.  Only Contractor’s vehicles with displayed 

Contract Vehicle Permits disks will be allowed on site.  Contract Vehicle Applications are 

directed to the Contract Manager for consideration and approval. 

r) The Contractor is restricted to the Site.  The Contractor is forbidden to enter any other areas 

and ensures that his employees abide by these regulations. 

s) Parking inside the power station is strictly forbidden, except for loading purposes. 

t) No recruiting of casual labour may be done on Eskom premises, including the area outside the 

Power Station Security Gate. 

u) Security personnel may search any premises, property or person within the security area of 

Duvha Power Station. 

v) No Photographic equipment will be allowed within the security area of the Power Station 

without obtaining permission. 

w) Application forms for such permission is available from the Security Services offices. 

x) Any person found in possession of such equipment will be prosecuted in terms of the National 

Key Point Act. 

y) The Contractor needs to submit security clearance for his employees to Duvha Power Station 

Security services Department before sending the request of attending the safety induction. 

 

5.2 People restrictions, hours of work, conduct and records 

• The Contractor is restricted to the site.  The Contractor is forbidden to enter any other areas 

except the area they will be working at and ensures that his employees abide by these 

regulations.  

• Contractor employees must sign first a Limited Access Register (LAR) at Unit Control 

Room before going to the working area.  

• The Contractor personnel to work the same working hours as Eskom personnel to allow the 

Contract Manager or her/his representative to oversee the works: from Mondays to 

Thursday’s between 7:00am – 16:15pm, and on Fridays between 07:00am – 12:00am. In 

case of emergency a call-out will be made after working hours but the Contract Manager 

needs to approve for such work arrangement. 

• The Contractor shall keep records of attendance registers of all his employees and 

subcontractor/s on site on monthly basis, copies of records shall be submitted to the 

Contract Manager for assessment. 
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5.3 Health and safety facilities on the Affected Property 

• The Contractor shall comply with the health and safety requirements contained in 

SAS0012: Duvha Power Station Contractors safety manual (latest revision obtainable from 

the Contract Manager. 

• SHE project documents are compiled and completed by the Contractor and submitted to 

the Employer before taking possession of the works.  

• SHE file documents are valid for the duration of the works. 

• The Contractor and all his personnel attend a Health and Safety Induction Course prior to 

starting with the works.  

• The induction course is presented by the Safety Risk Department at Duvha Power Station.   

• The Contractor makes arrangements with Safety Risk Management at telephone number 

013-690-0143.  

• The Contractor submits all the documents as indicated in the Safety, Health & 

Environmental Specifications relevant to the work to Safety Risk Management before the 

induction course. 

• Training and Competency Records with regard to the skills he uses to carry out the works 

or any other works in the Employers premises. 

• Compensation Commissioner record and proof of registration shall be submitted. 

• Records and documentation with regard to any sub-contractor or labour-only contracts he 

places or uses to carry out the works or any other works in Employers premises. 

• Personal Protective Equipment and Safety Equipment Inspection, training and competency 

records and documentation. 

• Employment contracts for all sub-contractor or labour-only contracts. 

• Compliance to a Safety System, such as NOSA or any other system that is similar in 

nature. 

• Records of all incidents or accidents, and vehicle accidents, incurred during execution of 

this works or any other works in the Employers premises.  

• Records of all man-hours, including sub-contractors or labour-only contracts, the Contractor 

spends on the Employers premises. 

• Written Safe Work Procedures for all hazardous tasks the Contractor executes on the 

Employers premises. 

• A Fall Protection Plan for all elevated work the Contractor does on the Employers premises. 

• Environmental Plan and awareness training. 

• Induction training records of his staff by himself/herself. 

• Minimum wage compliance for the different skills and to which Bargaining Council 

compliance is made to and proof of membership, if any. 



ESKOM HOLDINGS SOC LTD  CONTRACT NUMBER _________ 
CONTRACT TITLE   

 

 
CONTRACT - 24 - SC3 COVER PAGES 

• Risk Assessment of this type of works 

• Proof of authorisation/accreditation from Department of Labour and or other Statutory Body 

for this type of works, if applicable. 

• Emergency Evacuation and Rescue Plan for the hazardous tasks related to the works. 

• The Contractor provides a First Aid service to his employees and subcontractors.  In the 

case where these prove to be inadequate, like in the event of a serious injury, the 

Employer’s Medical Centre on site located next to Unit 2 Front Side and facilities will be 

available. 

• Outside the Employer’s office hours, the Employer’s First Aid Services are only available for 

serious injuries and life-threatening situations. 

 

5.4 Records of Contractor’s Equipment 

• In case the Contractor brings his own Equipment to site, the Employer will need to have 

SANS specified inspections and safety certificates of Equipment before use on site.  

• The Contractor keeps accurate records of Equipment, and these records are open to audit.  

All documentation is kept by the Contractor for a period of three years following Completion 

of this contract. 

 

5.5 Equipment provided by the Employer 

• The Employer allows the Contractor to use Overhead Cranes and Hoists, provided the 

Contractor’s employees are authorised Lifting Machine operators.  

• The Employer provides scaffolding, the request shall be made on time through the Contract 

Manager or his/ her representative. 

• Should the Contractor require using any of the Employer’s Equipment, including 

compressed air, electricity, water supply and crane, it must be specified by the Contractor 

during the kick off meeting. The Employer does not guarantee continuity of supply of any of 

Equipment. 

• The Employer shall be entitled to withdraw use of the said Equipment, should proper 

maintenance and cleanliness not be ensured.  In that event, the Contractor shall be obliged 

to provide the necessary Equipment at his own cost. 

• The Contractor is responsible for the repair, replacement or correction as necessary of all 

pieces of tools and equipment supplied by the Employer which are damaged and / or lost 

whilst in the Contractor's custody and control. 

• The Contractor Site Manager must ensure that any one of his employees or Sub-

Contractor, operating hoist equipment belonging to the Employer, is authorised by an 

Accredited Company and retraining is done annually.  Arrangements for training courses 
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can be made via Duvha Power Station Maintenance Training but the Contractor will absorb 

costs. 

• A copy of this accredited and valid training certificate must be given to the Employer’s 

Supervisor, who will then arrange access for usage.  

 

5.6 Site services and facilities 

5.6.1 Provided by the Employer 

a) Potable Water Supply 

• Potable water is available at the existing points. The Contractor provides his own water 

pipes and fittings from the supply water point to their offices.  

b) Electrical Power Supply  

• Power is available at the existing points.  

• The Contractor provides his own portable 380V electrical distribution boards, and 

supply cables to and from the boards, for all his power supply requirements to execute the 

works. 

• All Contractors' Electrical Distribution Boards are earthed to the steel structure of the 

plant. 

c) Toilet Facilities 

• The Employer has existing ablution facilities on the plant but their availability is not 

guaranteed hence it is advisable that the Contractor provides ablution facilities for its 

personnel.  

  

d) Catering Facilities 

• The Contractor are not allowed to use the Employer’s dining facilities, unless a specific 

agreement has been made between the Contractor and Eskom Catering and 

Accommodation Services (ECAS). 

• The Contractor may buy take away meals from the fast foods outlet on site provided they 

are making orders on time. 

e) Medical Facilities 

• The Contractor provides a First Aid service to his employees and subcontractors.  In the 

case where these prove to be inadequate, like in the event of a serious injury, the 

Employer’s Medical Centre and facilities will be available. 

• Outside the Employer’s office hours, the Employer’s First Aid Services are only available for 

serious injuries and life-threatening situations. 

• The Employer recovers the costs incurred, in the use of the above Employer’s facilities, 

from the Contractor. 
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5.6.2 Provided by the Contractor 

• The Contractor provides sites offices, VIP ablution facilities and dining area facilities as 

required for use by the Contractor employees once on site and all other facilities they deem 

necessary in executing the work as quoted for in the site establishment and de-

establishment costs.  

• Potable electrical distribution board 

❖ The Contractor provides his own potable 380V electrical distribution boards, and supply 

cables to and from the boards, for all his power supply requirements to execute the 

works. 

❖ Contractors' Electrical Distribution Boards complies with the OHSA as referred to in the 

Electrical Installation Regulations and the Electrical Machinery Regulations.   

❖ Each board brought onto site must have a Certificate of Compliance issued by an 

accredited electrician. 

❖ The Employer connects distribution boards to a 380V three-phase AC power supply, 

only after the Contractor has submitted the valid Certificate of Compliance. 

❖ All Contractors' Electrical Distribution Boards are earthed to the steel structure of the 

plant 

• The Contractor provides transport for material and people to site.   

• Upon completion of the contract, the Contractor must take out and remove all facilities, 

electrical distribution board, pipes and cables she/he brought on site. The site must be 

rehabilitated and brought back into it original state.  

 

5.7 Control of noise, dust, water and waste  

• The Contractor shall take all responsible measures to minimise any dust nuisance, pollution 

of stream and inconvenience to or interference with public as a result of the execution of 

the works.    

• The Contractor must put safety signs and barricade the working area to prevent people 

coming near the working area to minimise exposure to noise and dust.  

• The Contractor shall remove all rubble and dispose it to the allocated waste bins as 

according Duvha Waste Management Procedure (EVP0005). 

 

5.8 Hook ups to existing works 

• The Contractor must have expertise and experience in civil maintenance in order to work 

on or around existing works. 

• There are existing buildings, structures, and plant on site that the Contractor will be working 

at or around.  
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• The working area has plant components that are installed on the floor, roof ceiling, cable 

tunnel area and side walls or columns which make the access to certain areas restricted. 

• The Contractor shall take into consideration other plant systems or components that are 

present and pose obstructions to the works required. Not all obstructions can be removed 

completely in-order to gain free movement in the working space.  

• The Contractor must make ways and finds method to work around safely while the plant is 

in operation. 

 

5.9 Tests and inspections 

5.9.1 Description of tests and inspections 

• The Contactor shall conduct performance tests after installation in the presence of the 

Contract Manager or his/her representative and other stakeholders in line with QCP, and 

functional requirements. 

• All work must be inspected and approved by the Eskom Representative or Engineer and 

Contract Manager before it may be deemed as complete. 

• The Contractor shall provide and submit to the Contract Manager for acceptance the 

certificate/s of compliance for all tests and inspections done in line with QCP. 

 

5.9.2 Materials facilities and samples for tests and inspections  

The Contractor must conduct material tests in a reputable and SANAS accredited workshop facility 

and the Employer will send representatives to witness tests in line with QCP. It important for the 

Contractor to submit material certificates to the Contract Manager for acceptance prior material is 

delivered to site. 



ESKOM HOLDINGS SOC LTD  CONTRACT NUMBER _________ 
CONTRACT TITLE   

 

 
CONTRACT - 28 - SC3 COVER PAGES 

List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply 
to this contract. 
 

Drawing  number Revision Title 

   

   

   

   

   

 
Note: Additional Drawings for plant specifics will be provided when required; this is subject to the 
availability of the drawings on Eskom’s drawings documentation storage systems 
 


