Window Frosting: Summary

No|Description Amount

1 |Ground Floor | -
2 |First Floor -
3 |Second Floor -
4 |SHEQ, compliance: Safety file, safety appointments, safety training, etc. Included

5 |Overhead costs all inclusive of travel to site, site hoarding, etc. -

TOTAL -
VAT -

TOTAL PRICE -
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Window Frosting: 2nd Floor

No|Description Unit Qty Rate Amount

ALTERATIONS

Taking down, removing door or window pane
incomplete window frosting, and preparation to
receive new window frosting, including removal cost
of any resultant building material debris at the
contractor's cost.

1 |Framed glass partition not exceeding 3,5m high m 5 -
WINDOW FROSTING
Installation and sundry

To laminated glass partitions natural with cut out to
match existing:

2 |To single door No 12 -
3 |To double door No 1 -
4 |To glass panels m 61 -

WINDOW FROSTING

Installation and sundry

To laminated glass partitions block out black and
natural frosting to match existing:

5 |To single door No 2 -
6 |To glass panels m 1 -
7 |To desk glass screens No 2 -

2nd floor 20f4



Window Frosting: 1st Floor

No|Description

Unit

Qty

Rate

Amount

WINDOW FROSTING
Installation and sundry

To laminated glass partitions natural with cut out to

match existing:

1 |To single door
2 |To double door

3 |To glass panels

WINDOW FROSTING
Installation and sundry

To laminated glass partitions block out black and
natural frosting to match existing:

4 |To single door

5 |To glass panels

No

No

No

1st floor
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Window Frosting: Ground Floor

No|Description Unit Qty Rate Amount

ALTERATIONS

Taking down, removing door or window pane
incomplete window frosting, and preparation to
receive new window frosting, including removal cost
of any resultant building material debris at the
contractor's cost.

1 |To double door No 1 - -
2 |To single door No 5 - =
3 |To window panes m 11 - -

WINDOW FROSTING
Installation and sundry

To laminated glass partitions natural with cut out to
match existing:

4 |To double door No 1 - -
5 [To single door No 5 - -
6 |To window panes m 23 - -
7 |To desk glass screens No 2 - -

Ground Floor 4 of 4
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GENERAL OFFICE NOTES

FLOORS

1. Clean allinstalled dirty floor skirtings in all areas; Inslall missing
skirlings o specilications in igas open plan office, west wing
entrance

2, Make good all exiting gaps between carpert tiles and
walls/Partitions in Investment Managers Office, Procurement
Managers office

3. Replace cracked tles in the finance open plan office

4. Replace all damaged vinyl tiles and carpet files fo malch existing

5. Make good installed plug set on the floor in the pause area

6. Replace cut tiles during construction at SFF Office, Chief legal
office and make good

WALLS AND DECORATIONS

1. Clean/Paint ALL dirty walls; Dry wall in Procurement Menagers
QOffice

2. Remove all damaged wall paper and replace with new fo
specifications in Legal Library

3. Repair and make good all not propery joined and peeling wall
paper in Brenda's Office, Investment Managers Office, Asavela's
Office;

4. Clean brick wall along passage near bathrooms

5. Install aluminum strips on edges for proper and quality finish at
the meeting room 2

6. Install wall paper to match exiting at west wing entrance, internal
auditors office and make good

PARTITIONS

1. Replace damaged dry wall partitions

2. Make good all gaps between aluminium frames and wall in
the Investment Managers Office;

3. Make good gaps between Ceiling and Aluminium panel

4, Align dry wall partition with pillar in from of the Kitchen and
make good

DOORS

1. Align and make good all doors to specifications

2. Repair and make good all door handle and locks

3. Install door kicker plales at Internal Auditors Officer and make
good

4. Install missing New door at Internal Auditors Open Plan Office
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GENERAL OFFICE NOTES

FLOORS

1. Clean all installed dirty floor skirtings in all areas; Install missing
skirlings fo specifications at the reception area

2, Make good all exiling gaps between carpert tles and
walls/Partitions

3. Replace cut files during construction with new or similar to
manufacturers specifications and make good

4, Replace all damaged vinyl tiles and carpet tiles to malch existing

5. Paint skirting in the SANEDI open space area

6. Repair/Replace plug box in the Pause area and make good,
Carpet covered floor plug to be replaced and made good to
specifications in the SANEDI HR office Manager

WALLS AND DECORATIONS

1. Clean/Paint dirty walls after skirting installations

2. Remove all damaged wall paper and replace with new to
specifications at entrance of palch room, SANEDI westwing
open plan offica

3. Repair and make good all not properly joined and peeling well
paper in the kitchen entrance area; next to evacuation
door,SANEDI CFO office

4. Clean brick wall along passage near bathrooms

PARTITIONS

1. Replace damaged dry wall partitions; Secure and make good
Aluminium plate at PAMDC Admin office

2. Make good all gaps between aluminium frames and doors in
the IT open office area, HR Managers Office

3. Meke good gaps between Celling and Aluminium panel in the
SANEDI HR Office slore, PAMDC Admin office, PAMDC
CEQ's office and ALL offices areas

DOORS

1. Align and make good all doors to specifications

2. Repalr and make good all door handle and locks in the IT
office manager area

3. Remove door al PAMDC Store, replace with new and make
good

GLASS

1. Replace cracked glass fins and make good in Dr Malis Office,
SANEDI CFO's Office;

2. Install Glass fin and make good in Barrys Office; glass fin
between Mineshs Office

3. Inslall doors at telephone booths

4. Repair/Replace door lock with new at SANEOI HR office

5. Make good Glass Fin and inslall missing beads in PAMDC
Drivers Office
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