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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Supply and delivery of Raw water flocculation chemicals for Potable water
production at Matla Power Station on an as and when required basis for period of
five (5) years.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
Sub total | R [e]
Value Added Tax @ 15% is R [e]
The offered total of the amount due inclusive of VAT is? R [e]
(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] []
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left hand column for each statement however
other clauses may also use the same data.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be

inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key performance indicators

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:

Address

Tel No.

Fax No.

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

[e]
[e]

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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10.1 The Service Manager is (name): Maria Majake
Address Matla Power Station
Tel 017 612 6532
Fax 086 667 0891
e-mail majakemm@eskom.co.za
11.2(2) The Affected Property is Matla Power Station
11.2(13) The service is Supply and delivery of Raw water flocculation
chemicals for Potable water production at Matla
Power Station on an as and when required basis for
period of five (5) years.
11.2(14)  The following matters will be included in
the Risk Register [e]
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is 1 weeks
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within [e] weeks of the Contract Date
3 Time
30.1 The starting date is. 01 February 2023
30.1 The service period is 30 January 2028
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data
5 Payment
50.1 The assessment interval is Last day of each successive month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is 2 weeks.
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South

Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
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appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks 1. [e]

2.[e]
3. [e]

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than [e] 2 weeks.
11 Data for Option W1
wi.1 The Adjudicator the person selected from the ICE-SA Division

(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
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Foundation of Southern Africa (AFSA).

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is [e] South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option

clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is One month prior to tender closing date
The proportions used to calculate the
Price Adjustment Factor are: Prices will proport | linked to index | Index prepared by
fixed and firm for the first year and ion for
thereafter will be escalated according to
the proposed indices
0. [e] [e]
0. [e] [e]
0. [e] [e]
0. [e] [e]
0. [e] [e]
[e] non-adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in this

Option and terms in italics are identified
elsewhere in this Contract Data.
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X17 Low service damages
X17.1 The service level table is in [e]
X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to
X18.3 The Contractor’s liability for Defects due to  The greater of
his design of an item of Equipment is limited
to e the total of the Prices at the Contract Date
and
e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles
X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
e loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
e infringement of an intellectual property
right.
X18.5 The end of liability date is [e] months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within  [e] days of receiving the Task Order
X20 Key Performance Indicators (not used
when Option X12 applies)
X20.1 The incentive schedule for Key
Performance Indicators is in Annexure [e] to this Contract Data
X20.2 A report of performance against each Key

Performance Indicator is provided at
intervals of

[e] months
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The additional conditions of contract
are Z1to Z14 always apply.

Z1

Z2

Z3

Z4

Z1.1

Z1.2

Z2.1

722

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
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Z5

Z6

z7

Z4.3

Z4.4

Z4.5

Z5.1

Z6.1

26.2

Z7.1

772

regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
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of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

Z8 Notifying compensation events

Z8.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.
Z9 Employer’s limitation of liability

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z9.2 The Contractor’s entittement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

210 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":
Z10.1  or had a business rescue order granted against it.
Z11 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive
Action

Collusive
Action

Committing
Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

means, as the context requires, the Contractor, or any member thereof in the case of
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and
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Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited

Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 12 1

Replace core clause 83 with the following:

Insurance cover 83

83.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

83.2  The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination
certificate.

INSURANCE TABLE A

Insurance against Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by The replacement cost where not covered by the
the Contractor to the Employer’s insurance.
Employer’s property

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Plant and | The replacement cost where not covered by the
Materials Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to The replacement cost where not covered by the
Equipment Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’s liability for Loss of or damage to property

loss of or damage to property | The replacement cost
(except the Employer’s
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property, Plant and Materials
and Equipment) and liability for | Bodily injury to or death of a person

bodily injury to or death of a . .
person (not an employee of the The amount required by the applicable law.

Contractor) arising from or in
connection with the
Contractor’'s Providing the
Service

Liability for death of or bodily The amount required by the applicable law
injury to employees of the

Contractor arising out of and in
the course of their employment
in connection with this contract

Z 12.2 Replace core clause 86 with the following:
Insurance 86

by the

Employer

86.1  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name |Minimum amount of cover or minimum lir

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and |Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Z13 Nuclear Liability

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against
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Z13.3

Z13.4

Z13.5

714

any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 44 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the

Services conforms to the acceptable prescribed South African standard for asbestos, as per the
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214.2

Z14.3

Z14.4

2145

Z14.6

Z214.7

regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’s expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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CONTRACT NO.

C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to atendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)?2 in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is %
The subcontracted fee percentage is %
11.2(14)  The following matters will be included in
the Risk Register
11.2(15) The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za

PART C2: PRICING DATA PAGE 18

C2 TSC3 COVER



http://www.ecs.co.za/

ESKOM HOLDINGS SOC Ltd CONTRACT NO.
PROJECT OR CONTRACT TITLE

Job
Responsibilities:

Quialifications:

Experience:
CV's (and further key person's data including
CVs) arein
A Priced contract with price list
11.2(12) The price listis in
11.2(19) The tendered total of the Prices is R
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C1.3 Forms of Securities

Pro formas for Bonds & Guarantees

For use with the NEC3 Term Service Contract (TSC3)

[Note to contract compiler:
Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond

Each of these secondary Options requires a bond or guarantee “in the form set out in the Service
Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience
but are to be treated as part of the Service Information.

The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA
Guarantee in the form provided here.

[Note to contract compiler: If there are no ASGI-SA Obligations in this contract, delete the above
statement and the ASGI_SA bond]

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.

PART C2: PRICING DATA PAGE 20 C2 TSC3 COVER




ESKOM HOLDINGS SOC Ltd CONTRACT NO.
PROJECT OR CONTRACT TITLE

PART 2: PRICING DATA
TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

¢ where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and

incidental to Providing the Service in accordance with the Service Information, as it was at the

time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of

work within that item later turns out to be different to that which the Contractor estimated at time of

tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Item nr | Description Dosage ppm | Price per kg | Cost per ML | Cost per
treated month
Coagulant
Flocculant

The total of the Prices

PART C3: SCOPE OF WORK 1 C3 TSC3 COVER PAGE




ESKOM HOLDINGS SOC Ltd
PROJECT AND CONTRACT TITLE

PART 3: SCOPE OF WORK

CONTRACT NUMBER

Document Title No of
reference pages
This cover page 1

C3.1 | Employer’s Service Information

C3.2 | Contractor’s Service Information

Total number of pages

Works information — General

Clarifier dimensions:
Clarifier No 1.

Diameter

Depth

Volume

Minimum Flow
Maximum Flow
Average Operating Flow
Retention Time
Operating Temperatures

Clarifier No 2.

Diameter

Depth

Volume

Minimum Flow
Maximum Flow
Average Operating Flow
Retention Time
Operating Temperatures

123 m

4.4 m

11800 m3

1100 m%h

1 660 m¥h
: 250 m3/h

: 7.2 h (@ flow 250 m3/h
18- 21 ° C (min/max)

. 45m
:6.0m
1 8300m3
1 500m3h
: 3900 m3/h
: 500 m%h
: 16,6h @ flow 500 m?/h)
: 26-37 °C (min/max)
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Note: Only one of the abovementioned clarifier will be in operation at time for pre-treatment of Potable water production.
System Background Information:

1. Matla Power Station has two (2) clarifiers for pre-treatment of Potable water production.

2. Potable water is produced via a clarifier and can treat water sources from the Usutu or the Vaal water or a blend of
the two types. Matla P/S mainly uses the Vaal water currently.

3. The clarifier used at Matla Power Station for potable production is a sludge blanket recirculation type called an
Accelerator type clarifier.

Supplier Requirements:

1. Supply and delivery of chemicals as well as a support service
2. Atthe outlet of clarifier we expect:
e TOC removal of 40% and above
Turbidity of < 3.0 NTU
No blends ( coagulant needs to be separate from the flocculants)
Supplier to do monthly jar tests to optimise the pre-treatment process and give the reports
Chemicals should be Liquids

Note: Chemical Dosage of suitable coagulants and flocculants to be done using a Zeta potential analyser
All suggested product (s) for the Potable Water Production System must comply with the health requirements and an
approval document must be submitted with the tender enquiry.

Potable Water Clarifier Specification

Parameter Unit Spec Target
Sludge % 5-10 6-8
Turb NTU 3 <3
Pre-Chlorine Mg/L <0.1 Trace

Requirements Before Contract Awarding:

1. Take raw water sample from the station and do tests to establish which pre-treatment chemicals (based on the
efficiency to reduce turbidity and TOC) is suitable for the station’s raw water type/chemistry and provide this method
to the station/demonstrate the findings to the station.
Establish a chemical dosage regime/program required to optimize the pre-treatment process
Adjust the streaming current system accordingly
Provide a chemical name of the proposed coagulant and flocculants and specify the active ingredient and the
concentration of the active ingredient
5. Determine ways of effectively monitoring and controlling pre-treatment chemicals dosage and demonstrate
effectiveness.
6. Demonstrate how the seasonal changes would impact on the effectiveness of the pre-treatment
7. Design a chemical pre-treatment process to reduce turbidity and TOC from the raw water, conducting all the tests,
calculations and studies, taking into account the following:
- The qualities of the station’s raw water, both physical and chemical
- The flow dynamics and geometrics of the system
- How seasonal changes affect the removal of turbidity and TOC from raw water. Tender clarification meeting).
8. Visit the station/site prior to submission of tender
9. Submit a proposal to reduce turbidity (to less than 2 NTU) and TOC (removal of more than 40% is required) from
raw water, via chemical processes and not causing any damage or blockages in any parts of the system
10. The treatment will be automatically controlled according to the volume and flow of water. Chemicals only to be
injected when there is flow in the system.
11. Supply all storage facilities that will comply to safety and environmental legislation for bulk chemicals
12. Provide references of previous work
13. Provide the QA/QC check procedure (e.g. colour, pH, SG, Concentration/strength of the active ingredient etc.)
before offloading on site.
14. Supply and post all necessary safety signs and material safety data sheets (MSDS)
15. Supply a certificate of analysis with each delivery
16. A philosophy of zero spillages shall be maintained. Should a spillage occur, such a spillage shall be cleaned by the
Contractor before the end of business the same day.
17. Contact numbers for 24 hours assistance to be supplied.

Pon
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Trial test runs:

Chosen tenders may be given a test period on the system to prove the effectiveness of the suggested product. Time of
test period will be negotiated. An order will be placed at the quoted rates for the test period to treat a specific volume.
For the trial period, own dosing equipment must be supplied and a trial run report must be submitted within one week of
the trial run completion.

Requirements after Contract Awarding:

Own dosing system on site must be provided and maintained (Pumps, tanks, pipelines, etc.) where needed.

Supplier must provide a 24 hour maintenance service.

Month end reports and cost reports must be handed in every month before the third working day of the following

month, reporting on the following:

Quantity used

ppm’s dosed

R/ML for the month

Performance Results

Comments on deviations if any

Visual inspections

4. The technical representative must at least be on site on two weekly basis for plant inspections and technical
feedback.

5. Delivery of chemicals must be within reasonable time period (three days maximum).

6. Supplier must be available, on short notice, to do plant inspection and write reports and take samples for analysis at
their cost when necessary.

7. The technical representative to be present during all offloading. Should the technical representative be unavailable,
the Supplier will be accountable for any spillages and unforeseen occurrences that may occur during the offloading
process.

8. The company shall supply Matla Power Station with proof of safety and environmental training of all staff on site
(Drivers, representatives, etc.).

9. Allrelevant staff (Drivers, representatives, etc.) must attend a safety induction and an environmental awareness
programme (which will both last at least two hours) on site.

10. ltis required of the supplier’s staff to use the required Personal Protective Equipment at all times. Failure in doing
so could lead to serious action being taken against the Supplier.

11. In case of a decline in the system effectiveness due to poor chemical treatment by the supplier, Eskom will have the
right to bring the system back to standard at the supplier’s cost.

12. In case of a supplier not conforming to Eskom’s standards and requirements, the contract will be terminated with
immediate effect.

13. All deliveries must take place during the following time frames:

Monday to Thursday: 08h00 to 15h00

wn e

Fridays: 08h00 to 10h00
unless otherwise arranged, all drivers to report to the water treatment plant control room before commencing with
delivery.

14. A company and / or supplier’s audit to be done quarterly on all installations and / or dosing systems covering all
aspects of safety and operational procedural compliance and a report of all findings to be submitted.

15. All spillage and / or pollution as a result of deliveries and / or operating must be reported, investigated and a report
submitted and cleaned up and / or restored to original state and / or condition by the supplier at his own cost.

EQUIPMENT:

All dosing and streaming current monitoring equipment installed on the plants as listed below is available for
use by the supplier to dose his products for the duration of the contract.

The list is as follows:-
e 3x5000 L Dosing Tanks
e Dosing Lines
e 4 Chemical Dosing Pumps
e 1 Zeta potential analyser to be used to control the dosing.
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Contents

When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, — Reference, —
Index and tables — Table of Contents. Three levels and the title (but not the subtitle) may be shown if the
formats used in this template are retained.

Otherwise insert list of contents manually.
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1 Description of the service

1.1 Executive overview

CONTRACT NUMBER

2 Supply and delivery of coagulant and flocculant chemicals for Raw water flocculation for Potable water
production at Matla Power Station on an as and when required basis for period of five (5) years.

2.1 Employer’s requirements for the service

| As per Scope of work

2.2 Interpretation and terminology

The following abbreviations are used in this Service Information:

Abbreviation

Meaning given to the abbreviation

PPE

Personal Protective Equipment

EMS

Environmental Management System

CONTRACT

- vii -
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3 Management strategy and start up.

3.1 The Contractor’s plan for the service

N/A

3.2 Management meetings

Monthly meetings will be required every 25" of the month to discuss Assessment as well as performance of
the Contractor

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:

Risk register and Weekly on at

compensation events -

Overall contract progress | Monthly on 25™ of the Chemical Services Employer and

and feedback month at Matla Power Boardroom Contractor
Station

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

3.3 Contractor’s management, supervision and key people

The Service Manager will ensure that the contractor complies with the OHSAS 18001and NOSA safety
system as used at Matla Power Station. The contractor must supply the employer with a fully completed
Contractor’s safety file, as required by law. The contractor to ensure that there is adequate PPE and
yearly medical screening of his/her personnel. Knowledge of the product and its adverse effect on the
environment must be minimized to prevent any liability to the power station by the contractor through
proper procedures and good housekeeping. The Service Manager will ensure that the contractor adhere
to the SHEQ requirement, NCRs will be issued for non-conformance.

3.4 Provision of bonds and guarantees
N/A

3.5 Documentation control

All relevant documents to be filled by service Manager
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3.6 Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
e (add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

3.7 Contract change management

| NA

3.8 Records of Defined Cost to be kept by the Contractor
N/A

3.9 Insurance provided by the Employer

| Refer to Insurance Section of Contract.

3.10 Training workshops and technology transfer

| N/A

3.11 Design and supply of Equipment

| N/A

3.12 Things provided at the end of the service period for the Employer’s use
3.12.1 Equipment

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service
period if the Contractor use different Equipment from what the Employer have currently as stated in the
Scope of work.

3.12.2 Information and other things

| N/A

3.13 Management of work done by Task Order

| All deliveries are to be done in accordance with Task order provided.
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4 Health and safety, the environment and quality assurance

4.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mclintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

4.2 Environmental constraints and management

The Contractor appointed shall comply with Eskom Matla Power Station EMS requirements
Eskom Matla Power Station is 1ISO14001 certified.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

4.3 Quality assurance requirements

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the
Employer’s Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractor's QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which 1SO standard shall apply.
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5 Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

5.1 People

5.1.1 Minimum requirements of people employed

Specify any constraints relating to people employed to Provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

5.1.2 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

5.1.3 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor’s actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format

of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

5.2 Subcontracting

5.2.1 Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

5.2.2 Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.
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5.2.3 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

5.2.4 Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

5.3 Plant and Materials
5.3.1 Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fitness for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

5.3.2 Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

5.3.3 Contractor’s procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The
Employer may also need schedules of vendor data for his own use after the end of the service period.

5.3.4 Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

5.3.5 Plant & Materials provided “free issue” by the Employer

List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading,
inspection, storage, care custody and control, return of unused Plant and Materials, etc. Always include a
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

5.3.6 Cataloguing requirements by the Contractor

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 24
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6 Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.

6.1 Employer’s site entry and security control, permits, and site regulations

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering
contractors need to allow for in their prices, and the Contractor has to comply with. State these or similar
requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

6.2 People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

6.3 Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

6.4 Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

6.5 Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

6.6 Records of Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.

6.7 Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.
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6.8 Site services and facilities
6.8.1 Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected
Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude
by stating that the Contractor shall provide everything else necessary for Providing the Service.

6.8.2 Provided by the Contractor

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and
office equipment for the Service Manager and any restrictions or minimum requirements concerning the
Contractor’s own facilities. Also state what happens to these facilities upon completion of the contract.

6.9 Control of noise, dust, water and waste

State requirements, if any.

6.10 Hook ups to existing works

State any constraints

6.11 Tests and inspections

6.11.1 Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

6.11.2 Materials facilities and samples for tests and inspections

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.
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7 List of drawings

7.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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