

| IEP BIDS ADDENDUM 03 | | | | |
|----------------------|----------------|---|----------------------|----------------------------|
| ITEM NO. | RW NO. | DESCRIPTION | Initial Closing Date | New Extension Closing Date |
| 1 | RW10401003/22 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 1) | 28-Apr-23 | 2-Jun-23 |
| 2 | RW10401284/23 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 3) | 4-May-23 | 12-Jun-23 |
| 3 | RW10401432/23 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 4) | 4-May-23 | 12-Jun-23 |
| 4 | RW10401004/23 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 6) | 4-May-23 | 12-Jun-23 |
| 5 | RW10402125/23 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 7) | 4-May-23 | 12-Jun-23 |
| 6 | RW10397140/22 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 8) | 28-Apr-23 | 2-Jun-23 |
| 7 | RW10401015/22 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 9) | 28-Apr-23 | 2-Jun-23 |
| 8 | RW10401209/23 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 10) | 4-May-23 | 12-Jun-23 |
| 9 | RW10401010/23 | TURNKEY TENDER FOR THE CONSTRUCTION OF VARIOUS PALMIET SYSTEM INFRASTRUCTURE PROJECTS IN VARIOUS AREAS PACKAGE 6: (SUB-PACKAGES: 11) | 4-May-23 | 12-Jun-23 |
| 10 | RW10401577/22 | PLANNING, DESIGN, CONSTRUCTION, COMMISSIONING AND HANDOVER OF VARIOUS INFRASTRUCTURE PROJECTS AT STATION 5 AND ZUIKERBOSCH PUMPING STATION | 2-May-23 | 6-Jun-23 |
| 11 | RW10400252/22 | ENGINEERING, PROCUREMENT AND CONSTRUCTION (TURNKEY) FOR INSPECTION AND REFURBISHMENT OF THE VARIOUS LEAKING RESERVOIRS AT RAND WATER PACKAGE 10 (SUB-PACKAGE 1 TO 4) | 28-Apr-23 | 2-Jun-23 |
| 12 | RW010400960/22 | TURNKEY TENDER FOR REFURBISHMENT OF VARIOUS CHAMBERS ACROSS THE RAND WATER NETWORK – PACKAGE 9 (CHAMBERS) | 2-May-23 | 6-Jun-23 |
| 13 | RW10401040/22 | TENDER FOR ELECTRICAL INFRASTRUCTURE ACROSS ZUIKERBOSCH PUMPING STATION - PACKAGE 3 (SUB-PACKAGES: 1) | 2-May-23 | 6-Jun-23 |
| 14 | RW10380857/22 | TENDER FOR ELECTRICAL INFRASTRUCTURE ACROSS ZUIKERBOSCH PUMPING STATION - PACKAGE 3 (SUB-PACKAGES: 2) | 2-May-23 | 6-Jun-23 |
| 15 | RW10400833/22 | TENDER FOR ELECTRICAL INFRASTRUCTURE ACROSS ZUIKERBOSCH PUMPING STATION - PACKAGE 3 (SUB-PACKAGES: 3) | 2-May-23 | 6-Jun-23 |
| 16 | RW10400879/22 | TENDER FOR ELECTRICAL INFRASTRUCTURE ACROSS ZUIKERBOSCH PUMPING STATION - PACKAGE 3 (SUB-PACKAGES: 4) | 2-May-23 | 6-Jun-23 |