ERMELO PRISON: OPERATION AND
MAINTENANCE OF BOILERS FOR 12
MONTHS.

TENDER NO: NST23/008

TENDER DOCUMENT

MARCH 2023

NATIONAL DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
Nelspruit Regional Office

30 Brown Street

NEDBANK BUILDING 9TH Floor

NELSPRUIT

1200

NAME OF TENDERER

BID AMOUNT



PA 32: INVITATION TO BID
PART A

BID NUMBER
DESCRIPTION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE l | NUMBER |

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE | | NUMBER |

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TCSPIN: | orR | csono J

SIGNATURE OF BIDDER

.................................... DATE J

CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)

—
TOTAL NUMBER OF ITEMS OFFERED

TOTAL BID PRICE ('ALL
APPLICABLE TAXES) R

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: | TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY

CONTACT PERSON

CONTACT PERSON

TELEPHONE NUMBER

TELEPHONE NUMBER

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

PART B

TERMS AND CONDITIONS FOR BIDDING

1.  BID SUBMISSION:

CONSIDERATION.

DOCUMENTATION.

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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PA-32: Invitation to Bid

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE GENERAL T
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUSZI'AENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24  BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),ACSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES[JNO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] YES [JNO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 1 YES[JNO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES[JNO

IF 'i'HE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

ABOVE.
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
Note Well:

a) In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

b)  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

c) The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

d) The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).

e) Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 2 of 2
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PA-04 (EC): Notice and Invitation to Tender

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title: ERMELO PRISON: OPERATION AND MAINTENANCE OF BOILERS FOR 12
MONTHS.
NST23/008
Tender no: Reference no:
Advertising date: | 10/03/2023 Closing date: 03/04/2023
Closing time: 11:00 Validity period: | 84 Calendar days
1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 ME or
select tender value range select class of construction works* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable
Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
2 ME PE or select tender value range select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable
2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
< Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 LA | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 ¥ Use of correction fluid is prohibited.
4 Submission of (DPW-07 EC): Form of Offer and Acceptance.
5 0 Submission of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and
Content for designated sectors.
6 ] | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
7 I | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
8 [J | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
9 & | Submission of DPW-21 (EC): Record of Addenda to tender documents
10 m The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date: February 2023 Version: 2023/01



PA-04 (EC): Notice and Invitation to Tender

Tender no: NST23/008

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

All parts of tender documents submitted must be fully completed in ink and signed where required
Contractor to submit an originally certified certificate of Boiler Operators x3 and Boiler
Supervision x1. The certificates should be on the company name, or one of the directors of the
company or employee of the company. Attach CV should the certificates be registered under the
employee

11

12

0o

13

14

15| [

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing to
submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per

1 PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV’s .
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

3 Submission of (PA-09 (EC)): List of Returnable Documents

3 Submission of (PA-11): Bidder’s disclosure.

4 Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

5 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

6 (] | Submission of DPW-15 (EC): Schedule of proposed sub-contractors

7 [ The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.

8 Upon request, submission of fingerprints obtainable from local SAPS including any other

) additional documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with

9 O supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

10 Bidder to submit company safety file.

- *Contractor to submit letter of good standing (COIDA) for Mechanical, from Department of Labour

Submission of (PA-16): Preference Points Claim Form in terms of Preferential Procurement

1| X .
Regulations, 2022

3. Method to be used to calculate points for specific goals

An EME or QSE which is at least 51% owned by black people 10 Points
An EME or QSE which is at least 51% owned by women 4 Points
An EME or QSE which is at least 51% owned by people with disabilities 2 Points
An EME or QSE which is at least 51% owned by youth 2 Points
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 9
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PA-04 (EC): Notice and Invitation to Tender

Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2 Points

An EME or QSE or any entity which is at least 51% owned by Historically

Disadvantaged Individuals (HDI) 10 Points
0 An EME or QSE which is at least 51% owned by women 4 Points
An EME or QSE which is at least 51% owned by people with disabilities 2 Points
An EME or QSE which is at least 51% owned by youth 2 Points

Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2 Points

An EME or QSE or any entity which is at least 51% owned by Historically

Disadvantaged Individuals (HDI) 4 Points
An EME or QSE which is at least 51% owned by women 2 Points
An EME or QSE which is at least 51% owned by people with disabilities 2 Points
Located in a specific Municipality or District Municipality or Metro or Province

area for work to be done or services to be rendered in that area 2 Points

] An EME or QSE which is at least 51% owned by youth

Or 2 Points

] An EME or QSE which is at least 51% owned by people with disabilities

(The use of this goal is mandatory however the BSC must select either one of the two and not both) |

4. Functionality criteria:

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria: Weighting factor: J

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 9
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PA-04 (EC): Notice and Invitation to Tender

1. QUALIFICATION- The contractor must provide trade test original certified copies

certificates for 1xMillwright, 1x Electrician and 1x Fitter and Turner

3 trades(1x millwright, 1xelectrician and 1x Fitter) or more=5

2 trades (any of 1xmillwright, 1xelectrician, 1xfitter)= 3 25
1 certificates (any of 1xmillwright, 1x electrician, 1x fitter) =1

0 trade=0

2. EXPERIENCE

Current Projects

Contractor to provide appointment letters/orders of Steam Generation related

projects.

Completed Projects

Contractor to provide appointment and completion certificate of Steam Generation

related projects. Ensure completion of the project on DPW 09(EC) in the Tender 20
Document.

5 Projects and above=5

4 Projects=4

3 Projects=3

2 Projects= 2

1 Project =1

0 Project =0

3. FINANCIAL CREDIBILITY-Contractor must provide bank rating letter from the

banking institution to justify credit risk in the company's name:

Grade A=5

Grade B=4 20
Grade C=3

Grade D=2

Grade E/bank confirmation=1

LOCALITY

The bidder to submit proof of residence, it can be lease aggreement between the

company and landlord, utility bill of the company or one of the directors, letter from

local/tribal authority 35
Gert Sibande District=5

Ehlanzeni and Nkangala district=3

Outside Mpumalanga Province=1

No proof=0

Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation: 70

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: February 2023 Version: 2023/01




5.

6.1

PA-04 (EC): Notice and Invitation to Tender

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

80/20 []90/10 (] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluatedindividually
based on reports presented to the Bid Evaluation Committee by the Professional Team appointed on the project.
A tender offer will be declared non-responsive and removed from any further evaluation if anyone criterion is
found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterion 1: Experience on comparable projects during the past specify period between 5 and 10
years.

The tendering Service Provider’s experience on comparable projects during the past specify period between
5and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer’s current and previous work as reflected on form DPW -09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW -09 (EC). Failing
to provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the

past specify period between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period between 5 and 10 years as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer be mutatis mutandis declared non-responsive.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 9
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PA-04 (EC): Notice and Invitation to Tender

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13.  Final account: extent to which the contractor assisted in finalising the final account.

o ok

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 9
For Internal & External Use Effective date: February 2023 Version: 2023/01



PA-04 (EC): Notice and Invitation to Tender

Tender no: NST23/008

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or

any parent company or investor guarantee/s and financial statements.

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the followin
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing

g Contract Participation Goals (CPGs)
Assumptions and in accordance with

the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Select

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Select

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Select

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Select

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Select

Any reference to words “Bid” or Bidder” herein and/or in an

“Tender” or “Tenderer”.
For Internal & External Use Effective date: February 2023
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PA-04 (EC): Notice and Invitation to Tender

Tender no: NST23/008

(f) gsr\ﬁ:ﬂlzl)itigfngloztor:g:.Service training and development programme (NYS) — Select
(g) | Labour Intensive Works — Condition of Contract. Select
(h) Select
(i) Select

8. COLLECTION OF TENDER DOCUMENTS

[X] Bid documents are available for free download on e-Tender portal www.etenders.cov.za

Alternatively; Bid documents may be collected during working hours at the following address 30

Brown Street. A non-refundable bid deposit of R 200 is payable (cash only) on collection of the bid
documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: Z0OOM

Virtual meeting link: | TO BE PROVIDED

Date: 20/03/2023 Starting time: | 10:00

10. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | SIYABONGA KHUMALO Telephone no: | 0131010130
Cellular phone no: 082 085 0697 Fax no: n/a
E-mail: Siyabonga.Khumalo@dpw.gov.za

= |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 9
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Tender no: NST23/008

1.

Any reference to words “Bid” or Bidder” herein and/or in

DEPOSIT / RETURN OF TENDER DOCUMENTS

PA-04 (EC): Notice and Invitation to Tender

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure
Private Bag X 11280

Deposited in the tender box at:

30 Brown Street Mbombela
Nedbank Building

Mbornbel 9rh Floor
s OR | Security Foyer
1200
Attention:
Procurement section: Room 9th Floot
L N
12. COMPILED BY:
Name of Project Manager Signature Date

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: February 2023

any other documentation shall be construed to have the same meaning as the words

Page 9 of 9
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: MONTHS.

ERMELO PRISON: OPERATION AND MAINTENANCE OF BOILERS FOR 12

NST23/008

Tender / Quote no: Reference no:

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable

Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain
Management Practices (PA-11) “+Pages M
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages ves
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2017 (PA — 16) 9 Fages ves
Certificate of independent Bid Determination (PA-29) 4 Pages Yes
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages ves
Registration on National Treasury’s Central Supplier Database v

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page

Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

L

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 September 2021
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Version: 2.6




ok v PA-09 (EC): List of Returnable Documents

Tender no: NST23/008

ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable

Tender document name

pages issued

document

Any additional information required to complete a risk assessment (if
applicable)

Yes

RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being

disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC)
(if applicable) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the "Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name p;l;en;?:;::d %zté'l::‘aebr:?

Eglcfgiv%”cff c;f”(;:?tr;’t)ltles / Lump Sum Document (complete document Pages [Yes [INo
\I;::::yﬂf:f:gdzsd completed sectional summary- and final summary pages Pages [JYes [INo
insert document name Pages (JYes [INo
insert document name Pages [IYes []No
insert document name Pages [JYes []No

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6




Tender no: NST23/008

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation  states that the
company is a personal liability
company in terms of Section

8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i.  Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholders ownership /
shareholding percentage relative to the total: and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

C. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural orsocial
activity, or communal or group interest.

f. Anatural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees. J

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”,

Page 3 of 3

For Internal & External Use Effective date 20 September 2021 Version: 2.6



10/120¢ ‘uoisis\

1202 Jequisydes 0z ajep aAioayg 8s |eulolXg B |eusaiu| 1o

Z jo | ebey "8I9pus |, 10 Jspus ], spiom ay) se Buluesw swes ay) aABY 0) panLsU0d 84 lleys uonejuswinoop 1ayjo Aue uj 1o/pue ulsiay Jappig 10 ,pig, SPIOM 0} aoualeyal Auy
8
yA
9
S
4
€
14
L

ssaiboud ajep a)ep juaw Jafojdwz jo
abejuaoiad uonajdwod ~9oUSWWOD | WNS JoBJUOD | “OU “|9} JOBJUCY | BABeUSSaIday IO ur pabebus Ajjuatina syoafoid
jaung |enjoesjuon |lenjoenuon 18hojdwz jo awen
syoafoud yuangy )
SINIWLINNOD SNOIATHd ANV LNIHYND S.MIYIANIL IHL 40 SHUVINOILYVd )
sAep g ‘pouad Aypijep €202/c0/01 :9)ep Buisnianpy
€202/€0/0¢ :93ep Buiso|n 800/€C¢LSN ‘ou uonejonb / sepus
SHINOW 2L 404 S¥37109 40 IONVNILNIVIN ANV NOILYYIHO ‘NOSIMd OT1any3 ‘93 309foud

S103royd S.M3¥IANTL 40 SUVINDILNVd :(D3) 60-Mda




9| :UoISIap 1202 Jaquisjdag 0z aiep aAioey] as( [BUIBIXT g |euls)u| Jo4

2 Jo z abey "1818pus |, 40 Jspus |, spiom sy} se Buiuesw swies sy} aney 0} panljsuod aq |jeys uonejuswnoop Jayjo Aue ui lojpue ulsisy  Jappig 10 ,pig, SPJOM O} aoualajel Auy
aleq ainjeubig JaJoapua] Jo sweN
6
8
L
9
g
14
€
4
}
uons|dwon ajep ajep juaw 19hojdwig jo
|eanoelid jo uonejdwod -9dUaWWOD | wWns joeiUO0) 'OU "[9) J0BJUOD | SAleIUBSAIdRY U0 s.eak (eay)
ajedlua) jo ajeq lenjoenuon |enjoesnuon 18hojdwz jo awep § snotaaid sy ur pajeldwiod sosfoig

syoafoud pajsjdwon ‘7'

800/€ZLSN :ou.ispus)

sjosfoud s Jaiapus)
Jo sienoiled :(03) 60-Mdd




DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

ERMELO PRISON: OPERATION AND MAINTENANCE OF BOILERS FOR 12
MONTHS.

Tender no: NST23/008 Reference no:

Project title:

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: Operation and Maintenance of Boilers for 12 Months.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R J

The award of the tender may be subjected to further price negotiation with the preferred tenderer(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR .-....................-..».-----.~-............................‘........
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD suppliernumber:..................................... CSD supplier number:.................................... .

AND WHO IS (if applicable):

Trading under the name and style of;

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4
For Internal & External Use

Effective date 20 September 2021 Version: 2.0



DPW-07 (EC): Form

of Offer and Acceptance

Tender no: NST23/008
AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this
............................................................................................... Offer, authorising the Representative to make this offer.

]

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

Name of witness Signature Date

. o : - . o ; . lock
This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offerand
The official documents ... O Acceptance forms are to
The official alternative ... O be complgtet: for thz

: . N ] main an or eac
Own alternative (only if documentation makes provision therefore) ...................... O alternative offer)

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value (excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes[ ] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes[ ] No ]
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes[] No 7

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes[] No[]

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use :

Effective date 20 September 2021 Version 2021/01



DPW-07 (EC): Form

-
Tender no: NST23/008
Other Contact Details of the Tenderer are:

of Offer and Acceptance

Telephone No........................... Cellular Phone No. ...

Registration No of Tenderer at Department of Labour ................cccccoooooeoooie
CIDB Registration NUMber: ..................ooooviiiiiiiioi ettt

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:
—

Name of signatory | Signature ' Date

Name of Organisation: Department of Public Works and Infrastructure

Address of
Organization:

WITNESSED BY:

Name of witness Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

**Any reference to the words ‘payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4
For Internal & External Use

Effective date 20 September 2021 Version 2021/01



L DPW-07 (EC): Form
g " of Offer and Acceptance
Tender no: NST23/008

Schedule of Deviations

1.1.1. Subject:

L Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 20 September 2021 Version 2021/01



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

PA-11: DECLARATION OF INTEREST AND BIDDER’S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

Failure to complete this form in full and signed by the duly authorized person, as indicated on PA-15.1
or PA-15.3, shall render the tender non-responsive and will be removed from any and all further

contention.

ERMELO PRISON: OPERATION AND MAINTENANCE OF BOILERS FOR 12
MONTHS

Bid no: NST23/008 Reference no:

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect of

Project title:

each partner must be completed and submitted.
1. CIDB REGISTRATION NUMBER (if applicable)

i

2. Any legal person, including persons employed by the State’; or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her position in relation to the evaluating/adjudicating
authority and/or take an oath declaring his/her interest, where:

e The bidder is employed by the state; and/or

* The legal person on whose behalf the bidding document is signed, has a relationship with persons/a
person who are/is involved in the evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date April 2018 Version: 1.3



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

' “State” means —
(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
? “Shareholder” means -
(a) a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercise control over the enterprise

3.7 Are you or any person connected with the bidder
presently employed by the state? L1YES []NO

3.7.1 If so, furnish the following particulars:

Name of state institution at which you or the person

is connected to the bidder is employed ...

3.8 Did you or your spouse, or any of the company’s directors / trustees/shareholders / members
or their  spouses conduct business with the state in the previous twelve months?

[JYES []JNO
3.8.1 If so, furnish particulars:.............................
3.9 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the evaluation
and or adjudication of this bid? L1YES []NO

3.9.1 If so, furnish particulars.

3.10 Are you, or any person connected with the bidder, aware of any relationship (family, friend, other)
between the bidder and any person employed by the state who may be involved with the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer’. Page 2 of 4
For External Use Effective date April 2018 Version: 1.3



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

evaluation and or adjudication of this bid? LJYES []NO

3.10.1  Ifso, furnish particulars.

3.11 Do you or any of the directors /trustees/shareholders/ members of the company have any
interest in any other related companies whether or not they are bidding for this contract?

L1YES []NO
3.11.1 If so, furnish particulars:
4. Full details of directors / trustees / members / shareholders.
Full Name Identity Personal Tax State Employee
Number Reference Number Number / Persal
Number

5. DECLARATION OF TENDERER / BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

5.1 Is the tenderer / bidder or any of its directors listed on the National
Treasury’s database as companies or persons prohibited from doing
business with the public sector? D
(Companies or persons who are listed on this database were Yes [] No
informed in writing of this restriction by the National
Treasury after the audi alteram partem rule was applied).

5.2 If so, furnish particulars:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 4
For External Use Effective date April 2018 Version: 1.3



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

5.3 Is the tenderer / bidder or any of its directors listed on the Register for
Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s [] [] Ne
website, www.treasury.gov.za, click on the icon “Register for | Yes
Tender Defaulters” or submit your written request for a

hard copy of the Register to facsimile number (012) 3265445,

5.4 If so, furnish particulars:

5.5 Was the tenderer / bidder or any of its directors convicted by a court of D
law (including a court outside of the Republic of South Africa) for fraud |:| No
or corruption during the past five years? Yes

5.6 If so, furnish particulars:

5.7 Was any contract between the tenderer / bidder and any organ of state D
terminated during the past five years on account of failure to perform [:I No
on or comply with the contract? Yes

5.8 If so, furnish particulars:

L

6. CERTIFICATION

I the undersigned (full name) certify that the information furnished on

this declaration form is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this

.

declaration prove to be false.

Name of Tenderer /

bidder Signature Date Position

This form has been aligned with SBD4 and SBD 8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 4 of 4
For External Use Effective date April 2018 Version: 1.3



PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

ERMELO PRISON: OPERATION AND MAINTENANCE OF BOILERS FOR 12

Project title: MONTHS.

Bid no: NST23/008 Reference no:

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids" invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under
any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)
must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3

For External Use Effective date 20 September 2021 Version: 2021/01



PA-29: Certification of Independent Bid Determination

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. I'have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1



PA-29: Certification of Independent Bid Determination

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid:
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or
) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

Name of Bidder Signature Date Position

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of-

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and

any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

—_

O |l Nl | NhN|lw]|N

-
o

—
—_

-
N

N
w

-
N

-
(&)

—_
(o)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2

For external use Effective date 20 September 2021 Version: 1.4



PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

document being signed.

Note:

ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021

Page 2 of 2
Version: 2021/01




PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

-

Ol | N |lo | M|l w]|N

-
o

—_
—_

12

13
14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
locument being signed

Q

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding ~Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

—

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3



PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture )

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3



PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity

Signature

—_

©O© | o | N[l || w N

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from an

a result of this document being signed.

y liability whatsoever that may arise as

1.
2

Note:

* Delete which is not applicable.

NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page..

Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder”

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021

herein and/or in any other documentation shall be construed to have the same meaning as the

Page 3 of 3
Version: 1.3




PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[ ] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS

Total points for Price and Specific Goals

Page 10of11



1.5
1.5.1

Breakdown Allocation of Specific Goals Points

For Procurement transactions with rand value greater than R2 000.00 and up to
R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table

1 below are applicable.
All Acquisitions

Table 1
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE which is atleast 51% 10
owned by black people * 1D Copy
(Mandatory)
e SANAS Accredited BBBEE
Certificate or sworn affidavit
where applicable
e CSD Report
¢ CIPC (company registration)
2 Loca.tt?d moa s'pec1f1c. . Loc.:al 2 e Office  Municipal Rates
Municipality or District Municipality
. Statement
or Metro or Province area for work
to be done or services to be rendered
in that area (Mandatory)
¢ Permission To Occupy from
local chief in case of rural
areas (PTO)
e Lease Agreement
3. An EME or QSE which is atleast 51% 4 e IDCo
owned by women (Mandatory) 124
e (CSD Report
e CIPC (company registration)

Page 2 of 11




Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated validate their claim for points
out of 20
4. An EME or QSE which is atleast 51% 2
owned by people with disability * 1D Copy (Mandatory)
(Mandatory)
e Medical Certificate
* South African Social Security
Agency (SASSA) registration
e National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA)
e CSD Report
* CIPC (company registration)
5. An EME or QSE which is atleast 51% 2
e ID Copy
owned by youth. (Mandatory)
e CSD Report
¢ CIPC (company registration)

1.5.2 For procurement transactions with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table
2 below are applicable:

All Acquisitions

Table 2

Page 3 of 11




Serial | Specific Goals Preference | Documentation to be

No Points submitted by bidders to
allocated | validate their claim for points
out of 20

1. An EME or QSE or any entity which is 10 e IDCo

at least 51% owned by Historically py

Disadvantaged Individuals (HDI)

(Handarom) o SANAS Accredited BBBEE
Certificate or sworn affidavit
where applicable

e CSD Report

e CIPC (company registration)

2. Located in a specific Local 2

Municipality or District Municipality

or Metro or Province area for work o Officc  Municipal Rates

to be done or services to be rendered Statement

in that area

(Mandatory)

e Permission To Occupy from
local chief in case of rural
areas (PTO)

e Lease Agreement

3. An EME or QSE or any entity which is 4

atleast 51% owned by women * 1D Copy

(Mandatory)

e CSD Report

* CIPC (company registration)

4. An EME or QSE or any entity which is 2

at least 51% owned by people with
disability

(Mandatory)

ID Copy (Mandatory)

Medical Certificate

South African Social Security
Agency (SASSA) registration

Page 4 of 11




L

at least 51% owned by youth.
(Mandatory)

Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
e National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA)
e (CSD Report
¢ CIPC (company registration)
5. An EME or QSE or any entity which is 2

e ID Copy

e CSD Report

CIPC (company registration)

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive
of all applicable taxes) the specific goals as listed in table 3 below are applicable

All Acquisitions

Table 3
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4

at least 51% owned by Historically
Disadvantaged Individuals (HDI)

(Mandatory)

e ID Copy

e SANAS Accredited BBBEE
Certificate or sworn affidavit
where applicable

e CSD Report
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Serial | Specific Goals Preference | Documentation to be

No Points submitted by bidders to
allocated validate their claim for points
out of 10

e CIPC (company registration)

2. Located in a specific Local 2
Municipality or District Municipality
or Metro or Province area for work o Office
to be done or services to be rendered
in that area

Municipal  Rates
Statement

(Mandatory)

e Permission To Occupy from
local chief in case of rural
areas (PTO)

e Lease Agreement

3. An EME or QSE or any entity which is 2
atleast 51% owned by women * D Copy
(Mandatory)
e CSD Report
¢ CIPC (company registration)
4. An EME or QSE or any entity which is 2
at least 51% owned by people with * 1D Copy (Mandatory)
disability
(Mandatory) * Medical Certificate

* South African Social Security
Agency (SASSA) registration

e National Council for Persons
with Physical Disability in
South  Africa registration

OR (NCPPDSA)

e ID Copy

An EME or QSE or any entity which is
at least 51% owned by youth.
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Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to

allocated | validate their claim for points
out of 10

e (CSD Report

¢ CIPC (company registration)

1.6

1.7

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes:

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

Page 7 of 11



3.1.

3.1.1.

3.2.

3.2.1.

Where

4.1.

4.2.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps=80(1—-_"™" ) or Ps=90(1-_—"™"
P min Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

- Pt—P
Ps=80(1+ 0™ o Ps =90 (1 +F™m

P max Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—
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(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

1. An EME or QSE or any entity 4 10
which is at least 51% owned
by Historically

Disadvantaged Individuals
(HDI)

2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or

Province area for work to be
done or services to be rendered
in that area

3. An EME or QSE or any entity 2 4
which is at least 51% owned
by women
4. An EME or QSE or any entity 2 2

which is at least 51% owned
by people with disability
or
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5. An EME or QSE or any entity | . .
which is at least 51% owned
by youth.*

(Note: only one specific goal
is applicable between
specific goal number 4 and
specific goal number 5
under 90/10 Preference Point
System)

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.........................oooo i
4.4, Company registration number: ...

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
. Y State Owned Company
[TICK APPLICABLE BOX]

— o o =

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct:

if) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

Page 10 of 11



iii) In the event of a contract being awarded as a result of points claimed as shown
~ in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:
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PA-10: General Conditions of Contract (GCC)
PA-10: GENERAL CONDITIONS OF CONTRACT (GCC)

NOTES:
The purpose of this document is to:
(i) Draw special attention to certain general conditions applicable to government bids, contracts and
orders; and
(i) To ensure that clients be familiar with regard to the rights and obligations of all parties involved

in doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the masculine
also mean in the feminine and neuter.

* The General Conditions of Contract will form part of all bid documents and may not be amended.

* Special Conditions of Contract (SCC) relevant to a specific bid should be compiled separately for every
bid (if applicable) and will supplement the General Conditions of Contract. Whenever there is aconflict,
the provisions in the SCC shall prevail.
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General Conditions of Contract

1.

Definitions

1. The following terms shall be interpreted as indicated:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.
1.8.

1.9.

1.13.

“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including all attachments and appendices thereto
and all documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to influence
the action of a public official in the procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from which
the services are supplied. Goods are produced when, through manufacturing, processing or
substantial and major assembly of components, a commercially recognized new product results that
is substantially different in basic characteristics or in purpose or utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified
store or depot or on the specified site in compliance with the conditions of the contract or order, the
supplier bearing all risks and charges involved until the supplies are so delivered and a valid receipt
is obtained.

"Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at
lower prices than that of the country of origin and which have the potential to harm the local industries
in the RSA.

”Force majeure” means an event beyond the control of the supplier and not involving the supplier's
fault or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the
purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine
restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive practice
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the supplier is required
to supply to the purchaser under the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 10
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1.16. “Imported content” means that portion of the bidding price represented by the cost of components,
parts or materials which have been or are still to be imported (whether by the supplier or his
subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or
duty at the South African place of entry as well as transportation and handling charges to the factory
in the Republic where the supplies covered by the bid will be manufactured.

1.17. “Local content” means that portion of the bidding price which is not included in the imported content
provided that local manufacture does take place.

1.18. “Manufacture” means the production of products in a factory using labour, materials, components
and machinery and includes other related value-adding activities.

1.19. “Order” means an official written order issued for the supply of goods or works or the rendering of a
service.

1.20. “Project site” where applicable, means the place indicated in bidding documents.

1.21. “Purchaser” means the organization purchasing the goods.

1.22. “Republic” means the Republic of South Africa.
1.23. “SCC” means the Special Conditions of Contract.

1.24. “Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such obligations
of the supplier covered under the contract.

1.25. “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.
2. Application
21. These general conditions are applicable to all bids, contracts and orders including bids for functional

and professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding documents.

2.2. Where applicable, special conditions of contract are also laid down to cover specific supplies, services
or works.
2.3. Where such special conditions of contract are in conflict with these general conditions, the special

conditions shall apply.

3. General

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a non-refundable fee
for documents may be charged.

3.2. With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. The
Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.treasury.gov.za

4. Standards
4.1. The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

5. Use of contract documents and information; inspection.

5.1. The supplier shall not, without the purchaser's prior written consent, disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or
on behalf of the purchaser in connection therewith, to any person other than a person employed by
the supplier in the performance of the contract. Disclosure to any such employed person shall be

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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made in confidence and shall extend only so far as may be necessary for purposes of such
performance.

5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.

5.3. Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s
performance under the contract if so required by the purchaser.

5.4. The supplier shall permit the purchaser to inspect the supplier's records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by the
purchaser.

6. Patent rights

6.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the
purchaser.

7. Performance security
7.1. Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2. The proceeds of the performance security shall be payable to the purchaser as compensation for any
loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3. The performance security shall be denominated in the currency of the contract, or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque

7.4. The performance security will be discharged by the purchaser and returned to the supplier not later
than thirty (30) days following the date of completion of the supplier's performance obligations under
the contract, including any warranty obligations, unless otherwise specified in SCC.

8. Inspections, tests and analyses
8.1. All pre-bidding testing will be for the account of the bidder.

8.2. If it is a bid condition that supplies to be produced or services to be rendered should at any stage
during production or execution or on completion be subject to inspection, the premises of the bidder
or contractor shall be open, at all reasonable hours, for inspection by a representative of the
Department or an organization acting on behalf of the Department.

8.3. If there are no inspection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arrangements with the
testing authority concerned.

8.4. If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be
defrayed by the purchaser.

8.5. Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

Any reference to words “Bid” or Bidder” herein and/or in any-other documentation shall be construed to have the same meaning as the
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8.6. Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

8.7. Any contract supplies may on or after delivery be inspected, tested or analyzed and may be rejected
if found not to comply with the requirements of the contract. Such rejected supplies shall beheld at
the cost and risk of the supplier who shall, when called upon, remove them immediately at his own
cost and forthwith substitute them with supplies which do comply with the requirements of the
contract. Failing such removal the rejected supplies shall be returned at the suppliers cost and risk.
Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving
the supplier further opportunity to substitute the rejected supplies, purchase such supplies as may be
necessary at the expense of the supplier.

8.8. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract
on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packing

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shallbe
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size andweights
shall take into consideration, where appropriate, the remoteness of the goods’ final destination and
the absence of heavy handling facilities at all points in transit.

9.2. The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1. Delivery of the goods shall be made by the supplier in accordance with the terms specified in the
contract. The details of shipping and/or other documents to be furnished by the supplier arespecified
in SCC.

10.2. Documents to be submitted by the supplier are specified in SCC.

11. Insurance

11.1. The goods supplied under the contract shall be fully insured in a freely convertible currency against
loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in the
manner specified in the SCC.

12. Transportation

12.1. Should a price other than an all-inclusive delivered price be required, this shall be specified in the
SCC.

13. Incidental services
13.1. The supplier may be required to provide any or all of the following services, including additional
services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the
supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of
time agreed by the parties, provided that this service shall not relieve the supplier of any warranty
obligations under this contract; and

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

13.2. Prices charged by the supplier for incidental services, if not included in the contract price for the
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services.

14. Spare parts
14.1. As specified in SCC, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this
election shall not relieve the supplier of any warranty obligations under the contract; and
(b) in the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending termination, in sufficient time to
permit the purchaser to procure needed requirements; and

(i) following such termination, furnishing at no cost to the purchaser, the blueprints,
drawings, and specifications of the spare parts, if requested.

15. Warranty

15.1. The supplier warrants that the goods supplied under the contract are new, unused, of the most recent
or current models, and that they incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that all goods suppliedunder
this contract shall have no defect, arising from design, materials, or workmanship (except when the
design and/or material is required by the purchaser’s specifications) or from any act or omission of
the supplier, that may develop under normal use of the supplied goods in the conditionsprevailing in
the country of final destination.

15.2. This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the
case may be, have been delivered to and accepted at the final destination indicated in the contract,
or for eighteen (18) months after the date of shipment from the port or place of loading in the source
country, whichever period concludes earlier, unless specified otherwise in SCC.

15.3. The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

15.4. Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

15.5. If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC,
the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk
and expense and without prejudice to any other rights which the purchaser may have against the
supplier under the contract.

16. Payment

16.1. The method and conditions of payment to be made to the supplier under this contract shall be
specified in SCC.

16.2. The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note
and upon fulfilment of other obligations stipulated in the contract.

16.3. Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the supplier.

16.4. Payment will be made in Rand unless otherwise stipulated in SCC.
17. Prices
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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17.1. Prices charged by the supplier for goods delivered and services performed under the contract shall
not vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity extension, as the case may be.

18. Contract amendments
18.1. No variation in or modification of the terms of the contract shall be made except by writtenamendment
signed by the parties concerned.

19. Assignment
19.1. The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except
with the purchaser’s prior written consent.

20. Subcontracts

20.1. The supplier shall notify the purchaser in writing of all subcontracts awarded under this contracts if
not already specified in the bid. Such notification, in the original bid or later, shall not relieve the
supplier from any liability or obligation under the contract.

21. Delays in the supplier’s performance
21.1. Delivery of the goods and performance of services shall be made by the supplier in accordance with
the time schedule prescribed by the purchaser in the contract.

21.2. If at any time during performance of the contract, the supplier or its subcontractor(s) shouldencounter
conditions impeding timely delivery of the goods and performance of services, the supplier shall
promptly notify the purchaser in writing of the fact of the delay, its likely duration andits cause(s). As
soon as practicable after receipt of the supplier's notice, the purchaser shall evaluate the situation
and may at his discretion extend the supplier’s time for performance, with or without the imposition of
penalties, in which case the extension shall be ratified by the parties by amendment of contract.

21.3. No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a
national department, provincial department, or a local authority.

21.4. The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near the
place where the supplies are required, or the supplier’s services are not readily available.

21.5. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22,
unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of
penalties.

21.6. Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall,
without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same
quantity in substitution of the goods not supplied in conformity with the contract and to return any
goods delivered later at the supplier's expense and risk, or to cancel the contract and buy such goods
as may be required to complete the contract and without prejudice to his other rights, be entitled to
claim damages from the supplier.

22. Penalties

22.1. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on
the delivered price of the delayed goods or unperformed services using the current prime interest rate
calculated for each day of the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

23. Termination for default
23.1. The purchaser, without prejudice to any other remedy for breach of contract, by written notice of
default sent to the supplier, may terminate this contract in whole or in part:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract,
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21 2;

(b) if the Supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure,
upon such terms and in such manner as it deems appropriate, goods, works or services similar to
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such
similar goods, works or services. However, the supplier shall continue performance of the contract
to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide to
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with
the public sector for a period of not exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person with the supplier, the
supplier will be allowed a time period of not more than fourteen (14) days to provide why the
envisaged restriction should not be imposed. Should the supplier fail to respond within the stipulated
fourteen (14) days the purchaser may regard the intended penalty as not objected against and may
impose it on the supplier.

Any restriction on any person by the Accounting Officer/ Authority will, at the discretion of the
Accounting Officer/ Authority, also be applicable to any enterprise or any partner, manager,

director or other person who wholly or partly exercises or exercised or may exercise control over the
enterprise of the first-mentioned person, and with which the first-mentioned person, is or was in the
opinion of the Accounting Officer/ Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish
The National Treasury, with the following information:

i) The name and address of the supplier and/or person restricted by the purchaser;

i) The date of commencement of the restriction

i) The period of the restriction; and

iv) The reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

If a count of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act No. 12 of 2004, the court may also rule

that such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from doing business with the pubic
sector for a period not less than five years and not more than ten years. The National Treasury is
empowered to determine the period of restriction and each case will be dealt with on its merits.
According to section 32 of the Act the Register must be open to the public. The Register can be
perused on the National Treasury website.

24. Anti-dumping and countervailing duties and rights

24.1.

When, after the date of bid, provisional payments are required, or antidumping or countervailing duties
are imposed, or the amount of a provisional payment or anti-dumping or countervailing rightis
increased in respect of any dumped or subsidized import, the State is not liable for any amount so
required or imposed, or for the amount of any such increase. When, after the said date, such a
provisional payment is no longer required or any such anti-dumping or countervailing right is
abolished, or where the amount of such provisional payment or any such right is reduced, any such
favourable difference shall on demand be paid forthwith by the contractor to the State or the State
may deduct such amounts from moneys (if any) which may otherwise be due to the contractor in
regard to supplies or services which he delivered or rendered, or is to deliver or render in terms of the
contract or any other contract or any other amount which may be due to him.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall-be construed to have the same meaning as the
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25. Force Majeure

25.1;

25.2.

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture
of its performance security, damages, or termination for default if and to the extent that hisdelay in
performance or other failure to perform his obligations under the contract is the result of an event of
force majeure.

If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such
condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier
shall continue to perform its obligations under the contract as far as is reasonably practical, and shall
seek all reasonable alternative means for performance not prevented by the force majeure event.

26. Termination for insolvency

26.1.

The purchaser may at any time terminate the contract by giving written notice to the supplier if the
supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without
compensation to the supplier, provided that such termination will not prejudice or affect any right of
action or remedy which has accrued or will accrue thereafter to the purchaser.

27. Settlement of Disputes

27.1

27.2

27.3

27.4

27.5

If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in
Connection with or arising out of the contract, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his
intention to commence with mediation. No mediation in respect of this matter may be commenced
unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South
African court of law.

Mediation proceedings shall be conducted in accordance with the rules of the procedure specified in
the SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,

(a)the parties shall continue to perform their respective obligations under contract unless they
Otherwise agree; and

(b) the purchaser shall pay the supplier any monies due the supplier.

28. Limitation of Liability

28.1

Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant
to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any
indirect or consequential loss 12 or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay
penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to
the cost of repairing or replacing defective equipment.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 10
For External Use Effective date 02 August 2010 Version:1.1



PA-10: General Conditions of Contract (GCC)

29. Governing language
29.1. The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

30. Applicable law
30.1. The contract shall be interpreted in accordance with South African laws, unless otherwise specified
in SCC.

31. Notices

31.1. Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified
mail and any other notice to him shall be posted by ordinary mail to the address furnishedin his bid
or to the address notified later by him in writing and such posting shall be deemed to be proper service
of such notice

31.2. The time mentioned in the contract documents for performing any act after such aforesaid notice has
been given, shall be reckoned from the date of posting of such notice.

32. Taxes and duties
32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such
levies imposed outside the purchaser’s country.

32.2. A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until
delivery of the contracted goods to the purchaser.

32.3. No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award
of a bid the Department must be in possession of a tax clearance certificate, submitted by the bidder.
This certificate must be an original issued by the South African

33. National Industrial Participation Programme (NIPP)

33.1 The NIP Programme administered by the Department of Trade and Industry shall be applicable to all
contracts that are subject to the NIP obligation.

34. Prohibition of Restrictive Practices

34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were
involved in collusive bidding (or bid rigging).

34.2  If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser,
has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter
to the Competition Commission for investigation and possible imposition of administrative penalties as
contemplated in the Competition Act No. 89 of 1998.

34.3  If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other
remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in
whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business withthe public
sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or
contractor(s) concerned.

f |

| Name of Bidder Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 10
For External Use Effective date 02 August 2010 Version:1.1



DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title: ERMELO PRISON: OPERATION AND MAINTENANCE OF BOILERS FOR 12

MONTHS.
Tender no: NST23/008 Reference no:

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Details

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

1.

12.

13.
| Name of Tenderer | Signature Date
2. |/ We confirm that no communications were received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Effective date: 20 September 2021 Version: 1.2




DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

NDPWI Nelspruit Regional Office

Steam Generating Maintenance and Operations - Technical Spec

JTH AFRICA

BOILER TERM CONTRACT - MECHANICAL

TECHNICAL SPECIFICATION FA - STEAM GENERATING MAINTENANCE AND OPERATIONS

CONTENTS
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FA 04 OPERATING AND MAINTENANCE MANUALS
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FA 01 SCOPE

(@)

operations which include the following type of coal-fired boiler:

(b)

This specification covers the general term contract for the steam generating maintenance and

(i)

Fire-tube type boilers with chain grate stokers

This specification also covers the term contract to the following ancillary boiler and boiler house
equipment:

(i)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
()
(xi)
(xii)

(xiii)

Coal handling equipment

Ash handling equipment

Grit collectors and chimneys

Chain grate and underfeed stokers
Induced draught fan and damper controls
Forced draught fan and damper controls
Boiler level controls and alarms
Feed-water pumps

Hot well tanks

Water treatment plant and equipment
Coal chutes and hoppers

Boiler main steam valves, safety valves, non-return valves, blow-down and drain valves

Soot blower (if applicable)
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(xiv)  Refractories

(xv) Instrumentation and controls
(xvi)  Electrical control panel

(xvii)  Spares and tooling

(xviii)  Insulation and cladding

(xix)  Ladders and landings.

(c) This specification also addresses the following:
(i) Hydraulic testing and internal and external inspections
(ii) Boiler efficiencies

(iii) Operating of boilers
(iv) Coal quality and control.

(d) This specification shall form an integral part of the term contract for the contract document, and shall
be read in conjunction with the additional and particular specifications compiled as part ofthis
document.

This specification shall act as a guideline to the Particular Specification and, in the event of any discrepancies
between the Technical Specification and the Particular Specification, the latter shall take precedence.

The Contractor shall at all times adhere to this specification unless otherwise specified in the Particular
Specification.

FA 02 STANDARD SPECIFICATIONS
FA 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES
The latest edition, including all amendments up to date of tender, of the following specifications,
publications and codes of practice shall be read in conjunction with this specification and shall deemed

to form part thereof:

FA 02.01.01 SANS and other specifications and codes

SANS 0400 - The applications of the building regulations

SANS 0142 - Code of practice for the wiring of premises

SANS 0140 - Identification colour marking

SANS 044 - Parts | to IV: Welding

SANS 460 - Copper tubes for domestic plumbing

SANS 0103 - The measurement and rating of environmental noise with respect to

annoyance and speech communications.
SANS Specifications listed on page 3 of the DPW specification OWG 371
CKS 332 - Specifications for industrial V-belts
Atmospheric Pollution Prevention Act, No 45 of 1965
BS 2790
BS 1740

BS 21
BS 1640

FA 02.01.02 Department of Public Works specifications

OWG 371 A&B - Specification of materials and methods to be used (latest version)
STD.PWD.VII - Standard Specification for steam boiler installations (Issue VIl
1997)
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FA 03
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- Standard Specification for electrical installations and equipment
pertaining to mechanical installations

FA 02.01.03 Occupational Health and Safety Act of 1993

All regulations and statutory requirements as laid down in the latest edition of the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993) shall be adhered to.

FA 02.01.04 Manufacturers' specifications, codes of and practice and installation
instructions

All equipment and materials shall be installed, maintained strictly in accordance with the
manufacturers' specifications, instructions and codes of practice.

FA 02.01.05 Municipal regulations, laws and by-laws

All municipal regulations, laws, by-laws and special requirements of the Local Authority shall
be adhered to unless otherwise specified.

FA02.01.06  CSIR Publications

Technical Guide K15, CSIR 1970: A guide to water treatment in low-pressure and medium-
pressure boilers

VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS

The following additional general specifications and requirements shall be read in conjunction with this
specification and shall be adhered to unless otherwise specified in the Particular Specification.

FA 03.01 GENERAL REPAIR AND INSTALLATIONS REQUIREMENTS

(@)

(b)
()

(d)

(e)

(9)

(h)

All materials and equipment supplied and installed shall be of new high quality, design and
manufactured to the relevant specifications, suitable for providing efficient, reliable and
trouble-free service.

All work shall be executed in a first-class workman-like manner by qualified tradesmen.

All equipment, component parts, fittings and materials supplied and/or installed, shall conform
in respect of quality, manufacture, test and performance to the requirements of the applicable
current SANS specifications and codes, except where otherwise specified or approved by the
Departmental Representative in writing.

All materials and workmanship which, in the opinion of the Departmental Representative, is
inferior to that specified for the work will be condemned. All condemned material and
workmanship shall be replaced or rectified as directed and approved by the Departmental
Representative.

The Contractor shall submit a detailed list of the equipment and material to be used to the
Departmental Representative for approval before placing orders or commencing installation.

All new equipment, materials and systems shall be installed and positioned such as to not
impede on access routes, entrances and other services. The Contractor shall coordinate
these items taking other services and equipment into account.

All control equipment and serviceable items shall be installed and positioned such that they
will be accessible and maintainable.

The Contractor shall make sure that all safety regulations and measures are applied and
enforced during the repair, operations and maintenance periods to ensure the safety of the
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public and User Client.

Repair work shall be programmed in accordance with General Decommissioning, Testing and
Commissioning Procedures, to ensure the shortest possible down-time of any service and the
least inconvenience to the User Client and the public. The Contractor shall make sure that the
necessary notifications and notices are timeously put into place for these activities.

FA 04 OPERATING AND MAINTENANCE MANUALS

The Contractor shall be responsible for the compilation of an inventory list and operating and maintenance
manuals.

All information shall be recorded and reproduced in electronic format, as well as three sets of hard copies to
be supplied to the Department.

Over and above what is specified in Operating and Maintenance Manuals, the operating and maintenance
manual to be compiled shall be structured to include at least the following:

(a)

(b)

(c)

(e)

System description

Complete system description and the working of the plant.

Commissioning data

Complete commissioning, test and inspection data of plant.

Operating data

(i)

(ii)
(iii)
(iv)
(v)
(vi)

(vii)

Plant running check list and frequency of servicing required:;
Safety precautions to be implemented:;

Manual and automatic operation;

Operator's duties (logging requirements);

Lubricating oils and service instructions:

Pre-start checklist for each system:;

Starting and stopping procedures.

Mechanical equipment

()
(ii)

(iil)
(iv)

Description of all major items with the make, model number, names, addresses and
telephone numbers of the suppliers, manufacturer or their agents;

Design capacities of all equipment, including selection parameters, selection curves,
capacity tables, etc;

Manufacturers’ brochures and pamphlets;

Schedule of spares with part numbers recommended to be held as stock.

Maintenance instructions

(i)

(ii)
(iii)
(iv)
v)

Schedule of maintenance particulars, frequency of services and replacements:
Trouble-shooting guide;

Part number of all replacement items and spares;

Capacity curves of pumps, fans and compressors;

Serial numbers of all items of equipment.

Electrical equipment

()
(ii)

Schedule of equipment, indicating manufacturer, type, model number, capacity and
addresses and telephone numbers of suppliers;
Maintenance instructions;
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(iii) Manufacturers' brochures and pamphlets;
(iv) Complete as-built circuit diagrams and diagrammatic representation of interconnections of
all electrical equipment.

(9) Instrumentation and control
(i) Description of each control system;
(i) Schedule of control equipment indicating manufacturer, type, model number, capacity and
addresses and telephone numbers of suppliers;
(iii) Maintenance instructions;
(iv) Manufacturer's brochures and pamphlets.

(h) Drawings

(i) Paper prints of all as-built mechanical and electrical drawings;
(ii) Wiring diagrams framed behind glass shall be mounted adjacent to each relevant control
panel.

FA 05 LOGGING AND RECORDING PROCEDURES

The Contractor shall under this term contract institute a logging and recording system as part of his
maintenance control plan as defined in General and Maintenance. This shall consist of a log and record
book which shall be utilized to log and record all operations, faults, system checks, breakdowns, maintenance
visits, inspections, coal delivery, chemical and salt deliveries, ash removal, readings, etc.

The logbook shall be kept in a safe place inside the boiler house and shall only be utilized by the boiler house
supervisor, the Contractor and the Departmental Representative. Copies of the monthly entries and recordings
into the logbook shall be submitted by the Contractor together with his monthly report to the Departmental
Representative.

The logbook shall be structured to include at least the following:

(a) Daily inspection and maintenance actions:

(b) Monthly inspection and maintenance actions;

(c) Three-monthly inspection and maintenance actions;

(d) Six-monthly inspection and maintenance actions:

(e) Annual inspection and maintenance actions:

(f) Breakdown reports;

(9) Daily boiler plant operating conditions, observations, recordings and measurements (including CO2
measurement, steam consumption if available, steam pressure, water meter readings, etc);

(h) Statutory inspection and test comments and reports;

(i) Coal delivery report, stating the date, quality, quantity and delivery vehicle registration number;

() Chemical and salt delivery reports, stating the date, quantity, description and vehicle registration
number;

(k) Ash removal report, stating the date and vehicle registration number.

The Contractor shall also institute an attendance register which shall be kept in a safe place inside the boiler
house. This register shall be completed by all persons visiting the boiler house, including:

(a) Boiler house operators, cleaning staff and supervisor
(b) Contractor and maintenance personnel

(c) Inspectors

(d) Department personnel

(e) Departmental Representative.

The register shall state the date, time-in, time-out, name, company and reason for visit.

A copy of the register shall be submitted by the Contractor together with his monthly report.
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FA 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK

Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, power,
fuel, accessories and properly calibrated and certified instruments necessary for carrying out such tests.
The Contractor shall make arrangements for such tests and shall give at least 72 hours written notice to the
Departmental Representative, before commencing the test.

In the event of the plant or installation not passing the test, the Department shall be at liberty to deduct from
the Contract amount all reasonable expenses incurred by the Employer or the Departmental Representative
attending the repeated test.

Whenever any installation or equipment is operated for testing or adjusting as provided for above, the
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory
performance at all times in the occupied space served by that system for up to twenty-four hours a day
continuously until the system is handed over.

The Contractor shall provide all labour and supervision required for such operation and the Department may
assign operating personnel as observers, but such observation time shall not be counted as instruction time.

After completing the installation or system, all equipment shall be tested, adjusted and readjusted until they
operate to the satisfaction and approval of the Departmental Representative.

The Contractor shall submit certificates of tests carried out to prove the efficiency of all equipment, as well
as certificates to be obtained from all relevant authorities and statutory bodies, etc.

FA 07 QUALITY ASSURANCE SYSTEM

The Contractor shall institute an approved quality assurance (QA) system which shall be submitted to the
Departmental Representative for approval. The records of this QA system shall be kept throughout the
duration of the Contract and submitted to the Departmental Representative at regular intervals as required.

FA 08 COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION
FA 08.01 GENERAL

On completion of the repair work and/or the installation of new systems the plant and equipment shall
be put into operation after all tests and adjustments have been carried out to the satisfaction of the
Departmental Representative. Where new plant is installed, the Contractor shall run and operate the
system for a period of time as specified by the Departmental Representative and train the staff of the
User Client to operate and maintain the system.

Logging of the operation of the installations shall commence immediately upon startup.

The Contractor shall submit a full commissioning report.

FA 08.02 RE-COMMISSIONING OF BOILERS AND ANCILLARY EQUIPMENT

On completion of the statutory inspections and tests or major boiler repairs the Contractor shall re-
commission the boiler and its ancillary equipment. This operation shall be done strictly in accordance

with the manufacturer's specification and shall be witnessed by the DepartmentalRepresentative. This
shall include but not be limited to the following:

(a) All required pre-commissioning mechanical checks:
(i) Check boiler shell waterside to ensure that it is clean of all residue and foreign
matter.
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(b)

(©)

(i)
(iii)
(iv)
(v)
(vi)

(vii)

(viii)
(ix)
(x)

(xi)
(xii)

(xiii)
(xiv)
(xv)

(xvi)

(xvii)

NDPWI Nelspruit Regional Office
Steam Generating Maintenance and Operations - Technical Spec

Check that all fittings, hand holes, manholes, blow-down valves, pipe connections, etc,
are properly secured and installed in accordance with the manufacturer's specification.
Clean out feed pump strainers.

Check that all joint seals are replaced with new and properly installed.

Check boiler shell gas side to ensure that it is clean of any dust, slag, ash, loose
refractory waste material, etc.

Check and inspect all refractory work for compliance with manufacturer's
specification.

Check that all tube holes has been brushed and free of any foreign matter.

Check that all moving components are free to move and that they are securely
installed.

Check all expansion joints and seals. Reinstall all covers and doors and check that
they are properly secured.

Check that the stoker is properly installed and that all components are installed in
accordance with manufacturer's specification. These checks shall include alignment,
tensioning, movement of grate without obstruction, seals, movement of dampers,
guillotine door, grate links, set points, secureness of all equipment and components.
Check for the correct installation and operation of the soot blowers.

Check and record that all lubrication to equipment and components have been done
in accordance with manufacturer's specification.

Check that the FD and ID fans have been correctly installed and reassembled in
accordance with manufacturer's specification.

Check and clean grit collector and ensure that grit discharge port seals are in place
and seal properly

Check that chimneys are clean and securely supported and fixed.

Check and ensure that all valves and safety valves are correctly installed and in the
correct operating position, safety valves to be set in accordance with the required blow-
off pressure for this installation.

Check and clean out hot well tank and flush out water supply to boilers.

All required pre-commissioning electrical checks

(ii)

(i)
(iv)
(v)

(vi)
(vii)

(viii)

Check all wiring connections for tightness and repair any hot connections.

Check that all electrical equipment have been properly reconnected in accordance
with the manufacturer's specification.

Perform and record all required electrical insulation tests on equipment.

Check and test all controls with main circuits isolated.

Check all motor-driven equipment for correct rotational directions.

Check and test the operation of all indication and warning lights.

Check, set, record and readjust all equipment control and set points in accordance
with manufacturer's specification.

Run all motor-driven equipment for a period to ensure free movement and correct
operation, feed pumps only to be operated for a short interval to check rotatjon.

Commissioning of the boiler

On completion of the pre-commissioning checks the Contractor shall proceed with the
commissioning of the boiler. This shall be done strictly in accordance with the manufacturer's
specification and shall include but not be limited to the following:

(i)
(ii)

(iif)
(iv)

(v)

Fill boiler with feed water from the hot well tank to the prescribed level in the
manner as described by the manufacturer.

During this process all level and warning system checks shall be performed on the
water level control system.

The feed pump's operation must be tested and indication lights checked.

Check, test and set up water softener and chemical dosing equipment to the
required water quality for the boiler.

Setand adjust all stoker controls in accordance with the manufacturer's
specification.
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(vi) Set and adjust ID and FD damper controls in accordance with the manufacturer's
specification.

(vii) Set and adjust combustion controls in accordance with the manufacturer's
specification.

(viii) Set and test steam pressure detector to the correct boiler operating pressure.

(ix) Check the operation of the guillotine door and adjust to the required starting coal bed

depth.
(x) Check the coal hopper and coal level controls. Check and ensure that the coal
conveying system operates and that the coal is at the correct level inside the hopper.
(xi) Check and test the draught gauges for the correct operation.

(xii) Proceed with lighting the fire.

(xiif)  Bring boiler up to steam, following the correct procedures as described by the
manufacturer and ensuring correct combustion, coal bed depth, ignition line, etc, and
that all controls are functioning properly and are set in the correct position.

(xiv)  When operating pressure has been reached the steam valve to the system has tobe
cracked open until full supply pressure to system is achieved, on which the valvecan
be fully opened.

(xv) During the load conditions the boiler has to be readjusted and finally switched to
automatic operation on completion of all automatic control functions for correct
operation.

The Contractor shall visit, inspect, test and readjust the boiler over the 30-day period following
the re-commissioning to ensure the correct functioning of the boiler and its associated
equipment.

FA09 GUARANTEE OF INSTALLATION AND EQUIPMENT

The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect
that each piece of new equipment, supplied and installed under the repair work, complies with the required
performance and will function as part of the complete system.

All new equipment, including, the complete new installations and the systems as a whole shall be guaranteed
for a period of 12 (twelve) months commencing upon day of issue of certificate of completion for repair work
of the installation.

FA 10 MAINTENANCE TOOLS AND SPARES

Each boiler house shall be equipped with the necessary maintenance tools and spares required by the specific
type of boilers and installation for the daily operation and maintenance of the plant. At the start ofthe term
contract the Contractor shall in the presence of the Departmental Representative make an inventory of the
existing tools and spares, and any shortfall or damaged tools and spares shall be replaced with new. All
replacement tools and spares shall be as specified by the boiler and equipment manufacturers. These tools
and spares shall be kept in a lockable room or cabinet of which the boiler house supervisor and the Contractor
shall carry keys. The Contractor shall on a monthly basis take stock of these items in the presence of the boiler
house supervisor and record and report to the Departmental Representative.

The tools and spares to be carried shall include but not be limited to at least the following:
(a) Tools

Manhole spanner

Hand hole spanner

Blow down spanner

Grate crank handle
Ash shovel
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FA11 COAL DELIVERY RECORDING AND CONTROL

As part of this term contract, the Contractor shall, in collaboration with the User Client and coal provider,
institute a quality and delivery control plan for each boiler house. This control plan shall consist of a set of
records to be completed with each coal delivery, stating the following:

(a) Delivery note number (client responsibility)

(b) Date of coal delivery

(c) Quantity of coal delivered

(d) Type of coal delivered, as specified by boiler manufacturer

(e) Coal sample identification number

() Contractor's signature on acceptance of information and coal sample
(9) Coal deliverer's signature

(h) Boiler house supervisor's signature

(i) Comments by any contract role players

The Contractor shall be responsible for taking a sample of each batch of delivered coal and sending it to an
approved laboratory for confirmation that the coal samples conform to the agreed type of coal for the specific
installation. The result of the tested sample shall contain the following:

(a) Various coal sampled mesh sizes
(b) Calorific value

(c) Moisture content

(d) Ash content

(e) Ash fusion temperature

(f) Volatile content.

The results of these tests shall be submitted to the Departmental Representative.

The recorded information shall also be utilized to determine the boiler efficiency, together with other relevant
information to be gathered.

The Contractor shall, in collaboration with the Departmental Representative, institute the necessary measures
to ensure the safe keeping and security of the coal storage.

All the relevant recorded information shall be submitted monthly together with Contractor's maintenance
schedules to the Departmental Representative.

FA 12 ASH REMOVAL RECORDING AND CONTROL

In most instances, the boiler ash is removed and is the responsibility of the client DCS. On instruction and as
part of this term contract, the Contractor shall in collaboration with the Departmental Representative to remove
boiler ash on a monthly basis, should it not be removed by the client. The contractor shall institutean ash
removal control plan for each boiler house. This control plan shall consist of a set of records to be completed
with each removal taking place and shall include the following:

(a) Date the ash is removed:;

(b) Date of actual ash removal;

(c) Approximate quantity of ash removed:;

(d) Ash destination address, to be completed by Removal Company;

(e) Random samples of ash taken and recorded by Contractor;

(f) Contractor's signature on acceptance of information:

(9) Removal company signature;

(h) Boiler house supervisor's acceptance signature;

(i) Comments by any party.

3) Particulars of approved dumping site as indicated by the client, including certification after delivery
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The Contractor shall at random take samples of the ash and send it to an approved laboratory for analysis in
order to determine the amount of un-burnt carbon. The un-burnt carbon in the ash should normally not be
more than 20 % per volume.

The Contractor shall, in collaboration with the User Client and the Departmental Representative, also institute
a control plan to ensure safe handling and storing of the ash.

All the relevant recorded information shall be submitted, together with Contractor's maintenance schedules,
monthly to the Departmental Representative.

FA13 WATER TREATMENT CHEMICAL DELIVERIES AND CONTROL
As part of this term contract, the Contractor shall, in collaboration with the User Client and chemical supplier,

institute a quality and delivery control plan for each boiler house. The control plan shall consist of a set of
records to be kept up to date with each delivery of chemicals, stating the following:

(a) Delivery note number

(b) Date of delivery

(c) Type and quantity of salts and chemicals delivered

(d) Make-up water volume, recorded regularly

(e) Feed-water volume, recorded regularly

(f) Random sampled feed-water recorded by chemical supplier
(9) Contractor's signature on acceptance of information

(h) Chemical supplier deliverer's signature

() Boiler house supervisor's signature

g) Comments by any party.

The type of salts and chemicals to be accepted as in compliance with the specification shall be agreed between
the User Client and the Departmental Representative, and shall be applicable to the type of boilers employed,
as well as the make-up water supplied to the feed tank.

The Contractor shall ensure, together with the chemical supplier, that at regular intervals the boiler feed- water
be sampled and analyzed, feed-water treatment equipment be adjusted to ensure the correct dosing
percentages and treatment for the specific installation.

The Contractor shall, in collaboration with the User Client and Departmental Representative, also institute a
control plan to ensure safe handling and storing of the chemicals.

All the relevant recorded information shall be submitted, together with Contractor's maintenance schedules,
monthly to the Departmental Representative.

Where the Contractor specified in the Particular Specification and/or Schedule of Quantities shall be
responsible for the supply and delivery to site of the chemicals and salts for the duration of this term contract.
The Contractor shall appoint an approved chemical supplier for the delivery of these chemicals andsalts. The
Departmental Representative reserves the right to send samples of these chemicals and feed water for
analysis by an independent laboratory for compliance checks. Chemicals delivered and utilized shall conform
to the boiler manufactures specifications

FA 14 BOILER EFFICIENCY CONTROL

As part of this term contract, the Contractor shall, in collaboration with the boiler house supervisor, institute a
boiler efficiency control plan for each boiler house. The control plan shall consist of a set of records to be
completed regularly by monitoring the following:

(a) Date and time entries recorded

(b) Make-up water meter reading

(c) Feed-water to boiler meter reading

(d) Steam pressure gauge reading

(e) CO: percentage reading of exhaust gases
() Final exhaust gas temperature reading
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(9) Furnace pressure gauge reading
(h) Steam flow meter reading if installed
(i) Quantity of coal consumed.

The Contractor shall, in collaboration with the boiler house supervisor, ensure that these records are taken
at predetermined intervals to ensure the efficient operation of the plant. Together with the boiler manufacturer's
information and the above-mentioned recorded information, the Contractor shall issue a calculation indicating
the approximate plant efficiency.

All the relevant recorded information shall be submitted, together with the Contractor's maintenance
schedules, monthly to the Departmental Representative. It shall be the responsibility of the Contractor to
ensure that the boiler can operate at the design efficiency in all respects.

FA 15 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT
FA 15.01 GENERAL

During the term contract all the systems, installations and equipment shall be repaired as specified
in the Particular Specification. This repair work shall include but no be limited to the specified Particular
Specification details.

All repair work shall be executed using approved materials and equipment suitable to the systems
and/or installations they serve. The said repair work shall be executed in accordance with the relevant
codes of practice, standards, regulations, municipal laws and by-laws, manufacturer'sspecifications
and codes of practice and all additional and particular specifications included in this document.

The repair work items are listed in tabular form in the Particular Specification with all relevant details,
such as capacity, size, manufacturer, model number, etc.

All repair work shall be executed within the period specified in the Appendix to Tender. All new
equipment, materials and systems shall be furnished with a written guarantee of a defects liability
period of 12 months commencing on the date of issue of a certificate of completion of the repair work.
These guarantees shall be furnished in favour of the Department of Public Works.

Repair work items for the steam generating installations are categorized under the following headings:

(a) Statutory inspections and tests
(i) Internal and external inspection
(i) Hydraulic pressure test

(b) Coal-fired boiler

(i) Boiler shell water side

(i) Boiler shell gas side

(iii) Integral piping

(iv) Boiler valves and mountings
(v) Refractories and brickwork
(vi) Soot blowers

(vii) Lagging and cladding

(c) Feed-water equipment and controls
(i) Feed-water tanks
(i) Feed-water pumps
(iii) Water level equipment and controls
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(d) Combustion and draught equipment
(i) Stoker and stoker controls
(i) Fans and damper controls
(iii) Combustion controls
(iv) Chimneys
(v) Ducting
(e) Coal handling and conveying equipment

(i) Coal bunker and gratings

(i) Coal conveying equipment
(f) Ash and grit removal equipment

(i) Grit collectors

(i) Ash conveying equipment

(iii) Ash and grit trolleys
(iv) Ash storage and handling

(9) Electrical installation, wiring and control panels
(i) Instrumentation and controls
(i) General electrical power and lighting installation
(iii) Electrical control panels
(h) Water treatment equipment
(i) Water softener
(ii) Chemical dosing equipment
(i) Boiler house ancillary equipment
(i) Blow-down sump
(i) Ladders and galleries

(iii) Painting of equipment, plant and building.

FA 15.02 STATUTORY INSPECTIONS AND TESTS

The Contractor shall at the commencement of the term contract arrange for the compulsory 12 and
36 month statutory inspections and tests on each of the boilers in his/her contract in accordance
with the Occupational Health and Safety Act, 1993. This shall include an internal and external
inspection and hydraulic test of the boilers. These inspections and tests shall be performed and
certified by an approved inspection authority. The Contractor shall be responsible for all the
preparation work and ancillary work as specified. Only one boiler at a time shall be taken out of
commission for these purposes in accordance with General Decommissioning, Testing and
Commissioning Procedures.

During this period the Contractor shall inspect, service, repair, replace and overhaul all ancillary boiler
equipment associated with these boilers. These actions shall be planned in such a manner as to
minimize the down-time of the boiler, as well as without influencing the operation of the rest of the
plant. All defective equipment shall be replaced and repair work required to the boilers shall be done.

Allinspections and findings shall immediately be reported to the Departmental Representative.
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FA 15.02.01 Hydraulic pressure testing and internal and external inspections

A hydraulic pressure test and internal and external inspection shall be performed on each
boiler in accordance with the requirements of The Occupational Health and Safety Act, No 85
of 1993 as amended and shall be witnessed and certified by an approved inspection authority.

The inspections and hydraulic test shall be performed every 12 and 36 months as prescribed
in the Occupational Health and Safety Act of 1993.

In accordance with the regulations the Contractor shall be responsible for providing the
necessary tools, workmen, lights, equipment and apparatus which may be required by the
Inspector for the purposes of the inspection and tests, and shall include the following
equipment and actions:

(a) All equipment, tools, rigging and other facilities necessary for conducting the test and
inspections shall be provided.

(b) The boiler test pump and gauges calibration certificates shall be made available prior
to commencing the hydraulic testing.

(c) The hydraulic test medium shall be clean cold water. The required test pressure shall
be as stipulated in the Occupational Health and Safety Act, No 85 of 1993, as
amended.

(d) The maximum rating of any hand-held light source shall be 50 volt.

(e) The hydraulic test date shall be confirmed / negotiated with the approved inspection
authority.

(f) All notices as required by the regulations shall be provided and put into place.

(@) The up to date boiler log book and Government boiler register shall be made available

to the Inspector.

FA 15.02.02 Boiler preparation for statutory inspection and testing

The following preparation work shall be carried out, priorto the external and internal
inspection and hydraulic test, by the Contractor:

a) All electrical supplies and controls to the boiler shall be isolated prior to starting of
testing and inspection procedures.
b) The boiler shall be emptied and cleaned. All scale deposits are to be removed from

internal shell, tubes and water spaces. Methods to be used shall be approved by the
Departmental Representative and shall carry the approval of the boiler manufacturer.

c) Dismantle and remove boiler lagging and cladding where necessary and where
directed by the Departmental Representative.

d) Remove stoker from boiler

e) Remove required refractory brickwork from boiler before inspection.

f) All boiler fittings shall be stripped down, de-scaled, machined, re-seated,overhauled

and tested to manufacturer's specification by approved Engineering works. These are
to be certified as complying with the manufacturer's specification. Each boiler fitting
shall be hydraulically tested and witnessed as such by the Departmental

Representative.

g) Any boiler fittings found to be beyond repair shall be replaced with new on approval
of the Departmental Representative.

h) Remove all manholes, hand hole covers, mud holes and wash-out plugs.

i) Remove boiler fusible plug and replace with new.

j) Clean out and wire brush stacks, smoke boxes, flues and plates.

k) Smoke boxes, stack uptake and domes to be painted in accordance with
manufacturer's specification.

) Tubes to be cleaned, inspected and replaced if necessary.

m) Open and clean out all blow-down and other trenches and replace damaged and

leaking pipework.
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n) Chemical cleaning of the tubes shall not be allowed without the consent of the
Departmental Representative.
0) Internal parts of the boiler shall only be painted on completion of the successful

boiler inspection by the Inspector.

FA 15.02.03 Internal and external inspection

On completion of all the required preparation work the Contractor shall notify the
Departmental Representative and shall arrange for the external and internal inspection of the
boiler to take place by the approved inspection authority. The inspection shall be certified
with relevant comments by the inspection authority.

FA 15.02.04 The hydraulic pressure test

On completion of the necessary preparation work and internal and external inspection and
relevant repair work, the Contractor shall prepare for the hydraulic test to be executed, which
shall include the following:

(a) Replace all manholes, hand hole covers, mud holes and wash-out plugs. All joints
are to be renewed.

(b) Replace boiler refractory brickwork and refractories prior to hydraulic pressure.

(c) Properly clean and expose all boiler seams, stay heads and mountings.

(d) All safety valves, steam valves and other connections to the boiler shall be blanked
off prior to starting of testing procedures.

(e) Ensure that all water gauge cocks are in the off-position and that all gauge glass
protectors are in place.

(f) The boiler shall be filled with clean water up to the highest opening of the boiler
shell.

(9) The system shall be put under the specified hydraulic pressure, with the boiler test
pump, at least 15 minutes prior to the witnessing of the hydraulic test pressure.

(h) The pressure shall be maintained for a minimum period as specified by the
Inspector.

(i) On completion of the hydraulic test, all boiler controls shall be tested.

0) Any leaks resulting from the hydraulic test shall be repaired and witnessed by the

Departmental Representative. Any repair work shall lead to a new hydraulic test to
be witnessed by the Inspector.
(k) The witnessed hydraulic test shall be signed off by the approved inspection authority.
0} After repair of defects and reinstallation of all equipment, components, lagging,
fittings, etc, and approval and certification of all inspections and tests the Contractor
shall put the boiler back into operation.

The re-commissioning shall be done strictly in accordance with the boiler manufacturer's
specification and shall be witnessed by the Departmental Representative.

FA 15.03 BOILER PLANT EQUIPMENT AND INSTALLATION

Any repair work which may be required on the boiler plant installation shall be executed with approved
materials, equipment, methods and tooling suitable for the specific application. The said repair work
shall be executed in accordance with the relevant codes of practice, standards, regulations, statutory
regulations, manufacturers' specifications and codes of practice and as specified in all additional and
particular specifications included in this document. During the statutoryinspections and tests the
following items are to be repaired and serviced as required by the Inspection Authority, boiler
manufacturer and this specification.

FA 15.03.01 Coal-fired boilers

(a) Boiler shell water side
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Check and inspect boiler shell for any signs of corrosion, leaks, damages and ensure
that the inside is clear of all foreign matter. All scale deposits are to be removed by
means of approved method of the boiler manufacturer. If any signs of damage and/or
corrosion are observed, the Contractor shall notify the DepartmentalRepresentative.
Together with the Inspection Authority a decision shall be taken on the approved type
of repairs to be implemented, if repair work is possible. All repair work to the boiler
shell shall be done in accordance with the boiler manufacturer's specification, by
qualified personnel, and shall be approved and witnessed as complying by the
Inspection Authority. Check and inspect all internal pipe connections for correct fitting
and soundness, ensure that all openings are clear of any foreign matter. Replace all
hand hole, manhole and mud hole covers usingnew joint seals and rings. All existing
paint work to boiler shell shall be properly prepared and repainted in accordance with
the manufacturer's specification.

Boiler shell gas side

Remove all smoke box covers and doors. Clear and clean out all dust, slag, ash and
any foreign matter. Brush and clean out furnace tubes ensuring that no foreign matter
is left behind. Boiler furnace tubes are to be inspected by the Inspection Authority. If
any tubes are found in need of replacement these shall be done in accordance with
the boiler manufacturer's specification, by qualified personnel, and shall be approved
and witnessed by the Inspection Authority. All existing paintwork to boiler shell shall
be properly prepared and repainted in accordance with the manufacturer's
specification. Replace all smoke box covers and doors and ensure that they are all
properly secured.

Integral pipe work

All integral pipe work to the boiler to be inspected, cleaned and checked. The
Contractor shall ensure that any defective piping, fittings, etc, be replaced and/or
repaired in accordance with the manufacturer's specification.

Boiler valves and mountings

All boiler valves including safety, blow-down, steam stop, air release, feed-water
check, sequencing, drain valves, etc, are to be stripped, de-scaled, inspected, and
overhauled. Where valves are found to be beyond repair these shall be replaced with
new ones on approval of the Departmental Representative.

Overhauling of valves shall include repacking of gland packing’s, machining and
reseating of valve seats and valves. All boiler valves and fittings shall be inspected
by the Inspection Authority prior to reassembling. All valves shall be hydraulically
pressure tested, prior to refitting, and witnessed by the Inspection Authority.

The Contractor shall ensure that certificates of compliance to the manufacturer's
specification are obtained and issued to the Departmental Representative, on all
overhauled and refurbished valves, prior to refitting to boilers.

All overhauling and refurbishing work to boiler valves shall be done in accordance
with the manufacturer's specification.

All boiler valve mountings on removed boiler valves are to be inspected and replaced
with approved new mountings in accordance with the manufacturer'sspecification,
which shall include washers, bolts, nuts, studs, etc.

Safety valves are to be adjusted and tested to the correct blow-off pressure.

Refractories and brickwork

FA Page 15



()

NDPWI Nelspruit Regional Office
Steam Generating Maintenance and Operations - Technical Spec

All removed refractories and brickwork during the internal and external inspection are
to be replaced with new in accordance with the manufacturer's specification. All other
refractories and brickwork not removed shall be inspected and repaired where
necessary.

All recasting and replacement brickwork and refractories shall be done with approved
materials, tooling, moulds, etc, in accordance with the manufacturer's specification.

On completion of the above work the Inspection Authority shall inspect and certify the
work.

Soot blowers

All soot blowers are to be removed, inspected, cleaned, overhauled and refurbished
in accordance with the manufacturer's specification. On completion prior to refitting
the soot blowers shall be tested in the presence of the Inspection Authority.

Lagging and cladding

Boiler lagging and cladding are to be inspected, repaired and/or replaced where
necessary.

On completion of statutory inspections and testing the removed lagging and cladding
are to be replaced in an approved manner, replacing damaged sections of cladding
and lagging, fixing screws to be properly secured and missing screws replaced. On
completion cladding has to be repainted if necessary.

Where lagging and cladding are damaged beyond repair it shall be replaced with
approved type as supplied by the manufacturer of the boiler.

FA 15.03.02 Feed-water equipment and controls

(@)

Feed-water tanks

The feed-water tank has to be emptied, inspected, cleaned, repaired and refilled and
put back into operation. Where only a single feed-water tank exists, this operation
shall be carefully planned, as a complete plant shut-down will have to be arranged.
This shall be done in close collaboration with the User Client andEngineer, ensuring
the minimum shut-down period. Where dual feed-water tanks are present, only one
tank at a time shall be taken out of operation for the necessary repair and service
work.

The repair work to these tanks shall include at least the following:

(1) Inspect and test the feed-water tank and associated equipment and
pipework for any leakages.

(i) Isolate supply water, condensate inlets and feed-water outlet to tank.

(iii) Empty tank by means of draining it through the drain valves.

(iv) Remove and clean tank of all mud, sediment, scale deposits and foreign
matter by means of approved methods.

(v) Carry out all necessary repair work to the tanks and associated equipment
and pipework.

(vi) Inspect tank lining for any defects and corrosion and if necessary carry out
any required repair actions.

(vii) Inspect, test, repair and replace if necessary the filling mechanism.

(viii)  Inspect tank stand for any defects and damages, and carry out the
necessary repair work if any.
(ix) Inspect lagging and cladding to feed-water tanks and carry out the
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necessary repair or/and replacement work.

(x) Refill feed-water tank with clean water and open feed-water supplies to
boilers.

(xi) Inspect painting to tank and tank stand and if necessary prepare and
repaint.

Feed-water pumps

The feed-water pumps to the boilers are to be inspected, tested, serviced, and
repaired together with their associated equipment and pipe work. All repair and
service work shall be done strictly in accordance with the manufacturer's
specification.

The repair work to the feed-water pumps and equipment shall include at least the
following:

(i) Inspect and test the feed-water pumps for correct operation.

(i) Replace gland packings, seals and gaskets.

(iii) Inspect and test for any bearing noise and replace if necessary.

(iv) Clean out pump strainers, check non-return valves, valves, etc.

(v) Test pump motor windings for balance phases, insulation test and check
wiring.

(vi) Inspect pump mountings and repair if necessary.

Water level equipment and controls

The boiler water level and feed pump controls are to be inspected, tested, adjusted,
serviced and repaired in accordance with the manufacturer's specification. This shall
include at least the following:

(i) Float type water level controls are to be dismantled, stripped, de-scaled,
cleaned, serviced, repaired and where necessary replaced.

(i) All water level controls are to be reassembled, refitted, tested and adjusted
in accordance with the manufacturer's specification. The adjustments shallbe
in accordance with the manufacturer's specification for starting andstopping
the pumps.

(iii) Low water level alarms shall be tested, inspected and adjusted to thecorrect
level ensuring that the alarms are sound and indicated.

(iv) Where modulating valves are fitted these shall be inspected, tested, serviced
and repaired in accordance with the manufacturer's specification. The
pressure relief valve on pump discharge shall be cleaned, serviced,
overhauled and readjusted to the correct blow-off level.

(v) Replace water level gauge glasses and gaskets.

FA 15.03.03 Combustion and water treatment

(a)

Stoker and stoker controls

The stoker and stoker controls are to be inspected, tested, serviced, and repaired
together with their associated equipment. All repair and service work shall be done
strictly in accordance with the manufacturer's specification.

(i) The repair work to the stoker, stoker controls and equipment shall include at
least the following:

(i) Remove stoker from boiler furnace during the statutory inspections.

(iii) Inspect and replace burnt or/and damaged chain grate links and rods where
necessary.

(iv) Replace chain grate bearings.

(v) Inspect sprockets and replace if required.

(vi) Inspect shafts, rear roller and re-machine or replace if necessary.

FA Page 17



(b)

NDPWI Nelspruit Regional Office
Steam Generating Maintenance and Operations - Technical Spec

(vii) Inspect stoker chassis for straightness, alignment and possible damages,
and repair if necessary.

(viii) Inspect undergrate damper guide vanes and ensure that they are clean of
any dust, slag and foreign matter.

(ix) Renew and recast all refractories and brickwork in accordance with the
manufacturer's specification.

(x) Inspect main worm wheel for any defects and replace if necessary.

(xi) Replace all joint seals with new.

(xii) Reassemble stoker and stoker components.

(xiif)  Replace guillotine door support cables.

(xiv)  Inspect, service and overhaul stoker drive and gearbox in accordance with
the manufacturer's specification.

(xv) Replace shear pin.

(xvi)  Adjust and readjust grate tension.

(xvii)  Check and adjust fuel bed depth indicator.

(xviii)  Lubricate all required lubrication points as directed by the manufacturer.

(xix)  Mount FD fan and controls onto stoker.

(xx) Reinstall stoker into boiler furnace in accordance with manufacturer's
specification.

Fans and damper controls

The FD and ID fans and associated dampers and damper controls are to be
dismantled, stripped, inspected, serviced, repaired and, where necessary,
components have to be replaced. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

The repair work to the FD and ID Fans, dampers and damper controls shall include
at least the following:

(i) Dismantle and strip down above equipment during the statutory inspections.

(i) Inspect fan impeller blades, clearances, etc, for correct curvature and
clearance adjustment.

(iii) Replace V-belts.

(iv) Replace FD and ID fan bearings with new.

(v) Inspect fan casings and repair if required.
(vi) Clean casing and repaint.
(vii) Inspect damper controls and dampers for free movement, fan impeller

clearance adjustment, linkage adjustments, control movements and settings.
Repair, service and replace any defective equipment.
(vii)  Test fans and pulling motor windings for balance phases, insulation test and

check wiring.

(xi) Lubricate all required lubrication points and replace oils as directed by the
manufacturer.

(x) Inspect fan mountings and repair if necessary.

(xi) Reassemble and refit fans, damper controls and dampers.

Combustion controls

The combustion control equipment shall be dismantled, stripped, inspected, serviced,
repaired and, where necessary, components be replaced. All repair and service work
shall be done strictly in accordance with the manufacturer's specification.

The repair work to the combustion control equipment shall include at least the
following:

(i) Dismantle and strip down above equipment during the statutory inspections.
(i) Inspect, service, adjust and repair combustion control equipment.
(iii) Inspect, service, repair and adjust chain drives and linkages.
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(iv) Test motor windings for balance phases, insulation and check wiring.

(v) Lubricate all required lubrication points and replace oils as directed by the
manufacturer.
(vi) Inspect mountings and repair if necessary.

Smoke stack

The smoke stack shall be inspected and repaired where required. This shall include
at least the following:

For self-supporting stacks check torque tension of holding-down bolts, check access
door and reseal, inspect smoke stack for any defects and repair if required, clean out
the base of the stack, check and repair lagging and cladding if fitted, prepare and
repaint where required.

For guyed type smoke stack inspect and replace, if necessary, guy cables and
securing points, re-tension guy cables, check and repair lagging and cladding if fitted,
prepare and repaint where required.

Ducting
The gas ducting shall be inspected and repaired where necessary. This shallinclude

replacing all joint and expansion seals, cleaning out of ducting of all foreign matter,
repairing and/or replacing any defective ducting, prepare and repaint ducting.

FA 15.03.04 Coal handling and conveying equipment

(@)

Coal bunker

The coal bunkers or coal storage shall be inspected, cleaned out, and damaged
structural elements and brickwork be repaired.

For coal bunkers the coal gratings and supports shall be inspected and all defective
and/or damaged sections be repaired and/or replaced as might be necessary. Clear
the coal storage area of any foreign objects.

Coal conveying equipment

The coal conveying equipment shall be inspected, serviced, tested, repaired and,
where necessary, components be replaced. All repair and service work shall be done
strictly in accordance with the manufacturer's specification.

The repair work to the coal conveying equipment shall include at least the following:

(i) Test all equipment for correct functioning.

(i) For en masse conveyors open covers, inspect links, chains and travelling
ducting for any defects and/or damages, repair and/or replace components
where necessary.

(iii) For screw elevators inspect bushes, screw, casing, etc, for any defects
and/or damages, repair and/or replace components where necessary.

(iv) Inspect, service, lubricate and where necessary repair gear boxes and
drives.

(v) Test conveying equipment motor windings for balance phases, insulation
and check wiring. Where necessary motors shall be reconditioned.

(vi) Inspect, test, service, adjust and where necessary repair and/or replace
hopper coal level equipment.

(vii) Inspect, test, service and repair coal conveying electrical control panel
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ensuring that all controls function properly in accordance with the design.

FA 15.03.05 Ash and grit removal equipment

(@)

(b)

(c)

Grit collectors

The grit collector shall be inspected, serviced, tested, repaired and, where necessary,
components be replaced. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

The repair work to the grit collector shall include at least the following:

(i) Inspect grit collector supports and mountings for sturdiness, and repair
and/or replace where necessary.

(i) Clear out grit collector of all grit, dust and foreign matter.

(iii) Inspect all discharge port and other access opening seals and replace with
new ones, ensure that grit trolley seals seat tightly onto grittrolley. Check flap
operation.

(iv) Prepare and repaint grit collector casing and supports.

Ash conveying equipment

If ash conveying equipment are installed these equipment shall be inspected,
serviced, tested, repaired and, where necessary, components be replaced. All repair
and service work shall be done strictly in accordance with the manufacturer's
specification.

The repair work to the ash conveying equipment shall include at least the following:

(i) Test all equipment for correct functioning.

(i) For submerged belt ash conveyors drain sump, clean out, inspect belt, roller
bearings, frame, etc, any defects and/or damages, repair and/or replace
components where necessary.

(iii) For screw ash elevators inspect bushes, screw, casing, etc, for any defects
and/or damages, repair and/or replace components where necessary.

(iv) Inspect, service, lubricate and where necessary repair gear boxes and
drives.

(v) Test ash conveying equipment motor windings for balance phases, insulation
test and check wiring. Where necessary motors shall be reconditioned.

(vi) Inspect, test, service, adjust and where necessary repair and/or replace
control equipment.

(vii) Inspect, test, service and repair ash conveying electrical control panel

ensuring that all controls function properly in accordance with the design.
Ash and grit trolleys

All'ash and grit trolleys are to be inspected, serviced and repaired where necessary.

FA 15.03.06 Electrical installation, wiring and control panels

(@)

Instrumentation and controls

All instrumentation and control equipment shall be inspected, tested, repaired,
adjusted and where necessary replaced. All repair and service work shall be done
strictly in accordance with the manufacturer's specification.

The repair work to the instrumentation and control equipment shall include at least
the following:
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(i) Test all equipment for correct operation.

(i) Inspect, test, service, adjust setting and if necessary repair and/or replace
steam detector.

(iii) Inspect, recalibrate and if beyond repair replace steam pressure gauge.

General electrical power and lighting installation

The Contractor shall be responsible for the term contract work of the general power
and lighting installation inside the boiler house. All repair work to this installation shall
be done in accordance with the Standard Specification for Electrical Installations and
Equipment pertaining to Mechanical Services of the Department of Public Works. This
work shall include all repair work to the existing power sockets, cabling, wiring,
lighting, and distribution boards.

Electrical control panels

All electrical control panels shall be inspected, tested, and repaired, including all
equipment inside the control panel. All repair and service work shall be done strictly
in accordance with the manufacturer's specification.

The repair work to the electrical control panels shall at least include the following:

(i) Test all control equipment for correct operation.

(i) Check and test all MCBs, isolators, contactors, overloads, other type of motor
drives, pilot lights, control switches, etc, and readjust all set points; where
equipment is found to be faulty these shall be replaced with new approved

equipment.

(iii) Check all wiring and connections for proper conducting and replace where
hot connections are found.

(iv) Clean out panel interior and exterior, inspect panel body, fascias, doors,

paintwork, etc., and repair where necessary.

FA 15.03.07 Water treatment equipment

(@)

Water softener

The water softener shall be inspected, tested, repaired, adjusted and, where
necessary, components be replaced. All repair and service work shall be done strictly
in accordance with the manufacturer's specification.

The repair work to the water softener shall at least include the following:

(i) Test all equipment for correct operation.

(i) Sample of feed-water shall be taken and analyzed to ensure that water
softener is adjusted to the correct percentage. The hardness of the water
shall be within the boiler manufacturer's specification.

(iii) Check control and mixing equipment and salt container.

Chemical dosing equipment

The chemical dosing units and containers shall be inspected, tested, repaired,

adjusted and where necessary, components be replaced. All repair and service work

shall be done strictly in accordance with the manufacturer's specification.

The repair work to the chemical dosing units and containers shall include at least the
following:

(i) Test all equipment for correct operation.
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(i) Sample of feed-water shall be taken and analyzed to ensure that the
chemical dosing rate and chemicals conform to the requirements of the boiler
manufacturer.

(iii) Check, inspect, service and repair control and dosing pump equipment.

(iv) The above work shall be done in collaboration with the water treatment
supplier company.

FA 15.03.08 Boiler house ancillary equipment

(a) Blow-down sump

The blow-down sump shall be emptied, cleaned out, inspected and any repair work
to the structure, manhole covers and frames, vent pipes, sparge pipes, etc, to be
carried out.

(b) Ladders and galleries

The ladders and galleries inside the plant room shall be inspected and any defects
and/or damages repaired. Ladders and galleries shall be prepared and repainted.
All mountings and fixing points shall be inspected and repaired if necessary.

(c) Painting of equipment, plant and building

The Contractor shall on completion of the repair work clean and repaint the complete
plant room and equipment as specified in accordance with the Department's
Specification.

FA 16 MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT

FA 16.01 GENERAL

Maintenance responsibilities for each installation including all units and components as specified, shall
commence with access to the site. A difference shall be made in payment for the maintenance prior
to and after practical completion of repair work.

Maintenance responsibilities of the completed installation shall commence upon the issue of a
certificate of practical completion for repair work, and shall continue for the remainder of the 36- month
contract period.

This part of the Contract shall include:

(a) Routine preventative maintenance;
(b) Corrective maintenance, and
(c) Breakdown maintenance,

as defined in General Maintenance, for the specified installations described under FA 01 of this
specification.

The maintenance work to be performed and executed shall be done strictly in accordance with
Additional Specification SA: General Maintenance, and as specified in Particular Specification PFA
and this specification.

The said maintenance work shall be executed in accordance with the relevant codes of practice,
statutory regulations, standards, regulations, municipal laws and by-laws and the manufacturers'
specifications and codes of practice. .

The maintenance schedules and frequency shall be developed under the maintenance control plan to
be instituted by the Contractor, as specified in General Maintenance.

All new equipment, components and materials supplied and installed under the maintenance contract
shall be furnished with a prescribed manufacturer's guarantee.
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The maintenance work and items are to be categorized for each maintenance activity under the
following headings:

(a) Coal-fired boiler

(b) Combustion equipment

(c) Coal handling equipment

(d) Ash handling equipment

(e) Grit collection and draught equipment
() Water treatment and feed-water tanks
(9) Steam and condensate installation

(h) Electrical installation and controls.

The Contractor shall be remunerated monthly, based on his performance, for maintaining thecomplete
installation in a perfect functional condition.

FA 16.02 ROUTINE PREVENTATIVE MAINTENANCE

This routine maintenance of the installations, systems and equipment shall be done in accordance
with General Maintenance and the Particular Specification related to this work.

The routine maintenance work to be performed and executed shall include, but not be limited to the
items listed in tables FA 16.02/1, FA 16.02/2, FA 16.02/3, FA 16.02/4, FA 16.02/5 and FA 16.02/6
below under the respective headings.

These actions and findings shall be logged and reported on the relevant approved schedules and
reports.

TABLE FA 16.02/1: DAILY ACTIONS AND MAINTENANCE

MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY ACTION
Measure CO2 content of exhaust with CO2 analyzer. Boiler house supervisor Check/Record
Blow-down gauge glasses. Boiler house supervisor Check/Record
Test level controls for correct functioning. Boiler house supervisor Check/Record
Inspect boiler valves for leakages. Boiler house supervisor Check/Record
Inspect boiler feed-water pumps for leakages, Boiler house supervisor Check/Record
correct functioning and bearing noises.

Clean exterior of boiler and keep boiler plant room clean. Boiler house supervisor Check/Record
Check stoker grate tension and report to Contractor if Boiler house supervisor and Contractor Check/Record
need to be adjusted. to adjust tension in accordance

with manufacturer's specification, if reported. Boiler house supervisor and Contractor Check/Record

Check stoker grate links and rods for any damages.
All damages to be reported to Contractor who shall replace
any damaged links or/and rods. Boiler house supervisor and Contractor Check/Record/Repair

Complete log book actions as specified in FA 06, FA 12, Boiler house supervisor Check/Record
FA 13, FA 14 and FA 15. Boiler house supervisor
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MAINTENANCE DESCRIPTION
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WEEKLY ACTIONS AND MAINTENANCE

ACTION RESPONSIBILITY ACTION

All as listed under table FA 16.02/1
Test safety valves as described by

Boiler house supervisor and Contractor

Check/Record/Adjust/Repair

the boiler manufacturer. Contractor Test/Record
Check the furnace draught gauge for
correct operation in accordance with
the manufacturer's specification. Contractor Check/Record
Inspect stoker brickwork and refractories
and if found to be damaged it must
be repaired. Contractor Check/Record
Lubricate all required lubrication points,
including soot blowers, stoker drive shaft
bearings, guillotine door and check stoker
drive oil level. Boiler house supervisor and Contractor Check/Service/Record
Visual inspection of all boiler house
equipment and installations for any
pending defects, faults, etc. Boiler house supervisor and Contractor Check/Record
Inspect and test all control functions and
readjust if necessary. Contractor Test/Record/Adjust
TABLE FA 16.02/3: MONTHLY ACTIONS AND MAINTENANCE
MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY ACTION
All as listed under tables FA 16.02/1 and FA 16.02/2 Boiler house supervisor and Contractor Check/Record
Adjust/Repair
Clean out al strainers. Contractor Check/Service/Record
Inspect and test soot blowers for correct operation. Contractor
Check/Record
Inspect all V-Belts and replace if necessary. Contractor Check/Record/Replace
Inspect all brickwork and refractories and repair and/or Contractor
Replace where necessary. Check/Record Repair
Inspect all seals and joints for leakages and replace Contractor Check/Record Replace

if necessary.

All grease nipples to be greased with specified grease
in accordance with equipment manufacturer's specification. Contractor
Test and analyse water quality, adjust and repair water
treatment equipment if necessary and where specified,
supply and deliver chemicals and salts.

Sample and analyse coal quality.

Contractor and chemical supplier

Check/Service/Record
Test/Record
Adjust/Repair

Boiler house supervisor, coal supplier ~ Check/Record/Test
and Contractor
Boiler house supervisor, ash removal  Check/Record

Check ash removal implementation and report.
company and Contractor
Test and record boiler efficiency.

Boiler house supervisor and Contractor Test/Record

Check coal conveying equipment for correct functioning Contractor Check/Record/Repair
and check for any visual faults or defects and repair Contractor Check/Record

if necessary.

Inspect, service, repair and replace where required all Contractor Test/Record
electrical equipment and installations. Adjust/Repair
Inspect, service all steam and condensate piping and Contractor Test/Record
equipment. Adjust/Repair
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TABLE FA 16.02/4: THREE-MONTHLY ACTIONS AND MAINTENANCE

MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY

All as listed under tables FA 16.02/1, Boiler house supervisor and Contractor
FA 16.02/2 and FA 16.02/3

Lubricate ID and FD damper control units. Contractor

Replace ID and FD fan bearing grease. Contractor

Brush and clean fire tubes and clean flue, Contractor

back plate, combustion chamber and remove

all grit and soot deposits. Inspect and repair

where necessary.

Check boiler water side for scale deposits and Contractor
clean and de-scale.

Replace stoker gear box and drive oils. Contractor
Check, inspect, service all coal conveying Contractor
equipment and repair where necessary.

Check, inspect, service and repair if necessary  Contractor
grit collectors and chimney stacks.

Inspect, repair and replace where necessary Contractor
all lagging and cladding.

TABLE FA 16.02/5: SIX-MONTHLY ACTIONS AND MAINTENANCE

MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY
All as listed under tables FA 16.02/1, Boiler house supervisor and Contractor
FA 16.02/2 and FA 16.02/3
Inspect stoker chassis, repair and replace Contractor
as required.
Fully test, inspect, service, adjust, repair Contractor

and replace as required 1D and FD dampers.
Inspect, descale, clean out, repair and replace Contractor
as required feed-water tanks.

TABLE FA 16.02/6: ANNUAL ACTIONS AND MAINTENANCE

MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY

All as listed under tables FA 16.02/1, Boiler house supervisor and Contractor
FA 16.02/2, FA 16.02/3 and FA 16.02/4

Annual survey by Occupational, Contractor, Department and Inspector

Health and Safety Inspector.

Inspect and repaint all equipment and building Contractor
elements where required.

Inspect, clean, repair blow-down sump. Contractor
Remove, strip, service, repair, adjust and

repair level controls, alarms and safety equipment. Contractor

ACTION

Check/Record/Adjust/Repair
Check/ Record Service

Check/ Record Service
Check/Record/Service/Repair

Check/Record/Service/Repair

Check/Record Service/Repair
Check/Record Service/Repair

Check/Record Service/Repair

Check/Record Service/Repair

ACTION
Check/Record/Adjust/Repair
Check/Record/Service/Repair
Check/Record/Service/Repair

Check/Record/Service/Repair

ACTION

Check/Record/Adjust/Repair
Inspect/Test/Service/Repair
Inspect/Test/Service/Repair
Inspect/Test/Service/Repair

Inspect/Test/Service/Repair
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FA 16.03 CORRECTIVE MAINTENANCE

This corrective maintenance of the installations, systems and equipment shall be done in
accordance with General Maintenance and the Particular Specification related to this work.

The Contractor shall inspect and check all equipment, materials, systems and installation for any
pending breakdowns, maladjustments or anomalies of equipment.

The Contractor shall report and take actions to correct such shortfall.

FA 16.04 BREAKDOWN MAINTENANCE

Breakdown maintenance of the installations, systems and equipment shall be done in accordance
with General Maintenance.

All breakdown problems experienced shall be acted upon within the time limitations allowed in the
General Maintenance specifications.

All breakdown maintenance shall be done in accordance with the relevant specifications, standards,
regulations and codes.

The Contractor shall have access to the necessary spares, equipment and tools for any possible
breakdowns.
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OPERATIONS AND MAINTENANCE TO BE DONE IN ACCORDANCE WITH TECHNICAL SPECIFICATION
ADHERANCE

Operations and Maintenance of Boilers for 12 months

Tender No.:

f;.zh Description Amount

SCHEDULE 1: PRELIMINARIES AND GENERAL

SCHEDULE 2: OPERATIONS

SCHEDULE 3: SCHEDULED MAINTENANCE

SCHEDULE 4: UNSCHEDULED MAINTENANCE

SCHEDULED 5: PROVISIONS

oo M w|Nf =
XD 1| 0| D D

SCHEDULED 6: EPWP

Py

Total carried to total summary table

Summary Table

Totals

Total of Schedule 1-6 excl VAT R

Value added Tax (VAT)
The Tenderer shall add 15% of the Total of Schedule of R
Quantities above

Tender Sum incl of VAT carried to:
'Form of Offer and Acceptance' DPW-07-EC




Schedule 1

Pr inary and General

Item no.

Qry

Rate

Total

Item Description Unit
™ 1o

As-built inf ion and Op ing and Mai

1.1

Obtaining of all available information, compiling, reproducing
(1) one set of hard copy as-built and operating & maintenance
manuals as specified in FA 04. Documents to be handed over
to the Departmental Representative / Engineer.

each

Submit (1) one set of as-built drawings and operating &
maintenance manuals in electronic format. The copies shall be
in PDF and AutoCAD 2014 format with no passwords
protection.

each

Logging and recording of operating of conditions, services,
maintenance visits, reports, breakdowns, samples, inspections,
tests etc.

monthly

Provision of Personal Protective Equipment (PPE)

Contractors shall provide all employees with all required PPE,
such as safety shoes, protective gloves and ear and eye
protection for the full duration of the contract. Priced per month.
(as per S| OHS specification)

monthly

Occupational Health and Safty: Compliance with the
applicable Act including specified additional r quil

Health and Safety Plan (Safety File)

each

1.6

First Aid kit: Supply and maintain on site for duration of
contract.

monthly

Total to be carried to Summary Page




Schedule 3

Scheduled Items

Item no. |

Item Description

[ Unit TQTY]

Rate | Total

Supply rates as per Technical Specification. Sum given in the bill below shall be inclusive of all labour, supplies, material,

transport and equipment required to complete the service

12 Month Statutory Boiler Inspection

3.1

Preparation of boilers for external inspection,
including removal of chain grate, welding seam covers
and insulation and cladding, as required by the
Occupational Health and Safety Act, No 85 of 1993
and witnessed by the approved Inspection Authority.

each

36 Month Statutory Boiler Inspection

3.2

Preparation of boilers for internal fire and water side
and external inspection, including removal of chain

grate, all insulation and cladding, as required by the
Occupational Health and Safety Act, No 85 of 1993
and witnessed by the approved Inspection Authority.

each

The routine inspections and maintenance checks
shall include all material and labour cost required
to conduct the items specified.

3.3

Routing daily maintenance inspections and duties to
be conducted as specified in tender document FA 16
02/1.

daily

365

3.4

Routing weekly maintenance inspections and duties
to be conducted as specified in tender document FA
16 02/2

weekly

52

3.5

Routing monthly maintenance inspections and duties
to be conducted as specified in tender document FA
16 02/3

monthly

12

3.6

Routing three monthly maintenance inspections and
duties to be conducted as specified in tender
document FA 16 02/4

quarterly

3.7

Routing six monthly maintenance inspections and
duties to be conducted as specified in tender
document FA 16 02/5

semester

3.8

Routing twelve monthly maintenance inspections and
duties to be conducted as specified in tender
document FA 16 02/6

annual

Supply new tools and equipment equipment to be
utilized for the daily operation of the boiler house
and related sytems.

3.9

Steam boiler blowdown spanner

each

3.10

Steam boiler handhole spanner

each

3.11

Steam boiler manhole spanner

each

3.12

Steam boiler grate crank handle spanner

each

3.13

Coal shovel (spade)

each

3.14

Wheelbarrow

each

3.15

Ash and grit trolleys:

each

== NN N N N

Miscellaneous

3.16

Supply of Boiler Chemicals and salt for 12 Months

40kg/montt

12

3.17

Water treatment agent

monthly

12

3.18

Cleaning Material

monthly

12

3.19

Water Treatment Test

monthly

12

3.20

Coal Testing

monthly

12

Total to be carried to Summary Page




SHEDULE 6 - Expanded Public Works Program — (EPWP)

Item no.

Item Description

Unit

Qry Rate

Total

EMPLOYMENTS OF YOUTH WORKERS

The unit of measurement shall be the number of
youth workers at the labour rate of R3710.40 per
month multiplied by the period employed in
months and the rate tender shall include full
compensation for all costs associated with the
employment of one youth workers and for
complying with the conditions of contract.

6.1

Allow for R 3,710.40/mth x 12mths

monthly

12| R3710,40

R

44 524,80

General (EPWP compliance) @ R 185,52 per day
working 8 hours per day only on weekdays

PROVISION OF EPWP DESIGNED OVERRALLS
AND HARD HATS TO EPWP BENEFICIARIES

6.2

Supply 2 x EPWP branded overalls, 1x EPWP
branded hard hat and safety shoes

sum

Total to be carried to Summary Page




Schedule 2 Operations
Item no. Item Description Unit QTY Rate Total

Full operation of steam boilers. Priced all inclusive per
month for all qualified operators / supervision and
related personal to operate and manage the boilers for
aminimum of 17 hours per day, 7 day a week.

2.1 3x Boiler Operators Monthly 12

2.2 3x Boiler Assistants Monthly 12

2.3 1x Boiler Supervisor Monthly 12

Total fo be carried to Summary Page




Schedule 4 Breakdowns

Item no. Item Description Unit Qry Rate Total
Supply rates as per Technical Specification. Sum given in the bill below shall be inclusive of all labour, supplies, material, transport
and equipment required to complete the service
Boiler valves
4.1 Main Steam Valve each 1
4.2 Safety Valve each 2
4.3 Blow Down Valve each 2
4.4 Steam Stop each 2
4.5 Air Vents/Release each 2
4.6 Feed Water Check Valve each 2
4.7 Drain Valve each 2
Refractories and brickwork:
Recast all new rear flue brick work, with new on completion of
4.8 inspection. each 2
Recast all new ignition and flue arches with new on completion
4.9 of inspection. each 2
4.10 Boiler soot blower each 2
4.11 Blow-down sump each 2
4.12 Boiler chain grate (Stoker+Links) each 2
4.13 Chain grate drive hanism and ies each 2
4.14 Boiler lagging, i and steel cladding each 2
4.15 Boiler feed-water tank. each 2
4.16 Boiler feed-water pumps: each 2
Boiler water - level and controls: Mobreys
4.17 Supply new switch float operated controls (Mobrey type) each 2
4.18 Supply new single gauge glass with two rubbers. each 2
4.19 Supply new single gauge glass shut off valve shaft handle. each 2
4.20 Supply new single gauge glass shut off valve shaft. each 2
4.21 Supply new single gauge glass shut off valve graphite gasket. |each 2
4.22 Supply of new high water level control. each 2
4.23 Supply of new water level control alarm. each 2
Boiler chemicals and softner plant (water treatment plant)
4.24 each 1
4.25 Coal conveying equipment: coalscrew + gearbox each 1
4.26 Coal Hopper each 2
4.27 Grit collectors each 2
4.28 Boiler Room Distribution Board each 1
4.29 Boiler mounted electrical control panels each 1
Fans and damper controls
4.30 FD Fan each 2
4.31 ID Fan each 2
4.32 Fan Bearings set of 2 each 4
4.33 Fan V-Belts each 4
Electrical conductors and switchgear
P. V. C. single core 600/1000 volt grade conductors supplied
4.34 1.5 mm? m 20
4.35 2.5 mm? m 20
4.36 4 mm? m 20
4.37 6 mm? m 20
4.38 10 mm? m 20
4.39 2.5mm? m 20
4.40 4mm? m 20
4.41 6mm? m 20
4.42 10mm? m 20
Circuit breaker supplied
4.43 20 A 5 k A single pole each 5
4.44 20 A 15 k A single pole each 5
4.45 10 A 15 k A single pole each 5
4.46 60 A 15 k A triple pole each 2
4.47 160 A 15 k A triple pole each 2
rcuit breaker fype isolator supplied
4.48 30 A Double pole isolator each 2
4.49 60 A Double pole isolator each 2
4.50 60 A Triple pole isalator each 2
Electrical 3 phase motor over loads supplied
4.51 220 v overload each 2
4.52 380 v overload each 2
4.53 12 v overload each 2
Electrical 3 phase boiler elecrical panel relays supplied
4.54 FD fan balance relay each 2
4.55 ID fan balance relay each 2
4.56 water pump relay each 2
4.57 Painting of equipment, plant and building/floors: each 2
Steam and condensate installation:
Recondition of existing steam traps sets including steam and
4.58 water side valves. each 1
Total to be carried to Summary Page




Schedule 5 Provisions

Item no.

Item Description

Unit

Qry

Rate

Total

Labour- for all areas.

The rates for labour will be deemed to
include for statutory minimum labour rates

Working hours (7:30-16:30)

5.1

Artisan

R /hr

5.2

Avrtisan in training

R /hn

5.3

Artisan Forman

R /hn

After Hours (17:00-7:00)

5.4

Artisan

R /hn

55

Artisan in training R /hr

5.6

Artisan Forman

Transport

5.7

LDV transport R/Km

Starting point for Ehlanzeni Region sites is
Nelpruit Post Office

Starting point for Nkangal Region sites is
Witbank Post Office

Starting point for Gert Sibande Region sites
is Ermelo Post Office

Non- scheduled materials

5.8

Allow for the amount of R 500,000,00 for the
provisional cost of non- scheduled material
that may be used. The above labour and
transport rates will apply. Supplier material
slip to be provided

sum

R 500 000,00

R

500 000,00

59

Percentage mark- up on non schedule
materials that may be used. (Percentage (%)

%

20%

R 100 000,00

R

100 000,00

Total carried to Summary page




