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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NUMBER   

SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 

INTERNATIONAL AIRPORT FOR A PERIOD OF SIX MONTHS 

 

 

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 
SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 

INTERNATIONAL AIRPORT FOR A PERIOD OF SIX MONTHS 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

 

The offered total of the Prices exclusive of VAT is R 

Value Added Tax @ 15% is R 

The offered total of the amount due inclusive of VAT is R 

(in words) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon 
the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract 
Data. 

 
Signature(s) 

Name(s) 

Capacity 

For the 
tenderer: 

 
 

Name & 
signature of 
witness 

(Insert name and address of organisation) 

 
Date 

 
Tenderer’s CIDB registration number: 

C1.1 Form of Offer & Acceptance 
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NUMBER   

SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 

INTERNATIONAL AIRPORT FOR A PERIOD OF SIX MONTHS 

Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work: Works Information 

Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the Parties. 

 
 

Signature(s) 

Name(s) 

Capacity 

for the 
Employer 

 
 

Name & 
signature of 

(Insert name and address of organisation) 

 
Date 

 
witness     

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NUMBER   

SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 

INTERNATIONAL AIRPORT FOR A PERIOD OF SIX MONTHS 

Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties 
and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 
  

2 

3 

4 

5 

6 

7 

 

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 
 

For the tenderer: For the Employer 
 

Signature 

Name 

Capacity 

On behalf 
of 

  

(Insert name and address of organisation) (Insert name and address of organisation) 

 

 
  

Name & 
signature 
of witness         

Date        
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SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 
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Part one - Data provided by the Employer 

 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

 

Clause  Statement Data 
 

1 General 
 

The conditions of contract are the core 
clauses and the clauses for main Option 

A: Priced contract with activity 
schedule 

dispute resolution Option W1: Dispute resolution procedure 

and secondary Options 

X7: Delay damages 

X13: Performance Bond 

X18: Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Engineering and Construction 
Contract, April 2013 (ECC3) 

 

10.1 The Employer is (Name): Airports Company South Africa SOC Limited (reg. 

no: 1993/004149/06), a juristic person incorporated 
in terms of the company laws of the Republic of 
South Africa 

Address Registered office at OR Tambo International 
Airport 

 

10.1 The Project Manager is: (Name) Yanga Ralarala 

 
Address Airports Company South Africa 

O R Tambo International Airport 
ACSA Admin Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

C1.2 ECC3 Contract Data 
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SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 
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Tel 

Fax 

e-mail 
 

10.1 The Supervisor is: (Name) Yanga Ralarala 

 
Address Airports Company South Africa 

O R Tambo International Airport 
ACSA Admin Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

Tel No. 

Fax No. 

e-mail 
 

11.2(13) The works are Supply, Installation, and Commissioning of a 
 

 750 KVA generator at O.R. Tambo International 

Airport for a period of six months 

11.2(14) The following matters will be included in 
the Risk Register 

Project delays – contract signing, material delivery, 
access to substation 

11.2(15) The boundaries of the site are OR Tambo International Airport 

11.2(16) The Site Information is in Part 4: Site Information 

11.2(19) The Works Information is in Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period for reply is 1 week 

2 The Contractor's main Data required by this section of the core clauses is 
 

responsibilities 

 
3 Time 

provided by the Contractor in Part 2 and terms in 
italics used in this section are identified elsewhere 
in this Contract Data. 
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11.2(3) The completion date for the whole of the 
works is 

 
A period of 6 months from the Starting Date 

11.2(9) The key dates and the conditions to be 
met are: 

Condition to be met key date 

1 Project Completion Six months from 
the starting date 

30.1 The access dates are: Part of the Site Date 
 

1 Airfield, Cargo & 
Terminal Building 

24 Hours 
7 days a week 

31.1 The Contractor is to submit a first 
programme for acceptance within 

 
2 weeks of the Contract Date. 

 

31.2 The starting date is Date when ACSA representative signs the contract 
 

32.2 The Contractor submits revised 
programmes at intervals no longer than 2 weeks. 

 

35.1 The Employer is not willing to take over 
the works before the Completion Date. 

4 Testing and Defects 
 

42.2 The defects date is 52 weeks after Completion of the whole works. 
 

43.2 The defect correction period is 4 weeks 

  

47 The Contractor submits a quality plan for 
acceptance within: 

2 weeks of the Contract Date. 

5 Payment 
 

50.1 The assessment interval is between the 20th day of each successive month. 
 

51.1 The currency of this contract is the South African Rand. 
 

51.2 The period within which payments are 
made is 30 days from date of invoice. 

 

6 Compensation events 
 

60.1(13)  The place where weather is to be 
recorded is: OR Tambo International Airport 



CCoonnffiiddeennttiiaall 

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 4 C1.2A ECC3 CONTRACT DATA PART 1 

CCoonnffiiddeennttiiaall 

 

 

Confidential 

Confidential 

 
AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NO.   

SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO 
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The weather measurements to be 
recorded for each calendar month are,   the cumulative rainfall (mm) the number of days 

with rainfall more than 10 mm the number of days 
with minimum air temperature less than 0 degrees 
Celsius the number of days with snow lying at 
09:00 hours South African Time and these 
measurements: 

 

 

The weather measurements are supplied 
by 

The weather data are the records of past 
weather measurements for each calendar 

National Weather Bureau of SA 

 

 
month which were recorded at: OR Tambo International Airport 

and which are available from: the South African Weather Bureau and included in 
Annexure A to this Contract Data provided by the 

Employer 
 

60.1(13) Assumed values for the ten year return As stated in Annexure A to this Contract Data 
weather data for each weather provided by the Employer. 
measurement for each calendar month 
are: 

7 Title There is no reference to Contract Data in this 

section of the core clauses and terms in italics 
used in this section are identified elsewhere in this 
Contract Data. 

 

8 Risks and insurance 
 

80.1 These are additional Employer's risks 1. Project delays 

2. Unavailability of servitudes drawings 

3. Working on medium voltage apparatus 
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81.1 The Contractor’s Risk Add: 

Definition of Force Majeure - 

The following additional conditions must satisfied: 

(1) The Contractor has engaged with the persons 
responsible for the riot, commotion, disorder, strike or 
lockout; has met with the persons or leaders; and has 
recorded the persons or leaders details, their 
grievances, the organisations involved, all threats 
made; and has requested the persons or leaders to 
cease all unlawful conduct; and 
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(2) The Contractor has obtained proof of the riot, 
commotion, disorder, strike or lockout, and of any 
unlawful conduct; and 

(3) The Contractor has reported all threats and 
unlawful conduct to the South African Police Service; 
and 

(4) The Contractor has brought an urgent application to 
the court on an ex parte basis that correctly identify the 
respondents and define the unlawful conduct to be 
interdicted; and 

(5) The Contractor has ensured that the court order is 
enforced. 

84.1 The Employer provides these insurances 
from the Insurance Table 

See Annexure D to this Contract Data provided by 
the Employer. 

84.1 The Employer provides these additional 
insurances 

The terms and other matters applicable to these 
insurances provided by the Employer (and to 
insurances generally) are detailed in the insurance 
schedule attached as section C1.4 to the contract 
(“the insurance Schedule) 

84.2 The minimum limit of indemnity for 
insurance in respect of loss of or damage to 
property (except the works, Plant, Materials 
and Equipment) and liability for bodily injury 
to or death of a person (not an employee of 
the Contractor) caused by activity in 
connection with this contract for any one 
event is 

Total of the losses incurred and/or repairs to the 
damages caused. 

84.2 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 of 
1993 and the Contractor’s common law liability for 
people falling outside the scope of the Act 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in this 
Contract Data. 

10 Data for main Option clause 
 

A Priced contract with activity schedule There is no reference to Contract Data in this 
Option and terms in italics are identified elsewhere 
in this Contract Data. 
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11 Data for Option W1 
 

W1.1 The Adjudicator is (Name) The person selected from the panel of adjudicators 
listed in Annexure C of this Contract Data, by the 
party intending to refer a dispute to him. 

 
Address TBC 

 
Tel No. TBC 

 
e-mail TBC 

W1.2(3) The Adjudicator nominating body is: The Chairman of the Johannesburg Society of 
Advocates, or his successor or his nominee. 

W1.4(2) The tribunal is: Arbitration. 
 

W1.4(5) The arbitration procedure is The latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is In the city where the Site is located, within South 
Africa. 

The person or organisation who will 
choose an arbitrator 
- if the Parties cannot agree a choice or the Chairman for the time being or his nominee of 

- if the arbitration procedure does not the Association of Arbitrators (Southern Africa) or 
state who selects an arbitrator, is its successor body. 

12 Data for secondary Option 
clauses 

 

X7 Delay damages (but not if Option X5 is 
also used) 

X7.1 Delay damages for Completion of the Amount per day is 0.05% of the contract value, up 
whole of the works are to the maximum of 10% of the contract value 

X13 Performance bond 

X13.1 The amount of the performance bond is 10% of Contract value excluding VAT. 

X18 Limitation of liability 

X18.1 The Contractor’s liability to the Employer R 0 
for indirect or consequential loss is limited 
to: 
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X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to: 

Total of the losses incurred and/or repairs to the 
damages caused 

X18.3 The Contractor’s liability for Defects due to 
his design which are not listed on the 
Defects Certificate is limited to 

Total of the losses incurred and/or repairs to the 
damages caused 

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The total of the losses incurred and/or repairs to 
the damages caused other than for the additional 
excluded matters. 

The Contractor’s total liability for the additional 
excluded matters is not limited. 

The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 

 

• Defects due to his design which arise before 
the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
outside the Site, 

• loss of or damage to property (other than the 
works, Plant and Materials), 

• death of or injury to a person; 

• damage to third party property; and 

• infringement of an intellectual property right. 

X18.5 The end of liability date is The date on which the liability in question 
prescribes in accordance with the Prescription Act 
No. 68 of 1969 (as amended or in terms of any 
replacement legislation) for any other matter. 

Z The Additional conditions of contract 
are 

 
Z1 to Z24 below. 

 

Z1 Interpretation and the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 

such agreement in writing. 

 
Z1.2 Add the following as a new core clause 12.5: 

AMENDMENTS TO THE CORE CLAUSES 
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Z1.2.1 In this contract: 

Z1.2.1.1 references to any Party to the Contract include its successors or permitted assigns; 

Z1.2.1.2 references to the Contractor include the obligations of its personnel; 

Z1.2.1.3 the references to the provisions of any law include such provisions as amended, re-enacted or consolidated 

from time to time in so far as such amendment, re-enactment or consolidation applies or is capable of 

applying to any works under this Contract; 

Z1.2.1.4  references to this Contract and any deed, Contract or instrument are deemed to include references to 

this Contract or such other deed, agreement or instrument as amended, novated, supplemented, varied 

or replaced from time to time; 

Z1.2.1.5 references to a "person" include a natural person, company or any other artificial person or other corporate 

entity, a charity, trust, partnership, joint venture, syndicate, or any other association of persons; 

Z1.2.1.6 references to “month” means a calendar month; 

Z1.2.1.7 headings are for convenience only and are not taken into consideration in the interpretation of the Contract; 

Z1.2.1.8  where any number of days is prescribed, those days are reckoned exclusively of the first and inclusively 

of the last day unless the last day falls on a day that is not a working day, in which event the last day is 

the next succeeding working day; 

Z1.2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction is 

ineffective to the extent of such prohibition or unenforceability in such jurisdiction and is treated as 

severed from the balance of Contract in such jurisdiction, without invalidating the remaining provisions 

of Contract in such jurisdiction or affecting it in any other jurisdiction; 

Z1.2.1.10 references to any amount means that amount exclusive of VAT, unless the amount expressly includes 

VAT; 

Z1.2.1.11 the rule of construction that if general words or terms are used in association with specific words or terms 

that are a species of a particular genus or class, the meaning of the general words or terms shall be 

restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term 

to the same genus or class as the examples given; 

Z1.2.1.12 the rule of construction that the Contract is interpreted against or to the disadvantage of the party 

responsible for the drafting or preparation of Contract does not apply; 

Z1.2.1.13 words and abbreviations that have well known technical or trade meanings are used in the Contract in 

accordance with such recognized meanings; 

Z1.2.1.14 references to a "subsidiary" or a "holding company" is references to a direct or indirect subsidiary or 

holding company as defined in the law of the jurisdiction of the place of incorporation of the company 

that has a subsidiary or holding company and "affiliate" is any company that is under common control 

with such subsidiary or holding company; 
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Z1.2.1.15  time is of the essence in the performance of the parties’ respective obligations. 

Z2 The Project Manager and Supervisor: add the following at the end of core clause 14.2: 

Z2.1 The Project Manager and the Supervisor may take an action which they have delegated. 

Z3 Early Warning: add the following at the end of core clause 16.2: 

Z3.1 The Contractor ensures that a subcontractor attends risk reduction meeting if its attendance would 

assist in deciding the actions to be taken. 

Z4 Providing the Works: Delete core clause 20.1 and replace with the following: 

Z4.1 The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose as stated in the Works 

Information, and if no such purposes is stated, the ordinary purpose of the Works. 

 
Z5 Subcontracting: 

Z5.1 The following clause is added as a new core clause 26.4: “Within 5 days of request by the Project 

Manager, the Contractor provides proof to the Project Manager that the Contractor’s payment 

obligations towards its Subcontractors have been discharged. Failure by the Contractor to provide such 

proof to the satisfaction of the Project Manager entitles the Employer to instruct the Project Manager to 

certify payment directly to any such Subcontractor and the Contractor shall have no recourse to recover 

such amounts from the Employer. Such direct payment do not create privity of contract between the 

Employer and such Subcontractor. The Employer may recover such direct payment from the Contractor.” 

Z6 Other responsibilities: add the following at the end of core clause 27: 

Z6.1 The Contractor has satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and 

accuracy of all information and drawings provided to him as at the Contract Date. 

Z6.2 The Contractor is responsible for the correct setting out of the Works in accordance with the original points, 

lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or the 

Employer. Any errors in the positioning of the Works are rectified by the Contractor at the Contractor’s 

own costs. 

Z7 Acceleration: add the following new provisions at the end of core clause 36: 

Z7.1 The Project Manager’s reply is either: 

Z7.1.1 A notification that the quotation is accepted, in which case, the Project Manager changes the Prices, 

Completion Date and Key Dates and accepts the revised programme; or 

Z7.1.2 A notification that the quotation is not accepted and that the Prices, Completion Date and Key Dates are 

not changed. 

Z8 Extending the defects date: add the following as a new core clause 46: 
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Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due to a 
Defect, is unable to use the works. 

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the 

defects date for the part of the works which is replaced is delayed by a period equal to that between 

Completion and the date by when the part has been replaced. 

Z8.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. The 
period between Completion and an extended defects date does not exceed twice the period between 
Completion and the defects date stated in the Contract Data. 

 
Z9 Quality Management System: add the following as a new core clause 47: 

Z9.1 The Contractor implements and maintains a quality management system with the requirements stated in 

the Works Information. 

Z9.2 Within the period stated in the Contract Data, the Contractor provides the Project Manager with a quality 

plan for acceptance. A reason for not accepting the quality plan is that it does not allow for the Contractor 

to Provide the Works. 

Z9.3 If any changes are made to the quality plan, the Contractor provides the Project Manager with the changes 

quality plan for acceptance. 

Z9.4 The Project Manager may instruct the Contractor to correct a failure to comply with the quality plan. This 

instruction is not a compensation event. 

Z10 Assessing the amount due: 

Z10.1 Delete the second bullet point of core clause 50.1 and replace with the following: “within thirteen 

weeks of termination of this Contract” 

Z11 Final assessment: add the following as a new core clause 53: 

Z11.1 The Project Manager makes a final assessment and certifies final payment in accordance with the 

Contract. The final payment is made within four weeks of the assessment. 

Z11.2 An assessment of the final amount due is conclusive evidence of the final amount due under or in 

connection with the Contract, unless a Party raises a dispute in relation to the assessment of the final 

amount due. 

Z11.3 The assessment of the final amount due is changed to include any agreement the Parties reached and/or 

a decision of the Adjudicator which has not been referred to the tribunal within four weeks of that decision. 

The changed assessment becomes conclusive evidence of the final amount due under or in connection 

with the Contract. 

Z12 Notifying compensation events: 

Z12.1 Delete the last sentence in core clause 61.3 and replace with the following: “If the Contractor does 

not notify a compensation event within four weeks of becoming aware of the event, he is not entitled to 
a change in the Prices, the Completion date or a Key Date and the Employer is absolved from all liability 
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in relation to such event.” 

Z13 Assessing compensation events: 

Z13.1 The following is added at the end of core clause 63.4: “the Contractor shall only be entitled to changes 

to the Prices, the Completion Date and/or the Key Date if the compensation event affects the critical 

path.” 

Z14 Termination 

Z14.1  Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the 

words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate business 

recue proceedings”. 
 

 
Z16. Delay damages: add the following to secondary Option X7 (if applicable in this contract) 

Z16.1  If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract 
Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor’s obligation to 
Provide the Works. 

Z16.2  If the Employer terminates in terms of this clause, the procedures and payment on termination as those 
applied for reasons R1 to R15 or R18 stated in the Termination Table 

Z17 Performance Bond 

Z17.1  Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer an 
unconditional, on-demand performance bond, provided by a bank or insurer which the Project Manager 
and the Employer have accepted, for the amount stated in the Contract Data and in the form set out in 
Annexure B of this Contract Data. 

Z17.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance bond 
is valid and enforceable until the end of the contract period. If the terms of the performance bond specify 
its expiry date and the end of the contract period does not coincide with such expiry date, four weeks 
prior to the said expiry date, the Contractor extends the validity of the performance bond until the end 
of the contract period. If the Contractor fails to so extend the validity of the performance bond, the 
Employer may claim the full amount of the performance bond and retain the proceeds as cash security 

Z18 Limitation of liability: Insert the following new clause as Option X18.6: 

Z18.1  The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to 
R0.00. 

Z18.2 Notwithstanding any other clause in this contract, any proceeds received from the security bonds and 
guarantees provided by the Contractor in terms of this Contract and any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be 
excluded from the calculation of the limitations of liability listed in the contract. 

 

AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

ADDITIONAL Z CLAUSES 
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Z19 Cession, delegation and assignment 

Z19.1   The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall 
be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the 
Contractor. 

Z19.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z20 Joint and several liability 

Z20.1  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more 
persons, these persons are deemed to be jointly and severally liable to the Employer for the performance 
of the Contract. 

Z20.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer 
of the key person who has the authority to bind the Contractor on their behalf. 

Z20.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z21 Ethics 

Z21.1 The Contractor undertakes: 

Z21.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed 
as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award 
or in execution of this contract; 

Z21.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption 
and money laundering to which it or the Employer is subject, including but not limited to the Prevention 
and Combating of Corrupt Activities Act, 12 of 2004. 

Z21.2  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to 
Provide the Works or taking any other action as appropriate against the Contractor (including civil or 
criminal action). However, lawful inducements and rewards shall not constitute grounds for termination. 

Z21.3   If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in 
illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract 
in accordance with the procedures stated in core clause 92.2. The amount due on termination is A1. 

Z22 Confidentiality 

Z22.1   All information obtained in terms of this contract or arising from the implementation of this contract shall 
be treated as confidential by the Contractor and shall not be used or divulged or published to any person 
not being a party to this contract, without the prior written consent of the Project Manager or the 
Employer, which consent shall not be unreasonably withheld. 

Z22.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as 
such until otherwise notified by the Project Manager. 
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Z22.3 This undertaking shall not apply to – 

Z22.3.1  Information disclosed to the employees of the Contractor for the purposes of the implementation of this 
agreement. The Contractor undertakes to procure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z22.3.2  Information which the Contractor is required by law to disclose, provided that the Contractor notifies the 
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 
information. The Contractor may disclose such information only to the extent required by law and shall 
use reasonable efforts to obtain assurances that confidential treatment will be afforded to the information 
so disclosed; 

Z22.3.3  Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time); 

Z22.4  The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, 
in the course of Providing the Works and after Completion, requires the prior written consent of the 
Project Manager. All rights in and to all such images vests exclusively in the Employer. 

Z22.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z23 Liens and Encumbrances 

Z23.1  The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances 
at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to 
time have, or become entitled to over such Equipment and any part thereof and procures that his 
Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to 
over such Equipment from time to time 

Z24 Intellectual Property 

 
Z24.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 

trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z24.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z24.3   The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use 
and copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating 
and maintaining the works. 

Z24.4  The written approval of the Contractor is to be obtained before the Contractor's IP made available to any 
third party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's 
IP available to any third party the Employer shall obtain a written confidentiality undertaking from any such 
third party on terms no less onerous than the terms the Employer would use to protect its IP. 

Z24.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z24.5.1 the Contractor’s design, manufacture, construction or execution of the Works; 
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Z24.5.2   the use of the Contractor’s Equipment, or 

 
Z24.5.3   the proper use of the Works. 

 

Z24.6  The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 

Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 
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Annexure A: One-in-ten-year-return weather data obtained from SA Weather 
Bureau for [weather station] 

If any one of these weather measurements recorded within a calendar month, before the Completion Date for 
the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the 
amount stated below then the Contractor may notify a compensation event. 

 
 

 Weather measurement 

Month Cumulative 
rainfall (mm) 

Number of 
days with rain 
more than 
10mm 

Number of 
days with min 
air temp < 0 
deg.C 

Number of 
days with snow 
lying at 08:00 
CAT 

[Other 
measurements 
if applicable] 

January      

February      

March      

April      

May      

June      

July      

August      

September      

October      

November      

December      

 
Only the difference between the more adverse recorded weather and the equivalent measurement given above 

is taken into account in assessing a compensation event. 
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Annexure B: Pro forma Security Bonds and Guarantee 
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Annexure C: ACSA Panel of Adjudicators 
 

 

Potential Adjudicator Email Address Chamber 

Adv. Mkhululi Duncan Stubbs duncan.stubbs@gmail.com Thulamela Chambers 

Adv. Arzhar Bham SC bhamae@law.co.za Victoria Mxenge 

Adv. Mohhamed Chohan SC chohann@counsel.co.za Group One 

Adv. Benny Makola benny.makola@gmail.com Group 621 

Adv. Vincent Maleka SC ivmaleka@mweb.co.za Thulamela Chambers 

Adv. Chris Loxton SC loxton@counsel.co.za Group One 

mailto:duncan.stubbs@gmail.com
mailto:bhamae@law.co.za
mailto:chohann@counsel.co.za
mailto:benny.makola@gmail.com
mailto:ivmaleka@mweb.co.za
mailto:loxton@counsel.co.za
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Annexure D: ACSA Insurance Clauses 

SECTION A: DEFINITIONS 

(a) Reference to Landside means areas of the airport before the security points; and the restricted 

area beyond the security points but, within the perimeter of gatehouses, passenger terminals and 

cargo buildings. 

 
(b) Reference to Airside means the Apron / maneuvering areas; and area within the airside 

boundary/perimeter fence, excluding the internal areas of the passenger terminals, perimeter 

gatehouses and cargo buildings. 

 

SECTION B: INSURANCE CLAUSES 

1. Insurance requirements for PROJECTS with a value below R50 million on the LANDSIDE 

Projects with a value below R50 million are automatically covered under an ACSA umbrella insurance. But 

please note that details of all projects with a value below R50 million, and with a duration that exceeds 36 

months should be forwarded to ACSA Treasury as soon as the contractor is awarded (Email: 

nokulunga.masiza@airports.co.za) as these projects are not automatically covered under an ACSA 

umbrella insurance. 

 

1.1 Contract Works 

 
With regards to contract works claims, the contractor/consultant is responsible for a deductible 

(excess) of R250 000; 

Contractors / consultants should re-insure the deductible. 

 

1.2 Public Liability 

 
In the event of a claim against the contractor / consultant for 3rd party property damage, the contractor 

/ consultant will be responsible for a deductible (excess) of R275 000; 

In the event of a claim against the contractor / consultant for removal of lateral support, the contractor 

/ consultant will be responsible for a deductible (excess) of R500 000; Contractors / consultants should 

re-insure the deductibles. 

 

1.3 Professional Indemnity 

 
All consultants are responsible for Professional Indemnity cover of R5 million 

mailto:nokulunga.masiza@airports.co.za
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Contractors who have a material design element, excluding typical P & G related work, as part of their 

scope, are responsible for Professional Indemnity cover of R5 million; 

In the event of a claim above R5 million, the ACSA PI cover will kick in for the amount in excess of R5 

million; 

Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract 

is signed between ACSA and the contractor and/or consultant. 

 

2. Insurance requirements for PROJECTS with a value below R50 million on the AIRSIDE 

Projects with a value below R50 million are automatically covered under an ACSA umbrella insurance. 

But please note that details of all projects with a value below R50million, and with duration that 

exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded 

(Email: nokulunga.masiza@airports.co.za) as these projects are not automatically covered under an 

ACSA umbrella insurance 

2.1 Contract Works 

 
With regards to contract works claims, the contractor / consultant is responsible for a deductible 

(excess) of R250 000; 

Contractors / consultants should re-insure the deductible. 

 

2.2 Public Liability 

 
In the event of a claim brought against the contractor / consultant for 3rd party property damage, the 

contractor / consultant will be responsible for a deductible (excess) of R525 000; 

In the event of a claim brought against the contractor / consultant for removal of lateral support, the 

contractor / consultant will be responsible for a deductible (excess) of R750 000; 

In the event of a claim brought against the contractor / consultant for damage to aircraft, the contractor 

/ consultant will be responsible for a deductible (excess) of R750 000; Contractors / consultants should 

re-insure the deductibles. 

 

2.3 Professional Indemnity 

All consultants are responsible for Professional Indemnity cover of R5 million; 

Contractors who have a material design element, excluding typical P & G related work, as part of their 

scope, are responsible for a Professional Indemnity cover of R5 million; 

In the event of a claim above R5 million, the ACSA PI cover will kick in for the amount in excess of R5 

million; 

mailto:nokulunga.masiza@airports.co.za
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Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract 

is signed between ACSA and the contractor and/or consultant. 

 

3. Insurance requirements for PROJECTS with a value above R50 million but below R1 billion 
on the LANDSIDE 

 
Projects with a value of more R50 million are not automatically covered under the construction policies. 

A separate quote is provided by insurers per project. Details of all projects with a value above R50 

million should be forwarded to ACSA Treasury as soon as the contractor is awarded (Email: 

nokulunga.masiza@airports.co.za). 

 

3.1 Contract Works 
 

With regards to contract works claims, the contractor / consultant is responsible for the following 

deductibles: All Civil Work and Earthworks – R300 000 deductible (excess); 

All other claims – R300 000 deductible (excess); 

 
Other property insured – R700 000 deductible (excess); Contractors / consultants should re-insure the 

deductibles. 

 

3.2 Public Liability 
 

In the event of a claim brought against the contractor / consultant for 3rd party property damage, the 

contractor / consultant will be responsible for a deductible (excess) of R275 000; 

In the event of a claim brought against the contractor / consultant for removal of lateral support, the 

contractor / consultant will be responsible for a deductible (excess) of R500 000; 

Contractors / consultants should re-insure the deductibles. 

 

3.3 Professional Indemnity 

All consultants are responsible for Professional Indemnity cover of R10 million; 

Contractors who have a material design element, excluding typical P & G related work, as part of their 

scope, are responsible for a Professional Indemnity cover of R10 million; 

In the event of a claim above R10 million, the ACSA PI cover will kick in for the amount in excess of 

R10 million; 

Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract 

is signed between ACSA and the contractor and/or consultant. 

mailto:nokulunga.masiza@airports.co.za
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4. Insurance requirements for PROJECTS with a value above R50 million but below R1 billion 
on the AIRSIDE 

Projects with a value of more R50 million are not automatically covered under the construction policies. 

A separate quote is provided by insurers per project. Details of all projects with a value above R50 

million should be forwarded to ACSA Treasury as soon as the contractor is awarded (Email: 

nokulunga.masiza@airports.co.za). 

 
4.1 Contract Works 

 
With regards to contract works claims, the contractor / consultant is responsible for the following 

deductibles: All Civil Work and Earthworks excluding Runways – R300 000 deductible (excess); 

Runway Rehabilitation – R300 000 deductible (excess); New Runway Construction – R700 000 

deductible (excess); All other claims – R300 000 deductible (excess); 

Other property insured – R700 000 deductible (excess); Contractors / consultants should re-insure the 

deductibles. 

 

4.2 Public Liability 

In the event of a claim brought against the contractor / consultant for 3rd party property damage, the 

contractor / consultant will be responsible for a deductible (excess) of R1 025 000; 

In the event of a claim brought against the contractor / consultant for removal of lateral support, the 

contractor / consultant will be responsible for a deductible (excess) of R1 250 000; 

In the event of a claim for damage to aircraft, the contractor / consultant will be responsible for a 

deductible (excess) of R1 250 000; 

Contractors / consultants should re-insure the deductibles. 

 

4.3 Professional Indemnity 

 
All consultants are responsible for Professional Indemnity cover of R10 million; 

Contractors who have a material design element, excluding typical P & G related work, as part of their 

scope, are responsible for a Professional Indemnity cover of R10 million; 

In the event of a claim above R10 million, the ACSA PI cover will kick in for the amount in excess of 

R10 million; 

Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract 

is signed between ACSA and the contractor and/or consultant. 

mailto:nokulunga.masiza@airports.co.za
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5. Insurance requirements for PROJECTS with a value above R1 billion, on either LANDSIDE 
or AIRSIDE 

The deductibles stipulated above on paragraphs 1; 2; 3; and 4 do not apply to projects with a value 

above R1 billion 

Applicable deductibles will be determined on a project by project basis when insurers are approached 

for cover 

Details of projects above R1 billion should be forwarded to ACSA Treasury 

(Nokulunga.masiza@airports.co.za), before the publication of the tender document. 

mailto:Nokulunga.masiza@airports.co.za
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Part two - Data provided by the Contractor 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name): 
 

Address 

Tel No. 

Fax No. 

11.2(8) The direct fee percentage is % 

The subcontracted fee percentage is % 

11.2(18) The working areas are the Site and 
 

24.1 The Contractor's key persons are: 

ELECTRICAL TECHNICIAN 

 

1 Name: 

Job: 

Responsibilities: 

Qualifications: 

Experience: 

ARTISAN: ELECTRICAL DIESEL 
MECHANIC 

2 Name: 

Job 

Responsibilities: 

Qualifications: 

Experience: 

C1.2 Contract Data 
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ARTISAN: ELECTRICAL 

 
3  Name: 

Job 

Responsibilities: 

Qualifications: 

Experience: 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
CV's (and further key persons data including 
CVs) are appended to Tender Schedule 
entitled . 

11.2(3) The completion date for the whole of the 
works is 

 

11.2(14) The following matters will be included in 
the Risk Register 

 

11.2(19) The Works Information for the Contractor’s 
design is in: 

 

31.1 The programme identified in the Contract 
Data is 

 

A Priced contract with activity schedule 
 

11.2(20) The activity schedule is in  

 
(in figures) 

 
(in words), excluding VAT 

11.2(30) The tendered total of the Prices is 

B Priced contract with bill of quantities 
 

11.2(21) The bill of quantities is in  

 
(in figures) 

 
(in words), excluding VAT 

11.2(31) The tendered total of the Prices is 

C Target contract with activity schedule 
 

11.2(20) The activity schedule is in  

 
(in figures) 

 
(in words), excluding VAT 

11.2(30) The tendered total of the Prices is 

D Target contract with bill of quantities 
 

11.2(21) The bill of quantities is in 
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11.2(31) The tendered total of the Prices is (in figures) 
 

(in words), excluding VAT 

F Management contract 
 

20.2 Work which the Contractor’s will do 
himself is 

 
Activity 

price (lump sum or 
rate) 

 
Data for Schedules of Cost 
Components 

 

A Priced contract with activity schedule Data for the Shorter Schedule of Cost 
Components 

B Priced contract with bill of quantities Data for the Shorter Schedule of Cost 
Components 

41 in 
SSCC 

The percentage for people overheads is: % 

21 in 
SSCC 

The published list of Equipment is the last 
edition of the list published by 

 
 
 

 
Minus % 

The percentage for adjustment for 
Equipment in the published list is 

22 in 
SSCC 

The rates of other Equipment are: Equipment Size or 
capacity 

Rate 

61 in 
SSCC 

The hourly rates for Defined Cost of 
design outside the Working Areas are 

 
Category of employee 

 
Hourly rate 

Note: Hourly rates are estimated ‘cost to 
company of the employee’ and not selling rates. 

Please insert another schedule if foreign 
resources may also be used 
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NUMBER   

 
SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO INTERNATIONAL 
AIRPORT FOR A PERIOD OF SIX MONTHS 

 

62 in 
SSCC 

The percentage for design overheads is % 

63 in 
SSCC 

The categories of design employees 
whose travelling expenses to and from the 
Working Areas are included in Defined 
Cost are: 

 

 
If Option C, D or E is used Data for Schedule of Cost Components 

23 in 
SCC 

The listed items of Equipment purchased 
for work on this contract, with an on cost 
charge, are: 

Equipment Time 
related 
charge 

Per (time 
period) 

24 in 
SCC 

The rates of special Equipment are: Equipment Size or 
capacity 

Rate 

44 in 
SCC 

The percentage for Working Areas 
overheads is: 

: 
% 

51 in 
SCC 

The hourly rates for Defined Cost of 
manufacture or fabrication outside the 
Working Areas are 

 
Category of employee 

 
Hourly rate 

 Note: Hourly rates are estimated ‘cost to 
company of the employee’ and not selling rates 

 Please insert another schedule if foreign 
resources may also be used 

52 in 
SCC 

The percentage for manufacture and 
fabrication overheads is 

 
% 

 
If Option C, D, or E is used Data for both schedules of cost components 
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SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO INTERNATIONAL 
AIRPORT FOR A PERIOD OF SIX MONTHS 

 

61 in 
SCC & 
SSCC 

The hourly rates for Defined Cost of 
design outside the Working Areas are 

 
Category of employee 

 
Hourly rate 

  
Note: Hourly rates are estimated ‘cost to 
company of the employee’ and not selling rates. 

 Please insert another schedule if foreign 
resources may also be used 

62 in 
SCC & 
SSCC 

The percentage for design overheads is % 

63 in 
SCC & 
SSCC 

The categories of design employees 
whose travelling expenses to and from the 
Working Areas are included as a cost of 
design of the works and Equipment done 
outside the Working Areas are: 

 

 
If Option C, D or E is used Data for the Shorter Schedule of Cost 

Components 

41 in 
SSCC 

The percentage for people overheads is: % 

21 in 
SSCC 

The published list of Equipment is the last 
edition of the list published by 

 
 
 

 
% 

The percentage for adjustment for 
Equipment in the published list is 

22 in 
SSCC 

The rates of other Equipment are: Equipment Size or 
capacity 

Rate 
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NO.   

 
SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO INTERNATIONAL 

AIRPORT FOR A PERIOD OF SIX MONTHS 

 
 
 

 

PART 2: PRICING DATA 
 
 
 
 
 
 
 
 

 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 1 

2 C2.2 The activity schedule 
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NO.   

 
SUPPLY, INSTALLATION, AND COMMISSIONING OF A 750 KVA GENERATOR AT O.R. TAMBO INTERNATIONAL AIRPORT 

FOR A PERIOD OF SIX MONTHS 

 

 

N/A 
 
 

 

 

1. ACTIVITY SCHEDULE 
 

BOQ - SUPPLY, INSTALLATION AND COMMISSIONING OF A 3-PHASE, 400V, 750 KVA 
# Description Units Qty. Unit Cost Total Cost 

1. P’s and G’s 

 a) Safety File each 1   

 b)  Induction each    

 c) Employee Permits each    

 d)  Car Permits each    

 Sub Total A  

2. 3-PHASE, 400V, 750 KVA     

 Supply, Installation, and 
Commissioning of a 750 kVA 
Generator 

sum 
1 

  

 Supply, Installation, and 
Commissioning of a feeder cable 

sum 1   

 Supply all necessary cabling, ATS, 
circuit breakers, welding 
connectors/ plugs, and 
consumables 

 
 

sum 

 
 

1 

  

 Sub Total B  

 Grand Total (A+B)  

 
 
 
 
 
 
 
 
 
 

 

PART C2: PRICING DATA PAGE 2 C2 ECC3/A COVER 

C2.1 Pricing assumptions: Option A 

C2.2 the activity schedule 
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ACSA, O.R. TAMBO INTERNATIONAL AIRPORT 

DESCRIPTION OF THE WORKS: SUPPLY, INSTALLATION, AND COMMISSIONING OF A 

750 KVA GENERATOR AT O.R. TAMBO INTERNATIONAL AIRPORT 

 

 

PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 

 

Document 
reference 

Title No of 
pages 

 

 
C3.1 

This cover page 1 

Contractors Scope 9 

 
Total number of pages 10 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PART C3: SCOPE OF WORK 1 C3 PSC3 COVER PAGE 
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C3.1: CONSTRUCTION SCOPE 

1 Description of the services 

1.1 Executive overview 

 
O.R Tambo International Airport (ORTIA) electrical network receives 11kV power supply from 

Ekurhuleni Municipality through two intake points, namely Isando Super Substation (Main intake) 

to the Terminal Building, Kempton Park Cargo Substation (Alternative intake) to Cargo. During 

lifespan of electrical infrastructure, such as Switchgears, Cables, Power Transformers, Current 

Transformers, Ring Main Units, Mini-Substations etc, the equipment experiences insulation failures 

due to various factors electrical, thermal, mechanical and environmental stress factors over many 

years in service. 

Currently, the existing design for Reservoir Substation operates on a single-source electricity supply 

and configured as a radial distribution system. The disadvantage of this setup is its vulnerability 

under faulty conditions. Any fault along the supply line results in extended power outages, as there 

is no alternate route for electricity distribution. 

These disruptions are particularly concerning because the Reservoir Substation supplies power to 

the ORTIA water plant, and any downtime at the plant directly impacts airport operations and water 

supply to the Airport. To mitigate this risk, it is proposed that successful supplier Supply, Install, and 

Commissioning 750 kVA generator. 

2 Specification and description of the services 

2.1 Scope of work 

The works that the Contractor is to perform involve the Supply, Installation, and Commissioning of 

a 3-phase, 400V, 750 kVA Generator at O.R. Tambo International Airport. 

a) Supply and deliver the generator to reservoir substation. 

b) Couple the generator to the low voltage load. 

c) Install a feeder cable. 

d) Provide automatic change over panel/ Automatic Transfer Switch (ATS). 

e) Provide handover documents 

http://www.airports.co.za/
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2.2 Specification 

• The contractor shall supply and install a 3-phase industrial diesel generator with a rated 

capacity of 750 kVA and an output voltage of 400V, suitable for the intended load and site 

conditions. 

• The generator shall comply with all relevant local and international standards for 

performance, safety, and emissions. 

• The contractor shall Install the ATS and integrate it with the existing main electrical 

distribution board. 

• The contractor shall perform all electrical and mechanical connections and ensure the 

generator is able to automatically feed the load when there is an electrical power failure. 

• The generator shall be equipped with a tank size that is big enough to be able to continuously 

run for 8-12 hours on load without refuelling. 

• The generator will be exposed in outdoor conditions; it shall be equipped with a 3CR12 

canopy for Weatherproof. 

• The contractor shall supply and install a reinforced concrete plinth suitable for supporting the 

generator. 

• The generator shall be equipped with heater jackets. 

• The contractor shall issue certificate of compliance as SANS 10142-1. 

• The contractor shall provide a warranty period of twelve (12) months on all workmanship from 

the date of completion. 

• The contractor shall provide a warranty period of twelve (12) months on the generator and 

ATS, commencing from the date of commissioning. 

• The contractor shall supply comprehensive handover documents, including but not limited to 

operation and maintenance manuals, as-built drawings, and all other relevant documentation. 

• The generator shall be mobile, mounted on a suitable trailer or skid to allow easy relocation. 

• The contractor shall supply and install trailer‑mounted type diesel generator. 

• The contractor shall be fully responsible for executing of all tasks, and obligations necessary 

to ensure functionality. 
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2.3 Applicable Standards 

 

• SANS 10142-1: The Wiring of Premises – Part 1: Low-voltage installations, covers installation 

requirements for electrical systems, including mobile generators used in temporary or 

permanent setups. 

• SANS 1507 (Part 1 to 3): Electric cables with extruded solid dielectric insulation for fixed 

installations (300/500 V to 1 900/3 300 V). 

• SANS 959 / NRS 052: Standby Generator Sets - Specifies performance, safety, and 

environmental requirements for mobile and standby generators. 

• The Occupational Health and Safety Act (No 85 of 1993) as amended and relevant 

regulations. 

2.4 Human Resources and Testing Equipment 

• The contractor is responsible for providing adequate and necessary resources to meet and 

complete the requirements of this scope, i.e. skilled, general worker employees and 

machinery/ tools. 

 
a) Technician: Electrical 

• Must have a National Diploma and be registered with ECSA as a professional 

technician or B. Tech in electrical engineering and be registered with ECSA as a 

professional technician. 

• Must have a minimum of 3 years’ experience in installation, testing, commissioning, 

maintenance and repairs of generators. 

b) Artisan: Electrical 

• Must have a trade test certificate. 

• Must have wireman’s’ license 

• Must have a minimum of 3 years’ experience in installation, testing, commissioning, 

maintenance and repairs of generators. 

 
c) Artisan: Deisel Mechanic 

• Must have a trade test certificate. 

• Must have a minimum of 3 years’ experience in installation, testing, commissioning, 

maintenance and repairs of generators. 
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3 Annexures 

Annexure A: Evaluation Criteria/ Score Card 

Points allocated for Functionality shall be evaluated in accordance with the criteria listed below. An overall 

threshold of 80 points out of 100 must be achieved for the tender to pass functionality. 

 

1. Company Experience Score Contractor 
Score 

1.1 a) The Company must provide proof of previous experience in Supply, 

Installation, and Commissioning of a 3-phase, 400V, 200 kVA Generator or 

bigger. 

b) The Company must provide reference letters (reference letter with a client 

letter head) indicating previous experience/ executed projects, refences to be 

traceable and contactable to allow verification of the track record provided. 

 
10 points per reference letter. 
No letter = 0 

 
 

 
20 

 

2. Qualifications for Key Resources 
Notes: Qualification is mandatory, without qualifications the experience 
will not be considered or scored. 

Score Contractor 
Score 

2.1 Technician: Electrical 
a) The technician must have a National Diploma and be registered with ECSA 

as a professional technician or B. Tech in electrical engineering (Attach 
qualifications). 

15  

2.2 Artisan: Diesel Mechanic 
b)  The artisan must have a trade test certificate (Attach qualifications). 

10  

2.3 Artisan: Electrical 
c) The artisan must have both trade test certificate and wireman’s licence 

(Attach qualifications). 

 
10 

 

3. Experience for Key Resources 
Notes: Qualification is mandatory, without qualifications the experience 
will not be considered or scored. 

Score Contractor 
Score 

3.1 a) Proof that the Electrical Technician has 3 or more years’ experience in 
installation, testing and commissioning, maintenance and repairs of 
generators (Attach CV). 

15  

3.2 b)  Proof that the Diesel Mechanic has 3 or more years’ experience in 
installation, testing and commissioning, maintenance and repairs of 
generators (Attach CV). 

15  

3.3 c) Proof that artisan has 3 or more years’ experience in installation, testing 
and commissioning, mmaintenance and repairs of generators (Attach CV). 

15  

5. Total 100  

http://www.airports.co.za/
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Annexure B: Returnable Document 

 

KEY PERSONNEL EXPERIENCE (TECHNICIAN: ELECTRICAL) 

• Must have a National Diploma and be registered with ECSA as a professional technician or B. Tech in 

electrical engineering and be registered with ECSA as a professional technician. 

• Must have a minimum of 3 years’ experience in installation, testing and commissioning generators. 
 

Name: 
 

Surname: 
 

Nationality: 
 

Date of Birth: 
 

Name of current position in 
tendering enterprise: 

 

Qualifications: (degrees, 
diplomas, and professional 
registrations) 

 

Overview of post graduate 
working experience (year, 
organisation and position) 

 

Outline of RELEVANT experience of projects implemented in the built environment: 

Project Name and Description 
 

Project value (Note: value 
refers to total value of project 
NOT value of fees) 

 

Project start – 
completion dates (e.g., 2001 – 
2005) 

 

Responsibilities 
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Annexure C: Returnable Document 

 

KEY PERSONNEL EXPERIENCE (ARTISAN: ELECTRICAL) 

• A trade test certificate. 

• A wireman’s license. 

• Must have a minimum of 3 years’ experience in installation, testing and commissioning generators. 

 

Name: 
 

Surname: 
 

Nationality: 
 

Date of Birth: 
 

Name of current position in 
tendering enterprise: 

 

Qualifications: (degrees, 
diplomas, and professional 
registrations) 

 

Overview of post graduate 
working experience (year, 
organisation and position) 

 

Outline of RELEVANT experience of projects implemented in the built environment: 

Project Name and Description 
 

Project value (Note: value 
refers to total value of project 
NOT value of fees) 

 

Project start – 
completion dates (e.g., 2001 – 
2005) 

 

Responsibilities 
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Annexure D: Returnable Document 

 

KEY PERSONNEL EXPERIENCE (ARTISAN: DIESEL MECHANIC) 

• A trade test certificate. 

• Must have a minimum of 3 years’ experience in installation, testing and commissioning generators. 

 

Name: 
 

Surname: 
 

Nationality: 
 

Date of Birth: 
 

Name of current position in 
tendering enterprise: 

 

Qualifications: (degrees, 
diplomas, and professional 
registrations) 

 

Overview of post graduate 
working experience (year, 
organisation and position) 

 

Outline of RELEVANT experience of projects implemented in the built environment: 

Project Name and Description 
 

Project value (Note: value 
refers to total value of project 
NOT value of fees) 

 

Project start – 
completion dates (e.g., 2001 – 
2005) 

 

Responsibilities 
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Annexure E: Returnable Document 

COMPANY EXPERIENCE 

 

 

# Project Name & Scope of Work Project Duration Project Value Customer Name 
Start Date End Date 

1.      

2.      

3.      

4.      

 

 

Company Director Name  

Company Name  

Company Director Signature  

Date  

 


