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T1.1:  TENDER NOTICE AND INVITATION TO TENDER 
THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES TENDERS FOR: 

 

PROJECT NAME 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL 
LABORATORY AT THE NMAH (36 MONTHS)  
 

TENDER No.   SCMU3-22/23-0677 - NMA 

 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to 
have the same meaning as the words “Tender” or “Tenderer”. 
The attention of tenderers is drawn to the eligibility criteria in the table below. Tenderers are required to 
familiarise themselves thoroughly with the conditions of tender as contained in the Tender Data (T1.2) 
and the Standard Conditions of Tender (T1.3) which form part of the tender document. Only tenderers 
that are responsive to responsiveness criteria contained in the table below are eligible to have their 
tenders evaluated:  

 
 

 
 
 

Only locally produced or locally manufactured steel products and components for 
construction with a stipulated minimum threshold of 100% for local production and 
content will be considered. Tenderers are required to comply with the requirements 
for Local Content and Production for Designated Sectors as described in clause 
F.4.9 of the Tender Data. Tenders that fail to comply shall not be evaluated further.  

 

Only those tenderers who are registered with the cidb, or are capable of being so  
prior to the evaluation of submissions, in a contractor grading designation equal to 
or higher than a contractor grading designation determined in accordance with the 
sum tendered, or a value determined in accordance with Regulation 25 (6GB) or 
25(7A) of the Construction Industry Development Regulations, for a CIDB Grade   
6GB or Higher class of construction work, are eligible to have their tenders 
evaluated. 
 
Joint ventures are eligible to submit tenders provided that:  
 
1. every member of the joint venture is registered with the cidb;  
2. the lead partner has a contractor grading designation CIDB Grade 6GB or Higher 

class of construction work; and  
3. the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for CIDB Grade 6GB or Higher class of construction work or a value determined 
in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations.  

 

Preferences are offered to tenderers in accordance with the points systems as below:  

 80/20 Preference point scoring system 

 

Preference:  Price: 

B-BBEE Status Level: 20 Points Price: 80 Points 

Total must equal: 20 Points Total must equal: 80 Points 
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 A compulsory clarification meeting with the representatives of the Employer will take place as follows:  
  

Date: 18 January 2023 
Venue: Main Entrance (Ground Floor, by the Securities) 
Time: 11H00 

 Please bring your Memory stick as the document is in the soft copy or download it from the system 
 

1. ENQUIRIES RELATED TO TENDER DOCUMENTS MAY BE ADDRESSED TO: 
 

Procurement 
Contact: 

Mrs N Mfenguza E-mail  indiphile.quluba@echealth.gov.za 

Technical Contact Mrs N Mfenguza  acquisitions-nmah@echealth.gov.za 

Tel. No.  047 502 4518 or 047 502 4488 

 
2. DEPOSIT / RETURN OF TENDER DOCUMENTS: 

 
The closing time and date for submission of tenders is 11:00 on the 8 February 2023 where tenders will 
be opened to the public. The following must be noted by all bidders;  
 

1. Telegraphic, telephonic, telex, facsimile (faxed), email and late tenders will not be accepted.  
2. The requirements for sealing, addressing, delivery, opening and assessment of tenders are 

stated in the Tender Data (T1.2) 
3. All tenders must be submitted on the official, hardcopy documents issued with the bid including 

any addenda issued to prospective bidders by the Department.  
4. Tender documents must be deposited in the tender box at the address indicated below:  

 

DEPOSITED IN THE TENDER BOX AT: 
 
NELSON MANDELA ACADEMIC HOSPITAL,  
NO 3 SISSON STREET, FORT GALE,  
MTHATHA , LEVE 2 ADMIN BLOCK SCM OFFICES 
 

 
COMPILED BY:  
 

Designation Company Name Date 

Principal Agent DPWI-OR Tambo Region  

Quantity Surveyor DPWI-OR Tambo Region  

Architect DPWI-OR Tambo Region  

Mechanical Engineer DPWI-OR Tambo Region  

Electrical Engineer DPWI-OR Tambo Region  

Occupational Health & Safety DPWI-OR Tambo Region  

mailto:thabisa.madikane@echealth.gov.za
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T1.2:  TENDER DATA 
 

PROJECT NAME 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL 
LABORATORY AT THE NMAH (36 MONTHS) 

BID NUMBER SCMU3-22/23-0677 - NMA 

 
Clause 
number 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of 
Board Notice 136 of 2019 in Government Gazette No. 38960 of AUGUST 2019, 
Construction Industry Development Board (CIDB) Standard for Uniformity in Construction 
Procurement. (See www.cidb.org.za) which are reproduced without amendment or 
alteration for the convenience of tenderers as an Annex to this Tender Data.   
 
The Standard Conditions of Tender make several references to the Tender Data for details 
that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the standard conditions of 
tender. Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of 
Tender as set out in the Tender Data below shall apply to this tender: 

F.1.1 Add the following: 
The employer is the Eastern Cape Department of Health  

F.1.2 Add the following: 
The following documents form part of this tender: 
 

 The Joint Building Contracts Committee Inc. (JBCC) Contract (March 2005) 

(Edition 4.1 Code 2101) as published by the JBCC. Tenderers may obtain copies 

at their own cost from the JBCC for reference purposes, email info@jbcc.co.za,  

(011) 482 3102 or (086) 100 5222 

 This tender document issued by the Employer (Tender No SCMU5................... 

Project Description : APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE NMAH (36 

MONTHS)  in which is bound, in a three volume approach: 

 
Volume 1: Tendering Procedures  
T1.1 Tender Notice And Invitation To Tender  
T1.2 Tender Data  
Volume 2: Returnable Documents 
T2.1   List of Returnable Schedules/Documents 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C2.2: Bills of Quantities  
T2.2  The Returnable Schedules/Documents  
 

mailto:info@jbcc.co.za
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Volume 3: The Draft Contract 
Part C1: Agreement and Contract data 
C1.3: Fixed Construction Guarantee 
Part C2: Pricing Data 
C2.1: Pricing Instructions 
Part C3: Scope of Works 
C3.1: Scope of Works 
C3.2: Project Specific Health and Safety Specification 
C3.4: Socio-Economic Deliverables Specification 
C3.5: Contractor Monthly Labour Report Template 
C3.6: Drawings and Technical Specifications 
Part C4: Site Information 
C4.1: Site Information 
C4.2: Geotechnical Investigation 
 

 
 
 
 

F.1.4 

Add the following: 
 
The employer’s agent is Department of Public Works & Infrastructure 
 
Attention is drawn to the fact that verbal information, given by the Employer’s agent during 
site visits/clarification meetings or at any other time prior to the award of the Contract, will 
not be regarded as binding on the Employer. Only information issued formally by the 
Employer in writing to Tenderers will be regarded as amending the Tender Documents.  
 

F1.6.2 Add the following: 
A competitive negotiation procedure will not be followed. 
 

F1.6.3 Add the following: 
A two-stage system will not be followed. 
 

F.2.13.5 
 

Add the following: 
The employer’s address for delivery of tender offers and identification details to be shown 
on each tender offer package are: 
 
Location of tender box:      Nelson Mandela Academic Hospital  
Physical address:               No 3 Sisson Street, Fort Gale,  
                                              Mthatha , Level 2 Admin Block SCM Offices 
 
Identification details:          Tender No. SCMU3-22/23-0677 - NMA 
Title of tender:                      APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 

BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

 
                                                  
Name and Address of Tenderer: (to be inserted by tenderer) 
 
Sealed Tender with the identification details on the envelope must be placed in the 
appropriate official tender box at the abovementioned address 

F.2.13.6 Add the following: 
A two-envelope procedure will not be followed. 
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F.2.13.10 Add the following: 
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that 
all information provided in the tender submission is correct and free of misrepresentation. 

F.2.15.1 Add the following to F.2.15.1: 
The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will 
not be accepted. 

F.2.16.1 Add the following to F.2.16.1: 
The tender offer validity period is 12 Weeks.  

F.2.17 Insert the following at the end of the last sentence of the note: 
“…….elect to do so, provided that the competitive position of the preferred tenderer is not 
affected” 
 
A tender may be rejected as non-responsive if the tenderer fails to provide any clarification 
requested by the employer within the time for submission stated in the employer’s written 
request for such clarification.  

F.2.18 Add the following: 
 
The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the Labour Intensive 
portion of the works together with satisfactory evidence that such staff members satisfy 
the eligibility requirements. 

F.2.19 Add the following: 
Access shall be provided for inspections, tests and analysis as may be required by the 
Employer refer to PW371  

F.2.22 Add the following: 
Not a requirement. 

F.2.23 Add the following:  
The tenderer is required to submit the following: 
 
F2.23.1 Broad-Based Black Economic Empowerment Status Level Certificates 
 
An original valid or valid, certified copy of a B-BBEE status verification certificate issued by  
a verification agency accredited by the South African Accreditation System (SANAS) or a 
sworn affidavit in terms of the amended B-BBEE codes. Bidders shall not be provided a 
second opportunity by the employer to submit the B-BBEE certificate of sworn affidavit 
where it is not provided by the bidder, bound within the bid submission, on the date and 
time of the bid closing. 
 
F2.23.3 CIDB Grading Certificate 
Tenders are required to provide proof of registration with the CIDB register of contractors 
indicating the category of registration, grading as well as the CRS number of the tenderer. 
 

F.3.2 Add the following: 
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer 
shall be deemed to have received such addenda if the employer can show proof of 
transmission thereof (or a notice in respect thereof) via electronic mail, facsimile or 
registered post. 
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F.3.4.1 Add the following: 
 
The time and location for opening of the tender offers is:  
 
Time: Tenders will be opened immediately after the closing time for receipt of Tenders as 
stated in the Tender Notice and Invitation to Tender (T1.1), or as stated in any Addendum 
extending the closing date. 
 
Location:   Nelson Mandela Academic Hospital,  
                   No 3 Sisson Street, Fort Gale,  
                   Mthatha , Level 2 Admin Block SCM Offices 
 

F.3.5 Add the following: 
A two-envelope procedure will not be followed. 

F.3.8 Add the following: 
Tenders will be considered non-responsive if, inter alia:  

1. the tenderer has failed to attend the compulsory briefing meeting;  

2. the tender is submitted by Telegraphic, telephonic, telex, facsimile (faxed) 
or email media or if the tender is submitted late. 

3. the tenderer does not comply with the eligibility criteria listed in F2.1 above;  

4. The resolution for signatory is not attached to the tender submission on a 
company letterhead. 

5. The bidder has failed to fully complete and sign both SBD 6.2 & Annex C 

6. the tenderer has failed to fully complete and sign SBD1, SBD4, & the 
Compulsory Enterprise Questionnaire. Failure to submit the required 
information shall be subjected to a request from SCM to the bidder to submit 
the required information within 7 days of the request. Failure to comply with 
such request will result in the bid being deemed non-responsive 

F.3.11.7 Add the following:  
 
The financial offer will be scored using Formula 2 (Option 1):  
 
NFO = (1 – (P-PM)/Pm) x W1 

Where; 
NFO = number of tender evaluation points awarded for financial offer 
W1 = the maximum possible number of tender evaluation points awarded for financial offer 
as stated in the Tender Notice and T1.1: Notice and Invitation to Tender 
PM = the comparative offer of the most favourable tender offer 
P  =  the comparative offer of the tender offer under consideration 
 

F.3.11.8 Up to 100 minus W1 (refer F.3.11.7 above) tender evaluation points will be awarded to 
tenderers according to their B-BBEE status level, determined in accordance with section 
9(1) of the Broad-Based Black Economic Empowerment Act (No 53 of 2003), and who have 
submitted original valid or valid, certified copies of B-BBEE status verification certificates 
issued by either a verification agency accredited by the South African Accreditation System 
(SANAS) or a sworn affidavit in terms of the amended BBB-EE codes. The points will be 
awarded as follows, based on the B-BBEE status level of the tenderer: 
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B-BBEE status level of contributor Number of Points 

1 20 10 

2 18 9 

3 14 8 

4 12 5 

5 8 4 

6 6 3 

7 4 2 

8 2 1 

Non-Compliant Contributor 0 0 

 
A trust, consortium or joint venture will qualify for points for their BBB-EE status level as a 
legal entity, provided that the entity submits their BBB-EE status level certificate.  A trust, 
consortium or joint venture will qualify for points for their BBB-EE status level as an 
unincorporated entity, provided that the entity submits their consolidated BBB-EE scorecard 
as if they were a group 
 
 

F.3.11.10 Add the following new sub-clause: 
The Employer will perform a risk analysis in respect of the following:  
 
(a) reasonableness of the financial offer  
(b) reasonableness of unit rates and prices  
(c) the tenderers ability to fulfil its obligations in terms of the tender document, that is, that 
the tenderer can demonstrate that he/she possesses the necessary professional and 
technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience, 
reputation, personnel to perform the contract, etc. 
 

F.3.13.1 Tender offers will only be accepted if:  
 

a) the tenderer is registered and in good standing with the South African 
Revenue Service (SARS) or proof that he or she has made arrangement 
with SARS to meet his or her outstanding tax obligations. This will be 
verified by the Employer on the Centralized Supplier Database. Where the 
recommended bidder is not tax compliant, the bidder will be notified of the 
non-compliant status and be granted seven (7) working days to rectify their 
compliance status with the SARS. The bidder must thereafter provide the 
Department with proof of its tax compliance which must be verified via the 
CSD or eFiling.  

b) the tenderer or any of its directors is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public 
sector;  

c) the tender or any of its directors is not listed on the Database of Restricted 
Suppliers kept by the National Treasury and updated from time to time;  

c)    the tenderer has not:  
    i) abused the Employer’s Supply Chain Management System; 
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d)   The tenderer has completed the Compulsory Enterprise Questionnaire 
and there are no conflicts of interest which may impact on the tenderer’s 
ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process. 

 

F.3.17 Add the following:  
 
The number of paper copies of the signed contract to be provided by the Employer is one. 

F.4 ADDITIONAL CONDITIONS OF TENDER 
 
The additional conditions of tender are: 
 

F.4.1 Invalid Tender 
 
Tenders shall be considered invalid and shall be endorsed and recorded as such in the 
tender opening record, by the responsible official who opened the tender, in the following 
circumstances:  
 

a) if the tender offer is not submitted on the Form of Offer and Acceptance bound into 
this tender document (form C1.1, Part C1: Agreements and Contract Data);  

b) if the Form of Offer and Acceptance has not been completed or has not been  signed 
by the authorised representative of the tenderer 

c) if the Form of Offer and Acceptance is signed, but the name of the tenderer is not 
stated or is indecipherable 

d) if the tender offer is not completed in non-erasable ink;  
 

F.4.2 Negotiations with preferred tenderers  
The Employer may negotiate the final terms of a contract with tenderers identified through 
a competitive tendering process as preferred tenderers provided that such negotiation:  
  

a) does not allow any preferred tenderer a second or unfair opportunity;  
b) is not to the detriment of any other tenderer; and  
c) does not lead to a higher price than the tender as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes 

F.4.3 General supply chain management conditions applicable to Tender  
In terms of its Supply Chain Management Policy the Employer may not consider a tender  
unless the provider who submitted the tender:  
 
a) has furnished the Employer with that provider’s:  

 full name;  

 identification number or company or other registration number; and  

 tax reference number and VAT registration number, if any;  
b) has indicated whether:  

 the provider is in the service of the state, or has been in the service of the state in 
the previous twelve months;  
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 the provider is not a natural person, whether any of the directors, managers, 
principal shareholders or stakeholders is in the service of the state, or has been in 
the service of the state in the previous twelve months; or  

 whether a spouse, child or parent of the provider or of a director, manager, 
shareholder or stakeholder referred to above is in the service of the state, or has 
been in the service of the state in the previous twelve months.  

 
Irrespective of the procurement process followed, the Employer is prohibited from making 
an award to:  

 a person who is in the service of the state;  

 a juristic entity of which any director, manager, principal shareholder or stakeholder 
is in the service of the state;  

 an advisor or consultant contracted with the Employer; or  

 a person, advisor or corporate entity involved with the tender specification 
committee, or a director of such corporate entity.  

 
In this regard, tenderers shall complete Returnable Schedules: Compulsory Enterprise 
Questionnaire. Failure to complete this schedule will result in the tender not being 
considered further.  

F.4.4 Combating abuse of the Supply Chain Management Policy  
In terms of the its Supply Chain Management Policy, the Employer may reject the tender 
of any tenderer if that tenderer or any of its directors has:  
 

a) failed, during the last five years, to perform satisfactorily on a previous contract with 
the Employer or any other organ of state after written notice was given to that 
tenderer that performance was unsatisfactory;  

b) abused the supply chain management system of the Employer or has committed 
any improper conduct in relation to this system;  

c) been convicted of fraud or corruption during the past five years;  
d) wilfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or  
e) been listed with the Register of Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004) or has been 
listed on National Treasury’s database as a person or juristic entity prohibited from 
doing business with the public sector.  

 
 
In this regard, tenderers shall complete Part T2.2: Returnable Schedules: Certificate of 
Independent Tender Determination and Declaration of Tenderer’s Past Supply Chain 
Management Practices. Failure to complete these schedules will result in the tender not 
being considered further.  

F.4.6 Claims arising after submission of tender  
No claim for any extras arising out of any doubt or obscurity as to the true intent and 
meaning of anything contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer after the submission of any tender and the tenderer 
shall be deemed to have:  
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1) read and fully understood the whole text of the Contract Data, Scope of Work and 
Pricing Data and thoroughly acquainted himself with the nature of the works 
proposed and generally of all matters which may influence the Contract.  

2) visited the site of any proposed works.  
3) requested the Employer or his duly authorized agent to make clear the actual 

requirements of anything contained in the Scope of Work and Pricing Data, the exact 
meaning or interpretation of which is not clearly intelligible to the Tenderer.  

4) received any Addenda to the tender documents which have been issued in 
accordance with the Employer’s Supply Chain Management Policy.  

 
Before submission of any tender, the tenderer should check the number of pages, and if 
any are found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing 
Data contain any obvious errors, the tenderer must apply to the Employer’s Agent at once 
to have the same rectified, as no liability will be admitted by the Employer in respect of 
errors in any tender due to the foregoing. 
 

F.4.7 Imbalance in tendered rates  
 
In the event of tendered rates or lump sums being declared by the Employer to be 
unacceptable to it because they are either excessively low or high or not in proper balance 
with other rates or lump sums, the tenderer may be required to produce evidence and 
advance arguments in support of the tendered rates or lump sums objected to. If, after 
submission of such evidence and any further evidence requested, the Employer is still not 
satisfied with the tendered rates or lump sums objected to, it may request the tenderer to 
amend these rates and lump sums along the lines indicated by it.  
 
The tenderer will then have the option to alter and/or amend the rates and lump sums 
objected to and such other related amounts as are agreed on by the Employer, but this shall 
be done without altering the tender offer as tendered or, if applicable, the corrected total of 
prices in accordance with F.3.9.3. Should the Tenderer fail to amend his Tender in a manner 
acceptable to the Employer, the Employer may reject the Tender. 
 

F.4.8 The Employer shall not formally issue tender documents in electronic format as 
contemplated in F.2.13.2 and F.2.13.3 and shall only issue tender documents in hardcopy. 
An electronic version of the issued tender documents may be made available to the 
tenderer, upon written request in terms of this clause, subject to the following:  
 

(a) Electronic copies of the contract document, or parts thereof, will only be provided to 
tenderers who have been issued with the tender documents as contemplated in 
F.1.2 in hardcopy.  

(b) The electronic version shall not be regarded as a substitute for the issued tender 
documents.  

(c) The Employer shall not accept Tender submitted in electronic format. Tenderers 
may not complete and submit a printed copy of the electronic version of the tender 
document or part thereof. Only those Tender that have been completed on the 
issued hard copy tender document shall be considered.  

(d) The Employer accepts no responsibility or liability arising from any reliance on or 
use of the electronic version provided in terms of this clause. The Employer further 
does not guarantee that the electronic version corresponds with the issued tender 
documents in all respects. Tenderers are alerted to the fact that electronic versions 
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of the tender documents may not reflect any notices or addenda that amend the 
tender document.  

(e) Any non-compliance with these provisions, including effecting any unauthorized 
alterations to the tender document as contemplated in F.2.11, shall render the tender 
invalid. The Employer reserves the right to take any action against such tenderer 
allowed in law including, in circumstances where the tender had already been 
awarded, the right to cancel the contract.  

(f) In requesting the electronic version of the tender document or parts thereof, the 
tenderer is deemed to have read, understood and accepted all of the above 
conditions.  
 

F.4.9 Local Content and Production for Designated Sectors 
 
Only locally produced or locally manufactured steel products and components for 
construction with a stipulated minimum threshold of 100% for local production and content 
will be considered. If the quantity of steel products and components for construction required 
cannot be wholly sourced in South Africa (RSA) based manufacturers and/or at the 
designated local content threshold of 100%, bidders and procuring entities should obtain 
written authorization from the DTI should there be a need to import and a copy of this 
authorization letter must be submitted together with the bid document at the closing date 
and time.  
 
The exchange rate to be used for the calculation of local production and content must be 
the exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid.  
 

A bid will be disqualified if: 
 

 The bidder fails to achieve the stipulated minimum threshold for local 
production and content unless written exemption has been granted to the 
bidder by the DTI to bid at a lower local content level 

 Failure to indicate the minimum percentage (%) or not meeting minimum 
percentage for local content will automatically invalidate the bid from further 
consideration.  

 The Declaration Certificate for Local Content (SBD 6.2), the Annex C (Local 
Content Declaration: Summary Schedule) are not completed, duly signed, and 
submitted by the bidder at the closing date and time of the bid 

 
Bidders may contact the Metals Fabrication, Capital and Rail Transport Equipment Unit 
within the DTI at telephone 012 394 1356 or Primary Minerals Processing and Construction 
Unit at telephone 012 394 5157  

F.4.11 Compliance with Occupation Health and Safety Act 1993 
 
Tenderers are to note the requirements of the Occupational Health and Safety Act (No. 85 
of 1993) and the Construction Regulations 2014 issued in terms of Section 43 of the Act. 
The tenderer shall be deemed to have read and fully understood the requirements of the 
above Act and Regulations and to have allowed for all costs in compliance therewith. 
Tenderers are to note that the service provider is required to ensure that all sub-
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contractors/sub-consultants or other engaged in the performance of this contract also 
comply with the above requirements.   

F.4.12 Provincial Local Economic Development 
 
50% of expenditure of the project must be on goods and services which are manufactured 

and supplied, respectively, by suppliers and/or manufacturers from within the Province of 

the Eastern Cape, including the utilization of raw materials. The successful bidder shall be 

required to produce monthly reports supported by evidence such as tax invoices, receipts, 

delivery notes and proof of payment for goods and services purchased from local service 

providers as proof that the percentage is being attained.  
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VOLUME 2: RETURNABLE DOCUMENTS 
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T2.1 LIST OF RETURNABLE DOCUMENTS 
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T2.1: LIST OF RETURNABLE SCHEDULES/DOCUMENTS 

 

 

 
T2.2: RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES  

 

No. Document Name 
Number 
of pages 
issued 

Returnable 
Document 

C1.1 Form of Offer and Acceptance 4  Yes   No 

C1.2  Contract Data 16  Yes   No 

C2.2 

Preliminaries for inclusion in Bills of Quantities and 
Lump Sum Documents based on the JBCC Series 
2000 documentation & Bills of Quantities & Final 
Summary 

TBD  Yes   No 

T2.2a Resolution for Signatory 1  Yes   No 

T2.2b 
Resolution of Board of Directors to Enter into 
Consortium or Joint Ventures 

2  Yes   No 

T2.2n Record of Addenda to Tender Documents 1  Yes   No 

T2.2p Schedule of Plant and Equipment 1  Yes   No 

T2.2r Compulsory Enterprise Questionnaire   Yes   No 

T2.2u CIDB Grading Certificate – Proof of Registration 1  Yes   No 

SBD 1 Invitation to Bid: Part A and B 2  Yes   No 

SDB 4 Declaration of Interest  4  Yes   No 

SBD 6.1 
Preference Points Claim Form In Terms Of The 
Preferential Procurement Regulations 2017 

5  Yes   No 

SBD 6.2 
Declaration certificate for local production  
Annexure C, D & E 

5  Yes   No 

 

 
 
 
 
 
 
 
 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 
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T2.2: OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES  
 

No. Document Name 
Number 
of pages 
issued 

Returnable 
Document 

Annexure A Construction Programme  1  Yes   No 

Annexure B Company Experience & Contactable References 1  Yes   No 

T2.2g BBBEE Certificate or Sworn Affidavit 1  Yes   No 

T2.2y 
Proof of Registration with Centralized Supplier 
Database 

1  Yes   No 

 
(The following list of returnable schedules/documents is duplicated from the tables above however these will not appear in 
duplicate within the tender document. The purpose is to bring to the tenderers’ attention the list of returnable 
documents/schedules that shall be incorporated into the contract) 
 

T2.2: RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT  
 

No. Document Name 
Number of 

pages 
issued 

Returnable 
Document 

T2.2n Record of Addenda to Tender Documents 1  Yes   No 

SBD 6.1 
Preference Points Claim Form In Terms Of The 
Preferential Procurement Regulations 2017 

5  Yes   No 

 
 

T2.2: OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

C1.1 Form of Offer and Acceptance 4  Yes   No 

C1.2  Contract Data 16  Yes   No 

C2.2 

Preliminaries for inclusion in Bills of Quantities and 
Lump Sum Documents based on the JBCC Series 
2000 documentation & Bills of Quantities & Final 
Summary 

TBD  Yes   No 
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C1.1 FORM OF OFFER AND ACCEPTANCE 
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C1.1 Form of Offer and Acceptance 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
for the procurement of _______________________________________________ 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this offer has 
accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
(In words)…………………………………………………………………………………………………….  
 
……………………………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………………….. 
 
………………………………………….…...Rand;  
 
R………………………………………………………………………..………..……………. (In figures)  
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract 
identified in the Contract Data 
 
Signature(s) 
 

……………………………………......  ……………………………………. 

Name(s) 
 

………………………………………..  ……………………………………. 

Capacity 
 

………………………………………..  …………………………………….. 

For the 
tenderer: 
 

 
…………………………………………………………………………………………………… 

 
 
Name & 
signature of 
witness 

 
………………………………………………………………………... 
 
………………………………………………………………………... 
 
………………………………………………………………………… 
(Insert name and address of organisation) 

 
 
 
……………………. 
Date 
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Acceptance 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 

Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 

Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Works Information 

Part C4  Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 

listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 

listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 

and the Employer during this process of offer and acceptance, are contained in the Schedule of 

Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or 

deviations from said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 

Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure 

to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

tenderer receives one fully completed original copy of this document, including the Schedule of 

Deviations (if any).  Unless the tenderer (now Contractor) within five working days of the date of such 

receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the Parties. 

Signature(s) 
 

……………………………………......  ……………………………………. 

Name(s) 
 

………………………………………..  ……………………………………. 

Capacity 
 

………………………………………..  …………………………………….. 

For the 
Employer: 

 
…………………………………………………………………………………………………… 
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Name & 
signature of 
witness 

 
………………………………………………………………………... 
 (Insert name and address of organisation) 

 
……………………. 
Date 

 

Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

  Details     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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  Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to 

and accept the foregoing schedule of deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well 

as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the 

Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 CONTRACT DATA 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



Page | 28  
 

C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT 
(Edition 4.1 of March 2005) 

 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A 
DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 

 The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal 
Building Agreement (Edition 4.1 of March 2005) prepared by the Joint Building 
Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South 
African Quantity Surveyors, Master Builders Association, South African Association of 
Consulting Engineers, South African Institute of Architects, Association of Construction 
Project Managers, Building Industries Federation South Africa, South African Property 
Owners Association or Specialist Engineering Contractors Committee. 

 

 CONTRACT VARIABLES: THE SCHEDULE 
 
The schedule contains all the variables referred to in this document and is divided into 
part 1: contract data completed by the employer and part 2: contract data completed 
by the contractor.  

 

42.0 PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER 

 

42.1 CONTRACTING AND OTHER PARTIES 

42.1.1  
 
 
 
 
 
 
[1.2] 

Employer: 
Eastern Cape Department of Health 
Postal address: 
Nelson Mandela Academic Hospital,  
No 3 Sisson Street, Fort Gale,  
Mthatha  
 
Tel: 047 502 4518/4488  
Physical address: 
Nelson Mandela Academic Hospital, No 3 Sisson Street, Fort Gale, Mthatha 
 

42.1.2 Funding Agent 
Eastern Cape Department of Health 
Postal address: 
Nelson Mandela Academic Hospital,  
No 3 Sisson Street, Fort Gale,  
Mthatha  
 
Physical address: 
Nelson Mandela Academic Hospital, No 3 Sisson Street, Fort Gale, Mthatha 
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42.1.3 
[5.1] 

Principal Agent:   
Department of Public Woks & Infrastructure 
Agent’s service: 
Principal Agent   
Physical Address: 
KD Matanzima Building 
Corner Owen & Victoria Street 
Mthatha 
Tel: 047 505 2827 Fax:  047 505 200 

42.1.4 
[5.2] 

Agent (1) 
Department of Public Woks & Infrastructure 
Agent’s service: 
Architect 
Postal Address: 
KD Matanzima Building 
Corner Owen & Victoria Street 
Mthatha  
 
Tel: 047 505 2827   

42.1.5 
[5.2] 

Agent (2):   
Department of Public Woks & Infrastructure 
Agent’s service: 
Quantity Surveyor  
Physical Address: 
KD Matanzima Building 
Corner Owen & Victoria Street 
Mthatha  
 
Tel: 047 505 2827   

42.1.6 
[5.2] 

Agent (3):  
Department of Public Woks & Infrastructure 
Agent’s service: 
Electrical Engineer 
Postal address: 
KD Matanzima Building 
Corner Owen & Victoria Street 
Mthatha  
 
Tel: 047 505 2827   

42.1.7 
[5.2] 

Agent (4):  
Department of Public Woks & Infrastructure 
Agent’s service: 
Health and Safety Agent 
Postal address: 
KD Matanzima Building 
Corner Owen & Victoria Street 
Mthatha  
 
Tel: 047 505 2827 
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42.2 CONTRACT DETAILS 

42.2.1 
 

Works description:  Refer to document C3 – Scope of Work. 
 

42.2.2 
 

Site description:  Refer to document C4.1 – Site Information. 
 

42.2.3 
[22.2] 

Work or installations by direct contractors: 
N/A 

42.2.4 
[41.0] 

Specific options that are applicable to a State organ only 
Where so : 

[31.11.2 
#] 
[31.12.2#] 
 
 
 
[11.2.#] 
 
[31.4.2 #] 
 
[40.2.2.#] 
 
[26.1.2 #] 
 

1)  Interest rate legislation:   
 The interest rate applicable will be as determined by the Minister of Finance, 
from time to time, in terms of section 80(1)(b) of the Public Finance Management 
Act, 1999 (Act No. 1 of 1999)  
 
2)  Lateral support insurance to be effected by the contractor:  
 
3)  Payment will be made for materials and goods. 
4)  Dispute resolution by mediation 
 
5)  Extended defects liability period (365 calendar days) 
applicable to the following 
       elements: 

- all civil works relating to roads, parking areas, walkways, drainage 
and water supply 

- grassing and landscaping 

- all work done under electrical subcontracts 

- all work done under mechanical subcontracts 
 

Yes  No  
  

Yes  No  
  

 
Yes  

 
No  

  

42.2.6 
[15.3] 

 Period for the commencement of the works after the contractor takes 
possession of the  site: Five (5) working days. 
 

42.2.7 
[24.3.1] 
[30.1] 
 

 For the works as a whole: 
      The date for practical completion from the date that possession of the site is 
given to 
       the contractor (including statutory holidays) and the penalty per calendar day: 
 

Contract Period: 9 calendar Months  
 
Penalty: 5,75c of R100 of the Contract Value, excluding VAT per calendar 
day. 

 

42.2.8 
[24.3.1] 
[28.1] 

 For the works in sections: 
 N/A 

42.2.9 
[1.2] 

 The law applicable to this agreement shall be that of the: Republic of South 
Africa 
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42.3 INSURANCES 

42.3.1 
[10.1 #,  
10.2 # 
 12.1 #] 

Contract works insurance to be effected by the contractor 
 

 To the minimum value of the contract sum plus 10% 
 
       With a deductible not exceeding 5% of each and every claim 
Or 
 

 For the minimum sum of R …………………………………………. (insert amount in 
words) 
 
      With a deductible not exceeding 5% of each and every claim 
 

42.3.2 
[10.1#, 
10.2 #, 
12.1 #] 

Supplementary insurance is required: Yes 
 
To the minimum value of the contract sum plus 10% 

42.3.3 
[11.1#,  
12.1 #] 

Public liability insurance to be effected by the contractor 
 

 For the sum of R5 million 
 
With a deductible not exceeding 5% of each and every claim 
 
Or 
 

 For the sum of R ………………………………………… (insert amount in words) 
  
      With a deductible not exceeding 5% of each and every claim 

42.3.4 
[11.2 #, 
12.1 #] 

Support insurance to be effected by the contractor 
Not applicable 
 

42.4 DOCUMENTS 

42.4.1 
[3.3#, 
15.1.3#’ 
31.16.2#] 

Waiver of the Contractor’s Lien or right of continuing possession is required 

42.4.2 
[3.7] 

Three (3) copies of  the construction documents will be supplied to the contractor free of 
charge 
 

42.4.3 Bills of quantities /  Lump sum document schedule of rates drawn up in accordance 
with: 
Standard System of Measuring Building Work (sixth edition as amended) and 
SANS 1200 Standardized Specifications for Civil Engineering Works  
 

42.4.4 
[15.1.1] 
 

On acceptance of the tender the priced bills of quantities / lump sum document is to 
be submitted as part of the returnables. 
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42.4.5 
[3.4] 

JBCC Engineering General Conditions are to be included in the contract documents:  
No 

42.4.6 
[31.5.3] 
[32.13] 
 

The contract value is to be adjusted using CPAP indices:  
 
Where CPAP is applicable, the contract sum will be adjusted in accordance with the 
JBCC Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices 
Application Manual as prepared by the JBCC Series 2000, code 2118, dated May 2005 
and any amendments thereto: 
 
1)  All electrical installations in buildings and power distribution systems shall be adjusted 
in  terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible 
 power supplies, elevators, escalators and hoists, generating sets, motor-alternator 
sets  and intercommunication systems shall be in accordance with Work Group 170 
 
2)  With reference to Work Group 190 a proportion of the value related preliminaries pro 
 rata to the amount of work excluded from adjustment, shall be excluded from 
Contract  Price Adjustment Provisions, if Option A has been selected for the 
adjustment of  preliminaries  
 
3)  Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of 
additional items for exclusion by tenderers, will not be permitted 
 
4)  Where V results in a negative amount after application of the formula in clause 8.3 of 
 the CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45 
 
 Alternative Indices:  Not Applicable 
 
 

Yes  No  

42.4.7 
[3.10] 

Details of changes made to the provisions of JBCC standard documentation 
 
Clause 1.1  
 
COMMENCEMENT DATE 
Means the date that the agreement, made in terms of the form of Offer and Acceptance, 
comes into effect. 
 
CONSTRUCTION GUARANTEE 
Means a guarantee at call obtained by the contractor from an institution approved by the 
employer in terms of the employer’s construction guarantee form as selected in the 
schedule. 
 
CONSTRUCTION PERIOD  
Means the period commencing on the date that possession of the site is given to the 
contractor and ending on the date of practical completion. 
 
 
CORRUPT PRACTICE  
Means the offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution. 
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FRAUDULENT PRACTICE  
Means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer, and includes collusive practice 
among tenderers (prior to and after the tender submission) designed to establish tender 
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free 
and open competition. 
 
INTEREST 
The interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the interest rate as determined by the Minister of Finance, 
from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999) 
 
PRINCIPAL AGENT 
Means the person or entity appointed by the employer and named in the schedule.  In 
the event of a principal agent not being appointed, then all the duties and obligations of 
a principal agent, as detailed in the agreement, shall be fulfilled by a representative of 
the employer as named in the schedule. 
 
 
 
SECURITY 
Means the form of security provided by the employer or contractor, as stated in the 
schedule, from which the contractor or employer may recover expense or loss. 
 
1.6   Any notice given may be delivered by hand, sent by prepaid registered post or  
  telefax. Notice shall be presumed to have been given when: 
 
1.6.4 No clause 
 
3.2.1  A construction guarantee in terms of 14.0, where so elected in his tender 
 
3.7  Add at the end thereof: 
 
  The contractor shall supply and keep a copy of the JBCC Series 200 Principal 
Building Agreement and Preliminaries applicable to this contract on the site, to  which 
the employer, principal agent and agents shall have access to at all times. 
 
3.10  Replace the second reference to “principal agent” with the word “employer” 
 
4.3   No clause 
 
5.1.2     under clause 41- Include reference to 32.6.3; 34.3, 34.4 and 38.5.8 in terms of 

which the employer has retained its authority and has not given a mandate to 
the principal agent and in terms of which the employer shall sign all 
documents 

 
10.5  Add the following as 10.5 
 
  Damage to the works 
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a) Without in any way limiting the contractor’s obligations in terms of the contract, 
the contractor shall bear the full risk of damage to and/or destruction of the 
works by whatever cause during construction of the works and hereby 
indemnifies and holds harmless the employer against any such damage.  The 
contractor shall take such precautions and security measures and other steps 
for the protection and security of the works as the contractor may deem 
necessary 

 
b) The contractor shall at all times proceed immediately to remove or dispose of 

any debris arising from damage to or destruction of the works and to rebuild, 
restore, replace and/or repair the works 

 
c) The employer shall carry the risk of damage to or destruction of the works and 

 materials paid for by the employer that is the result of the excepted risks as set  
 out in 10.6 

 
d) Where the employer bears the risk in terms of this contract, the contractor

 shall, if requested to do so, reinstate any damage or destroyed portions of the 
works and the costs of such reinstatement shall be measured and valued in 
terms of 32.0 hereof 

 
10.6 Add the following as 10.6 
 
 Injury to Persons or loss of or damage to Properties 
 

a) The contractor shall be liable for and hereby indemnifies the employer against 
any liability, loss, claim or proceeding whether arising in common law or by 
statute, consequent upon personal injuries to or the death of any person 
whomsoever arising out of or in the course of or caused by the execution of the 
works unless due to any act or neglect of any person for whose actions the 
employer is legally liable 

 
b) The contractor shall be liable for and hereby indemnifies the employer against 

any liability, loss, claim or proceeding consequent upon loss of or damage to any 
moveable, or immovable or personal property or property contiguous to the site, 
whether belonging to or under the control of the employer or any other body or 
person, arising out of or in the course of or by reason of the execution of the 
works unless due to any act or neglect of any person for whose actions the 
employer is legally liable.  

 
c) The contractor shall upon receiving a contract instruction from the principal 

agent cause the same to be made good in a perfect and workmanlike manner at 
his own cost and in default thereof the employer shall be entitled to cause it to be 
made good and to recover the cost thereof from the contractor or to deduct the 
same from amounts due to the contractor. 

 
d) The contractor shall be responsible for the protection and safety of such portions 

of the premises placed under his control by the employer for the purpose of 
executing the works until the issue of the certificate of practical completion. 
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e) Where the execution of the works involves the risk of removal of or interference 
with support to adjoining properties including land or structures or any structures 
to be altered or added to, the contractor, shall and will remain adequately insured 
or insured against the death of or injury to persons or damage to such property 
consequent on such removal or interference with the support until such portion of 
the works has been completed. 

 
f) The contractor shall at all times proceed immediately at his own cost to remove 

or dispose of any debris and to rebuild, restore, replace and/or repair such 
property and to execute the works. 

 
10.7 Add the following as 10.7 
 
 HIGH RISK INSURANCE 
 
In the event of the project being executed in a geological area classified as a “High Risk 
Area”,  that is an area which is subject to highly unstable subsurface conditions that might 
result in catastrophic ground movement evident by sinkhole or doline formation the 
following will apply: 
 
 
10.7.1  Damage to the works 
  
  The contractor shall, from the commencement date of the works until the date of 

the certificate of practical completion, bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage to and/or destruction of the 
 works consequent upon a catastrophic ground movement as mentioned above.  
The contractor shall take such precautions and security measures and other 
steps for the protection of the works  

 
  When so instructed to do so by the principal agent, the contractor shall proceed 

immediately to remove and/or dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace and/or repair the works, at 
the contractor’s own costs 

 
10.7.2 Injury to persons or loss of or damage to property 
 
  The contractor shall be liable for and hereby indemnifies and holds harmless the 

 employer against any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above 

 
  The contractor shall be liable for and hereby indemnifies the employer against 

any  and  all liability, loss, claim or proceeding consequent upon loss of or 
damage to any  moveable, or immovable or personal property or property 
contiguous to the site, whether belonging to or under the control of the employer 
or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the 
period of the contract 
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10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance 

to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.  Without limiting 
the contractor’s obligations in terms of the contract, the contractor shall, within 
twenty one (21) calendar days of the commencement date, but before 
commencement of the works, submit to the employer proof of such insurance 
policy, if requested to do so 

 
10.7.4  The employer shall be entitled to recover any and all losses and/or damages of 
whatever nature suffered or incurred consequent upon the contractor’s default of his 
obligations as set out in 10.7.1; 10.7.2 and 10.7.3.  Such losses or damages may be 
recovered from the contractor or by deducting the same from any amounts still due under 
this contract or under any other contract presently or hereafter existing between the 
employer and the contractor and for this purpose all these contracts shall be considered 
one indivisible whole 
 
14.0 Replace the entire clause 14.0 with the following: 
 
14.0 SECURITY 
 
14.1 In respect of contracts with a contract sum up to R1 million, the security to be 
 submitted by the contractor to the employer will be as a payment reduction of five
 per cent (5%) of the value certified in the payment certificate (excluding VAT) 
 
14.1.1 The payment reduction of the value certified in a payment certificate shall be 
 mutatis mutandi in terms of 31.8(A) 
 
14.1.2 The employer shall be entitled to recover expense and loss from the payment 
reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4 
in which event the employer’s entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions thereof to the contractor 
 
14.2 In respect of contracts with a contract sum above R1 million, the contractor shall 
have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 
14.7 as stated in the schedule. Such security shall be provided to the employer within 
fourteen (14) calendar days from commencement date.  Should the contractor fail to 
select the security to be provided or should the contractor fail to provide the employer 
with the selected security within fourteen (14) calendar              days from commencement 
date, the security in terms of 14.7 shall be deemed to have been selected.  
 
14.3 Where the security as a cash deposit of ten per cent (10%) of the contract sum 
(excluding VAT) has been selected: 
 
14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to 
ten per cent (10%) of the contract sum (excluding VAT) on signing of the contract.  
 
14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the 
 works the employer shall reduce the cash deposit to an amount equal to three 
percent (3%) of the contract value (excluding VAT), and refund the balance to the 
contractor 
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14.3.3 Within twenty-one (21) calendar days of the date of final completion of the 
works the employer shall reduce the cash deposit to an amount equal to one per cent 
(1%) of the contract value (excluding VAT) and refund the balance to the contractor 
 
14.3.4 On the date of payment of the amount in the final payment certificate, the 
employer shall refund the remainder of the cash deposit to the contractor 
 
14.3.5 The employer shall be entitled to recover expense and loss from the cash 
deposit in terms of 33.0 provided that the employer complies with the provisions of 33.4 
in which event the employer’s entitlement shall take precedence over his obligations to 
refund the cash deposit security or portions thereof to the contractor 
 
14.3.6 The parties expressly agree that neither the employer nor the contractor shall 
be entitled to cede the rights to the deposit to any third party  
 
14.4 Where security as a variable construction guarantee of ten percent (10%) of 
the contract sum (excluding VAT) has been selected:  NOT APPLICABLE 
 
14.4.1 The contractor shall furnish the employer with an acceptable variable 
construction guarantee equal in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days from commencement date 
 
14.4.2 The variable construction guarantee shall reduce and expire in terms of the 
Variable Construction guarantee form included in the invitation to tender  
14.4.3 The employer shall return the variable construction guarantee to the 
contractor within fourteen (14) calendar days of it expiring 
 
14.4.4 Where the employer has a right of recovery against the contractor in terms of 
33.0, the employer shall issue a written demand in terms of the variable construction 
guarantee 
 
14.5 Where security as a fixed construction guarantee of five per cent (5%) of the 
 contract sum (excluding VAT) and a five per cent (5%) payment reduction of the 
value certified in the payment certificate (excluding VAT) has been selected: 
 
14.5.1 The contractor shall furnish a fixed construction guarantee to the employer 
equal in value to five per cent (5%) of the contract sum (excluding VAT) within fourteen  
(14) calendar days from commencement date 
 
14.5.2 The fixed construction guarantee shall come into force on the date of issue and 
shall expire on the date of the last certificate of practical completion 
 
14.5.3 The employer shall return the fixed construction guarantee to the contractor 
within fourteen (14) calendar days of it expiring 
 
14.5.4 The payment reduction of the value certified in a payment certificate shall be in 
terms of 31.8(A) and 34.8 
 
14.5.5 Where the employer has a right of recovery against the contractor in terms of 
33.0, the employer shall be entitled to issue a written demand in terms of the fixed 
construction guarantee or may recover from the payment reduction or may do both 
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14.6 Where security as a cash deposit of five per cent (5%) of the contract 
sum(excluding VAT) and a payment reduction of five per cent (5%) of the value certified 
in the payment certificate (excluding VAT) has been selected: 
 
14.6.1  The contractor shall furnish the employer with a cash deposit equal in value to 
five per cent (5%) of the contract sum (excluding VAT) within fourteen (14) calendar 
days from commencement date 
 
14.6.2  Within twenty-one (21) calendar days of the date of practical completion of the 
 works the employer shall refund the cash deposit in total to the contractor 
 
14.6.3  The payment reduction of the value certified in a payment certificate shall be 
mutatis mutandi  in terms of 31.8(A)  
 
14.6.4  Where the employer has a right of recovery against the contractor in terms of 
33.0, the employer may issue a written notice in terms of 33.4 or may recover from the 
payment reduction or may do both 
 
14.7  Where security as a payment reduction of ten per cent (10%) of the value 
certified in the payment certificate (excluding VAT) has been selected: 
 
14.7.1 The payment reduction of the value certified in a payment certificate shall be 
 mutatis mutandi in terms of 31.8(B)  
 
14.7.2  The employer shall be entitled to recover expense and loss from the payment 
reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4 
in which event the employer’s entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the contractor 
 
 
14.8  Payments made by the guarantor to the employer in terms of the fixed or 
variable construction guarantee shall not prejudice the rights of the employer or 
contractor in terms of this agreement 
 
14.9  Should the contractor fail to furnish the security in terms of 14.2 the employer, 
in  his sole discretion, and without notification to the contractor, is entitled to change the 
contractor’s selected form of security to that of a ten per cent (10%) payment reduction 
of the value certified in the payment certificate (excluding VAT), where after 14.7 shall be 
applicable 
 
15.1.2    The security as selected in terms of 14.0 
 
15.1.4 Add 15.1.4 as follows: 
 
An acceptable health and safety plan, required in terms of the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days from commencement 
date 
 
15.2.1 Under 41:  Amend to read as follows: 
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“Give the contractor possession of the site within ten (10) working days of the 
contractor complying with the terms of 15.1.2 and 15.1.4 
 
17.1.11 Delete the words ”and the appointment of nominated and selected 
subcontractors” 
 
20.1.3 No clause 
 
21.0 No clause 
 
26.1.2   Add # next to 26.1.2 
 
29.2.5 No clause 
 
31.5.2 Security adjustments in terms of 14.0 and 31.8 
 
31.8 Amend as follows: 
 
31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works 
in terms of 31.4.1 and of the materials and goods in terms of 31.4.2 shall be certified in 
full. The value certified shall be subject to the following percentage adjustments: 
 
31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued 
up to the date of practical completion 
 
31.8.(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates 
issued on the date of practical completion and up to but excluding the date of final 
completion 
 
31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued 
on the date of final completion and up to but excluding the final payment certificate in 
terms of 34.6 
 
31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in 
 terms of 34.6 except where the amount certified is in favour of the employer. In such 
an event the payment reduction shall remain at the adjustment level applicable to the final 
payment certificate. 
 
31.8(B)  Where security is a payment reduction in term of 14.7 has been selected the 
 value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall 
be certified in full. The value certified shall be subject to the following percentage 
adjustments: 
 
31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up 
to the date of practical completion 
 
31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates 
issued on the date of practical completion and up to but excluding the date of final 
completion 
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31.8(B).3Ninety-nine per cent (99%) of such value in interim payment certificates issued 
on the date of final completion and up to but excluding the final payment certificate in 
terms of 34.6 
 
31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate 
terms of 34.6 except were the amount certified is in favour of the employer. In such an 
event the payment reduction shall remain at the adjustment level applicable to the final 
payment certificate 
 
31.9  Replace “twenty-one (21) calendar days” with “thirty (30) calendar days”. 
 
31.12  Delete the following: “Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due.” 
 
32.1.3    Add the following to the end of this clause:  “Clause 5.1 of the JBCC CPAP shall 
be deemed to be amended as follows: Xe = the value of the index applicable to such 
work group and the valuation period for the month in which the payment certificate is 
dated”  
 
32.5.1 Add the following to the end of each of these clauses: “…due to no fault of the  
32.5.4  contractor”  
and   
32.5.7  
 
33.2 Add the following clauses 33.2.9 to 33.2.13: 
 
33.2.9  the contractor’s failure or neglect to commence with the works on the dates 
prescribed in the contract 
 
33.2.10 the contractor’s failure or neglect to proceed with the works in terms of the 
contract 
 
33.2.11 the contractor’s failure or neglect for any reason to complete the works in 
accordance with the contract 
 
33.2.12 the contractor’s refusal or neglect to comply strictly with any of the conditions of 
 contract or any contract instructions and/or orders in writing given in terms of the 
contract 
 
33.2.13 the contractor’s estate being sequestrated; liquidated or surrendered in terms of 
the insolvency laws in force within the Republic of South Africa 
 
34.1      Delete “#” next to 34.1 
 
34.2      Insert “#” next to 34.2 
 
34.8      Delete the words “where security as a fixed construction guarantee in terms of 
14.4 has been selected or where payment reduction has been applied in terms of 14.7.1”  
 
34.13  Replace “seven (7) calendar days” with “thirty (30) calendar days” and delete the 
words: “subject to the employer giving the contractor a tax invoice for the amount due” 
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36.1       Add the following clauses 36.1.3 to 36.1.5: 
 
36.1.3    refuses or neglects to comply strictly with any of the conditions of contract 
 
36.1.4    estate being sequestrated, liquidated or surrendered in terms of the insolvency 
laws in force within the Republic of South Africa 
 
36.1.5    in the judgement of the employer, has engaged in corrupt or fraudulent 
practices in competing for or in executing the contract 
 
36.3  Remove reference to “No clause”, and replace “principal agent” with “employer” 
 
36.7    Add the following: “Notwithstanding any clause to the contrary, on cancellation of 
37.5 this agreement either by the employer or the and contractor; or for any reason and 
whatsoever, the contractor shall on written instruction, discontinue with the  
38.7 works on a date stated and withdraw himself from the site. The  contractor shall not 
be entitled to refuse to withdraw from the works on the grounds of any lien or right of 
retention or on the grounds of any other right whatsoever” 
 
37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) 
And 38.5.4 
 
39.3.5 Add the following words at the end thereof: :”within one hundred and twenty (120) 
  working days of completion of such report” 
 
40.2.2  under clause 41 – Replace “one (1) year” with “three (3) years” 
 
40.6  under clause 41 – Remove reference to no clause 
 
40.7.1  Change “(10)”  to “(15)” 
 
  Add the following to the end thereof: 
 
Whether or not mediation resolves the dispute, the parties shall bear their own costs 
concerning the mediation and equally share the costs of the mediator and related costs. 

 
  



Page | 42  
 

 

42.0 PART 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR 

  
POST-TENDER INFORMATION 
 
Note: All information for this section requires consultation with the contractor.  The 
principal agent shall not pre-select any of the alternatives available to the contractor 
 

42.5 CONTRACT DETAILS 

42.5.1 Contractor:………………………………………………………………………………………… 
 
…….………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………. 
 
Postal address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
 
Tel: …………………………………   Fax: …………………………………   E-mail:  
 
…………………………………………….……………… 
 
 
TAX / VAT Registration No: ……………………………….…………………… 
 
Physical address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 

 
42.5.2 

 
The accepted contract sum inclusive of tax is 
R……………………………………….………………………………… 
 
Amount in 
words:……………………………………………………………………………….……………… 
 
……………………………………………………………………………………………………… 
 

42.5.3 The latest day of the month for the issue of an interim payment certificate: 
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[31.3] …………………………………………………    
 
 

42.5.4 
[32.12] 
 

The preliminaries amounts shall be paid in terms of: Alternative A  Alternative B  

42.5.5 
[32.12] 
 

The preliminaries amounts shall be adjusted in terms of: Alternative A  Alternative B
 

 
42.5.7 
[14] 

 
The security to be provided by the contractor: 
 
(a)   in respect of contracts up to R1 million, the contractor will provide security in 
terms of 14.1 
 
(b) in respect of contracts above R1 million, the contractor will provide, as security, 
one of the following: 

 
NB. Guarantees submitted must be issued by either an insurance company duly 
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a 
bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-
forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted. 
 

(1)  cash deposit of 10 % of the contract sum Yes    No  

(2)   payment reduction of 10% of the value certified in the 
payment certificate 

Yes    No  

(3)   cash deposit of 5% of the contract sum and a payment 
reduction of 5% of the value certified in the payment certificate 

Yes    No  

(4)   fixed construction guarantee of 5% of the contract sum  
and a payment reduction of  5% of the value certified in the 
payment certificate 

Yes    No  

42.5.8 
[29.7.2] 

The annual building holiday period after the commencement of the construction period:   
 
from ……………………………………….. to ………………………………….. 
 

42.6 
 
42.6.1 
 

DOCUMENTS 
Contract documents marked and annexed hereto: 
 

Priced bills of 
quantities: 

Yes    No  
Document marked as 
………………………………….. 

Lump sum document: Yes    No  
Document marked as 
………………………………….. 

Guarantees: Yes    No  
Document marked as 
………………………………….. 

Contract drawings: Yes    No  
Document marked as 
………………………………….. 

Other documents Yes    No  
(attach additional pages if more space 
is required 
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…………………………………………………………………………………………………… 
 
………………………………………………………………………………………………….. 
 
………………………………………………………………………………………………….. 
 
………………………………………………………………………………………………….. 
 

42.8 SIGNATURES OF THE CONTRACTING PARTIES 

  
Thus done and signed at ____________________ on  ________________________ 
 
 
____________________________            __________________________________ 
Name of signatory                                for and behalf of the Employer who by  
                                             signature hereof warrants authorization hereto  
 
____________________________ ______________________________ 
Capacity of signatory  as Witness 
 
 
Thus done and signed at ____________________ on  ________________________ 
 
 
____________________________         ____________________________________ 
Name of signatory                               for and behalf of the Contractor who by 
                                signature hereof warrants authorization hereto 
 
____________________________ ______________________________ 
Capacity of signatory                                                  as Witness 
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Page | 46  
 

 
 
 
 
 
 
 
 
 

 
BUILDING WORK 

 
 
 
 
 
 
 
 
 
 
 
 



Page | 47  
 

 
 
 
 
 

 
 
 
 
 

C2.2 BILLS OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 



AmountItem
No

Quantity Rate

DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

SECTION 1

BILL No. 1

PRELIMINARIES

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

MEANING OF TERMS "TENDER /
TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked.
"N/A" signifying "Not Applicable".

PRELIMINARIES

The Contract Data C1.2 shall have precedence in the
interpretation of any ambiguity or inconsistency between
it and the Preliminaries

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.

-1-

Preliminaries
Bill No.  1
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A
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Bill No.  1
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

SECTION 1 (PART A) : JBCC PRINCIPAL
BUILDING AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION1

DEFINITIONS

Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a
misrepresentation of facts in order to influence a
procurement process or the execution of a contract to
the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender
submission) designed to establish tender prices at
artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition

-3-
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

"INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No.1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity
appointed by the employer and named in the schedule.
In the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent
as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
employer or contractor, as stated in the schedule,
from which the contractor or employer may recover
expense or loss

Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the
following:

Item

No clause

Fixed:____________ Value related:____________ Time
related:____________

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ Time
related:____________

1

OBJECTIVE AND PREPARATION

-4-
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

Item

A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

Clause 3.10 is amended by replacing the second
reference to "principal agent" with the word "employer"

Fixed:____________ Value related:____________ Time
related:____________

1

Item

A4.0 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time
related:____________

2

Item

A5.0 EMPLOYER'S AGENTS

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3,
34.3, 34.4 and 38.5.8

Fixed:____________ Value related:____________ Time
related:____________

3

Item

A6.0 SITE REPRESENTATIVE

Clause 6.0

Fixed:____________ Value related:____________ Time
related:____________

4

-5-
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

Item

A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: A separate clause has been included in Section C
: Specific Preliminaries of the bills of quantities / lump
sum document for the contractor to have the
opportunity to price for all the reequirements of the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

Fixed: __________ Value related:____________ Time
related: ____________

1

Item

A8.0 WORKS RISK

Clause 8.0

Fixed:____________ Value related:____________ Time
related:____________

2

Item

A9.0 INDEMNITIES

Clause 9.0

Fixed:____________ Value related:____________ Time
related:____________

3

A10.0 WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

4

10.5 Damage to the Works

(a) Without in any way limiting the contractor's
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

-6-
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and materials paid
for by the employer that is the result of the
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or negligence of any person for
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or negligence of any person for whose
actions the employer is legally liable

(c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor
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(d) The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequately insurance
and will remain adequately insured or insured to
the specific limit stated in the contract against
the death of or injury to persons or damage to
such property consequent on such removal or
interference with the support until such portion
of the works has been completed

(f) The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a "High Risk Area", that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor's obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

Item

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor's
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: ____________ Value related:____________
Time related:____________
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Item

A11.0 LIABILITY INSURANCES

Clause 11.0

Fixed: ____________ Value related:____________
Time related:____________

1

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

Fixed:___________ Value related:____________ Time
related:____________

2

A13.0 No clause3

A14.0 SECURITY

Clause 14.0

Clauses 14.1 is amended by replacing them with the
following:

4

14.1 The employer shall choose the security to be
provided. The contractor shall provide the security
required or chosen by the employee in the contract data
C1.2.3.

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

Item

Clause 14.4.1 is amended by replacing it with the
following:

"equal to 10 per cent (10%) of the contract sum".

5

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

6

EXECUTION
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Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4

Fixed:____________ Value related:____________ Time
related:____________

Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ Time
related:____________

1

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed:____________ Value related:____________ Time
related:____________

2

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ Time
related:____________

3

Item

A19.0 ASSIGNMENT

Clause 19.0

Fixed:____________ Value related:____________ Time
related:____________

4
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Item

A20.0 NOMINATED SUB-CONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No Clause

Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing
work allowed for under provisional sums

Fixed:____________ Value related:____________ Time
related:____________

1

Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Fixed:____________ Value related:____________ Time
related:____________

2

Item

A22.0 EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ Time
related:____________

3

Item

A23.0 CONTRACTOR'S DOMESTIC
SUBCONTRACTORS

Clause 23.0

Fixed:____________ Value related:____________ Time
related:____________

4

Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time
related:____________

5

COMPLETION
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Item

A25.0 WORKS COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ Time
related:____________

1

Item

A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed:____________ Value related:____________ Time
related:____________

2

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ Time
related:____________

3

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ Time
related:____________

4

Item

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Fixed:____________ Value related:____________ Time
related:____________

5

Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:____________ Value related:____________ Time
related:____________

6
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A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

1

PAYMENT

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ Time
related:____________

2

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

3

Item
Fixed:____________ Value related:____________ Time
related:____________

Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7)
calendar days" with "twenty-one (21) calendar days".

Fixed:____________ Value related:____________ Time
related:____________

4
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Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ Time
related:____________

1

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR'S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insovency laws in force
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged
in corrupt or fraudulent practices in competing for or
in executing the contract

Clause 36.3 is amended by removing the reference to
"No clause" and replacing the words "principal agent"
with "employer"

2

CANCELLATION

Clause 36.0 is amended by the addition of the following
clause:

Item

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed:____________ Value related:____________ Time
related:____________
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A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

1

Item

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed:____________ Value related:____________ Time
related:____________

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.0 is amended by the addition of the following
clause:

2

Item

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed:____________ Value related:____________ Time
related:____________

Item

A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Fixed:____________ Value related:____________ Time
related:____________

3
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Item

A40.0 DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year"
with "three (3) years"

Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed:____________ Value related:____________ Time
related:____________

1

DISPUTE

Item

A41.0 STATE CLAUSES

Clause 41.0

Fixed:____________ Value related:____________ Time
related:____________

2

SUBSTITUTE PROVISIONS

CONTRACT VARIABLES

Item

A42.0 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the document C1.2 Contract
Data for variables pertaining to this contract

Fixed:____________ Value related:____________ Time
related:____________

3

THE SCHEDULE (C1.2 CONTRACT DATA)
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ItemB1.0 DEFINITIONS AND INTERPRETATION

SECTION 1(PART B) : JBCC
PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this
Section

Fixed:____________ Value related:____________ Time
related:____________

1

ItemB2.0 DOCUMENTS

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time
related:____________

2

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time
related:____________

3

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time
related:____________

4

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time
related:____________

5

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time
related:____________

6

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance"

Fixed:____________ Value related:____________ Time
related:____________

7
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ItemB3.0 THE SITE

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ Time
related:____________

1

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ Time
related:____________

2

Item

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate
included in the tender documents and return the same
with the tender submission.

Fixed:____________ Value related:____________ Time
related:____________

3

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time
related:____________

4

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time
related:____________

5

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time
related:____________

6

Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time
related:____________

7

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ Time
related:____________

8

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time
related:____________

9
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Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time
related:___________

1

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time
related:____________

2

ItemB4.0 MANAGEMENT OF CONTRACT

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ Time
related:____________

3

Item

B4.2 Programme for the works

Fixed: ____________ Value related:____________
Time related:____________

4

Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time
related: ____________

5

Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time
related: ____________

6

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time
related: ____________

7

Item
B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS' INSTRUCTIONS

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time
related:____________

8

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time
related:____________

9
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Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time
related:____________

1

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time
related:____________

2

ItemB6.0 TEMPORARY WORKS AND PLANT

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time
related:____________

3

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time
related:____________

4

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time
related:____________

5

Item

B6.4 Plant, equipment, sheds and offices

Fixed: ____________ Value related:____________
Time related:____________

6

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time
related:____________

7

Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time
related:____________

8

ItemB7.0 TEMPORARY SERVICES

Item

B7.1 Location

Fixed:____________ Value related:____________ Time
related:____________

9
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Item

B7.2 Water

Fixed:____________ Value related:____________ Time
related:____________

1

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time
related:____________

2

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time
related:____________

3

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time
related: ____________

4

ItemB8.0 PRIME COST AMOUNTS

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time
related:____________

5

ItemB9.0 ATTENDANCE ON N/S SUBCONTRACTORS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time
related:____________

6

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time
related:____________

7

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time
related:____________

8

ItemB10.0 FINANCIAL ASPECTS

Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time
related:____________

9
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Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time
related:____________

1

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession
of the site" with "when submitting his priced bills of
quantities / lump sum document"

Fixed:____________ Value related:____________ Time
related:____________

2

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time
related:____________

3

ItemB11.0 GENERAL

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time
related:____________

4

Item

B11.2 Protection / isolation of existing / sectionally
occupied works

Fixed:____________ Value related:____________ Time
related:____________

5

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time
related: ____________

6

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time
related:____________

7

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time
related:____________

8
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Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time
related:____________

1

Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time
related: ____________

2

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time
related:____________

3

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time
related:____________

4

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time
related:____________

5

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time
related:____________

6

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time
related:____________

7

ItemB12.0 SCHEDULE OF VARIABLES

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time
related:____________

8

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries.
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Spaces requiring information must be filled in, shown as
"not applicable" or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional

YES

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES

12.1.3 Interest of agents
[2.4] Details:

NIL

12.1.4 Defined works area
[3.1] Details:

The work area will be pointed out by the
principal agent to the contractor who will sign
written acknowledgement therefore before
commencing operations.

12.1.5 Geotechnical investigation
[3.2] Details:

Trail holes, soils investigation, etc have been
carried out.

12.1.6 Existing premises occupied
[3.4] Specific requirements:

The premises will be in use and occupied during
the course of this contract. The contractor
shall execute the works in such a manner as
will least interfere with the general routine of the
occupants of the premises and shall minimise
any nuisance from dust, noise or other causes.

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

N/A

12.1.8 Previous work - defects
[3.6] Details:

N/A
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12.1.9. Services - known
[3.7] Details:

Should the contractor encounter any existing
services such as underground cables, pipes or
sewer during the execution of the works he
shall notify the principal agent immediatly and
suspend all affected work in the immediate
vicinity until instruction to proceed has been
given by the principal agent.

12.1.10 Protection of trees
[3.9] Specific requirements:

Only those trees and shrubs indicated as such
on the drawings shall be removed or cut down.
The remainder of the trees and shrubs shall be
left undamaged.

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

N/A

12.1.12 Enclosure of the works
[6.2] Specific requirements:

The contractor shall enclose the areas of work
and mark areas with danger tape.

12.1.13 Offices
[6.4.3] Specific requirements:

See Scope of Works C3.1, Project Specification,
item 4.14.3

12.1.14 Main notice board
[6.5] Specific requirements:

See Scope of Works C3.1, Project Specification,
item 4.14.6

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

-26-

Preliminaries
Bill No.  1

Carried To Trade Summary R



DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

12.1.17 Electricity
[7.3] Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

12.1.18 Telecommunications
[7.4] Telephone

YES
Facsimile

YES
E-mail

YES

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES
Option B (by employer)

NO

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

YES

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of works
[11.1] Specific requirements:

N/A

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent
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12.1.24 Environmental disturbance
[11.6] Specific requirements:

NONE

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)
YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO
Option B (detailed breakdown)

YES/NO

12.2.3 Additional agreed preliminaries items
Details:

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item

SECTION 1 (PART C): SPECIFIC
PRELIMINARIES

Item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed.

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent.

Fixed: ____________ Value related:____________
Time related:____________

1
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Item

C2 GENERAL PREAMBLES

The document "Specification of Materials and Methods
to be used (PW371)" is obtainable on the Department's
website (http://www.publicworks.gov.za/ under
"Consultants Guidelines")
and shall be read in conjunction with the bills of
quantities and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: ____________ Value related:____________
Time related:____________

1

Item

C3 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities, the tenderer's
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained prior to
the closing date for submission of tenders.

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for.

Fixed: ____________ Value related:____________
Time related:____________

2

Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment DPW-23(EC) to be completed by
tenderer).

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions.

Fixed: ____________ Value related:____________
Time related:____________

3
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Item

C5 CONTRACT INSTRUCTIONS

Contract instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the Contractor.

Fixed: ____________ Value related:____________
Time related:____________

1

Item

C6 SITE LEVELS

Before commencement of the works the Contractor shall
carry out and provide the Principal Agent for approval a
survey of the existing site levels in sufficient detail to
enable the preparation of a final account.

Fixed: ____________ Value related:____________
Time related:____________

2

Item

C7 UNAUTHORISED PERSONS ON SITE

The Contractor shall not permit unauthorised persons
onto and workmen to lodge on the site.

Fixed: ____________ Value related:____________
Time related:____________

3

Item

C8 PLANT AND LABOUR RECORD

At the end of each week the Contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and
labourers employed by him and all subcontractors on
the works each day and the number, type and capacity
of all plant, excluding hand tools, currently used on the
works.

Fixed: ____________ Value related:____________
Time related:____________

4
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Item

C9 USE OF LOCAL LABOUR FROM THE
EMPLOYER'S AREA OF OPERATION

It is a requirement of the contract that the work be
executed in such a manner as to maximise the use of
local labour in order to provide the local community with
employment opportunities. It is a specific requirement of
this tender that the successful tenderer employs, in
consultation with the Employer's representative,
unemployed persons from the ranks of the local
communities and the immediate surroundings, who
possess the appropriate skills required for a contract of
this nature.
- In order to achieve the recruitment of local labour, the
Employer' representative will establish, a database of
unemployed persons, indicating their specialised
training, previous experience and employment, etc. The
successful tenderer will be required to directly employ
suitable persons recruited from the employer's database
and ensure that all legislative requirements regarding
their employment are complied with and provide the
Employer with the necessary documentary proof, if
required.
- The Contractor is required to produce weekly records
suitably detailed to enable the Employer's representative
to monitor the achievement of the required local labour.
- The Contractor is required to provide informal skills
training so that the required standard of workmanship is
maintained.
- With respect to Labour, the minimum rate for any and
all workers contracted for this project shall be R200 per
day.

Fixed: ____________ Value related:____________
Time related:____________

1
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Item

C10 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2003 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities.

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained.

Fixed:_____________ Value related:____________
Time related:______________
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Item

C11 GUARANTEES

Where guarantees are called for, the Contractor shall
obtain a written guarantee, addressed to the Employer,
from the firm supplying the materials and/or doing the
work and shall deliver same to the Principal Agent no
later than the works completion date. The guarantee
shall state that workmanship, materials and installation
are guaranteed for a specified period from the final
completion dated and that any defects that may arise
during the specified period shall be made good at the
expense of the firm supplying the materials and/or doing
the work, upon written notice from the Principal Agent to
do so. This guarantee will not be enforced if the work is
damaged by defects in the construction of the building in
which case the responsibility for replacement shall rest
entirely with the Contractor. The Principal Agent shall be
the sole judge of the cause responsible for defect of the
works and his decision shall be final and binding in
terms of clause 40.2 of the agreement.

Fixed: ____________ Value related:____________
Time related:____________

1

Item

C12 WARRANTIES FOR MATERIAL AND
WORKMANSHIP

Where warranties for materials and/or workmanship are
called for, the Contractor shall obtain a written warranty,
addressed to the Employer, from the firm supplying the
materials and/or doing the work and shall deliver same
to the Principal Agent on the certified practical
completion of the contract The warranty shall state that
workmanship, materials and installation are warranteed
for a specified period from the date of final completion
and that any defects that may arise during the specified
period shall be made good at the expense of the firm
supplying the materials and/or doing the work, upon
written notice to do so. The warranty will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
Contractor.

Fixed: ____________ Value related:____________
Time related:____________

2
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Item

C13 OVERTIME

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the Contractor unless the Principal Agent has
specifically authorised, in writing, prior to execution
thereof, that costs for such overtime are to be borne by
the Employer.

Fixed: ____________ Value related:____________
Time related:____________

1

Item

C14 CO-OPERATION OF CONTRACTOR FOR
COST MANAGEMENT

It is specifically agreed that the Contractor accepts the
obligation of assisting the agents in implementing proper
cost management on this project. The Contractor will be
advised by the Principal Agent of all cost management
procedures which will be implemented to ensure that the
final account does not exceed the budget.

Fixed: ____________ Value related:____________
Time related:____________

2

C15 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the bills of
quantities. Provision for pricing of HIV/AIDS awareness
is made under items C15.1 to C15.5 hereafter and it is
explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method
of measurement and no additional items or extras to the
contract in this regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of
Section A or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be
entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment.
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Item

C15.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed:_____________ Value related:____________
Time related:______________

1

Item

C15.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means
of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification.

Fixed:_____________ Value related:____________
Time related:____________

2

Item

C15.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period, all in accordance with the
HIV/AIDS Specification.

Fixed:_____________ Value related:____________
Time related:______________

3

Item

C15.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________
Time related:______________

4
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Item

C15.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification.

Fixed:_____________ Value related:____________
Time related:______________

1

-36-

Preliminaries
Bill No.  1

Carried To Trade Summary R



20

19

18

17

16

15

14

13

12

11

10

9

8

7

6

5

4

3

2

1Total Brought Forward From Page No.

Preliminaries

Bill No.  1

AmountPage
No

Preliminaries

Trade Summary

DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

-37-

Preliminaries
Bill No.  1

Carried Forward R



Preliminaries

Bill No.  1

AmountPage
No

Preliminaries

Trade Summary

Brought Forward R

DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

36

35

34

33

32

31

30

29

28

27

26

25

24

23

22

21Total Brought Forward From Page No.

-38-

Preliminaries
Bill No.  1

Carried to Final Summary R



AmountItem
No

Quantity Rate

DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

SECTION 2

BILL NO 1

BUILDERS WORK

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

EARTHWORKS

(CPAP Work Group No 104 Unless
Otherwise Stated)

SUPLEMENTARY PREAMBLES

The nature of the ground is unknown and the contractor
is to make his own assessment and due allowance for
same.

Nature Of Ground

The quantities of excavations and concrete shall be the
net sizes to be formed in accordance with the drawings
and specifications and shall be not less than the
horizontal area of the bottom of the relevant structures
multiplied by the average depth or thickness.

Quantities
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Working space for any work requiring formwork, brick
linings, etc, has been determined by the following
conditions and shall be measured where:

1. The depth of the excavation does not exceed
1000mm and the distance from the finished face
of the structure to the excavated face is less
than 250mm for formwork or 600mm for brick
linings and

2. The depth of the excavation exceeds 1000mm
and the distance from the finished face of the
structure to the excavated face is less than
600mm.

Working Space

Formwork to sides of footings, bases, pile caps, ground
beams, etc. will only be measured where it is prescribed
by the engineer for design reasons.

Formwork necessitated by irregularity or collapse of
excavated faces will not be measured and the cost
thereof shall be deemed to be included in the allowance
for taking the risk of collapse of the sides of the
excavations.

Formwork

EXCAVATIONS, FILLING, ETC

139m3Surface trenches.1

Excavation In Earth Not Exceeding 2m Deep For

4m3Soft rock.2

Extra Over Trench And Hole Excavations In Earth For
Excavation In

3m3Hard rock.3

70m3
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

4

Extra Over All Excavations For Carting Away Of
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497m2
Sides of trench and base excavations not exceeding
1500mm deep.

1

Risk Of Collapse Of Excavations To

ItemAllow for keeping excavations free from water.2

Keeping Excavations Free Of Water

168m3Backfilling to trenches, bases, etc.3

Earth Filling Selected By The Contractor From The
Excavated Material, Deposited In Layers Not Exceeding
150mm Thick, Watered And Consolidated In

112m3
G5 earth filling to 95% modified AASHTO density under
floors, etc including compaction density tests.

4

Earth Filling Selected And Supplied By The Contractor,
Deposited In Layers Not Exceeding 150mm Thick,
Watered And Consolidated In

66m330mm Thick blinding layer under floors, etc.5

Coarse River Sand Filling Supplied By The Contractor In

351m2Under floors to 93% modified AASHTO density.6

Scarify, Mix And Consolidate Top 150mm Of Subgrade

6No

Modified AASHTO density test and deliver the results to
the Architect within 24 hours of the tests being
completed.

7

Prescribed Density Tests As Check On Contractors
Tests Included In Filling Above

351m2

Surfaces of ground under floors, etc including forming
and poisoning shallow furrows against foundation walls
etc, filling in furrows and ramming.

8

Termite Proofing Treatment Of Chlordane Or Aldrin
Type To

364m2Bottoms and sides of trenches, bases, etc.9
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40
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SECTION NO: 2

BILL NO 2

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

CONCRETE

(CPAP Work Group No. 110 Unless
Otherwise Stated)

SUPPLEMENTARY PREAMBLES

All reinforced concrete is to be compacted with a
mechanical vibrator. Prices are to include for striking off
and curing.

All formwork shall include for propping to not exceeding
3500mm high unless otherwise described.

Formwork to sides of walls and columns shall be to
walls and columns not exceeding 3500mm high unless
otherwise described.

Formwork to soffits of solid slabs shall be to slabs not
exceeding 250mm thick unless otherwise described.

--------------------

TESTS

NOTE: Should the strength required for the concrete in
any portion of the structure not be attained in the test
cubes, or should any concrete whatsoever be defective
the portion in question is to be demolished and replaced
at the expense of the Contractor.

--------------------
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3Sets
Set of three concrete test cubes size 150 x 150 x
150mm overall including testing (Provisional).

1

CONCRETE CAST AGAINST EXCAVATED
SURFACES

27m3Footings.2

Reinforced Cement Concrete (25MPa) In

71m3Surface beds on waterproof sheeting.3

4.0m3plinths.4

355m2

Float top of concrete surface bed smooth with a steel
trowel whilst concrete is still green with the addition of
2.1 sand and cement as necessary.

5

CONCRETE SUNDRIES

FORMWORK

CPAP Work Group No. 111 Unless
Otherwise Stated

78m
Edges, risers, ends and reveals not exceeding 300mm
high or wide.

6

Rough Formwork To

MOVEMENT JOINTS, ETC

71m

Joint not exceeding 300mm high or wide formed of one
layer 10mm thick set between vertical concrete or brick
surfaces.

7

Bitumen Impregnated Softboard Expansion Joints

REINFORCEMENT (PROVISIONAL)(CPAP
Work Group No. 114 Unless Otherwise
Stated)

42.00tBars comprising of various diameters8

High Tensile Steel Bar Reinforcement To Structural
Concrete Work
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351m2
High tensile steel mesh Ref. 311 to concrete surface
beds, slabs, etc.

1

Fabric Reinforcement To Concrete Work
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

SECTION NO: 2

BILL NO 3

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

BRICKWORK

CPAP Work Group No. 116 Unless
Otherwise Stated

492m2Half brick wall.1

Brickwork In Clay Bricks In 4:1 Cement Mortar In

47m2Half brick wall in beamfilling.2

379m2One brick wall.3

2 415mGalvanised brick reinforcement 80mm wide.4

Brickwork Sundries

2 283mDitto, but 155mm wide.5

79m
Lintol 100mm wide x 75mm deep in lengths not
exceeding 3000mm.

6

Precast Prestressed Vibrated Cement Concrete
(30MPa) Lintols Including Moulds, Reinforcement,
Propping, Etc

46No

1,6 x 30mm Galvanised hoop iron tie 750mm long with
one end built 340mm deep into top of brickwork and
other end wrapped around rafter and spiked to plate.

7

Ties, Cramps, Etc

-47-

Masonry
Bill No.  3

Carried To Trade Summary R



DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

42No

Ditto, but cramp 450mm long with one end twice
screwed to timber frame and other end built into
brickwork and turned up into joint.

1

14No
8mm Diameter steel dowel 100mm long to timber door
frame including mortice in timber and concrete.

2

12No225 x 150mm Clay verminproofed louvred airbrick.3

Air Bricks, Etc (Provisional)

6No225 x 150mm Cement verminproofed louvred airbrick.4
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SECTION NO: 2

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

BILL No. 4

WATERPROOFING(CPAP Work Group No.
120 Unless Otherwise Stated)

DAMP PROOFING TO WALLS AND FLOORS

351m2Under surface beds.1

One Layer 250 Micron Waterproof Sheeting

51m2On walls.2

One Layer 375 Micron Embossed Dampproof Sheeting
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SECTION NO: 2

BILL NO. 5

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

PROFILED METAL SHEETING

CPAP Work Group No. 124 Unless
Otherwise Stated

SUPPLEMENTARY PREAMBLES

All roof coverings and side cladding are to be installed
to comply with SABS Code of Practice 0237 where
applicable. All roof sheeting shall be laid under a 5 year
guarantee for site workmanship and water tightness.

138m2Roof covering with pitch not exceeding 25 degrees.1

IBR Profiled 0,58m Thick Z275 spelter Galvanised
Sheet with chromodeck on one side and protective
coating on reverse side fixed to new purlines and
trusses( measured elsewhere) complete with ridge
capping of 40mm, side wall flashing of 305mm, and
counter wall flushing of 150mm.

284m2Roof covering with pitch not exceeding 10 degrees.2

32mRidge capping.3

62mHip capping.4

31mSide wall flashing5

26mCounter flashing.6
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422m2

Double sided, reflective foil laminate incorporating
advanced fire retardant properties reinforced aluminium
foil insulation with 150mm wide laps at all joints, tightly
strained and stapled to top of timber rafters under timber
purlins.

1

Insulation

Rain Water Goods

164m150 x 150 x 13mm seamless aluminium 'O'gee gutter2

Pre-Painted Seamless Aluminium Ogee Gutters,
Rainwater Pipes And Accessories In Long Lengths

16NoStopped end.3

Extra for

12NoExternal angle.4

8NoOutlet with nozzle for 50 x 75mm rainwater pipe.5

48m

100 x 75 x 0,6mm Thick rectangular section fluted
rainwater pipe fixed with cleats using nail-in anchor
fixings to walls

6

(End Of Extra For)

8NoShoe.7

Extra For

2NoSwanneck bend.8

2No
80mm Spreader 800mm long and fixing to bottom of
80mm rainwater pipe.

9
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SECTION: 2

BILL No. 6

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

CARPENTRY & JOINERY(CPAP Work
Group No. 126 Unless Otherwise Stated)

SUPPLEMENTARY PREAMBLES

Truss prices are to include for the design, supply and
erection of the trusses complete including bolts,
connectors, connections, clips, etc. and comply with
SABS 0243 : The Design, Manufacture And Erection Of
Timber TrussesThe truss fabricator or his design
engineer will issue a certificate of compliance to the
Principal Agent which confirms that:(a) The
Manufacturer of the pre-fabricated trusses holds a
certificate of competence issued by the Institute for
Timber Construction.(b) The design has been approved
by a Registered Professional Engineer.(c) The trusses
have been manufactured to specification.(d) The trusses
have been erected to specification.The dimensions of
the trusses given in the following descriptions are
nominal and the actual measurements for the design
and manufacture of the trusses must be taken from the
working drawings.The truss spans given are measured
horizontally between the outer faces of the wall plates
and overhangs are measured from the external wall
face.--------------------

ROOF TRUSSES, ETC

Timber Prefabricated Connector Plate Roof Trusses At
1200mm Maximum Centres Suitable For 0.58mm Thick
IBR Roof Covering With Purlins At 1200mm Centres
And A Brandered 6,4mm Thick Rhinoboard Ceiling
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1No

Design, supply and install Hip roof truss systems, as
designed, complete in accordance with the Standard
Building Regulations, with a pitch of 24 degrees,
including ring shank nails, temporary and permanent
bracing,purlins, etc., to suit building including 900mm
overhang on all sides (Main Building Dental Lab)
building size 8400 X 8900.mm measured on flat. Refer
to drawing No.100-03 for details

1

Sawn Pine

1No

Design, supply and install monopitch roof truss systems,
as designed, complete in accordance with the Standard
Building Regulations, with a pitch of 10 degrees,
including ring shank nails, temporary and permanent
bracing,purlins, etc., to suit building including 900mm
overhang on all sides (Main Building Dental Lab)
building size 302.77 m2 measured flat on plan. Refer to
drawing No.100-03 for details

2

EAVES AND VERGES

164m12 x 225mm Fascia or bargeboard.3

Fibre Cement Medium Density Plain Fascia Cut To
Lengths And Butt Jointed With PVC H-Profile Steel
Jointing Strips And Fixed With Countersunk Brass
Screws
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NOTE:

Where fittings are given with type references, these
references are to the drawings attached at the back of
these Bills of Quantities.

Prices are to include for all assembling, housing,
notching, screwing, pelleting, etc and for fixing the
fittings to walls and floors.

The following components relating to the fittings are
specifically included and must be allowed for in the unit
rates for the fittings:

Ironmongery
Metalwork
Paintwork
Glazing

----------------------------------------------

FITTINGS

(CPAP Work Group No. 126 Unless Otherwise
Stated)

95 000.00Item

Allow a provisional sum of R 95 000.00 ( Ninety Five
Thousand Rand ) for construction of new cupboard unit
complete.

1

Doors, etc

6No
44mm thick solid core single flush door size 762 x
2032mm high, suitable for medium duty.

2

Wrought meranti door hung to steel door frames

6No
44mm thick solid core single flush door size 813 x
2032mm high, suitable for heavy duty.

3

1No

44mm thick interior grade flush solid core single flush
door size 1000 x 2032mm high with 3mm thick
commercial ply on both sides with consolidated edges
fitted and complying with SAbs 545.

4
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SECTION NO: 2

BILL No. 7

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

CEILINGS, PARTITIONS AND ACCESS
FLOORING

CPAP Work Group No 129 Unless
Otherwise Stated

SUPPLEMENTARY PREAMBLES

The sizes of all sawn and wrot timbers are to hold to the
full sizes specified.
South African Pine shall be referred to as Pine.
All items in this section are to be fixed, unless otherwise
described, by spiking to wood.
Bolts for items described as bolted are measured
elsewhere.
Items described as plugged are plugged and screwed to
brickwork or concrete.

NAILED UP CEILING

307m2

Horizontal ceilings fixed to and including 38 x 50mm
sawn Pine brandering at 400mm centres with 'H' profile
cover strips fixed to timber purlin, in one direction only
and with additional brandering at perimeter and along
joints of ceiling plates,

1

6.4mm Rhino Gypsum Sheets With Taped And
Skimmed Joints
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2No

Extra over ceilings for trapdoor size 900 x 900mm in
clear including all sawn and wrot Pine framing,
coverstrips, etc covered with ceiling board and fitted
flush with ceiling.

1

428m75mm Coved cornice.2

Rhino Gypsum Plasterboard Cornice With Bottom Edge
Fixed To Walls With Steel Nails

307m2

Heavy duty light weight cellulose fibre insulation,
manufactured in accordance with SANS 1381-6 : 1994,
evenly blown to a depth of 100mm in roof space on top
of ceilings.

3

Ceiling Insulation

The following must be erected by a firm who specialise
in this type of work, which firm must be approved by the
Architect before the work is put in hand.

SUSPENDED CEILINGS

(CPAP Work Group No 129 Unless Otherwise
Stated)

44m2
Horizontal ceilings suspended not exceeding 1000mm
below trusses at not exceeding 1200mm.

4

15mm thick mineral fibre Acoustical or Other Equal
Approved Ceiling Tiles Size 600 x 1200mm On And
Including SQ/T37 Pre-Painted Galvanised Steel
Exposed T-System Grid Complete With Main And Cross
Tees, Hangers, Hold Down Clips, Etc

2No
Extra over ceilings for opening for 150mm diameter light
fitting.

5

28m
47 x 35mm SM25 recessed shadowline wall angle trim,
plugged.

6

Pre-Painted Galvanised Steel Cornice

Sundries
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SECTION NO: 2

BILL No. 8

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

FLOOR COVERINGS, WALL LININGS,
ETC(CPAP Work Group No. 130 Unless
Otherwise Stated)

SUPPLEMENTARY PREAMBLES

Floor coverings are laid on screeded surfaces and wall
linings on plastered surfaces unless otherwise
described.

VINYL SHEETING

490m2On floors.1

2mm Thick standard fully flexible heavy duty floor
sheeting X 2m wide, laid in approved adhensive and
joints hot seam welded with approved welding rod on
cement screed.

SKIRTING
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435m

Vinyl sheet flooring cover turn-up 100mm high sealed to
plastered wall with a non-flammable contact adhensive.

1

2mm Thick standard fully flexible heavy duty floor
sheeting X 2m wide, laid in approved adhensive and
joints hot seam welded with approved welding rod on
cement screed.

490m2

Strip and seal vinyl sheeting flooring, including integral
skirting turn-ups.

2

Polish, sealers, etc
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SECTION NO: 2

BILL NO: 9

PREAMBLES

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

IRONMONGERY(CPAP Work Group No. 132
Unless Otherwise Stated)

SUPPLEMENTARY PREAMBLES

Proprietary products in description

Proprietary products shal be deemed to include the
statement "or similar approved" in the description
specified. Substitute products of similar quality and
specification may only be used with prior approval by
the Project Manager. Such approval to be obtained in
writing prior to ordering, failing which the Project
Manager may condemn the materials and instruct the
contractor to remove these materials at his own cost.
--

HINGES, FLOOR SPRINGS, BOLTS PANIC BOLTS,
ETC

27No
100 x 75mm stainless steel brass butt hinge code 8352-
100SS/2.

1

Hinges, Pivots, Etc

LOCKSTS ETC.

27NoCylinder mortice sashlock with reversible latch lock2

'Euro Prifile' or Similar Approved locksets
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54No
800 x 300 x 2mm thick brushed stainless steel kick plate
(code: AL5089-250W).

1

Push plates, Kinging plates , etc

54No
800 x 300 x 2mm thick brushed stainless steel push
plate (code: EIC30001).

2

HANDLES

27No

Door lever handle on backplate keynote (pair) boxed, Zinc
0051/K78.

3

"DCLS Omond" or similar and approved

2No
Pull handle 45/300 size 300 X 20mm code (EIC 30001)4

2No
'Overhead door closer (code: DC200) and Silver cover
EN2-4 sil including all necessary mounting brackets, etc.

5

Door closers

4NoAluminium door indicator bolt6

Indicator Bolts Etc

27No
Aluminium engraved plate E17, size 152 x 152mm
(code: AL5066-06ASE17).

7

Letters,Name plates, etc

27NoCode: 87001SS floor mounted door stop.8

Sundries
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SECTION NO: 2

BILL NO; 10

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

METALWORK(CPAP Work Group No 136
Unless Otherwise Stated)

NATURAL ANODISED ALUMINIUM WINDOWS,
DOORS, ETC (BY AAAMSA MEMBERS ONLY AND
PROVIDE AAAMSA PERFORMANCE TEST
CERTIFICATE)

3No

Single door with frame to suite opening size 900 X
2100mm high overall, 6mm clear glass on both top and
bottom panel.

1

Door complete with NuKlip NK sections in NuKlip
stiffening frame outer frame and transome.
Doors of TECHNAL FP002 door frame, FP004 top
rail and FP004/FP005 stiles, FP006 bottom rail with

YP001 insert with 8670 middle rail, 8694 beading
and FP014 threshold. All sections double glazed with

6,38mm Envirosafe Reflective Neutral 52 Low ENS
double glazing (Ironmongery elsewhere)

2NoDitto but with 500mm high fanlight at top panel.2

1No

Single door and frame with size 900 X 2100mm high
overall, with sidelight on both sides size 600 X 1450mm
high overall.

3
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2No

Double door with frame to suite opening size 1500 X
2100mm high overall, with fanlight size 500mm high at
top.

1

1No

Sliding door with frame size 1800 X 2100mm high
overall.

2

Standard Aluminium Powder Coated Sliding door
(AUTOMATED) complete with side lights as indicated in
accordance with latest edition of BS1474 and according
to aluminium requirements of the Association of
Architectural Aluminium Manufacturer's of South Africa
(AAAMSA)

1NoFolding door size 360 X 2100mm high overall.3

"Hillaldam" or Equal and approved, Coburn Systems
Foldaside 235 sliding and folding door hardware
comprising 235 top track and pivots, 235TP hangers,
19LA aluminium bottom channel blocked for guide pivot,
235/19 guide pivot, for 3 (3 left opening ) interior top
hung sliding and folding aluminium commercial doors
not exceeding 2700mm high and 44mm thick, each leaf
not exceeding 50kg and not exceeding 900mm wide,
with 3 doors each leaf size 600mm wide x 2100mm
high, fixed inside jambs of opening with swing door. All
installations to be in accordance with latest edition of
BS1474 and according to aluminium requirements of the
Association of Architectural Aluminium Manufacturer's of
South Africa (AAAMSA)

29No

Window to suit opening 1200 X 1200mm high overall
powder coated aluminium, tophung single open panel
window to manufacturer's specification

4

Windows complete with NUKLIP TE NKCAFE outer
frames, NUKLIP TE NKCASA top hung opening
casements. Fixed in brick openings, windows glazed
with 6,38mm thick double glazed clear safety glass (
unless otherwise)
stated). Fitted with NUKLIP TE NKTEBS65 with wedge

(HK501) and butterfly gasket (HK512) and HULAMIN
300mm friction stay SS (code:
HJ011S) and wedgeless handle. All opening sections

provided with standard alluminium burglar bars
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4No

Window to suit opening 1000 X 1200mm high overall
powder coated aluminium, tophung single open panel
window to manufacturer's specification

1

12No
Ditto but for size 600 X 600mm high overall, with
frosted glass.

2

GALVANISED STEEL DOORS FRAMES, ETC.

10No
Frame for door 813 x 2032mm high3

1,6mm Double rebated frames suitable for 110mm brick
walls

3No
Frame for door 762 x 2100mm high4

3No
Frame for door 762 x 2100mm high5

1,6mm Double rebated frames suitable for 220mm brick
walls

1No
Frame for door 1000 x 2032mm high6
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SECTION NO: 2

BILL NO. 11

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

PLASTERING(CPAP Work Group No. 142
Unless Otherwise Stated)

SUPPLEMENTARY PREAMBLES

Proprietary products in description

Proprietary products shall be deemed to include the
statement "or similar approved" in the description
specified. Substitute products of similar quality and
specification may only be used with prior approval by
the Project Manager. Such approval to be obtained in
writing prior to ordering, failing which the Project
Manager may condemn the materials and instruct the
contractor to remove these materials at his own cost.

SCREED

351m225mm Thick on floors and landings.1

Cement Screed On Concrete

EXTERNAL PLASTER, ETC

404m2Walls.2

Cement Plaster 1:3 With An Approved Waterproof
Additive On Brickwork

16m2Narrow widths.3
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INTERNAL PLASTER

732m2Walls.1

Cement Plaster 1:3 On Brickwork On

8m2Narrow widths.2

22m
3 x 25mm Flat section brass dividing strip or waterbar
set on edge in screed between different floor finishes.

3

DIVIDING STRIPS, ETC
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SECTION NO: 2

BILL NO: 12

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

TILING(CPAP Work Group No. 144
Unless Otherwise Stated)

SUPPLEMENTARY PREAMBLES

All tiling is to be fixed with approved adhesive unless
otherwise described to screeded or plastered surfaces
which are elsewhere measured. All jointing is to be done
with an approved grout unless otherwise described.

FLOOR TILING

41m2
On floors and landings with continuous joints in both
directions.

1

Porcelain Floor Tiles Size 600 x 200 x 8mm Thick laid
with approved patten, Fixed With Adhesive And Jointed
And Pointed With Flush Joints In White Epoxy Grout On
Screed (Elsewhere Measured)

8mCircular cutting.2

71m150mm High skirting formed of cut floor tiles.3

WALL TILING
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90m2On walls.1

White Glazed Ceramic Wall Tiles Size 330 x 330 x 5mm
Fixed With Adhesive And Jointed And Pointed With
Flush Joints In White Epoxy Grout On Plaster
(Elsewhere Measured)

6m2
On isolated panels, splashbacks, etc to walls not
exceeding 1m2.

2

4m2On narrow widths.3

8NoCut and fit around pipe not exceeding 50mm diameter.4

4No
Cut and fit around pipe exceeding 50mm and not
exceeding 110mm diameter.

5

14m

Rake out 5 x 8mm deep floor tile joint, prime and caulk
with an approved coloured polysulphide applied with a
pressure caulking gun.

6

Sundries

12mPVC tile edge trim to wall tiles.7
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SECTION NO: 2

BILL NO. 13

PREAMBLES.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

PAINTWORK(CPAP Work Group No. 152
Unless Otherwise Stated)

SUPPLEMENTARY PREAMBLES

The tenderer is referred to the relevant clause in the
separate document model preambles for Trade (1992
Edition) the department of Public Works document No.
PW 371 specification of Material and Methods to be
used and to the supplementary preambles which are
incorporated in this bill

Proprietary products in description

Proprietary products shalll be deemed to include the
statement "or similar approved" in the description
specified. Substitute products of similar quality and
specification may only be used with prior approval by
the Project Manager. Such approval to be obtained in
writing prior to ordering, failing which the Project
Manager may condemn the materials and instruct the
contractor to remove these materials at his own cost.

PAINT ON EXTERNAL WALLS
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404m2
On Walls1

Remove all loose material and flaking by means of wire
brush and wash with sugar soap, fill the cracks and
sand smooth, apply one coat primer, one coat universal
undercoat, and two coats of Plascon Velvago of
selected color or similar approved

16m2
On narrow widths2

PAINT ON INTERNAL WALLS

732m2On Walls3

Remove all loose material and flaking by means of wire
brush and wash with sugar soap, fill the cracks and
sand smooth, apply one coat primer, one coat universal
undercoat, and two coats of Plascon Velvago of
selected color or similar approved

8m2
On narrow widths4

PAINT ON CEILING

307m2
On ceiling5

Prepare surfaces and remove all loose material, apply
one coat universal undercoat and two coats of Polvin
super acrylic or similar approved.

PAINT ON SKIRTING, CORNICE ETC,

428mOn cornice6

Prepare surfaces and remove all loose material, apply
one coat universal undercoat and two coats of Polvin
super acrylic or similar approved.
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Builderswork

SECTION SUMMARY - Builderswork
Bill
No

Page
No

Amount

2

42Foundations (Provisional)1

46Concrete, Formwork & Reinforcement2

49Masonry3

50Waterproofing4

53Roof Coverings, Etc5

57Carpentry & Joinery6

60Ceiling & Partitions7

63Floor Coverings, Etc8

66Ironmongery9

70Metalwork10

73Plastering11

76Tiling12

79Paintwork13
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AmountItem
No

Quantity Rate

DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

SECTION NO: 3

BILL NO:1

NOTE:

The following monies are to be used at the discretion of
the principal agent.

PROVISIONAL SUMS

PROVISIONAL SUMS

1 800 000.00Item

Allow the sum of R1 800 000.00 (One Million Eight
Hundred Thousand Rand) for Electrical Installation..

1

The following monetary allowances are to be omitted
from the contract or used as directed by the Principal
Agent.

ItemAllow for profit and attendance2

2 161 000.00Item

Allow the sum of R2 161 000.00 (Two Million One
Hundred and Sixty One Thousand Rand) for Mechanical
Installation.

3

ItemAllow for profit and attendance4

215 000.00Item

Allow the sum of R215 000.00 (Two Hundred and
Fifteen Thousand Rand) for Health and Safety
Compliance.

5

450 000.00Item

Allow the sum of R450 000.00 (Four Hundred and Fifty
Thousand Rand) for Plumbing and Drainage.

6

-81-

Provisional Sums
Bill No.  1

Carried To Trade Summary R



DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

400 000.00Item

Allow the sum of R400 000.00 (Four Hundred Thousand
Rand) for External Works.

1

Not PricedItem

Allow the sum of R850 000.00 (Eight Hundred and Fifty
Thousand Rand) for Building Cost Escalation to be
adjusted in terms of the JBCC Contract Price
Adjustment Provision.

2

1 000 000.00Item

Allow the sum of R1 000 000.00 (One Million Rand) for
Contingency, to be used or deducted in full at the
principal agents discretion.

3
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Provisional Sums

Bill No.  1

AmountPage
No

Provisional Sums

Trade Summary

DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

82

81Total Brought Forward From Page No.
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DENTAL LABORATORY AT THE NMAH ( 36 MONTHS)

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

Page
No

FINAL SUMMARY
Section

No
Amount

38Preliminaries1

80Builderswork2

83Provisional Sums3

RTOTAL OF BUILDING WORKS

RVAT at the rate of 15%
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APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A

Page
No

FINAL SUMMARY

Section
No

Amount

38Preliminaries1

80Builderswork2

83Provisional Sums3

RTOTAL OF BUILDING WORKS

RVAT at the rate of 15%

-84-

CARRIED TO TENDER FORM R
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T2.2: RETURNABLE SCHEDULES 
REQUIRED FOR TENDER EVALUATION 

PURPOSES 
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T2.2a:  RESOLUTION FOR SIGNATORY 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No.  SCMU3-22/23-0677 - NMA 

 
MUST BE ON COMPANY LETTERHEAD 
 
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy 
of the relevant resolution of the board of directors to this form.  This must be on a company letterhead. 
  
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on _________   
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.       
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:         
 
IN HIS/HER CAPACITY AS:           
 
DATE:              
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 
 
1.       SIGNATURE:       
 
2.       SIGNATURE:       
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T2.2b:  RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 
CONSORTIA OR JOINT VENTURES 

 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No.  SCMU3-22/23-0677 - NMA 

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
(Legally correct full name and registration number, if applicable, of the Enterprise) 
 
Held at ______________________________________________ (place) 
 
On _________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submit a Bid /Tender, in consortium/Joint Venture with the following Enterprises:  
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming 
the Consortium/Joint Venture) 
 
to the Eastern Cape Department of Health in respect of the following project: 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
(Project description as per Bid /Tender Document) 
 
Bid Number:  ______________________________________________( Bid Number as per  
Document) 
 
2. *Mr/Mrs/Ms:  _____________________________________________________________________ 
 
in *his/her Capacity as:   __________________________________________(Position in the 
Enterprise) 
 
and who will sign as follows: ___________________________________________ 
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under 
item 1 above, and any and all other documents and/or correspondence in connection with and relating 
to the consortium/joint venture, in respect of the project described under item 1 above. 
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3. The Enterprise accepts joint and several liability with the parties listed under item 1 for the due 
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the 
Contract to be entered into with the Department in respect of the project described under item 1 above. 
4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint 
venture agreement and the Contract with the Department in respect of the project under item 1 above: 
 
Physical address:  _______________________________ 
 
      _______________________________ 
 
      _______________________________      Postal Code _____________ 
 
Postal Address:  _______________________________ 
 
      _______________________________ 
 
      _______________________________      Postal Code _____________ 
 
Telephone number:  _____     ____________________  
 
Fax number:   _____     ____________________   
 

 NAME CAPACITY SIGNATURE 

1    

2    

3    

4    

5    

6    

7    

8    

9    

 
 
 

 
 
 
 
 
 
 
 
 

ENTERPRISE STAMP 
 

 
 
 
 
 
 
 
 
 

Note: 

 

1. *  Delete which is not applicable 

 

2. NB. This resolution must be signed by all the 

Directors / Members / Partners of the 

Bidding Enterprise 

 

3. Should the number of  Directors / 

Members/Partners exceed the space available 

above, additional names and signatures must 

be supplied on a separate page 
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T2.2n: RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 

We confirm that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into account 
in this tender offer: 

 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 

 

 
 
*This document must form part of the returnable schedules as it is referenced in the offer portion of the 
Form of Offer and Acceptance. 
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T2.2p: SCHEDULE OF PLANT AND EQUIPMENT 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
 

 
 
Signed ………………………………………………….. Date …………………………………………. 
 
Name …………………………………………………… Position ……………………………………. 
 
Tenderer ………………………………………………………………………………………………… 
 

The following are lists of major items of relevant equipment that I/we presently own or lease and 
will have available for this contract or will acquire or hire for this contract if my/our tender is 
accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 

acceptable. 

Quantity Description, size, capacity, etc. 

 
 
 
 

 

Attach additional pages if more space is required. 
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T2.2r: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB/CRS registration number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . .  
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Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following:  
 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

   an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

  a member of an accounting authority of any 
national     or provincial public entity 

  an employee of Parliament or a provincial 
legislature 

 

 

If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, 
manager, principal 
shareholder or 
stakeholder  

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

Current 
Within 
last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 
close corporation is currently or has been within the last 12 months been in the service of any of the 
following: 
 
 

 a member of any municipal 
council 

 a member of any provincial 
legislature 

  an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 
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 a member of the National 
Assembly or the National Council 
of Province 

 a member of the board of directors 
of any municipal entity 

 an official of any municipality or 
municipal entity 

  

  a member of an accounting authority of any 
national     or provincial public entity 

  an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

    

    

*insert separate page if necessary 
 

 
 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  

Services that my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise appears 
on the Register of Tender Defaulters established in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears,  has within the last five years been convicted of fraud 
or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for 
compiling the scope of work that could cause or be interpreted as a conflict of interest; 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the 
best of my belief both true and correct. 
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Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Enterprise 
name 

 

 
* The schedule should be used where tenders are subject to the Local Government: Municipal Finance 
Management Act 

 
 

T2.2u: CIDB GRADING CERTIFICATE – PROOF OF REGISTRATION 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
 

Tenderers must attach a CIDB registration certificate as per F.2.1.1 of the Tender Data (T1.2) 
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SBD 1: INVITATION TO BID – PART A 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EC DEPARTMENT OF HEALTH  

BID NUMBER: 
SCMU3-22/23-0677 - 
NMA 

CLOSING DATE:                     8 February  
2023  CLOSING TIME: 11:00 

DESCRIPTION 

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE NMAH 
(36 MONTHS 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
Tender Box 
Nelson Mandela Academic Hospital 
Level 2 Administration Block 
Sisson street 
Fortgale, Mthatha 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

 TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 Yes   
 

 No 

B-BBEE 
STATUS 
LEVEL 
SWORN 
AFFIDAVIT   

 Yes  
   

 No 

IF YES, WHO WAS THE 
CERTIFICATE ISSUED BY?   

AN ACCOUNTING 
OFFICER AS 
CONTEMPLATED IN THE 
CLOSE CORPORATION 
ACT (CCA) AND NAME THE 
APPLICABLE IN THE TICK 
BOX 

 AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM 
(SANAS) 

 
A REGISTERED AUDITOR 

 NAME: 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER 
TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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I. ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA FOR 
THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
 
[IF YES ENCLOSE PROOF] 
 

II. ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

Yes No 
 
[IF YES ANSWER PART 
B:3 BELOW ] 

III. SIGNATURE OF BIDDER ……………………………… IV. DATE  

V. CAPACITY UNDER WHICH THIS 
BID IS SIGNED (Attach proof of authority to 
sign this bid; e.g. resolution of directors, 
etc.)  

VI. TOTAL NUMBER OF ITEMS 
OFFERED  

VII. TOTAL BID 
PRICE (ALL 
INCLUSIVE)  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 
TECHNICAL INFORMATION MAY BE DIRECTED 
TO: 

DEPARTMENT ECDOH 
CONTACT 
PERSON 047 505 2827 

CONTACT PERSON Mrs N Mfenguza 
TELEPHONE 
NUMBER 047 505 2827 

TELEPHONE NUMBER 047 502 4518/4488 
FACSIMILE 
NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS 
acquisitions-
nmah@echealth.gov.za 

E-MAIL ADDRESS indiphile.quluba@echealth.gov.za  

 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

 
1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: ( 

BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING 
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO 
BIDDING INSTITUTION. 

 
1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ 

DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID 
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.              

 
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. 
 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 
ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, 

mailto:thabisa.madikane@echealth.gov.za
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TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE 
PROOF OF   TCS / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 
MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                   YES   NO 

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?                     YES    NO 

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                    YES   NO 

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA?                                     YES   NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX 
COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE 

BID INVALID.  
  

 SIGNATURE OF BIDDER:         

……………………………………………  

  
CAPACITY UNDER WHICH THIS BID IS SIGNED:    ……………………………………………  
(Proof of authority must be submitted e.g. company resolution)  

  

DATE:             …………………………………………..   

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

http://www.sars.gov.za/
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     SBD 4 

 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 
it is required for the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 
any person having a controlling interest in the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 

                                                
1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be 
true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors 
or formulas used to calculate prices, market allocation, the intention or decision to submit or not 
to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars 
of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 
and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  

                                                
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 



Page | 66  
 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2017 

 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
This preference form must form part of all bids invited.  It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, 
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 
and therefore the 80/20 preference point system shall be applicable; or  

b) The 80/20 preference point system will be applicable to this tender  

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed. 
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1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

 

 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a 
code of good practice on black economic empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 
an organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 
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 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

 

 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 
AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

 

7. SUB-CONTRACTING 
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7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

 
(Tick applicable box) 

YES  NO  

 
 

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 

 

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
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……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

………………………………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to the 
satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 
that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted by the National Treasury from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram partem 
(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution 

 

 
 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  

 
 
 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 
 
DATE:  ………………………………….. 

 

ADDRESS……………………………..…..…………………………… 

…….…………………………………………………………………..… 

…………………………………………………………………………… 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and serves 
as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in 
respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  the South African 
Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 
(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex 
C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local 

production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such 
tenders with the specific bidding condition that only locally produced or manufactured goods, with a stipulated 
minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the second 
stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as 
indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: Summary 
Schedule) are not submitted as part of the bid documentation;  
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 
      
No. Description of services, works or 

goods 
Unit 

(e.g. m2, 
m3, ton, 
etc.) 

Quantity Stipulated 
minimum 
threshold 

1 High Tensile Steel Bar Reinforcement: 
Bars comprising of various diameters 

t 42 100% 

2 High tensile steel mesh Ref. 311 to 
concrete surface 

m2 351 100% 

3 Galvanised brick reinforcement 155mm 
wide. 

m 2415 100% 

4 8mm Diameter steel dowel 100mm long 
to timber door frame including mortice in 
timber and concrete. 

No 14 100% 

5 Roof covering with pitch not exceeding 
25 degrees 

m2 138 100% 

6 Roof covering with pitch not exceeding 
10 degrees 

m2 284 100% 

7 Ridge capping. m 32 100% 

8 Hip capping. m 62 100% 

9 Side wall flashing m 31 100% 

10 Counter flashing. m 26 100% 

11 150 x 150 x 13mm seamless aluminium 
'O'gee gutter 

m 164 100% 

12 Stopped end. no 16 100% 

13 External angle. no 12 100% 

14 Outlet with nozzle for 50 x 75mm 
rainwater pipe 

no 8 100% 

15 100 x 75 x 0,6mm Thick rectangular 
section fluted 
rainwater pipe fixed with cleats using 
nail-in anchor 
fixings to walls 

no 48 100% 

16 Shoe. no 8 100% 

17 Swanneck bend. no 2 100% 

18 47 x 35mm SM25 recessed shadowline 
wall angle trim, 

m 28 100% 

19 Single door with frame to suite opening 
size 900 X 2100mm high overall, 6mm 
clear glass on both top and bottom 
panel. 

no 2 100% 

20 Ditto but with 500mm high fanlight at top 
panel. 

no 2 100% 

21 Single door and frame with size 900 X 
2100mm high overall, with sidelight on 
both sides size 600 X 1450mm high 
overall. 

no 1 100% 

22 Double door with frame to suite opening 
size 1500 X 2100mm high overall, with 
fanlight size 500mm high at top. 

no 5 100% 
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23 Sliding door with frame size 1800 X 
2100mm high overall 

no 1 100% 

24 Folding door size 360 X 2100mm high 
overall. 

no 1 100% 

25 Window to suit opening 1200 X 1200mm 
high overall powder coated aluminium, 
tophung single open panel window to 
manufacturer's specification 

no 29 100% 

26 Window to suit opening 1000 X 1200mm 
high overall powder coated aluminium, 
tophung single open panel window to 
manufacturer's specification 

no 4 100% 

27 Ditto but for size 600 X 600mm high 
overall, with 
frosted glass. 

no 12 100% 

28 1,6mm Double rebated frames suitable 
for 110mm brickwalls: Frame for door 
813 x 2032mm high 

no 14 100% 

29 1,6mm Double rebated frames suitable 
for 220mm brick walls: Frame for door 
762 x 2100mm high 

no 6 100% 

30 Frame for door 1000 x 2032mm high no 1 100% 

     

     

 
3. Does any portion of the goods or services offered have any imported content?     
 (Tick applicable box) 

 

YES  NO  

 
3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific currency 
at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 
SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

3. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 

consultation with the AO/AA provide directives in this regard. 

 

http://www.reservebank.co.za/
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LOCAL CONTENT AND PRODUCTION 
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SATS 1286.2011

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content % 100%

Calculation of local content Tender  summary

Tender 

item no's

Tender 

price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content 

% (per 

item)

Unit of 

measur

ement

Tender 

Qty

Total 

tender 

value

Total 

exempted 

imported 

content

Total 

Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

1 t 42

2 m2 351

3 m 2415

4 m 2283

5 No 14

 (C20)  Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Annex C

List of items

(C9)

High Tensile Steel Bar Reinforcement: Bars 

comprising of various diameters

Concrete Work

        SCMU3-22/23-0226 - NMA

8mm Diameter steel dowel 100mm long to timber 

door frame including mortice in timber and 

concrete.

Galvanised brick reinforcement 155mm wide.

Galvanised brick reinforcement 80mm wide.

Note: VAT to be 

excluded from all 

calculations

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE 

NMAH (36 MONTHS) 

Steel Products and Components

Department of Health

High tensile steel mesh Ref. 311 to concrete surface

beds, slabs, etc.
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SATS 1286.2011

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content % 100%

Calculation of local content Tender  summary

Tender 

item no's

Tender 

price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content 

% (per 

item)

Unit of 

measur

ement

Tender 

Qty

Total 

tender 

value

Total 

exempted 

imported 

content

Total 

Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

5 m2 138

6 m2 284

7 m 32

8 m 62

9 m 31

10 m 26

 (C20)  Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Annex C

List of items

(C9)

Roof covering with pitch not exceeding 25 degrees

                        SCMU3-22/23-0226 - NMA

Counter flashing.

Side wall flashing

Hip capping.

Ridge capping.

Note: VAT to be 

excluded from all 

calculations

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE 

NMAH (36 MONTHS) 

Steel Products and Components

Department of Health

Roof covering with pitch not exceeding 10 degrees
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SATS 1286.2011

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content % 100%

Calculation of local content Tender  summary

Tender 

item no's

Tender 

price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content 

% (per 

item)

Unit of 

measur

ement

Tender 

Qty

Total 

tender 

value

Total 

exempted 

imported 

content

Total 

Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

11 m 164

12 no 16

13 no 12

14 no 8

15 m 48

16 no 8

17 no 2

 (C20)  Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Note: VAT to be 

excluded from all 

calculations

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE 

NMAH (36 MONTHS) 

Steel Products and Components

Department of Health

Stopped end.

Annex C

List of items

(C9)
150 x 150 x 13mm seamless aluminium 'O'gee 

gutter

                        SCMU3-22/23-0226 - NMA

Swanneck bend.

100 x 75 x 0,6mm Thick rectangular section fluted

rainwater pipe fixed with cleats using nail-in 
Shoe.

Outlet with nozzle for 50 x 75mm rainwater pipe

External angle.
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SATS 1286.2011

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content % 100%

Calculation of local content Tender  summary

Tender 

item no's

Tender 

price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content 

% (per 

item)

Unit of 

measur

ement

Tender 

Qty

Total 

tender 

value

Total 

exempted 

imported 

content

Total 

Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

18 m 28

19 no 2

20 no 2

21 no 1

22 no 5

23 no 1

24 no 1

 (C20)  Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Note: VAT to be 

excluded from all 

calculations

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE 

NMAH (36 MONTHS) 
Steel Products and Components

Department of Health

Single door with frame to suite opening size 900 X 

2100mm high overall, 6mm clear glass on both top 

and bottom panel.

Annex C

List of items

(C9)
47 x 35mm SM25 recessed shadowline wall angle 

trim,

                        SCMU3-22/23-0226 - NMA

Folding door size 360 X 2100mm high overall.

Double door with frame to suite opening size 1500 

X 2100mm high overall, with fanlight size 500mm 

high at top.

Sliding door with frame size 1800 X 2100mm high 

overall

Single door and frame with size 900 X 2100mm 

high overall, with sidelight on both sides size 600 X 

1450mm high overall.

Ditto but with 500mm high fanlight at top panel.
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SATS 1286.2011

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content % 100%

Calculation of local content Tender  summary

Tender 

item no's

Tender 

price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content 

% (per 

item)

Unit of 

measur

ement

Tender 

Qty

Total 

tender 

value

Total 

exempted 

imported 

content

Total 

Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

25 no 29

26 no 4

27 no 12

 (C20)  Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Note: VAT to be 

excluded from all 

calculations
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL LABORATORY AT THE 

NMAH (36 MONTHS) 
Steel Products and Components

Department of Health

Window to suit opening 1000 X 1200mm high 

overall powder coated aluminium, tophung single 

open panel window to manufacturer's specification

Annex C

List of items

(C9)

Window to suit opening 1200 X 1200mm high 

overall powder coated aluminium, tophung single 

open panel window to manufacturer's specification

                        SCMU3-22/23-0226 - NMA

Ditto but for size 600 X 600mm high overall, with

frosted glass.
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SATS 1286.2011

(E1) Tender No.   SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

41

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations

This total must correspond with Annex C  - 

C24

Description of items purchased

1,6mm Double rebated frames suitable for 110mm 

brickwalls: Frame for door 813 x 2032mm high

1,6mm Double rebated frames suitable for 220mm 

brick walls: Frame for door 762 x 2100mm high

Frame for door 1000 x 2032mm high

Steel products and components
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SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU GBP

Calculation of imported content Summary

Tender item no's Local supplier Overseas Supplier

Foreign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted 

imported value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item no's Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Total imported 

value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported

Total imported 

value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas beneficiary
Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above

Date: 

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A DENTAL 

LABORATORY AT THE NMAH (36 MONTHS) 

  SCMU3-22/23-0226 - NMA

Description of imported content

(D33)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

Steel products and components

Department of Health

`

C. Imported by a 3rd party and supplied to the Tenderer

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)
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SATS 1286.2011

(E1) Tender No.     SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations

Steel products and components

Galvanised brick reinforcement 155mm wide.

8mm Diameter steel dowel 100mm long to timber 

door frame including mortice in timber and 

This total must correspond with Annex C  - 

C24

Description of items purchased

High Tensile Steel Bar Reinforcement: Bars 

comprising of various diameters

High tensile steel mesh Ref. 311 to concrete surface

Galvanised brick reinforcement 80mm wide.



Page | 87  
 

 
 

SATS 1286.2011

(E1) Tender No.      SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations

Counter flashing.

Steel products and components

Hip capping.

Side wall flashing

This total must correspond with Annex C  - 

C24

Description of items purchased

Roof covering with pitch not exceeding 25 degrees

Roof covering with pitch not exceeding 10 degrees

Ridge capping.
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SATS 1286.2011

(E1) Tender No.        SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - 

C24

Description of items purchased

150 x 150 x 13mm seamless aluminium 'O'gee gutter

Stopped end.

External angle.

Steel products and components

Outlet with nozzle for 50 x 75mm rainwater pipe

100 x 75 x 0,6mm Thick rectangular section fluted

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Swanneck bend.

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations

Shoe.
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SATS 1286.2011

(E1) Tender No.     SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - 

C24

Description of items purchased

47 x 35mm SM25 recessed shadowline wall angle 

trim,

plugged.

Single door with frame to suite opening size 900 X 

2100mm high overall, 6mm clear glass on both top 

and bottom panel.

Ditto but with 500mm high fanlight at top panel.

Steel products and components

Single door and frame with size 900 X 2100mm high 

Double door with frame to suite opening size 1500 X 

Sliding door with frame size 1800 X 2100mm high overall

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Folding door size 360 X 2100mm high overall.

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations
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SATS 1286.2011

(E1) Tender No.  SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - 

C24

Description of items purchased

Window to suit opening 1200 X 1200mm high 

overall powder coated aluminium, tophung single 

open panel window to manufacturer's specification

Window to suit opening 1000 X 1200mm high 

overall powder coated aluminium, tophung single 

open panel window to manufacturer's specification

Ditto but for size 600 X 600mm high overall, with

frosted glass.

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations

Steel products and components
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SATS 1286.2011

(E1) Tender No.   SCMU3-22/23-0226 - NMA

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority: Department of Health

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

APPOINTMENT OF A SERVICE PROVIDER TO 

CONSTRUCT AND BUILD A DENTAL LABORATORY 

AT THE NMAH (36 MONTHS) 

Note: VAT to be excluded from all 

calculations

This total must correspond with Annex C  - 

C24

Description of items purchased

1,6mm Double rebated frames suitable for 110mm 

brickwalls: Frame for door 813 x 2032mm high

1,6mm Double rebated frames suitable for 220mm 

brick walls: Frame for door 762 x 2100mm high

Frame for door 1000 x 2032mm high

Steel products and components
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T2.2: OTHER DOCUMENTS REQUIRED FOR 

TENDER EVALUATION PURPOSES 
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T2.2g: BBBEE Certificate or Sworn Affidavit 

 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
Tenderers must attach BBBEE Certificate or Sworn Affidavit as per clause F.2.23.1 of the Tender Data 
(T1.2) 

T2.2y: Proof of Registration with Centralized Supplier Database 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
Annexure A: Construction Programme 

 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
Tenderers are required to submit a construction programme as per the requirements of clause F.3.11.1 
of the Tender Data (T1.2). The construction programme must be attached to this Annexure A.  
 

Annexure B: Company Experience 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
Tenderers are required to submit proof of company experience as described in clause F.3.11.1 of the 
Tender Data (T.1.2). The portfolio of evidence must be distinguished between that submitted for projects 
awarded currently under construction and for those projects that are completed. Bidders shall note the 
requirements for projects awarded currently under construction and those that are completed as 
described in the functionality evaluation table in clause F.3.11.1.  
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VOLUME 3: CONTRACT 
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PART C1: AGREEMENT AND CONTRACT 
DATA 
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C1.3: FIXED CONSTRUCTION GUARANTEE 
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C 1.3: FIXED CONSTRUCTION GUARANTEE-JBCC 2000 
 PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005) 

             

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS) 

Tender No: SCMU3-22/23-0677 - NMA 

 
1. With reference to the contract between _________________________________ 

 
_________________________________________________________ (hereinafter referred to as the 
“contractor”) and the Eastern Cape Department of Health (hereinafter referred to as the employer”).  

Tender No. SCMU3...................: APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD 

A DENTAL LABORATORY AT THE NMAH (36 MONTHS) 
 
 in the amount of R__________________________________________________________,  
 
_______________________________________________________(in words),(hereinafter 
referred to as the contract sum.) 

 
 I/We, _______________________________________________________________ 
  
 in my/our capacity as ___________________________________________ and hereby  
 

representing ________________________________ (hereinafter referred to as the guarantor”) 
advise that the guarantor hold at the employer’s disposal the sum of  
 
R____________________, (_________________________________________________) 
being 5% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non 

causa debiti; excussionis et divisionis; and all other exceptions which could be pleaded against 
the enforcement of this guarantee, with the meaning and effect whereof i/we declare 
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed, 
during the period when the claim is received by the guarantor, on receipt of a written demand 
from the employer to do so, and which demand the employer may make if the employer  has a 
right of recovery against the contractor in terms of 33.0 of the contract. 

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any 

of the procedures provided for in the contract, the said demand can be made by the employer, 
at any stage prior to the expiry of this guarantee. 

 
4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer 

on condition that upon the issue of the last final payment certificate, the employer shall account 
to the guarantor showing how this amount has been expended and refund any balance due to 
the guarantor. 

 
5. The employer shall have the absolute right to arrange his affairs with the contractor in any 

manner which the employer deems fit and the guarantor shall not have the right to claim his 
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release on account of any conduct alleged to be prejudicial to the guarantor.  Without derogating 
from the aforegoing, any compromise, extension of the construction period, indulgence, release 
or variation of the contractor’s obligation shall not affect the validity of this guarantee. 

 
6. This undertaking is neither negotiable nor transferable, and  
 

a) must be surrendered to the guarantor at the time when the employer accounts to the 
guarantor in terms of clause 4 above, or 

b) shall lapse on the date of the last certificate of practical completion; and 
c) shall not be interpreted as extending the guarantor’s liability to anything more than payment 

of the amount guaranteed. 
 
SIGNED AT     ON THIS   DAY OF ______________ 201_ 
 
 
AS WITNESS 
 
1.         
 
2.         
   
         
By and on behalf of 
 
         
   
            
         
(insert the name and physical address of the guarantor) 
       
NAME:         
 
CAPACITY:         
(duly authorized thereto by resolution attached marked Annexure A) 
 
DATE:         
 

A. No alterations and/or additions of the wording of this form will be accepted. 
 
B. The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 
 

C. This GUARANTEE must be returned to:  
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PART C2: PRICING DATA 
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C2.1: PRICING INSTRUCTIONS 
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C2.1: PRICING INSTRUCTIONS – JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (March 2005 Edition) 

 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 

C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of 

Measuring Building Work as amended) published and issued by the Association of South African 
Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

 
a)     civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of  SABS 1200 Standardised Specifications for Civil Engineering Works. 
b)     mechanical work has been drawn up in accordance with the provisions of the latest edition 

of  SABS 1200 Standardised Specifications for Mechanical Engineering Works. 
c)     electrical work has been drawn up in accordance with the provisions of the latest edition of  

SABS 1200 Standardised Specifications for Electrical Engineering Works. 
 
2 The agreement is based on the JBCC Series 2000 Minor Works Agreement, prepared by the 

Joint Building Contracts Committee, Edition 4.1, May 2005. The additions, deletions and 
alterations to the JBCC Principal Building Agreement as well as the contract specific variables are 
as stated in the Contract Data. Only the headings and clause numbers for which allowance must 
be made in the Bills of Quantities are recited. 

 
3  Preliminary and general requirements are based on the preliminaries for the use of JBCC Series 

2000 – Third Addition – January. Only the headings and clause numbers for which allowance 
must be made in the Bills of Quantities are recited. 

 
4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for 
information on standards). 

 
5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are 

kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until 
the completion of the works. 

 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard 
may be substituted.  

 
7  The bills of quantities forms part of and must be read and priced in conjunction with all the other 

documents forming part of the contract document, The Standard Conditions of Tender, Conditions 
of Contract, Specifications, Drawings, “Department of Public Works: Specifications of Materials 
and Methods to be used – PW371” and all other relevant documentation.  

 

http://www.stanza.org.za/
http://www.iso.org/
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8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 
applicable”) 

 
9 The Contract Data and the standard form of contract referenced therein must be studied for the 

full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills 
of Quantities  

 
10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 
 
11 The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as the 
preliminaries bears to the total of prices excluding any contingency sum, the amount for the 
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

 
12 Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 10 but taking into account the revised period for completing the works.  
 
13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 
shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related   

(V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the 

initial construction period excluding revisions to the construction period for which no 
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related 
(T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 

12 apply or where no selection is made, the adjustments shall be based on the following 
breakdown: 

 
a)      10 percent is Fixed; 
b)      15 percent is Value Related 
c)       75 percent is Time Related. 

 
15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment provided for in the contract. Adjustments in 
respect of any staged or sectional completion shall be prorated to the value of each section. 

 
  
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills 

of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total 
Value thereof in the Final Summary. 
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PART C3: SCOPE OF WORKS 
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C3.1: SCOPE OF WORKS 
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C3.1: SCOPE OF WORKS 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND 
BUILD A DENTAL LABORATORY AT THE NMAH (36 MONTHS)  

Tender No: SCMU3-22/23-0677 - NMA 

 
DESCRIPTION OF THE WORKS 
 
EMPLOYER’S OBJECTIVES  
Construction of New Dental Laboratory for Nelson Mandela Academic Hospital 
 
OVERVIEW OF THE WORKS  
 
Construction of New Dental Laboratory for Nelson Mandela Academic Hospital 
  
EXTENT OF THE WORKS  
Construction of New Dental Laboratory for Nelson Mandela Academic Hospital 
 
LOCATION OF THE WORKS  
Nelson Mandela Academic Hospital, Mthatha 
 
TEMPORARY WORKS  
All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its 
regulations 
 
DRAWINGS  
 
Drawings attached 
 
PROCUREMENT 
 
Preferential procurement procedures Requirements; resource standard pertaining to targeted 
procurement 
 
Subcontracting Scope of mandatory subcontract works; preferred subcontractors/suppliers; 
subcontracting procedures; attendance on subcontractors 
 
CONSTRUCTION 
 
Works specifications Applicable SANS 2001 standards; applicable national and international standards; 
particular/generic specifications; certification by recognized bodies; and Agrément certificates 
 
Plant and materials Plant and materials supplied by the employer; materials, samples and shop drawings 
 
Construction Equipment Requirements for equipment; equipment provided by the employer 
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Existing services Known services; treatment of existing services; use of detection equipment for the 
location of underground services; damage to services; reinstatement of services and structures damaged 
during construction 
 
Site establishment Services and facilities provided by the employer; facilities provided by the contractor; 
storage and laboratory facilities; other facilities and services; vehicles and equipment; advertising rights 
and notice boards. 
Site usage - 
 
Permits and way leaves - 
 
Alterations, additions, extensions and modifications to existing works - 
 
Inspection of adjoining properties - 
 
Water for construction purposes - 
 
Survey control and setting out of the works - 
 
MANAGEMENT 
 
Management of the works - Applicable SANS 1921 standards; particular /generic specifications; 
planning and programming; sequence of the works; software application for programming; methods and 
procedures; quality plans and control; environment; accommodation of traffic on public roads occupied 
by the contractor; other contractors on site; testing, completion, commissioning and correction of defects; 
recording of weather; format of communications; key personnel; management meetings; forms for 
contract administration; electronic payments; daily records; bonds and guarantees; payment certificates; 
permits; proof of compliance with the law; insurance provided by the employer 
 
Health and safety - Health and safety requirements and procedures; protection of the public; 
barricades and lighting; traffic control on roads; measures against disease and epidemics and aids 
awareness 
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C3.2 HEALTH AND SAFETY 
SPECIFICATION 
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OCCUPATIONAL HEALTH, SAFETY & 
ENVIRONMENTAL SPECIFICATION 

 
PROJECT DESCRIPTION:         
              
              
              
  
 

Prepared by: 
T. Mavundla 
Office No. 317 
KD. Matanzima Building 
Mthatha 
5099 
 
Tel: 047 505 2808 
Email: 
thembikosi.mavundla@ecdpw.gov.za  

PRINCIPAL 
CONTRACTOR: 

 

CEO (16.1 
APPOINTEE): 

 

TELEPHONE 
NUMBER: 

 

FAX NUMBER  

E-MAIL 
ADDRESS: 

 

SIGNATURE:  

 
  

mailto:thembikosi.mavundla@ecdpw.gov.za
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General Notification 
This document forms an integral part of the Contract Specification and, in particular, shall constitute the 
Client’s (DPWI) Occupational Health, Safety & Environmental (SHE) Specification, as required by the 
Construction Regulations, 2014, as promulgated under the Occupational Health and Safety Act (Act no. 
85 of 1993). The Specification shall furthermore be applied for the management of Mandatories 
performing activities for or on behalf of Department of Public Works & Infrastructure (DPWI), irrespective 
whether the contract work constitutes construction work or not. 
Acknowledgements 
This Occupational Health, Safety & Environmental (SHE) Specification was developed by the internal 
OHS Official for the sole use by Department of Public Works & Infrastructure (DPWI). The issue date of 
this SHE Specification is 17 August 2022. 
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ABBREVIATIONS 

Abbreviation Description 

CR  Construction Regulations  

COID  Compensation for Occupational Injuries and Diseases  

DoL  Department of Labour  

GAR  General Administrative Regulations  

GSR  General Safety Regulations  

HCS  Hazardous Chemical Substances  

HIRA  Hazard Identification and Risk Assessment  

DPWI  Department of Public Works & Infrastructure  

MSDS  Material Safety Data Sheet  

OHS  Occupational Health and Safety  

PPE  Personal Protective Equipment  

SANS  South African National Standards  

SABS  South African Bureau Standard  

SHE  Safety, Health & Environment  

 
DEFINITIONS 

Word/Phrase Definition 

WCL 1”, 
“WCL 2” and 
“WCL 22” 

Means the prescribed forms for reporting of incidents and occupational diseases 
referred to in the Compensation for Occupational Injuries and Diseases Act. 

Competent 
Person 

A person who has in respect of the work or task to be performed the required 
knowledge, training, experience and, where applicable, qualifications specific to 
that work or task: provided that where appropriate, qualifications and training are 
registered in terms of the provisions of the National Qualification Framework Act, 
(Act 67 of 2000). 

Construction 
work  

Any work in connection with: 
a) The construction, erection, alteration, renovation, repair, demolition or 
dismantling of or addition to a building or any similar structure 
b) the construction, maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system or any similar civil 
engineering structure; or the moving of earth, clearing of land, the making of an 
excavation, piling, or any similar type of work 

Contractor  Any organization, person, entity performing activities for or on behalf of DPWI 

Corrective 
Action 

Action to eliminate the cause of a detected nonconformity or other undesirable 
situation. 

Employee Any person who is employed by or works for an employer and who receives or is 
entitled to receive any remuneration or who works under the direction or supervision 
of an employer or any other person. 

Employer Any person who employs or provides work for any person and remunerates that 
person or expressly or tacitly undertakes to remunerate him, but excludes a labour 
broker as defined in section I (1) of the Labour Relations Act, 1956 (Act No. 28 of 
1956). 

Hazard Means a source of or exposure to danger. 

Hazard 
identification 

The identification and documenting of existing or expected hazards to the health 
and safety of persons, which are normally associated with the type of construction 
work being executed or to be executed. 

Incident Means an incident as contemplated in section 24 (1) of the OHS Act 85 of 1993. 
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Machinery means any article or combination of articles assembled, arranged or connected and 
which is used or intended to be used for converting any form of energy to performing 
work, or which is used or intended to be used, whether incidental thereto or not, for 
developing, receiving, storing, containing, confining, transforming, transmitting, 
transferring or controlling any form of energy. 

Mandatory Includes an agent, a contractor or a subcontractor for work, but without derogating 
from his status in his own right as an employer or a user. 

Medical 
surveillance 

Means a planned programme or periodic examination (which may include clinical 
examinations, biological monitoring or medical tests) of employees by an 
occupational health practitioner or, in prescribed cases, by an occupational 
medicine practitioner. 

Method 
Statement 

A document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment. 

Principal 
Contractor 

Any employer who performs work and is appointed by the Client to be in overall 
control and management of the contract work (inclusive of Mandatories). 

SHE File A file or other record in permanent form, containing the information required as 
contemplated in the S.H.E Specification Document and legal requirements 
applicable to work activities. 

SHE Plan A documented plan which seeks to address all hazards identified means and ways 
to control and eliminate such to ensure compliance to the S.H.E Specification. 

 
1. INTRODUCTION 

In terms of Section 37 of the Occupational Health and Safety Act (Act no. 85 of 1993), Department of 
Public Works & Infrastructure is required to control persons/organizations conducting activities for or on 
their behalf (Mandatories) and the Construction Regulations promulgated under the Occupational Health 
and Safety Act (Act no. 85 of 1993), is requiring DPWI to compile an occupational health and safety 
specification for any intended project classified as construction work and to provide the specification to 
prospective tenderers/Mandatories. 
The dual objective of this specification is to ensure that the Mandatories and Principal Contractors (herein 
after called Principal Contractor (including Mandatories)) entering into a contractual 
agreement/relationship with Department of Public Works & Infrastructure achieves and maintains an 
acceptable level of occupational health, safety and environmental performance whilst conducting 
activities to perform the contract work. 
This document forms an integral part of the Contract Specification and, in particular, shall be the 
Occupational Health, Safety and Environmental (SHE) Specification for Construction Work. The principal 
and other contractors shall ensure that this specification is included with any contract/s that they may 
have with other contractors and/or suppliers that are engaged for the provision of labour, goods or 
services for this project. The Principal Contractor and its Contractors shall furthermore implement any 
reasonable practicable means to ensure compliance to this Occupational Health, Safety and 
Environmental (SHE) Specification and any other applicable legislation on their organization and/or 
activities performed by or for them. This SHE Specification will be read in conjunction, where issued and 
applicable, with the Environmental Specification issued for listed activities requiring environmental 
authorization by a relevant authority. 
Compliance with this SHE specification does not absolve the Principal Contractor from complying 
with any other applicable minimum legal requirement and the Principal Contractor remains 
responsible for the sustainable integrity of the environment and the health and safety of its 
employees, mandatories as well as any persons affected by activities conducted for or on behalf 
of Department of Public Works & Infrastructure. 
1.1. DPWI’s commitment to Occupational Health, Safety & Environmental (SHE) Management 
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Department of Public Works & Infrastructure is committed to responsible occupational health, safety and 

environmental management. This commitment is essential to protect the environment, employees, 

Mandatories, visitors and provide a work environment conducive to health and safety. Principal 

Contractors and their Contractors shall demonstrate their commitment and concern by:  

 Ensuring that decisions and practices affecting occupational health, safety and environmental 

performance are consistent with the issued SHE specification;  

 Ensuring adequate resources are made available for the effective implementation of occupational 

health, safety and environmental control and mitigation measures;  

 Participating in hazard identification and risk assessments and design safety reviews;  

 Communicating occupational health, safety and environmental management processes, strategies 

and control measures with all levels of employees, contractor and/or visitors;  

 Promoting and enforcing the use of correct types of Personal Protective Equipment (PPE);  

 Reporting and investigation of incidents and accidents and ensuring actions are identified and 

implemented to prevent similar types of incidents reoccurring;  

 Participating in Client audits and meetings and ensuring required actions are implemented within 

reasonable time frames on the site/project;  

 Recognizing and commending safe work practices and coaching employees who require guidance;  

 Applying and enforcing consequence management from deviations and transgressions of/from 

compliance to this SHE Specification noted and/or observed, where applicable;  

 Carrying out safety observations, implement corrective and preventative actions and giving 

immediate feedback;  

 Encouraging employee participation in the formulation of work instructions and safety rules.  

 

1.2. Scope of the Occupational Health, Safety and Environmental (SHE) Specification 

The scope of this Occupational Health, Safety and Environmental (SHE) Specification is to address the 
reasonable and foreseeable aspects of occupational health, safety and environmental management, 
which will be affected by the contract work. 
The specification will provide the requirements that the Principal Contractor and other Contractors shall 
comply with in order to reduce the risks associated with the contract work, and that may lead to incidents 
causing injury and/or ill health or degradation of the environment, to a level as low as reasonably 
practicable and possible. 
In particular, Department of Public Works & Infrastructure will ensure that it shall not appoint any Principal 
Contractor unless it is reasonably satisfied that the contractor which it intends to appoint has the 
necessary competencies and resources to carry out the work safely. 
1.3. Omissions from SHE Specification 

Where any omission from the SHE Specification is identified, applicable legal requirements will constitute 
the minimum standard for compliance to the relevant omission. The responsibility will be on the Principal 
Contractor to provide assurance to Department of Public Works & Infrastructure on compliance to the 
applicable legal requirements related to the activity/task/or process. 
1.4. Change Management 

Whenever Department of Public Works & Infrastructure identifies the need to change or review the SHE 
Specification, approved changes and revisions will be communicated to the Principal Contractor. A cost 
analysis on the implementation of the proposed changes/revisions will be calculated through a 
collaborative processes between Department of Public Works & Infrastructure and the Principal 
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Contractor – where the approved changes and/or revisions has no cost implication for the Principal 
Contractor the Principal Contractor will be required to accept the approved changes/revisions and ensure 
implementation within the SHE Plan/File framework. 
 
2. OVERVIEW OF CONTRACTOR MANAGEMENT PROCESS 

 The contractor management process consists of the following phases: 

o Tender briefing and tender documentation; 

o Competency evaluation of Principal Contractors (integrated into Supply Chain Management 

processes); 

o Appointed contractor to attend SHE system induction; 

o Preparation of SHE File by Principal Contractor; 

o Evaluation of SHE File; 

o Principal Contractor engagement phase; 

o Project close-out and submission of consolidated Health & Safety File. 

3. SHE DOCUMENTATION  
 
3.1. Safety file  
The Principal Contractor will prepare a SHE File containing the processes/procedures and templates to 
be applied during the project period for the scope of work. The Principal Contractor will be evaluated 
during the contract period against the submitted SHE File.  
At a minimum the SHE File will contain the following documentation:  

 Notification of construction work to the relevant Department of Labour (stamped on each page/no 
faxed copies);  

 Scope of work to be performed;  

 Personnel list (Principal Contractor employees);  

 OH&S / SHE Policy and other Policies;  

 Updated copy of the Occupational Health and Safety Act (Act no. 85 of 1993) and its Regulations; 
COID Act.  

 Proof of valid registration and good standing with the Compensation Commissioner or another 
licensed Insurer;  

 SHE Plan agreed with Department of Public Works & Infrastructure.  

 Approved risk assessments, review and monitoring plans and safe work procedures (method 
statements);  

 Demolition Methodology 

 A list of contractors (sub-contractors) including copies of the agreements between the parties and 
the type of work being done by each contractor;  

 All written designations and appointments for project scope of work (CV and competency copies);  

 Management structure (inclusive of OH&S responsibility & meeting structure);  

 Induction training and site SHE rules;  

 Occupational health and safety training matrix /plan;  

 Arrangements with contractors and/or mandatories;  

 Description of security measures;  

 The following registers (as applicable to contract scope of work):  
o Accident and/or incident notifications, investigation & control register;  
o Occupational health and safety representatives inspection register;  
o Toolbox talks pro-forma;  
o Fall protection inspections template;  
o First-aid box content template;  
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o Record of first-aid treatment template;  
o Fire equipment inspection and maintenance template;  
o Ladder inspection template;  
o Machine safety inspections template (including machine guards, lock-outs etcetera);  
o Inspection templates for lifting machines and –tackle (including daily inspections by 

drivers/operators);  
o Inspection templates of scaffolding;  
o Inspections templates of structures;  
o Templates of issuing of Personal Protective Equipment;  
o Monthly reporting and recording of statistics templates;  
o Keeping of any other record in terms of applicable legislation falling within the scope of 

SHE Legislation applicable to the project and the Principal Contractor/Contractor’s 
activities and organization.  

 Emergency preparedness and response programmes;  

 Medical examination tests  

 Covid-19 Management Plan 
 
3.2. Principal contractor appointment  

 The principal contractor will be appointed in terms of Construction Regulations 2014, Reg 5(1) k  

 All responsibilities imposed on the contractor by the Regulations will be applicable  

 The duties will include:  
a) Prepare a site specific SHE file based on client SHE specification and project scope.  
b) Have an updated Letter of Good standing.  
c) Ensure the necessary legal appointment letters are compiled and signed by affected parties.  
d) Ensure SHE file submitted before work commences to DPWI for evaluation and approval.  
e) Must ensure an organizational medical programme for its employees is in place. This must 

address pre-employment, periodic examination, and exit examinations.  
f) Ensure all employees undergo medical examination and are declared fit for the job they are 

employed for by a Medical Practitioner.  
g) All employees undergo his control undergo company specific induction and DPWI induction.  
h) Ensure before work commences employees are trained on the health and safety risks 

associated with the work they are conducting.  
i) Ensure employees are trained on company procedures, policies, method statements and 

informed of the DPWI SHE requirements as per the specification.  
j) Ensure legislative requirements are complied with during the duration of the contract and 

ensure that their employees comply also.  
k) Sign the 37 (2) Agreement between DPWI and themselves before any work commences and 

kept on their SHE file.  
l) Ensure that 37(2) Agreement(s) are signed between themselves and their sub-contractors.  
m) Ensure that sub-contractors have valid Compensation Commissioner Letter of Good 

Standing.  
n) Have a disciplinary procedure to address those found to be transgressing requirements of 

SHE specification, SHE plan, site rules or any other OHS act and its Regulation requirement.  
o) Prevent any employee or visitor who is under the influence of any alcohol or drugs (in state of 

intoxication) from being allowed to site.  
p) Ensure the safety of employees who are taking legal medication.  
q) Must hand over a consolidated SHE file at the end of the contract.  
r) Stop his/her employees who are doing unsafe acts or who are creating an unsafe 

environment.  
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s) Investigate all incidents and report to DPWI and ensure all reportable incidents as per the 
legislative requirement are complied with.  

t) Ensure work is supervised by competent personnel and that work is done by competent 
employees.  

u) Ensure pre-task risk assessment is done by a competent person and that employees are 
informed of the pre-task risks and the risk control measures.  

v) Ensure tool box talks are conducted to communicate SHE issues in connection to the work 
being done and any other aspects.  

w) Ensue that appointed personnel as per the SHE file are executing their duties as per the legal 
appointment.  

x) Ensure first aid kit is made available in case of any emergency.  
y) Ensure that housekeeping is maintained in good condition and that materials are 

store/stacked properly is designated areas.  
z) Have sufficient waste receptacles and ensure the correct disposal of the different wastes.  
aa) Proof of hazardous waste disposal to be requested from disposal site and to be kept inside 

SHE file.  
bb) Take reasonable steps to ensure that each appointed sub-contractor health and safety plan 

is implemented and maintained on the site and SHE File documentation is up to date.  
cc) Stop any work from being executed which is not in accordance with the client’s health and 

safety specification and the principal contractor's health and safety plan for the site or which 
poses a threat to the health and safety of persons.  

dd) Must maintain an up to date list of all the sub-contractors on site accountable to the principal 
contractor, the agreements between the parties and the type of work being done; and  

ee) Ensure that all his or her employees have a valid medical certificate of fitness.  
 
3.3. Agreement with Mandatory (37.2) 

 DPWI will enter into a 37(2) Agreement with all the appointed contractors  

 A copy of the 37(2) Agreement must be kept in the SHE file of the contractor at all times.  

 It is the responsibility of the contractor to ensure that there are 37(2) agreements between 
themselves and all their appointed sub-contractors. 

 
3.4. Safety, Health & Environmental Plan 

 The contractor shall prepare a SHE plan to address and manage all applicable sources of risk that are 

identified during the execution of the project. The SHE plan shall incorporate the requirements as 

listed in the SHE specification. 

 A copy of the SHE plan shall be submitted together with SHE file for review and approval. 

 It is the contractor responsibility to ensure they sub-contractor compiles a SHE plan that in line with 

the SHE specification requirement of DPWI. 

3.5. Legislative Framework 
All contractors shall comply with legislation pertaining to this contract, including but not limited to: 

 Constitution of the Republic of South Africa 

 Occupational Health and Safety Act and its associated Regulations 

 National Environmental Management Framework Legislation 

 National Road Traffic Act 

 Applicable South African National Standards (SANS) 

 Compensation of Occupational Injuries and Diseases Act (COID) 

 Local Government by-laws and provincial ordinances 
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3.6. SHE Policy 
A SHE policy is a statement of intent and a commitment by the organization Chief Executive or Managing 
Director (OHS Act 16(1) appointee) in relation to requirements applicable to their Safety, Health and 
Environmental legal obligation, relevant SHE roles and responsibilities, and contractual obligations to the 
Client. 

 The contractor and their sub-contractor companies shall each have a documented SHE Policy 

authorized by their Chief Executive/Managing Director (OHS Act Section 16 (1) Appointee). The 

SHE Policy must meet the following minimum requirements; 

 Organizational Mission and Goal. 

 State the overall SHE objectives within the project. 

 Show commitment to the prevention of injuries and ill-health. 

 Show commitment to the protection of environment and the conservation of natural resources. 

 Must be reviewed at predetermined intervals, or when there is change in work process, serious 

incident occurs. 

 The SHE Policy must be in line with OHSAS 18001 and ISO 14001 requirements and guidance 

documentation. 

 Must be authorized by contractor CEO. 

 2.7 Appointments and competencies 

 The contractor and its appointed sub-contractor must make the relevant legislative and non-

statutory appointments, which must be maintained valid for the entire contract duration. 

 All appointees shall be suitably trained and certified competent for the responsibilities they are 

assigned for. 

 Copies of all relevant appointments and the relevant competence certificates must be kept in the 

relevant SHE file. 

3. 7 Supervision of Construction Work 

 The principal contractor shall ensure that the construction manager and construction health and 

safety officer are appointed for a single site on a full time basis. 

 DPWI should be informed in writing of the absence of the above-mentioned on site. 

3.8. Insurances 

 The principal contractor and all his appointed contractors shall be registered with an appropriate 

compensation commissioner and have available a valid letter of good standing at all times. 

 The obligation lies with the contractor to ensure that the Letter of Good Standing remains valid 

throughout the entire duration of the project. 

 A copy of the said letter must be filed in all SHE files and made available during inspections and 

audits. 

3.9. Costing for SHE 
The contractor is responsible for ensuring that SHE costing is taken into consideration for the entire 
project/contract as this will ensure they comply with the SHE legislative requirements. 
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3.10. Notification of construction work 

 The Principal Contractor shall, before carrying out any work, notify the relevant Department of 

Labour of the intention to carry out construction work and use the form (Annexure 2 in the 

Construction Regulations 2014) for this purpose. 

 Only a certified copy stamped (each page) by the Department of Labour will be acceptable. No 

faxed or emailed notifications will be accepted. 

 No work shall commence before the Principal Contractor has submitted notification of construction 

work to the relevant Department of Labour. 

 Department of Public Works & Infrastructure will not approve the SHE File if no original 

stamped/certified copy of the notification of construction work has been done. 

 
3.11. ORGANISATIONAL STRUCTURE 

 The contractor shall develop and submit together with SHE file an organizational organogram 

related to the contractor, listing all the levels of responsibility from the Chief Executive down to 

the supervisor(s) responsible for the project. 

 The organogram diagram must list all relevant positions, names of appointees and legal 

appointments. 

 The contractor is responsible for updating the organogram timeously when there are changes to 

the appointments. 

 All appointed sub-contractors are also required to compile their own organograms. 

 
4. COMMITMENT TO SHE MANAGEMENT 

 Visible commitment is essential to providing a safe working environment. 

 Managers, supervisors and employees at all levels must demonstrate their commitment by being 

proactively involved in the day to day SHE operations. 

 Legislation requires that each employee takes reasonable care of themselves and their fellow 

workers 

5. HAZARD IDENTIFICATION AND RISK ASSESSMENT (HIRA) 
Annexure 1: List of possible hazards emanating from projects and activities conducted for or on behalf of 
DPWI includes an assessment of site specific health and safety hazards and risks and environmental 
aspects and impacts that have been identified by DPWI as possibly applicable to the contract work for 
this project. It is by no means exhaustive and is offered as assistance to the tenderers and contractors. 
 
5.1. Development of risk assessments 
Every Contractor performing construction work shall, before the commencement of any construction work 
or work associated with the construction work, and during construction work, ensure that a risk 
assessment is undertaken by a competent person, appointed in writing, and the risk assessment shall 
form part of the SHE plan to be applied on the site. Risk assessments shall identify occupational health 
and safety hazards and risks and environmental aspects and impacts emanating from the activity to be 
performed by the Principal Contractor / Contractor. 
The risk assessment (inclusive of impact assessment) shall include (at a minimum): 

 Identification of the relevant DPWI Project with regard to SCMU Number, Project name and area; 

 Date on which risk assessments were conducted / reviewed; 

 The identification of the risks / hazards and aspects / impacts to which persons may be exposed 

to per activity; 
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 The analysis and evaluation of the risks / hazards and aspects / impacts identified; 

 Existing control measures and proposed corrective measures; 

 A plan to review the risk assessments as the work progresses and changes are introduced; 

 Identification of significant risks (e.g. high; exceeding 75%); 

 A documented plan of Safe Working Procedures (SWP)’, and its relevance to the risk assessment, 

inclusive of method statements, to mitigate, reduce or control the risks and hazards that have 

been identified; 

 A plan to monitor the application of the Safe Working Procedures (SWP); 

 Signature of appointed competent person conducting risk assessment; and 

 Signature of approval by Principal Contractor management and employees involved in risk 

assessment. 

Based on the risk assessments, the Principal Contractor must develop a set of site-specific occupational 
SHE rules that will be applied to regulate the health, safety and environmental hazards/aspects of the 
construction work. 
The risk assessments, together with the site-specific occupational health and safety rules, must be 
submitted to DPWI before mobilisation on site commences. These will be included in the SHE plan. The 
Contractor shall ensure through his risk management process the hierarchy of controls stipulated as 
follows, are implemented: 

 Eliminate - The complete elimination of the hazard. 

 Substitute - Replacing the material or process with a less hazardous one. 

 Redesign - Redesign the equipment or work process. 

 Separate - Isolating the hazard by guarding or enclosing it. 

 Administrate - Providing control such as training, procedures etc. 

 Personal Protective Equipment (PPE) - Use of appropriate and properly fitted PPE where other 

controls are not practical. (PPE as the last resort) 

The Principal Contractor will be required to carry out the following three forms of risk assessment: 

 Baseline risk assessment; 

 Issue based risk assessment; 

 Continuous risk assessments. 

6. SAFE WORK PROCEDURES/METHOD STATEMENTS 
Method statements or written safe work procedures shall be documented for all high risk activities: 

 Design change or scope change/addition 

 Change in job or task 

 Introduction of new machinery, equipment or substance. 

Method statements or written safe work procedures shall identify following: 

 Tasks that are to be undertaken 

 The hazards and associated risks of the task(s) 

 The control measures for the task(s) 

 The equipment and substances that are associated with task(s) 

 Any training or qualification needed to do the task 

 Personal protective equipment to be worn. 
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7. INCIDENT & ACCIDENT MANAGEMENT 
 
7.1. Reporting of accidents and incidents 
The Principal Contractor must report all incidents where an employee is injured on duty to the extent that 
he: 

 Dies 

 Becomes unconscious 

 Loses a limb or part of a limb 

 Is injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent 

physical defect or likely to be unable for a period of at least 14 days either to work or continue 

with the activity for which he was usually employed 

Or where - 

 A major incident occurred 

 The health or safety of any person was endangered 

 Where a dangerous substance was spilled 

 The uncontrolled release of any substance under pressure took place 

 Machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled 

moving objects 

 Machinery ran out of control 

to DPWI within two days and to the Provincial Director of the Department of Labour within seven days 
from date of incident (Section 24 of the Occupational Health and Safety Act (Act no. 85 of 1993) and 
General Administrative Regulations), except that, where a person has died, has become unconscious for 
any reason or has lost a limb or part of a limb or may die or suffer a permanent physical defect, the 
incident must be reported to both DPWI and the Provincial Director of the Department of Labour forthwith 
by telephone, telefax or e-mail. 

 All other reports required by this specification must also be completed. Reporting of accidents / 

incidents to DPWI will be on the prescribed format. 

 The Principal Contractor is required to provide DPWI with copies of all statutory reports required 

in terms of the Occupational Health and Safety Act (Act no. 85 of 1993) within 7 days of the 

incident occurring. 

 The Principal Contractor is required to provide DPWI with copies of all internal and external 

accident/incident investigation reports, within 7 days of the incident occurring. 

7.2. Accident and incident investigation 

 The Principal Contractor is responsible for the investigation of all accidents and/or incidents where 

employees and non-employees were injured to the extent that they had to receive medical 

treatment other than first aid. 

 The results of the investigation are to be entered into the accident and/or incident register. The 

Principal Contractor is responsible for the investigation of all incidents, including those described 

in Section 24 (1) (b) and (c) of the Occupational Health and Safety Act (Act no. 85 of 1993) and 

for keeping a record of the results of the investigations including the steps taken to prevent similar 

accidents in future. 
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 The Principal Contractor is responsible for the investigation of all road traffic accidents, related to 

the construction activities, and for keeping a record of the results of the investigations including 

the steps taken to prevent similar accidents in future. 

 DPWI reserves the right to hold its own investigation into an incident or call for an independent 

external investigation. 

7.3 Close-out 

 All incident investigation reports will be closed out once all the recommendations to prevent further 

incidents have been implemented. 

 A copy of the investigation report must be handed to DPWI Safety Officer conducting the 

investigation. 

8. MEDICAL SURVEILLANCE 

 The Principal Contractor shall ensure that a medical surveillance programme is implemented for all 

employees. 

 An initial health evaluation shall be carried out by an occupational health practitioner immediately, 

before or within 14 days after a person commences employment, where any exposure exists or may 

exist, which comprises: 

o an evaluation of the employees medical and occupational history; 

o a physical examination; and 

o any other essential examination which in the opinion of the occupational health practitioner 

is desirable in order to enable the practitioner to do a proper evaluation. 

 Medical surveillance and immunisation shall be done accredited at/or by institutions or occupational 

health personnel, including, but not limited to: 

- Audiograms;  cardio-respiratory examination / Lung function test; Chest X-rays; Eye/ sight tests.; 

a general physical examination; A review of previous medical history; Glucose levels; blood 

pressure. 

 An entry medical certificate shall be obtained for all workers prior to commencing with site activities 

from approved medical institution. Copies of all medical certificates shall be retained in the SHE File 

prior to site establishment and before an employee is allowed to come onto site. 

 Specific attention shall be given to the physical and psychological fitness of people who will be required 

to work in elevated positions and operators of mobile machinery. 

 An exit medical certificate shall be obtained for all workers at the end of the contract and for all workers 

who leave the employment of the Contractor before the end of the Project. Copies of all exit medical 

certificates shall be submitted to the DPWI Project Specialist or Appointed OHS Agent. 

 
9. EMERGENCY MANAGEMENT 
The Principal Contractor must appoint a competent person to act as emergency controller and/or 
coordinator. 
The Principal Contractor must conduct an emergency identification exercise and establish what 
emergencies could possibly develop. He must then develop detailed contingency plans and emergency 
procedures, taking into account any emergency plan that DPWI may have in place. 
In the event where a contractor incorporates the services of a 3rd party service provider for the provision 
of Emergency Response Services, the following criteria must be met: 

 Identification of 3rd party emergency response services (organization & contact details); 
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 Notification of contractor to 3rd party emergency response service of incorporation of services 

into contractor’s emergency response plan (written agreement/signed letter). 

The Principal Contractor and the other contractors must hold regular practice drills of contingency plans 
and emergency procedures to test them and familiarise employees with them. 
First-aid 

 The Principal Contractor must provide first-aid equipment (including a stretcher) and have 

qualified first-aider(s) on site as required by General Safety Regulations promulgated in terms of 

the Occupational Health and Safety Act (Act no. 85 of 1993). 

 The contingency plan of the Principal Contractor must include arrangements for the speedy and 

timeous transporting of injured and/or ill person(s) to a medical facility or of getting emergency 

medical aid to person(s) who may require it. 

 The Principal Contractor must have written arrangements in place with his other contractors 

regarding the responsibility of the other contractors towards their own injured and/or ill employees. 

10. SAFETY, HEALTH & ENVIRONMENT TRAINING 
All employees in jobs requiring training in terms of the Occupational Health and Safety Act (Act no 85 of 
1993) and any other applicable legislative requirements are to be in possession of valid proof of 
training. Other occupational health, safety and environmental training requirements of the Occupational 
Health and Safety Act (Act no 85 of 1993) and Construction Regulations can include: 

 General induction; 

 Site and job specific induction, including visitors; 

 Occupational health and safety representatives; 

 Training of the legal and nominated appointees; 

 Operators and drivers of construction vehicles and mobile plant; 

 Basic fire prevention and protection; 

 Basic first-aid; 

 Storekeeping methods and safe stacking; and 

 Emergency planning and coordination 

 Incident investigation 

 Risk Assessment 

 Planned job observations (supervisors) 

All operators, drivers and users of construction vehicles, mobile plant and other equipment are to be in 
possession of valid proof of training and, where applicable, valid licenses. 
10.1. General Job training 
The contractor is required to ensure that before an employee commences work their direct supervisor or 
line manager who is responsible for the employee has informed the employees of his scope of authority, 
hazards and risks associated with the work to be performed as well as the safety control measure(s). 
This will involve discussion in connection with ay work standard, job description or company policy or 
procedure. 
10.2 Awareness and promotion 
The Principal Contractor is required to have a promotion and awareness programme in place to create 
an occupational health and safety culture within employees. The following are some of the methods that 
may be used: 
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 Toolbox talks; 

 Posters; 

 Videos; 

 Competitions; 

 Suggestion schemes; 

 Participative employee activities such as “occupational health and safety circles”. 

The Principal Contractor is, at a minimum, required to provide awareness programmes to employees on 
the following: 

 General Health and Safety Awareness 

 Environmental Awareness; 

 HIV / AIDS awareness. 

10.3 General competence requirement 
The Principal Contractor shall ensure that his personnel and other contractors’ personnel are trained and 
competent to carry out work safely and without risk to health has been completed before work 
commences.  
The Principal Contractor shall ensure that follow-up and refresher training is conducted as the work 
progresses and whenever the scope or nature of the work changes. 
Where appropriate qualifications and training are registered in terms of the provisions of the South African 
Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be deemed 
to be the required qualifications and training. 
 It is the responsibility of the Contractor to determine whether any appropriate qualifications and training 
are registered in terms of the provisions of the South African Qualifications Authority Act. 
Records of all training must be kept in the SHE File. The contents of the file will be audited from time to 
time. 
At a minimum, the Principal Contractor will provide training on Safe Work Procedures / Safe Operating 
Standards to personnel responsible for performing the related task.  
Records of training on Safe Work Procedures / Safe Operating Standards will be retained.  
Competence and skill levels by the employees responsible for performing the task on the implementation 
of the Safe Work Procedures / Safe Operating Standards will be measured through Planned Job 
Observations. 
10.4 Site-specific induction training 
The Principal Contractor will be required to develop a project specific induction-training course based on 
the baseline risk assessment for the contract work.  
He will ensure that all his employees and other contractors and their employees have received training 
on the submitted induction-training programme. 
All employees of the principal and other contractors are to be in possession of proof (on person) that they 
have attended a site-specific occupational health and safety induction-training course. 
No contractor shall allow or permit any employee, visitor or any other person to enter the site, unless 
such employee or person has undergone health, safety and environmental induction training pertaining 
to the hazards prevalent on the site at the time of entry. 
Where the Principal Contractor is required to operate within DPWI the Principal Contractor will ensure 
that all employees undergo the DPWI induction. 
 
11. PPE REQUIREMENTS 

 The Principal Contractor is required to continuously identify the hazards in the workplace and deal 

with them. He must either remove them or, where impracticable take steps to protect workers and 

make it possible for them to work safely and without risk to health under the hazardous conditions. 
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 The Principal Contractor will establish a Personal Protective Equipment Policy and a Personal 

Protective Equipment study will be conducted to determine the types of Personal Protective 

Equipment (PPE) to be supplied related to the hazards and risks emanating from the tasks. 

 Cognisance shall be given to the gender of individuals required to where PPE; size required by 

the employee and size issued. 

 Personal protective equipment should, however, be the last resort and there should always first 

be an attempt to apply engineering and other solutions to mitigating hazardous situations before 

the issuing of personal protective equipment is considered. 

 Where it is not possible to create an absolutely safe and healthy workplace the Principal 

Contractor is required to inform employees regarding this and issue, free of charge, suitable 

equipment to protect them from any hazards being present and that allows them to work safely 

and without risk to health in the hazardous environment. 

 It is a further requirement that the Principal Contractor maintains the equipment, instructs and 

trains the employees in the use of the equipment and ensures that the employees use the 

prescribed equipment. 

 Employees do not have the right to refuse to use and/or wear the equipment prescribed by the 

employer and, if it is impossible for an employee to use or wear the prescribed protective 

equipment through health or any other reason, the employee cannot be allowed to continue 

working under the hazardous condition(s) for which the equipment was prescribed. An alternative 

solution has to be found that may include relocating the employee. 

 The Principal Contractor may not charge any fee for protective equipment prescribed by him but 

may charge for equipment under the following conditions: 

o Where the employee requests additional issue in excess of what is prescribed; 

o Where the employee has patently abused or neglected the equipment leading to early 

failure; and 

o Where the employee has lost the equipment. 

o All employees shall, as a minimum, be required to wear the following personal protective 

equipment on any DPWI’s projects: 

o Protective overalls; 

o Protective footwear; 

o Protective headwear; and 

o Eye, face and ear protection. 

o NO SHORTS OR DRESSES WILL BE ALLOWED ON SITE!!! 

All Personal Protective Equipment will clearly display the branding components of the Principal 
Contractor’s organization (e.g. Name of Organization, logo). 
 
12. DISCIPLINARY PROCESSES 

 The contractor is required to implement disciplinary process in order to enforce compliance with 

requirements. 

 All sub-contractors are required to have the same. 

13. SITE RULES 

 The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to 

regulate the Health and Safety Plan and associated aspects of the construction. 
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 When required for a site by law, visitors and non-employees upon entering the site shall be issued 

with the proper Personal Protective Equipment (PPE) as and when necessary. 

14. PUBLIC HEALTH AND SAFETY 
The Principal Contractor is responsible for ensuring that non-employees affected by the construction 
work are made aware of the dangers likely to arise from the construction work as well as the precautionary 
measures to be observed to avoid or minimise those dangers. This includes: 

 Non- employees entering the site for whatever reason; 

 The surrounding community; and 

 Passers-by the site. 

 The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles 

can move safely and without risks to health, including sufficient and suitable traffic routes and 

safe walkways with relevant signage. 

 Appropriate signage must be posted to this effect and all employees on site must be instructed to 

ensure that non-employees are protected at all times. 

 All non-employees entering the site must receive induction into the hazards and risks of the site 

and the control measures to be observed. 

 The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link 

between DPWI and the community and provide all reasonable support to the Community Liaison 

Officer to ensure relevant responsibilities are fulfilled and positive relationships with the 

community are maintained. 

 Where activities are performed close to public routes, the Principal Contractor will establish a 

traffic management plan incorporating the requirements of relevant by-laws. At a minimum, 

barricading, warning signage and flagmen will be provided to ensure the protection of workers 

from vehicles in transit. Where required, the Principal Contractor will interact with the local traffic 

department to establish minimum requirements to be implemented on public routes. 

15. REFUSAL TO WORK 

 Section 14 of the OHS Act states that employees shall carry out any lawful orders given to them, 

suggesting that they have the right to refuse to obey any unlawful order or work instruction. 

 In terms of legal and DPWI requirements, if an employee has reasonable belief that the work to 

be carried out is likely to endanger themselves or other persons in any way, he/she has the right 

to refuse to work. 

 An employee may also refuse to work in term of Section 29 of NEMA, if the work would result in 

imminent and serious threat to the environment. 

 All contractors shall ensure that their employees are conversant with hazards associated with 

their work and work environment, and be aware of the precautionary measures to take. 

 The contractor must ensure that all refusals to work are investigated promptly and resolved 

timeously. 

16. SECURITY 
The Principal Contractor must establish site access rules and implement and maintain these throughout 
the construction period. Access control must, amongst other, include the rule that non-employees will not 
be allowed on site unaccompanied. 
The Principal Contractor must develop a set of security rules and procedures and maintain these 
throughout the construction period. 
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The Principal Contractor shall: 

 Provide a guardhouse for security personnel. The guardhouse should be in good condition and 

at-least meet minimum requirements as per Environmental Regulations for Workplaces as 

promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993). 

 Supply an access card containing the name, surname, employee number and photograph for all 

appointed employees (full or part time) for the site. 

 Ensure that no person enters the construction site without wearing the necessary Personal 

Protective Equipment (PPE). 

 Ensure that no children are allowed on the construction site. 

 Ensure that no family members are sleeping over on the construction site. 

 Ensure that no pets are allowed on the construction site. 

 No firearms are allowed on site. 

17. ACCOMMODATION ON SITE 
No employees shall be accommodated on site. 
18. WELFARE FACILITIES 
The provision of toilets for each sex is required in terms of the National Building Regulations and 
Construction Regulation 28. Chemical toilets are allowed instead of the water borne sewerage type. 
Toilets have to be provided at a ratio of 1 toilet per 30 workers. The Principal Contractor shall provide 
flushing toilets on the construction premises. 

 At least cold-water showers for each sex have to be provided at a ratio of 1 shower per 15 workers. 

 Some form of screened off changing facility must be provided separately for each sex. 

 Some form of eating facility sheltered from the sun, wind and rain must be provided. 

 The employer needs to provide his employees with the following: 

o Potable water for drinking; 

o Water and soap for hand washing 

o Toilet paper 

19. COMPLIANCE MONITORING 
19.1 Inspections 

 Contractors will be inspected at least once per week by the DPWI Project Inspectors. 

 Feedback of the inspections will be issued immediately on work instructions, and a formal report 

sent within 7 days of conducting the inspection to all relevant stakeholders. 

 DPWI reserves the right to conduct other ad-hoc assessments and inspections as deemed 

necessary. 

 This may include, amongst other measures, site safety walks. Corrective actions will be identified 

by DPWI the Principal Contractor’s representative and implemented by the Principal Contractor 

(at no cost to DPWI) to ensure SHE Performance improvement. 

19.2 Monthly audits 

 Monthly audits will be conducted within periods not exceeding 30 days. 

 The Principal Contractor is to conduct his own monthly internal audits and inspections to verify 

compliance with his own occupational health and safety plan and management system as well as 

compliance with the requirements of the DPWI SHE Specification. 
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 The Principal Contractor will also assess and inspect the compliance of other contractors under 

its control. Management members of the Principal Contractor will be involved in the internal 

assessments and inspections. 

19.3 Monthly compliance rating 
A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined 
by DPWI focussing on or incorporating outcomes of assurance (e.g. monthly audit), operational (e.g. 
behavioural based safety inspection) assessments and other requirements, as necessary. DPWI 
reserves the right to adjust the monthly compliance calculation formula as and when required – each 
revision of the monthly compliance calculation formula will be communicated to the Principal Contractor 
before implementation. 
 
20. WORK STOPPAGES 
There will be two (2) types of work stoppages to be implemented: 

 Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue 

with any type of construction / site work up until the work stoppage has been closed-out; 

 Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue 

with the specific activity / task / job up until the work stoppage has been closed-out. 

Overall Work Stoppages Will be Issued Where Non-Conformances are Identified Against the 
Criteria in the Following: 

1. NOTIFICATION OF CONSTRUCTION WORK 

 Local Department of Labour not notified of construction work before commencement of 

construction activities 

 Notification of construction work not stamped by local Department of Labour (no fax copies) 

 Copy of notification of construction work not available on site 

2. PROOF OF REGISTRATION WITH COMPENSATION COMMISSIONER 

 Proof of registration with Compensation Commissioner or other insurer not available 

 Registration with Compensation Commissioner or other insurer not valid and up-to-date 

3. POLICY COMMITMENT & SHE SPECIFICATION 

 SHE Plan not compiled, approved by contractor management and available on site 4 

SECTION 37(2) AGREEMENT 

 Signed section 37(2) Agreement not signed and available on site 5 RISK ASSESSMENTS 

 Risk assessments not developed/ not applicable to scope of work issued by Client 

4. CONSTRUCTION MANAGER 

 No construction manager appointed / on site / Construction Manager not full time on site 

 Appointed construction manager does not meet requirements  

5. SITE SAFETY OFFICER 

 No safety officer appointed/ available on site 

 Safety officer does not meet requirements 

6. SHE FILE 

 No file on site 

NB: Activity work stoppages will be issued where non-conformance are identified per activity where the 
health and safety of employees or the public is compromised. 
21. OPERATIONAL REQUIREMENTS 



Page | 127  
 

21.1. BARRICADING 

 Barricading plans are to be presented by the Principal Contractor for any major operations involving 

site works for approval by DPWI. Where areas are unsafe, they should be enclosed with barricading, 

e.g. are people working overhead, welding splatter etc. 

 Where there is a risk of injury, the area should be barricaded off with secure solid barricades. 

 Barricading for the prevention of access into areas with a potential risk of injury shall as a minimum 

be constructed of a handrail, knee-rail and appropriately supported as to prevent any person from 

falling into the restricted/risk area. 

 Appropriate signage shall be affixed to the barricade indicating the risk associated (i.e. deep 

excavation, lifting operations etc.) and the responsible Supervisor and contact details shall be 

displayed. All barricading shall have a “No Entry” signs on all sides and at each change of direction. 

Signage shall be placed at 20 m intervals where lengths exceed. All signage shall be a minimum size 

of 290 mm x 290 mm. 

 Danger tape shall not be utilised to prevent personnel from entering into areas. 

 Where no risk exists of injury to personnel such as stacking and storage areas, the use of wire for 

hand and knee rails netting shall be acceptable to demarcate the area. 

 All barricades will have a dedicated entrance where it is required that personnel enter the areas. 

 Appropriate signage shall be placed at the entrance indicating which Contractor has right of entry. 

 It is the Contractor’s responsibility to remove all redundant barricades directly after use. The 

Contractor’s Safety Officers will maintain a marked-up site plan indicating where barricades are 

erected. 

 It will be a requirement that the contractor protects employees against contact with exposed rebar 

and poles by the installation of rebar-caps on all exposed areas where there is a potential that an 

employee could be injured. 

21.2. WORKING AT HEIGHTS 

 A pre-emptive risk assessment will be required for any work to be carried out above two metres from 

the ground or any floor level. This work will be classified as “work in elevated positions”. 

 As far as is practicable, any person working in an elevated position will work from a platform, ladder 

or other device that is at least as safe as if he is working at ground level. 

 Whilst working in this position he shall be wearing a single belt with lanyard to prevent the person 

falling from the platform, ladder or other device. 

 This safety belt will be, as far as is possible, secured to a point away from the edge over which the 

person might fall and the lanyard must be of such a length and strength that the person will not be 

able to move over the edge. 

 Alternatively, any platform, slab, deck or surface forming an edge over which a person may fall may 

be fitted with suitable guard rails at two different heights as prescribed in the relevant South African 

National Standard for the design, erection, use and inspection of access scaffolding. 

 Where the requirement in the paragraph above is not practicable, the person will be provided with a 

full body harness that will be worn at all times and shall be attached above the wearer’s head at all 

times. 

 The lanyard must be fitted with a shock-absorbing device or the person must be attached to a fall 

arrest system (anchorage connector; body wear; and connecting device) approved by DPWI. 
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 Where the requirements in the paragraph above are not practicable, a suitable catch net must be 

erected. 

 Employees working in elevated positions must be trained to work without risk to their health and safety 

or to the health and safety of others and be declared medically and psychologically fit to perform work 

at elevated positions. 

 Where work on roofs is carried out, the risk assessment must take into account the possibility of 

persons falling through fragile material, i.e. skylights and openings in the roof. 

 Access scaffolding must be erected, used and maintained safely in accordance with Construction 

Regulations and relevant SA Bureau of Standards Code of Practice. 

 Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet 

the working requirements, designed to carry the necessary loadings and maintained in a sound 

condition. Sufficient material must be available to erect the scaffolding properly. 

 Scaffolding must only be erected, altered or dismantled by persons who have adequate training and 

experience and are competent in this type of work and under the continuous supervision of such a 

person. 

201.3. SYMBOLIC SIGNGAGE 
Contractors shall use mandatory and prescribed symbolic safety signs at their lay down and site areas. 
The display of the following signs is mandatory: 

 “Radio-Active Material” symbolic signs at radioactive storage areas. 

 “Eye Protection” symbolic signs shall be displayed at all grinding machines and at any area where it 

is mandatory to wear eye protection or where there is danger of an eye injury being sustained. 

 “Ear Protection” symbolic signs shall be displayed at all areas where there is a danger of noise 

induced hearing loss being sustained. 

 Every separate room of a workplace shall be consecutively numbered. 

 All toilets or urinals shall be marked in a conspicuous place with painted or stencilled letters to indicate 

the sex for which they are intended. 

 The location of every first aid box is to be clearly indicated by means of a sign. 

 In any room, cabinet or enclosure where flammable substances are used or stored shall be fixed a 

suitable and conspicuous sign prohibiting smoking or the use of naked flames in the area. 

 At the entrance to premises where machinery is used 

 Restricted access on “Authorised Person Only” signs on entry. “No person shall enter the workplace 

or premises without the permission of the employer or user of the machinery”. 

 At every place where machinery is used a notice (English & Pictograms) shall be posted. 

 Explosive Power Tool shall have a sign warning people when it is in use. 

 Electrical Control Gear. A notice shall be posted so as to warn against the re-closing of a switch of 

control gear whilst a person is working on such equipment. 

 Emergency contact telephone numbers. 

 Adequate scaffolding signs. (When applicable). 

 Adequate fire-fighting equipment signs. 

 Speed limit signs. 

 Warning notices at openings through which people may fall. 

 Risk based signage depending on the task being performed e.g.: 
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o “Men working above”, “Men working below’, “Road closed – detour”, “Excavation in progress”, 

“No walkway” etc.; 

 No-entry signs to incomplete platforms 

The Principal Contractor shall install a notification board indicating the following information at the site 
entrance: 

 DPWI project number; 

 Principal Contractor identification details (name, telephone number) 

 Name and contact details of Construction Supervisor; 

 Name and contact details of site safety officer; 

 Monthly compliance rating; 

 Lost Time Injury Rate; 

The Principal Contractor will ensure that information on the notification board is kept up-to-date. 
21.4. USE AND STORAGE OF FLAMMABLES 
The Principal Contractor to ensure that: 

 No person is required or permitted to work in a place where there is the danger of fire or an explosion 

due to flammable vapours being present unless adequate precautions are taken; 

 No flammable material is used or applied e.g. in spray painting, unless in a room or cabinet or other 

enclosure specially designed and constructed for the purpose unless there is no danger of fire or 

explosion due to the application of adequate ventilation; 

 The workplace is effectively ventilated. Where this cannot be achieved: 

o Employees must wear suitable respiratory equipment 

o No smoking or other source of ignition is allowed in the area 

o The area is conspicuously demarcated as “flammable” 

 Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-resistant 

container, cage or room that is kept locked with access control measures in place. Sufficient 

firefighting equipment is installed and fire prevention methods practiced. Proper housekeeping may 

achieve this; 

 Flammables stored in a permanent flammable store are stored so that no fire or explosion is caused. 

 Stored in a locked and well-ventilated reasonably fire resistant container, cage or room conspicuously 

demarcated as “Flammable Store – No Smoking or Naked Lights” 

 The flammables store to be constructed of two-hour fire retardant walls and roof and separated from 

adjoining rooms or workplaces by means of a two-hour fire retardant fire wall 

 Adequate and suitable firefighting equipment installed around the flammables store and marked with 

the prescribed signs 

 All electrical switches and fittings to be of a flameproof design 

 Any work done with tools in a flammable store or work areas to be of a non-sparking nature 

 No Class A combustibles such as paper, cardboard, wood, plastic, straw and the like to be stored 

together with flammables 

 The flammable store to be designed and constructed such that in the event of spillage of liquids the 

store is able to contain the full quantity + 10% of the liquids stored 

 A sign indicating the capacity of the store to be displayed on the door 

 Only one day’s quantity of flammable is to be kept in the workplace; 
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 Containers (including empty containers) to be kept closed to prevent fumes/vapours from escaping 

and accumulating in low lying areas; 

 Metal containers to be bonded to earth whilst decanting to prevent build-up of static forces; and 

 Welding and other flammable gases to be stored segregated according to the type of gas and empty 

and full cylinders. 

21.5. HAZARDOUS CHEMICAL SUBSTANCES 
The Principal Contractor must ensure that: 

 Employees receive the necessary information and training to be able to use and store hazardous 

chemical substances safely; 

 Employees obey lawful instructions regarding: 

o The wearing and use of protective equipment 

o The use and storage of hazardous chemical substances 

o The prevention of the release of hazardous chemical substances 

o The wearing of exposure monitoring and measuring equipment 

o The cleaning up and disposal of materials containing hazardous chemical substances 

o Housekeeping, personal hygiene and the protection of the environment 

 The risk assessments required in terms of Construction Regulation include employee exposure to 

hazardous chemical substances and that the necessary measures be taken to protect persons from 

being detrimentally affected by hazardous chemical substances present or used in the workplace; 

 Suppliers provide the necessary information in the form of a material safety data sheet regarding a 

hazardous chemical substances required to ensure the safe use and storage of that substances; 

 An up-to-date list is kept on site of hazardous chemical substances stored and used together with the 

material safety data sheet of the hazardous chemical substances; 

 Hazardous chemical substances containers be clearly marked with the contents and main hazardous 

category e.g. “Flammable” or “Corrosive” and the reference number of the hazardous chemical 

substances on the list indicated above; 

 Hazardous chemical substances, for example asbestos dust, are not cleared by using compressed 

air but should be vacuumed; 

 No person eats or drinks in a hazardous chemical substances workplace; and 

 Hazardous chemical substances waste is disposed of safely in terms of hazardous waste disposal 

requirements. 

 MSDS’s to be in 16 point format- available on site 

 
21.6. FIRE PREVENTION AND PROTECTION 
The Principal Contractor must ensure that: 

 The risk of fire is avoided; 

 Sufficient and suitable storage for flammables is provided; 

 Sources of ignition are removed wherever flammable or highly combustible material is present in the 

workplace, for example: 

o Notices prohibiting smoking are displayed and enforced 

o Welding and flame cutting is only allowed under controlled conditions that includes written hot 

work permits 

o Only spark-free hand and power tools are used 
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o No grinding, cutting and shaping of ferrous metals is allowed using electrically driven power 

tools that produce sparks 

o Flameproof switches and fittings are to be used in the flammable atmosphere 

o Good housekeeping is maintained to prevent the accumulation of unnecessary combustibles 

o Adequate ventilation is maintained 

o Adequate and suitable fixed and portable firefighting equipment is provided and maintained 

in good working order. 

o Maintenance must include: 

o Regular inspection of fire equipment by a competent person appointed in writing and keeping 

a register 

o Annual inspection and service by an accredited service provider 

 All employees are instructed in the use of the firefighting equipment and know how to attempt to 

extinguish a fire; 

 A sufficient number of employees are appointed and trained to act as an emergency team to deal 

with fires and other emergencies; 

 Employees are informed regarding emergency evacuation procedures and escape routes; 

 Emergency escape routes are kept clear at all times and clearly marked; 

 Evacuation assembly points are demarcated; 

 Evacuation is practiced to ensure that all persons are evacuated timeously; 

 Roll call is held after evacuation to account for all personnel and ensure that no-one has been left 

behind; and 

 A siren or alarm is fitted which is clearly audible to all persons on site. 

21.7. STACKING AND STORAGE 
The Principal Contractor must ensure that: 

 A competent person is appointed in writing to supervise all stacking and storage on a construction 

site; 

 Adequate storage areas are provided and demarcated; 

 The storage areas are kept neat and under control; 

 The base of any stack is level and capable of sustaining the weight exerted on it by the stack; 

 The items in the lower layers can support the weight exerted by the top layers; 

 Cartons and other containers that may become unstable due to wet conditions are kept dry; 

 Pallets and containers are in good condition and no material is allowed to spill out; 

 The height of any stack does not exceed 3 times the base unless stepped back at least half the depth 

of a single container at least every fifth tier or the approval of an inspector has been obtained to build 

the stacks higher with the aid of a machine. The operator of the machine must be protected against 

items falling from overhead off the stack and no items may overhang; 

 The articles that make up a single tier are consistently of the same size, shape and mass; 

 Structures for supporting stacks are structurally sound and able to support the mass of the stack; 

 No articles are removed from the bottom of the stack first but from the top tier first; 

 Anybody climbing onto a stack must do it in a safe manner, taking reasonable safety precautions, 

and ensuring that the stack is stable and capable of supporting him or her 

 Stacks that are in danger of collapsing are broken down and restacked; 

 Stability of stacks are not threatened by vehicles or other moving plant and machinery; 
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 Stacks are built in a header and stretcher fashion and that corners are securely bonded; 

 Stacks are stepped back at least half the depth of a single container at least every fifth tier; and 

 Persons climbing onto stacks do not approach unguarded moving machinery or electrical 

installations. 

 Laydown area is allocated for Contractor-supplied items. 

 At all times, the Contractor shall be responsible for the safe and adequate storage of all materials 

and equipment on site which he is to install, whether they are supplied by himself or others. 

 The safe handling, unloading and loading of material receipts and dispatches at site or storage areas 

shall be the Contractors’ responsibility. 

The Contractor shall provide a suitable and adequate lock-up store for the storage of items of equipment 
and material, which would be damaged or pilfered if stored in the open. The Principal Contractor shall 
provide all facilities required for weather-proofing, dust proofing or vermin proofing. 
The Contractor is responsible for the proper storage and maintenance of all equipment until issue of the 
Certificate of Practical Completion. 
All equipment and materials will be stored on suitable wood poles or pallets which will not protrude more 
than a meter from any of the stored material. Safe access ways shall be maintained between all stored 
items preventing employees from having to climb over or under equipment to retrieve the necessary. 
 
21.8. HOUSEKEEPING 
The Principal Contractor to ensure that: 

 Housekeeping is continuously implemented and maintained; 

 Materials and equipment are properly stored; 

 Scrap, waste and debris is removed regularly; 

 Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to the 

free-flow of pedestrians and vehicular traffic; 

 Waste and debris not to be removed from heights by throwing but rather by chute or crane; 

 Where practicable, construction sites are fenced off to prevent entry of unauthorised persons; 

 Catch platforms or nets are erected over entry and exit ways or over places where persons are 

working to prevent them being struck by falling objects; 

 An unimpeded work space is maintained for every employee; 

 Every workplace is kept clean, orderly and free of tools, materials and the like that are not required 

for the work being done; 

 As far as is practicable, every floor, walkway, stair, passage and gangway is kept in good state of 

repair, skid-free and free of obstruction, waste and materials; 

 The walls and roof of every indoors workplace sound and leak-free; and 

 Openings in floors, hatchways, stairways and open sides of floors or buildings are barricaded, fenced, 

boarded over or provided with protection to prevent persons from falling. 

21.9. HAND TOOLS 
The Principal Contractor must inspect all hand tools before it is brought onto the site. 

 As far as possible all hand tools must be numbered and placed on register to be inspected monthly 

by a person designated to do so. 

 Any tools found to be in an unsafe condition must immediately be removed from service and either 

discarded or rectified. 
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 No chisels with “mushroomed” heads must be used. 

 No hammer shall be used with a cracked or damaged handle. 

 All files must be fitted with handles. 

 All trolleys, pushcarts, etc. used on site must be identifiable, placed on register and inspected at least 

once every month. 

 Non-sparking tools must be used in areas where the risk of fire or explosion is present. 

 No homemade hand tools are allowed on the project. 

 All tools shall be attached to a suitable lanyard when utilised in elevated positions 

21.10. PORTABLE ELECTRICAL EQUIPMENT 
Portable electrical tools and equipment includes every unit that takes electrical power from a 15 ampere 
plug point and is moved around for use in the workplace for example; drills, saws, grindstones, portable 
lights, etcetera. Other electrical appliances such as fridges, hotplates, heaters, and etcetera must be 
inspected and maintained to the same standards as portable electrical tools and appliances. 
The use, inspection and maintenance of portable electrical tools and equipment shall be as follows: 

 Periodical inspections must be carried out by a competent person appointed in writing; 

 Inspection results must be recorded in a register; 

 Only competent authorised persons are allowed to use portable electrical tools and equipment; and 

equipment. 

This equipment: 

 Must be maintained in good condition at all times to prevent an electrical shock to the user; 

 The main power source should incorporate an earth leakage protection device or receive power 

through a double wound transformer or be double insulated and clearly marked as such; and 

 All equipment must be fitted with a switch to allow for safe and easy starting and stopping. 

 The following requirements apply to portable lights: 

 Must be fitted with a robust non-hygroscopic non-conducting handle; 

 Live metal parts or parts which may become live must be protected against contact; 

 The lamp must be protected by a strong guard; 

 The cable lead-in must withstand rough handling; 

 Inspections must be undertaken that concentrate on plug, cord, switch and any obvious faults; 

 A register be kept for each piece of equipment with findings of regular inspections undertaken to 

evaluate the condition of these lights; and 

 When used in wet/damp/metal container conditions, the lamp must be protected. 

21.12. LADDERS 
The following requirements for ladders will apply: 

 All ladders used on the site shall be constructed and used in compliance with the OH&S Act and 

Regulations. 

 Ladders, which provide access to a working platform, shall extend one metre above the platform 

where it provides access, and shall be secured to prevent slipping. 

 Timber ladders shall not be painted other than with clear preserving oils, clear varnishes or clear 

plastics. 

 Ladders, which are in a damaged condition, shall not be used and shall be labelled accordingly 

and removed from the Premises. 
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 All Ladders shall be numbered, logged in a register, and inspected monthly. 

 A ladder in use shall be held by an assistant and/or properly tied down in position. 

 Only ladders that do not conduct electricity shall be used in live electrical sub-stations and 

switching rooms. 

 Ladders shall be removed after use and stored in an appropriate facility as to not expose them 

unnecessarily to the elements or potential damage by surrounding activities. 

21.13. CONSTRUCTION VEHICLES AND MOBILE PLANT 
DPWI will inspect construction vehicles and mobile plant prior to being allowed on a project site. Suppliers 
of hired vehicles, plant and equipment will be required to comply with this specification as well as the 
Occupational Health and Safety Act (Act no. 85 of 1993) and Regulations. 
Construction vehicles and mobile plant to be: 

 Of acceptable design and construction; 

 Maintained in good working order; 

 Used in accordance with their design and intention for which they were designed; 

 Operated and/or driven by trained, competent and authorised operators/drivers. No unauthorised 

persons are to be allowed to drive construction vehicles and mobile plant; 

 Provided with safe and suitable means of access; 

 Fitted with adequate signalling devices to make movement safe including reversing; 

 Provided with roll-over protection (where applicable); 

 Inspected daily before start-up by the driver, operator and/or user and the findings recorded in a 

register/log book; 

 Fitted with two head and two tail lights that are in good working condition and must be used whilst 

operating under poor visibility conditions; 

 When used for transporting persons must have seats firmly secured and sufficient for the number 

of persons being transported. 

Operators and drivers of construction vehicles and mobile plant must be in possession of a valid medical 
certificate declaring the operator and/or driver physically and psychologically fit to operate or drive 
construction vehicles and mobile plant. 
No loose tools, materials etc. are allowed in the driver and/or operators compartment/cabin or in the 
compartment in which any other persons are transported. 
No person shall ride on any construction vehicle or mobile plant otherwise than in a safe place provided 
thereon for that purpose. Employees shall only be transported if provision for seating and safety belts 
has been provided with an adequate canopy or rollover protection. 
All construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use 
or adjacent to construction areas where work is in progress, must have appropriate lights or reflectors, 
or barricades equipped with appropriate lights or reflectors, in order to identify the location of the vehicles 
or plant. 
Bulldozers, scrapers, loaders, and other similar mobile plant must, when being repaired or when not in 
use, be fully lowered or blocked with controls in a neutral position, motors stopped and brakes set. 
 
21.14. DEMOLITION WORKS 

 The contractor must appoint a competent person in writing to supervise and control all demolition 
work on site.  

 The contractor must ensure that a detailed structural engineering survey of the structure to be 
demolished is carried out by a competent person before the demolition work commences. 
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 Demolition works must be carried out under supervision of a competent person and must check the 
structural integrity of the building at regular intervals. 

 The contractor must ensure that –  
o No floor, roof or other part of the structure is overloaded with debris or materials that would 

render the structure unsafe; 
o All practicable precautions are taken avoid danger of structure collapsing when the 

reinforcement is removed or cut; and 
o All practicable precautions are taken in the form of shoring or other means of preventing 

accidental collapsing. 

 The contractor must provide convenient and safe means of accessing areas where demolition works 
takes place. 

 The must carry all the demolition works safely as outlined in the CR14 (5)-(12). 

22. COVID -19 SAFETY MANAGEMENT 
22.1. Introduction 

Construction sites operating during the Coronavirus (Covid-19) pandemic need to ensure they are 

protecting their workforce and minimising the risk of spread of infection. This includes determining if all 

employees are fit for works with no Covid-19 symptoms, also considering how personnel travel to and 

from site and a range of other applicable matters to manage the spread of the virus on site on a daily 

basis. 

This Covid-19 responds requirements forms part of the project specific construction health and safety 

specification to introduce control measures on the construction site that’s in line with the Government’s 

recommendations on social distancing and ensure employers and employees make every effort to 

comply by adhering to the implementation good hygiene practises and constantly monitoring and 

reviewing the required control measure for the project. These requirements are applicable for all 

employers and employees working on site including the client, Consulting Engineers and all contractors. 

The principal contractor should ensure the requirements are implemented, a Covid-19 site management 

plan must be developed by the principal contractor taking into consideration the requirements stipulated 

in this document under item 12 and the requirements stipulated under Disaster Management Act 

(57/2002): Covid-19 Occupational Health and Safety Measures in Workplaces Covid-19 (C19 OHS), 

2020. The Covid19 site management plan should specify amongst other how the principal contractor 

intend to return to work consideration at this stage Government specified only one third of the workforce 

are allowed. 

This Covid19 site management plan are to be approved by the Consulting Engineers and the prior to 

work commencing on site. Principal Contractor will also be required to submit risk assessment together 

with a written policy concerning the protection of the health and safety of its employees from COVID-19 

as contemplated in section 7(1) of OHSA. This police must notify Principal Contractor employees that if 

they are sick or have symptoms associated with the COVID-19 that they must not come to work and to 
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be on self-isolation in terms of section 7 of Regulations issued in Terms of Section 27(2) of Disaster 

Management Act, 2002.  

It must be noted matters relating to Covid-19 may change as and when Government introduce further 

requirement and adherence to all government requirements and Regulations during the times of this 

pandemic is crucially important. 

22.3. Travel to work: 

Principal Contractor is required to provide a safe transportation of its employees to and from the work place. 

The strict instructions to be given to the responsible driver that not to give rides to any other person than the 

principal contractor Employees.  

  All employees must wear appropriate face Cloth mask  

 Hands to be sanitized before entering the transport and when journey ends.  

 Employer must ensure that records of all his employees travelling with the transport are kept and no 

changing in travelling team for traceability should any of them test positive.  

 Journeys should be shared with the same individuals and with the minimum number of people at any 

one time as prescribed by the Regulations.  

 Good ventilation (i.e. keeping the windows open) and facing away from each other may help to reduce 

the risk of transmission 

 The vehicle should be cleaned regularly using gloves and standard cleaning products, with particular 

emphasis on handles and other areas where passengers may touch surfaces 

 Social distancing should be practice all time during transportation.  

22.4. Appropriate Personal Protective Equipment: 

 It is a duty of an employer to ensure that all his employees are provided with a correct PPE that meet 

all the requirements prescribed by minister of Health, this include Face Cloth Masks, surgical Gloves, 

Facial shields/ Safety Glasses.  

 Provide each employee with hand sanitizers, soap and clean water to wash their hands and 

disinfectants to sanitize their workstations.  

 All employees will be required to sanitize or wash hand at the entry and exit point of the site. 

 Employer is responsible to issue the appropriate PPE as per the job description to each employee.  

 No employees are allowed to share any of their PPE. 

 Employers should consider locations of works to be performed strategically and arrange for specific 

work intervals.  

 PPE must be worn at all times on site. 



Page | 137  
 

 PPE such as face masks is required by all employees or member entering the site, the said masks 

are to be worn on site: 

o Masks should fit properly, completely covering the face from bridge of nose to chin. 

o Always clean hand before putting on of removing face masks. 

o Only touch the cord or elastic at the back when removing the masks. 

22.5. Site access and egress points: 

 Access to site must be managed at all times. 

 Site access and egress points should enable social distancing and screening of all workers must be 

done daily before entering and when leaving site. Please refer to questionnaire included in this plan. 

22.6. Washing hands 

 Allow regular breaks to wash hands. Breaks should be divided between employee groups. 

 Provide additional hand washing facilities (e.g. pop ups) to the usual welfare facilities. 

 Ensure adequate supplies of soap and fresh water are readily available and kept topped up at all 

times. 

 Provide hand sanitiser (minimum 60% alcohol based) where hand washing facilities are unavailable. 

 Regularly clean the hand washing facilities on site. 

 Provide suitable and sufficient bins with to dispose hand paper towels. 

22.7. Toilet facilities 

 Restrict the number of people using toilet facilities at any one time. 

 Use signage, such as floor markings, to ensure 2 metre distance is maintained between people 

when queuing 

 Wash or sanitise hands before and after using the facilities 

 Enhance the cleaning regimes for toilet facilities, particularly door handles, locks and the toilet flush 

 Portable toilets should be avoided wherever possible, but where in use these should be cleaned 

and emptied more frequently 

 Provide suitable and sufficient rubbish bins with lids for hand paper towels with regular removal and 

disposal. 

22.8. Eating areas: 

 Where possible, workers should be encouraged to bring their own food. They should also be 

required to stay on site once they have entered it and avoid using local shops. 

 Consider increasing the number or size of facilities available on site if possible. 

 The capacity of each eating area should be clearly identified at the entry to each facility, and where 

necessary attendants provided to supervise compliance with social distancing measures. 
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 Break times should be staggered to reduce congestion and contact at all times. Employees should 

not all be taking at the same time. The principal contractor should specify different intervals for 

breaks and ensure limited number of employees are specified as well. 

 Drinking water should be provided with enhanced cleaning measures of the tap mechanism 

introduced 

 Frequently clean surfaces that are touched regularly, using standard cleaning products e.g. kettles, 

refrigerators, microwaves 

 Hand cleaning facilities or hand sanitiser should be available at the entrance to any room where 

people eat. 

 A distance of 2 metres should be maintained between users, wherever possible 

 All rubbish should be put straight in the bin and not left for someone else to clear up. 

 Tables should be cleaned between each use 

22.9. Changing Facilities: 

  Consider increasing the number or size of facilities available on site if possible. 

 Based on the size of each facility, determine how many people can use it at any one time to maintain 

a distance. 

 Restrict the number of people using these facilities at any one time. 

 Introduce staggered start and finish times to reduce congestion and contact at all times. 

 Introduce enhanced cleaning of all facilities throughout the day and at the end of each day. 

 Provide suitable and sufficient rubbish bins in these areas with regular removal and disposal. 

22.10. Cleaning: 

 Enhanced cleaning procedures should be in place across the site, particularly in communal areas and 

the contractors should ensure a dedicated employee is assigned to perform the activity on site and be 

issued with the correct PPE:  

 Taps and washing facilities 

 Toilet flush and seats 

 Door handles and push plates 

 Hand rails on staircases and corridors 

 Lift and hoist controls 

 Rubbish collection and storage points 

should be increased and emptied regularly 

throughout and at the end. 

 Machinery and equipment controls 

 All areas used for eating must be thoroughly 

cleaned at the end of each break and shift, 

including chairs, door handles, vending machines 

and payment devices. 

 Telephone equipment 

 Key boards, photocopiers and other office 

equipment 
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22.11. Emergency responds: 

The primary responsibility is to preserve life and first aid should be administered if required and until the 

emergency services attend. 

 When planning site activities, the provision of adequate first aid resources must be agreed. 

 Provision for fast track emergency service providers must be agreed. 

 Emergency plans including contact details should be kept up to date. 

 Consideration must also be given to potential delays in emergency services response, due to the 

current pressure on resources. 

 Consider preventing or rescheduling high-risk work or providing additional competent first aid or trauma 

resources. 

22.12. Covid19 Waste Management  

 All waste generated in respect to COVID-19, shall be managed as isolation health care risk waste. 

 It is preferable to use box sets/waste bin for all COVID-19 response waste generated. 

 When the box set is ¾ full it should be closed with a biohazardous waste tape and placed in 

designated storage area. 

o The waste handler is required to be dressed in proper PPE before moving waste to the 

storage area. 

o The Waste handler must ensure that the person designated to oversee waste collection 

informs the service provider of the COVID- 19 waste that should be removed from the 

facility. 

o The designated person must ensure that a separate collection of COVID-19 waste is done 

by the service provider, the designated vehicle complies with waste legislations and proper 

PPE is worn by the service provider.  

o The designated person must ensure that all waste containers containing COVID-19 waste 

are properly sealed and no spillages occur during external removal. 

22.17. Reporting of COVID-19 Cases  

 Appointed Principal Contractor is required to immediately inform the DPWI should one of its 

employees experience any of the COVID-19 symptoms while at work. 

 Principal Contractor is also required to immediately contact the COVID-19 hotline: 0800 02 

9999 for instruction and direct the employee to act in accordance with those instructions.   

  If a worker has been diagnosed with COVID-19 and isolated in accordance with the 

Department of Health Guidelines, an employer may only allow a worker to return to work if the 

worker has undergone a medical evaluation confirming that the worker has been tested 

negative for COVID-19.  



Page | 140  
 

22.18. COVID-19 Requirements to be meet by DPW Service Providers   

Before commencement of any work under lock down all DPW service provider will be required to: 

 Principal Contractor will be required to appoint a designate a COVID -19 compliance officer 

who will be responsible to oversee the implementation of COVID-19 rules at the work place.  

 All DPW appointed service provider this include professional team should adherence to the 

standards of hygiene and health protocols relating to COVID-19 at all DPW Project. 

 All DPW appointed Contractors develop a plan for the phased in return of their employees to 

the workplace, prior to reopening the workplace for business, which plan must correspond 

with Annexure E of Amended Disaster Management Act and be submitted to DPW for 

approval, be retained for inspection and contain the following information: 

 which employees are permitted to work; 

 (ii) what the plans for the phased-in return of their employees to the workplace are; 

 (iii) what health protocols are in place to protect employees from COVID-19; and 

 (iv) the details of the COVID-19 compliance officer: 

 Contractors with large numbers of employees to ensure phase in the return of their employees 

to work 

 DPW Contractors are required to develop measures to ensure that the workplace meets the 

standards of health protocols, 

 Contractors in all the projects that are accessed by the public, should ensure adequate space 

for employees and social distancing measures for the public and service providers, as 

required. 

23. EMPLOYEES INDUCTION, TRAINING, COMMUNICATIONS 

Employer will be required to give induction to his/her employees upon returning to site. Induction syllabus 

to included Employers plan on how are they going to manage COVID-19 on site. Employer should train 

employees on daily before work on how COVID-19 is spread and the preventative measures one can 

take to prevent COVID-19 spread.  

 

24. MONTHLY REPORTING 

 The Principal Contractor is required to provide DPWI with a monthly report in the format provided on 

the last working day of the month. 

 The report will include the monthly man-hours, incidents, training, inductions, audits, etc 

25. PROJECT CLOSE-OUT 

 Upon completion of the project, the contractor is required to hand over a consolidated project file to 

the Client with all the working documents for retention. 



Page | 141  
 

ACKNOWLEDGEMENT 

 

I, …………………………………………………………representing 
………………………………………………………………….. 

 Contractor have satisfied myself with the content of the Project Specific Health and Safety Specification 
(PSHSS) and shall ensure that the Contractor and his/her personnel comply with all the relevant obligations 
in respect thereof. 

.................................................                                                      ………………………………………… 

   Signature of Contractor                                                                 Date 

 

.................................................                                                      ………………………………………… 

   Signature of Client/Agent                                                               Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page | 142  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                 BASELINE RISK ASSESSMENT 



 

  Page 
143 of 152 
 

ANNEXURE 1: BASELINE RISK ASSESSMENT 

Task/Activity Hazard Risk Consequence Rating Controls 

Transportation 
of material to 
site 

 Unsafe 
road 
conditions 

 Un-road 
worthy 
vehicles 

 Equipment 
and 
material 
not safely 
secured 

 Incompete
nt drivers 

 Driving 
under the 
influence of 
alcohol 

 Inclement 
weather 

 Speeding 

 Slippery 
road 

 Narrow 
road 

 Overturning 
vehicles 

 Vehicle 
collisions 

 Injuries 

 Property 
damages 

 Third party 
liability 

M 

 Adherence to 
the speed limit 

 Only competent/ 
authorised 
drivers should 
operate the 
vehicle 

 Inspection of 
vehicles 

 Equipment and 
material to be 
properly 
secured 

 Alcohol testing 
to be done 

 The road to be 
paved to prevent 
accidents 

 Traffic control to 
be implemented 
to avoid 
collisions 

Offloading of 
material 

 Faulty 
machinery 

 Poor 
ergonomic
s 

 Equipment 
(suspende
d load) 
falling on 
employees 

 Unsafe 
slings and 
guide 
ropes 

 Uneven 
surface 

 Hands can 
be caught in 
between 
materials 

 Obstructed 
walkways by 
materials 

 Unsafe 
stacking of 
materials 

 Hand 
injuries 

 Back 
injuries 

M 

 The correct PPE 
must be worn 

 Designate the 
stacking areas 
and put signs 

 Stacking and 
storage 
inspector must 
be appointed 
and in charge 

Clearing the 
worksite 

 Dust 
generation 

 Inhalation of 
dust 

 Respiratory 
irritation 

 Allergic 
reaction 

 Sinusitis 

M 

 Wear job 
specific PPE 

 Suppress dust 
with water 

Site 
establishment 

 Sharp 
objects/ 
wires 

 Uneven 
surface 

 Faulty 
connection 

 Cuts 

 Slips and 
trips 

 Damage to 
services 

 Using the 
environment 

 Injuries 

 Back 
strains and 
injuries 

 Crime, 
theft, fights 

 Contracting 
of 

M 

 Supervisors to 
plan during site 
set up and 
induct 
employees 

 A competent 
electrician must 
be appointed to 
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 Poor 
ergonomic
s 

 Falling 
objects 

 Inadequate 
security 
services 

 Not enough 
welfare 
facilities 
e.g. toilets, 
change 
rooms and 
lockers 

as ablution 
facilities 

communica
ble 
diseases 

 Soil, water 
pollution 

connect 
electrical wires 
to the site offices 
and Distribution 
Board. 

 Ensure there are 
welfare facilities 
on site for health 
and hygiene 
purposes 

 Awareness on 
hygiene and use 
of ablution 
facilities 

 Detailed Risk 
Assessment 
must be drawn 
before any 

Working at 
heights 

 Unstable 
platforms 

 Unsafe 
ladders 
and 
scaffolding 

Fatal falls often 
resulting to 
permanent 
disabilities and 
death 

 Serious 
body 
injuries 

 Death in 
worst cases 

H 

 The Principal 
contractor will 
be required to 
submit with 
health and 
safety plan the 
fall prevention 
plan, including a 
risk assessment 
and working at 
height 
questionnaire 
for employees. 

 Include in the fall 
prevention plan 
a process for the 
evaluation of the 
employee’s 
medical fitness. 

 Roof erectors 
are to be 
competent to 
carry the work. 

 Safe access to 
the roof must be 
carefully 
planned in order 
to select the 
most 
appropriate 
method and 
equipment. 

Entry and exit 

 No access 
control 

 Unauthorise
d entry into 
the 
construction 
sit 

 Injuries to 
employee 

 Theft of 
tools and 
material 

M 

 Appoint a full 
time, PSIRA 
registered 
security guard 
on 
Site. 
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Site security 

 Unsafe 
camp site 

 Inadequate 
security / no 
security 

 Injuries, 
theft / 
criminal 
activities 

M 
Appoint PSIRA 
accredited 
security guard 

Locating 
existing 
pipes/ services 

 Existing 
undergrou
nd services 

 Explosion, 

 Electrocutio
n 

 Damage to 
services 

 Injuries 

 Property 
damages 

M 

 Get existing pipe 
drawings 

 Check relevant 
Authority (e.g. 
power, water, 
gas, council) 
records for 
location of 
services. 

 If in doubt use 
experienced/ 
accredited 
service locators. 

 When using 
hand prodders 
to locate pipes, 
prodders must 
never be driven 
in to the ground 
by hammers or 
other 
implements. 

 

 Installation 
of a pipe 

 Poor lifting 
technique 

 Manual 
handling 

 Falling of 
material 

 Incorrect 
connections 

 Hand 
injuries 

 Back pains 

 Property 
damage 

 Loss of 
services 

M 

 Safe working 
method must be 
implemented 

 Supervision 

 Correct PPE 
must be worn 

 
 House 

connection
s 

 Unsafe 
connections 

 Loss of 
services M 

 Safe working 
procedure must 
be implemented. 

Storage of 
materials on 
site 

 Poor 
stacking 
and 
storage 

Trips and falls Injuries 

L 

Proper stacking 
storage of materials 
at designated 
places. 

Storage of 
HCS 

 Hazardous 
chemical 
substance 

 Improper 
labelling of 
chemical 
containers 

 Inhalation 

 Skin contact 

 Contact with 
combustion 
sources 

 Accidental 
consumption 
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C4.1: SITE INFORMATION 
 

Project Name: 
APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT AND BUILD A 
DENTAL LABORATORY AT THE NMAH (36 MONTHS) 

Tender No: SCMU3-22/23-0677 - NMA 

 
The site is situated in Mthatha Nelson Mandela Academic Hospital.The property has co-
ordinates of -31.586643, 28.764107 
 
Site address: 
 
Physical Address of Bid Box: Nelson Mandela Academic Hospital 
Sisson Street, Fortgale            
Eastern Cape 
Mthatha 
5099. 
 

GEOTECHNICAL INVESTIGATION REPORT 
N/A 
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2.1 Methodology of Project Execution 
The work is to be executed in operational facilities, which shall remain fully functional 24 
hours per day and 7 days a week. Access to the facilities must not be compromised at 
all. Removal of the furniture and lead time of the procurement of prefabs is included on 
the following sectional completion table. 
 

THE CONTRACT DURATION IS  9  MONTHS AS A WHOLE. THE CONTRACTOR SHALL 
PROGRAM ACCORDINGLY TO ENSURE SECTIONS AND DURATIONS DO NOT EXCEED 
THE CONTRACT PERIOD OF 9 MONTHS  

Restrictions and Constraints 

 The completion of the project is urgent, and work shall be executed during normal working 
hours i.e. 7h00 until 17h00 daily including weekends. Work required to be executed after 
hours must be arranged with the hospital  in advance. 

 Noise must be always kept to a minimum and within acceptable levels.  

 All shut-offs and tie/cut-ins to existing services must be arranged in advance and a 
methodology with appropriate mitigation of risks must be prepared by the contractor and 
submitted to the relevant Professional discipline in advance, for approval. For example 
sanitary fittings for ablutions.ertc 

Operational Protocols  
 

 Security is a priority for the facilities, and the site shall be always kept safe. 

 The approved Health and Safety plan shall be always adhered to.  

 All staff members of the contractor shall always wear PPE at all times. 

 Appointed Contractors employees will be vetted before the site handover. 

 All staff members of the contractor shall be always specifically identifiable, have name tags 

and shall wear a predetermined coloured overall to be able to enter and work on the site.  

 Contractor must use one entrance for the section that they are working on it. 

 Prefabricated structures will be allowed for decanting of Patients. 
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FLOORS:

330mm wide x 330mm high glazed ceramic tiles, laid on 15 mm thick plaster prepared to
receive wall tiles fixed with approved adhesives and grout in compliance to manufacturer’s
specifications and government standard specifications, laid from top of finished floor level to
ceiling height. All installations in strict accordance to manufacturer’s instructions and to
comply strictly to the latest SABS approved standards. (Pattern to Architects approval).

 WALL FINISHES:

R2:CERAMIC WALL TILES / ENAMEL PAINT COMBO

2 no. coats of PVA matt finish emulsion paint to SABS 1586 applied on plastered surface
primed and with 1 no. coat undercoat to SABS 681 grade1, in accordance to manufacturer’s
instructions. All paint to be non-toxic VOC

R1: EMULSION (PVA) PAINT – FULL HEIGHT

"Origins Woodstone" or Equal and approved
Grey Floor Matt Porcelain Floor Tile - 600 x 200mm , 8mm thick Porcelain tile to comply with
SABS 1449 laid on approved pattern by an approved specialist to comply with SABS 107
and approved adhesives and grout on 22mm thick screeds in strict compliance to
manufacturers instructions and SABS specification. Fittings to include, ribbed angle tiles
where there is change of level. (Sample to be approved prior to ordering.)

330x330x8mm thick ceramic tile to comply with SABS 1449 laid on approved pattern by an
approved specialist to comply with SABS 107 and approved adhesives and grout on 22mm
thick screeds in strict compliance to manufacturers instructions and SABS specification.
Fittings to include, ribbed angle tiles where there is change of level.  Colour and pattern to
architects approval.

F2: CERAMIC / PORCELAIN TILES

F1: PORCELAIN TILES

F3: VINYL SHEETING

SKIRTING:
S1: PORCELAIN TILE SKIRTING
330mm wide x100mm high x8mm thick ceramic tile skirting with cove base and straight top,
and complete with A4 and S4 corner trims, manufactured to SABS 1449 and laid using
approved adhesive and grout in strict accordance to manufacturer’s recommendations.
pattern by an approved specialist and approved adhesives and grout

330mm wide x100mm high x8mm thick ceramic tile skirting with cove base and straight top,
and complete with A4 and S4 corner trims, manufactured to SABS 1449 and laid using
approved adhesive and grout in strict accordance to manufacturer’s recommendations.
pattern by an approved specialist and approved adhesives and grout

S2: CERAMIC TILE SKIRTING

VINYL floor sheeting extended onto wall as skirting cove fillet to a height of 100mm, to march
floor Finish F1, and fitted with capping strip. All to be manufactured and installed in strict
compliance to the latest
SABS approved standards.

S3: VINYL SKIRTING

Ex 75mm x 20mm moulded hardwood skirting to comply with SABS 1099, fixed to walls in
long lengths with splayed heading joints and mitred corners with screws and plugs at centres
not exceeding 600mm, and fitted with a 19mm x 19mm quadrant beading. The skirting to be
varnished with 3 no. Coats of egg shell clear varnish to comply to SABS 381 type 1.

S4: TIMBER SKIRTING

CEILING AND CORNICE:
C1:  SUSPENDED CEILING
600mm x 1200mm x 15mm thick mineral fibre acoustic ceiling tiles to compy with SABS 803
or later revision laid in tee fixing on appropriate pre-painted 24mm T-grid suspension system,
including all necessary accessories and installed in strict compliance to manufacturer’s
specifications.
C2:  GYPSUM BOARD (with cover strips)
6.4 mm thick gypsum ceiling boards (to comply with SABS 266-1982 or later revision)
installed with longer lengths to suit room configurations with pre-painted “H” profile cover
strips and fixed at right angles to timber brandering with all necessary accessories to strict
manufacturer’s specifications, finished with 3 No. coats of emulsion paint to comply with
SABS 1586 (or later revision) grade 2- matt finish with all accessories in strict accordance
with manufacturer’s instructions. Cornices to be 75 mm wide coved gypsum cornices to
comply with SABS 622 or later revision. Ceiling finished in ceiling paint.

60mm thick multi-coloured concrete pavers laid and compacted on sand bedding in strict
accordance with manufacturer's specifications to approved pattern complete with and
grouted in strict accordance to manufacturer’s specifications. All to be manufactured and
installed in strict compliance to the latest SABS approved standards.

EXTERNAL :
ET1:  METAL ROOF SHEETS
IBR profiled 0.58mm thick Z275 spelter galvanised steel roof sheeting with Chromadek finish
to one side and protective prime coating on reverse side fixed to new purlins on existing
trusses. (Purlins measured elsewhere)
Complete with Ridge capping of 460mm, Side wall flashing of 305, and counter flashing of
150mm. And 150mm galvanised Rain water gutter and 110mm SQ downpipes
ET2: EXTERIOR MULTI COLOURED CONCRETE INTERLOCKING PAVERS

Standard fully flexible heavy duty floor sheeting, size 2m wide x 2.0mm thick, manufactured
in accordance with EN 649, laid in acrylic adhesive spread with a trowel on suitably
prepared subfloor in accordance with SANS 10070, with joints welded with a fully flexible
coloured Welding Rod` to provide a smooth, hygienic sealed finish and rolled with 68kg
three section metal roller on completion.

SKIRTING
FINISH

WALL
FINISH

F

R
C

FLOOR
FINISH

S

CEILING
FINISH

PLEASE REFER TO THE FLOOR PLAN

FINISHES SCHEDULE

ET2:  CLEAR VU FENCING
CLEAR VU FENCING COMPLETE WITH MATCHING PEDESTRIAN GATE AND MOTORISED GATE FOR VEHICLE
ACCESS . CLEAR VU IN PRESSED 2.1 METER HIGH DENSITY MESH PANEL WITH 3mm DIA. HIGH TENSILE
WIRES, APERTURE SIZE 76,2mm x 12,7mm CENTRES AND PANEL REINFORCED WITH 2 x 75mm 70deg. FLANGES
ALONG SIDES. VERTICAL REINFORCED TUBE FRAMEWORK FILLED WITH ALUMINIUM FIBRE CERAMIC
COMPOSITE AND HORIZONTAL REINFORCED 25mm WIDE  x 5mm THICK FLAT BAR. MESH COATINGS TO BE
STANDARD LINE GALVANISED .
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