DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Proiect title: DE AAR AND SURROUNDING AREAS: SERVICE, MAINTENACE AND REPAIRS OF
) : AIR CONDITIONERS FOR 24 MONTHS
Tender / Quotation no: | ID 316 2650 Reference no: 19/2/4/2/2/2023-2025
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
Insert broad description of the works.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skiils development levies) IS:

RaAN (N WOTAS): | ..o e et et e e e e e

RaNd N I QUIES: | R o e e e e

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR D L I R R R R I I R I T N N S I N R S S S S R P S
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:..............coooviiiiiiieeen, CSD supplier number:..............ccovvvvviiiiie,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer".
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 0of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



T
.;@‘-. e DPW-07 (EC): Form of Offer and Acceptance

W/ REPUBLIC OF SOUTH AFRICA

Tender/ Quotation no: ID 316 2650

J
AND WHO IS (if applicable):

Trading under the NAaMe AN SLYIE OF: ...........oi i e e e e e re b e s et s bbbb et senaaa e s eaban s saaeaens
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompan’y thIS offer' authorising the Representative to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Of_fgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official dOCUMENES ..o a Acceptance forms are to
The official AErNAtIVE . ... e e e er e O be compl:tedf for thﬁ
Own alternative (only if documentation makes provision therefore) ...................... O :;f:nat;'; oﬁe:,’)' eac
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
Q) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes[ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid" or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word "retention” Page 2 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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@' Pt o nd st DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: ID 316 2650

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

B AN e s Branch. ...,

Registration No of Tenderer at Department of LADOUN .............ouiiiiiiiiiiie e
CIDB Registration NUMDET: ... ..o e e e et e et e e e e e vee e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work _

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory I Signature Date

*Any reference to words “Bid" or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



REPUBLIC OF SOUTH AFRICA

%5 e iy, DPW-07 (EC): Form of Offer and Acceptance
A4

Tender / Quotation no: 1D 316 2650

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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S REPUBLIC OF SOUTH AFRICA

DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
GCC 3" Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

Any

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: /D 316 2650,
for the insert description of works (hereinafter referred to as the “contract”) for the sum of R insert
amount, (insert amount in words), (hereinafter referred to as the “contract sum”).

|/ We,

in my/our capacity as and hereby

representing (hereinafter referred
to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert
amount, (insert amount in words) being 10% of the contract sum (excluding VAT), for the due
fulfilment of the contract.

| / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor's liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum {(excluding VAT);

(c) This guarantee shall expire on the date of the last final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/iwe declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 1 of 2
For Internal & External Use Effective date: 10 July 2023 Version: 2023/01



Department:
Public Works
REPUBLIC OF SOUTH AFRICA

DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2015) 3rd Edition 2015

Tender no: ID 3162650

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction pericd, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7.  The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c¢) above.

9.  This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For Internal & External Use Effective date: 10 July 2023 Version: 2023/01
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REPUBLIE OF BOVTH AFRICA

DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3" Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: /D
316 2650, for the insert description of Works (hereinafter referred to as the “contract”), for the sum
of R insert amount, (insert amount in words), (hereinafter referred to as the “contract sum”).

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/fourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liguidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer's rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For Internal & External Use Effective date 10 July 2023 Version: 2023/01
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o DPW-10.4 (EC): Fixed Construction Guarantee - GCC
1) N o soum e GCC (2015) 3¢ Edition 2015
Contract/Tender No: ID 316 2650
The employer shall have the absolute right to arrange his affairs with the contractor in any manner

which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.
7.  This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of completion of works.
8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.
SIGNED AT ON THIS DAY OF 20
AS WITNESS
1.
2.
By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 10 July 2023 Version: 2023/01
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S/ REPUBLIC OF SOUTH AFRICA Tender No:

PG-02.1 (EC) PRICING ASSUMPTIONS — GCC 3™ Edition (2015)

Proiect title: DE AAR AND SURROUNDING AREAS: SERVICE, MAINTENACE AND
) ’ REPAIRS OF AIR CONDITIONERS FOR 24 MONTHS
Tender / Quotation no: | /D 3716 2650 - Reference no: 19/2/4/2/2/2023-2025

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 9
For Internal & Extemnal Use Effective date 5 September 2023 Version: 2023/05



\zJ Tender No:
-ﬁl—, Braprioe PG-02.1 (EC) Pricing Assumptions — GCC
.L_, REFUBLIE OF SOUTH AFRICA GCC (2010) 2nd Edition 2010

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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&) PG-02.1 (EC) Pricing Assumptions — GCC

N/ REPUBLIC OF SOUTH APMCA GCC (2010) 2nd Edition 2010
For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371”
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bhills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 0of 9
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m?3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the
Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)
Submission of Local Material Utilisation Reports is "not applicable" to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Allowance must be made for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is “not applicable” to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is "not applicable" to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1
(EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,
all inclusive of associated costs to the contractor for implementation and allowance for submitting reports

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



Tender No:
> PG-02.1 (EC) Pricing Assumptions — GCC
) R or s amea GCC (2010) 2nd Edition 2010

NI

to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with-audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is "not applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved with
audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

The Minimum Targeted Enterprise Development Contract Participation Goal is “not applicable” to
this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

The Minimum Targeted Contract Skills Development CPG is “not applicable" to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

¢ stipends payable to the beneficiaries

e appointment of training coordinator

* appointment of mentor (where applicable)
* appointment of training service providers

e other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Constr_uctlon

25 (3) of the Construction Industry Regulations 2004 AT
development

Designation Description goal (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Spegcialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional reqistration:;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Type of Traiping :EEE%E::; Pro:i)srions Prm;:rions Total costs
Opportunity learners mentorship addltlor:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 l RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 r N/A
Method 4
joonCIatSH witha/S year R37 000 R20 000 R4 500 R61500 | R20000
__gszl‘:fii‘é:‘tfjnw“" 4 year R47000 | R20000 R4 500 R71500 | R20000 |

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
Skills Types Number of Cost/ cost/learner/year Cost over 12
learners Learner / months Contract
Quarter S

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Method 2:
MiikplgeS]ieaming 1 R23 000 R92 000 RO2 000

opportunities, with
unemployed TVET araduates

Method 3:

Candidacy for an unemployed

learner with a 3-year 1 R61 500 R246 000 R246 000
qualification

Total 2 R338 000

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is "not applicable” to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills
of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is "not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
ilustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary
specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made
for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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De Aar : Maintenance and repairs of airconditioning system 24 months term contract

De Aar and Surround arears Service, Maintenance & Repairs of Air-Conditioners for 24 Months

I I I — I

Tender No: [316 2650
BILL NO. 1: PRELIMINARIES
ITEM DESCRIPTION UNIT| QTY RATE AMOUNT

| |
7__|PRELIMINARIES AND GENERAL

) (N A

1.1 Conditions of Contract: Compliance with contractual
requirements and obligations in terms of Contract and
Contract Data

12 dite establishment (ottice) Sum!| 1

13 Conditions accepted as elsewhere measured: Fixed Sum| 1

1.4 Conditions accepted as elsewhere measured: Time related | Sum

24

Conditions accepted as elsewhere measured: Value

related
1.5 Sum 1
1.6 Surety, performance bond: Fixed Sum 1
1.7

Insurance: Construction works: time related Sum 1
1.8 Insurance: Public Liability: Time related Sum | 1
1.9 Insurance: Special Risks: (SASRIA): Time related Sum 1

Insurance: Occupational Compensation (UIF): Time related | Sum | 1
1.1 Programme of Works: Compile & Submit: Fixed Sum| 1
1.11 Programme of Works: Maintaine current: Time related Sum 1
1.12  |Preliminary & General: balance of items: Fixed Sum 1

Facilities as specified or necessary for the duration of
the contract including establishment at commencement
and removal upon completion

1.13  |Admin facilities: Site Instruction book, communications etc  [Sum 1

LI 1

1.14  [Display boards places at each plant room or container no. 30

Carried forward to the next page




De Aar : Maintenance and repairs of airconditioning system 24 months term contract

Brought forward from previous page

Occupational Health and Safty: Compliance with
the applicable Act including specified additional

1.15 Submit Health and Safety Plan

1.16 First Aid kits: Supply and maintain ( to be kept in vehicles) 2
Supervision and Management of the progress of
construction works including the attendance at

1.17 Supervision and Management sum 24

Carried to Summary table




: De Aar and surroundings Maintenance Repairs of Air-conditioning System 24 months contract

De Aar and Surround arears Service, Maintenance & Repairs of Air-Conditioners for 24 Months

Tender No: 316 2650

BILL NO. 2: ROUTINE MAINTENANCE OF AIR CONDITIONING UNITS

ITEM DESCRIPTION UNIT| QTY [no.of RATE AMOUNT

service

2 |Planned Maintenance Schedule

Carry out every six (6) months Servicing
of Equipment, the routine maintenance,
repair if necessary. Service must be done
a month before summer season starts
and a month before winter season

2.12 [CALVINIA SAPS

34 000 BTU - Mid-wall split Units. No. 14 4
28 000 BTU - Mid-wall split Units. No. 7 4

CALVINIA MAGISTRATE COURT

12 000 BTU - Mid-wall split Units. No. 6 4

19 100 BTU - Cassette Units. No. 7 4

16 800 BTU - Mid-wall split Units. No. 2 4
2.13 |CALVINIA PRISON

12 000 BTU - Mid-wall split Units. No. 0
2.14 |VICTORIA WEST MAGISTRATE COURT

16 800 BTU - Cassette Units. No. 14 4
2.15 |VICTORIA WEST SAPS

52 000 BTU - Mid-wall split Units. No. 4 4
2.16 |RICHMOND MAGISTRATE COURT

24 000 BTU - Mid-wall split Units. No. 5 4

12 000 BTU - Mid-wall split Units. No. 5 4

39 922 BTU - Cassette Units. No. 3 4

5 600 BTU - Mid-wall split Units. No. 3 4
2.17 |RICHMOND PRISON

12 000 BTU - Mid-wall split Units. No. 0

carried forward to the next page




: De Aar and surroundings Maintenance Repairs of Air-conditioning System 24 months contract

Erought forward from previous page
2.18 DE AAR SAPS
12000 BTU - Mid-wall split Units. No. 13 4
22000 BTU - Mid-wall Units. No. 16 4
34000 BTU - Mid-wall Units. No. 5 4
16 800 BTU - Mid-wall split Units. No. 2 4
28000 BTU - Mid-wall Units. No. 18 4
2.19 |De Aar Prison
9000 BTU - Mid-wall split Units. No. 0
22000 BTU - Mid-wall split Units. No. 0
24000 BTU - Mid-wall split Units. No. 0
52000 BTU - Mid-wall split Units. No. 0
2.2 |De Aar Magistrate Court
12000 BTU - Mid-wall split Units. No. 7 4
22000 BTU - Mid-wall split Units. No. 6 4
399200 BTU - Mid-wall split Units. No. 3 4
52000 BTU - Mid-wall split Units. No. 7 4
2.21 |De Aar Military Base ( 97 ammunition)
12000 BTU - Mid-wall split Units. No. 16 4
18800 BTU - Mid-wall split Units. No. 12 4
22000 BTU - Mid-wall split Units. No. 23 4
2.22 |Colesberg SAPS
18800 BTU - Mid-wall split Units. No. 6 4
22000 BTU - Mid-wall split Units. No. 4 4
2.23 |Colesberg Prison
12000 BTU - Mid-wall split Units. No. 0
18800 BTU - Mid-wall split Units. No. 0
22000 BTU - Mid-wall split Units. No. 0
2.24 |Colesberg Magistrate Court
12000 BTU - Mid-wall split Units. No. 30 4
24 000 BTU - Ceiling Unit No. 6 4
2.25 |Nouport Magistrate Court
12000 BTU - Mid-wall split Units. No. 15 4
carried forward to the next page




: De Aar and surroundings Maintenance Repairs of Air-conditioning System 24 months contract

Brought forward from previous page

2.26 |Hanover SAPS

12000 BTU - Mid-wall split Units. No. 20 4
2.27 |Hanover Magistrate Court

12000 BTU - Mid-wall split Units. No. 10 4

24000 BTU - Ceiling Units No. 6 4
2.28 |Carnavon Magistrate Court

12000 BTU - Mid-wall split Units. No 8 4

24000 BTU - Ceiling Units No 3 4
2.29 |Carnavon SAPS

12000 BTU - Mid-wall split Units. No 8 4

24000 BTU - Mid-wall split Units. No 9 4
2.3 |Bristown Magistrate Court

12000 BTU - Mid-wall split Units. No. 12 4

24000 BTU - Ceiling Units No. 6 4
2.31 |Bristown SAPS

12000 BTU - Mid-wall split Units. No. 11 4

24000 BTU - Mid-wall split Units. No. 5 4
2.31 |Fraseburg Magistrate Court

12000 BTU - Mid-wall split Units. No. 12 4

24000 BTU - Ceiling Units No. 3 4
2.32 |Fraseburg SAPS

12000 BTU - Mid-wall split Units. No. 8 4

24000 BTU - Mid-wall split Units. No. 7 4
2.33 |Willston Magistrate Court

12000 BTU - Mid-wall split Units. No. 12 4

24000 BTU - Ceiling Units No. 6 4
2.34 |Willston SAPS

12000 BTU - Mid-wall split Units. No. 8 4

24000 BTU - Mid-wall split Units. No. 5 4

carried forward to the next page




: De Aar and surroundings Maintenance Repairs of Air-conditioning System 24 months contract

brought forward from previous page

2.35 [Sutherland Magistrate Court & SAPS

12000 BTU - Mid-wall split Units. No. 18 4
24000 BTU - Ceiling Units No. 6 4
2.36 |allowance for unspecified BTU sum 1 1
profit and attendance sum 8 1

2.37 |SANDF DE AAR 97 AMMUNITION DEPOT

cold & frezzer rooms to be serviced
quaterley. Annual service to be done

Cold room Quaterley | no. 2 4
Annually | no. 2 2

Freezer room Quaterly | no. 1 4
Annually | no. 1 2

Total Carried to Summary table




; Maintenance and Repairs for 24 Months Air Conditioning System term contract

De Aar and Surround arears Service, Maintenance & Repairs of Air-Conditioners for 24 Months

|Tender No: [316 2650

BILL NO. 3 PARTS

ITEM DESCRIPTION UNIT| QTY RATE AMOUNT
3.1 | 5600 BTU Compressor No. 5
3.2 112000 BTU Compressor No. [ 230
3.3 116800 BTU Compressor No. 20
3.4 118800 BTU Compressor No. 20
3.5 119100 BTU Compressor No. 9
3.6 |22000 BTU Compressor No. | 55
3.7 |24000 BTU Compressor No.| 70
3.8 |39900 BTU Compressor No. 8
3.9 |52000 BTU Compressor No. | 14
3.1 |Out door Fan Motor No. | 350
3.11 |Indoor Fan Motor No. | 350
3.12 |Outdoor Fan No. | 150
3.13 |Indoor Fan No. | 150
3.14 |PC Board No. | 440
3.15 |Air Filter No. | 100
3.16 |Air Dryer No. | 100
3.17 |Thermostat No. | 350
3.18 |Remote Conrol Sensor No. | 200
3.19|R 22 gas 13.6 kg No. | 300
3.2 [IR401A gas 11.3 kg No. | 300
Refrigeration Reticulation copper Piping
3.21| 6.35mm diameter m 50
3.22| 9.52mm diameter m | 100
3.23| 12.70mm diameter m 100
3.24| 15.88mm diameter m 100
3.25| 19.05mm diameter m | 100
3.26| 22.22mm diameter m 100
3.27 | 28.58 mm diameter m 100
3.28| 34.93mm diameter m | 100
3.29| 41.28mm diameter m 100
Caried to summary table




: De Aar And Surrounding Areas

ltem De Aar and Surround arears Service, Maintenance & Repairs of Air-Conditioners for 24 Months
Tender No: 316 2650
4 Bill No. 4 Daily Works
DESCRIPTION & BRAND NAME Unit QTY Rate Amount
4.1 Transport costs are for a Vehicle with a load of (1) km
Ton.
UNSCHEDULE ITEMS
Provision for unschedule items for sum 1 R460,000.00
Servicing,maintenance and repairs for Air-
4.2 conditioners. (This item can only be used on
approval by the department delegate/project leader)
LABOUR COSTS (on site)
Labour costs for installations and breakdowns will
include for all overhead and statutory rates required
by law.
4.3
Technician Hours 1500
4.4 Assistant Labour Hours 1500
4.5 Suppervisor Hours 150
ASSESSMENT COST
Do assessment for all airconditioning and ventilation | sum 1
system and submit
4.6 detailed report for all the listed client departments in
this BOQ (Including travelling, hours and labour)
4.7 Total Carried To Final Summary




: De Aar and Surroundinds

Tendor Number:

316 2650

De Aar and sorrounding areas: Service, Maintenance and repairs of Air conditioners for 24

months

EMPLOYMENTS OF YOUTH
WORKERS
LI

UNIT

QyT

RATE

AMOUNT

s Uie
number of youth workers at the labour
rate of R3600 per month as the amount
agreed by MINMEC multiplied by the
period employed in months and the rate
tender shall include full compensation
for all costs associated with the
employment of two (2) youth workers
and for complying with the conditions of
contract. The cost for the training shall

b menliaddedd fempn blnie jtemen Tlhis jbemee io

5.1

Allow for R3600.00/mth x 24mths x 2
EPWP

Months

24

5.2

Profit and attendance of the above

sum

PROVISION OF EPWP DESIGNED
PPE TO YOUTH WORKERS

5.3

EPWP branded overalls

sum

5.4

Safety boots

sum

Provide all youth worker with prescribe
Mechanical tools for the respective
trade specification for the mentioned
tools to be provided by the service
provider. These tools will become the
property of the youth workers after the
completion of the program. x2

sum

5.5

Allowance for issuing of competance
certificate for 2 learners

sum

R 20,000.00

R

20,000.00

5.6

Carried to Summary Table




De Aar and Surrounding Areas: Maintenance and repairs of Air-conditioning system 24 months term contract

Tender No: 316 2650
SUMMARY OF SCHEDULES
ITEM DESCRIPTION AMOUNT

BILL No. 1 PRELIMINARIES AND GENERAL
BILL No. 2 HVAC MAINTENANCE
BILL No. 3 PARTS
BIIL No.4 Daily Works
BILL NO.5 EPWP

SUB TOTAL :

ADD VAT 15%

TOTAL CARRIED FORWARD TO FORM OF OFFER
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GCC 3nd Edition (2015)

PG-01.1 (EC) SCOPE OF WORKS — GCC 3" Edition (2015)

DE AAR AND SURROUNDING AREAS: SERVICE, MAINTENACE AND

Project titls: REPAIRS OF AIR CONDITIONERS FOR 24 MONTHS

Tender no: 316 2650 Reference no: 19/2/4/2/2/2023-2025

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS

A: GENERAL
PS-1 PROJECT DESCRIPTION DE AAR AND SURROUNDING AREAS: SERVICE, MAINTENACE AND
REPAIRS OF AIR CONDITIONERS FOR 24 MONTHS

PS-2 Various clients department as listed in BOQ
PS-3 Service, Maintenance and repair term contract
PS-4 Refrigeration technician and Electrical Artisan
PS-5 Quarterly and yearly services
PS-6 Access and safety equipment
PS-7 OHS programme

PS-8 Any weather conditions
PS-2 Employement of youth workers

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
None

C3.3 PARTICULAR SPECIFICATIONS
None

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed fo “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 4
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



;-j ——— Tender No.: 316 2650
WLy REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

3.5 PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Project Manager before the execution
of the work under the relevant item.

3.51 GENERAL

PS-1 PROJECT DESCRIPTION:
DE AAR AND SURROUNDING AREAS: SERVICE, MAINTENACE AND REPAIRS OF AIR
CONDITIONERS FOR 24 MONTHS

PS-2 Various clients

The department of SANDF, SAPS and DOJ may require the contractor to have his personnel or certain
number of them to perform security screening for security reasons.

Contractor’s personnel must have identity document and uniform so that they can be easily identified
by Public Works Clients.

PS-2 Various clients

The contractor shall use competent trained staff directly employed and supervised by delegated
supervisor and shall take all reasonable care to maintain the installation and keep staff members in
proper working conditions.

Arrange with the occupants of buildings regarding access to the premises in order to execute the
required services.

Any claims by the client due to the negligence or misconduct by the service provider or employee by
the contractor shall be and remains the liability, responsibility of the service provider (contractor).

Maintenance, servicing and repairs must be taken place during normal working hours except
arrangement has been made or breakdown/emergency occurs.

The contractor must ensure that log book is easily accessible by the department and must always be
on site at all times with client maintenance unit/representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 4
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



Tender No.: 316 2650

PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

\ S REPUBLIC OF SOUTH AFRICA
PS-2 various clients
ltem | Facility Name Department
1 Calvinia saps SAPS
2 Calvinia magistrate court DOJ
3 Victoria Magistrate court DlJ
4 Victoria west saps SAPS
5 Richmond magistrate court DOJ
6 De Aar saps SAPS
7 De Aar Magistrate court DOJ
8 De Aar Military Base SANDF
9 Colesberg saps SAPS
10 Colesberg magistrate court DOJ
11 Nouport Magistrate Court DOJ
12 Hanover saps DOJ
13 Hanover Magistrate court DOJ
14 Carnavon Magistrate court DOJ
15 Carnavon saps SAPS
16 Bristown magistrate court DOJ
17 Bristown saps SAPS
18 Fraserburg magistrate court DOJ
19 Fraserburg saps SAPS
20 Willston magistrate court DOJ
21 Willston saps SAPS
22 | Sutherland magistrate court & saps DOJ & SAPS
PS-10 Employment of youth workers
Two students to be employed to gain practical training as allowed in EPWP BOQ NO. 5
3.5.2 AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:
None
C3.5.3 PARTICULAR SPECIFICATIONS:
3.54 PART 1 - GENERAL MAITENANCE

1 REGULATIONS

The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,
The Local Government Act 1998(Act 10 of 1998) as amended and the municipal by-laws and any
special requirements of the local supply authority,
The National Building Regulations and Building Standards Act 1996 (Act 29 of 1996) as amended,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date 5 September 2023

Page 3of 4
Version: 2023/05



Depariment Tender No.: 316 2650
N REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

2 QUALITY OF MATERIALS

Only materials of first class quality shall be used and all materials shall be subject to the approval of
the Department. Department of Public Works & Infrastructure specification PW371: Specification of
Materials and Methods to be used and is available from National Public Works website

Wherever applicable the material is to comply with the relevant South African Bureau of Standards,
specifications, or to British Standard Specifications, where no SABS Specifications exist.

Materials wherever possible, must be of South African manufacture.
3 MAKING GOOD TO TRADES AND CLEARING SITE

3.1 After completion of any service/inspection etc. the installation shall be left in a clean and
neat condition. All painting and making good processes shall be done according to the relevant
SANS document as well as the list of standards mentioned in this document. Re-painting of building
walls etc. shall be included and any new color must match the existing color of the surface to be
repaired. All packaging material, cleaning material, scrap, rubble, crates and items used shall be
removed from the site and disposed of in a correct and legal manner.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 4

For Internal & External Use Effective date 5 September 2023 Version: 2023/05



_‘-_“"‘-4-: Department:
: j Public Works and Infrastructure
Rms”  REPUBLIC OF SOUTH AFRICA

DECLARATION - EPWP PROGRAMME

from the Company

Hereby Undertake To Comply To :

-—
.

Signed by -

RECRUITMENT AND PLACEMENT OF EPWP PARTICIPANTS (Workers)

1.1 Comply To EPWP BOQ, Specifications and Code Of Good Practice.

RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

Recruitment And Placement Of Workers, Cleaners and/or Gardeners.

3.1 Comply With Applicable Wage Order/ Determination or Agreement, In Terms of Labour
Relations Act or Wage Act

COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS

Monthly, Prepare And Submit Below EPWP documents Attached To Monthly Payments
Certificate to the Project Managers:

4.1 All Employees and EPWP Participants Contracts

4.2 All Employees And EPWP Participants Certified SA ID Copies
4.3 All Employees And EPWP Participants Attendance Registers
4.4 All Employees and EPWP Participants Proof Of Payment

4.5 EPWP Reports Populated On Standard Templates

PENALTY FOR NON COMPLIANCE

Acknowledge Non Compliance Penalty of R 3000- 00 (Three Thousands Rand) Per Month Per
Participants

Director of the Compan

Company name

Date




b

@ Department:
A Public Works and Infrastructure
W REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

IN

DE AAR AND SURROUNDING AREAS: SERVICE,
MAINTENACE AND REPAIRS OF AIR CONDITIONERS
FOR 24 MONTHS

MANAGED BY

THE DEPARTMENT OF
PUBLIC WORKS

Rev H&S Spec Guideline Oct 2015
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2015 3



and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory

council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantiing
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.
“Accident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;

Rev H&S Spec Guideline Oct 2015 7



“Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2, 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)g) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
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5.2

5.2.1

5.2.2

5.2.3

524

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“‘owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

* have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

¢ have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and

safety plan; or
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7.2

b)

d)

f)

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer's offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor

in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal

Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

8.

Rev H&S Spec Guideline Oct 2015

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
15



These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
Rev H&S Spec Guideline Oct 2015 16



by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed:;

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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1.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11

N

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard

Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i.  amajor incident occurred

ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

V. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a

doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12.

(f) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
¢ Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

(i) Reporting Of Near-Misses
e Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.
If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (including the

employees of other  Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety
Committee.

H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014

Rev H&S Spec Guideline Oct 2015 25



G102 420 2u2ping d2dg gipH A2y

Juswisbeue Aq pauopoe spodey

‘'spodal “day S¥H jnjbuluesiy

48 9 HVO jo sus}

ul paiyioads Ajjiqisuodsai jo ease pue pouad ‘Bunum ul uoeubiseq
‘Jjoalay) Led Jo ssakojdwa Qg yoes Jo} “doy

S'8H leuollippe auo ‘aAlejussaiday S9H suo - seakojdwse oz ueyl aIo0p

saAljejuasaiday
fya4eg B YjeeH jo uopeubisag

L 8 9 suoljeinbay
aAljedisIuIWpY |Blauag)

8l ® L) uonosg

uonduosap gol yym Josiazedng UORONASUOD) JUBISISSY e (2)9
se Bunum ul psjuiodde uosied yusjadwo) e aAO0qe 10} jue)sissy jo uoneubisag uonenbay "uoionIsuo)
uonduosap gol yym Josiaiedng uononsuo) e as (1)o
se Bunum ul pajulodde uosiad Jusjedwo) e | uo ajqisuodsey uosiad Jo uoneubisag uonenbay ‘uolonnsuo)
‘039 Aq syuosiad
Jayjo 0) paubisse 10y SBHO Sy} yum BulAjdwoo jo Ajjiqisuodssy e (s1abeuepy) sanynp paubissy ()91 uonosg
paulel)/pawliojul S10joeNUOD-gNS/saaiojdwg
9)IS Uo 9|ge|BAB UB|d WV *
pajepdn/dn ume.p UE|d — pUE JUSLUSSASSY XSy e Juswissassy | / uonenBoy "uononsuod
PapJ0O8Y/iNc palled uohieoyjusp| plezey e }Sy '8 uojjesynusp| piezey (P)(2)g uonoeg
Alre|nbau pajepdn @ padojarep swwesboid SYHO e (L)s»
Jleyaq sii uo yuaby sy Jojpue Jus||D Wolj paalesal 0odg SYH e swwesbold g uoneosydadg §9H | ¥ uolenbay uonoNISUOD
1a4nsu| 08 uonoag
S)iS uo s|gejieAe Buipuels poob Jo JapsuoiielisiBal Jo Joosd USHUAL e uonesuadwio) yum uonensibay 1PV AloD
‘seaAoldwa Aq |esnuad Joj ajqejieAe A|ipesy e $ uonejnbay
"9)Is Uo suone|nBay B 1oy Jo Adoo pejepdn e (€661 30 S8 19Y) VY SBHO 0 Ado) Ulwpy [eJeusg
9)IS UO 8j|ge|ieAe aol)oN JO AdOD e HIoMm
paljou unogeT Jo juswpedsq e

uojonusuo) jno Huifued jo aonoN

uonenbay uoioNISUoD

spuswalinbay

_300fans

uonejnbay

juonoag PV SHO

RN RO NI T

sjuswialinbay [efa] @ aAneISIUILPY

JONVITdNOD

JUNSNI 01 SINIFWIHINDIY AYOLVYOITFO I14103dS HO/ANV NIVLYID NO NOILYWHOLNI ANV SIONIYI4TY ‘Yivad aaNITLno vl




Ll

G10Z 420 2ul|2ping 22ds SPH A2y

PaJequinu/paljuapl apjoe) buiy @ ssuel)

"9)IS uo 9jgejiene asjulodde sroge Jo 8ous}adWon) JO JOOId USHUAA
Juswdinb3 g sauyoe

Buny ‘seuel) joadsul 0) Bunum uj pajuiodde uosied jusiadwion

juawdinbg saulyoey Buiyi @ seueln

61 '® 81 suoieinbey
Aisuyoepy uaal(Q
uonenBay -uononiisuo)

3JIS Uo sjgejleAy

pajepdn/dn umelp ue|d uoioslold [|B

sybiay e 3I0m 1o} JNO palEd JUSWISSISSY Sy

8JIS uo d|ge|ieAe sousladwoo saajulodde jo Jooud

uejd uonoajoid |ie4 ey} dn mesp o) pajutodde uosiad jusjadiuon

uoI1399j0.id B uoluaAaid j|e4

g uonejnbay "uononnsuo

‘Juswebeuel a)IS Aq usye) uonoy

Bunesw sspiwwo) SH 1€ peljqe

B)IS UO 9|ge|ieae (| sunxauuy) spoday jo seidon

‘Buium ui

pajeubisep Jojebisanul Aq pajeblisaul pue psplooal ‘pie 181} Uey) JaYjo
Juswieal} [eslpaw Buinleoal uosiad ayy u pejnsal yoiym saknlul |y

sjuapiouj
jo Buipiooay pue uonebnsaau|

6 uonenbay
"UIIPY |BeJauax)

1day seunlul piy Jsii4 j0 picosy

8JIg Uo g|gejieAe spoday jo saido)

pauoday asessi( |euoljednooQ Jo sesen

J|eyaq sy uo Jusby sy Jo/pue Jusl) sy

0} pue (g 40 | TOM)(I @inxauuy) ‘sAep ¢ ulyum “anoge Jo Juswpedsq
'10J03.i( [BIOUINOIH 8} 0} pauodal $Z 109G JO SW8) Ul Sjuspioul ||y
‘pade|dsip aunpaooid Buipodsay juspiou)

(4noqeT jo 1daq)
sjuapiou| jo Huuoday

Ly 8 6€ ‘8€7199S 1oV Q10D
g uoleinbay

"UIWpPY |elauan)

8 ¥ UoljO8g

ply 18414 "1 sjuswabuelle usnUAA

93IWOY SPH ? sdey SBH

"al sjuswabuelie usiUAA

pajeubisap Josiatedng uonoNIISU0D)

Buipue)s poog Jo Jspa/ainsu| uoesuadwod yum uonesisibay Jo Jooid
‘pPaAe|dsip siojoenuonqgng Jo 1si

slojoenuo)(-gqng) yum juswsalbe usiLpn

siojoenuo)(-qng)
jseuo)epuey ylim juswaaiby

(2) % (L)€ vonoeg

‘Juswabeuepy Aq psuonoy

“1dey senuly ‘Alyluows pay sbunsspy

‘Bunum ul pajuiodde aie slaquiaw [euORIPPY
S99PIIWOD SRH JO Slequisw a4 |leys sdoy SBH IV
‘PaYsi|ge)se s/esiuwo) S9H

sjeapIwwoy Ajoses B yyeoH

G suonejnboy
BAljRIAIS|UILIPY [BlaUSS)
0C 8 61 uonoeg




8¢

GI0Z 420 2ul|2pIng 2adg SPH Ay

padJojus esn/paquosald JSd JO SWa)|
INO PSLIEd JUSWSSaSSY YSIY JSd

(3sd) Juswdinby fyajeg jeuosiag

4
uonenbay Alejeg [eisusg)

salnlul pie 1.y Buipniou ssaujji/seunlu]

|le Wodal o} seakojdwa Bunonsisul subig

"pajedlpul Aes|d se/xoq ply ISl JO UonesoT]

"pake|dsip sa/xoq piy 1sii4 Jo aBleyo uj syuosiad Jo sweN
S9jeOYINSD pue S|eldO PIY ISii4 JO IsI

(pehojdwa aie suosied | UBY) S10W B1oyM

paJinbay) "seakojdwo oG A1ens Joj psjulodde Jopiy )sii4 payijenb suQ
OV SBHO 8y} ul 31| ay) sed se juswdinbg

s|qe|iene Aj9aly piy 1sui4

(peAojdws aie siow o suosiad G atoym paiinbay)

'S9X0q ply }sil Jo Jequunu JusIoYNS Yim papinoid aoejdyiom Aloag

PIV 3s114

€
uonenbay Ajojeg |eisusc)

Ajlenuue paoinieg

1dey Jeysibay uonoadsu) “Apjeem pajoadsul

49)s1bas uo pue paynuapl Juswdinbg Buiysinbuygxg alld ||V

INO pBLIIBD JUSLUSSISSY MSIYy all

8)IS UO 9|qe|leAR s801j0R1d/S||lIQ JO SPI0DSY B Ue|d
padnoeld/pe||ug

:padojsasp ueld uonenoeas Aousbilowg

sainseaw uonuanaid

iy pue uonnoexs pue Bujuueld Aousbuguos Aousbisws sjeulplo
-09 0} pajeubissp sousuadxe pue abpajmouy oidads YIm s/uosiag

uooajold all4 puy
Buluue|d Aouabiowg a)jeuipio-09
0} uUosiad e jo uoneubisaq

6
uonenbay |ejuswuolAUg
uole|nBay ‘uoiONISUO)

8)IS o 9|qe|ieAe dsjulodde sAoqge Jo aousjedwor) JO J0oId USHLM
abelo)g g Bunjoelg || asiniadns 0)
pajeubisap sousiadxs pue afipsjmouy oloads yim s/uosiad Jusjadword

‘Josialadng
abelo)s g Bupjoelg Jo uoneubisag

(e)1)g

uonenbay Alojeg [eisusc)

uoneo|dde

mau Aluens a10jaq Jo Ajiep - (-0)e sbuljs ureyo/sadol/sbulis)spoe) Bunyi -
uosiad *dwoa Aq Ajjenuue - ssuemn oy -
Ajyyuowgjuonosis saye - sjpuel) Jomo| -

Jojesado Aq Appep - sauelo ||y - :uoloadsul

aueld |enpiAlpul yoes Joy }day yoog 6o

spjoe ) Buyi Joj 1dey Jeisibey




6¢

GI0Z 420 2ui|2ping 22ds SpH A2y

Js)sibal ul pajou pue payoadsu; Aleq
"Jday| JsysiBai uonoadsu) ‘sdwey Jo uonoadsul
B Uolvals 8y} esinsedns o) Bunum ul pajulodde uosled jusjedwon

sdwey

acl
uone|nbai Ajojeg |elausc)

Ja)sibal ur pajou pue suopoadsul pue buuied)

Aq pajenbai (‘010 wniulwnje ‘uspoom) sieppe| Jo sadAj sy} Jo uonesyddy
1dey Js)sibal

suonoadsu| “Ja)jeaisy) Apjeam pue sys UO (AL Je pajdadsul slepper
sieppe joadsui 0} Buijum ul psjulodde uosiad Jusjedwon

siappe-] jo uonoadsuj

vel
uole|nbay Ajejes [eisuso)

sjessaA Aydw pue [Iny Jo) 9|qe|ieAe abeio)s epew asodind ‘ejeledag
Jdey Je)sibay uonoadsu| “Ajyeem pajoadsu) Juswidinbg

Ja)sibal e ojul psisjus pue palequinu/paliusp! juswdinbg

Alejeipasww Jaijddns 0) pauinjal Ing

%00}s ojul usye} I ON S|essaA Bujes) ‘syes| 4o} pa)osyD S|8SSaA MauU ||y
8)iS U0 9|gejieAe asjulodde anoge Jo aousjedwo?) JO JOOId USHUAA
Juswdinb3z Bumny swel4 pue Buipep) seo ‘oly owoe|g 19adsu| o)
pajeubisap aoualiadxs pue abpsimouy oioads YIMm S/U0SIod wsjadwon

juswdinb3g Buiny
awe|4/6ulp|ap Jo asn B uonoadsu|

6
uonenBay Alejeg |essusc)

(b)z °so
sosiwaid woly paowal 8q o} Jou ‘Jakojdw jo Auedoid uiewsas 354

3Sd Jeam/asn 0) sako|dwg Aq Bupyepspun
}doy anss| Jo spioosy




15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “"Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

» The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

» The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j- Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
Rev H&S Spec Guideline Oct 2015 32



increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.
a) Facilities

The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.
g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

l) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

21,

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i.  List of appointments
ii. Listof record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii.  Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
i.  the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii.  Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All  risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

@ Ambulance

- {&:
i ;/ ; Water
' Electricity

Police

g Fire Brigade

@i Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

Rev H&S Spec Guideline Oct 2015 38



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

L e [
(name)representing ...............coceciiiiiiinncrnrs s [INSEt N@ME OF
contractor/supplier], do hereby acknowledge that ..................oooiiimeieeiie e,
linsert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

I undertake that ................ccooiiiiiiiii e linsert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ...........coooovvveeevvvveeninii... [insert
brief  details of project/service, for example, name, contract/project number]

............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY e [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this .......................... dayof ..o, 20 ..., at

...................................................... (Place)
(FUllname)...........ccooiiiiiiiieeiieeaiee e (Signature) ...........cc..ocvueeeeeiiiiinnnnn... on
behalf of ..., (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
L B e e BT e n e e e e e e e on e e e e e e e o s
2. g e W e SV e e eoere s GG e e e oBE
Signed this ..................cooo.... dayof .....coooeiiiii, 20... 5uee. . ..
= | e - ST (Place)
(Fullname.........c.ccooooooiiiiiiiiiiieciiiis i, (Signature)...........ccccoovueeiiiiiiiiiiinnnn, on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

WCS NO: (works control system number)

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me AGENT:
(full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

.............................

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER

(add full details of this officer)

Rev H&S Spec Guideline Oct 2015
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Mr /Ms/Me -

Rev H&S Spec Guideline Oct 2015

CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

CONSTRUCTION MANAGER
(add full details of the head of the project)

42
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PG-03.1 (EC) SITE INFORMATION - GCC 3" Edition (2015)

oroiect title: | DE AAR AND SURROUNDING AREAS: SERVICE, MAINTENACE AND REPAIRS OF AIR
j " | CONDITIONERS FOR 24 MONTHS |
Tenderno: | ID 316 2650 Lwcs no: ’ Reference no: \ 19/2/4/2/2/2023-2025

C4 Site Information

(a) Describe nature of ground, surface conditions, water table as visible in test holes and other
indisputable facts that may affect construction. Provide available data and information.

98% of the facilities are tar road accessible, gravel roads are not more than 3km from main roads

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. - Page 1 of 1



