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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 
Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

Maintenance of Auxiliary Plant Systems at Camden Power Station. 
 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R  

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

 (Amount in words Excl. VAT).  

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
Signature    

    
Name    

    
Capacity    

    
Date    

 
Address:  

  
For the tenderer: 
     
Witness     
     
Name     

     
Signature     

     
Date     

     
CIDB Grading   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Service Information 
 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
Signature    

    
Name    

    

Capacity 
Camden Power Station General 
Manager 

  

    
Date    

 
Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355 

     
For the purchaser: 
     
Witness     
     
Name     

     
Signature     

     
Date     
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 
would not be required if the contract has been developed by negotiation between the Parties and is 
not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and 
the final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1 NOT APPLICABLE.  

2   

3   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 For the tenderer:  For the Purchaser 
    
Signature    

    
Name    

    
Capacity   Camden Power Station General Manager 

    
Date    

    

On behalf of:   Eskom Holdings SOC LTD., Camden Power Station 

    
Witness    
    
Name    

    
Signature    

    
Date    
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

   

   

   

   

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  X20 : Key performance indicators 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Camden Power Station, Private bag x1002, 
NUCAM, 2355 

 Tel No.  

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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10.1 The Service Manager is (name):  Mthokozisi Ngubeni 

 Address Camden Power Station, Private bag x1002, 
NUCAM, 2355 

 Tel 017 827 8105 

 e-mail NgubenMt@eskom.co.za 

11.2(2) The Affected Property is Eskom Camden Power Station 

11.2(13) The service is  Maintenance of Auxiliary Plant Systems at 
Camden Power Station. 
 

11.2(14) The following matters will be included in 
the Risk Register 

 
As per the attached Risk Assessment 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 24 hours 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

On Contract award, agreed between Service 
Manager and Contractor. 

3 Time  

30.1 The starting date is.  

30.1 The service period is 48 Months 

4 Testing and defects There is no1 reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 22th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
MAINTENANCE OF AUXILIARY PLANT SYSTEMS FOR PERIOD OF 48 MONTHS AT CAMDEN POWER STATION. 
 

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 7 C1.2 TSSC3 CONTRACT DATA PART 2 

 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. [●] 

  2. [●] 

  3. [●] 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: 

[●] 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
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include cover for Plant and Materials 
provided by the Employer for an amount of 

 
[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
4 weeks. 

C Target contract with price list  

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 
service at intervals no longer than  

 
 
4 weeks. 

53.1 The Contractor's share percentages and 
the share ranges are 

share range Contractor’s 
share %-age 

  less than [●] % [●]% 

53.3 The Contractor’s share is assessed on 
(dates) 

 
 

E Cost reimbursable contract  

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 
service at intervals no longer than  

 
 
 4 weeks  

 The exchange rates are those published in  on  (date) 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 

http://www.ice-sa.org.za/
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Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is   

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0.   

  0.   

  0.   

  0.   

  0.   

   non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in The penalty of 10% of the task order will be 
deducted should the contractor fails to action 
the task as required by the employer. 
 
 
 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer  

http://www.ice-sa.org.za/
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for indirect or consequential loss is limited 
to 

 
The contractor shall not in any case be liable for 
loss or profit or special, punitive, exemplary, 
indirect or consequential loss whatsoever. 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is   1 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
2 days of receiving the Task Order 
 
 
 

X20 Key Performance Indicators (not used 
when Option X12 applies) 
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X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Annexure C to this Contract Data 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
6 months 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
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which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
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clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  
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Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.5    or had a business rescue order granted against it. 

Z12 Early Termination Clause 

Z12.1 Additional Z clause  
 

The employer have a right to terminate the contract without penalties by giving at least 30 days 
written notice to the Contractor where the following situations prevail: 

• In instances where the approved contract price funds have been depleted; 

• In instances where Eskom’s business strategy changed and the continuation of the contract 
is no longer economically viable for Eskom business. 

 

Z 12 The Employer’s rights to Terminate the obligations to provide the Services due to Power     
Station Shutdown in 2030. 

 
Z12.1 The Employer is the operator of the Camden Power Station, a coal fired plant installation, as 

designated by the National Electricity Regulator of South Africa (NERSA) and is the holder of the 
electricity generation licence in respect of the Camden PS which is one of the stations selected for 
repurposing. Therefore, the contract usage may from time to time reduce during the ramping down of 
the units and the usage of services will be on an “as and when required” basis 

 
Z12.2  Subject to the provisions of sub-clause Z15.1 above, the Employer may after giving the Contractor a 

written notice of not less than 60 days (Sixty days) Terminate the Contractor’s obligations to Provide 
the Services if the Employer’s business cease to operate at Camden Power Station prior to the end 
of the service period in this contract.   
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Z12.3  If the Contractor’s obligation to Provide the Services is terminated for this reason sated in sub-
clause Z15.1 above, this shall constitute a reason for termination by the Employer as contemplated 
under NEC3, and the procedures shall be those on termination table P1 and P4 as stated in clause 
92 and the amount due on termination shall be A1 and A2 and stated in clause 93. 

 

Annexure A: Insurance provided by the Employer 

 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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C1.2 Contract Data 
 
 
Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the 
relevant parts of its Guidance Notes (TSC3-GN)2 in order to understand the implications of this Data which 
the tenderer is required to complete.  An example of the completed Data is provided on page 24 of the TSC3 
Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 

10.1 The Contractor is (Name): _________________________________________ 

 Address _________________________________________ 

  _________________________________________ 

  ______ 

 Tel No. __________________________ 

 E-mail address _________________________________________ 

11.2(8) The direct fee percentage is  
___% 

11.2(8) The subcontractor fee percentage is  
___% 

11.2(4) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(4) The offered total of the Prices for part of 
the service in Part 1 of the Price List is  

R  (Excl. VAT) 
 (Excl. VAT). 

 
 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za. 
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C2 Pricing Data 

 

C2.1 Pricing assumptions 

 
The Price List is in two parts.  Part 1 is for work described in the Service Information not requiring the 
Employer to issue a Task Order.  Part 2 is for work to be carried out within a stated period of time on a task 
by Task basis and instructed by Task Order.  The service may comprise work under Part 1 only or Part 2 
only or a mix of both. 
 
Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.  
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the 
Party most likely to know the kind of work which will be instructed by the issue of Task Orders.  The tenderer 
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered 
in the final column. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate 
columns being left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to 
produce the Price, to be entered in the final column. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected quantity column. 
 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item 
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C2.2 Price List 

Part 1 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
task. 

Item nr Description Unit Expected 
Quantity 

Rate Price 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

The total of the Prices  
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C3:  Scope of Work 

 

C3.1 Service Information 

Scope of Work  

Description of the works 
 
The following scope of work shall involve the full spectrum of work required to maintain the Auxiliary Plant 
Systems (as per the individual Plant Maintenance Strategies) and will include (but not limited to) 
maintenance inspections, repairs and service/overhaul of the Auxiliary Plant equipment at Camden Power 
Station on a full time basis. 
 

Aux Plant System  Contractor Responsibility  

Auxiliary Cooling Plant   
Complete Maintenance  

Chiller Plant   
-PTW application and acceptance  
-Mechanical maintenance  
 

Compressed Air Plant  
 

 
-PTW application and acceptance  
-Mechanical maintenance on compressor pipelines 
and valves in both the East and West compressor 
houses  
-Mechanical maintenance on compressed air 
manifolds for all 8 units  
-Removal and installation of hot air extraction ducts  
-Removal and loading of dryer desiccant  
 
NB. Service of the Compressors will be conducted 
by the OEM and will NOT be included in this contract  

Cooling Water (CW) Plant  
 

 
-Inspection and Maintenance of Cooling Tower 
sprinklers, end caps, pipes, drift eliminators, the fill, 
walk ways, slide gates, screens and float valves. NB. 
The Contractor must be able to conduct inspection 
and repairs with the Cooling Towers in service  
-Off-load high pressure cleaning of distribution pipes, 
fill and drift eliminators  
 

Desalination Plant  
 

 
-Inspection and repairs on the pipeline supplying the 
Desalination Plant with feed water and the pipeline 
recycling treated water back to the CW system  
-PTW application and acceptance  
 

Diesel Engines  
 

 
-Inspection  
-PTW application and acceptance  
-Conducting performance testing of the diesel engine 
water pumps  
-Connecting and monitoring mobile diesel engines 
on the dams and around the station during rainy 
season  
-Installation of suction and discharge pipes for the 
above mobile engines  
Inspections of workshop machines  
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Diesel Generators  
PTW application and acceptance for the engine only 

Effluent Plant  
 

 
Complete Maintenance  

Fire Protection Plant  
 

 
Complete Maintenance  

Gratings and Handrails  
 

 
Inspection  
Repairs  
 

Hydrogen Production Plant  
 

 
Inspection  
PTW application and acceptance  
Connection of Hydrogen gas cylinders  

Overhead cranes  
 

 
PTW application and acceptance  

Raw Water Dams Pumping System  
 

 
Complete Maintenance  

Service Water 
 

 
Complete Maintenance  

Sewage Treatment Plant  
 

 
Complete Maintenance  

Water Treatment Plant   
Complete Maintenance  

 
 
  
 
3.2. Specifications 
 

Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

Health and Safety requirements   

Environmental requirements   

Site regulations and access control   

 
 
3.3. Constraints on how the Contractor Provides the Service 

    MANAGEMENT STRATEGY AND START UP 

 
3.3.1 Invoicing and payment 
 
On a monthly basis assessment to be conducted and signed off by both (The Consultant & the Employer) 
and once assessment has been done payment against invoice will be made. 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   

 
The Contractor shall address the tax invoice to 
Invoiceseskomlocal@eskom.co.za 
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and include on each invoice the following information: 
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total of  

• The Price for each lump sum item in the Price List or Task Order which the Contractor has 
completed; 

• Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by 
multiplying the quantity which the Contractor has completed by the rate,  

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

• (add other as required) 
 
The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax 
invoice showing  
 

• the Price for each lump sum item in the Price List or Task Order which the Contractor has completed 
and 

• where a quantity is stated for an item in the Price List or Task Order, an amount calculated by 
multiplying the quantity which the Contractor has completed by the rate. 

 
 

3.3.2  Records of Defined Cost to be kept by the Contractor 

The contractor keeps accurate and complete books of accounts, records and other evidence relating 
to the Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period of 
three years following completion of this contract. This information is kept up to date at all times and the 
Service Manager shall have access to them at any time. 

 

3.3.3  Management of work done by Task Order 

    Task Order to be issued, and a Purchase order to the Contractor 
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4. HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE 
 
4.1 Health and safety risk management 
 

The contractor will comply with the following only when the Contractor is on Employers’ premises: 
 

• Camden Power Station Health and Safety Standards as per Camden Power Station Contractors 
Safety manual.  This manual will be handed over on contract award. 

• Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 44 
of this act 

• Compensation for Occupational Injuries and Diseases Act of 1993 (COID) 

• All staff will undergo a one day Safety Induction training course one week before site occupation 
 

• Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance 

• to any of Eskom’s and/or Camden Power Station’s safety rules and regulations 

• Eskom Cardinal Rules: 

• Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch 

• Hook up at Heights 

• Buckle Up 

• Be Sober 

• Ensure you have a permit to work 

 

4.2 Minimum SHE Documentation Required from the Contractor 

 

The following minimum documents must be provided by the contractor in terms of 
Health, Safety and Environmental performance contract commencement. 

 

• Letter of good standing with COID or a registered insurance body 

• An Organ gram indicating the names of all persons that will hold legal appointments on the 
project in terms of the Act. 

• The expected roles, responsibilities and authority of those who are proposed to receive legal 
appointments as well as their proof of competency. 

• The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles, 
responsibilities and authority is required in terms of the scope of work. 

• Proof of environmental, health and safety awareness training (provided by a recognized training 
body) for all employees required to perform work at Camden. The contractor shall be responsible 
to ensure that his employees are trained before commencing work at Camden. Proof of training 
provided, i.e. attendance registers and the training content, shall be submitted to the Eskom 
Agents and/or Environmental and Safety Officers for approval before commencing work on-site. 
Failure to do so shall result in an immediate termination of the contract. 

• The contractor’s company Safety, Health and Environment policy. 

• Provide an overview of the system/program that is utilized to manage Safety, Health and 
Environment. 
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5. PROCUREMENT 

5.1 People 

5.1.1 Minimum requirements of people employed on this site 

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. 
The Service Manager shall be entitled to verify the qualifications of the key people.  
 
Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that 
will be used for this contract 

 
5.1.2 Change of Broad Based Black Economic Empowerment (B-BBEE) Status 
 

Where a change in the Contractor’s legal status, ownership or any other change to his/her business 
composition or business dealings results in as change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within Seven Days of the change. 

 

The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty 
days of the notification or as otherwise instructed by the Project Manager. 

 

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate or alternatively terminate the Contractor’s obligation to provide the 
works. 

 

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination. If the Employer terminates in terms of this clause, the procedure on termination 
will apply.  

 
5.1.3 Supplier Development & Localisation (SD & L) 
 

As part of Supplier Development and Localisation,  
 

1.1 Minimum BBBEE status level of contributor?  Level  

1.2 Minimum subcontracting requirement for this?   

 

    2.1 Subcontracting Opportunities 

 

 

  2.2 Mandatory returnables 

 

    3.1 Are there Skills Development targets?  Yes 

 

Eskom’s Target 

Category Number Entry Level Output 

    

    

Suppliers Commitments 

Category Number Entry Level Output 

    

    

 

 

. 
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6. WORKING ON THE AFFECTED PROPERTY 

6.1 Security arrangements 
 

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date 
of the contract. The Contractor personnel shall be required to be in possession of an access permit at 
all times. 
 
In order to assist Protection Services with the issuing of permits and the identification of personnel on 
site the successful contractor is to supply a list of all personnel that he intends using on site, at least 
72 hours prior to entry of the Security Area. 
 
This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to 
contain the following information: 

 

• Employee name 

• Employee ID Number 

• The Employer’s Safety Coordinator’s signature 

• Copy of the ID book of every employee of the Contractor,  
 
Access permits must be returned to protection services when the worker/s leave the site, either after 
completion of the services, or upon earlier termination of service of a worker during the contract 
period. 
 
To speed up the process of gaining access to the site, the Contractor must compile detailed lists of all 
tools and equipment (including serial numbers where applicable) to be taken on site before arriving at 
the Power Station Security gate. An authorised copy of this list must be retained by the contractor - to 
be used again when the tools and equipment are removed from site after the completion of the 
services. 
 
Any additional tools or equipment brought to site, or any tools or equipment removed during the 
contract period must be reported to protection services and all lists amended likewise.  Gate release 
permits will not issue for the removal of any tools or equipment not specified on the tool list. 
 
The Contractor's visitors and all personnel shall conform at all times to the security arrangements in 
force at the site. Application forms for visitors must be filled in by the Contractor's Site Manager and 
approved by the Service Manager, one day before the visit and submitted to the Employer's Protection 
Services office. Visitors will not be allowed on site if the necessary forms are not in the possession of 
the security staff. 
 
The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel 
from the site, either temporarily, or permanently. He may deny access to the site to any person whom, 
in the opinion of the said Chief of Protection Services, constitutes a security risk. 
 
No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract 
Vehicle Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the 
Service Manager.  
 
No recruiting of casual labour may be done on the Employer’s premises, including the area outside the 
Power Station Security Gate. 

 
 

6.2 Fire Precautions 
 

Any tampering with the Employer's fire equipment is strictly forbidden. 
 
All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical 
distribution boards must be kept free of obstruction, and not be used for work or storage at any time. 
Fire-fighting equipment must remain accessible at all times. 
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In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 
3471. 
 
Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 

 
 

6.3 Reporting of accidents 
 

The Employer follows an accident prevention policy that includes the investigation of all accidents 
involving personnel and property. This is done with the intention of introducing control measures to 
prevent a REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to 
achieve this objective. The Service Manager must be informed immediately of any incidents and any 
damage to property or equipment must be reported within 12 hours. 
 
NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to 
the Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and 
Compensation for Occupational Injuries and Diseases Act. 
 

6.4 Speed Limit 
 

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit 
of 40 kilometres per hour will be adhered to on the premises at all times. 
 

6.5 Health and Safety Arrangements 
 

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to 
starting with their work. The Induction Course can, on request, be provided by the Employer and will 
be valid for the duration of the services. 
 
Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or 
site establishment to ensure that tools, machinery and equipment comply with the minimum safety 
requirements. 
 
The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the 
Employer, where the Contractor's personnel fail to conform to safety standards or contravene health 
and safety regulations. The Service Manager is entitled to caLL the Contractor to discipline his 
employees and to submit disciplinary action, and submit a report to the Service Manager. The 
Contractor shall implement additional health and safety precautions where necessary. 
 
The Contractor will provide all his personnel with the required personal protective equipment.  
 
Risk Assessments, Pre-Job Briefs, Post – Job Briefs & Job Observations will be conducted for all jobs. 
 
All Construction Regulation - safety requirements should also be adhered to. 

 

• Safety Plan 

• Fall Protection Plan (repairing / replacing of conveying lines using scaffolding) 

• 16.1 and 16.2 appointments 
 
 
 

6.6 Health and safety facilities on the Affected Property 

6.6.1 Medical Facilities 

The Contractor provides a First Aid service to his employees. In the case where these prove to be 
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be 
available. 
 
Outside the Employer's office hours, the Employer's First Aid Services will only be available for 
serious injuries and life threatening situations. 
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The Employer shall be entitled, however, to recover the costs incurred, in the use of the above 
Employer's facilities, from the Contractor. 

 

6.7 People restrictions, hours of work, conduct and records 
 
Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected to 
be on site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30. 

 
 

6.8 Environmental controls, fauna & flora 
 
All work complies with relevant environmental regulations as required.  
If the work includes some toxic and hazardous substances during normal and routine maintenance 
activities. It this case the Contractor uses such hazardous substances in accordance with the 
applicable regulations and procedures and is disposed off by the contractor in accordance with the 
applicable law. 

 

6.9 Refuse Disposal 

The Employer will provide and empty special colour coded bins for refuse disposal. 
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse 
bins:  
 
For the full duration of the services, the Contractor is responsible to keep the work area clean of any 
rubble, and to place all refuse into the bins provided. 

 
6.10 Records of Contractor’s Equipment 

 
Contractors must keep records of Equipment on Site including whether it is owned or hired.  The 
records will include calibration certificates etc.:   
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7 EQUIPMENT PROVIDED BY THE EMPLOYER 

None   

8 SITE SERVICES AND FACILITIES 

Provided by the Employer 

8.1 Portable Water 
The contractor may utilize water points on Site.  

 

8.2 Electrical Power 
Contractor may utilise power on site.  

 
8.3 Sanitary Facilities 

Permanent facilities to serve the Power Station terrace are provided by the employer. 
 

8.4 Waste Removal 
Household waste removal to the bins, as provided on site by the employer, is the responsibility of the 
Contractor.  

 

8.5 Telecommunication 
Connections are available. The contractor applies via the Project Manager for a connection. 
Connection fees and calls are for the Contractor’s account. 

 

8.6 Accommodation and catering 
 

The Contractor will be responsibility for the provision of accommodation to his personnel – the 
Employer does not provide accommodation. 
 
The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s dining 
facilities. 
 
The Contractor or any of his employees or subcontractors may also buy take away meals from the fast 
foods outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything else 
necessary for providing the Works. 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
MAINTENANCE OF AUXILIARY PLANT SYSTEMS FOR PERIOD OF 48 MONTHS AT CAMDEN POWER STATION. 
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Task Order 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No. [●] service .[●] 

To: [●]....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description [●] 

  

  

Starting date [●] 

Completion Date [●] 

Delay damages per week [●] 

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 
F 


