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.1 SCOPE OF WORK OVERVIEW 
This document consists of all the information needed to divert the following 132kV lines at watershed: 

 Watershed-Sephaku 132kV

 Watershed-Klerksdorp North 132kV

 Watershed-Makokskraal 132kV

 Watershed-Zeerust 132kV
The structures to be used are Mono Pole stuctures supporting a Kingbird conductor and the Chicadee 
earth wire. 

This design will not include the shield wire. The shield wire design will be done by NED: Control Plant. 

Please Note: 
 All structures to be labelled.
 All tenders to include a health and safety plan.
 Critical information regarding this line design can be found in Volumes 1, 2, 3, 4, 5 of this

design document.
 Line crossing labels must be installed as indicated in volume 2.
 The Project Manager must make sure that it is clearly indicated to and understood by the

contractor in the tender documents which materials need to be supplied and which materials
will be supplied by Eskom.

 All items in the Bill of Quantities which are not shaded-out should be quoted in.  If an item
does not contain a specific Rand value, it will be accepted that the price for that item is indeed
included in the rest/total of the Tender pricing.

 All materials supplied by the contractor shall be in accordance with Eskom standards and
specifications and the Eskom buyers’ guide.  All materials shall be approved by Eskom and be
marked with the manufacturers’ logo/trade mark and specific part number.

Revision Details: Rev. 0 

Compiled By 
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Rev Rev 7 March 2014
Rev

1

1.1 Bill of Quantities - Watershed 132kV lines deviation

Please note that no tender will be considered if the provided bill of quantities is not fully completed. The quantities provided in the schedules are estimated figures and are subject to be changed by the design engineer only

Item Refer Description of the item Unit Qty
Material Labour Material Labour

A SABS 1200A PRELIMINARIES
A.1 Eskom’s specific requirements

- - - 
- - - 

A.1.1 Contractor's fixed-charge items:
A.1.1.2 Contractual requirements item 1 - - - 
A.1.1.3 Establishment of construction camp - - - 

A.1.1.4
Establishment of facilities in construction camp
such as plant, sheds, water, electricity,lighting,
etc

item 1 - - - 

A.1.1.5 Other fixed-charges (Specify):
A.1.1.6 1) Establishment of construction plant item 1 - - - 
A.1.1.7 2) item - - - 
A.1.1.8 3) item - - - 
A.1.1.9 Removal of site establishment item 1 - - - 

A.1.3 Contractor’s time related items:
A.1.3.1 Contractual requirements mnth 3 - - - 
A.1.3.2 Operation & maintenance of facilities mnth 3 - - - 
A.1.3.3 Supervision mnth 3 - - - 
A.1.3.4 Company & head office overhead costs mnth 3 - - - 
A.1.3.5 Other (Specify):
A.1.3.6 1) Accommodation and LOA mnth 3 - - - 
A.1.3.7 2) Personnel transport mnth 3 - - - 

A.1.3.8 3) Cost of water supply for construction purposes mnth 3 - - - 

- - - 

A.1.4 Contractor's expenses regarding Health and
Safety

A.1.4.1

Contractor's cost to comply to the Construction
Regulation (Volume 5, Annexure F) and the
Health and Safety Specification (Volume 5,
Annexure E)

item 1 - - - 

A.1.4.2
Cost for workers to undergo safety and induction
programs for the purpose to work on the property
where necessary.

item 1 - - - 

A.1.4.3 Cost to comply to the Environmental
management Plan item 1 - - - 

- - - 
Subtotal carried to Item A1 of Summary R - - 
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Rate Total Price (R)
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Item Refer Description of the item Unit Qty
Material Labour Material Labour

A PRELIMINARIES continued
A.2 Test Joint

A.2.1 04TB-040 Supply all material and test complete Kingbird ass each 1 -                           -                          -                                              
A.2.1 04TB-040 Supply all material and test complete Wolf assem each 1 -                           -                          -                                              
A.2.2 04TB-040 Supply all material and test complete 19/2.65 wire each 1 -                           -                          -                                              

Subtotal carried to Item A2 of Summary R -                    -                    -                                    

Item Refer Description of the item Unit Qty
Material Labour Material Labour

B BUSH CLEARING

B.1 ESKASABG 3 Rev1 & DISTIZAC2

Project Engineer to identify the extent of bush
clearing needed and quote to do bush clearing
on the whole line in accordance with the
standard. 

Item 0 -                           -                          -                                              

B.4  D-NT00004 Install Farm Gates (for fences crossed by line) each 0 -                           -                          -                                              
Subtotal carried to Item B of Summary R -                    -                    -                                    

Item Refer Description of the item Unit Qty
Material Labour Material Labour

C LINE CONSTRUCTION
C.1 Foundations

Nominations of foundation types to be done
on site by Civil Engineer. Civil Engineer to
specify which of the foundation types must
be used for each structure. Note: Design
calculations are done on 120% of the
structures (80% type 3 20% rock)
Nomination of foundation type as determined by
registered civil engineer and signed off by
him/her in Volume 5, Annexure D, Construction
Report. 

item 1.00          -                                              

C.1.1 D-DT-7850s2
Pole, St 132kV Int 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) foundation set 1 -                           -                          -                                              

-                           -                          -                                              

C.1.2 D-DT-7850s2
Pole, St 132kV Int 3 pole 18m,20m,18m 23kN
(Bottom Att 15.8 m) foundation set 1 -                           -                          -                                              

C.1.3 D-DT-7851s3
Pole, St 132kV Str 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) foundation

set 2 -                           -                          -                                              

C.1.4 D-DT-7851s3
Pole, St 132kV Str 3 pole 20m,22m,20m 23kN
(Bottom Att 17.4 m) foundation

set 1 -                           -                          -                                              

-                           

C.1.5 D-WC-7602s2
Pole, St 132kV Strain (2 degrees 18 m)
(Bottom Att 11 m) self support foundation

ea 1 -                          -                                              

C.1.6 D-WC-7602s2
Pole, St 132kV Strain (45 degrees 18 m)
(Bottom Att 11 m) self support foundation

ea 5 -                          -                                              

C.1.7 D-WC-7602s2
Pole, St 132kV Strain (90 degrees 18 m)
(Bottom Att 11 m) self support foundation

ea 2 -                          -                                              

C.1.8 D-WC-7602s2 Pole, St 132kV Str 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) foundation

set 1

Subtotal carried to Item C1 of Summary R

Rate Total Price (R)

Supply all material and perform tests at an approved body as indicated below.  Refer to Volume 4 for the required material.                                                                                                                                                                                                                 

Rate Total Price (R)

Stayed Strain Planted Structures D-DT-7618 (2x7618c and 1x7618d)

Rate Total Price (R)

Soil nominations to be confirmed by the contractor. Project manager to be immediately consulted should the excavation vary from the nomination done by the geotechnical engineer.

Excavate, barricade, dispose of excavated material, transport to pole position imported material, supply and install complete foundations for soil type 2 on the following structures:
Intermediate 3 pole Structures D-DT-7617

Stayed Strain Planted Structures D-DT-7618 (1x7618d)

Self support Strain Structures (non-stock items)



Item Refer Description of the item Unit Qty
Material Labour Material Labour

C LINE CONSTRUCTION continue
C.2 Tower Earthing: Supply, install and bond tower earthing for the following structures:

C.2.1 Boulder excavation - Class A m3 1 -                           -                          -                                              

C.2.2 SCSASABF9 Test footing resistance and share results with 
Engineer before installing the TPS ea 14

C.2.3 D-DT-0642

Excavate, supply and install complete 3 point 
star earth electrode (incl. rocky terrain). Please 
note that this item is a re-measurable based on 
footing resistance results

ea 14 -                           -                          -                                              

C.2.4 SCSASABF9

Bond the Terminal structures to the substation
earth mat by using 50 x 3mm flat Cu strap buried
1m deep, including excavation, supply,
installation and backfilling.

m 150 -                           -                          -                                              

R -                           -                          -                                              

Item Refer Description of the item Unit Qty
Material Labour Material Labour

C LINE CONSTRUCTION continue
C.3 Erecting of Structures

C.3.1 D-DT-7617
Pole, St 132kV Int 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) set 1 -                           -                          -                                              

-                           -                          -                                              

C.3.2 D-DT-7617
Pole, St 132kV Int 3 pole 18m,20m,18m 23kN
(Bottom Att 15.8m) set 1 -                           -                          -                                              

C.3.3 D-DT-7618
Pole, St 132kV Str 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) 

set 2 -                           -                          -                                              

C.3.4 D-DT-7618
Pole, St 132kV Str 3 pole 20m,22m,20m 23kN
(Bottom Att 17.4 m) 

set 1 -                           -                          -                                              

-                           

C.3.5 strsce0218kw110 Pole, St 132kV Strain (2 degrees 18 m)
(Bottom Att 11 m) self support 

ea 1 -                          -                                              

C.3.6 strsce4518kw110 Pole, St 132kV Strain (45 degrees 18 m)
(Bottom Att 11 m) self support 

ea 5 -                          -                                              

C.3.7 strsce9018kw110 Pole, St 132kV Strain (90 degrees 18 m)
(Bottom Att 11 m) self support 

ea 2 -                          

C.3.8 str3psce3518kw158 Pole, St 132kV Str 3 pole 16m,18m,16m 23kN
(Bottom Att 15.8 m) 

set 1

R -                          
14

Item Refer Description of the item Unit Qty
Material Labour Material Labour

C LINE CONSTRUCTION continue
C.4 Stay Rod assemblies

C.4.1 D-DT-7325
s2

Excavate and transport imported material,
barricade and dispose of excavated material,
supply & install complete stay rod assembly for
type 2 soil.

ea 21 -                           -                          -                                              

C.4.3 Proof load testing of 19/2.65 permanent stay 
assemblies ea 6.3 -                           -                          -                                              

Subtotal carried to Item C4 of Summary R -                    -                    -                                    

Rates Totals Price (R)

Subtotal carried to Item C2 of Summary

Rate Total Price (R)

Stayed Strain Planted Structures D-DT-7618 (1x7618d)

Stayed Strain Planted Structures D-DT-7618 (2x7618c and 1x7618d)

Self support Strain Structures (non-stock items)

Rates Totals Price (R)

The soil types for each stay position shall be nominated by a professional civil engineer or suitably qualified person in accordance with DSP-34-1657 Please Note: Stays based Type 3 soil
Installation of 113kN, 19/2.65 stay rod assemblies:

  Assemble and erect the steel pole for the following structures at specified positions, including backfilling. Costs to include the connection of the stay wire to the stay rod assembly for the strain structures.  NOTE: The cost to supply the structures s
Intermediate 3 pole Structures D-DT-7617

Subtotal carried to Item C3 of Summary

Proof Load Testing of Stays: Contractor to do proof load test on a sample of stays.Contractor to supply proof loading specification (approved by professional engineer) to the Project Engineer 2 weeks after contract award.



Item Refer Description of the item Unit Qty
Material Labour Material Labour

C LINE CONSTRUCTION continue
C.5 Dressing

C.5.1 D-DT-7321 & 2NT 627
Pole, St 132kV Int 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) foundation set 1 -                           -                          -                                              

C.5.2 D-DT-7321& 2NT 627
Pole, St 132kV Int 3 pole 18m,20m,18m 23kN
(Bottom Att 15.2 m) foundation set 1 -                           -                          -                                              

C.5.3 D-DT-7311 & D-DT-7321 & 
2WT  1421-1

Pole, St 132kV Str 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) foundation set 2 -                           -                          -                                              

C.5.4 D-DT-7311 & D-DT-7321 & 
2WT  1421-1

Pole, St 132kV Str 3 pole 20m,22m,20m 23kN
(Bottom Att 17.4 m) foundation set 1 -                           -                          -                                              

C.5.5 D-DT-7311 & D-DT-7321 & 
2WT  1421-1

Pole, St 132kV Strain (2 degrees 18 m)
(Bottom Att 11 m) self support foundation ea 1 -                          -                                              

C.5.6 D-DT-7311 & D-DT-7321 & 
2WT  1421-1

Pole, St 132kV Strain (45 degrees 18 m)
(Bottom Att 11 m) self support foundation ea 5 -                          -                                              

C.5.7 D-DT-7311 & D-DT-7321 & 
2WT  1421-1

Pole, St 132kV Strain (90 degrees 18 m)
(Bottom Att 11 m) self support foundation ea 1 -                          

C.5.8 D-DT-7311 & D-DT-7321 & 
2WT  1421-1

Pole, St 132kV Str 3 pole 16m,18m,16m 23kN
(Bottom Att 13.4 m) foundation set 1

Subtotal carried to Item C5 of Summary R -                    -                    -                                    

Item Refer Description of the item Unit Qty
Material Labour Material Labour

C LINE CONSTRUCTION continue
C.6

C.6.1
Complete all parts of the Construction Handbook 
that applies to the construction of the line 
(Volume 5, Annexure D)

item 1 -                           -                          -                                              

Subtotal carried to Item C6 of Summary R -                    -                    -                                    

Intermediate 3 pole Structures D-DT-7617

Self support Strain Structures (non-stock items)

Rates Totals Price (R)

Dressing must include the supply, transport to specific pole position and installation of complete hardware assemblies including shieldwire hardware and bird perching brackets for the following structures:                                                                  

Stayed Strain Planted Structures D-DT-7618 (1x7618d)

Stayed Strain Planted Structures D-DT-7618 (2x7618c and 1x7618d)

Documentation

Rates Totals Price (R)



Item Refer Description of the item Unit Qty
Material Labour Material Labour

D
D.1 Stringing

String the following (length is for all three phases):
D.1.1 Phase conductor - Single Kingbird m 5 044 -                           -                          -                                              
D.1.2 Closing spans  - Single Kingbird m 495 -                           -                          -                                              
D.1.3 shield wire - wolf conductor m 1 681 -                           -                          -                                              
D.2 Line and Road Crossings

D.2.1 TRMSCAAC1

Prepare temporary structures and do stringing
for the following type of crossings:

Allow for all HV and MV lines, roads, telcom, rail,
etc. crossing as per the profile

each 6 -                           -                          -                                              

D.3 Joints
Supply and install the following compression joints:

D.3.1 Midspan joint - kingbird ea 0 -                           -                          -                                              
D.4 Damage Repair

D.4.1 D-ST-34 1207 Mid span repair sleeve ea Rate only -                           -                          -                                              
D.5

D.5.1 D-ST-34 1207 Making off phase conductor - Kingbird ea 66 -                           -                          -                                              
D.5.2 D-ST-34 1207 Making off shield wire - wolf ea 22 -                           -                          -                                              
D.5.3 D-ST-34 1207 Regulating - Kingbird ea 66 -                           -                          -                                              
D.5.4 D-ST-34 1207 Regulating - wolf ea 22 -                           -                          -                                              
D.6 Clamping In -                          

D.6.1 D-ST-34 1207 Clamping-in phase conductor Kingbird ea 6 -                           -                          -                                              
D.6.1 D-ST-34 1207 Clamping-in shield wire conductor wolf ea 2 -                           -                          -                                              
D.7 Vibration Dampers

D.7.1 D-ST-34 1207 Supply and install asymmetrical dampers on the p ea 78 -                           -                          -                                              
Subtotal carried to Item D of Summary R -                           -                          -                                              

Item Refer Description of the item Unit Qty
Material Labour Material Labour

E  ESKASAANO Rev 12-WT/1148 LABELLING
E.1

Supply and install for: -                           -                          -                                              
E.1.1 Pole identification label ea 14 -                           -                          -                                              
E.4

Supply and install on terminal structures -                           -                          -                                              
E.4.1  Substation Terminal structure ea 12 -                           -                          -                                              

Subtotal carried to Item E of Summary R -                    -                    -                                    

Item Refer Description of the item Unit Qty
Material Labour Material Labour

F DISMANTLING
F.1

Steel poles including foundations ea 6 -                           -                          -                                              
Conductor including hardware m 1 500 -                           -                          -                                              

F.2
lower earthwire on lattice structure to correct 
Zeerust line clearance ea 1 -                           -                          -                                              

Subtotal carried to Item F of Summary R -                    -                    -                                    

STRINGING and REGULATION

Install repair sleeves for damaged conductors:

Rates Totals Price (R)

Rates Totals Price (R)

Please Note: Phase conductor shall be ordered by Eskom
Please Note: Contractor to ensure the necessary strength and size of Pilot wire for the purpose of stringing. Cost to include temporary stays required for stringing purposes.

TRMSCAAC1

D-ST-34 1207

Making Off and Regulation

Phase Disks

D-DT-5050 s2

Pole Identification Labels

D-DT-5050 s1

Rates Totals Price (R)

Dismantle the following items and remove from site

Lowering of earthwire attachment point



1.2 Summary
Page tal Material Cost ( tal Labour Cost ( 

A1 1.00             -                      -                    
B 2.00             -                      -                    

C1 2.00             -                      -                    
C2 -                      -                    
C3 -                      -                    
C4 4.00             -                      -                    
C5 5.00             -                      -                    
C6 7.00             -                      -                    
D1 8.00             -                      -                    
E 8.00             -                      -                    
F 9.00             

R -                    
R -                      -                    
R -                      -                    

DATE

DATE

DATE

DATE

DATE

DATEPRINT NAME CONTRACTOR SIGNATURE

PRINT NAME PORTFOLIO MANAGER - PE

BOQ ACCEPTED BY :

PRINT NAME PROJECT ENGINEER

PRINT NAME PORTFOLIO MANAGER - NED

PRINT NAME PROGRAMME MANAGER

PRINT NAME CONTRACTS MANAGER

BUSH CLEARING -                                                                
Foundations -                                                                

Tower Earthing -                                                                

Item No Description Total Price ( R )
Eskom’s specific requirements -                                                                

Documentation -                                                                
STRINGING and REGULATION -                                                                

LABELLING -                                                                

Erecting of Structures -                                                                
Stay Rod assemblies -                                                                

Dressing -                                                                

-                                                                

-                                                                
-                                                                
-                                                                

Total of the Prices including VAT

Total of above Prices excluding VAT
Value added Tax
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1.3  Works Information: Appendix A: Specifications and Standards 
 

 This is a list of all the specifications and other documentation referenced or described as being part of 
the Works Information. 

 This list includes publicly available standard specifications which may not be attached, but which are 
part of the Works Information. 

 A detailed description of each part of the Works is given in Annexe C. 

 
Table 1: Reference to detail specifications 

 
 
Document 

 
Rev./issue 

 
Title and Publisher 

  1.  SABS Specifications 

SABS 1083 1976 Aggregates from natural sources 

SABS 82 1976 Bending dimension of bars for reinforced concrete 

SABS 558 1973 Cast iron surface boxes and manhole and inspection covers and frames 

SABS 1063  Earthing Rods, couplers and clamps 

SABS 10240 1997 Hot dip (Galvanised) zinc coatings (In Part) 

SABS ISO 1461 1999 Hot dip (Galvanised) zinc coatings (In Part) 

SABS 135 1985 ISO Metric bolts, screws and nuts 

SABS 675 1993 Zinc-coated fencing wire 

SABS 677 1986 Non-pressure concrete pipes 

SABS 626 1971 Portland blast furnace cement 

SABS 471 1971 Portland cement 

SABS 831 1971 Portland cement 15 

SABS 986 1970 Pre-cast reinforced concrete culverts 

SABS 1200 1986 Standard specification for Civil Engineering Construction 

SABS 920 1985 Steel bars for concrete reinforcement 

SABS 1186 1978 Symbolic safety sign 

SABS 03  The protection of structures against lightning code of practice 

SABS 1024 1974 Welded mesh for concrete reinforcing 

  2.  SABS Code of Practice 

SABS 0144 1987 Detailing of steel reinforcement for concrete 

SABS 0199  Earthing Rods, couplers and clamps 

SABS 0198 1988 Installation of electric cables 

SABS 0200  Neutral earthing in medium voltage industrial power systems 

SABS 0157 1987 Quality Management systems 

SABS 0400 1987 Standard Specification for the application of National building regulations 

SABS 0100 1992 Structural use of concrete 

SABS 0162 1993 The Structural use of steel 

SABS 044 1963 Welding and Welding Symbols 

SABS 0142 1987 Wiring of premises 

   

  3.  SABS Methods 

SABS 863  Compressive strength of concrete 

SABS 862  Slump of freshly mixed concrete 

ESKPBAAD6  Environmental management policy 

OPR 6204  Eskom Operating Regulations 

DTOS 0071 0 Eskom Standard for Barricading 

DTMG 0112  Guideline for the application of herbicides for weed eradication in 
substations 

DTNG 0012  Guideline for the application of Herbicides for weed eradication in 
substations 

ETP 023  Herbicide management policy 

0.54/390 44 HV Yard Civil work - Standard Details 

0.54/1790-1797 0 Label fixing detail 

0.54/404 7 Label Types 

SCSSCAAK3 0 Medium voltage indoor switchgear 
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SCSASAAA0 0 Passive and Active Fire Protection in Distribution Substation Yards 

EVS 005 1 Quality requirements for quality related items and equipment 

EVS 010 Quality requirements for quality related services 

ESKSCAAA0 4 Specification for Outdoor, High Voltage Shunt Capacitor Installations 

ESKASAA04 1996 Standard for Electric Protection and Fault Monitoring Equipment for Power 
Systems 

ESKASAAN0 0 Standard for Labelling of High Voltage Equipment 

D-DT-5074 0 National Standard Control Building, Sheets 1 to 7 

D-FS-887 7 Substation Civil work details 

TRMASAAJ7 1 Earthing of Transmission Line Towers 

SCSSCAAD3 1 Specification of Large Power Transformers up to 132 kV, in the Rating 
Range of 2.5 MVA to 80 MVA 

SCSASABK3 0 Generic Substation Design 

SCSASABF3 0 Distributions Group’s Specific Requirements for the Use of Furniture in 
Substation Buildings 

SCSSCAAQ4 2 Distributions Group’s Specific Requirements for the Wiring of Breakers and 
In-built Current Transformers 

SCSASAAQ1 2 Quality Control Process for the Checking of Distribution Substation 
Construction Before Handing Over for Commercial Operation. 

ESKASAAC2 1 Management of Polychlorinated Biphenyl’s (PCB) 

ESKADAAO3 Corporate Directive for the Management of Polychlorinated Biphenyl’s 
(PCB) 

SCSPVABM9 0 Co-ordination of  Safety on Capital Projects 

SCSASABK2 0 Substation Earthing 

SCSPVABF3 2 Occupational Health and Safety Requirements to be met by 
Contractors and Sub-Contractors Employed by Eskom. 

D-DT-5085 Earthing Standard 

4. General National Standards and Acts

Act no. 43 1983 Conservation of Agricultural Resources Act. 

NRS 008 1991 Enclosures to Cable Termination in Air: For rated a.c. voltages of  7,2 kV 
and up to and including 36 kV 

Act no. 73 1989 Environmental Conservation act. 

Act no. 31 1963 Fencing Act. 

Act no. 122 1984 Forest Act. 

TRH14 1985 Guidelines for road construction materials 

Act no. 63 1970 Mountain Catchment areas act. 

Act no. 85 1993 Occupational health and safety act. 

SAISC 1990 South African Steel Construction Handbook 

NWP 3109 Standard drawing practice 

TMH1 1986 Standard methods of testing road construction materials 

CSRA 1987 Standard Specifications for Road and bridge works 

TRH4 1985 Structural Design of interurban and rural road pavements 

5. Eskom New Works Standards

NWS 1017 Accident Prevention 

NWS 1431 1 Civil and Building works (Substations) 

NWS 1215 Design for Battery Rooms 

NWS 1109 0 Earthing of Transmission Line Towers 

NWS 1494 3 Fire prevention and protection of contractors and Eskom premises on 
Engineering sites 

NWS 1060 Injury prevention and protection 

NWS 1116 Lethal Electrified Fence System 

NWS 1031 Programming and progress monitoring services required from design 
consultants 

NWS 1032 Programming and progress monitoring services turnkey and management 
contracts or consultants 

NWS 1814/C1 Quality assurance requirements for civil and building contracts 

NWS 1058 4 Safety at construction sites:  Requirements to be met by Contractors 

NWS 1531 Specification for Civil and Building Works 
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NWS 1607 1 Specification for electrical installations in buildings and associated cabling 

NWS 1605 2 Specification for Lamps and Luminaires 

NWS 1404 0 Substation steelworks and microwave tower manufacturing and erection 

NWS 1512 2 Transmission Line towers and line construction 

   

  6.  General Eskom Standards 

CEMS 0040 0 Control and Cutting of trees and bush for lines 

0.54/393 20 Earthing Standard 

ESKPVAAL7 2 Environmental impact assessment procedure for Eskom 
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1.4 Works Information: Appendix B List of contract drawings 

List all drawings applicable to the works or the asset and temporary works, indicating whether they are 
Approved For Use (A.F.U.) or not. 

Structure Drawings 

Item Drawing Title 
Drawing Attch 

(Y/N) Number Sht Rev 

1.1 1 2 Y 

1.2 1 3 Y 

1.3 
NWOU-STR - 3Pole, St 132kV Strain (35 deg 
16m,18m,16m) (Bottom Attachment 15.8 self-support NWOU-STR N

1.4 
NWOU-STR - Pole, St 132kV Strain (90 deg 
18m)(Bottom Attachment 11 m)self-support NWOU-STR N

1.5 
NWOU-STR - Pole, St 132kV Strain (2 deg 18 m)
(Bottom Attachment 11 m) self-support

NWOU-STR N 

1.6 
NWOU-STR - Pole, St 132kV Strain (45 deg 18 m)
(Bottom Attachment 11 m) self-support

NWOU-STR N 

1.7 
D-DT-7618 - Pole, St 132kV 3-Pole Strain Structure
(16m,18m,16m) (Bottom Attachment 13.4 m)

D-DT-7618 1 2 
Y 

1.8 
D-DT-7618 - Pole, St 132kV 3-Pole Strain Structure 
(20m,22m,20m) (Bottom Attachment 17.4m)

D-DT-7618 1 2 
Y 

1.9 
D-DT-7617 - Pole, St 132kV 3-Pole Interm Structure
(16m,18m 16m) (Bottom Attachment 13.4 m)

D-DT-7617 1 2 
Y 

1.10 
D-DT-7617 - Pole, St 132kV 3-Pole Interm Structure 
(18m,20m,18m) (Bottom Attachment 15.8 m)

D-DT-7617 1 2 
Y 

Foundation Drawings 

Item Drawing Title 
Drawing Attch 

(Y/N) Number Sht Rev 

Note: The following drawings are only guidelines. The actual foundations and stay assemblies to be 
used must be designed by a registered civil engineer. 

2.1 Pole, St 132kV Interm (16m,18m,16m) (Bottom Att 13.4 m) found D-DT-7850 3 2 Y 

2.2 Pole, St 132kV Interm ( 18m,20m,18m) (Bottom Att 15.8 m) found D-DT-7850 3 2 Y 

2.3 Pole, St 132kV Strain (16m,18m,16m) (Bottom Att 13.4 m) found D-DT- 7851 3 2 Y 

2.4 Pole found, St 132kV Strain (20m,22m,20m) (Bottom Att 17.4m) D-DT- 7851 3 2 Y 

2.5 Self-support Pole found, St 132kV Strain  550kNm D-WC-7602 7 3 Y 

2.6 Self-support pole found 132kV Strain 2500kNm D-WC-7602 11 3 Y 

2.7 3 2 Y 

2.8 3 2 Y 

2.09 3 2 Y 

2.10 3 2 Y 

2.11 3 2 Y 

2.12 3 2 Y 

2.13 3 2 Y 

2.14 3 2 Y 
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Assembly Drawings 

Item Drawing Title 
Drawing Attch 

(Y/N) Number Sht Rev 

3.1 Monopole foundation Cap and Earthing details for planted poles D-DT-7857 1 2 Y 

3.2 132kV Strain Assembly D-DT7311 1 1 Y 

3.3 Strain Jumper Assembly D-DT-7321 1 3 Y 

3.4 Intermediate Suspension Assembly D-DT-7321 1 3 Y 

3.5 Earth Wire Assembly – Non Insulated Strain D-DT-7323 1 4 Y 

3.6 Earth Wire Assembly – Non Insulated Intermediate D-DT-7331 1 2 Y 

3.7 Perching Bracket – Monopole Structures D-DT-7347 1 3 Y 

Detail Drawings 

Item Drawing Title 
Drawing Attch 

(Y/N) Number Sht Rev 

4.1 Armour Grip Susp Unit Kingbird D-DT-7033 1-3 3 Y 

4.2 Armour Rod, HF Cond 23.61/24.79 Al D-DT 7034 2 3 Y 

4.3 Clamp,Trunnion L/Post Insul 13-27 D-DT-7010 1 2 Y 

4.4 Socket-Tongue 16mm 120kN D-DT-6061 1 8 Y 

4.5 Cond,ACSR Kingbird 23.90D UNGRS D-DT-3136 3 12 Y 

4.6 Cond,ACSR Wolf 18.13D UNGRS D-DT-3136 2 12 Y 

4.7 Wire,Electrical:Earth CU-CLAD ST ;20 MM2 D-DT-3139 2 7 Y 

4.8 Earth Rod Cu 1500x16D Threadless D-DT-3091 1 5 Y 

4.9 Set Screw, Hx Galv Nut+Wash D-DT-3082 1-3 15 Y 

4.10 Insul, L/Rod 132kV 120kN B/S 31C Comp D-DT-7014 2 10 Y 

4.11 Insul, Line Post 132kV 5.3kN D/E 31C D-DT-7013 2 7 Y 

4.12 Bracket, P/Top Inter SNG & DBL S/Wire Assy D-DT-7048 1 0 Y 

4.13 Insul, Shield Wire C+T 120kN D-DT-7012 2 3 Y 

4.14 Joint,M/Span Comp Kingbird 23.87 D-DT-7001 3 6 Y 

4.15 
Lug, Crimp Cu 50 SQ x M14 fixing Hole (as per D-DT-3102 but 
with M14 fixing hole) 

McWade 
Y 

4.16 Shackle, Straight Bolt Type 120kN D-DT-7017 1 5 Y 

4.17 Clevis-Ball 16mm 120kN D-DT-6059 1 9 Y 

4.18 Sag Adjustor 120kN D-DT-7042 1 6 Y 

4.19 Shackle,Twisted Bolt Type 120kN D-DT-7019 1 5 Y 

4.20 Guygrip D/E St To Fit 19/2.65 Steel Wire D-DT 7035 1 2 Y 

4.21 Wire Strand,St 3X4.00 1100MPa D-DT-7036 1 5 Y 

4.22 Stayrod 133kN 2400X24 Adjust D-DT 7023 2 15 Y 

4.23 Clamp Shield M16 10.0-13.50 D-DT-7004 1 5 Y 

4.24 Clamp,C D/End Assy K/Bird 23.88 ACSR D-DT-7000 3 7 Y 

4.25 Clamp Shield Wire 19/2.65 D-DT-7003 2 11 Y 

4.26 Clamp, Earth Rod 16 RODPH/BRNZ D-DT-3093 1 5 Y 

4.27 Tower Identification Label D-DT-5050 1 2 Y 

4.28 Line Crossing Label D-DT-5050s2 2 2 Y 

4.29 PLATE, PH MKR blu w/blk B D-DT-6114 1 5 Y 

4.30 PLATE, PH MKR red w/blk R D-DT-6114 1 5 Y 

4.31 PLATE, PH MKR wht w/blk W D-DT-6114 1 5 Y 
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1.5 Works Information: Appendix C List of other documents attached to 
this contract form 

List all other documents which are attached and part of this contract so that a complete record exists of 
what the Parties agreed as constituting the contract.  Do NOT include tenderer letters or any other 
document relating to the enquiry phase as the contract itself must reflect only what has been agreed as a 
result of the tender and its final acceptance.  

Document No. Rev. Title 

TRMSCAAC1 

OHS Act 

DST-34-1207 

DSP34-510 

DSP-34-2202 

SCSASABF9 

DISASABL1 

DSP-34-1204 

SCSASABK8 

Transmission Line Towers and Line Construction standard 

Occupational, Health and Safety Act and regulations (Act No.85 of 1993) 

Eskom Standard on Sub-transmission lines Section 2: Conductors 

Eskom Distribution Specification – Part 6: Outdoor Post and Long rod 

insulators or new and refurbished power lines for 66kV and 132kV 

Eskom Specification: Outdoor Ceramic Post insulators for Systems with 

nominal voltages up to 765kV 

Eskom Distribution Standard: Sub-transmission lines, Section 6: 

Earthing of sub-transmission line structures 

Eskom Distribution Standard: Sub-transmission lines, Section 3: 

Insulators 

Eskom Standard: Sub-transmission lines Section 4: Vibration Dampers 

Eskom Distribution Standard Part 6: High Voltage lines, section 5: soil 

compaction for stay and pole foundations 
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2. Sequence of Events

NOTE: 
 Install all toweres
 String sections which do not require an outage
 On MTS 132kV Busbar outage install closing spans and string the remaining sections
 Test and commission lines
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3. Technical Specifications

Note:  Unless otherwise specified the material shall be in accordance to the specifications listed 
in the Eskom NEC Short Contract. 

3.1 Preliminaries 

3.1. A Work Specification 

3.1. A.1 The contractor shall allow for the following specific requirements of Eskom: 

a) Office accommodation for meetings held on site.

3.1. A.2 In addition to the specific requirements of Eskom, detailed above, the contractor shall 
allow for his own preliminaries and/or overhead costs as required for the execution of the 
contract.  It shall be divided into the following two sections: 

a) Fixed-charge items such as: (SABS 1200A - 8.3) 

 Contractual requirements.

 Establishment of facilities on site such as plant, sheds, water, electricity, lighting,
etc.

 Removal of facilities from site after completion of work.

 Any other fixed-charge items.

b) Time related items such as: (SABS 1200A - 8.4) 

 Contractual requirements.

 Operation & maintenance of facilities on site.

 Supervision.

 Company and head office overhead costs.

 Other time related items.

3.1. B Material Specification 

The specific contractor shall supply, transport and off-load his own facilities such as sheds, water, 
electricity, lighting, etc. on the site.  The contractor shall also be responsible to remove all facilities 
established on site after his work is completed. 
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3.2 Line construction 

3.2. A. Works Specifications 

NOTES: 

a) All work shall be in accordance the relevant SABS 1200 documents and Eskom
Specification TRMSCAAC1, TRMASAAJ7, SCSASABF9 and SCSASABG1. 
b) All labour cost shall be included in quoted rate.

3.2. A.1 Foundations shall include: 

a) Supply and erecting complete foundations according to the relevant drawing from
SCSASABG1 including excavations, formation, reinforcing, holding down bolts,
concrete casting and backfilling with the appropriate mixture.

b) Risk of collapse and keeping excavations free of water shall be included in the quoted
rate.

c) All excavations shall be kept covered or barricaded, if not attended to, in a manner
accepted by Eskom to prevent injury to people or livestock.

d) The contractor shall notify the Clerk of Works upon completion of the excavation for
the foundation. No shuttering, reinforcing steel or concrete shall be placed until the
Clerk of Works has inspected the excavations and acknowledge his approval.

e) For construction purposes the correct foundation shall be installed for the type of soil
conditions and structure to be installed.

f) The contractor shall do foundation type nominations before construction of the line
takes place.

g) The nominations shall be done in the vicinity of each supporting structure position
where the foundation is to be installed.

h) Steel plates shall be used for setting all holding down bolts.
i) The nominated foundation types shall be re-evaluated on site by the contractor, in

conjunction with the Clerk of Works, after the excavation of the initial foundation type
has been done.

j) The final foundation nomination shall be the responsibility of the contractor and shall
be logged in the Construction Handbook.

k) The authorised person responsible for the foundations shall sign the ‘Foundation’
certificate in the Construction Handbook.

3.2. A.2 Tower earthing shall include: 

Steel Poles: 

a) Install an earthing electrode should the desired tower footing resistance not be
achieved.

b) Excavation in all materials 200mm wide trenches for the earth electrode.
c) Risk of collapse and keeping excavations free of water shall be included in the quoted

rate.
d) The earth electrode for the steel poles shall be a three point star as shown on drawing

2-D-WT/763.
e) The earth electrode shall be bonded to the steel pole using 7/2.12 (25mm

2
) stranded

copper conductor having a crimped lug on the end that will be bonded to the steel
pole.

f) The lug shall be fastened to the pole with a M12 galvanised bolt.
g) All visible copper protruding above the ground shall be painted with the same type and

colour paints of the equivalent or supports which it is bonded to.
h) The footing resistance of each tower shall be measured before stringing takes place

and shall be logged in the Construction Handbook.
i) The authorised person responsible for the tower earthing shall sign the ‘Earthing’

certificate in the Construction Handbook.

j) The nominal tower footing resistance shall be less than 20.
k) The first five steel poles from the substation, shall have a footing resistance less than

10, if not the shield wire on these structures shall be insulated.
l) Where the specified tower footing resistance have not been obtained using standard

earthing methods, additional earthing shall be installed.
m) The additional earthing shall be counter poise conductors in accordance to

SCSASABF9.
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Terminal Structures: 

a) Earthing of the terminal structure shall be according to the latest revision of
SCSASABF9 and to Eskom earthing Standard D-DT 5085.

b) The terminal structure shall be bonded to the main substation earth mat with a single
50x3mm copper strap.

c) The copper strap will be installed by the substation contractor and bonded by the line
contractor.

d) The copper strap shall be bonded to the terminal tower legs with M16 bolts.
e) All visible copper protruding above the ground shall be painted with the same type and

colour paint of the equivalent or supports, which it is bonded to.
f) The footing resistance of the terminal tower shall be measured before stringing or

bonding to the main substation earth mat takes place and shall be logged in the
Construction Handbook.

g) The authorised person responsible for the tower earthing shall sign the ‘Earthing’
certificate in the Construction handbook.

h) The nominal tower footing resistance shall be less than 10.
i) Where the specified tower footing resistance have not been obtained using standard

earthing methods, additional earthing shall be installed.
j) The additional earthing shall be in accordance to SCSASABF9.

3.2. A.3 Planting of steel poles shall include: 

a) All steel poles shall be positioned plumbed vertical in the centre of the excavations
viewed from any direction according to the relevant steel pole drawings.

b) Nylon or fabric slings shall be used when handling steel poles.
c) Backfilling shall be done according to SCSASABK8 – Distribution Standard for soil

compaction for stay and pole foundations.
d) Imported soil shall be used for the soil/cement mixture and shall not consist of any

excavated Black Turf.
e) The layers shall be compacted to a minimum density of 95% MOD AASHTO before

the next layer of soil/cement mixture is placed.
f) For stayed poles with concrete anchors, the pole shall not be erected until the

concrete has had 21 days in which to cure.
g) The authorised person responsible for the installation of the towers shall sign the

‘Tower Installation’ certificate in the Construction Handbook.

3.2. A.4 Assembly and erection of terminal structures shall include: 

a) The terminal towers shall be assembled and erected on the complete tower
foundation.

b) Towers shall not be erected until the concrete foundation has had 14 days in which to
cure.

c) Terminal tower material in storage shall be blocked off the ground with sufficient
number of blocks to prevent bending or warping of individual members.

d) Nylon or fabric slings shall be used when handling steel members.
e) Tower material shall not be dumped or dropped from trucks, but shall be carefully off-

loaded and stacked.
f) Steel towers that become bent, twisted or deformed during transport, assembly or

erection shall be replaced at the expense of the contractor.
g) The threaded portions of any bolt shall project through the corresponding nuts by an

amount not exceeding 15mm and not less than 3mm.
h) All bolts shall be tightened and thereafter fixed in position by punching four

indentations symmetrically around the threads with a round pointed centre punch.
i) All nuts and exposed bolt threads shall be painted with accepted calcium plum bate

based galvanised iron primer.
j) The authorised person responsible for the installation of the towers shall sign the

‘Tower Installation’ certificate in the Construction Handbook.
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3.2. A.5 Installing stay rod assembly shall include: 

a) Supply and install complete stay rod assembly according to specified drawings in
Volume 6, including excavations, concrete casting, backfilling and compaction.

b) Risk of collapse and keeping excavations free of water shall be included in the quoted
rate.

c) All excavations shall be kept covered or barricaded in a manner accepted by Eskom to
prevent injury to people or livestock when no casting is done.

d) The contractor shall notify the Clerk of Works upon completion of the excavation for
the stay rod.  No concrete shall be placed until the Clerk of Works has inspected the
excavations and acknowledge his approval.

e) For construction purposes the correct hole type shall be installed for the type of soil
conditions and stay rod assembly to be installed.

f) The excavation shall be done at a distance away from the pole so that the angle of the
stay wire after being installed is 45º as shown on drawings (See Volume 6, drawing
list, e.g. 2-WT/1143 Sheet 1).

g) The contractor shall do excavation nominations before construction of the line takes
place.

h) The nominations shall be done in the vicinity of each supporting structure position
where the stay rod is to be installed.

i) The nominated excavations shall be re-evaluated on site by the contractor, in
conjunction with the Clerk of Works, after the excavation of the stay rod hole has been
done.

j) The final excavation nomination shall be the responsibility of the contractor and shall
be logged in the Construction Handbook.

k) The soil will be compacted in strict accordance to SCSASABK8.

3.2. A.6 Perching Bracket 

a) Perching brackets must be installed on all structures.
b) The attachment of the perching bracket must be done as indicated on drawing D-DT

7347. 

3.2. A.7 Installing stay wire shall include: 

a) The stay wires shall be handled with care to prevent damage to the individual strands.
b) The stay wire shall be long enough to be tied to the stay rod at, at least two positions

as indicated on drawing e.g. 2-WT/1143 Sheet 1.
c) All structures shall be stayed according to applicable drawings. Please ensure

compliance.

3.2. A.8 Dressing structures shall include: 

a) Installing all hardware according to the relevant assembly drawings.
b) All bolts shall be secured with stainless steel split pins.
c) All bolts and split pins of the hardware shall be installed pointing in one direction so

that the split pins are visible from one side of the line only.
d) Earth wire insulators shall be installed on the steel structures where the line runs

parallel to the railway lines and 800m or both sides of a pipe line crossing.
e) Earth wire shall be terminated at the line terminal structures.
f) The earth wire shall be bonded to the steel structure for all other structures.

3.2. A.9 Disposal of excavated material shall include: 

a) Removal of excavated Black Turf or any other soil unsuitable for backfilling and
transporting it to borrow pits.

b) The excavated material shall be disposed of in borrow pits or a suitable place,
indicated by the Eskom site representative or the Eskom environmental
representative.

c) The contractor shall make own arrangements for the provision to dispose of the
excavated material on such a disposal place.

d) Free haul shall be the distance within a radius of 5km from the pole/tower position.
e) Limited haul shall be the first 1km beyond the end of the free haul distance by the

shortest practicable route.
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f) Long haul shall be the remainder of the distance beyond the limited haul by the
shortest practicable route.

3.2. A.10 Importing soil shall include: 

a) Transporting imported soil from borrow pits to pole/tower position.
b) In areas where the excavated soil is Black Turf, imported soil shall be used for the

soil/cement mixture.
c) The contractor shall make own arrangements for the provision of a suitable borrow pit

for importing soil.
d) Free haul shall be the distance within a radius of 5km from the pole/tower position.
e) Limited haul shall be the first 1km beyond the end of the free haul distance by the

shortest practical route.
f) Long haul shall be the remainder of the distance beyond the limited haul by the

shortest practical route.

3.2. A.11 Transportation shall include: 

a) Transporting all material and equipment from the construction camp to the pole/tower
position.

b) Free haul shall be the distance within a radius of 5km from the construction camp.
c) Limited haul shall be the first 1km beyond the end of the free haul distance by the

shortest practicable route.
d) Long haul shall be the remainder of the distance beyond the limited haul by the

shortest practicable route.
e) If the contractor is planning to use a batching plant not located in the construction

camp, the cost due to transporting the concrete from the batching plant to the
construction camp shall be at the expense of the contractor.
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3.2. B Material Specification 

NOTES: 

a) Unless otherwise specified, the Eskom project manager shall specify what material will
be provided by Eskom and what material must be provided by the contractor.

b) The contractor shall book the material from the Eskom store, transport and off-load all
material at the construction camp.

c) The contractor shall transport all equipment and material for the day’s work from the
construction camp and off-load it at the specific pole position.

3.2. B.1 Foundations: 

a) Unless otherwise specified, the contractor shall supply all material and equipment
necessary for the supporting structure foundations along the line route. The contractor
shall transport all the material and equipment to the construction camp.

b) At the end of the day, the contractor shall transport all the equipment and material not
used back to the construction camp.

3.2. B.2 Tower earthing: 

a) The contractor shall supply all the equipment necessary for installing the tower
earthing.

b) Conductive concrete where required, shall be supplied by the contractor.
c) The contractor shall supply the tower earthing bolts with nuts and washers in

accordance to the relevant tower drawings.
d) All bolts and nuts shall be in accordance to SABS 135 with a strength grade of 4.8.
e) All bolts with nuts and washers used for bonding shall be hot dipped galvanised to

SABS ISO 1461.

3.2. B.3 Planting poles: 

a) The contractor shall supply all the equipment necessary for planting the poles.
b) All additional bolts with nuts and washers not supplied with the steel pole shall be

supplied by the contractor and be in accordance to the relevant tower drawings.
c) All bolts and nuts shall be in accordance to SABS 135 with a strength grade of 4.8.
d) All bolts with nuts and washers used for bonding shall be hot dipped galvanised to

SABS ISO 1461.

3.2. B.4 Terminal tower assembly and erection: 

a) The contractor shall supply all the equipment necessary for assembling and erecting
the terminal towers.

b) All additional bolts with nuts and washers not supplied with the steel pole shall be
supplied by the contractor and be in accordance to the relevant tower drawings.

c) All bolts and nuts shall be in accordance to SABS 135 with a strength grade of 4.8.
d) All bolts with nuts and washers used for bonding shall be hot dipped galvanised to

SABS ISO 1461.

3.2. B.5 Stay rod installation: 

a) The contractor shall supply all the equipment necessary for installing the stay rods.
b) The contractor shall supply the concrete where applicable and imported soil for the

stay rod assemblies.

3.2. B.6 Perching Bracket 

a) The contractor shall supply all the equipment necessary for installing the perching
brackets.

3.2. B.7 Installing stays wires: 

a) The contractor shall supply all the equipment necessary for installing the stay wires.

3.2. B.8 Dressing the structures: 
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a) The contractor shall supply all the equipment necessary for dressing all the structures.
b) The contractor shall supply additional bolts with nuts and washers.
c) Bolts, nuts and washers shall be hot dipped galvanised to SABS ISO 1461.
d) Bolts shall be to SABS 135 with a strength grade of 4.8.

3.2. B.9 Disposal of excavated material: 

a) The contractor shall be responsible for disposing of excavated soil not used for
backfilling.

b) The contractor shall transport all the excavated soil not used for backfilling to the
suitable borrow pit.

3.2. B.10 Importing soil: 

a) The contractor shall be responsible for supplying imported soil.  If not otherwise
specified, the imported soil shall be in accordance to SABS 1200.

b) The imported soil shall not contain notable quantities of organic matter or stones of
average dimension exceeding 150mm.

c) The contractor shall transport all the imported soil from the borrow pit to the pole
position.

3.2. B.11 Transportation: 

a) The contractor shall transport the concrete from the batching plant to the pole position.

3.2. B.12 Documentation: 

a) The Eskom Clerk of Works or the Eskom representative shall supply the Construction
Handbook.

b) The contractor shall complete all the sections of the Construction Handbook that
applies to the construction of the line.

c) The sections shall include all the job description and check list tables, building of the
line table and earthing table.

d) The contractor shall appoint a responsible person for each task listed on the
‘Authorised Persons’ sheet and fill their names in on this sheet.

e) The contractor shall ensure that the authorised person shall sign the task certificate
after the completion of the work.

f) After completing the Construction Handbook, the contractor shall return the
Construction Handbook back to Eskom for review.
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3.3 Stringing and regulation 

3.3. A  Works Specifications 

NOTES: 

a) All work shall be done according to Eskom Specification TRMSCAAC1. 
b) Stringing, jointing, conductor repairs and regulation shall be reported in the Construction 

Handbook. 
c) All labour cost shall be included in quoted rate. 
d) The successful tenderer shall prepare and test a test string according to TRMSCAAC1 

before any stringing takes place.  The tenderer shall submit four copies of the test report 
to Eskom for review. 

e) No stringing shall take place before written approval is received from Eskom. 
f) Copies of calibration certificates, test reports, etc. for all the instruments and equipment 

used in the stringing and regulation process shall be submitted to Eskom for review. 

3.3. A.1 Stringing conductors shall include: 

a) The top phase on the steel poles shall be the WHITE phase.

b) If the phases should be rotated, it should be done at the 90⁰ strain tower.

c) Tension Stringing shall be used to string the phase conductors and earth wires.
d) All stringing shall be done according to the provided Sag and Tension Charts.
e) Suitable structures under each phase conductors shall be erected to protect all fences

from conductor damage during stringing.
f) Adequate protection shall be provided where there may be danger of a conductor

being crossed over by vehicles, or damaged by other equipment or objects.
g) Conductors shall not be left in contact with the ground, vegetable matter or any

conducting or semi-conducting material.
h) Wood lagging shall be used to protect the conductor when working at ground level.
i) Jumpers shall be formed in a manner as to provide the maximum amount of clearance

from earthed hardware, and tower steelwork.
j) Where temporary stays are required, the contractor shall be responsible for making

the suitable arrangements.
k) Conductors shall not be anchored to any part of the steel poles/towers.

3.3. A.2 Line and Railway crossings shall include: 

a) All line crossing shall be in accordance to TRMSCAAC1 - Installation of phase and
earth conductors.

b) All Railway crossing shall be in accordance to TRMSCAAC1 - Installation of phase
and earth conductors.

c) The price quoted shall include authorised temporary work carried out by the
contractor, transport, erection and dismantling of temporary conductor supports at all
crossings, excluding crossings requiring special scaffolding.

3.3. A.3 Conductor joints shall include: 

a) Only Eskom coded jointers shall be authorised to carry out joints on phase conductors
and earth wires.

b) Each coded jointer shall further be issued with his unique identification number or
sign, which he shall use to punch, completed joints as a register of his acceptance.

c) The number of joints over the total length of the line shall be kept to a minimum.
d) Joints shall not be closer than 15m from suspension towers.
e) Joints shall not be closer than 30m from strain towers.
f) Joints shall not be installed in spans crossing railways, proclaimed roads, power or

communication lines.
g) In no case shall there be more than one joint in a given span.
h) Joints shall not be installed in a span that is dead-ended at both ends.
i) No joint shall pass through a stringing pulley.
j) All conductor joints shall be reported on in the Construction Handbook.
k) The authorised person responsible for the jointing shall sign the ‘Joint and Damage’

certificate in the Construction Handbook.
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3.3. A.4 Conductor damage repairs: 

a) Damage to conductors caused by the contractor shall be repaired in a manner
determined by the Clerk of Works, at the expense of the contractor.

b) Where there is repeated damage in the same span, or in consecutive spans, the entire
conductor in such spans shall be replaced.

c) All conductor repairs shall be reported on in the Construction Handbook.
d) The authorised person responsible for the conductor repairs shall sign the ‘Joint and

Damage’ certificate in the Construction Handbook.

3.3. A.5 Making off shall include: 

a) Making off, phase conductors and earth wires at each steel pole structure, including
clamping-in all conductors and attaching armour rods and vibration dampers to the
conductor.

b) Cutting the conductors where the new lines will be connected onto the existing lines
c) Connecting the cut conductors onto the new towers.
d) Connecting the jumpers from the old lines to the new lines.
e) The earth wire at the terminal structure shall be made off according to drawing 2-D-

WT/816.
f) All regulation shall be done according to the provided Sag and Tension Charts.
g) The conductor temperature shall be determined by means of a Celsius thermometer

as shown in Annexure E of the Construction Handbook.
h) All conductors in a regulated section shall be clamped-in, beginning at the second

structure from the forward end of the pulling, and shall progress structure by structure,
until the conductors at all structures are clamped-in.

i) The conductors shall be clamped-in in such a manner that no additional tension is
placed on the insulators

j) Armour rods shall be installed according to the manufacturer’s specifications.
k) The suspension clamps and U-bolts shall be torque to manufacturer’s specifications.
l) Asymmetrical vibration dampers shall be installed on the phase conductors and Spiral

vibration dampers shall be installed on the earth wires.
m) The asymmetrical vibration dampers shall be installed on all tensioned spans as

specified in the table and positioned according to the tables in Volume 2 of this
document. The placement shall be measured from the middle of a suspension clamp
and from the edge of a strain clamp.

n) The Spiral dampers shall be installed on all tensioned spans, as specified in the table
and positioned according to the tables in Volume 2 of this document.

o) Helical preform connected vibration dampers shall be installed according to the
manufacturer’s specifications.

p) The authorised person responsible for the regulation shall sign the ‘Sag and Tension’
certificate in the Construction Handbook.

3.3. A.6 Documentation: 

a) The contractor shall complete all the sections of the Construction Handbook that
applies to the stringing and regulation of the line.

b) The sections shall include all the job description and check list tables and the
regulation table.

c) The contractor shall appoint a responsible person for the stringing, jointing and
regulation tasks listed on the ‘Authorised Persons’ sheet and fill their names in on this
sheet.

d) The contractor shall ensure that the authorised person shall sign the task certificate
after the completion of the work.

e) After completing the Construction Handbook, the contractor shall return the
Construction Handbook back to Eskom for review.
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3.4 Labelling 
 

3.4. A.1 Works Specifications 
 
NOTES: 
 
a) All labels shall be in according to Eskom Specification ESKASAAN0, SCSSCAAP5 and to 

drawings D-DT 5064 and 2-WT/1148. 
b) All labour cost shall be included in quoted rate. 
c) All labels shall be manufactured according to Eskom Specification TRMSCAAC5. 
d) All labels, except line crossing labels, shall be black lettering on yellow background. 
 

3.4. A.1 Pole identification labels: 
 

a) The bottom of the identification labels shall not be less than 5000mm from the base of 
the steel pole. 

b) The pole identification labels shall be strapped to the pole with not less than three 
12mm stainless steel straps. 

c) The off structure shall be numbered as the first structure. 
d) The numbers shall be changed to correlate with the existing numbering. 

 
3.4. A.2 Line designation labels: 

 
a) A line designation labels shall be installed. 
b) The line designation labels shall be installed between the top phase conductor and the 

earth wire. 
c) The line designations shall be installed below the line-crossing label. 
d) The line designation labels shall be strapped to the pole with not less than three 

12mm stainless steel straps. 
 

3.4. A.3 Line crossing labels: 
 

a) All line crossing labels shall be installed so that it would be visible from the direction of 
approaching the line crossing, line deviation or T-off. 

b) All line crossing labels shall be installed above line designation labels. 
c) All line crossing labels shall be a black diagonal cross on an orange background. 
d) The line crossing labels on the steel poles shall be installed between the top phase 

conductor and the earth wire 
e) The line crossing labels shall be strapped to the pole with not less than three 12mm 

stainless steel straps. 
f) Line crossing labels will only be installed where the new line crosses underneath other 

lines 
 

3.4. B  Materials Specifications 
 

a) Unless otherwise specified, the Eskom project manager shall specify what material will 
be supplied by Eskom for installing the line labels. 

b) The contractor shall book the material from the Eskom store, transport and off-load all 
material at the construction camp.  The contractor shall also supply all the equipment 
necessary for installing the line labels. 

c) The contractor shall transport all equipment and material from the construction camp 
to the pole positions. 

 
3.4. B.1 Pole identification labels, Line designation labels and Line crossing labels: 

 
a) All fixing straps, bolts with nuts and the contractor shall supply washers for the labels. 
b) The fixing straps shall be 12mm stainless steel straps. 
c) All bolts, nuts and washers shall be hot dipped galvanised to SABS ISO 1461. 
d) All bolts shall be in accordance to SABS 135 with a strength grade of 4.8. 
e) All labels shall be in accordance to ESKASAAN0 and DISASZAA2. 
f) All labels shall have a vitreous enamel finish. 



Volume 3 Detail Scope of Work Page 27 

4. SAFETY RISK ANALYSIS-SPECIFICATIONS

Health and Safety Specification 

Contractors shall comply with DISPVABF 3: Occupational Health and Safety requirements to be met by Contractors and Sub-Contractors employed by 
Eskom. This Act will be included in the document as Annexure E in Volume 5. Please see to it that the necessary attention is given to the document and 
that it is complied to. Please ensure that a signed copy of Annex E, page 36, and Annex F, are kept on site as well as with the Project Manager. 
Contractors shall comply with the Construction Regulations (Volume 5, Annexure F) and shall draw up a Health and Safety Plan. Specific risks to 
note are set out under the Risk Analysis Specification following below. 

Risk Analysis Specification 

A. Note: 

The requirements to address the indicated risks are provided in DISPVABF3 and shall form the basis of the evaluation of the Contractor’s Health and 
Safety Plan 

The risks identified in this project as compiled by the experts regarding the mine activities, site activities and environment should be considered as the 
first approached to compile the site specific health and safety document. The risks identified in this should be considered  but will be underlying to the 
risks identified by the experts and they should be consulted in the compilation of the health and safety documentation. 

The table below presents a list of risks that will most likely be experienced while constructing the Marang – Waterkloof 88kV Line: 

No. TASK/ ACTIVITY/ 
WORKP 

HAZARD / DANGER IDENTIFIED 
PREVENTATIVE MEASURES TO BE IMPLEMENTED (INCLUDING PPE TO BE 

USED) 

1 Housekeeping Possible injury to staff due to poor 
housekeeping. Rubbish and 
materials lying around may 
increase the fire hazard. 

The following requirements to be complied with: 

 Excess material, scrap, waste or debris must be removed and be disposed of
regularly. 

 Equipment and material to be stacked correctly and securely in designated
areas. 

 Keep the site camp clean from materials that can cause fire.
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2 Health and safety 
in housing complex 
(Camp). 

Health effects suffered by staff due 
to poor health and safety 
standards maintained in housing 
complex. 

The following requirements to be complied with: 
In accordance with the Act the following facilities must be provided: 

o One (1) toilet for every 30 staff members;
o One (1) shower for every 15 employees;
o Sheltered dining room facilities; and

 Ample quantities of drinking water to be available in the housing complex; and

 Sufficient quantities and types of fire fighting equipment to be available in the
housing complex.

3 Use and 
maintenance of 
PPE 

Injuries to staff due to improper or 
lack of use of Personal Protective 
Equipment 

The following requirements to be complied with: 

 Risk assessment to be conducted

 Copy of risk assessment to be kept on site

 Staff to be issued with and trained on appropriate use of PPE

 PPE to be maintained in good working conditions and stored appropriately

 Disciplinary action to be maintained against transgressors.

4 Poor ergonomics Possible injuries to personnel: 
Working in an awkward / 
uncomfortable position; and / or 
Move or carry heavy objects. 

The following requirements to be complied with as to minimize agronomical risks: 

 Where possible manual handling will be limited and lifting machines be used;
and

 Staff will be encouraged to use the correct method when lifting and / or carrying
items.

5 Security Material stored to be protected 
from theft and fire 

 Site office must be fenced and a security guard must be available on site.

 Keep the site camp clean from materials that can cause fire.

6 Unauthorised Entry Possible theft or injury No unauthorised person may enter onto construction site without permission. 

7 Storage of 
flammable liquids 

The storage of flammable liquids 
could increase the risk of fires. 

The following requirements to be complied with: 

 Not more than 40 litres to be stored as per SANS 10400. Quantities in excess
of 40 litres are to be stored in a flammable liquid store or cabinet specially
constructed for this purpose;

 Sufficient amounts of fire fighting equipment to be kept available on the
premises;

 All staff to be trained in the use of the fire fighting equipment;

 All fire fighting equipment to be inspected by a Competent Person appointed for
this purpose.

 All flammable liquids to be labelled properly
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8 Fire prevention. High risk of fires and property 
damage. 

The following requirements to be complied with: 

 Sufficient amounts of fire fighting equipment to be kept available on the 
premises; 

 All staff to be trained in the use of the fire fighting equipment; 

 Cooking fires in designated areas only and under controlled conditions 

 All fire fighting equipment to be inspected by a Competent Person appointed for 
this purpose; 

 The presence of all fires to be reported to the client immediately; 

 Staff to be trained in the correct fire fighting procedure; and 

 Staff only to be allowed to smoke in designated areas. 

9 Stacking of articles Possible injury to persons due to 
items falling, moving or rolling. 

The following requirements to be complied with: 

 All stacking to be done under the supervision of a person appointed in writing 
and assigned the duty of ensuring safe stacking on site; 

 Storage areas are to be kept clean and orderly at all times (Housekeeping) 

 Stacked items are to be secured as to prevent items from falling or rolling 

10 Use of 
compressors 

Possible injuries due to pressure 
vessels exploding. The equipment 
also generates noise that may 
result in hearing loss. 

The following requirements to be complied with: 

 All pressure vessels to be performance tested at intervals not exceeding every 
3 years. All pressure tests are to be performed by a persons / company 
approved for this purpose by the Department of Labour; 

 A record to be kept of all inspections and tests conducted on the pressure 
vessels; 

 Only competent persons to be allowed to operate pressure vessels; 

 Pressure vessels to be fitted with the required safety appurtenances; and 

 Employees performing work in close proximity to compressor to be issued with 
and be required to wear hearing protectors. 
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11 Cranes and lifting 
machines (Vehicle 
mounted, chain 
blocks, electrical 
hoists, buckets and 
forklifts) 

Possible injury to persons or 
property due to the incorrect use 
or failure of the lifting machine or 
gear. 

The following requirements to be complied with: 

 All lifting machines and other gear shall be tested and inspected at the
required intervals in accordance with the relevant machinery regulations.

 All lifting gear and cranes shall be inspected on a daily basis before use.

 All load tests shall be performed by a persons / company approved by the
Department of Labour;

 Records shall be kept of all inspections and tests conducted on the lifting
machines.

 Cranes shall only to be operated by operators who are in possession of a valid
training certificate issued by an approved training authority;

 Personnel may under no circumstances be lifted by means of a crane, unless it
is specifically built for such purpose.

 All hooks to be fitted with catches to prevent the accidental un-hooking of
slings.

 The crane or vehicle shall be stabilized by setting the hydraulic pods prior to
use.

 The load to be properly secured before being lifted or moved.

 Earthing of the machine to be done when used near Live equipment.

12 Working at 
elevated positions 

Possible injuries due to staff falling 
from heights. 

The following requirements to be complied with as to prevent injuries: 

 Cardinal Rule: Any person who performs work higher than two meters above
ground level must wear a fall arrest system, and be attached to an anchor point
at all times.

 All work conducted at a height to be performed in accordance with the
Construction Regulations, the OHS Act and must be performed under the direct
supervision of a Competent Person who has been appointed in writing.

 The requirements as per this Health and Safety as well as the Fall Protection
Plan to be complied with at all times.

13 Use of ladders Possible injury to personnel when 
falling from ladders. 

 The safety precautionary measures as per the Safe Operating Procedure and
standard.

 Prescribed inspections to be performed

14 Working near “Live” 
equipment 

Possible contact with high voltage 
equipment 

Work shall only be performed under direct supervision of an Authorized person in terms 
of ORHVS (Reg 5.03.63) when working in close proximity of live apparatus.  Barricading 
of “live” parts of the structure / yard, prohibiting personnel entering barricaded areas. 
The following requirements to be complied with: 

 The presence of overhead HV equipment to be indicated to personnel prior to
construction on a daily basis.

 All safety clearances as per NRS060 to be complied with.

 Prohibition of the lifting of tools and other objects above the shoulder.

15 Use of portable 
electrical tools and 

Possible injury due to electric 
shock or the use of unsafe or 

The following requirements to be complied with: 

 All temporary electrical installations to be inspected weekly by accredited
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equipment and 
temporary electrical 
installations. 

unguarded machines. person. 

 All portable electrical equipment to be inspected daily or before use by 
accredited person; 

 The findings of inspections must be recorded in a register. The register must be 
kept on site. 

 All portable electrical equipment used must be: 
o Linked to a functional earth leakage system; or 
o Be double insulated; 

 Only portable electrical tools which are fitted with an on / off switch on the tool 
may be used. 

 All electrical cables and plugs must be in a good condition and free from any 
defects or damage, and 

 All breakers on temporary electrical supplies must be marked. 

16 Hand tools Possible injury due to the 
use of unsafe hand tools, 
or due to tools falling from a 
height. 

 All hand tools used in elevated positions must be properly secured to prevent 
falling. 

 Persons using electrical tools shall have secure footing on a clean sound 
surface 

17 Jack hammers and 
paving breakers. 

Possible injuries to the operator or 
other persons standing close by. 
Damage to health due to noise 
and vibration. 

The following requirements to be complied with: 

 Wear the correct protective gear including ear protection. 

 Other personnel to stay clear of machines. 

 Operator to have secure footing on solid ground. 

 Regular removal of rubble around the place of work. 

18 Power and 
Hydraulic 
tools such as 
power 
packs and crimpers 

Possible hand injuries. 
Injuries due to items being ejected 
from the machine. 

The following requirements to be complied with: 

 Only skilled and competent operators to be allowed to operate the equipment. 

 The operator is required to inspect the equipment before use as to ensure that 
the equipment is safe for use. 

 Ensure that safety guards are always in place. 

 Wear the correct safety gear: 
o Overall; 
o Safety boots; 
o Eye protection; and 
o Leather gloves and ear protection where necessary. 
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19 Stringing of 
conductors (dead) 

Personnel may fall from a height.  
Tools may fall from a height and 
cause injury to personnel below.  
Possible injury due to static 
electricity. 

The following requirements to be complied with: 

 Only competent persons to be allowed to perform this task.

 All requirements pertaining to working at heights as per this Health and Safety
Plan to be complied with.

 All requirements as per the ORHVS standard to be conformed to, specifically
with regard to earthing.

 Proper and correct use of equipment such as slings, clamps, dynamometers
etc.

20 Opening of cable 
ducts 

Snake or Spider bites and 
Scorpion or Bee Stings 

The following measures shall apply: 

 Be vigilant and on the lookout for these critters.

 Use protective gear.

 First aid to be available.

21 Excavation work Possible injury to staff due to the 
collapse of the excavation. 
Possible contact with electrical 
cables. 

The following requirements to be complied with as to prevent injuries: 

 All excavation work to be conducted under the supervision of a Competent
Person who has been appointed in writing for this purpose;

 No excavation to be conducted unless the required permits, wayleaves of
drawings have been obtained;

 The presence of all cables, water pipes or other services to be determined prior
to any excavation being conducted;

 All excavation to be inspected:
o Daily before the shift;
o After blasting;
o After fall of ground;
o After damage to the supports; and/or
o After rain. Details of the inspections conducted to be entered into a

register, which will be kept on site and be signed by the competent
person appointed for excavation work.

 To ensure the safety of staff excavations to be:
o Braced or shored;
o Excavated to the normal angle of repose; or
o Inspected and be declared safe by the Competent Person appointed for

excavation work. The decision to declare the excavation site;

 All possible precautionary measures to be taken as to:
o Ensure a safe distance is maintained between staff should excavations

be dug manually by means of picks and shovels;
o Limit the amount of material, ground or plant placed or moved on or

near the edge of any excavations.
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22 Work performed in 
hot environments 
and in direct 
sunlight. 

Possible ill health effects such as 
heat stroke of skin cancer due to 
prolonged exposure to direct 
sunlight. 

The following measures shall apply: 

 All staff members to be informed in the dangers of exposure to excessive heat 
and the illnesses associated with heat exposure; 

 First aid equipment and qualified first aiders to be available at all times; 

 Employees to be acclimatized prior to being required to perform working in hot 
environments; 

 Ample quantities of drinking water to be available on site; and 

 Employees to be provided with and be required to wear the required personal 
protective equipment and sun creams. 

23 Construction of 
gantries 

Overhead crane, falling items Wear protective clothing. Keep away from under the lifted equipment. 

24 Construction 
vehicles and 
Transportation of 
personnel 

Possible injury to persons due to 
the use of construction vehicles. 

The following requirements to be complied with: 

 All construction vehicles are to be inspected on a daily basis by a competent 
person appointed for this purpose in writing; 

 The findings of all inspections to be recorded in a register kept for this purpose; 

 Only trained, competent and properly licensed persons to be allowed to 
operate construction vehicles; 

 The driver of vehicles to be in possession of a valid Public Drivers Permit( PDP) 
if: 

o More than 12 are transported on a vehicle; 
o A vehicle with a gross vehicle mass of more than 3500kg is being used 

 All staff to be informed of the danger of public violence and / or hijackings and 
the measures to be taken should they be exposed to such occurrences; 

 No persons or staff members are to be transported on the back of vehicles.  

 Proper seating facilities to be provided to all staff transported on vehicles. 
(Constr Reg.21.2(i)) 

 All construction vehicles are to be 
o Maintained in a safe working condition; 
o Fitted with signalling equipment; 
o Fitted with structures that will prevent items from falling onto the 

operator; 
o Fitted with an acoustic signalling device and a reversing alarm; 
o Fitted with a seat which is securely affixed into position; 

 All operators of construction vehicles must be in possession of a medical 
certificate of fitness which was issued by an Occupational Health Practitioner 
after evaluating employees physical and psychological fitness; 

 All tools and equipment transported on vehicles are to be secured as to prevent 
items from moving; 

 The operator of the vehicle must take care as to ensure that vehicles are not 
overloaded; 
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 No employees, including contractor employees may be transported in the back 
of open vehicles or vehicle fitted with a canopy, unless approved seating and 
safety belts have been provided. 

 Only under special circumstances, where vehicles are driven for very short 
distances and at low speed (less than 40 km per hour), and proper seating and 
handrails have been provided, carrying of passengers in the back of such open 
vehicles may be allowed, provided that: 

o An assessment has been carried out indicating a very low risk. 
o Mitigating factors have been identified to control the risk. 
o Discussed and agreed upon at the Health and safety committee 

meeting. 
o Defined and in a formal written divisions or BU’s own policy, including 

the appropriate mitigating factors. 
o Such a policy has been communicated to all employees and 

contractors. 

 Such risk assessment findings/outcomes must be available at all times for audit 
purposes. 

 All safety signs, speed limits and rules of the road or rules as specified for the 
premises are to be complied with at all times. 

25 Use of slings 
(Material, chain 
and cable slings) 

Possible injury to persons or 
property due to incorrect use or 
failure of the lifting tackle. 

The following requirements to be complied with: 

 Lifting gear shall be inspected for damage on a daily basis before use. 

 All lifting tackle, slings and chains must be inspected by a competent person at 
intervals not exceeding three (3) months; 

 A record to be kept of all inspections and tests conducted on the lifting tackle; 

 All lifting equipment shall be marked with an identity mark which will indicate the 
maximum design load. 

26 Making and 
breaking of 
jumpers 

Electrocution as result of potential 
differences 

Work only to be executed within equi-potential earthing zone 

27 Cable Terminations During energizing – failure of HV 
plant 

Only persons trained and declared competent by Raychem or TANK may perform MV 
Cable jointing and terminations. 

28 Static Induction Electrocution as result of potential 
differences 

Work only to be executed within equi-potential earthing zone 
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29 Exposure to noise Noise induced hearing loss 
suffered by staff due to insufficient 
precautionary measures 
implemented. 

The following requirements to be complied with as to prevent employees from 
contracting noise induced hearing loss when exposed to noise in excess of the 
prescribed noise rating limit of 85dB(A): 

 All staff exposed to noise in excess of the prescribed noise rating limit to be
trained on the dangers of noise and the need for hearing conservation;

 All staff to be provided with and be required to use hearing protectors when
performing tasks which may result in them being exposed to excessive noise;
and

 All staff exposed to high noise rating levels to be subjected to audiometric tests
as to determine and prevent possible hearing loss.

30 Staff performing 
work while 
intoxicated. 

Possible injuries to staff due to the 
operation of equipment while 
under the influence of alcohol or 
drugs. Intoxicated employees 
could also pose a danger to 
others. 

Staff members who are or who appear to be under the influence of alcohol or drugs are 
not to be allowed on site. 

31 Environmental 
pollution 

Oil or chemical substances being 
spilled. 

The requirements as set out in the EMP must be applied. 

32 Review and 
general compliance 

Health and Safety Plan not being 
revised regularly 

All health and safety documents to be evaluated and amended as and when required. 
Where necessary and possible the provisions of the Client’s HSE regulations and 
instructions to be complied with. 

33 Handover of 
contract 

Possible civil action against the 
client or principal contractor due to 
poor workmanship. 

The following requirements to be complied with: 

 All installations to be inspected and tested by a competent person after
completion;

 A completion certificate to be issued by the designer after construction

 All construction work to be done as per the designer’s specifications.

 Implementation of Eskom Handover specification

34 Emergency 
Preparedness 

 Staff to be trained on evacuation routes

 Staff to be trained on handling of all types of emergencies.

 Equipment to be provided as to enable staff to effectively deal with
emergencies

 Emergency numbers to be available on site.

 Transport to be made readily available
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35 Helicopter risks for 
construction 
purposes 

Possible injuries to persons due to: 
Entering and exiting of helicopter 
Moving rotor blades. 
Risk of falling due to heights. 
Risk of falling objects being lifted 
by helicopter. 
 
 

 No unauthorised persons in close proximity or inside helicopter 

 All persons to keep clear from helicopter when lift-off or landing is in progress 

 All persons to keep clear of rotating parts of helicopter 

 All persons to keep clear when overhead construction take place and 
movement of objects are in progress 

 Authorised persons making use of helicopter are to be aware of potential 
tripping hazard when boarding and disembarking helicopter 

 Any persons in helicopter are to secure themselves and/or doors to prevent 
falling from heights 

 Staff to be aware of all the possible risks with regard to a helicopter on site and 
construction by helicopter 

36 Environmental 
work risks  

Possible injuries to persons due to: 
Slipping on slopes. 
Sliding rocks 
Slipping on wet surfaces 
Slipping in streams 
Fast running streams after rains 
Falling from cliffs 
Animals – bees snakes etc.  
Weather conditions 
 

 Workers should be fit and physical cape-able to work under the changing site 
conditions. 

 Workers should be issued with PPE required for the site conditions. 

 An emergency plan to address medical situations must be in place and workers 
must be trained accordingly. 

 Means of transport must be available. 

 Medical aid must be available on site. 

 Changing weather conditions must considered. 
 



1. Procedures

The following are typical procedures for some of the risks listed in the table above. The 
contractor as part of his health and safety plan must draw up a procedure like this for all the 
risks shown on the previous page and all other risks identified by contractor/ Project Manager/ 

All Safe Work Procedures must be adhered to. Special attention must be given to the following 
procedures: 

PC-09-GC-21 : Stringing (Tension and Terminate) 
PC-09-GC-29 : Dismantling of MV and LV overhead power lines 
PC-09-GC-31 : Stringing of conductors across a road 
PC-09-GC-34 : How to do closing span on existing/new lines 
PC-09-GC-39 : Outages 

The following sections are extracts from the above procedures. 

2. Stringing (Tension and Terminate)

2.1 Definition 

Stringing means the tensioning and termination of conductors in the prescribed manner and 
specifications. 

2.2 Dangers 

2.2.1. Falling objects 
2.2.2. Workmen can fall from towers 
2.2.3. Induction from other lines 
2.2.4. Traffic-Roads and/or railway 

2.3 Procedure 

2.3.1 The equipment and methods used for stringing the conductors (including earth 
conductors) shall be such that the conductors will not be damaged. Particular care shall 
be taken at all times to ensure that the conductors do not become kinked, twisted or 
abraded in any manner. 

2.3.2 Stringing shall be done in daylight hours only. 
2.3.3 Tensions, while pulling, must be sufficient to clear all obstacles safely without damage 

to the conductor. At no time shall the pulling tension exceed the tension shown on the 
sag charts. 

2.3.4 Adequate protection shall be provided where there may be danger of a conductor being 
crossed over by vehicles, or damaged by other equipment and objects. 

2.3.5 Radio communications shall be used to relay information and instructions between the 
conductor tensioning station, intermediate check points, mobile stations and the pulling 
station at all times during the stringing-tensioning operation. 

2.3.6 Whenever joints or dead-ends are made, auxiliary erection clamps and hauling devices 
shall not be placed closer than 8m to the point of joint or dead-end. 

2.3.7 The conductor shall be cut with a ratchet or guillotine cutter to produce a clean cut, 
retaining the normal strand lay and producing minimum burrs. The aluminium strands 
shall then be stripped from the steel core by using an acceptable stripper. Under no 
circumstances shall high tensile hacksaw blades be used to cut conductor. 

2.3.8 The contractor shall string all conductors and earth conductor to the appropriate sags 
and tensions as determined from the conditions specified in the contract documents. 

2.3.9 Conductors and earth conductors shall be strung to the appropriate sag determined for 
the actual span length, and the equivalent span of the strain section involved. 

2.3.10 The contractor shall provide, and maintain in good condition, suitable dynamometers, 
sag boards or other accepted apparatus for the proper checking of the work. 
Dynamometers shall read in Newtons and shall be tested and re- calibrated at regular 
intervals 



Volume 3 Detail Scope of Work Page 38 

2.3.11 In pulling the conductor, caution shall be used to avoid pulling the conductor above sag. 
2.3.12 All conductors, except for conductors in sag sections over flat terrain, shall be plumb-

marked at each structure for the complete section regulated, before clamping-in or 
dead-ending of the conductor is begun. 

3. Dismantling of MV and LV overhead power lines (PC-09-GC-29)

3.1 Definition 

Dismantling means; to break down redundant structures, in a safe way, under dead conditions. 

3.2 Dangers 

3.2.1 Falling from heights 
3.2.2 Induction from other lines 
3.2.3 Electrical contact with other lines 
3.2.4 Falling objects 

3.3 Procedures 

3.3.1 Ensure that the system is isolated and earthed. 
3.3.2 Disconnect the line to be dismantled (redundant line) from the network by cutting away 

the first span to create a visible gap. Remember to backstay first if needed. 
3.3.3 Ensure that working earths are applied on the line to be dismantled (redundant line). 
3.3.4 Ensure that existing poles are not rotten. 
3.3.5 If poles are rotten refer to procedure PC-09-GC-30. 
3.3.6 Cut and remove all earth wires on the overhead line. Remember to backstay first if 

needed. 
3.3.7 Remove software from all attachment points on intermediate poles. 
3.3.8 Lay conductor on cross arm or insulated spindle. 
3.3.9 Cut off the conductor at the straining points. 
3.3.10 Ensure that the worker doing the cutting is clear of the cross arm, to avoid injuries in 

case of the cross arm swinging. 
3.3.11 Coil the conductor. 
3.3.12 Remove insulators from structures, where applicable. 
3.3.13 Cut off stay wires at attachment point at stay rod. 
3.3.14 Remove poles and backfill holes. 
3.3.15 Dismantle hardware from structures. 
3.3.16 Recover stay rod and backfill hole. 
3.3.17 If stay rod is not recovered, stay rod must be cut off at least 500mm under ground level. 
3.3.18 All recovered material must be returned to stores. 

4. Stringing of conductor across a road  (PC-09-GC-31)

4.1 Definition 

Stringing means the tensioning and termination of conductors in the prescribed manner and 
specifications. 

4.2 Dangers 

4.2.1   Traffic/Pedestrians 
4.2.2 Falling from heights 
4.2.3 Falling objects 
4.2.4 Hand injuries 
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4.3 Procedures 

4.3.1 Assign workers with red flags and road signs to strategic points on either side of the 
road crossing position. 

4.3.2 The assistance of the Traffic Department can be requested where national roads are 
involved. 

4.3.3 Regulate traffic as required to execute the work safely. 
4.3.4 Run out conductor as per procedure number PC-09-RC-04. 
4.3.5 String conductors as per procedure number PC-09-GC-13. 
4.3.6 Tension and sag conductor as per procedure number PC-09-GC-11. 
4.3.7 Ensure correct clearances are obtained as indicated on profile. 
4.3.8 Recall workers with flags and road signs. 

5. How to do closing span on existing/new lines (PC-09-GC-34) 

5.1 Definition 

Closing span means the connection of newly built lines onto an existing live line. 

5.2 Dangers 

5.2.1 Energised overhead power lines 
5.2.2 Falling objects 

5.3 Procedures 

5.3.1 Ensure existing live line is isolated and earthed in accordance with Reg. 5.04.5 (HV 
Regs). 

5.3.2 Dress the existing pole with the necessary hardware. 
5.3.3 String conductor according to Procedures PC-09-GC-11 and PC-09-GC-13. 
5.3.4 Install jumpers according to procedure PC-09-GC-22. 
5.3.5 Remove all personnel, equipment and tools. 
5.3.6 Cancel permit (if issued). 

6. Outages (PC-09-GC-39)

6.1 Definition 

Outages mean the switching off of all sources of supply of power so that work can be done on a 
specific point or apparatus. 

6.2 Dangers 

6.2.1     Switching, linking and earthing errors 
6.2.2 Static 
6.2.3 Fall from heights 
6.2.4 Falling objects 
6.2.5 Weather (e.g. lightning) 
6.2.6 Back feed through network 
6.2.7 Work on wrong line 

6.3 Procedure 

C1 Prior to outage date 

6.3.1 Ensure work planning is complete and reflected in the duration of outage required. 
6.3.2 Supervisor liase with Project Management timeously to allow a 14 day notification 

period to national control liaison may occur on site with all stake holders present. A 
date, time and duration is set and minuted. 
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C1 On outage date 

6.3.3 OTSC represented by the Appointed Operator perform the required operating. Make the 
area required safe for work and issues a work permit to Constructions appointed 
Responsible Person. 

6.3.4 Responsible Person ensures asset to be worked on is safe according to regulations and 
accepts the permit by signing as Responsible Person. 

6.3.5 Responsible Person informs all Construction persons under his supervision of the 
status of the asset as well as to their specific duties. 

6.3.6 Responsible Person constantly supervises to ensure adherence to ORHVS and general 
safe working practices during the outage period. 

C1 Completion and handing over 

6.3.7 Responsible Person ensures that all elements of the asset are as per contract 
requirement and that all materials, personnel, equipment and machinery are removed to 
enable safe operation of the asset. 

6.3.8 Responsible Person hands back the asset to the Appointed Operator by signing off the 
permit after which the Appointed Operator will carry out his function. This is also done in 
liaison with national control. In the case of a new asset being put into operation, a 
handing over certificate to TSC by Project Management. 




