
ITEM NO DESCRIPTION UNIT QTY SUPPLY INSTALL AMOUNT

SCHEDULE 1 : 

1 PRELIMINARY & GENERAL ITEMS

1.001 Site Establishment & Clearance Item 1

1.002 Preparation of Operating and Maintenance Manuals Item 3

1.003 As-built Drawings Item 1

1.004 12 Months Guarantee and Maintenance Item 1

1.005 Programming of the Work Item 1

1.006 Testing, Balancing, Commissioning and Inspections Item 1

1.007 Equipment Submissions Item 1

1.008 Contract Drawings (Shopdrawing) Item 1

1.009 Rigging and Crane Hire Item 1

1.010 Equipment Labels Item 1

1.011 Training of Operations and Maintenance Personnel Item 1

Any additional items of preliminary nature  that the tenderer may 

wish to add to comply with requirements of the specification 

and/or bill of quantities.

(To be listed hereunder by the Tenderer)

i Item 1

Contractor to be present at all site meeting at least on a two weekly 

basis and more frequently as buildings become ready/ available for 

installations.

1.012 Safety File Item 1

CARRIED TO FINAL SUMMARY R
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ITEM NO DESCRIPTION UNIT QTY SUPPLY INSTALL AMOUNT

SCHEDULE 2 : 

 EQUIPMENT, ACCESSORIES & DUCTING

2 NEW HVAC INSTALLATIONS: EQUIPMENT AND ACCESSORIES 

Chillers

Air cooled scroll chillers 

2.001

Supply and install AIR-COOLED SCROLL CHILLER - 250kW cooling. 

Firmly support chiller units on a 150mm high plinth with support 

brackets and steel rods as per industry best practice. Water 

teperatures - 6.0 °C/12.0 °C, Power source (93,13kW) :  

3PH,400V/50Hz. Ambient Temperature - 35 °C

No 2

Chilled Water Air Handling Units (Close Control Units)

2.002

Supply and install CHILLED WATER AIR HANDLING UNITS - 142kW 

cooling (Selected at nominal conditions - CW 22°C/ 50%, 35°C 

Ambient) for  c/w Evaporator coils (copper tube with aluminium 

fins), Pleated washable G4 filters, Wiring to externally mounted 

terminal boxes, Electronic Expansion Valves, Carel Microprocessor 

Controller, Full length stainless steel drip tray below coil. Firmly 

support units on a 150mm high plinth with support brackets and 

steel rods as per industry best practice. Power source:  

3PH/400V/50Hz.

No 2

Accessories:

2.003 Drainage piping connections installed complete No 2

2.004
Electrical distribution board c/w breakers, contactors, etc for 2 

chillers, 2 close control units & 1 x fresh air fan, wiring, isolators, 

overload protection, lightining protection, etc

No 1

2.005 Water/ Flood Detection Systems in Floor Voids No 1

2.006 Open Floor stands (up to 600mm) No 2

2.007 BaCNet Ethernet/ IP Interface Card No 1

2.008 Spare Filter set No 2

2.009 Electric Heating No 2

2.010 Temperature Sensors/ Controllers No 2

2.011 Humidification c/w humidity sensors & controllers No 2

2.012

Ducted Fan Fresh Air Supply (90 l/s @ 150 Pa) c/w filter cowl, filters, 

250 x 250 sheet metal ducting (6m long), external louvre, 150 x 150 

grilles (4-off), all electrical wiring, isolators, overload protection, etc 

incuding minor builder's work.

No 1

2.013 600 x 600 Floor Grilles - natural anodised aluminium No 19

Piping & Fittings

Insulated and Cladded Chilled Water Piping

2.014

Supply and installation of Schedule 40 chilled water pipe work 

including all pipe work, fittings, bends, tees, hangers, klambons, 

fixing equipment, insulation, cladding, painting as per specification 

and tender drawings. Size 50mm

m 80

2.015 Piping cover & supports for externally installed piping Item Sum

CARRIED TO FINAL SUMMARY
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ITEM NO DESCRIPTION UNIT QTY SUPPLY INSTALL AMOUNT

SCHEDULE 3: 

Schedule FINAL SUMMARY AMOUNT

No

1 PRELIMINARY & GENERAL ITEMS Item Sum

2 NEW HVAC INSTALLATIONS: EQUIPMENT AND ACCESSORIES Item Sum

CARRIED TO FORM OF TENDER (EXCL. 15% VAT) R -                              
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