
DESCRIPTION UNIT QTY  Rate AMOUNT

A FIXED CHARGE ITEMS

A.1 Site Establishment:

The Contractor shall establish the site 

camp and maintain throughout the 

construction period and allow for removal 

of such upon completion of Works.

A.1.1.
Office and Meeting Room complete as per 

P&G's Guideline
Sum 1

A.1.3. Sanitation Sum 1

A.1.4. Electricity Sum 1

A.2. Sign Board Labour

A.2.1 Construction Signboard Sum 1

A.4. Health and Safety measures                               Safety & Health, Environmental

A.4.1
Compliance with OH&S Act & 

Construction Regulations.
Sum 1

A.8. Contractual requirements  
 Comply ,maintain all insurance  and 

statutory contributions, etc.

A.8.1

 Allowance to Comply ,maintain all 

insurance  and statutory contributions, etc. 

( This lump sum shall be divided and paid 

in accordance to the number of months 

allocated to the project)

Sum 1

 R                          -   Sub total Fixed Charges

PRELIMINARY AND GENERAL: Group 1 (NORTH EAST - NE) -  Klipfontein Reservoir, Brackfotein Reservoir, 

Airfield Reservoir, Selcourt Reservoir, Vlakfontein Reservoir And S1/S4 Hammer Tank



B. TIME RELATED ITEMS

B.1 Site Estalishment

B.1.1.
Maintain Site Office and Meeting Room 

complete as per P&G's guideline
Month 3

B.1.3. Water Month 3

B.1.4. Sanitation (service) Month 3

B.1.5. Electricity Month 3

B.1.6. Site De Establishment Sum 1

B.2

 Existing Service detection  

before commencement of the 

Works 

B.2.1

Supply or hire specialist equipment for the 

detection of underground services over 

and above services detected in the 

drawings

Sum 1

B.3 Security

B.3.1. Security on site Month 3

B.5. Supervision

B.5.1. Supervision of the works Month 3

B.6.

B.6.1. Community Liason Officer Month 3

B.6.2. Environmental Officer Month 3

B.6.3. Quality Controller Month 3

B.6.4. Saftey Officer Month 3

 R                          -   

 R                       -   

Subtotal Time Related P&G

Grand Total



ITEM NO. DESCRIPTION UNIT QTY RATE
TOTAL PRICE

(SA RANDS)

1
Repair to Existing

Fence

1.1
Demolish and removal of

existing concrete poles
sum 1                   

1.2

Supply, Deliver and

Installation of Pallisade

Concrete Fencing Wall

as per scope

m 908               

1.3
Excavation for Foundation 

and Footing
m 125               

1.4

Concrete Works :

Foundation and Footing

20 Mpa at 28 days

m 125               

1.5
Excavation for

Reinstatement
sum 1                   

1.6

Concrete Works : For

Reinstatement 20 Mpa

strength at 28 days

sum 1                   

1.7

Cut and Remove Trees

leaning to Fencing and

make a clear Fire Break

as walkway , 2m off the

fencing wall

sum 1                   

R 0,00TOTAL

BILL NO. 2 - FENCING WORK: Group 1 (NORTH EAST - NE) - 

Klipfontein Reservoir, Brackfotein Reservoir, Airfield Reservoir, 

Selcourt Reservoir, Vlakfontein Reservoir And S1/S4 Hammer Tank



Page No Description Amount

1 Bill No. 1 - Preliminary and General -R                                
2 Bill No. 2 - Pallisade Fence Repair Works -R                                

-R                                
-R                                

-R                                Gross Total (Inclusive)

SUMMARY OF BILLS OF QUANTITIES - Group 1 (NORTH EAST - NE) -  Klipfontein , Brackfotein, 
Airfield, Selcourt, Vlakfontein, Northridge, Meyershill, Rooderpoort Reservoirs And S1/S4 

Hammer Tank

Total Amount
VAT (15%)


