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BID NUMBER: 22/FY/24 
 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND 

SECTIONS OF 4KM INTERNAL ROAD AT SILAKA NATURE 

RESERVE 

 
 
Closing Date & Time  :  12th of March 2024 @ 11h00am. 
 
 
A Tender for Category : 4CE Only Contractors  
 
 
Compulsory Briefing  :  20th of February 2024 @ 12h00 noon. 
 
 
Venue   :  Silaka Nature Reserve 
 
 
GPS Co-ordinates  : Latitude: 31°39'10.47"S  Longitude: 29°30'22.31"E 
 
Name of Tenderer  : _____________________________________________ 
 
 
Total Bid Price   : ________________________________________________ 
 
     
CSD Number   : ________________________________________________ 
 
 
CIDB CRS Number  : ________________________________________________ 
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TENDER SUMMARY PAGE 
 
 

NAME OF TENDERER 

 

DETAILS OF CONTACT PERSON: 

 
NAME 

 
TELEPHONE NUMBER 

 
FAX NUMBER 

 
E-MAIL ADDRESS 

 
ADDRESS OF TENDERER 

 
 

 
 
 
 

 

 
 

 
VAT REGISTRATION NO. 

 
 
SPECIFIC GOALS CLAIMED (Max.20 points) 

 

 
CONSTRUCTION PERIOD OFFERED  3 MONTHS   

*(Measured from date of official Site Hand-Over) 
 
 

DATE OF TENDER 
 

 
TENDERER 'S SIGNATURE 

 

(Person authorized to sign the TENDER) 
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PART T1: TENDERING PROCEDURES 
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T1.1  TENDER NOTICE AND INVITATION TO TENDER 
 
 

BID NO.:22/FY/24 
 

 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

 
 

Tenderers should have a CIDB contractor grading designation 4CE Only. Bidders with 

designated grading lower or higher than 4CE will not be considered. 

  

Tenderers will be evaluated on three stages. In Stage 1 bids will be evaluated on compliance with 

bid requirements. Bidders who comply with all the requirements of Stage 1 will be evaluated on 

Stage 2 for Price and Specific goals utilizing 80/20 Preference Point System. In Stage 3 bids will be 

assessed for risk. 

 

The Tender documents will only be obtainable as from the 9th of February 2024 and should 

downloaded from  the following websites: www.visiteasterncape.co.za/procurement/tenders; or 

www.ectreasury.gov.za; 

 

A COMPULSORY TENDER CLARIFICATION MEETING will be held on the 20th of February 2024 @ 
12h00 noon at Silaka Nature Reserve GPS coordinates:  Latitude: 31°39'10.47"S Longitude: 
29°30'22.31"E.  
 
Tenderers should already be in possession of the tender document and be familiar with the contents 

thereof. 

The lowest or any tender will not necessarily be accepted, and the agency reserves the right to 

accept the Tender as a whole or in part. Bids must remain valid for a period of 150 days after the 

closing date for the submission of bids, during which period a tender may not be amended or 

withdrawn and may be accepted at any time by the entity. The closing date and time for receipt of 

bids is 12th of March 2024 @ 12h00. 

 
Bids must be enclosed in a sealed envelope bearing the name of the Tenderer as well as the 

applicable tender heading, reference number, closing time and due date and must be addressed to, 

The Chief Executive Officer, and must be submitted in the tender box located at, 17-25 Oxford 

Street, Corner Oxford and Fleet Street East London, before the closing time and date. 

 
TECHNICAL ENQUIRIES  
 

1. Ms M. Lawana, Project Manager: Tel: 043 705 4400, Fax: 043 742 5566, E-mail: 
Mandilakhe.Lawana@ecpta.co.za  

2. Mr. M Sandi, Supply Chain Management: Tel: 043 705 4400, Fax 086 206 0595, E-mail: 
Mcebisi.Sandi@ecpta.co.za  

http://www.visiteasterncape.co.za/procurement/tenders
http://www.ectreasury.gov.za/
mailto:Mandilakhe.Lawana@ecpta.co.za
mailto:Mcebisi.Sandi@ecpta.co.za
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T1.2 TENDER DATA 
 
The conditions of bid are the Standard Conditions of Bid as contained in Annex F of Board Notice 
136 of 2015 in Government Gazette No. 30960 of 10 July 2015, Construction Industry Development 
Board (CIDB) Standard for Uniformity in Construction Procurement as is available from the CIDB 
website (see www.cidb.co.za 
 
The Standard Conditions of Tender makes several references to the Tender Data. The Tender Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
Standard Conditions of Tender to which it mainly applies. 
 

F.1.1 Actions 

The Employer for this Contract will be the instance named in the Contract Data. 
 
 

F.1.2 Tender Documents 

(a) The Tender Document issued by the Employer comprises of the following: 
 

THE TENDER 

Part T1 : Tender Procedures  

T1.1 : Tender Notice and Invitation to Tender 

T1.2 : Tender Data 

Appendix : Standard Conditions to Tender 

Part T2 
 

Returnable Documents  

T2.1 
 

Forms, Certificates and Schedules required for Evaluation of 

Tender Responsiveness 

T2.2 
 

Other Forms, Certificates and Schedules that will be Incorporated 

into the Contract 

T2.3 
 

Documentation, Forms and Schedules Required for Tender 

Evaluation Purposes 

T2.4 
 

Other Documentation, Forms and Schedules required for 

Tender Evaluation Purposes 

  

http://www.cidb.co.za/
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THE CONTRACT (Part3) 

Part C1 
 

Agreements and Contract Data 

C1.1 
 

Form of Offer and Acceptance 

C1.2 
 

Contract Data 

Part C2 
 

Pricing Data 

C2.1 
 

Pricing Instructions 

C2.2 
 

Provisional Bills of Quantities 

C2.3 
 

Amendments, Qualifications and Alternatives by Tenderer 

Part C3 
 

Scope of Work 

C3.1 
 

Standard Specifications 

C3.2 
 

Project Specifications 

C3.3 
 

Particular Specifications 

C.4 
 

Drawings 

Part C4 
 

Site Information 

C4.1 
 

Geotechnical Information of Site 

 
The Tender Document and the drawings shall be obtained from the Employer or his authorized 

representative at the physical address stated in the Tender Notice. 

 

The following documents are relevant to this Tender and Tenderers are advised to obtain their 

own copies thereof: 

 
(a) “General Conditions of Contract for Construction Works, Third Edition 

(2015)’ issued by the South African Institution of Civil Engineering 

(abbreviated title ‘General Conditions of Contract 2015’ – ‘GCC 2015’).” 

(b) “Code of Practice for the application of the National Building 
Regulations “SABS 0400-1990 

(c) The Occupational Health and Safety Act No 85 and Amendment Act No 
181 of 1993, and the Construction Regulations 2003 (Government
Gazette)
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No 25207 of 18 July 2003, Notice No R1010). 

(d) In addition, Tenderers are advised, in their own interest, to obtain their own 

copies of the following acts, regulations and standards referred to in this 

document as they are essential for  the  Tenderer  to  get  acquainted  with  

the  basics  of construction management, the implementation of

preferential construction procurement policies and participation of targeted 

enterprise and labour. 

(i) The Construction Industry Development Board Act No 38 of 2000 and the 

Regulations in terms of the CIDB Act 38/2000, Government Gazette Notice 

No 33239 of 28 May 2010, 

(ii) SANS 1921:2004 Construction and Management 

Part 1: General Engineering and Construction Works. 

Part 2: Accommodation of Traffic on Public Roads occupied by the Contractor Part 3 : Structural 

Steelwork 

Part 5: Earthworks Activities which are to be performed by hand. 

(iii) Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) 
and its Regulations as published in the Government Gazette No. 34350 of 8 
June 2011 

 

 
F.1.4 Communication and Employer’s Agent 

The Employer’s agent is : Mr Joseph Shati  
Address : 1A Stockton Road   
  Berea  
  East London  

Contact Number : (043) 721 1996 

 
 

F.2.1 Eligibility 

A Tenderer will not be eligible to submit a Tender if: 

(a) the Contractor submitting the Tender is under restrictions or has principals 

who are under restriction to participate in the Employer’s procurement due to 

corrupt of fraudulent practices; 

(b) the Tenderer does not have the legal capacity to enter into the contract; 

(c) the Contractor submitting the Tender is insolvent, in receivership, bankrupt 

or being wound up, has his affairs administered by a court or a judicial 

officer, has suspended his business activities, or is subject to legal 

proceedings in respect of the foregoing; 

 

(d) The Tenderer does not comply with the legal requirements stated in the 

Employer’s procurement policy; 



 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

T1.2.4 

(e) The Tenderer cannot demonstrate that he possesses the necessary professional 

and technical qualifications and competent, financial resources, equipment and 

other physical facilities, managerial capability, personnel, experience and reputation 

to perform the contract. 

(f) The Tenderer cannot provide proof that he is in good standing with respect to 

duties, taxes, levies and contributions required in terms of legislation applicable to 

the work in the contract. 

The following Tenderers who are registered with the CIDB, or are capable of being so registered prior to the 

evaluation of submissions, are eligible to have their Bids evaluated: 

Joint ventures are eligible to submit Bids provided that: 

(a)   every member of the joint venture is registered with the CIDB  

 
F.2.7 Site visit and clarification meeting 

The arrangements for the clarification meeting and site inspection, which is compulsory for this 

contract, are as follows: 

Compulsory Meeting - Location/venue/platform: Silaka Nature Reserve  

Date: 20th of February 2024 @ 12h00 noon. 

GPS Co- ordinates: Latitude: 31°39'10.47"S  Longitude: 29°30'22.31"E 

 

Alternative Tender offers 

No alternative offers will be considered, but the original tender document needs to be completed and 

submitted as well. 

 
F.2.12 Submitting a Tender Offer 

Tender offers shall be submitted as the original only. All three volumes of the tender document must be 

printed and neatly ring bound. All three documents must be submitted on the tender closing date with all 

the relevant information completed and pages signed. All the required information and documentation 

required for the evaluation of the tender must be bound into the document. The Provisional Bills of 

Quantities must be completed by hand. 

F.2.13.1          Delivery of Tender 

The Employer’s address for delivery of Tender offers and identification details to be shown on each 

Tender offer package are: 

Location of Tender boxes: At Reception in the offices of Eastern Cape Parks & Tourism, East London 

Physical address: 17-25 Oxford Street, Corner Oxford and Fleet, East London 

Identification Details: THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 
4KM INTERNAL ROAD AT SILAKA NATURE RESERVE. 

 

 
F.2.15 Closing time 

The closing time for submission of Tender Offers is Tuesday, 12th of March 2024 11h00 am. .   

 Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Bids will not be accepted. 
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F.2.16 Tender offer validity 

The Tender offer validity period is 150 days from the closing time for submission of Bids. 

 

F.2.17 Clarification of Tender Offer after submission 

For this contract the employer may, after clarification with the Tenderer, agree to amend the total of the 

prices stated by the Tenderer in his Tender offer. 

 
F.2.19 Inspections, tests and analyses 

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer. 

 
F.2.22 Return of Tender Documents 

 

Where a Tenderer who received a Tender document does not submit a Tender, the Tender documents 

issued to him must be returned to the Employer within 14 days after the closing date for submission of Bids. 

 

F2.23 Certificates 

The following documentation must be provided with the Tender: 

1. A Copy of the Central Supplier Database (CSD) FULL Report for the month of March 

2024 

2. Proof of Contractor Registration with the CIDB (CRS number to be provided). 

3. A Valid Copy of the Tenderer’s Workmen’s Compensation Certificate, Act 4 of 2002. 

4. A Valid Copy of the Tenderer’s Unemployment Insurance Certificate, Act 4 of 2002. 

5. A signed Joint Venture Agreement (if Tenderer is a Joint Venture) 

 
F.3.4 Opening of Tender Submissions 

Bids will be opened in public at the date and time stipulated in the tender advert. 

 
F.3.5 One -envelope system 

The one envelope system will be followed for this Tender. 

 
F.3.9 Arithmetical Errors, omissions and discrepancies 

• Add to clause F.3.9.1 the following: 

“If it is found obvious that a bona-fide mistake was made in writing out the Tender amount, or if the total 

Tender amount is corrected according to the prescripts of F.3.9.2 to F3.9.4 below, the amount in words shall 

be amended”. 

• Replace clauses F.3.9.2, F3.9.3 and F3.9.4 with the following: 

“Check responsive Tender offers for arithmetical errors, correcting them in the following manner: 

(a) If a Bills of Quantities (or schedule of quantities or schedule of rates) applies 

and there is a discrepancy between the unit rate and the line-item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted shall 

govern and the line-item total shall be corrected. 

However, in exceptional cases where, in the opinion of the Employer, there is an obviously gross 

misplacement of the decimal point in either the unit rate or line total, or where the error was obviously not 



 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

T1.2.6 

a result of incorrect arithmetic but rather the result of a writing error, the Employer reserves the right to 

correct either the Tendered rate or the line total as the case may be, subject to clarification in terms of 

Clause F.2.17. 

(b) Where there is an error in the total of the prices, either as a result of corrections 

required by this checking process or in the Tenderer’s addition of prices, the 

total of the prices shall be adjusted to obtain the correct Tender value.” 

 

 
F.3.11 Evaluation of Tender Offers 

Before evaluating Tender offers, the Bids will be in accordance with Method 2 of the 

CIDB Standard Tender Evaluation in three stages, namely: 

• Stage 1: Compliance with bid requirements 

• Stage 2: Financial Offer and Preference Evaluation 

• Stage 3: Risk Assessment 

Stage 1: Compliance with bid requirements 

Bidders must comply with the set of compliance requirements listed below. Failure to comply with 

Any of the below requirements will lead to immediate rejection of the bid. 

(i) COMPULSORY BRIEFING: Bidders must attend the compulsory briefing meeting on 

site. 

(ii) CIDB: Bidders must be registered with CIDB with a contractor grading designation 

equal to 4CE Only.  Contractors with designation lower or higher than 4CE will not be 

considered. 

(iii) COMPANY EXPERIENCE: Bidders MUST provide evidence of completion of at least 

two (2) roads related projects (CE). Only projects with a rand value of R1,000,000.00 

and above will be considered for evaluation. Proof of experience MUST be submitted 

in ANY of the following documents. 

a. Completion certificates, or 

b. Practical completion certificates, or 

c. Reference forms attached to the bid documents. 

NB: Appointment letters will not be accepted.  

(iv) METHODOLOGY:  The bidder shall submit a project proposal highlighting the 

methodology to be used in the project. The proposal submitted must demonstrate 

the bidder’s level of understanding of the project scope and should include the 

following sections: 

• Preliminary program   

• Methodology and approach  

• Project Organogram  
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• Quality Plan and approach  

• Occupational Health and Safety Plan for the project  

• Environmental Management Plan for the project  

• Cash-flow projections  

 

  Bidders must take note of the following factors which will be used in evaluating responsiveness of 

submissions. 

a. The Preliminary Programme submitted must include the full scope of work as described in the 

work specification and schedule of quantities. It should highlight all the planned activities, the 

sequence of executing the works and the completion timeframes of the activities. The logic of 

the sequencing of construction activities and correlation with the cash flow shall be considered 

together with practicality of the completion timeframes provided for the respective activities.   

b. The Methodology submitted must demonstrate the approach to be used in carrying out 

construction activities and must be inclusive of the methodology for road construction. 

c. The Occupational Health & Safety Plan and Environmental Management Plan submitted must 

be project specific and should highlight the bidder’s awareness and commitment to 

compliance with all relevant regulations i.e. (Construction Regulations, 2014; OHS ACT 1993; 

National Environmental Management Act, 1998; Environmental Conservation Act, 1989 etc.).  

(v) TEAM CAPABILITY: Bidders must provide CV’s and copies of qualifications 

(where applicable) for the following team members. Failure to submit both the 

CV and copies of qualifications/certificates where applicable will result in 

immediate rejection of the bid. 

Resources Qualifications No of years’ Experience 

Site Agent BTech/ National Diploma or higher in 

Civil/Building 

5 or Higher 

Contracts Manager  BTech/ National Diploma or higher in 

Civil/Building or Professional 

Registration as Construction Manager 

with SACPCMP (Pr. CM) 

8 or Higher  

Foreman  N/A 8 or Higher 

Occupational Health 

and Safety Officer  

SACPCMP registration, NOSA 

Certification or any other NQF 5 or 

higher relevant qualification in OHS  

1 or Higher  
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(vi) PLANT AND EQUIPMENT 

At minimal level the following plants and equipment has been identified as critical to have 

or hire for execution of the project. Bidders must submit evidence of availability of plant as 

per the schedule below: 

Plant and Equipment  Evidence required 

1 x Grader  • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner 

 1x Tipper Truck • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner  

1 x TLB/ Excavator • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner  

1 x Water Truck • Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner  

1 x self –propelled vibrator pad-foot roller 

(15t) 

• Proof of ownership, or 

• Proof of purchase, or 

• Lease agreement with the owner 

NB: Failure to comply with any of the above requirements will lead to immediate rejection of 

the bid. 

 

Stage 2: Price and Specific Goals  

Criteria  Points 

Price 80 

Specific Goals 20 

Total  100 

 

Price and specific goals points will be calculated as described in the Preferential Procurement 

Regulations of 2022. SBD 6.1 form must be used to claim points for specific goals for the company. 

A copy of CSD report, Medical Certificate and Proof of Address must be submitted as proof of specific 

goals. When the above documentation is not provided as proof the company will automatically score 

zero points for specific goals. 
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Price and Specific Goals points will be calculated as described in the Preferential Procurement 

Regulations of 2022. SBD 6.1 form must be used to claim points for specific goals of the company. 

Specific Goals Category Weighting 
(of 20 
Points) 

Number 
of 
points 

Acceptable evidence 

Local Production and Content 40% 8 • DTI Local Content 
Declaration Form 
(SBD 6.2) 

• DTI Local Content 
Declaration Form 
(Annexure C) 

>51% Historically Disadvantaged Individuals 
Ownership  

(South African citizen - who, had no franchise in 
national elections prior to the introduction of the 
Constitution of the Republic of South Africa, 1983 
(Act 110 of 1983) or the Constitution of the Republic 
of South Africa, 1993, (Act 200 of 1993)) 

10-50% HDI Ownership  

<10% HDI Ownership 

20% 4 

 

 

 

2 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies 

Locality (Enterprises located in the Eastern Cape 
Province) 

Enterprise located outside the Eastern Cape 

10% 2 

0 

• Municipal Account, 
or 

• Proof of Address 

>51% Youth Ownership 

10-50% Youth Ownership  

<10% Youth Ownership 

15% 3 

1.5 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies 

>51% Women Ownership 

10-50% Women Ownership  

<10% Women Ownership 

10% 2 

1 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies 

>51% Disability Ownership 

10-50% Disability Ownership  

<10% Disability Ownership 

5% 1 

0.5 

0 

• Medical Certificate 

TOTAL 100% 20  

 

Stage 3: Risk Analysis 

In addition to the evaluation of Responsiveness, a risk analysis will be performed on the Tenderers 

having the highest ranking / number of points to ascertain if any of the following, as relevant, 

present an unacceptable commercial risk to the employer in terms of: 
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a) Clause F.3.13 of the Standard Conditions of Tender  

b) Unduly high or unduly low Tendered rates or amounts in the Tender offer. In this 

regard, a financial risk analysis will be performed to verify that the rates entered 

in the Bill of Quantities are reasonable and balanced. Bids may be disqualified if 

Tendered rates are found to be distorted. Such evaluation will include “Rate Only” 

items. 

c) Contract data provided by the contractor; and 

d) The contents of the Tender Returnables which are to be included in the contract. 

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS: 

i) The ECPTA reserves the right to negotiate market related rates with any bidder that has a 

potential of being awarded the bid. 

ii) The Eastern Cape Parks & Tourism Agency Supply Chain Management Policy will apply. 

iii) Bidders must be registered with the National Treasury Central Supplier Database (CSD) 

iv) Eastern Cape Parks & Tourism Agency does not bind itself to accept the highest bid or any 

other bid and reserves the right to accept the whole or part of the bid. 

v) Bids which are late, incomplete, unsigned, or submitted by facsimile or electronically, will 

not be accepted.  

vi) Bids submitted are to hold good for a period of 150 days. 

vii) ECPTA reserves the right to terminate the contract if not satisfied with the work produced 

by the service provider. Only bidders that have met the requirements of the proposal / 

specification shall be considered during the adjudication process. 

viii) Companies that bid as joint venture must submit an official signed business agreement by 

both parties. If the service provider does not meet this requirement, it will be automatically 

disqualified. 

ix) The ECPTA Bid Committee and the Supply Chain Management Unit may, before a bid is 

adjudicated or at any time during the bidding process, oblige a bidder to substantiate any 

claims it may have made in its bid documents. 

 
Cancellation and re-invitation of Bids 

The employer may, prior to the award of a Tender, cancel the Tender if – 

(a) due to changed circumstances, there is no longer a need for the goods 

or services specified in the invitation 

(b) funds are no longer available to cover the total envisaged expenditure;   

(c) no acceptable Bids are received; or 

(d) there is material irregularity in the tender process. 
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If the Tender is cancelled, it shall be published in the Government Tender Bulletin or the media in 

which the original Tender invitation was advertised, and all invited tenderers will be informed. 

 

The following conditions shall apply: 

(i) Any discounts offered unconditionally shall be taken into account when 

calculating comparative prices. 

(ii) Although discounts offered conditionally shall not be taken into account 

for evaluation purposes, such discounts shall be implemented when 

payment is affected (should the Tender prove to be successful). 

(iii) Points scored shall be rounded off to the nearest 2 decimal places. 

(iv) In the event that two or more Bids score equal total points, the successful 

Tender must be the one scoring the highest number of preference points for 

Specific Goals. However, when functionality is part of the valuation process 

and two or more Bids have scored equal points including equal preference 

points for Specific Goals, the successful Tender must be the one scoring 

the highest score for functionality.  Should two or more Bids be equal in all 

respects, the award shall be decided by the drawing of lots. 

 

Declarations 

A Tender must, in the manner stipulated in the Tender document, declare that: 

(a) the information provided is true and correct; 

(b) the signatory to the Tender document is duly authorized; and 

(c) documentary proof regarding any Tendering issue will, when required, be 

submitted to the satisfaction of the relevant organ of state. 

If it is detected that – 

(a) Specific Goals been claimed or obtained on a fraudulent basis; or 

(b) any of the conditions of the contract have not been fulfilled. 

The employer shall act against the Tenderer or person guilty of such misconduct. 

In addition to any other remedy the employer may have against such person(s), the employer 

may also: 

(a) disqualify the person from the Tendering process; 

(b) recover all costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favorable arrangements due to such 

cancellation; 
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(d) restrict the Tenderer or contractor, its shareholders and directors, or only 

the shareholders and directors who acted on a fraudulent basis, from 

obtaining business from any organ of state for a period not exceeding 10 

years, after the audi alteram partem (hear the other side) rule has been 

applied;  and 

(e) forward the matter for criminal prosecution. 

 

Tax Clearance 

a) It essential to ensure that persons conducting business with the State are tax compliant at 

the awarding of bids as no bid may be awarded to persons who are not tax compliant. 

b) In order to comply with the provisions of tax, bidders must utilize the Standard Bidding 

Document (SBD1) issued with this bid. 

c) Bidders must submit their tax compliance status PIN together with the bid. 

d) The Central Supplier Database and tax compliance PIN are the approved methods that will 

be utilized to verify tax compliance as the South African Revenue Services does not issue 

Tax Clearance Certificates but has made an online provision available, via e-Filling, for 

bidders to print their own Tax Clearance Certificates which they can submit with their bids. 

 

 
F.3.13.1 Acceptance of Tender Offer 

Tender offers will only be accepted if: 

(a) the Tenderer has submitted with his Offer all relevant documentation as stated 

in F2.23 

(b) the Tenderer is registered with the Construction Industry Development Board 

in an appropriate contractor grading designation; 

(c) the Tenderer or any of its directors is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector; and 

(d) the Tenderer has not: 

(i) abused the Employer's Supply Chain Management System or 

(ii) failed to perform on any previous contract. 

(e) The Tenderer has achieved the minimum score for quality as stated in F.3.11. 
 
 
 
F3.17       Copies of contract 

The number of paper copies of the signed contract to be provided by the Employer is ONE. 
 

 
The Standard Conditions of Tender to follow is obtained from Annexure F of CIDB Standard 
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for Uniformity in Construction Procurement (28 May 2010), which contains references to 

the Tender Data for details that apply specifically to the Tender
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T1.3 STANDARD CONDITIONS OF TENDER 
 
F.1 General 
 
F.1.1 Actions 
 
F1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as set 
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices. 
 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts  of  interest  and  where  a  conflict  of  interest  is  perceived  or known, 
declare  any  such  conflict  of interest,  indicating  the  nature  of  such  conflict.  Tenderers shall 
declare any potential conflict of interest in their tender submissions.  Employees,  agents and advisors  
of  the  employer  shall  declare  any  conflict  of  interest  to whoever is responsible for overseeing 
the procurement process at the start of any deliberations relating to the procurement process or as 
soon as they become aware of such conflict and abstain from any decisions where such conflict exists 
or recuse themselves from the procurement process, as appropriate.  
 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances. A conflict of interest can 
create an appearance of impropriety that can undermine confidence in the ability 
of that person to act properly in his or her position even if no improper acts result. 
 

 2) Conflicts of interest in respect of those engaged in the procurement process 
include direct, indirect or family interests in the tender or outcome of the 
procurement process and any personal bias, inclination, obligation, allegiance 
or loyalty which would in any way affect any decisions taken. 

 
F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 
 
F.1.2 Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3 Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required 
for tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 
(a) conflict of interest means any situation in which:  

 i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially; 

 ii) an individual or organisation is in a position to exploit a professional or official capacity 
in some way for their personal or corporate benefit; or  

 iii) incompatibility or contradictory interests exist between an employee and the 
organisation which employs that employee. 
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(b) comparative offer means the tenderer’s financial offer after all tendered parameters that 
will affect the value of the financial offer have been taken into consideration in order to 
enable comparisons to be made between offers on a comparative basis 

(c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and 

(d) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels 

(e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body  

(f) quality (functionality) means the totality of features and characteristics of a product or 
service that bear on its ability to satisfy stated or implied needs 

 
F.1.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be read, copied and recorded. Writing shall be in the English language. 
The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 
 
F.1.5 The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 
tender offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 
cancellation and rejection but will give reasons for such action upon written request to do so. 
 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process 
or the rejection of all tender offers re-issue  a tender covering substantially the same scope of work 
within a period of six months unless only one tender was received and such tender was returned 
unopened to the tenderer. 
 
F.1.6 Procurement procedures 
 
F.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for bids. 
 
F.1.6.2 Competitive negotiation procedure 
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material 
deviations or qualifications which affect the competitive position of tenderers shall not apply. 
 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked 
in terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in 
each round to enter into competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information. Notwithstanding the 
provisions of F.2.17, the employer may request that bids be clarified, specified and fine-tuned in order 
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to improve a tenderer’s competitive position provided that such clarification, specification, fine-tuning 
or additional information does not alter any fundamental aspects of the offers or impose substantial 
new requirements which restrict or distort competition or have a discriminatory effect. 
 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 
to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer. 
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer. 
 
F.1.6.3 Proposal procedure using the two stage-system 
 
F.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in 
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a 
contract with the tenderer scoring the highest number of evaluation points and award the contract in 
terms of these conditions of tender. 
 
F.1.6.3.2 Option 2 
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall 
invite all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 
 
F.1.6.3.2.2 The employer shall evaluate bids received during the second stage in terms of the method 
of evaluation stated in the tender data and award the contract in terms of these conditions of tender. 
 
F.2 TENDERER’S OBLIGATIONS 
 
F.2.1  Eligibility 
 
F.2.1.1 Submit a tender offer only if the tenderer complies with the criteria stated in the tender data 
and the tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 
obtain the employer’s written approval to do so prior to the closing time for bids. 
 
F.2.2  Cost of tendering 
 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer 
for any costs incurred in the preparation and submission of a tender offer, including the costs of any 
testing necessary to demonstrate that aspects of the offer complies with requirements. 
 
F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 
 
F.2.4  Confidentiality and copyright of documents 
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Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 
F.2.7  Site visit and clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the tender data. 
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
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F.2.12  Alternative tender offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted 
as well as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were issued 
by the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and identification details stated in the tender data, as well as the tenderer's name and contact 
address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the tender data, as 
well as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 
 
F.2.14  Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and, 
in the form, required, may be regarded by the employer as non-responsive. 
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F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 
data not later than the closing time stated in the tender data. Accept the proof of posting shall not be 
accepted as proof of delivery. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for bids 
that a tender is to be withdrawn or substituted. 
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance 
with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
 

F.2.15 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so. 
 
F.2.18  Provide other material 
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a 
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason 
as to why it cannot be provided, by the time for submission stated in the employer’s request, the 
employer may regard the tender offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.16 Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for 
in the tender data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
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If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 
 
F.2.22            Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry 
of the validity period stated in the tender data. 
 
F.2.23    Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 
 
F.3 THE EMPLOYER’S UNDERTAKINGS 
 
F.3.1 Respond to requests from the tenderer 
 
F.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification received 
up to five working days before the tender closing time stated in the Tender Data and notify all 
tenderers who drew procurement documents.  
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence: 
 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 

fails to meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 
 
F.3.2 Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date of the Tender Notice until seven days before the tender closing time stated 
in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, will then notify it to all tenderers who drew 
documents. 
 
F.3.3 Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it 
is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 
 
F.3.4 Opening of tender submissions 
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F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened, and 
where applicable, the total of his prices, preferences claimed and time for completion for the main 
tender offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid bids in the presence of tenderers’ agents who choose to attend at the time 
and place stated in the tender data and announce the name of each tenderer whose technical 
proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 
evaluation above the minimum number of points for quality stated in the tender data, and announce 
the score obtained for the technical proposals and the total price and any preferences claimed. Return 
unopened financial proposals to tenderers whose technical proposals failed to achieve the minimum 
number of points for quality. 
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 
 
F.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices. 
 
F.3.8 Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would: 
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a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c) affect the competitive position of other tenderers presenting responsive bids, if it were to be 
rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 
 
F.3.9 Arithmetical errors, omissions and discrepancies 
 
F.3.9.1 Check responsive bids for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with F.3.11 for: 
 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

ii) the summation of the prices. 
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and 
either confirm the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 
follows: 
 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern, and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices. 

 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 
 
F.3.11  Evaluation of tender offers 
 
F3.11.1 General 
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Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to 
a comparative offer and evaluate it using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the Tender Data. 
 
F.3.11.2 Method 1: Financial offer 
 
In the case of a financial offer: 
 
a) Rank tender offers from the most favourable to the least favourable comparative offer. 
b) Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the highest ranked tenderer and recommend the highest ranked tenderer, unless there are 
compelling and justifiable reasons not to do so and the process set out in this subclause is 
repeated. 

 
F.3.11.3 Method 2: Financial offer and preference 
 
In the case of a financial offer and preferences: 
 
a) Score each tender in respect of the financial offer made and preferences claimed, if any, in 

accordance with the provisions of F.3.11.7 and F.3.11.8. 
b) Calculate the total number of tender evaluation points (T EV ) in accordance with the following 

formula: 
TEV = NFO + NP 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest.  
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated. 

 
F.3.11.4 Method 3: Financial offer and quality 
 
In the case of a financial offer and quality: 
 
a) Score each tender in respect of the financial offer made and the quality offered in accordance 

with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the 
minimum number of points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (T EV) in accordance with the following 
formula: 
TEV = NFO + NQ 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NQ is the number of tender evaluation points awarded for quality offered in accordance 
with F.3.11.9. 
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c) Rank tender offers from the highest number of tender evaluation points to the lowest.  
d) Recommend tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. Rescore and re-
rank all tenderers should there be compelling and justifiable reasons not to recommend the 
tenderer with the highest number of tender evaluation points and recommend the tenderer 
with the highest number of tender evaluation points, unless there are compelling and 
justifiable reasons not to do so and the process set out in this subclause is repeated. 

 
F.3.11.5 Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences: 
 
a) Score each tender in respect of the financial offer made, preference claimed, if any, and the 

quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the tender data, if 
any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula, unless otherwise stated in the Tender Data: 

 
TEV = NFO + NP + NQ 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8. 
NQ is the number of tender evaluation points awarded for quality offered in accordance 
with F.3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest.  
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated. 

 
F.3.11.6 Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal places.  
 
F.3.11.7 Scoring Financial Offers 
 
Score the financial offers of remaining responsive tender offers using the following formula: 
 
NFO = W1 x A 
 

where: NFO is the number of tender evaluation points awarded for the financial offer. 
W1 is the maximum possible number of tender evaluation points awarded for the 
financial offer as stated in the Tender Data. 
A is a number calculated using the formula and option described in Table F.1 as 
stated in the Tender Data. 

Table F.1: Formulae for calculating the value of A 
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Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = (1 + (P – Pm)) 
             Pm 

A = P / Pm 

2 Lowest price or percentage commission / fee A = (1- (P – Pm)) 
            Pm 

A = Pm / P 

a Pm is the comparative offer of the most favourable comparative offer. 
 P is the comparative offer of the tender offer under consideration. 

 
 
F.3.11.8 Scoring preferences 
 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 
the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences. Calculate the total number of tender evaluation points for preferences claimed in 
accordance with the provisions of the tender data. 
 
F.3.11.9 Scoring quality 
 
Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender 
Data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x So/Ms 
 

where: So is the score for quality allocated to the submission under consideration; 
 Ms is the maximum possible score for quality in respect of a submission; and 
 W2 is the maximum possible number of tender evaluation points awarded for the quality as 

stated in the Tender data. 
 
F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide. 
 
F.3.13  Acceptance of tender offer 
 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 
 
a) is not under restrictions, or has principals who are under restrictions, preventing participating 

in the employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform the 
contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by 

a court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
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F.3.14 Prepare contract documents 

 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of: 
 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
 
 
F.3.15 Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as 
the main contract is signed. 
 
F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity period 
stated in the tender data or agreed additional period. 
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted. 
 
F.3.17  Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 
of the contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
F.3.18  Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which 
is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
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EASTERN CAPE PARKS & TOURISM AGENCY 
 

BID NUMBER: 22/FY/24 
 
 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE 
AND SECTIONS OF 4KM INTERNAL ROAD AT SILAKA NATURE 

RESERVE 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

T1.3.15 

 
 
 
 
 
 
 
 

PART T2: RETURNABLE DOCUMENTS 
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RETURNABLE DOCUMENT CHECKLIST 
 
Tenderers complete this checklist to ensure that all information in the Tender Document is 
completed included and read by the Tenderer. 

 

 
Page 

 
Ref 

 
Description 

Completed
/ 

Included/  
 

Read 
  All pages requiring signatures signed by the Tenderer 

(Authorized Person) 

 

1 
 Correct Tender Offer Amount on BoQs carried forward to 

Tender Summary (Page iv) and Form of Offer (Page C1.3) 

 

T2.1i T2.1 
Forms, Certificates and Schedules required for evaluation of 
Tender responsiveness 

 

T2.1.1 T2.1.1 
Tender Briefing / Site Inspection Certificate  

T2.1.2-
T2.1.6 

T2.1.2 
Certificate of Authority for Signatory  

T2.1.7 T2.1.3 
Registration Certificates / Agreements / Identity Documents  

T2.1.8-
2.1.17 

T2.1.4 
Joint Venture / Consortium Disclosure Form  

T2.1.18 T2.1.5 
Central Supplier Database / Compliance PIN  

T2.1.19 T2.1.6 
Proof of Registration with CIDB  

T2.1.20 T2.1.7 
Proof of Workmen’s Compensation Registration  

T2.1.21-
T2.1.22 

T2.1.8 
Bidder’s/Tender’s Reference Evaluation Form 1  

T2.1.23-
T2.1.24 

T2.1.9 
Bidder’s/Tender’s Reference Evaluation Form 2  

T2.1.27 T2.1.10 
Tenderer’s Team Capability  

T2.21 T2.2 
Other Forms, Certificates and Schedules that will be 
incorporated into the contract 

 

T2.2.1 T2.2.1 
Record of Addenda to Tender Documents  

T2.2.2 T2.2.2 
Local Employment Generation  

T2.2.3 T2.2.3 
Unemployment Insurance Fund (UIF) – Registration 
Certificate (Act 4 of 2002) 

 

T2.2.4-
T2.2.5 

T2.2.4 
Form Concerning Fulfilment of the Construction 
Regulations, 2003 

 

T2.2.6 T2.2.5 
Form of Required Information  
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T2.2.7-
T2.2.10 

T2.2.6 
Bidders Disclosure (SBD 4)  

T2.2.18-
T2.2.22 

T2.2.7 
Preference Points Claim Form in Terms of the Preferential 
Procurement Regulations 2017 (SBD 6.1) 

 

T2.2.18-
T2.2.21 

T2.2.8 
Local Content Declaration (SBD 6.2)  

 
 

T2.37 T2.3 
Documentation, Forms and Schedules required for 
Tender evaluation purposes 

 

T2.3.1-
T2.3.2 

T2.3.1 Related Experience of Tenderer 
 

T2.3.2-
T2.3.5 

T2.3.2 List of Key Personnel 
 

T2.3.6-
T2.3.7 

T2.3.3 Schedule of Plant and Equipment 
 

T2.3.8-
T2.3.9 

T2.3.4 Schedule of Proposed Sub-Contractors 
 

T2.3.10
-
T2.3.11 

T2.3.5 Provisional Programme and Method Statement 
 

T1.2.6 F.3.11 Compliance requirements 
 

  
• Proof of CIDB contractor grading designation 

equal to 4CE Only  

• Evidence of execution or completion of at least 

two (2) road related projects (CE)  

• Methodology  

• Team Capability 

• Plant and Equipment 

 

 

T2.60 T2.4 
Other Documentation, Forms and Schedules 
required for Tender evaluation purposes 

 

C1.18 C1.2.2 
Part 2: Data Provided by the Contractor (Contract 
Specific Data) 

 

C2.5 C2.2 Pricing Data (Provisional Bill of Quantities) 
 

BOQ’s C2.2 Sign and date Final Summary 
 

BOQ’s C2.2 
Completed in BLACK PEN INK only and corrections 
crossed out and initialed 

 

C2.6 C2.3 Amendments, Qualifications and Alternatives by Tenderer 
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PART T2:  RETURNABLE DOCUMENTS 
 
Notes: 

The Tender Document must be submitted as a whole. All forms must be properly completed as 

required and the document shall not be taken apart or altered in any way whatsoever. 

All forms must be duly completed in black pen ink as required. 

The list of returnable documents, which consists of forms and schedules to be completed and 

company specific certificates and information pages to be attached, comprise the following: 

 

 
TABLE OF CONTENTS Page 
 
 

T2.1 Forms, Certificates and Schedules required for evaluation of 

Tender responsiveness 

 
T2.1.1-T2.1.25 

T2.2 Other forms, certificates and schedules that will be incorporated into 

the contract 

 

T2.2.1-T2.2.17 

T2.3 Documentation, forms and schedules required for Tender 

evaluation purposes  

 

T2.3.1-T2.3.13 

T2.4 Other documentation, forms and schedules required for Tender 

evaluation purposes 

 

T2.4.1-T2.4.1 
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T2.1 FORMS, CERTIFICATES AND SCHEDULES REQUIRED FOR EVALUATION OF TENDER  
 

 
 Page No. 

T2.1.1 Tender Briefing / Site Inspection Attendance Certificate T2.1.1 

T2.1.2 Certificate of Authority for Signatory T2.1.2-T2.1.6 

T2.1.3 Registration Certificates/Agreements/Identity Documents T2.1.7 

T2.1.4 Joint Venture/Consortium Disclosure Form                                                 T2.1.8-T2.1.17 

T2.1.5 Central Supplier Database T2.1.18 

T2.1.6 Proof of Registration with CIDB T2.1.19 

T2.1.7 Proof of Workmen’s Compensation Registration T2.1.20 
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T2.1.1 TENDER BRIEFING / SITE INSPECTION ATTENDANCE CERTIFICATE 

 
 

This is to certify that (Tenderer)……………………………………………………..........………..of 

Address……..……………………………………………………………………………...……….…… 

Telephone number ……………………………………………………………………………...……... Fax 

number …………………………………………………………………………………..……….... E-mail 

address ……………………………………………………………………..……………..……. 

Was represented by the person(s) named below at the compulsory meetings held for all Tenderers 

as per the Tender Data (T1.2 – F.2.7) 

 

 
I/We hereby acknowledge that I/We visited the site and acquainted ourselves with the conditions 

likely to influence the work and all aspects that could influence either the cost or the construction of 

the services prior to determining our rates and prices. 

I/We further certify that I/we are satisfied with the description of the work and explanations given at the 

meeting and that I/We understand perfectly the work to be done, as specified and implied, in the 

documentation and information provided. 

TENDERER’S REPRESENTATIVE(S): 

Name: …………………………………………. Signature …………………………………. 

Capacity:  ………………………………………………………………………………………………. 

 

Name:  ………………………………………… Signature …………….…………………. 

Capacity:  ………………………………………………………………………………………………. 

 

EMPLOYER’S REPRESENTATIVE: 

Name:  ………………………………………… Signature ..…………………………...…. 

Capacity:  ……………………………………… Date…………..……………………………. 
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T2.1.2 CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder.   The Tenderer must 

complete the certificate set out below for the relevant category. 

 

(I) COMPANY (II) CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT 

VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 

 

Signatories for Companies, Close Corporations, Partnerships, Joint Ventures or Sole 

Proprietors must establish their authority thereto by attaching a copy of the relevant 

resolution of their Board of Directors, Members or Partners duly signed and dated. 

Examples are shown below. 

 
(I) CERTIFICATE FOR COMPANY 

I,   …………………………………………………   chairperson   of   the   Board   of   Directors   of 

…………………………………………………, hereby confirm that by resolution of the Board (copy 

attached) taken on …………………… 20…….., Mr/Ms ……………………………, acting in the 

capacity of ………………………………………………, was authorized to sign all documents in 

connection with the tender for Tender No.22/FY/24   and any contract resulting from it, on 

behalf of the company. 

Chairman: …………………………………………………………. 

Chairman :………………………………………………………. 
 

As Witness: 1. …………………………………………………… 

 2. ………………………………………………….... 

Date: ……………………………………………………….. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

We,   the    undersigned,    being    the    key    members    in    the    business    trading    as 

………………………………………………………………. hereby         authorise         Mr/Ms 

…………………………………………………………………, acting     in     the     capacity     of 

…………………………………………………………………………….……….. to     sign all documents in 

connection with the tender for Tender No. 22/FY/24 and any contract resulting from it, on our 

behalf. 

 
 
 
 
 

NAME ADDRESS SIGNATURE DATE 

    

 

    

 

    

 

    

 

 

 

Note:  this certificate is to be completed and signed by all of the key members upon whom 

rests the directions of the affairs of the Close Corporation as a whole. 
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(III) CERTIFICATE FOR PARTNERSHIP 

We, the undersigned, being the key partners in the business trading as, 

………………………………..……………………………………………hereby authorize Mr/Ms 

……………………………………………………………………….……acting in the capacity of 

………………………………………………………, to sign all documents in connection with the tender 

for Tender No 22/FY/24 and any contract resulting from it, on our behalf. 

 
 
 
 
 

 

Lead partner 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

Note: This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of Partnership as a whole. 
  

NAME ADDRESS SIGNATURE DATE 
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(IV) CERTIFICATE JOINT VENTURE 

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby authorize Mr/Ms

 …………………………………………, authorized signatory of the 

company……………………………………………….. acting in the capacity of lead partner, to sign all 

documents in connection with the tender for Tender No 22/FY/24 and any contract resulting from it, 

on our behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized 

signatories of all the partners to the Joint Venture. 

 

 

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

   

Lead Partner 
 

Signature 

  
Name 

CIDB Registration No. 
 

Designation 

   

Lead Partner 
 

Signature 

  
Name 

CIDB Registration No. 
 

Designation 

   

Lead Partner 
 

Signature 

  
Name 

CIDB Registration No. 
 

Designation 

 
 

Note: This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 
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(V) CERTIFICATE FOR SOLE PROPRIETOR 

I, ……………………………………………………………….  hereby confirm that I  am  the  sole owner 

of the business trading as ……………………………………………………………....……. 

 
 

Signature of Sole Owner: ……………………………………………. 
 

 
As Witnesses: 
 

 
1. ………………………………………………………… 

2. ………………………………………………………… 
 

 
Date:  …………………………………………………………  
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T2.1.3 REGISTRATION CERTIFICATES/AGREEMENTS & IDENTITY 

DOCUMENTS 

 
 

Attach hereto certified copies of Registration Certificates for Companies and Closed Corporations 

and certified copies of Identity Documents for Partnerships and Sole proprietors as well as signed 

Agreements and Powers of Attorney for Joint Venture / Consortium if applicable. 
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T2.1.4 JOINT VENTURE/CONSORTIUM DISCLOSURE FORM 

 

TO BE COMPLETED ONLY IF TENDER IS SUBMITTED IN A JOINT VENTURE OR 
CONSORTIUM 

 

GENERAL 

 

i) All the information requested must be filled in the spaces provided.  If additional space 

is required, additional sheets may be used and attached to the original documents. 

ii) A copy of the joint venture agreement must be attached to this form, in order to 

demonstrate the Affirmable, Joint Venture Partner’s share in the ownership, control, 

management responsibilities, risks and profits of the joint venture, the proposed joint 

venture agreement must include specific details relating to: 

a) the contributions of capital and equipment 

b) work items to be performed by the Affirmable Joint Venture Partner’s own 

forces 

c) work items to be performed under the supervision of the Affirmable Joint 

Venture Partner. 

iii) Copies of all written agreements between partners concerning the contract must be 

attached to this form including those which relate to ownership options and to 

restrictions/limits regarding ownership and control. 

iv) ABE partners must complete ABE Declaration Affidavits. 

v) The joint venture must be formalized. All pages of the joint venture agreement must be 

signed by all the parties concerned. A letter/ notice of intention to formalize a joint 

venture once the contract has been awarded will not be considered. 

vi) Should any of the above not be complied with, the joint venture will be deemed null and 

void and will be considered non-responsive. 

 
1. JOINT VENTURE PARTICULARS 

a) Name ………………………………………………………………………………………… 

b) Postal address…………………………………………………………………………….….. 

………………………………………………………………….………….…. c) Physical address

 ……………………………………………………………………..… 

…………………………………………………………………….…. 

d) Telephone …………………………………………………………………..…… 
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e) Fax …………………………………………………………………..…… 

 
2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

2.1(a)  Name of Firm ……………………………………………………………………… 

Postal Address ……………………………………………………………………… 

Physical Address ……………………………………………………………………… 

Telephone ……………………………………………………………………… 

Fax ……………………………………………………………………… 

Contact person for matters pertaining to Joint Venture Participation Goal requirements 

………………………………………………………………………………………………..          

2.2(a) Name  of Firm  ……………………………………………………………………… 

Postal Address ………………………………………………………………………  

Physical Address ……………………………………………………………………… 

Telephone ……………………………………………………………………… 

Fax ……………………………………………………………………… 

Contact person for matters pertaining to Joint Venture Participation Goal requirements 

………………………………………………………………………………………………. 

(Continue as required for further non-Affirmable Joint Venture Partners) 
 

 
3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 

3.1(a)  Name of Firm ……………………………………………………………………… 

Postal Address ……………………………………………………………………… 

Physical Address ……………………………………………………………………… 

Telephone ……………………………………………………………………… 

Fax ……………………………………………………………………… 

Contact person for matters pertaining to Joint Venture Participation Goal requirements 

………………………………………………………………………………………………………..  

3.2(a) Name  of Firm ………………………………………………………………………  

Postal Address ………………………………………………………………………  

Physical Address ………………………………………………………………………  

Telephone ……………………………………………………………………… 
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Fax……………………………………………………………………… Contact person for matters 

pertaining to Joint Venture Participation Goal requirements 

…………………………………………………………………………………………………  

3.3(a) Name  of Firm  ……………………………………………………………………… 

Postal Address ………………………………………………………………………  

Physical Address ……………………………………………………………………… Telephone

 ……………………………………………………………………… 

Fax ……………………………………………………………………… 

Contact person for matters pertaining to Joint Venture Participation Goal requirements 

………………………………………………………………………………………………… 

(Continue as required for further Affirmable Joint Venture Partners) 
 

 
4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE 

PARTNERS IN THE JOINT VENTURE 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

……………………………………………………………………… 
 

 
5. OWNERSHIP OF THE JOINT VENTURE 

a) Affirmable Joint Venture Partner ownership percentage(s)  ………………… % 

b) Non-Affirmable Joint Venture Partner ownership percentage(s) ………………… % 

c) Affirmable Joint Venture Partner percentages in respect of: * 

(1) Profit and loss sharing…......................…………..…………………………........ 

(ii) Initial capital contribution in Rands…......................…………..…..……............. 

….........................................................................................……..........……….. 

….........................................................................................................………… 

(*Brief descriptions and further particulars should be provided to clarify percentages). 

(iii) Anticipated on-going capital contributions in Rands …......……….........……… 

…...........................................................................................................…..…… 
 

 
…...........................................................................................................……… 

…...............................................................................................................…… 
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(iv) Contributions of equipment (specify types, quality, and quantities of equipment) to 

be provided by each partner. 

…........................................................................................................…………. 

…...........................................................................................................……….. 

…...........................................................................................................……….. 
 

 
6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS 

PRIME CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES 

 

 

 
NON-AFFIRMABLE JOINT VENTURE 

PARTNERS 

 
PARTNER NAME 

a) 
  

b) 
  

c) 
  

d) 
  

e) 
  

 

 

 
AFFIRMABLE JOINT VENTURE 

PARTNERS 

 
PARTNER NAME 

a) 
  

b) 
  

c) 
  

d) 
  

e) 
  

 
 

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 

(Identify by name and firm those individuals who are, or will be, responsible for, and have 

authority to engage in the relevant management functions and policy and decision making, 
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indicating any limitations in their authority e.g. co-signature requirements and Rand limits). 

(a) Joint Venture cheque signing 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(b) Authority to enter into contracts on behalf of the Joint Venture 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(c) Signing, co-signing and/or collateralizing of loans 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(d) Acquisition of lines of credit 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(e) Acquisition of performance bonds 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(f) Negotiating and signing labour agreements 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 
 
 

8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 

(a) Supervision of field operations 

….................................................................................................................. 
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(b) Major purchasing 

….................................................................................................................. 

(c) Estimating 

….................................................................................................................. 

(d) Technical management 

….................................................................................................................. 
 

 
9. MANAGEMENT AND CONTROL OF JOINT VENTURE 

(a) Identify the “managing partner”, if any, 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(b) What authority does each partner have to commit or  obligate the other  to 

financial institutions, insurance companies, suppliers, subcontractors and/or 

other parties participating in the execution of the contemplated works? 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

…............................................................................................................... 

(c) Describe the  management  structure  for  the  Joint  Venture’s  work  under  the 

contract 

 

MANAGEMENT FUNCTION / 

DESIGNATION 

 
NAME 

 
PARTNER* 

   

   

   

   

   

* Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 
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10. PERSONNEL 

(a) State the approximate number of operative personnel (by trade/function/discipline) 

needed to perform the Joint Venture work under the Contract. 

 

 
TRADE/FUNCTION/ 

DISCIPLINE 

NUMBER EX 

AFFIRMABLE JOINT 

VENTURE PARTNERS 

NUMBER EX NON- 

AFFIRMABLE JOINT 

VENTURE PARTNERS 

   

   

   

   

   

   

   

   

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 
 

 
(b) Number of operative personnel to be employed on the Contract who are currently in the 

employ of partners. 

(i) Number currently employed by Affirmable Joint Venture Partners 
 

 
…................................................................................................... 

(ii) Number currently employed by the Joint Venture 

…................................................................................................... 

(c) Number of operative personnel who are not currently in the employ of the respective 

partner and will be engaged on the project by the Joint Venture 

…............................................................................................................... 

(d) Name of individual(s) who will be responsible for hiring Joint Venture employees 

…............................................................................................................... 

…............................................................................................................... 
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(e) Name of partner who will be responsible for the preparation of Joint Venture payrolls 

…............................................................................................................... 

…............................................................................................................... 
 

 
11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 

Briefly describe the manner in which the Joint Venture is structured and controlled. 

…...................................................................................................................………… 

…....................................................................................................................……….. 

…....................................................................................................................……….. 

…....................................................................................................................……….. 

…....................................................................................................................……….. 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form 

and affirms that the foregoing statements are true and correct and include all material information 

necessary to identify and explain the terms and operations of the Joint Venture and the intended 

participation of each partner in the undertaking. 

The undersigned further covenants and agrees to provide the Employer with complete and 

accurate information regarding actual Joint Venture work and the payment therefore, and any 

proposed changes in any provisions of the Joint Venture agreement, and to permit the audit and 

examination of the books, records and files of the Joint Venture, or those of each partner 

relevant to the Joint Venture, by duly authorised representatives of the Employer. 

 

 
Signature        …................................................................................……….……........ 

Duly authorised to sign on behalf of…………………………………………..………… 
 

 
Name …........................................................................................................... 

Address          …........................................................................................................... 

Telephone      …........................................................................................................... 

Date …........................................................................................................... 
 
 

 

 

 

Signature …................................................................................……….……........ 

Duly authorised to sign on behalf of…………………………………………..………… Name

 …........................................................................................................... 
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Address …........................................................................................................... 

Telephone …........................................................................................................... 

Date …........................................................................................................... 
 
 

 

 

 

Signature …................................................................................……….……........ 

Duly authorised to sign on behalf of…………………………………………..………… Name

 …........................................................................................................... 

Address …........................................................................................................... 

Telephone …........................................................................................................... 

Date …........................................................................................................... 
 
 

 

 
 
 
 
 
 

 

Signature …................................................................................……….……........ 

Duly authorised to sign on behalf of…………………………………………..………… Name

 …........................................................................................................... 

Address …........................................................................................................... 

Telephone …........................................................................................................... 

Date …........................................................................................................... 
 
 

 

 

 

Signature …................................................................................……….……........ 

Duly authorised to sign on behalf of…………………………………………..………… Name

 …........................................................................................................... 

Address …........................................................................................................... 

Telephone …........................................................................................................... 

Date …........................................................................................................... 
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Signature …................................................................................……….……........ 

Duly authorised to sign on behalf of…………………………………………..………… Name

 …........................................................................................................... 

Address …........................................................................................................... 

Telephone …........................................................................................................... 

Date …........................................................................................................... 
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T2.1.5 CENTRAL SUPPLIER DATABASE AND TAX COMPLIANCE PIN 

 

It is a condition of Tender that the taxes of the successful Tenderer must be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet 

the Tenderer’s tax obligations. 

Tenderers’ Full CSD report for the month of March 2024 and Tax compliance PIN must be attached 
hereto. 
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T2.1.6 CIDB CERTIFICATE 
 

The Tenderer shall attach hereto the Contractors proof of valid registration certificate with CIDB. CRS 
number(s) also to be provided. 

 

In the case of Consortium/Joint Venture Bids, a consolidated CIDB Grading must be utilized through a 
CIDB Joint Venture Calculator. Each partner shall also provide their own valid CIDB registration certificate. 
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T2.1.7 PROOF OF WORKMEN’S COMPENSATION REGISTRATION 
 

The Tenderer shall attach hereto valid proof of workmen’s compensation registration or proof of 

payment of contributions in terms of the compensation of occupational injuries and diseases (Act 

No. 4 of 2002 
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T2.1.8 BIDDER’S/TENDERER’S REFERENCE EVALUATION FORM 1 

 
Tenderer shall complete the tender reference evaluation form below. Failure to complete the form will result 
in the disqualification of the tender application. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant box 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Quality of work Excellent  5  

Good  4 

Fair  3 

Poor  2 
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Very Poor  1 

Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
 
    Official Stamp: 

 
 
 
 
 
 

 
NB: This form must be duly completed by an authorized person and be submitted with the bid. Incomplete, 
unsigned or forms not stamped will not be considered for evaluation of the bid. 
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T2.1.9 BIDDER’S/TENDERER’S REFERENCE EVALUATION FORM 2 
 
Tenderer shall complete the tender reference evaluation form below. Failure to complete the form will result 
in the disqualification of the tender application. 
 

Name of Client/Department 
 

 

Tender Number  
 

Tender Description  
 

Name of Bidder (tenderer) 
 

 

Value of project 
 

R 

Commencement Date 
 

 

Contractual Completion Date 
 

 

Bidder’s Completion Date  
 

 
1.2    Please score the performance of the above-mentioned company by ticking the relevant box. 
 

Performance Rating Comments (Attach additional sheets if 
necessary) 

Work performed in compliance 
with contract terms. 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Materials, supplies and equipment 
provided as required? 
 
 
 
 

Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Have timelines been met? 
 
 
 
 
 
 

Excellent  5  
 
 
 
 
 

Good  4 

Fair  3 

Poor 2 

Very Poor  1 

Financial Capacity Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Quality of work Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 
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Communication and accessibility Excellent  5  

Good  4 

Fair  3 

Poor  2 

Very Poor  1 

Would you recommend using this 
service provider in future? 

 
 Yes 

 
  No 

If no, provide reasons: 
 
 
 
 
 
 
 

 
 
OVERALL PERFORMANCE  

Excellent  Good  Fair 
 

 Poor  Very Poor  

 
 
CLIENT / DEPARTMENT:  
 

Name of Evaluator/ Project 
Manager 

 
 

Designation:  
 

Signature:  
 

Date: 
 

 

 
 
    Official Stamp: 

 
 
 
 
 
 

 
NB: This form must be duly completed by an authorized person and be submitted with the bid. 
Incomplete, unsigned or forms not stamped will not be considered for evaluation of the bid. 
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T2.1.9 TENDERER’S TEAM CAPABILITY 
 

Bidders to submit comprehensive Curriculum Vitaes (CVs) of the following including certificates of 

qualifications, trade test certificates:  

 

Resources Qualifications No of years’ Experience 

Site Agent B-Tech/ National Diploma or 

higher in Civil/ Building 

5 or higher 

Contract Manager  B-Tech/ National Diploma or 

higher in Civil/Building or 

Professional Registration as 

Construction Manager with 

SACPCMP (Pr.CM) 

8 or Higher 

Foreman N/A 8 or Higher 

Occupational Health 

and Safety Officer  

SACPCMP registration, NOSA 

Certification or any other NQF 

5 or higher relevant 

qualification in OHS  

1 or Higher  
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T2.2 OTHER FORMS, CERTIFICATES AND SCHEDULES THAT 
WILL BE INCORPORATED INTO THE CONTRACT 
 
 

Page No. 

T2.2.1 Record of Addenda to Tender documents                                                T2.2.1 

T2.2.2 Local Employment Generation                                                                  T2.2.2  

T2.2.3 Unemployment Insurance Fund (UIF) – Registration Certificate              T2.2.3 

           (Act 4 of 2002) 

T2.2.4 Form Concerning Fulfilment of the Construction Regulations, 2003        T2.2.4-T2.2.5  

T2.2.5 Form of Required Information                                                                   T2.2.6 

T2.2.6 Bidders Disclosure (SBD 4)                                                                      T2.2.7-T2.2.10 

T2.2.9 Preference Points Clam Form in Terms of the Preferential Procurement    T2.2.18-T2.2.22 

Regulations 2022 (SBD 6.1) 

T2.2. Local Content Declaration (SBD 6.2)                                                         T2.2.23-T2.2.30
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T2.2.1  RECORD OF ADDENDA TO TENDER DOCUMENTS 
  
 

I/We confirm that the following communications amending the Tender documents, received from the 
Employer or his representative before the closing date of submission of this Tender offer, have been 
taken into account in this Tender offer. 
 

 

 
ADD NO. 

 
DATE 

 
TITLE OR DETAILS 

1.   

2.   

3.   

4.   

5.   

 
 
 
SIGNATURE:            DATE:    
(Authorised Person) 
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T2.2.2    LOCAL EMPLOYMENT GENERATION 

 

The Contractor must submit with his Tender, on the table below, his anticipated component of local 

personnel that will be employed on the Contract both in terms of number of persons and total person days 

for each category provided. The number of local personnel should include the local personnel employed 

by subcontractors. 

 

The contractor will not be allowed to import skilled personnel if the required skills exist within the local 

community. The contractor will however be allowed to make use of his own permanently employed machine 

operators and drivers. 

 

Current policy requires that the female and youth labour components be maximized and that 

females should take up not less than 5% of the employment generated. 

 

The specific employment goals, which are to be met for this project, are as follows: 

 

a) A minimum of 6% local labour employment (residing in the area of the Silaka Nature Reserve.) 

b) A minimum of 5% of the local labour employed on the project is required to be females. 

c) A minimum of 20% of the local labour employed on the project is required to be youth (18 – 35 

years of age); and 

d) A minimum of 1% of the local labour employed on the project is required to be disabled persons. 

e) Non-compliance with the above requirements could be grounds for disqualifying the Tender. 

 
 

 Number of persons planned to be employed  

  
 
Occupational 
Category 

 
Total 

Adult Youth Disabled  

Female Male Female Male Female Male  

Persons Person 
Days 

Persons Person 
Days 

Persons Person 
Days 

Persons Person 
Days 

Persons Person 
Days 

Persons Person 
Days 

Persons Person 
Days 

 

 Clerical                

 Labourer                

 Managerial                

 Semi-skilled                

 Skilled                

 Supervisor                

 Total                

 Please note: - The definition of youth is any person under the age of 35 years. (18-35 Years) 
Each person may only be counted once. If a person falls into more than one category, disabled persons take preference, then youth, then adults. 
Must include all occupational categories (Clerical, Labourer, Managerial, Semi skilled, Skilled and Supervisor). 

 

    

  
SIGNATURE:      DATE:  
(Authorised Person)  
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T2.2.3 UNEMPLOYMENT INSURANCE FUND (UIF) REGISTRATION CERTIFICATE (ACT 4 OF 

2002) 
 
 
 
A valid Tenderer’s Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here. 



 

 
 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
T2.2.4 

 
 

 

T2.2.4 FORM CONCERNING FULFILMENT OF THE 

CONSTRUCTION REGULATIONS, 2003 
 

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the 

Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and 

Safety Act, 1993 (Act No. 85 of 1993) the Employer shall not appoint a contractor to perform 

construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary 

competencies and resources to carry out the work  safely and has allowed adequately in his/her 

Tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 

 
1. I confirm that I am fully conversant with the Regulations and that my company has (or 

will acquire/procure) the necessary competencies and resources to comply with all of the 

requirements of the Regulations timeously, safely, and   successfully. 

 
 

YES  

NO  

2. Proposed approach to achieve compliance with the Regulations (Tick) 

 

Own resources, competent in terms of the Regulations (refer to 3 below) 
 

Own resources, still to be hired and/or trained (until competency is achieved) 
 

Specialist sub-contract resources (competent) - specify: 
 

.................................................................................................................................... 

.................................................................................................................................... 

.................................................................................................................................... 

.................................................................................................................................... 

.................................................................................................................................... 

.................................................................................................................................... 

3. Provide details of proposed key persons, competent in terms of the Regulations, who 

will form part of the Contract team as specified in the Regulations (CV’s to be attached). 

....................................................................................................................................................... 

…………......................................................................................................................................... 

....................................................................................................................................................... 
 
 
 
Potential key risks identified and measures for addressing risks: 
.................................................................................................................................................... 

…………......................................................................................................................................... 
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....................................................................................................................................................... 

…………......................................................................................................................................... 

....................................................................................................................................................... 

…………......................................................................................................................................... 

 

 
I have fully included in my Tendered rates and prices (in the appropriate payment items provided in the 
Schedule of Quantities) for all resources, actions, training and any other costs required for the due fulfilment 
of the Regulations for the duration of the construction and defects repair period. 
(Tick) 
 

YES  

NO  

 
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 

1. .................................................... Date .................................................... 

2. .................................................... Date .................................................... 
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 FORM OF REQUIRED INFORMATION 
 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR TENDER BEING DISQUALIFIED) 
 

 
NAME OF TENDERER ........................................................................................................................... 

POSTAL ADDRESS    ........................................................................................................................... 

STREET ADDRESS ........................................................................................................................... 

TELEPHONE NUMBER CODE … ………......… NUMBER.……………………………........... 

CELLPHONE NUMBER ........................................................................................................................... 

FACSIMILE NUMBER CODE … …………  NUMBER  .........………………………….….... 

VAT    REGISTRATION    NUMBER............................................................................................................... 

 
 

 
ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR 

THE GOODS/SERVICES/WORKS OFFERED? YES/NO 

(IF YES ENCLOSE PROOF) 
 
SIGNATURE OF TENDERER:  ………………………………………………………………....……… 
 

 
DATE: …………………………………………………………………………........................… 
 
 
CAPACITY IN WHICH THIS TENDER IS SIGNED: ……………………………………………....…......... 
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T2.2.6 BIDDER’S DISCLOSURE (SBD 4) 

 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 
it is required for the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise, employed by the state?  
     YES/NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 
having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO 

      
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

Full Name Identity Number Name of State institution 
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……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be true 
and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium1 will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to 
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 
and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
1 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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T2.2.7   PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2017 (SBD 6.1) 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 

to claim points for specific goals with the tender, will be interpreted to mean that preference points 
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for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 
 
  80/20    
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
)   

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 points is allocated for price on the following basis: 

  
 
              80/20                  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)   

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 

if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 

in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

 

 



 

 
 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
T2.2.12 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

The 80/20 preference point system is applicable, corresponding points must also be indicated as 
such.  Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

 

Specific Goals Category Weighting 
(of 20 
Points) 

Number 
of 
points 

Acceptable evidence 

Local Production and Content 40% 8 • DTI Local Content 
Declaration Form 
(SBD 6.2) 

• DTI Local Content 
Declaration Form 
(Annexure C) 

>51% Historically Disadvantaged Individuals 
Ownership  

(South African citizen - who, had no franchise in 
national elections prior to the introduction of the 
Constitution of the Republic of South Africa, 1983 
(Act 110 of 1983) or the Constitution of the Republic 
of South Africa, 1993, (Act 200 of 1993)) 

10-50% HDI Ownership  

<10% HDI Ownership 

20% 4 

 

 

 

2 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies 

Locality (Enterprises located in the Eastern Cape 
Province) 

Enterprise located outside the Eastern Cape 

10% 2 

0 

• Municipal Account, 
or 

• Proof of Address 

>51% Youth Ownership 

10-50% Youth Ownership  

<10% Youth Ownership 

15% 3 

1.5 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies 

>51% Women Ownership 

10-50% Women Ownership  

<10% Women Ownership 

10% 2 

1 

0 

• CSD Report 

• CIPRO Certificate 

• ID Copies 

>51% Disability Ownership 

10-50% Disability Ownership  

<10% Disability Ownership 

5% 1 

0.5 

0 

• Medical Certificate 

TOTAL 100% 20  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 

of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any other 

remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied. 
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(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT  
 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  
the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 
Supporting Schedule to Annex C)] 
 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 

local production and content. 

 
1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 

such tenders with the specific bidding condition that only locally produced or manufactured goods, 

with a stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraphs 1.2 above, a two stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and 

content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to below 

the stipulated minimum threshold. 

 
1.5. The local content (LC) as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 2011 as follows:  

 

 LC = 1      x 100 
 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) at 12:00  on the date of advertisement of 
the bid as indicated in paragraph 4.1 below. 

 
1.6. A bid may be disqualified if this Declaration certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation 
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2. The stipulated minimum threshold(s) for local production (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows. 

 
Description of services, works or goods  Stipulated 

minimum 
threshold 

PVC Pipes 
100% 

Cement 
100% 

Welded Steel Fabric 
100% 

High and Mild Tensile Steel 
100% 

 
 See annexure C for breakdown of components. 
 

3. Does any portion of the services, works or goods offered have any imported content?  

     YES / NO 

 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below: 
(refer to Annex A of SATS 1286:2011)  

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

4. Where after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 

consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR 
SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE 

CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 

IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 

 
NB    

1. The obligation to complete, duly sign and submit this declaration cannot be transferred to 
an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 

2. Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
(http://www.dti.gov.za/industrial_development/ip.jsp). Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration E and 
the consolidate the information on Declaration C. Declaration C should be submitted 
with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below. Declarations D and E 
should be kept by the bidders for verification purposes for a period of at least 5 years. The 
successful bidder is required to continuously update Declarations C,D and E with the 
actual values for the duration of the contract. 

 
I, the undersigned……………………………………………………………………… (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), 
the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 

i. the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

 
(c) The local content percentage (%)indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x) as calculated in Terms of SATS 1286:2011 R 

Stipulated minimum threshold  for Local content (paragraph 3 above)   

Local content % , as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.  

http://www.dti.gov.za/industrial_development/ip.jsp
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The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the 
Preferential Procurement Regulations, 2017 promulgated under the Policy Framework Act 
(PPPFA), 2000 (Act No. 5 of 2000). 
 
 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Annex C   

Local Content Declaration - Summary Schedule            

Bid No. 22/FY/24           

Note: VAT to be excluded from all 
calculations 

  

Bid description:  
REHABILITATION OF ACCESS ROAD 
& CULVERT AT SILAKA NATURE 
RESERVE 

        

Designated 
product(s) 

uPVC pipes, Cement, Welded mesh 
steel, mild and high tensile steel 

          

Tender Authority: ECPTA           

Bid Entity name:             

Bid Exchange Rate: Pula   EU   GBP           

Specified local 
content % 

              

   Calculation of local content  Bid  summary   

Bid item 
no's 

List of items 

Bid 
price 

- 
each  
(excl 
VAT) 

Exempted 
imported 

value 

Bid value  
net of 

exempted 
imported  
content 

Imported 
value 

Local 
value 

Local 
content 
% (per 
item) 

 Bid Qty Total Bid value 
Total exempted 

imported content 

Total 
Imported 
content 

  

6300 (a) 

Mild and High 
Tensile Steel 
Reinforcement  
to structural 
concrete works 
- 16mm 
Diameter Bars 

             0.45         
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6300 
(a)(iii) 

Welded steel 
fabric - Ref 888  

             210.0         

6400 
Cement for 
Concrete Works 

             114.0         

2312 
Welded steel 
fabric - Ref 193  

             65.0         

                           

           Total bid  
value 

R     

Signature of Bidder           Total Exempt imported content R    

           Total bid value net of exempt 
imported content 

R    

             Total Imported 
content 

R   

               Total local content R   

Date:                Average local content 
% of tender 

%   
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T2.3 DOCUMENTATION, FORMS AND SCHEDULES REQUIRED FOR 
TENDER EVALUATION PURPOSES  
 

Page No. 

T2.3.1 Related Experience of Tenderer T2.3.1-T2.3.2 

T2.3.2 List of Key Personnel T2.3.3 -T2.3.5 

T2.3.3 Schedule of Plant and Equipment T2.3.6 -T2.3.7 

T2.3.4 Schedule of Proposed Sub-Contractors T2.3.8 -T2.3.9 

T2.3.5 Construction Programme T2.3.10.-T2.3.11 

Refer Section F.3.11 – Stage 1: Compliance Requirements     T1.2.6 
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T2.3.1   RELATED EXPERIENCE OF TENDERER 

The Tenderer shall list below or in a separate schedule a statement of those works/services of similar 
nature which they have satisfactorily completed in the past five years. Information must be provided in 
the format provided below. It is essential that telephone contact details of references be supplied. 
Present commitments and their due dates for completion shall also be listed. Where applicable, the 
project value can be adjusted to reflect the impact of inflation, using the Consumer Price Index (CPI) 
with the completion date being taken as the base date for the calculation (Refer Section F.3.11 – Stage 
1: Compliance requirements. 

 

1. PREVIOUS PROJECTS UNDERTAKEN: 
 

 

EMPLOYER  
DESCRIPTION AND 

NATURE OF WORKS/ 
SERVICES 

 
VALUE 

OF WORK 
(INCL. 
VAT) 

 
DATE 

COMPLE- 
TED 

EMPLOYER/ 
CONTACT 

PERSON/ TEL. NO. 

CONSULTING 
ENGINEER/ 
CONTACT 

PERSON/ TEL. 
NO. 

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  



 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

T2.3.2 

 

 

 

 

2. CURRENT PROJECTS UNDERTAKEN: 
 

EMPLOYER  
DESCRIPTION AND 

NATURE OF WORKS/ 
SERVICES 

 

VALUE OF 
WORK 
(INCL. 
VAT) 

 
DATE 

COMPLE- 
TED 

EMPLOYER/ 
CONTACT 

PERSON/ TEL. 
NO. 

CONSULTING 
ENGINEER/ 

CONTACT PERSON/ 
TEL. NO. 

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

 
 
 
 
 
 

DATE: SIGNATURE OF TENDERER:    

(Authorised Person) 
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T2.3.2   LIST OF KEY PERSONNEL 

For purpose of evaluating functionality, the Tenderer shall attach hereto a shortened CV for each 

key member available to work on the project in the Categories Project Manager, Site Foreman 

and Plant Operators/Artisans personnel (using the template provided).  (Refer Section 

F.3.11 – Stage 2: Functionality (ii)). 

The Tenderer shall list below the key personnel to be used on this project. 
 

NAME RESPONSIBILITIES AND 
AVAILABILITY TO PROJECT 

QUALIFICATIONS 
(ATTACHED 

COPY) 

EXPERIENCE 

 Contract’s Manager   

 

Site Agent 

  

 

Foreman 

  

 

Occupational Health and 
Safety Representative 
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CURRICULUM VITAE OF KEY PERSONNEL 
 

 

NB: BIDDERS MUST SUBMIT CV’s OF KEY PERSONNEL 

This form should be completed for each key person listed in the table in section T 2.3.2. 
Responsibility or role on the project (as per 

table T2.3.2) 

Contracts Manager 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional membership: 

Name of employer (firm): 

Current position: No. of Years’ experience: 

Employment record:  (List of chronological order starting with earliest work 
experience) 

Experience records pertinent to required service: 

Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief, this data correctly 
describes me, my qualifications, and my experience and that I will be available to 
execute the work for which I have been nominated. 
 
 

  
  
(Signature of Person named in schedule) Date 
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Responsibility or role on the project (as per 

table T2.3.2) 

Site Agent 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional membership: 

Name of employer (firm): 

Current position: No. of Years’ experience: 

Employment record:  (List of chronological order starting with earliest work 
experience) 

Experience records pertinent to required service: 

Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief, this data correctly 
describes me, my qualifications, and my experience and that I will be available to execute 
the work for which I have been nominated. 
 
 

  
  
(Signature of Person named in schedule) Date 

 

Attach additional pages if more space is required. 
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Responsibility or role on the project (as per 

table T2.3.2) 

Foreman 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional membership: 

Name of employer (firm): 

Current position: No. of Years’ experience: 

Employment record:  (List of chronological order starting with earliest work 
experience) 

Experience records pertinent to required service: 

Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief, this data correctly 
describes me, my qualifications, and my experience and that I will be available to execute 
the work for which I have been nominated. 
 
 

  
  
(Signature of Person named in schedule) Date 
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Responsibility or role on the project (as per 

table T2.3.2) 

Occupational Health and Safety 
Representative 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional membership: 

Name of employer (firm): 

Current position: No. of Years’ experience: 

Employment record:  (List of chronological order starting with earliest work 
experience) 

Experience records pertinent to required service: 

Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief, this data correctly 
describes me, my qualifications, and my experience and that I will be available to execute 
the work for which I have been nominated. 
 
 

  
  
(Signature of Person named in schedule) Date 
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SUPPLEMENTARY INFORMATION 
 

Please attach any supporting documentation, supplementary information and Curriculum Vitae to this 

page. 

 

 

T2.3.3   SCHEDULE OF PLANT AND EQUIPMENT 

The following are lists of major items of relevant equipment that the Tenderer presently own or lease 

and will have available for this contract or will acquire or hire for this contract if my/our Tender is 

accepted. 

(a) Details of major equipment that is owned and immediately available for this 

contract. 
 

DESCRIPTION (type, size, capacity etc) 
 
QUANTITY 

YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Attach additional pages if more space is required. 
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(b) Details of major equipment that will be hired or acquired for this contract if 

Tender is accepted.  Contact details of plant hire company to be provided. 
 

 

 
DESCRIPTION (type, size, capacity, etc.) 

 

 
QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 

SOURCE 

    

    

    

    

    

    

    

    

    

    

    

    

    

Attach additional pages if more space is required. 
 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional 

plant not listed but which may be necessary to complete the contract within the specified contract 

period. 

 

 

 

 

DATE: ________________________.. SIGNATURE _______________________ 

 

       (Authorised Person) 
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T2.3.4   SCHEDULE OF PROPOSED SUB-CONTRACTORS 

In terms of Clause 4.4 of the Conditions of Contract for Construction, the Tenderer shall enter 

below the names of sub-contractors he intends to employ for work on this contract, as well as 

the portion and value of the work to be executed by such sub-contractors. 

Based on the definition of SMME provided below the Tenderer should indicate in which category, 

i.e. Medium, Small, Very Small or Micro, the intended sub-contractor is categorized if applicable. 
 

 
 

 
DESCRIPTION OF 

PORTION OF 

WORK 

 

 
APPROX. 

VALUE 

(EXCL. 

VAT) 

 
 

NAME, ADDRESS 

AND TELEPHONE 

NUMBER OF SUB- 

CONTRACTOR/SMME 

 
 

SMME 

(YES / 

NO) 

SMME 

CATEGOR 

Y MEDIUM/ 

SMALL/ 

VERY 

SMALL/ 

MICRO 

 

% HDI 

OWNERSHIP 

OF SUB- 

CONTRAC- 

TOR 

      

      

      

      

 

 

* According to the national Small Business Amendment Act, 2003 (Act No. 26 of 2003) small 

business (i.e., SMME) is defined as follows: 

A separate and distinct business entity, including co-operative enterprises and non- 

governmental organizations, managed by one owner or more which, including its branches or 

subsidiaries, if any, is predominantly carried on in any sector or sub-sector of the economy as 

mentioned in column 1 of the Schedule and which can be classified as a micro, a very small, a 

small or a medium enterprise by satisfying the criteria mentioned in columns 3, 4 and 5 of the 

Schedule opposite the smallest relevant size or class as mentioned in column 2 of the Schedule. 

(Schedule for Construction Sector given on the following page). 
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SCHEDULE (ONLY CONSTRUCTION SECTOR SHOWN) 
 

COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5 

Sector or Sub- 

sectors in 

accordance with the 

Standard Industrial 

Classification 

 

 
Size or 

Class 

Total full-time 

equivalent of 

paid 

employees: 

Less than: 

 
Total annual 

turnover: 

Less than: 

Total gross asset 

value (fixed 

property 

excluded): 

Less than: 

 
 
 

Construction 

Medium 

Small Very 

Small Micro 

200 

50 

20 

5 

R   26 million 

R 6 million 

R 3 million 

R0,20 million 

R   5 million 

R 1 million R0,50 

million R0,10 

million 

 
 

It is to be noted that an entity awarded a contract may not sub-contract more than 25% of the value 

of the contract to any other enterprise that does not have an equal or higher BBB-EE status level 

than the entity concerned, unless the contract is sub-contracted to an exempted micro enterprise 

that has the capability and ability to execute the sub-contract. 

 
 
 
 
 
 
 

DATE: SIGNATURE OF TENDERER:    

(Authorised Person) 
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T2.3.5 CONSTRUCTION METHODOLOGY AND PROGRAMME 
 

Eligibility criteria: The respondent should be able to demonstrate its capability to bring a contract 

to a satisfactory conclusion by describing the methodology of approach and programme to 

accomplish the project’s required outcomes. 

The respondent must explain its understanding of the requirements for successful planning and 

implementation of an accelerated infrastructure development programme. 

The approach paper should explain the methodologies which are to be adopted under these 

conditions and demonstrate the compatibility.  

The approach should further include a top-quality project plan which outlines processes, procedures 

and associated resources, applied by whom and when with relevant reporting systems, indicate 

how risks will be managed, what quality assurance measures are to be put in place. Special emphasis 

should be placed on key performance indicators as well as innovative procedures to be used. 

The successful Tenderer shall submit a detailed programme within 14 days after the 

commencement date. The Tenderer need to submit a high- l e v e l  programme in the table 

provided below to illustrate a comprehensive understanding of the work required as well as a 

pragmatic approach in performing the work required: 

 
 

DESCRIPTION OF PHASE AND 
SECTION OF THE WORKS 

ENVISAGED 
DURATION 
(WEEKS) 

STARTING 
WEEK NO.* 

FINISHING 
WEEK NO. 

Site handover 1 1 1 

Site establishment 
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DESCRIPTION OF PHASE AND 
SECTION OF THE WORKS 

ENVISAGED 
DURATION 
(WEEKS) 

STARTING 
WEEK NO.* 

FINISHING 
WEEK NO. 

    

    

    

    

    

    

* The execution of the Works should start within 14 days from the Site Handover Date. 
 
 
 
 

DATE:  SIGNATURE OF TENDERER    

(Authorised Person) 
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EASTERN CAPE PARKS & TOURISM AGENCY 
 

BID NUMBER: 22/FY/24 
 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS 
OF 4KM INTERNAL ROAD AT SILAKA NATURE RESERVE 

 
 
 
 
 
 
 

PORTION 2:  CONTRACT 
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EASTERN CAPE PARKS & TOURISM AGENCY 

 
BID NUMBER: 22/FY/24 

 
 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE 
AND SECTIONS OF 4KM INTERNAL ROAD AT SILAKA 

NATURE RESERVE 
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Notes: 

PART C1:  THE CONTRACT 

The Tender Document must be submitted as a whole.  All forms must be properly completed as 

required and the document shall not be taken apart or altered in any way whatsoever. 

All forms must be duly completed in black pen ink as required. 

The list of returnable documents, which consists of forms and schedules to be completed and 

company specific certificates and information pages to be attached, comprise the following: 

 
 

TABLE OF CONTENTS Page 
 

C1: AGREEMENT AND CONTRACT DATA C1.1 

C1.1 FORM OF OFFER AND ACCEPTANCE C1.1-C1.8 

C1.2.1 : CONDITIONS OF CONTRACT C1.9-C1.14 

C1.2.2 : CONTRACT SPECIFIC DATA C1.15-C1.18 

C1.2.3 : PRO-FORMA PERFORMANCE GUARANTEE C1.19-C1.22 

C1.2.4 : ADJUDICATOR APPOINTMENT C1.23-C1.25 
 

 
C2 : PRICING DATA C2.1 

C2.1 : PRICING INSTRUCTIONS C2.1-C2.2 

C2.2 : PROVISIONAL BILLS OF QUANTITIES C2.3 
 

 
C3 : SCOPE OF WORK C3.1 

C3.1 : PROJECT SPECIFICATIONS C3.1-C3.11 

C3.2 : PARTICULAR SPECIFICATIONS C3.12-C3.58 

C3.3 : TENDER DRAWINGS C3.59 

C3.4 CONTRACT BOARD LAYOUT DETAIL C3.60 
 

 
C4 : SITE INFORMATION C4.1 

C4.1 : GEOTECHNICAL INFORMATION OF SITE C4.1 
 

 
C5 : ANNEXURES C5.1 
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C1. AGREEMENT AND CONTRACT DATA 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

 

A. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

 

TENDER No. 22/FY/24  
THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM INTERNAL 

ROAD AT SILAKA NATURE RESERVE 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed 

in the Tender Data and addenda hereto as listed in the Tender Schedules, and by submitting 

this Offer has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing of this part of this 

Form of Offer and Acceptance, the Tenderer offers to perform all the obligations and liabilities of 

the Contractor under the Contract including compliance with all its terms and conditions according 

to their true intent and meaning for an amount to be determined in accordance with the Conditions 

of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 
 

 
R (in words)   

  ) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data. 

 

 
Signature: (of person authorized to sign the Tender):    
 
 

Name: (of signatory in capitals:    
 
 

Capacity: (of Signatory):    
 
 

Name of Tenderer: (organization):    
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Address: 
 
 

 

 
 

 

 

 

Telephone number:    Fax number:    

 

 

Witness:     
 

 

Signature:     
 
 
 
 

Name: 

(in capitals :    
 

 

Date:    
 

 

(Failure of a Tenderer to sign this form will invalidate the Tender) 
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A. ACCEPTANCE 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts 

the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due 

in accordance with the Condition of Contract as set out in the general and Special Conditions of 

Contract and identified in the Contract Data. Acceptance of the Tenderer upon the terms and 

conditions and contained in this Agreement and in the Contract that is the subject of this Agreement. 

The terms of the contract are contained in - 

Part 1 Agreement, and Contract Data, (which include this Agreement) Part 2 

Pricing Data, including the bill of Quantities 

Part 3 Scope of Work Part 4 

Site Information 

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated 

by reference into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 

the Tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 

deviations from said documents are valid unless contained in this Schedule, which must be duly 

signed by the authorized representatives of both parties. 

The Tenderer shall deliver the security in terms of Clause of the GCC 2015 within the period 

stated in the contract Data, and he shall, immediately after receiving a completed copy of this 

Agreement, including the Schedule of Deviations (if any), contract the Employer’s agent (whose 

details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, 

proof of insurance and any other documentation to be provided in terms of the Conditions of Contract 

identified in the Contract Data, within 14 days of the date on which this Agreement comes into 

effect. Failure to fulfill any of these obligations in accordance with those terms shall constitute a 

repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when 

the Tenderer receives one fully completed original copy of this document, including the Schedule of 

Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt 

notified the Employer in writing of any reason why he cannot accept the contents of this Agreement, 

this Agreement shall constitute a binding contract within parties. 

 

Signature: 
 
 

 

 

Name: (in capitals) 
 
 

 

 

Capacity: 
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Name of Employer: (organization) 
 
 

 

 

 

Address:  
 
 

 

 
 

 

 

 

Witness:  
 

 

Signature:  Name:  
 

 

Date:  
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C.       SCHEDULE OF DEVIATIONS 

The extent of deviations from the Tender documents issued by the Employer prior to the Tender 

closing date is limited to those permitted in terms of the Tender Data and the Conditions of 

Tender. 

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should 

any matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 

agreements reached during the process of offer and acceptance, the outcome of such agreement 

shall be recorded here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the Tender documents and which it is agreed by the Parties becomes 

and obligation of the contract shall also be recorded here. 

Any change or addition to the Tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 

 
 

1. Subject: 

Details: 

   

   

2. Subject: 

Details: 

   

   

3. Subject: 

Details: 

   

   

4. Subject: 

Details: 

   

   

5. Subject: 

Details: 

   

   

6. Subject: 

Details: 
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By the duly authorized representatives signing this Schedule of Deviations, the Employer and 

the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations 

from the amendments to the documents listed in the Tender Data and addend thereto as listed 

in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the 

offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the Tender documents and the receipt by  the Tenderer of a 

completed signed copy of this Agreement shall have any meaning or effect in the contract between 

the parties arising from this Agreement. 

 

 
FOR THE TENDERER: 
 

 

Signature:     
 

 

Name:     
 

 

Capacity:     
 

 

Tenderer (Name and address of organization):     
 
 

 

 

 

Witness: 
 

 
Signature:     
 

 

Name:     
 

 

Date:     
 

FOR THE TENDERER: 
 

 

Signature:  
 

 

Name:  
 

 

Capacity:  
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Witness: 
 

 
Signature:  
 

 

Name:  
 

 

Date:  
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C1.2 CONTRACT DATA – CONDITIONS OF CONTRACT 

 

 

 
 
 
 
 
 
 

 
  

 
 
Page No. Part 1:  General Conditions of Contract C1.9 

Part 2:  Special Conditions of Contract C1.9 

1. General C1.9 

2. Amendments to the General Conditions of Contract C1.9 
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PART 1: GENERAL CONDITIONS OF CONTRACT 
 
 

The Conditions of Contract make several references to the Contract Data for specific data, which 

together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Specific 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 

and the Conditions of Contract or the Special Conditions of Contract. 

The Contract Specific Data, General and Special Conditions of Contract shall have precedence 

over the Drawings, Scope of Work and Standardized Specifications in the interpretation of any 

ambiguity or inconsistency. 

 

PART 2: SPECIAL CONDITIONS OF CONTRACT 

1.      GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special 

Conditions of Contract shall amplify, modify, or supersede, as the case may be, the GCC 2015 to 

the extent specified below, and shall take precedence and shall govern. 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 

number of the applicable clause or sub clause in the GCC 2015, and the applicable heading, or 

(where a new special condition that has no relation to the existing clauses is introduced) by a 

number that follows after the last clause number in the Conditions, and an appropriate heading. 
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2. AMENDMENTS TO THE GCC 2015 CONDITIONS OF CONTRACT 
 
SCC 1.1  Definitions 
 
 SCC 1.1 “Bills of Quantities” 
 
Add the following: 
 
“For this Contract “Schedule of Quantities” will have the same meaning as “Bills of Quantities” and will form 
part of the Pricing Data as defined in the General Conditions of Contract.” 
 
 
SCC 1.1   “Drawings” means all drawings, calculations and technical information forming part of 
the Contract Documents and any modifications thereof or additions thereto from time to time approved in 
writing by the Engineer or delivered to the Contractor by the Engineer. 
 
 
SCC 1.1 “Letter of Notification” means the letters of formal notification, signed by the Employer, of the 
decision of the Supply Chain Management Tender Adjudication Committee sent to all Tenderers. The 
notification of the decision does not form part of the Employer’s Acceptance of the successful Tenderer’s 
Offer and no rights shall accrue.” 
 
 
SCC 1.9 Add the following new Clause: 
 
“SCC 1.9 The copyright in all documents, drawing and records (prepared by the Engineer) related in any 
manner to the Works shall vest in the Employer or the Engineer or both (according to the details of the 
Contract that has been entered into by the Engineer and the Employer for the Works), and the Contractor 
shall not furnish any information in connection with the Works to any person or organization without the 
prior approval of the Employer to this effect.” 
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SCC 2 Law, Regulations and Notices 
 
Add the following: 
 
“2.5 The Occupational Health and Safety Act No. 85 and Amendment Act No. 181 of 1993 and the 
Construction Regulations 2003 will in all respects be applicable to this contract.” 
 
2.5.1 Contractor’s liability as mandatory 
 
“Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for due 
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed by 
the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the 
Construction Regulations, 2003, for which he is liable as mandatory. By entering into this Contract it shall 
be deemed that the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the 
Act.” 
 
 
Contractor to notify Employer 
 
“The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 31 
and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations following 
any incident involving the Contractor and/or Sub-Contractor and/or their employees. The Contractor shall 
notify the Employer in writing of all investigations, complaints or criminal charges which may arise pursuant 
to work performed under this Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993) and Regulations.” 
 
Contractor’s Designer 
 
“The Contractor and his designer shall accept full responsibility and liability to comply with the Occupational 
Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003 for the design of the 
Temporary Works and those parts  of the Permanent Works  which the Contractor  is responsible to design 
in terms of the Contract.” 
 
SCC 4 Add sub-clause 4.4  
 
“The contractor may not subcontract the whole of the work without the written instruction or approval of the 
employer and principal agent. In such event the employer may require the contractor to cede the contract 
to the subcontractor.” 
 
 
SCC 15 Replace sub-clause 15.1.2 to 15.1.4 and 15.2 to 15.6 with the following: 
“The contractor and principal agent shall appoint a selected subcontractor in accordance with the provisions 
of the Scope of Work.” 
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SCC 30.0(41) 

 

 Delete in the Substitute Provisions (30.0 State Clauses) clause 30.1, 30.2 and 30.3/4/5 

and replace with the following: 

 

30.1# Should any dispute between the employer, his agents or principal agent on the 

one hand and the contractor on the other arise out of this agreement, such dispute 

shall be referred to adjudication. 

 

30.2# Adjudication shall be conducted in accordance with the edition of the GCC Rules 

for Adjudication current at the time when the dispute is declared. The party, which 

raises the dispute, shall select three adjudicators from the panel of adjudicators 

published by the South African Institution of Civil Engineering or Association of 

Arbitrators (Southern Africa), determine their hourly fees and confirm that these 

adjudicators are available to adjudicate the dispute in question. The other party shall 

then select within 7 days one of the three nominated adjudicators, failing which the 

chairman for the time being of the Association of Arbitrators (Southern Africa) shall 

nominate an adjudicator. The adjudicator shall be appointed in terms of the 

Adjudicators Agreement set out in C1.4 . 

 

30.3# If provided in the schedule, a dispute shall be finally settled by a single arbitrator 

to be agreed on between the parties or, failing such agreement within 28 days after 

referring the dispute to Arbitration, an Arbitrator nominated by the chairman for the time 

being of the Association of Arbitrators (Southern Africa). Any such reference shall be 

deemed to be a submission to the arbitration of a single arbitrator in terms of the 

Arbitration Act (Act No 42 of 1965, as amended), or any legislation passed in 

substitution, therefore. In the absence of any other agreed procedure, the arbitration 

shall take place in accordance with the Rules for the Conduct of Arbitrations issued by 

the Association of Arbitrators (Southern Africa) which are current at the time of the 

referral to arbitration. The Arbitrator shall, in his award, set out the facts and the 

provisions of the contract on which his award is based. 

40.4# If the schedule provides for court proceedings to finally resolve disputes, disputes 

shall be determined by court proceedings. 
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C1.2.2 CONTRACT SPECIFIC DATA 
 

  
 

A. DATA TO BE PROVIDED BY THE EMPLOYER 
 

 

PART 1: DATA PROVIDED BY THE EMPLOYER 
 

1.1 The Employer is the Eastern Cape Parks & Tourism Agency 

Telephone: ( 043) 492 0881 

Facsimile: (043) 742 5566 

Address (postal): 17- 25 Oxford Street ,  East  London, 5201 

1.2 The Principal Agent is Sky High Consulting Engineers  

Telephone: (043) 721 1996 

Address (physical): 1A Stockton Road, Berea , East London 

,5201 
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42.2.3 

 
The Employer is an organ of State 

• The interest rate as determined by the Minister of Finance, from time to 

time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 

(Act No 1 of 1999) will apply. 

• Lateral support insurance is to be affected by the contractor 

• Payment will be made for materials and goods 

• Extended defects liability period will apply to the following elements: 

Not applicable 

 
12.1.5 

 
Possession of the site is to be given within seven days of the contractor providing 

the employer with construction guarantees in accordance with the provisions of 

14.0 and the Contract has been signed by both parties. 

 

42.2.5 

 

The period for the  commencement  of  the  works  after  the  contractor  takes 

possession of the site is 7 working days. 

Completion: 

For the works as a whole: 

The date for practical completion is  ……………………………  (Contractor to complete) 

The penalty per calendar day is R 3000 up to a maximum of 10% of the contract value there 
after the employer shall have a right during the identified delay period to step- in and accelerate 
the work or appoint a third party to assist or complete the works to reach practical completion at 
the planned period. The appointed third-party work shall be at the cost of the contractor. 

 

2.1 
 

The law applicable to the agreement shall be that of the Republic of South 

Africa. 

10 

 

Contract works insurance (construction guarantee) is to  be  affected by  the 

contractor for a sum not less than the contract sum plus 10%. 

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy 

for Special Risks issued by the  South  African  Special  Risk 

 

Insurance Association. (SASRIA) 
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42.3.3 

 

Public liability insurance to be effected  by  the  contractor  for  the  sum  of R 

10 000 000.00 with a deductible in an amount that the contractor deems 

appropriate. 

 

42.3.4 

 

Support insurance: Deemed Not Applicable 

 

42.4.1 

 

A waiver of the contractor’s lien or right of continuing possession is required. 

  

 

42.4.2 

 

Three copies of the construction document are to be supplied to the contractor 

free of charge. 

 

42.4.5 

 

Engineering General Conditions are not to be included in the contract 

document. 

 

42.4.6 

 

CPAP shall only be applicable to works that progress to later than twelve (12) 

months from commencement date. Where the period is prolonged beyond the 

first twelve months due to the delay or non- performance by the employer, the 

CPAP shall be applicable; however, where the period is extended 

due contractor’s failure to perform or delay caused by the contractor CPAP shall 

not be applicable. CPAP is not applicable to this Project.  

The value of the certificates issued shall be adjusted in accordance with the 

GCC Contract Price Adjustment Schedules. 

 
25.3 

 
The issue of an interim payment certificates shall be done no later than the 25th of 

each month. 

 
11.5 

 
The em p l oy e r  w i l l  not  provide  advanced  payments  against  an  advanced 

payment guarantee 
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11.2  and 

14.4 

The construction guarantee is to be a fixed guarantee in accordance with the 

2 0 1 5  GCC. 

 

30.0 

 

Dispute resolution shall be by adjudication. If a dispute is unresolved by 

adjudication the dispute shall be finally settled by an arbitrator to be agreed 

between the parties. 

 

 

PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

 

Clause 42.5.1: 

The name of the Contractor is 
 
 

 

 

The legal name of the Contractor. 
 

 
Clause 42.5.1 [1.2]: 

The address of the Contractor is 
 
 

 

 
 

 

 
 

 

 

The phys ica l  address,  postal  address,  e-mail  address  and/or  fax  number  where  the 

Contractor will receive notices. 
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C1.2.3 CONSTRUCTION GUARANTEE 
 

GUARANTOR DETAILS AND DEFINITIONS 

 

 

Guarantor means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

Physical address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

Guarantor’s signatory 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity. . . . . . . . . . . . . . . . . 

. . 

 

 

Guarantor’s signatory 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity . . . . . . . . . . . . . . . . 

. . 

Employer means The Eastern Cape Parks and Tourism Agency 

Contractor means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

Agent means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

Works means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Site means . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

Agreement means the 2015 GCC Agreement 

Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT Amount in figures

 R . . . . . . . . . . . . . . . . . . . . . . . . . 

Amount in words . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(Rand) 

Guaranteed Sum means the maximum aggregate amount of R . . . . . . . . . . . . . . . . . . . . . . . Amount in 

words . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(Rand) 

 

 

1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as 

follows: 
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GUARANTOR’S LIABILITY PERIOD OF LIABILITY 

Maximum Guaranteed Sum (not exceeding 10 % of the 

contract sum) in the amount of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . 

(Rands) (R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .) 

From and including the date of 

issue of this Construction 

Guarantee and up to and 

including the date of the only 

practical completion certificate or 

the last practical completion 

certificate where there are 

sections, upon which this 

Construction Guarantee shall 

expire. 

2 The Guarantor hereby acknowledges that: 

2.1 Any reference in this Guarantee to the Agreement is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a suretyship. 

2.2 Its obligation under this Guarantee is restricted to the payment of money. 

3 Subject to the Guarantor’s maximum liability referred to in clauses 1, the Guarantor 

hereby undertakes to pay the Employer the sum certified upon receipt of the 

documents identified in sub-clauses 3.1 to 3.3: 

3.1 A copy of a first written demand issued by the Employer to the Contractor stating 

that payment of a sum certified by the Principal Agent in an interim or final payment 

certificate has not been made in terms of the Agreement and failing such payment 

within seven (7) calendar days, the Employer intends to call upon the Guarantor to 

make payment in terms of sub-clause 3.2 

3.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) 

calendar days has elapsed since the first written demand in terms of sub-clause 4.1 

and that the sum certified has still not been paid therefore the Employer calls up this 

Guarantee and demands payment of the sum certified from the Guarantor. 

3.3 A copy of the said payment certificate which entitles the Employer to receive payment 

in terms of the Agreement of the sum certified in clause 3. 

4 Subject to the Guarantor’s maximum liability referred to in clause 1, the Guarantor 

undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance 

upon receipt of a first written demand from the Employer to the Guarantor at the 

Guarantor's physical address calling up this Guarantee stating that: 

4.1 The Agreement has been cancelled due to the Contractor's default and that the 

Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the 

notice of cancellation; or 

4.2 A provisional sequestration or liquidation court order has been granted against the 

Contractor and that the Guarantee is called up in terms of clause 4. The demand shall 

enclose a copy of the court order
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5 It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of clauses 3 and 4 shall not exceed the Guarantor's maximum 

liability in terms of clause 1. 

6 Where the Guarantor is a registered insurer and has made payment in terms of 

clause 4, the Employer shall upon the date of issue of the final payment certificate 

submit an expense account to the Guarantor showing how all monies received in 

terms of the Guarantee have been expended and shall refund to the Guarantor any 

resulting surplus. All monies refunded to the Guarantor in terms of this Guarantee 

shall bear interest at the prime overdraft rate of the Employer’s bank compounded 

monthly and calculated from the date payment was made by the Guarantor to the 

Employer until the date of refund. 

7 Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) 

calendar days upon receipt of the first written demand to the Guarantor. 

8 The Employer shall have the absolute right to arrange his affairs with the Contractor 

in any manner which the Employer deems fit and the Guarantor shall not have the 

right to claim his release from this Guarantee on account of any conduct alleged to 

be prejudicial to the Guarantor 

9 The Guarantor chooses the physical address as stated above for all purposes in 

connection herewith. 

10 This Guarantee is neither negotiable nor transferable and shall expire in terms of 

clause 1, or payment in full of the Guaranteed Sum or on the Guarantee expiry date, 

whichever is the earlier, where after no claims will be considered by the Guarantor. 

The original of this Guarantee shall be returned to the Guarantor after it has expired 

11 This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall 

be regarded as a liquid document for the purpose of obtaining a court order. 

12 Where this Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 

1944, as amended, to the jurisdiction of the Magistrate's Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 

the claim may exceed the jurisdiction of the Magistrate's Court. 

 

Signed at. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Guarantor’s Guarantor’s 

Signatory 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Signatory 2   . . . . . . . . . . . . . . . . . . . . . . 
 

 
Witness 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Witness 2 . . . . . . . . . . . . . . . .  . . . . . . . 
 

Guarantor’s seal or stamp 
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C1.2.4 ADJUDICATOR APPOINTMENT 
 

 

This agreement is made on the day of between: 

  (Name of company / organization) 

of     

  (address) 

and 

  (Name of company / organization) 

of     

  (address) 

(The Parties) and 
 

 
  (name) 

of     

  (address) 

(The Adjudicator). 
 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated 

  and known as    

and these disputes or differences shall be/have been* referred to adjudication in accordance with 

the GCC Adjudication Rules, (hereinafter called "the Procedure") and the Adjudicator may be or has 

been requested to act. 

*  Delete as necessary 
 
 

IT IS NOW AGREED as follows: 
 

 
1 The rights and obligations of the Adjudicator and the Parties shall be as set out in 

the GCC Adjudication Rules. 

2 The Adjudicator  hereby   accepts  the  appointment  and  agrees  to  conduct  

the adjudication in accordance with the GCC Adjudication Rules. 

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 

expenses as set out in the Contract Data. 
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4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the 

adjudication and shall endeavor to ensure that anyone acting on their behalf or 

through them will do likewise, save with the consent of the other Parties which 

consent shall not be unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents 

which have been sent to him in relation to the adjudication and he shall retain 

documents for a further period at the request of either Party. 

 
 
 

 
SIGNED by:    SIGNED by:    SIGNED by:    

Name:    Name:    Name:    

who warrants that he / she is 

duly authorised to sign for and 

on behalf of the first Party in 

the presence of 

who warrants that he / she is 

duly authorised to sign for and 

behalf of the second Party in 

the presence of 

the Adjudicator in

 the presence of 

 

Witness 

 

Witness: 

 

Witness: 

Name: Name Name: 

Address: Address: Address: 

Date: Date: Date: 
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Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time 

spent upon, or in connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made 

including, but not restricted to: 

(a) Printing, reproduction and purchase of documents, drawings, maps, records 

and photographs. 

 

 (b) Telegrams, telex, faxes, and telephone calls. 

(c) Postage and similar delivery charges. 

(d) Travelling, hotel expenses and other similar disbursements. 

(e) Room charges. 

(f) Charges f o r   legal  or  technical  advice  obtained  in  accordance  with  the 

Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . . This fee shall 

become payable in equal amounts by each Party within 14 days of the appointment of 

the Adjudicator, subject to an Invoice being provided. This fee will be deducted from 

the final statement of any sums which shall become payable under item 1 and/or item 

2 of the Contract Data.  If the final statement is less than the appointment fee the 

balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in 

accordance with the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due 7 days after 

receipt of invoice, thereafter interest shall be payable at 5% per annum above the 

Reserve Bank base rate for every day the amount remains outstanding. 
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C.2 PRICING DATA 
 

 

C.2.1 PRICING INSTRUCTIONS 
 

 

1 The Provisional Bills of Quantities have been drawn up in accordance with the Standard 

System of Measuring Building Work (as amended) published and issued by the 

Association of South African Quantity Surveyors (Seven Edition), 2015. Where 

applicable the: 

a) civil engineering work has been drawn up in accordance with the provisions 

of the latest edition of SABS 1200 Standardized Specifications for Civil 

Engineering Works. 

2 The agreement is based on the GCC 2015 Agreement, prepared by the Joint 

Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions 

and alterations to the GCC Principal Agreement as well as the contract specific 

variables are as stated in the Contract Data. Only the headings and clause numbers 

for which allowance must be made in the Provisional Bills of Quantities are recited. 

3 It will be assumed that prices included in the Provisional Bills of Quantities are 

based on Acts, Ordinances, Regulations, By-laws, International Standards and 

National Standards that were published 28 days before the closing date for bids. 

(Refer to www.stanza.org.za or www.iso.org for information on standards). 

4 The drawings listed in the Scope of Works used for the setting up of these Provisional 

Bills of Quantities are kept by the Principal Agent or Engineer and can be viewed 

at any time during office hours up until the completion of the works. 

5 Reference to any particular trademark, name, patent, design, type, specific origin or 

producer is purely to establish a standard for requirements. Products or articles of 

an equivalent standard may be substituted. 

6 Where any item is not relevant to this specific contract, such item is marked N/A 

(signifying “not applicable”)

http://www.stanza.org.za/
http://www.iso.org/
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7 The Contract Data and the standard form of contract referenced therein must be 

studied for the full extent and meaning of each and every clause set out in Section 1 

(Preliminaries) of the Provisional Bills of Quantities 

8 The Provisional Bills of Quantities is not intended for the ordering of materials. Any 

ordering of materials, based on the Provisional Bills of Quantities, is at the 

Contractor’s risk. 

9 The amount of the Preliminaries to be included in each monthly payment certificate 

shall be assessed as an amount prorated to the value of the work duly executed in 

the same ratio as the preliminaries bears to the total of prices excluding any 

contingency sum, the amount for the Preliminaries and any amount in respect of 

contract price adjustment provided for in the contract. 

10 Where the initial contract period is extended, the monthly charge shall be calculated 

on the basis as set out in 10 but taking into account the revised period for completing 

the works. 

11 The amount or items of the Preliminaries shall be adjusted to take account of the 

theoretical financial effect which changes in time or value (or both) have on this 

section. Such adjustments shall be based on adjustments in the following categories 

as recorded in the Bills of Quantities: 

a) an amount which is not to be varied, namely Fixed (F) 

b) an amount which is to be varied in proportion to the contract value, namely 

Value Related (V); and 

c) an amount which is to be varied in proportion to the contract period as 

compared to the initial construction period excluding revisions to the 

construction period for which no adjustment to the contractor is not entitled 

to in terms of the contract, namely Time Related (T). 

12 Where no provision is made in the Bills of Quantities to indicate which of the three 

categories in 12 apply or where no selection is made, the adjustments shall be 

based on the following breakdown: 

a) 10 percent is Fixed; 

b) 15 percent is Value Related 

c) 75 percent is Time Related. 

13 The adjustment of the Preliminaries shall apply notwithstanding the actual 

employment of resources in the execution of the works. The contract value used for 

the adjustment of the Preliminaries shall exclude any contingency sum, the amount 

for the Preliminaries and any amount in respect of contract price adjustment provided 

for in the contract. Adjustments in respect of any staged or sectional completion     

shall     be     prorated     to     the     value     of     each     section. 
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C2.2 BILLS OF QUANTITIES 
 

 

1. The priced Provisional Bill of Quantities (BoQs), following hereafter will form an integral 

part of the “Contract” between the successfully appointed Contractor and the Employer. The 

Contractor is to note the separate Bills of Quantities for printing, completion and attachment 

hereto for submission of the bid.  
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CONTRACT NO.: 22/FY/24 
 

THE REHABILITATION OF COLLAPSED CULVERT 

BRIDGE AND SECTIONS OF 4KM INTERNAL ROAD 

AT SILAKA NATURE RESERVE 

 

PART A: BILLS OF QUANTITIES  
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PART A 
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EASTERN CAPE PARKS &TOURISM AGENCY 

BILL OF QUANTITIES 

 

SILAKA NATURE RESERVE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT MANAGERS 
 

SKY HGH CONSULTING ENGINEERS 
  

 

 

 

 

 

 

 

 



 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
C3.4 

 
 

 

 

 
CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit 
Est. 
Qty. 

    

            

1200 
GENERAL REQUIREMENTS AND 
PROVISIONS 

        

            

B12.01 Community Liaison Officer:         

            

  (a) Community Liaison Officer cost 
Months  4     

            

  (b)  Community Liaison Cost 
Prov 
sum 

 1 R 2000,00    

            

  (c)  Handling cost and charges on items 
B12.01(a) and (b) 

% 0     

            

B12.02 Project Steering Committee (PSC) meetings         

            

  (a)  Payment of expenses/disbursements to PSC 
members for attendance of meetings 

PC 
sum 

1.      

            

  (b)  Handling cost and charges for Contractor % 0     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 Total Carried Forward To Summary       

  1      
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit 
Est. 
Qty. 

Rate Amount R 

            

1300 
CONTRACTOR'S ESTABLISHMENT ON SITE 
AND GENERAL OBLIGATIONS         

            

13.01 Contractor's general obligations         

            

  (a) Fixed obligations L/sum  1     

            

  (b) Value-related obligations L/sum 1.      

            

  (c) Time-related obligations Month  4     

            

  OCCUPATIONAL HEALTH AND SAFETY 
REQUIREMENTS (See Scope of Work C3.4)         

            

B13.01 Preparation of Contractor’s site specific Health 
and Safety Plan/File L/sum 1.      

            

B13.02 Contractor's initial obligations in respect of the 
Occupational Health and Safety and Construction 
Regulations 

L/sum 1.      

            

B13.03 Contractor's time related obligations in respect of 
the Occupational Health and Safety and 
Construction Regulations 

month 4.      

            

B13.04 Provision of full time Construction Safety Officer month  4     

            

B13.05 Provision for Personal Protective Equipment 
(PPE) 

No  10     

            

            

            

            

            

            

            

            

            

            

            

            

            

 Total Carried Forward To Summary       
  

2      
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Number Item Description Unit Est. Qty. Rate Amount R 

            

1500 ACCOMMODATION OF TRAFFIC         

            

B 15.01 Accommodation of traffic         

            

  (a)  Accommodating traffic and maintaining 
deviations 

km 0.5     

            

B 15.02 Earthworks for temporary deviations         

            

  (a)  Shaping of temporary deviations km 0.25     

            

  (b)  Cut and borrow to fill    m³ 45     

            

  (c)  Cut to spoil m³ 12     

            

B 15.03 Temporary traffic control facilities         

            

  (a)  Flagmen         

            

  (i)  Flagmen in accordance with SARTSM, Vol 2, 
Chapter 13 

L/sum 1     

            

  (ii)  Additional flagmen as directed by the 
Engineer 

No 
pers 

2     

            

  (b)  Portable STOP and GO-RY signs No. 2     

            

  (d)  Amber flicker lights No. 2     

            

  (e)  Road signs, R- and TR- series (1200mm 
diameter) - engineering grade background No. 4     

            

  (h) Delineators (TW401/TW402) (600mm x 
150mm) 

        

            

  (1)  Single No. 5     

            

  (2)   Mounted back to back No. 5     

            

            

 Total Carried Forward To Summary       
  

3  
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit 
Est. 
Qty. 

Rate Amount R 

            

1600 OVERHAUL         

            

16.02 Overhaul on material hauled in excess of 1.0km 
(ordinary overhaul) 

m³-
km 

4800     

            

1700 CLEARING AND GRUBBING         

            

B17.01 Clearing and grubbing (overhaul to be paid under 
16.02) 

ha 1.8     

            

B17.02 Removal and grubbing of large trees and tree 
stumps: 

        

            

  (a) Girth exceeding 1m up to and including 2m No 0     

            

  (b) Girth exceeding 2m up to and including 3m No 0     

            

17.04 Clearing and grubbing at inlets and outlets of 
hydraulic structures m² 0     

            

B17.05 Cleaning out of hydraulic structures         

            

  (a) Pipes with an internal diameter up to and 
including 750mm m³ 16     

            

  (b) Pipes with an internal diameter exceeding 
750mm 

m³ 0     

            

  (c) Box culverts up to and including 1.5m internal 
vertical dimension m³ 0     

            

B17.07 Mechanical cleaning of hydraulic structures, 
pipes and portal culverts day 0     

            

B17.08 Removal of undesirable vegetation m² 2800     

            

B17.10 Clearing and grubbing narrow widths m² 0     
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 Total Carried Forward To Summary       
  

4      

Number Item Description Unit Est. Qty. Rate Amount R 

1800 DAYWORKS         

18.01 Personnel during normal working hours:         

            

  (a) Unskilled labour h 5     

            

  (b) Semi-skilled labour h 6     

            

  (c) Skilled labour h 6     

            

  (d) Ganger  h 6     

            

  (e) Flagmen h 5     

            

18.02 Personnel outside normal working hours:         

            

  (a) Outside normal working hours and Saturdays:         

            

  (i) Unskilled labour h 3     

            

  (ii) Semi-skilled labour h 3     

            

  (iii) Skilled labour h 3     

            

  (iv) Ganger  h 3     

            

  (v) Flagmen h 3     

            

  (b) Sundays and Public Holidays         

            

  (i) Unskilled labour h 1     

            

  (ii) Semi-skilled labour h 1     

            

  (iii) Skilled labour h 1     

  (iv) Ganger  h 1     

  (v) Flagmen h 1     

            

18.03 Plant         

            

  (a)  Grader (CAT 140G or similar approved) h 2     

            

  (b)  Vibratory Roller (Bomag 212 or similar 
approved) 

h 2     

            

  (c)  Pedestrian Roller (Bomag BW 90 or similar 
approved) 

h 2     

  (d)  Water truck (5000 litres) h 2     

  (e)  Tipper truck 10.0m³ h 2     

  (f)  Backhoe TLB type (CAT 428 or equivalent) h 2     

            

18.05 Transport         

  (a)  LDV km 300     

  (b)  Flatbed truck km 300     
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

2200 PREFABRICATED CULVERTS         

            

22.01 Excavation:         

  (a) Excavating soft material situated within the 
following depth ranges below the surface level:         

            

  (i) 0m up to 1.5m m³ 145     

            

  (ii) Exceeding 1.5m and up to 3.0m m³ 12     

            

  (b) Extra over subitem 22.01 (a) excavation in 
hard material, irrespective of depth. m³ 29     

            

22.02 Backfilling:         

  (a) Using the excavated material m³ 87     

            

  (b) Using imported selected material m³ 15     

            

  (c) Extra over subitems 22.02 (a) and (b) for soil 
cement backfilling with 5% cement m³ 3     

            

22.03 Concrete pipe culverts:         

  (b) On class B bedding:         

            

  (i) 600mm diameter Class 100D m 30     

            

22.05 Portal and rectangular culverts:         

  b (i) Without prefabricated floor slabs 1200mm X 
900mm 

m 0     

            

  (ii) Without prefabricated floor slabs 1500mm X 
1200mm 

m 0     

            

  (vi) Without prefabricated floor slabs 2100mm x 
2100mm 

m 42     

            

22.07 Cast in situ concrete and formwork: (using class 
30/19 concrete)         

  (a) In class a bedding, screeds and the encasing 
for pipes, including formwork, m³ 9     

            

22.17 Manholes, Catchpits, pre-cast inlet and outlet 
structures complete: 

        

            

  (c) Headwalls (as per drawing no. 
TEN/DWG/004) 
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  (i) Construction of headwalls complete. No 12     

            

 Total Carried Forward To Summary       
  6      

 

CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

2300 CONCRETE KERBING, CONCRETE 
CHANNELLING, CHUTES AND DOWNPIPES, 
AND CONCRETE LININGS FOR OPEN 
DRAINS 

    

    

            

23.07 Trimming of excavations for concrete-lined open 
drains: 

        

            

  (a) In soft material m² 23     

            

  (b) In hard material m² 0     

            

B23.08 Concrete lining for open drains and Driveways:         

            

  (a) Cast in situ concrete lining class 25/19 
concrete trapezoidal drains m³ 23     

            

  (b) Class U2 surface finish to cast in situ 
concrete trapezoidal drains m² 23     

            

23.09 Formwork to cast in situ concrete lining for open 
drains (class F2 surface finish):         

            

  (a) To sides with formwork on the internal face 
only 

m² 12     

            

  (b) To sides with formwork on both internal and 
external faces m² 4     

            

  (c) To ends of slabs m² 4     

            

23.12 Steel reinforcement:         

            

  (c) Welded Mesh         

            

  (i) Reference 193 m² 75     

            

  (iii) Reference 311 m² 0     

            

            

            

 Total Carried Forward To Summary       

   7      
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Number Item Description Unit Est. Qty. Rate Amount R 

            

3300 MASS EARTHWORKS         

            

B33.01 Cut and borrow to fill, including free-haul up to 
1.0km 

        

            

  (a) Gravel material in compacted layer thickness 
of 200 mm and less:         

            

  (i) Compacted to 90% of modified AASHTO 
density 

m³ 120     

            

33.04 Cut to spoil, including free-haul up to 1,0 km. 
Material obtained from:         

            

  (a) Soft excavation m³ 270     

            

  (b) Intermediate excavation m³ 27     

            

  (c) Hard excavation m³ 27.0     

            

33.10 Roadbed preparation and the compaction of 
material: 

        

            

  (a) Compaction to 90% of modified AASHTO 
density 

m³ 1500     

            

33.12 In-situ treatment of roadbed:         

            

  (a) In-situ treatment by ripping m² 1800     
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 Total Carried Forward       
  

8      

 

 

 

 

CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL         

            

34.01 Pavement layers constructed from gravel taken 
from cut or borrow, including free-haul up to 
1,0km: 

        

            

  (a)Gravel selected layer compacted to:         

            

  (i) 93% of modified AASHTO density 150mm 
thick 

m³ 0     

            

34.04 In situ reconstruction of existing pavement layers 
as: 

        

            

  (c) Gravel subbase compacted to 95% of 
modified AASHTO density using:         

            

  (i) Non cemented material 150mm thick m³ 0     

            

B34.14 Pavement layers constructed from gravel 
obtained from commercial source:         

            

  (a) Gravel Selected layer compacted to:         

            

  (ii) 95% modified AASHTO density (150mm layer 
thickness, G7material) m³ 1200     

            

  (b) Gravel Subbase layer compacted to:         

            

  (ii) 98% modified AASHTO density (150mm layer 
thickness, G5 material) m³ 0     

            

  (iii) 98% modified AASHTO density (150mm layer 
thickness, G4 material) m³ 0     

            

  (d) Gravel subbase (chemically stabilized 
material) compacted to:         
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  (i) 97% of modified AASHTO density 150mm 
layer thickness, G6 stablized to comply with C4 
specification) 

m³ 0     

            

 Total Carried Forward To Summary       
  

9      

 

 

CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

5100 PITCHING, STONEWORK AND PROTECTION 
AGAINST EROSION 

        

            

51.01 Stone pitching:         

            

  (b) Grouted stone pitching m² 240     

            

5200 GABIONS         

            

52.01 Foundation trench excavation and backfilling:         

            

  (a) In solid rock (material which requires blasting) m³ 8     

            

  (b) In other classes of material m³ 14     

            

52.02 Surface preparation for bedding the gabions: m² 48     

            

52.03 Gabions:         

            

  (a) Galvanized gabion boxes 2m x 1m x 1m m³ 50     

            

  (c) Galvanized gabion mattresses 6m x 2m x 
0.3m 

m³ 9 
  

  

            

52.04 Synthetic-fibre filter fabric (Biddum A4) m² 60     

            

            

            

 Total Carried Forward To Summary       
  

10  
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

5600 ROAD SIGNS          

            

B56.01 Road sign boards with retro-reflective 
background 

    
    

  (class III).  Symbols, lettering, numbers, arrows, 
emblems 

    
    

  and borders on retro-reflective material (class III),         

  where the sign board is constructed from:         

  c) Prepainted galvanized steel plate (chromadek)         

  (i) Area not exceeding 2 m²  m² 6     

            

56.03 Road sign supports         

  b) Timber         

  (i) Wooden pole 150mm top dia. m 30     

            

L  56.05 Excavation and backfilling for road sign supports m³ 4     

            

L  56.06 Extra over item 56.05 for cement-treated soil 
backfill 

m³ 6     

            

56.07 Extra over item 56.05 for rock excavation m³ 2     
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

5900 FINISHING THE ROAD RESERVE         

            

59.01 Finishing the road and road reserve         

            

  (b) Single Carriageway Road km 2.0     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 Total Carried Forward To Summary       
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

6100 FOUNDATIONS FOR STRUCTURES         

            

61.01 Additional foundation investigations 
Prov 
sum 

1 R 50 000,00  50 000.00  

            

61.02 Excavation:         

            

  (a) Excavating soft material situated within the 
following successive depth ranges         

            

  (i) 0m to 2m m³ 75     

            

  (b) Extra over subitem 61.02(a) for excavation in 
hard material irrespective of depth m³ 60     

            

  (d) Extra over subitem 61.02(a) for excavation by 
hand 

m³ 12     

            

61.04 Backfill to Excavations utilising:         

            

  (a) Material from the excavation m³ 15     

            

  (b) Imported material m³ 20     

            

61.06 Overhaul in excess of 1,0km on excavated 
material and on material imported for backfill, 
foundation fill and fill for caissons 

m³-
km 

750     

            

61.08 Foundation fill consisting of:         

            

  (a) Rock Fill m³ 12     

            

  (b) Crushed stone fill m³ 10     

            

  (c) Compacted granular material m³ 12     

            

  (d) Mass concrete class (Class 15 MPa) m³ 3     

            

 Total Carried Forward To Summary       
  

13      
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

6200 FALSEWORK, FORMWORK AND CONCRETE 
FINISH 

   
    

            

62.01 Formwork to provide class F2 surface finish 
(Bridges and Culverts) m² 22     

            

62.02 Vertical formwork to provide class F2 surface 
finish (Bridges and Culverts) m² 4     

            

62.03 Horizontal formwork to provide class F2 surface 
finish (Bridges and Culverts) m² 17     

            

6300 STEEL REINFORCING FOR STRUCTURES        

            

  (a) for floor slabs, walls and decks        

            

  (i) mild steel bars t 0.10     

            

  (ii) High tensile steel bars t 0.35     

            

  (iii) Welded steel fabric - Ref 888 m2 210     

            

6400 CONCRETE FOR STRUCTURES        

            

64.01 Cast In situ concrete        

            

  (a)  Class 15/19 to blinding m³ 5     

            

  (b)  Class 30/19 to box culvert floor and cut of 
beams 

m³ 85     

            

  (c)  Class 30/19 to box culvert walls m³ 10     

            

  (d) Class 30/19 to bridge deck m³ 14     

            

64.06 Demolishing and cart away existing structure 
(1500X1500mm Portal Culverts) No 1     

            

 Total Carried Forward       
  

14  
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CONTRACT No: 22/FY/24 

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

Number Item Description Unit Est. Qty. Rate Amount R 

            

8100 TESTING MATERIALS AND WORKMANSHIP         

            

81.02 Other special tests requested by the Engineer Prov 
Sum 

1  R 50 000,00 50 000.00  

            

  (b)  Handling cost and charges for Contractor % 50 000     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 Total Carried Forward To Summary       
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SILAKA NATURE RESERVE ACCESS ROAD 

SUMMARY OF SECTIONS 

Section Description Amount R 

1 1200 GENERAL   

      

2 1300 CONTRACTOR'S ESTABLISHMENT   

      

3 1500 ACCOMMODATION OF TRAFFIC   

      

4 1600 OVERHAUL / 1700 CLEARING AND GRUBBING   

      

5 1800 DAYWORKS   

      

6 2200 PREFABRICATED CULVERTS   

        

7 
2300 CONCRETE KERBING, CONCRETE CHANNELLING, 
CHUTES AND DOWNPIPES, AND CONCRETE LININGS 
FOR OPEN DRAINS 

  

        

8 3300 MASS EARTHWORKS   

      

9 3400 PAVEMENT LAYERS OF GRAVEL MATERIAL   

      

10 
5100 PITCHING, STONEWORK AND PROTECTION 
AGAINST EROSION 5200 GABIONS   

      

11 5600 ROAD SIGNS   

      

12 5900 FINISHING ROAD RESERVE   

      

12 6100 FOUNDATIONS FOR STRUCTURES   

      

13 

6200 FALSEWORK, FORMWORK AND CONCRETE FINISH/ 
6300 STEEL REINFORCEMENT FOR STRUCTURES/         
6400 CONCRETE FOR STRUCTURES 

  

      

14 8100 TESTING MATERIALS AND WORKMANSHIP   

      

Subtotal   

Contingencies - 10%   

Subtotal   

VAT (15%)   

Total Carried Over to summary   
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EASTERN CAPE PARKS & TOURISM AGENCY 

 
CONTRACT NO.: 22/FY/24 

 
THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND 

SECTIONS OF 4KM INTERNAL ROAD AT SILAKA NATURE 
RESERVE 

 
 
 
 
 
 
 
 

PART C3: SCOPE OF THE WORKS 
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C.3 SCOPE OF WORK 

 
PROVISION OF PROFESSIONAL ENGINEERING SERVICES 

FOR THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM 
INTERNAL ROAD AT SILAKA NATURE RESERVE 

 
The Works comprise of the Rehabilitation of the following at Silaka Nature Reserve: 
 

(i) Rehabilitation of a damaged access road  
(ii) Installation of 5 2100x2100mm Portal Culverts  

 
C.3.1 PROJECT SPECIFICATIONS 

1 DESCRIPTION OF THE WORKS 

1.1 Employer’s objectives 
 
The employer’s objective is to rehabilitation of damaged culvert and sections of 4km internal access 
road at Silaka Nature Reserve  

 

1.2 Overview of the works 

The works comprise of:  

The scope of work comprises of the following:  

 

i) Demolishing of the existing structure  

ii) Clearing the blocked culverts and disposal of the rubble  

iii) Installation of new 2100x2100mm Culverts  

iv) Construction of an approach slabs -15m 30MPa concrete on either side 

v) Installation of gabion walls  

vi) Clearing and grubbing 

vii) Roadbed preparation 

viii) Construction of a 150mm G7 wearing course compacted 95% Mod AASHTO 

ix) Installing of 100D 600mm diameter concrete pipes and construction of headwalls 

x) Construction of concrete dish drains and stone pitching on the inlet and outlet of the dish 

  drains. 

xi) Installation of road signs 
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1.3 Location of the works 
 

The proposed project sites are located at the following co-ordinates reference points within Silaka 
Nature Reserve: 

 
 

 

1.4 Temporary work 

Not applicable 
 

 
1.5 Occupational Health and Safety 

The contractor needs to study the following documents: 

i) Occupational Health and Safety Act, 199 

ii) Construction Regulations,2003 

iii) SITE OHS Doc 
 

 
2 DRAWINGS 

The drawings used for setting up the Provisional Bills of Quantities are as follows: 

As per Engineers’ Drawing SchedulesAs per Engineers’ and Architects’ Drawing Schedules 

3 PROCUREMENT 

3.1 Preferential procurement procedures 

The works shall be  executed  in  accordance  with  the  conditions  attached  to preferences 

granted in accordance with the preferencing schedule. 

3.2 Scope of mandatory subcontract work 

Competitive bids shall be invited in respect of each of the above portions of the works in 

accordance with the relevant provisions of the latest edition of the CIDB Standard for Uniformity 

in Construction Procurement. The Contract Data in the associated procurement documents  

shall be based on the use of BIFSA Non- Nominated Subcontract for use with the GCC 2015 

/ CIDB Standard subcontract (labour only / Selected Subcontract Agreement / SAFCEC 
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General conditions of subcontract (2003 edition) (select appropriate option) / NEC Engineering 

and Construction Subcontract / NEC Engineering and Construction Short Subcontract with 

minimal project specific variations and amendments that do not change their intended usage. 

The Employer together with the Contractor shall evaluate the bids received in accordance with 

the provisions of the Standard Conditions of Tender contained in Annex F of Standard for 

Uniformity in Construction Procurement. The evaluation panel shall comprise equal 

representatives from the Employer and from the Contractor. 

The Contractor shall without delay enter into contract with the successful tendering 

subcontractor based on their accepted tender submission. The Contractor shall remain 

responsible for providing the subcontracted portion of the works as if the work had not been 

subcontracted. 

The Contractor shall indicate within the list of proposed sub-contractors the names and copies 

of the registration documents of the proposed sub-contractor registered with the necessary 

council to be an approved asbestos removal specialist 

 

4 CONSTRUCTION 

4.1 General Clause 

4.1.1 The Contractor shall endeavor to ensure that the expenditure on the employment of 

temporary workers (local) is in the following proportions: 

i) 10 % women; 

ii) 50% youth who are between the ages of 18 and 25; and 

iii) 1% on persons with disabilities. 

4.2 Certification by recognized bodies 

Not Applicable 

4.3 Services and facilities provided by the employer 

Not Applicable 
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4.4 Plant and equipment 

The plant and equipment used on the site shall not be inferior to that described in the Schedule 

of Plant and Equipment. 

4.5 Plant and materials provided by the employer 

Not Applicable 
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5 Management 

Additional 

clauses 

 

1 Site meetings and procedures 

The Employer’s Representative and the Contractor shall hold meetings relating to the 

progress of the works at regular intervals and at other such times as may be necessary. 

The Contractor shall attend all site meetings and shall ensure that all persons under his 

jurisdiction are notified timeously of all site meetings should the Employer’s Representative 

require their attendance at such meetings. 

The Contractor shall keep on site a set of minutes of all site meetings, daily records of 

resources (people and equipment employed), a site instruction book, a complete set of 

contracts working drawings and a copy of the procurement document and make these 

available at all reasonable times to all persons concerned with the contract. 
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2 Water and electricity 

The Employer does not warrant that any water supply or electricity supply that may exist is 

adequate for the proper execution of the works. The responsibility strategies in terms of the 

tabulation below that will apply to the contract is: 

a) water       : A 

b) electricity: A 

The following temporary services is the responsibility and will be supplied by the Contractor: 

• Security 

• Sewer services in the form of temporary toilets 

• Waste disposal facility 

 

Service 
Option 

 
A 

Contractor 

responsibility 

B 

Employer 

responsibility 

C 

Water The Contractor is to 
provide, and remove 
and make good 
upon completion, all 
the necessary 
temporary plumbing 
connections and 
purchase water from 
the local authority 
for  the works at his 
own cost. 

The Contractor shall 
make, and upon 
completion remove, 
all the necessary 
connections to the 
Employer’s water 
supply at designated 
points and make 
use of water free of 
charge for 
construction 
purposes only. 

The Contractor shall 
make, and upon 
completion remove, all 
the necessary 
connections and water 
meters to the Employer’s 
water supply at 
designated points and be 
responsible for costs 
associated with all water 
consumed. 

Electricity The Contractor is 

to provide, and 

remove and make 

good upon 

completion, all the 

necessary 

temporary 

electrical 

connections and 

installations and 

purchase electricity 

from the local 

authority / ESKOM 

for the works at his 

own cost.   

The Contractor shall 
make, and upon 
completion remove, 
all the necessary 
electrical 
connections to    the    
Employer’s electrical 
supply at designated 
points and make use 
of electricity free of 
charge for 
construction 
purposes only.  

The Contractor shall 
make, and upon 
completion remove, all 
the necessary 
connections and meters 
to the Employer’s 
electrical            supply 
and be responsible for 
cost associated with all 
electricity consumed.  
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5.1 Recording of weather 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall 

figures in a book. Such a book shall be handed to the employer’s representative for his 

signature no later than 1 day after rain that is considered to justify an extension of time occurs. 

5.2 Unauthorized persons 

The Contractor shall keep unauthorized persons from the works at all times. Under no 

circumstances will any person except guards be allowed to sleep on the building site. 

5.3 Management meetings 

A schedule of meetings will be agreed with the contractor. 

5.4 Daily records 

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating 

to EPWP requirements. 

5.5 Payment certificates 

Monthly valuations of completed work, including materials on site is to be completed and 

presented by to the client representative by no later than the 15th of each month to be 

assessed for payments. The payment certificate will be issued no later than the 25th of each 

month (Including Contractor’s tax invoice) to the Principal Agent for payment within 30 calendar 

days. 
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C3.2 PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular 

Specifications shall apply to this contract and are bound in hereafter. 
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PART B: MATTERS RELATING TO THE COLTO STANDARD SPECIFICATIONS  

 

B0000 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND 

OTHER ADDITIONAL SPECIFICATIONS 

The standard specifications on which this contract is based are the COLTO - Standard Specifications for 

Civil Engineering Construction (1998 edition).  The following SANS specifications are also referred to in 

this document and the Contractor is advised to obtain them from Standards South Africa (a division of SABS) 

in Pretoria. 

 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 

Procurement Procedures 

SANS 1914-1 to 6 (2002):  Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts 

Part 1: General Engineering and Construction Works and where accommodation of traffic is involved. 

SANS 1921-2 (2004):  Construction and Management Requirements for Works Contracts; and Part 2: 

Accommodation of Traffic on Public Roads Occupied by the Contractor. 

 

This portion of the Project Specifications deals with matters relating to the Standard Specifications. 

 

Where reference is made in the Standard Specifications to the Project Specifications, this portion shall include 

the relevant information pertaining thereto, (e.g. the requirements where a choice of materials or construction 

methods is provided for in the Standard Specifications). 

 

In certain clauses the Standard Specifications allow a choice to be specified in the Project Specifications 

between alternative materials or methods of construction, and for additional requirements to be specified to 

suit a particular contract. Details of such alternatives or additional requirements applicable to this contract are 

contained in this portion of the Project Specifications. It also contains some additional specifications and 

amendments to the Standard Specifications required for this particular contract. 

 

The number of each clause and each payment item in this portion of the Project Specifications consists of 

the prefix B, followed by a number corresponding to the number of the relevant clause or payment item in the 

Standard Specifications. The item number of any new clause or payment item (that does not form part of an 

existing clause or a payment item in the Standard Specifications) is also prefixed by “B or H or G” followed 

by a new number. The new numbers follow on the last clause or item number used in the relevant section of 

the Standard Specifications. Where, in the Schedule of Quantities, an item from a particular section of the 

Standard Specifications is used in another section, the item number of the source section is retained but 

prefixed by the number of the section where the item is used. This applies to new items introduced in the 

Project Specifications for a specific section but used in another section.
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SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS 

 
 
B1202  SERVICES 
 

Add the following at the end of clause 1202: 
 
“A provisional sum is included in the schedule of quantities to cover the costs of relocating services 
should such work become necessary." 

 
B1203  ROAD INTERSECTIONS AND JUNCTIONS 
 

 Add the following to the end of clause 1203: 
 
"Over and above the requirements of clause 1203 of the standard specifications, no additional payment 
shall be made for the construction of limited lengths and/or widths of roadworks, irrespective of whether 
it is shown on the drawings, carried out on instruction of the engineer or requiring the use of restricted 
small plant. Where no specific reference is made in the schedule of quantities, the requirements of this 
clause shall apply". 

 
B1205   WORKMANSHIP AND QUALITY CONTROL 
 

Add the following: 
 
“Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the acceptance 
levels with respect to the properties of the materials and workmanship executed by the contractor.” 

 
B1206  THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS  
 

Add the following at the end of clause 1206: 
 
"It may become necessary to construct level and coordinate new survey beacons during the course of 
the contract, or to protect existing survey beacons.  A provisional sum is included in the schedule of 
quantities to cover the costs of such work." 

 

 

Item 
 

 Unit 

B12.01 Relocation and protection of existing services 
 

 

(a) 
 
 
(b) 

Provisional sum for existing services to be relocated and / or 
protected during construction 
 
Handling cost and profit in respect of sub item B12.01 (a) 
above 

 
Prov Sum 

 
 

Percentage (%) 

 
Expenditure under this item shall be made in accordance with clause 48 of the General Conditions of 
Contract. 
 
The tendered percentage is a percentage of the amount actually spent under sub item B12.01 (a), which 
shall include full compensation for the handling costs of the Contractor, and the profit in connection with 
the relocation and / or protection of the relevant services. 
 
 
 
 
 
 



 

 
 
 
 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
C3.31 

 
 

 

 

Item 
 

 Unit 

B12.02 Construction of new survey beacons and protection of 

existing survey beacons 

 

 

(a) 
 
 
 
(b) 

Provisional sum for new survey beacons to be constructed 
or for existing survey beacons to be protected during 
construction 
 
Handling cost and profit in respect of sub item B12.02 (a) 
above 

 
 

Prov Sum 
 
 

 percentage  
(%) 

 
Expenditure under this item shall be made in accordance with clause 48 of the General Conditions of 
Contract. 
 
The tendered percentage is a percentage of the amount actually spent under sub item B12.02 (a), which 
shall include full compensation for the handling costs of the Contractor, and the profit in connection with 
the construction of new survey beacons or the protection of existing survey beacons. 

 

 
Item   Unit 

 

B12.03         Provision of a Community Liaison Officer (CLO): 
 

(a) Wages, salary and allowances. ....................................................................... provisional sum 
 
(b) Handling costs and profit in respect of subitem B12.03(a) above................... percentage (%) 
 
Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions of 
Contract 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the engineer 
under subitem B12.03(a), and shall include full compensation for the handling costs of the contractor 
and the profit in connection with the provision of a Community Liaison Officer (CLO).” 

 

 
Item   Unit 

 

B12.04      Compensation for Project Liaison Committee: 
 

(a) Provision for project liaison committee. provisional sum (Prov Sum) 
 
(b) Handling costs and profit in respect of subitem B12.04(a) above percentage (%) 
 
Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions of 
Contract 2015. 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s 
Agent under subitem B12.04(a), and shall include full compensation for the handling costs of the 
Contractor and the profit in connection with the provision of a Project Liaison Committee.” 
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Item   Unit 
 

B12.05      As Built Topographic Survey: 
 

(a) Provisional Sum for as built survey.     provisional sum (Prov Sum) 
 
(b) Handling costs and profit in respect of subitem B12.05(a) above percentage (%) 
 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s 
Agent under subitem B12.05(a), and shall include full compensation for the handling costs of the 
Contractor and the profit in connection with the provision of a As Built Survey.” 
 
 
 

Item
  

 Unit 
 

B12.06 
 Health and Safety 
 

 

a) 
 
 
 

Fixed obligations for the preparation of risk assessments, 
safe work procedures, the project H & S file, the H & S 
plan and any other H & S matters that the contractor 
deems necessary. 
 

 
 
 

Lump Sum 
 

b) Fixed obligations for completing and checking the Project 
H & S file and handing over to the Client on completion 
of the works. 
 

 
 

Lump Sum 

c) Time related obligations for updating and amending the 
risk assessments, safe work procedures, the project H & 
S file, the H & S plan and full compliance with all H & S 
matters during the construction of the works under the 
contract. 

 
 
 
 

Month 
 

Payment of the lump sums tendered under sub item (a) and (b) and the rate per month for sub item (c) 
shall, for the three sub items together, include full compensation for all the contractors charges in 
respect of compliance with the OHS Act and Construction Regulations. 
 
Payment of the lump sums tendered under sub item (a) and (b) will be made in three instalments as 
specified by the Engineer. 

 

SECTION 1300:  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
 
B13.02 PAYMENT 
       

Item   Unit 
 

B13.02      Provision for Survey: 
 

(a) Survey and assistant.        provisional sum (Prov Sum) 
 
(b) Handling costs and profit in respect of subitem B13.02(a) above percentage (%) 
 
 
The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s 
Agent under subitem B13.02(a), and shall include full compensation for the handling costs of the 
Contractor and the profit in connection with the provision of Survey.” 
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
 
B3407 MEASUREMENT AND PAYMENT 
 
Add the following to the end of the first paragraph at the start of clause 3407: 
 
“No extra payment shall be made in terms of items 34.08, 34.09 and 34.13 for work that has to be executed in such 
restricted areas.  Allowance for all such extra over costs arising from work executed in restricted areas shall 
therefore instead be included in the rates tendered for the other items scheduled with reference to Section 3400.” 
 
Delete items 34.08, 34.09 and 34.13 which shall not apply to the work required under this contract. 
 
“Item Unit 

B34.14 Pavement layers constructed from gravel obtained from 
commercial sources, including for hauling the material over an 
unlimited free-haul distance: 

 
(a) Gravel selected layer compacted to: 
 
(i) 98% of modified AASHTO density (150 mm compacted layer 

thickness, G5 quality material to upper selected subgrade layer) ...................... cubic metre (m³) 
 
(c) Gravel subbase (stabilized gravel) compacted to: 
 
(2) 97% of modified AASHTO density (compacted in layers of maximum 

thickness 150 mm, G7 quality material) .............................................................. cubic metre (m³) 
 
The unit of measurement shall be the cubic metre of compacted pavement layer, and the quantity shall be 
calculated from the authorised dimensions of the completed layer. 
 
The tendered rates shall include full compensation for procuring and furnishing suitable approved material of the 
specified quality from commercial sources, including all excavation costs irrespective of classification, for hauling 
the material to the site over an unlimited free-haul distance, for breaking down, placing and compacting the 
material, and for the protection and maintenance of the layer and the conducting of control tests, all as specified.  
No additional payment shall be made for the removal of oversize material from the road after processing or for the 
disposal thereof to spoil, including the transport thereof over an unlimited free-haul distance, regardless of the 
volume of such oversize material.” 
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1   SCOPE   

1.1   Preamble   

Without derogating from the Occupational Health and Safety Act 85 of 1993 and the 

Regulations, the tenderer shall take into consideration the following in preparation of the 

Health and Safety Plan for this project.   

Due to the wide scope and definition of construction work, every construction activity and 

site will be different, and circumstances and conditions may change even on a daily basis. 

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health 

and Safety Plan based on this Health and Safety Specification.  Prior to drafting the Health 

and Safety Plan, and in consideration of the information contained herein, the contractor 

shall set up a Risk Assessment Program to identify and determine the scope and details 

of any risk associated with any hazard at the construction site, in order to identify the 

steps needed to be taken to remove, reduce or control such hazard. This Risk 

Assessment and the steps identified will be the basis or point of departure for the Health 

and Safety Plan.  

The Health and Safety Plan shall include documented ‘Methods of Statement’ (see 

definitions under Construction Regulations) detailing the key activities to be performed in 

order to reduce as far as practicable, the hazards identified in the Risk Assessment.   

Every effort has been made to ensure that this specification document is accurate and 

adequate in all respects. Should it however, contain any errors or omissions they may not 

be considered as grounds for claims under the contract for additional reimbursement or 

extension of time, or relieve the Principal Contractor from his responsibilities and 

accountability in respect of the project to which this specification document pertains.  Any 

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to 

the attention of the Agent and/or Client.   

1.2   Scope of Health and Safety Specification Document   

The Health and Safety Specifications pertaining to the project is intended to outline any 

special requirements pertaining to the health and safety matters (including the 

environment) applicable to the project in question.  These Specifications should be read 

in conjunction with the Act, the Construction Regulations and all other Regulations and 

Safety Standards which were or will be promulgated under the Act or incorporated into 

the Act and be in force or come into force during the effective duration of the project. The 

stipulations in this specification, as well as those contained in all other documentation 

pertaining to the project, including contract documentation and technical specifications 

shall not be interpreted, in any way whatsoever, to countermand or nullify any stipulation 

of the Act, Regulations and Safety Standards which are promulgated under, or 

incorporated into the Act.   

1.3   Purpose   

The Client/ Agent is obligated to implement measures to ensure the health and safety of 

all people and properties affected under its custodianship or contractual commitments 

and is further obligated to monitor that these measures are structured and applied 

according to the requirements of these Health and Safety Specifications.   
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The purpose of this specification document is to provide the relevant Principal Contractor 

(and his/her subcontractor) with any information other than the standard conditions 

pertaining to construction sites which might affect the health and safety of persons at work 

and the health and safety of persons in connection with the use of infrastructure; and to 

protect persons other than persons at work against hazards to health and safety arising 

out of or in connection with the activities of persons at work during the carrying out of 

construction work for the Chris Hani  District Municipality.  The Principal Contractor (and 

his/her subcontractor) is to be briefed on the significant health and safety aspects of the 

project and to be provided with information and requirements on inter alia:   

a) safety considerations affecting the site of the project and its environment;   

b) safety considerations affecting the persons occupying the site;   

c) health and safety aspects of the associated structures and equipment;   

d) submissions on health and safety matters required from the Principal Contractor 

(and his /her contractor); and   

e) the Principal Contractor’s (and his/her contractor) health & safety plan.   

  

2           OCCUPATIONAL HEALTH & SAFETY MANAGEMENT   

2.1   Structure and Organisation of OH&S Responsibilities   

2.1.1.  Overall Supervision and Responsibility for OH&S   

The Chris Hani District Municipality and/or its Agent on its behalf to ensure that the 

Principal Contractor, appointed in terms of Construction Regulation 5(1)(h), implements 

and maintains the agreed and approved H&S Plan.  Failure on the part of the Client or 

Agent to comply with this requirement will not relieve the Principal Contractor from any 

one or more of his/her duties under the Act and Regulations.   

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act 

to ensure that the Employer (as defined in the Act) complies with the Act.     

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 

appointment forms to regularly, in writing, report to their principals on matters of health 

and safety per routine and ad hoc inspections and on any deviations as soon as observed, 

regardless of whether the observation was made during any routine or ad hoc inspection 

and to ensure that the reports are made available to the principal Contractor to become 

part of site records (Health & Safety File).   

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms 

of Construction Regulation 8 to regularly, in writing, report to their principals on matters 

of health and safety per routine and ad hoc inspections and on any deviations as soon as 

observed, regardless of whether the observation was made during any routine or ad hoc 

inspection and to ensure that the reports are made available to the principal Contractor 

to become part of site records (Health & Safety File).   

All Safety officers must be appointed in writing with competence and experience in 

construction site as per Construction Regulations 2014.   
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All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 

of the Act.   

2.1.2  Further (Specific) Supervision Responsibilities for OH&S   

Several appointments or designations of responsible and /or competent people in specific 

areas of construction work are required by the Act and Regulations.     

2.1.3  Communication & Liaison   

OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the 

Designer and other concerned parties shall be through the Principal Agent.   

In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally but followed up in writing, as and when the need arises.   

The Principal Contractor will be responsible for the dissemination of all relevant OH&S 

information to the other Contractors e.g. design changes agreed with the Client and/or its 

Agent on its behalf and the Designer, instructions by the Client and/or his/her agent, 

exchange of information between Contractors, the reporting of hazardous/dangerous 

conditions/situations etc.   

 

3   RESPONSIBILITIES   

3.1   Client   

a) The Client or his appointed Agent on his behalf will appoint each Principal 

Contractor for this project or phase/section of the project in writing for assuming the 

role of Principal Contractor as intended by the Construction Regulations and 

determined by the Bills of Quantities.    

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the 

Principal Contractor the contents of the health and safety plan of both Principal 

Contractor and Contractor for approval.   

c) The Client or his appointed Agent on his behalf, will take reasonable steps to ensure 

that the health and safety plan of both the Principal Contractor and Contractor is 

implemented and maintained. The steps taken will include periodic audits at intervals 

of at least once every month.    

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor 

and/or the Contractor from commencing or continuing with construction work should 

the Principal Contractor and/or the Contractor at any stage in the execution of the 

works be found to:   

o have failed to have complied with any of the administrative measures required 

by the Construction Regulations in preparation for the construction project or any 

physical preparations necessary in terms of the Act;   

o have failed to implement or maintain their health and safety plan;  o o have 

executed construction work which is not in accordance with their health and safety 

plan; or   
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o act in any way which may pose a threat to the health and safety of any 

person(s) present on the site of the works or in its vicinity, irrespective of him/them 

being employed or legitimately on the site of the works or in its vicinity.   

  

3.2   Principal Contractor    

a) The Principal Contractor shall accept the appointment under the terms and 

Conditions of Contract. The Principal Contractor shall sign and agree to those terms 

and conditions and shall, before commencing work, notify the Department of Labour 

of the intended construction work in terms of Regulation 4 of the Construction 

Regulations.  

Annexure 2 of this Specification contains a “Notification of Construction   

Work” form. The Principal Contractor shall submit the notification in writing prior to 

commencement of work and inform the Client or his Agent accordingly.   

b) The Principal Contractor shall ensure that he is fully conversant with the 

requirements of this Specification and all relevant health and safety legislation. This 

Specification is not intended to supersede the Act nor the Construction Regulations 

or any part of either.  Those sections of the Act and the Construction Regulations 

which apply to the scope of work to be performed by the Principal Contractor in terms 

of this contract (entirely or in part) will continue to be legally required of the Principal 

Contractor to comply with.  The Principal Contractor will in no manner or means be 

absolved from the responsibility to comply with all applicable sections of the Act, the 

Construction Regulations or any Regulations proclaimed under the Act or which may 

perceivable be applicable to this contract.     

c) The Principal Contractor shall provide and demonstrate to the Client a suitable and 

sufficiently documented health and safety plan based on this Specification, the Act 

and the Construction Regulations, which shall be applied from the date of 

commencement of and for the duration of execution of the works. This plan shall, as 

appendices, include the health and safety plans of all Sub-contractors for which he 

has to take responsibility in terms of this contract.    

d) The Principal Contractor shall provide proof of his registration and good standing 

with the Compensation Fund or with a licensed compensation insurer prior to 

commencement with the works.      

e) The Potential Principal Contractor shall, in submitting his tender, demonstrate that 

he has made provision for the cost of compliance with the specified health and safety 

requirements, the Act and Construction Regulations.  (Note:  This shall have to be 

contained in the conditions of tender upon which a tenderer’s offer is based.)   

f) The Principal Contractor shall consistently demonstrate his competence and the 

adequacy of his resources to perform the duties imposed on the Principal Contractor 

in terms of this Specification, the Act and the Construction Regulations.   

g) The Principal Contractor shall ensure that a copy of his health and safety plan is 

available on site and is presented upon request to the Client, an Inspector, Employee 

or Sub-contractor.    
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h) The Principal Contractor shall ensure that a health and safety file, which shall 

include all documentation required in terms of the provisions of this Specification, the 

Act and the Construction Regulations, is opened and kept on site and made available 

to the Client or Inspector upon request. Upon completion of the works, the Principal 

Contractor shall hand over a consolidated health and safety file to the Client.   

i) The Principal Contractor shall, throughout execution of the contract, ensure that all 

conditions imposed on his Sub-contractors in terms of the Act and the Construction 

Regulations are complied with as if they were the Principal Contractor.   

j) The Principal Contractor shall from time to time evaluate the relevance of the Health 

and Safety Plan and revise the same as required, following which revised plan shall 

be submitted to the Client and/or his/her Agent for approval.   

  

4   GENERAL REQUIREMENTS OF HEALTH AND SAFETY PLAN   

4.1   General   

It will be expected from the Contractor to include in his safety plan method statements on 

how to accomplish the requirements relating to the Construction Regulations, 2014 and 

related incorporated standards and regulations.      

Contractors should describe how their safety management systems will work and what 

control procedures they plan on using to ensure safety on the construction site   

The following aspects should be covered in their safety plan   

i) What administrative procedures the Contractor envisages to use in the 

implementation    and maintenance of the safety plan with reference to the 

construction site   

ii) How continuous assessment of the safety plan will be assessed and implemented 

with respect to construction site   

iii) What control systems the Contractor envisages to implement on site to support 

his safety program   

iv) How the Contractor will ensure that he adheres to the construction regulations in 

respect of competent persons 

  

Depending upon the acceptance of the Contractor’s Health and Safety Management Plan 

by the Employer. The Contractor’s Health and Safety Plan should include, but not be 

limited to, those sections indicated in Section 3.2 of this specification.  

  

4.2  Outline of Health and Safety Plan   The Contractor’s Health and Safety Plan prepared in 

accordance with this specification shall consist of at least the following sections and sub-

sections:   

1. Aim and Scope of Plan,   

2. Risk Assessment,   

a. Alternative Forms of Risk Assessment,   
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b. Methodology of Risk Assessment,   

c. Elements of Risk Assessment,   

Scope of assessment, Risks Identified, Risk Analysis, Risk Evaluation, Risk  

Treatment, Monitoring and reviewing,   

3. Resources,   

Health and Safety Staffing Organogram, Supervisors, Inspectors and Issuers,   

Employees, Subcontractors inclusive of their scope of work and their core resources, 

Training, Plant, Vehicles, Equipment   

4. Materials,   

Temporary Materials, Permanent Materials   

5. Categories of Work   

6. Implementation of Health and Safety Plan,   

Administrative systems, Training, Reporting, Monitoring, Inspections   

7. Auditing,    

Internal audits of subcontractors and follow-up audits   

8. Emergency procedures and response   

9. Trainings   

HIV/Aids, Induction of employees and Visitors   

   

5   RISK ASSESSMENT    

5.1   General   

This section of the specification provides guidelines for the Contractor in preparation of 

risk assessments in order to ensure compliance with Regulation 9 of the Construction 

Regulations, 2014. This section highlights the principles related to the preparation of 

suitable and sufficient risk assessments. Contractor Staff intending to prepare risk 

assessments should be trained and suitably experienced in the application envisaged.  

The Contractor is to take into consideration the scope of works when compiling the risk 

assessment.   

5.2   Updating of Risk Assessment   

The Contractor is to update his risk assessment in accordance with any design changes 

and/or when he becomes aware of any issues that will affect the health and safety of his 

employees and others.   

6   RESOURCES    

6.1   General   

In this section of his Health and Safety Plan, the Contractor will be required to state how 

he intends to comply with the requirements of the Occupational Health and Safety Act, 

1993 and all its Regulations and related incorporated standards with regards to the 

resources and facilities intended for use on the temporary and permanent Works.   
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6.2   Legal appointments   

6.2.1   Inspectors, supervisors and Issuers   

The Contractor shall provide in his Health and Safety Plan his intended Staffing 

Organogram for the Works. The organogram should include those inspectors, 

supervisors and issuers as envisaged in the Construction Regulations, 2014 required for 

the Works and any additional supervisory staff members as the Contractor (having taken 

the scope of the Works into account) considers necessary.   

Copies of the supervisory staffs’ curriculum vitae or portfolio of evidence and their 

appointment letters should be appended to the Contractor’s Health and Safety Plan.   

The Contractor’s Health and Safety Plan should in addition cover at least the following 

aspects:   

a) The number of unskilled, semi-skilled and skilled (including Foreman, Charge 

hands, Artisans, Operators, Drivers, Clerks, Store man and Team Leaders) 

employees he intends employing on the Works,   

b) The health and safety training to be provided to the Contractor’s employees,   

c) The programme of the health and safety training,   

d) Systems for the review of the effectiveness of the training provided, and   

e) Systems to determine further training requirements throughout the construction 

period.   

The Contractor shall ensure that he includes in his Health and Safety Plan the 

appointment letters for all his inspectors, supervisors and issuers appointed for the 

Works.   

6.2.2   Subcontractors   

The Contractor shall with reference to the use of subcontractors on the Works and without 

limiting his obligations, cover at least the following matters in his Health and Safety Plan:   

a) The steps intended to ensure that his Subcontractors prepare, implement and maintain  

Health and Safety Plans,   

b) How health and safety information will be made available to his Subcontractors when 

changes are brought about to the design,   

c) How he intends determining that his Subcontractors are registered and in good standing 

with the compensation fund or with a licensed compensation insurer prior to the 

commencement of the Works,   

d) How he intends determining if his Subcontractors have made provision in their tenders for 

the cost of health and safety measures during the construction of the Works,   

e) How he intends satisfying himself on the competencies and resources of  

Subcontractors he intends appointing, and   

f) How he intends ensuring that his Subcontractors perform risk assessments prior to 

commencing their respective portions of the Works.   
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6.2.3   Competencies   

The Contractor shall establish if a person is competent to perform a certain duty or be 

appointed in a certain capacity by requesting all candidates to supply the required certificates 

of competency. Where certificates of competencies cannot be delivered, the Contractor shall 

request a portfolio of evidence from the respective candidates.   

Contractors should do enquiries at the South African Qualifications Authority (SAQA) relating 

to the qualifications required for appointment of competent persons.   

6.3   Plant, Vehicles and Equipment   

The following plant, vehicles and equipment is relevant:   

i) Construction vehicles and mobile plant and Machinery 

on construction sites, Ladders, Personal Safety 

Equipment and Facilities, First Aid, Emergency 

Equipment and Procedures   

The Contractor shall cover at least the following matters in his Health and Safety Plan:    

ii) How he intends complying, o  What systems he 

intends using to ensure the safety,  o   What tests will 

be performed to establish the safety, o   How he 

intends maintaining plant, vehicles and equipment, 

and o  How he will document compliance.   

   

7   MATERIALS   

7.1   General   

In this section of his Health and Safety Plan, the Contractor will be required to state how 

he intends to comply with the requirements of the Occupational Health and Safety Act, 

1993 and all its regulations and related incorporated standards with regards to the design, 

supply, storage and erection of materials used for the temporary and permanent Works.   

The following shall be discussed in detailed:   

i) Use and temporary storage of flammable liquids on 

construction sites  Stacking and storage   

   

8   CATEGORIES OF WORK   

In this section of his Health and Safety Plan, the Contractor will be required to state how 

he intends to comply with the requirements of the Occupational Health and Safety Act, 

1993 and all its regulations and related incorporated standards with regards to the 

execution of the following categories of work.   

The Contractor shall, without limiting his obligations, cover at least the following matters in 

his Health and Safety Plan under this category of work:   

8.1   Construction welfare facilities   

Contractors will be required to adhere to Regulation 28: Construction Welfare Facilities.   
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This regulation must be read in conjunction with the provisions of the Facilities Regulations, 

1990 (as amended) and SANS 0400.   

The Contractor must discuss the following in detail in his safety plan:    

i) How will the Contractor establish the number of facilities required for employees 

to shower, change, eat and attend to sanitary needs   

ii) What measures will the employer take to house employees on site who lives far 

from their residences or for the provision of transport   

8.2   Environmental regulations for workplaces   

The Contractor shall comply with the Environmental Regulations for Workplaces, 1987, 

and shall address the following aspects as described in the regulations in his Health and 

Safety plan:   

i) Thermal requirements, Lighting, Windows, Ventilation, Housekeeping, Noise and 

hearing conservation and Fire precautions and means of egress.   

8.3   Housekeeping on construction sites   

Contractors will be required to adhere to Construction Regulation 27: Housekeeping on 

construction sites.    

This regulation must be read in conjunction with the provisions of the Environmental 

Regulations for Workplaces, 1987 (as amended).   

The Contractor must discuss the following in detail in his safety plan:   

o How will contractors ensure the neatness of construction sites?   

o What measures does the Contractor envisage to Store and/or stack materials, 

remove debris from site, prevent unauthorized entrance to the site, protect 

employees or passers-by from falling objects   

8.4   Fire precaution on construction sites   

Contractors will be required to adhere to Construction Regulation 29: Fire precautions on 

construction sites.     

This regulation must be read in conjunction with the provisions of the Environmental 

Regulations for Workplaces, 1987 (as amended).   

The Contractor must discuss the following in detail in his safety plan:    

o How the Contractor will minimize the risk of fire on the site o  How 

the Contractor will identify potential fire hazards   

o What prohibitions the Contractor will implement to manage risk 

areas o  How many employees the Contractor will train in fire fighting o  

What organization the Contractor envisage to combat fires on sites   

o What precautions and procedures will be followed to evacuate 

employees in the case of a fire    

   

8.5   Watching, barricading and lighting   
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The Contractor must discuss the following in detail in his safety plan in respect of any 

excavation or other dangerous activity adjacent to public roads and thoroughfares:    

o High visibility snow netting shall be used at all times, o Type and spacing of warning 

lights and warning signs, flagmen and o Control systems and personnel, he intends 

employing to ensure that the above items are maintained.   

   

9   IMPLEMENTATION OF CONTRACTOR’S HEALTH AND SAFETY PLAN   

9.1   General   

The Contractor shall describe in his Health and Safety Plan how he intends implementing 

his plan.    

The Contractor shall indicate the methods he intends using to ensure accurate record 

keeping of all critical elements identified in his risk assessment and covered in his Health 

and Safety Plan.   

The Contractor shall indicate how internal audits will be carried out, how shortcomings 

will be addressed, how he intends to review the safety plans, how he would train staff and 

how he would implement the findings and recommendations of internal audits or inputs 

of employees.    

9.2   Administrative Systems   

The Contractor shall comply with Section 9 of the General Administrative Regulations, 

1996.  The Contractor’s administrative system shall without limiting his obligations, cover 

the following:   

i) Upkeep of a safety file on site,  

ii) Maintenance of his Health and Safety plan, 

iii)   Procedures to follow for the appointment of competent persons, 

iv) Application for notification, 

v)    Procedures to follow for notifications, 

vi)    Injury on duty [IOD] administration, 

vii)  Recording of minutes of safety meetings, 

viii) Recording of checklists,  

ix) Safe keeping of checklists, and 

x)  Internal audits.   

   

The Contractor shall in particular ensure that at least one copy of the Occupational Health 

and Safety Act, 1993.   

9.3   Reporting Systems   

The Contractor shall comply with Section 9 of the General Administrative Regulations, 

1996 and shall in particular (in accordance with section 12) furnish an inspector with 

information relating to health and safety on the construction site, when requested to do 

so.   
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The Contractor shall notify the Employer of any investigations, complaint or criminal 

charge which may arise as a consequence of the provision of the Occupational Health 

and Safety Act, 1993 and its Regulations, pursuant to work performed in terms of this 

Contract.   

9.4   Training   

The Contractor shall train all his employees in accordance with the requirements of 

section 13 of the Occupational Health and Safety Act, 1993. The Contractor shall ensure 

that every employee is informed of the following:   

i) The hazards of any work he has to perform or plant machinery 

or equipment he is permitted to use,   

ii) Training (toolbox talks) shall be conducted weekly, and/or  

 HIV/Training shall be conducted 

iii) The precautionary measures which should be taken regarding 

the above.   

The Contractor shall, without limiting his obligations, indicate in his Health and Safety 

Plan how he intends: o Identifying the training needs of the personnel he intends 

employing, and o Implementing the training identified.   

9.5   Inspections and Monitoring   

The Contractor shall be required to inspect each workplace prior to works commencing 

to ensure that all protective equipment is in place and that by entering the workplace no 

person will be exposed to any hazard which could affect his health or safety. The 

Contractor shall without limiting his obligations, indicate the following in his Health and 

Safety Plan:   

i) The inspection and monitoring procedures he intends employing to determine 

the safety of workplaces, and   

ii) Who will be responsible for the checking of each workplace at the 

commencement of each shift?   

The Contractor shall include in his Health and safety Plan all the checklists he intends 

using during the inspection and monitoring of the implementation of his Health and Safety 

Plan.   

The Contractor can expect inspections of the works by any of the following parties: o  The 

Employer or his Safety Agent, or  o The designated officer serving in the Department of 

Labour and appointed by the Minister as chief inspector or his representative.    

In addition to site inspections performed by the Employer or his safety agent they shall 

also do audits and asses the safety situation at the works and investigate incidents. 

Follow-up inspections will be performed to ensure compliance to recommendations done.   
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10   AUDITING    

10.1   Internal Audits   

The audits contemplated in regulation 5(1)(d) of the Construction Regulations,2014 will be 

carried out by the Employer or his appointed Safety Agent.    

The intervals for the audits shall be agreed between the Contractor and the Employer or 

his Safety Agent during the preparation of the Contractor’s Health and Safety Plan, but 

shall be carried out at least once every month or at such shorter interval that an inspector 

may require. The Employer or his Safety Agent shall provide at least 24 hours notice prior 

to the conducting of an audit.   

The findings of each audit will be made known to the Contractor and the Employer in a 

report prepared by the Employer or his Safety Agent and will be submitted to all parties 

within seven working days of the respective audit being completed. Any shortfalls 

identified will be documented in the audit report together with the Contractor’s proposals 

to rectify the same. All audit reports will be filed in the Health and Safety File.   

A date for a follow up audit will be negotiated with the Contractor to verify the 

implementation of all actions to rectify shortfalls as identified in the audit report.   

The Principal Contractor will ensure that the same arrangement detailed above be 

implemented with his Contractors to ensure his compliance with the Construction 

Regulations.    

10.2   Audits by Employer or Safety Agent   

The Employer or Safety Agent will be entitled to carry out additional audits or follow-up 

audits, as the case may be, at any time during the construction period provided that: o 

The audit or follow-up audit are carried out during ordinary working hours, and o The 

Employer or Safety Agent gives the Contractor at least 24 hours’ notice of his intention to 

carry out such audits.   

The Principal Contractor’s employees indicated in Section 9.1 will be present during any audit 

carried out by the Employer or his Safety Agent.   

11   MEASUREMENT AND PAYMENT   

11.1   Measurement and Payment   

The scheduled items for health and safety will be included in the preliminary and general 

section of the schedule of quantities.   

The Principal Contractor shall price all items scheduled in this section of the schedule of 

quantities to enable the Employer to comply with Construction Regulations, 2014. Failure 

by the Contractor to price these items will force the Employer to reject the Contractor’s 

tender in term of the Construction Regulations, 2014.    

Payment for the scheduled items will be in terms of clause 8.2 of SABS 1200 A.   
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11.2   Scheduled Items   

11.2.1   General   

The maintenance of safe work practice at all times and in all sections of the execution of 

the works is embedded in the day to day site activities of all the Contractor’s management, 

staff and workforce on the contract.   

However, the introduction of the Construction Regulations in 2014 requires from the 

Employer to ensure that the Principal Contractor has made adequate provision for the 

execution of the works within the specifications of said regulations. The following 

minimum pricing is taken into consideration:   

i) It must be noted that the lists below are not exhaustive and that many items 

have been traditionally priced by the Contractor as an integral part of his 

Preliminary and General items or as part of the overhead costs of other items. 

The tender document, although not detailed with regards the Construction 

Regulations, requires that the Contractor ensures adherence to the 

Occupational Health and Safety Act (Act 85 of 1993) the Construction 

Regulations, 2014.    

11.2.2   Fixed-Charge Items   

a)   Compliance with the Occupational Health and Safety Act (Act 85 of 1993) and its 

regulations and with the Employer’s Health and Safety Specification   

   

Allowance for Contractor's initial obligations in respect of  the OHS Act and Construction 

Regulations ...................................................................  

Sum   

   

Allowance for Compilation and Submission of the Health and Safety File .................... 

Sum   

   

Personal protective clothing and equipment ..................................................................  

Sum   

   

Fences, signs and barricades ........................................................................................  

Sum   

   

Medical Certification of Employees ................................................................................ 

Item   

   

11.2.3   Time-related Items   

a)   Compliance with the Occupational Health and Safety Act (Act 85 of 1993) and its 

regulations and with the Employer’s Health and Safety Specification   

   

Allowance for Contractor's time related obligations in respect of   the OHS Act and 

Construction Regulations ...................................................................  
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Sum   

   

Allowance for provision of full time Construction Safety Officer..................................... 

Sum   

   

Allowance for provision of a Level 2 First Aider per construction site ............................ 

Sum   

   

Allowance for the upkeep of the Health and Safety File ................................................ 

Sum   

   

Health and Safety training as required ...........................................................................  

Sum   

   

The time related item shall include but shall not be limited to the following:   

  i) The employment cost of all health and safety personnel including 

consultants, health and safety officers, inspectors, supervisors 

and issuers required in terms of the Contractor’s Health and 

Safety Plan,     

    ii) Updating the Health and Safety Plan as needed,   

    iii) Carrying out of periodic own audits and follow-up audits,   

    iv) Compiling ongoing risk assessments and risk assessment reports 

as required by the Works,   

    v) Convening of regular safety meetings with the Safety 

Representatives,   

    vi) Accompanying and supporting the Employer or his Safety Agent 

during ad hoc audits,   

    vii) Compilation of monthly safety reports and statistics for the 

Employer or his Safety Agent,   

    viii) Implementation and maintenance of Training    

    ix) Maintenance of personal protective clothing and equipment     

    x) Maintenance of fences, signs and barricades    

    xi) Implementation and maintenance of safety administration    

    xii) Other Health and Safety Time-related Obligations    
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ANNEXURE A1: IDENTIFIED HEALTH AND SAFETY HAZARDS   

In terms of Regulation 5 of the Construction Regulations 2014 the hazards with the scope of work must 

be identified.   

NOTE:   

It remains the responsibility of the Contractor to identify all possible hazards with regards to his scope 

of work and to put measures in place to mitigate, reduce or control these hazards. The table below 

shall be used;  

ACTIVITY/TASK   POTENTIAL HAZARD   

  •   

  •   

  •   

    

  •   

    

  •   

  •   
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ANNEXURE A2: NON-CONFORMANCES AND PENALTIES   

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or noncompliance 

with the Clients specifications or PCs H&S Plan; neither the Principal Contractor nor any other 

Contractor shall have a claim for extension of time or any other compensation.   

The following constitute the types of non-conformances that will attract penalties:   

Minor: Fine: 

R100/count   

Medium:   

Fine: R500/count and a 

nonconformance   

Severe   
Fine: R5000/count, a 

nonconformance and/or  
activity  

stoppage   

Non-use of PPE supplied   Toilets not supplied or 

regularly serviced; lack of 

drinking water   

Contractors working without   

Health and Safety Plan 

approval   

Non-completion of registers 

for plant and equipment on 

site   

Contractors not audited   Workers transported in 

contravention of the OHS 

plan or legal requirements   

Lack of H&S signage at work 

areas   

Working without training or the 

appropriate H&S method 

statements   

Invalid Letters of Good 

Standing   

Tools and equipment 

identified in poor condition 

during inspections   

Legal non-conformances 

identified during the previous 

audit and not addressed within 

the agreed time frame   

Noncompliance with traffic 

accommodation 

requirements: layout or 

physical conditions   

   No monthly OHS report at site 

meeting to report on   

Fall protection harness not 

tied off/ not worn   

   No certificates of fitness for 

workers as required   

Any breach of legal 

requirements   

   Working without approved 

method statements   

   

   Item not attended to as 

identified in audit report – first 

transgression   

Item not attended to as 

identified in the audit report – 

second transgression   
 

   

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety of workers and 

other person involved in accordance with these specifications, the OHS Act and the regulations shall be 

sufficient cause to apply the above penalties.   
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BASELINE HAZARD IDENTIFICATION AND RISK ASSESSMENT  
 

 

Project / 
Construction Site 
& Exact Location 
of the Work 
Perfomed  

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM INTERNAL ROAD AT 
SILAKA NATURE RESERVE 

   

  Next Review Date   Approved by  

Use the Standard Risk Matrix to determine the Raw and Residual Risk Ratings. 

S/N Work Activity  Hazard  
Consequential Risk/Possible 

Accident/ill health to persons,for 
fire or property loss 

Existing Risk Control  Severity Likehood RPN 

1 Gaining access to site  
Restricted access to 
site Parking and or 
delivery areas 

Damages to private 
vehicles , Construction 
vehicles and or mobile 
plant ,delivery  vehicles  

Proper layout of site by 
Construction Manager,taking 
into consideration all transport 
plant and material movements 
and storage on 
site.Construction Manager to 
check layout Drawing to 
compare with the requirements 
of the OHS Act and other 

relevant regulations. 

3 1 3 

2 Builk diesel storage 

Lack of or failure to 
implement fire 
prevention 
measures.Uninforme
d workers and 
visitors 

Risk of fire,explosions 
resulting to burns to the 
body or even multiple 
fatalities. Fire spreading 
to adjacent 
structures.Serious 
damages to property  

Diesel tanks to be a distance of 
10 meters away from any 
structure and parking areas.A 
slab with a bund wall capable of 
carrying 110% of the tank 
capacities must be constructed 
for the tanks to stand 
in.Induction of workers an 
visitors HCS superviisor / 
Controller to be designated in 

writing  

5 2 10 

3 Storage of flammable  
Unsafe storage of 
flammables 

Risk of fire , explosions 
resulting to burns to the 
body or even multiple 
fatalities. Fire spreading 
to adjacent structures. 
Serious damages to 
property 

Flammable store to be well 
ventilated and fitted with a roof 
to protect from direct exposure 
to sunlight HCS Supervisor / 
controller to be designated in 
writing. Induction of workers 
and visitors  

5 2 10 
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4 
Temporary electrical 
installations  

Incompetent / 
unregisterd 
electricians. 
Incorrect /unsafe 
installations. 
Damaged 
cables.Exposed wires  

Electrocution, fires 
serious damages to 
property. Serious 
injuries, possible 
fatalities 

Installation to be done by a 
compentent registered 
electrician or electrical 
contractor.Electrical installation 
inspector to be designated in 
writing. 

4 2 8 

5 
Site security and 
security fencing  

Lack or absence of 
access control. 
Inadequate security 

fence. 

Uncontrolled access to 
construction site.Injury 
to persons,theft / 

property loss. 

Security guards to be appointed 
to keep watch.Security fencing 
to be a minimum height of 1.8 
meter around site area together 

with two double gates. 
Symbolic safety signage. 

3 4 12 

6 

Availability of basic 
facilities and 
emergency services / 
equipment . 

Not having the 
essential services at 
hand. 

Worsening of first aid 
injuries.Detreatment 
health to employees 
spread of fires. 

Services to be available during 
site establishment. 
Fire extinguisher equipment  
First aid boxes  
Drinking water 
Tolilets 

4 3 12 

7 Public Safety  

Not informing 
employees and public 
what the site rules 

are. 

Injuries to persons and / 
the public liability / court 
claims 

Induction of workers and 
visitors  

4 4 18 

8 
Designation of 
laydown areas  

With inadequate 
space various 
materials will be 
stacked on top of 
each other causing 
unstable stacks 

Unstable stacks of 
materials msy fall onto 
persons resulting in 
serious injuries / even 
fatality  

Laydown areas to be sufficient 
in size.Timber poles and / other 
suitable base material to be 
available to stack materials 
on.Laydown areas to be firm 
level ground. 

5 3 15 

9 
Condition of ablution 
facilities 

Unclean ablution 
facilities.Non – 
ventilated ablution 
facilities   

Possible health problems 
due to propagation of 
germs 

Tolilets are to be well ventilated 
and kept clean at all 
times.Water for washing of 
hands to be readilly availlable  

3 3 9 

10 
Emergency 
procedures  

Not having or 
knowing what the 
emergency 
procedures are. 

Not adhering to written 

procedures may result in 
worsing of injuries or 
even death.Delayed 
arrival of amblunce on 
site could cause injuries 
to die. 

Construction Supervisor are to 
be aware of emergency 
procedures to be followed,if 
and when requred. 

5 3 15 

11 
Personal Protective 
Equipment  

Tools and flying 
foreign 

Injury to hands,feet and 
other parts of the body. 

Always use the correct personal 
protective equipment suitable 

3 4 12 
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objects,Employees 
not wearing suitable 
PPE. 

for the type of tool being used 
or job being done.Construction 
Manager and Safety Officer to 
ensure contiuned availabilty of 
PPE. 

12 Use of Hand Tools 
Incorrect use of hand 
tool 

Injuries to hands,feet 
and other parts of the 
body. 

Always use the right tool for 
the job.All employees are to be 
properly trained on safe use of 
hand tools. 

3 2 6 

13 Use of Hand Tools 

Working in close 

proximity to each 
other. 

Workers hiting each 

other with tools resulting 
in serious injuries. 

Induct all employees  to take 
care of their health and safety 

and others working in the 
areas.All employees are to be 
properly trained on safe use of 
hand tools . 

3 2 6 

14 
Condition of hand 
tools  

Substandard tolols 
mushroom heads 
(chisel) Broken 
handles,blunt 
ends,etc  

Injury to hands,feet and 
other parts of the body  

Tools must be maintained on a 
regular basis,Supervisor must 
ensure all tools are kept safe. 
Hand tools inspector to be 
designated in writing 

3 4 12 

15 
Care and storage of 
hand tools 

Incorrect storage of 
hand tools not being 
cleaned.  

Excessive dirt on tools 
may cause damage to 

property.Tools lying 
around causing tripping 
hazards resulting in 
injuries to hands and 
other part of the body 

Always keep tools clean and 

store safely afteruse 
.Employees to be inducted 
regarding care and safe storage 
of hand tools 

2 3 6 

16 
Using a pick and a 
shovel to excavate  

Unsafe use of pick or 
a shovel  

Injury to employees. 

Induct employees on a safe 
working procedures.Supervisor 
and charge hand to control 
.Toolbox talks 

2 3 6 

17 
Using  a pick and a 
shovel to excavate  

Defective tools  Injury to employees. 

All tools to be inspected before 
use and defective tools are to 
be quarantined or 

discarded.Hand tool inspector 
to be designated in writing 

2 3 6 

18 
Using a pick and a 
shovel to excavate  

Excessive dust 
Prolong exposure may 
cause chest irritation and 
/ lung disease 

Implementation of dust control 
measures such as water 
spraying area. Employees to 
wear suitable PPE including 
dust mask. 

3 2 6 
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19 
Using a pick and a 
shovel to excavate 

Unstable/ loose 
material may cause 
unsafe condition 

Injury to employees and 
damages to excavation  

Check sides of excavation 
Supervisor to inspect sides on 
regular basis. Supervisor and 
charge hand to control and 
monitor 

2 1 2 

20 
Using pick and a  
shovel to excavate  

Materials placed on 
sides of excavations 

Material falling onto 
employees when working 
inside the excavation 
causing serious injuries 

Excavated material to be placed 
away from sides of 
excavation.Employees to be 
instructed not to place  loose 
soil on edge of the 
excavation.Supervisor and 

charge hand to control and 
monitor  

3 2 6 

21 
Using a pick and a 
shovel to excavate  

Not proving a ladder 
or access ramp for 
easy access and / or 
egree 

Employees not able to 
enter or exit the 
excavation safely 
resulting muscle 
strais.Employees not able 
to exit the excavation in 
case of emergency 
resulting into serious 
injuries or even fatality  

All excavations  deeper than 
1.5m must have an access 
ladder or access ramp available 
for employees to get into and 
out of the excavation 
safely.supervisors to ensure 
employees are given safe and 
convenient means of access to 
excavatiion.Toolbox talks to be 

conducted 

4 1 4 

22 
Using a pick and a 
shovel to excavate 

No shoring of 
excavatios.Unprotect
ed excavation  

Sides collapsing and 
causing serious injuries 
or even fatality. Persons 
falling into unprotected 
excavations resulting 
into serious injuries. 

Sides of excavation to be 
shored and barricaded 
immediately.Put adequate 
shoring and strong physical 
barricades in place immediately 
,if needed 

5 2 10 

23 
Safeguarding ofn 
open trenches 0-1.0 
m Depth 

Unprotected open 
excavations  

Pedestrians falling into 
excavations may cause 
serious injuries 

In open areas of low pedestrian 
traffic,wire/ fence with hazard 
tape to be used for 
barricading.Supervisor to 
monitor daily 

3 2 6 

24  
Unprotected open 
excavations 

Vehicles driving into 
excavatiions resulting in 
damagie to property and 
or seriious injuries 

In open areas of low vehicle 
traffic wire/fence with hazard 
tape to be used for 
barricading.Supervisor to 
monitor daily. 

3 2 6 

25  
Unprotected open 
excavations 

Livestock falling in and 
or getting stuck causing 

In open areas of low pedestrian 
/ animal traffic,wire/ fence 
with hazard tape to be used for 

3 2 6 
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serious injuries to 
livestock  

barricading.Supervisor to 
monitor daily  

26 
Operation of bulk 
mixing plant  

Operator not wearing 
suitable PPE  

Injury to employee 
Batch plant operator to use 
suitable personal protective 
equipment . 

2 3 6 

27  
Excessive noise 
defective silencer  

Prolonged exposure to 
noise exceeding 85dBA 
for an 8 hour long shift 
may cause damage to 
ears or impaired hearing. 

Check licencers.Barrier walls to 
be created where deemed 
necessary.Noise survey to be 
conducted and noise zones 
established  

4 3 12 

28  

Not able to stop 
production process in 
time during an 
emergency  

Injury to workers 

Batch plant operator to be in 

charge at all times and should 
keep an eye on his whole 
team.Advise all concerned 
when going to start or stop 
production. 

3 3 9 

29  

Not inspecting bulk 
mixing plant before 
use. 

 

Failure of machine parts 
causing delay in 
production 
process.Damages to the 
property 

Daily checklist must be used to 
conduct inspection before 
commencing with production 
everyday. Operator to be 
trained how to do inspection of 
the plant from a mechanical 

and health & safety point of 
view.Checklist to be counter 
signed daily by the construction 
Supervisor. 

2 3 
6 
 

30  
Starting of the 
machine while being 
cleaned . 

Moving parts of machine 
can cause injury to hands 
or arms.Injury to 
workers,possible fatality 

Put system in place to prevent 
starting machine while being 
cleaned. Operator to clear 
around machine area before 
starting the ingine 

5 2 10 

31  
Exposed moving 
parts of machinery  

Serious injuries to parts 
of the body and / 
amputations. 

Safeguarding of machinery 3 2 6 

32 
Mixing of concrete by 
hand  

Unsafe use of hand 
tools 

Injury to employees 

Training on safe use of hand 
tools to be provided to 
team.Supervisor to monitor and 
control.Employees to use 
suitable PPE. 

2 2 4 

33  Defective Tools Injury to employees 
All tools to be inspected before 
use and defective tools are to 
be quarantined or disarded. 

2 3 6 
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Hand tool inspector to be 
designated in writing. 

34  
Coming into contact 
with cement /wet 
concrete 

Skin irritation  
Use of suitable PPE e.i Safety 
gloves,overalls. 

2 2 4 

35  Excessive dust 
Prolonged exposure may 
cause chest irritation and 
/ lung diseases 

Implementation of dust control 
measures such as water 
spraying the area.Employees to 
wear suitable PPE including 
dust mask. 

3 2 6 

36 
Placing concrete 
from bucket hoisted 
by crane  

Conrete bucket 
hitting the employee 

Injry to employee 
resulting in lost time 
injury or even fatality 

Only the bankman or spotter to 

direct crane at loading and 
discharge.Workers to be 
adviced to stand clear of the 
path of the bucket. 

5 3 15 

37 
Handling of concrete 
bucket 

Unsafe handling of 
concrete bucket  

Opening and closing of 
concrete bucket causing 
spillages of 
concrete.injury to hands 
and the body 

Use safety gloves,Ensure the 
bucket is properly closed after 
each placing. 

4 3 12 

38 Vibrating concrete  
Concrete splash from 
vibrating,operating 

the poker 

Eye injuries,hand 
injuries. 

Safety goggles  
,safety gloves,Operator self 

check for PPE. 

3 2 6 

39 
Casting concrete for 
the walls 

Workers faalling due 
to insufficient 
scaffold 
planks,workers 
recieving concrete 
whilst standing on 
rebar.  

Injury to body, disabling 
and even fatal 

Use correct scaffolding ,provide 
planks and handrails on rebar. 

5 3 15 

40 
Casting concrete for 
the floors 

Concrete coming in 
contact with the skin 

Injury to the feet and 
legs 

Wear long ruber boots and 
safety gloves .Operator self 
check , supervisor to control 

2 3 6 

41 
Mixing of building 
mortar 

Faulty hand tools 
Injuries to parts of the 
body 

Use of correct PPE .Inspection 
of hand tools 

2 4 8 

42 
Stacking or placing 
bricks at works site 

Unsafe stacks of 
bricks  

Stacks may fall over 
resulting into serious 
injuries and damage to 
property  

Stacking of bricks must be 
supervised by a competent 
person  

3 3 9 

43 
Positioning profile 
fishline 

Incorrect levels Poor quality of work 
Straight profiles and strong 
tight fishlines 

3 3 9 
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44 
Supply mortar to 
bricklayers 

Faulty hand tools 
Injuries to parts of the 
body  

Use of correct PPE,inspection of 
hand tools 

2 4 8 

45 
Laying of bricks to 
wall 

Faulty hand tool,poor 
standard of 
scaffolding or 
trestless.not using 
correct PPE  

Poor quality of 
work.Scaffold colapse 
resulting into serious 
injuries .Falling of bricks 

Use of correct PPE.Good 
standard of scaffolding 
trestles,tools in good condition  

4 3 12 

46 
Cleaning up of work 
area (house keeping) 

Rubble ,bricks and 
tools lying around 
site working areas 

People could trip and fall 
resulting into bruises 
,cuts scratches and 
fractures when falling 

over object 

Working areas to be cleaned at 
all times  

3 4 12 

47 Erecting scaffolding 
Unsafe handling of 
scaffolding 
components 

Falling scaffold 
boards,ledger,standards , 
etc may cause serious 
injuries to persons  

See RA for scaffolding 3 4 12 

48 Working at heights 
Working unsafely at 
heights 

Falling objects may cause 
serious injuries to 
workers below,workers 
may also fall from 
heights resulting into 
serious injuries or even 

death  

Training of employees 
regarding safe work  procedure 
for working at heights adequate 
supervision 

5 3 15 

49 Wild animals 
Wild animals 
roamimg about 

Employees may 
encounter wild animals 
moving around 

Induction on how to behave 
around animals,daily riek 
assessment 
trainings,emergency 
procedures training on how to 
handle and working 
cautiouslyaround the 
areas.Signage of all animals 
that are in the nature 
reserve,also to be pasted in the 
construction vehicles on 
site.First aid box and traing on 
how to render first aid. 

5 4 12 

50 Snakes 
Snakes may be 
prevalent as the area 
is a nature reserve 

Employees may be at risk 
of being bitten by snakes 
which sometimes may be 
venomous. 

Workers to be inducted 
regarding  snake bites.Sgnage 
in construction vehicles.First 
aid kit and a quqlified first aider 
on site for emergencies. 

5 3 
15 
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51 Bees 
Bees are common 
encounter in a nature 
reserve 

Workers may be allergic 
to bee stings 

Information must be obtained 
from workers regarding 
allergies.First aider should be 
available on site at all time for 
emergencies.First aid kit should 
be on site always. 

5 4 12 
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C3.3.1   LOCALITY PLAN 
 

 

Silaka lies in a forested valley 7km south of Port St Johns in the Eastern Cape. The locality map of project 

sites and coordinates Silaka Nature Reserve (SNR) is shown in Figure 1 &Table 1 below respectively: 

 

 

Figure 1: Map showing Project Sites at Silaka Nature Reserve 
 
 

Table 1: Coordinates of Project Sites at Silaka Nature Reserve 
 
 

 
 

 

 

 

 

 
Start Coordinates End Coordinates 

From Silaka Nature Reserve 

Entrance (Including Culverts 

construction)  

31°39'23.87"S , 29°30'8.63"E 31°38'58.92"S , 29°30'39.29"E 
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C3.3.2     TENDER DRAWINGS 

 

 

See attached. 
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C3.3.3 CONTRACT BOARD LAYOUT DETAIL 

Contract Board layout details to be provided after awarding of contract. 
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C4 SITE INFORMATION  

C4.1 GEOTECHNICAL INFORMATION OF SITE 
 

 
There was geotechnical investigation done for this project.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


