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1. Introduction 

Eskom’s responsibility and commitment is to ensure a safe working environment is in 

line with its Safety, Health, Environmental and Quality Policy, along with legislative 

obligations. 

This OHS specification is Eskom the minimum requirements which are required to be 

met for the specific contract and for the duration of the contract period by contractors 

and where required, the delivery organisation.   

 

The contractor is expected to develop a OHS plans which meets these 

requirements as well as all the relevant applicable legislation they conform to.   

Eskom in no way assumes the contractor’s legal responsibilities.  The 

contractor is and remains accountable for the quality and the execution of 

his/her health and safety programme for his/her employees and appointed 

contractor employees. 

This OHS specification reflects minimum requirements and should not be construed 

as all encompassing. 

 

Note 1: All the requirements listed hereunder are in relation to the contract and do not 

supersede or replace any organizational OHS requirements. 

 

Where requirements listed are already in place, then the organisational requirements 

must be taken cognisance of and listed in the respective OHS plans. If there are any 
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additional Eskom and or legislative requirements listed in the OHS specification, then 

these must be addressed. 

2. Supporting Clauses 

2.1 Scope 

This OHS specification lists the legislative and Eskom requirements and where 

applicable, any requirements pertaining to Local Authorities / Municipal by-laws / 

Environmental legislation that must be met by the contractor. 

2.1.1 Purpose 

This document will provide a standardised approach to the compilation of OHS 

specifications throughout Eskom for contracts, standards and NEC 3 contracts. 

2.1.2 Applicability 

This OHS specification is applicable to any contracting organisation who intends 

tendering for the contract. 

2.2 Normative/Informative References 

Parties using this document shall apply the most recent edition of the documents listed 

in the following paragraphs. 
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2.2.1 Normative (Add all relevant references applicable to Project for example 

legislative and other requirements) 

[1] Basic Conditions of Employment Act No 75 of 1997. 

[2] Occupational Health and Safety Act and Regulations No 85 of 1993. 

[3] National Environmental Management Act 107 of 1998. 

[4] National Road Traffic Act 93 of 1996. 

[5] 32-37 Eskom Substance Abuse Procedure. 

[6] 32-136 Contractor Health and Safety Requirements  

[7] 240-62196227 Life- saving Rules  

[8] 32-95 Environmental, Occupational Health and Safety Incident Management 

Procedure   

[9] 32-727 SHEQ Policy  

[10] 32- 418 Working at Heights Procedure 

[11] 240-62946386 Vehicle and Driver Safety Management Procedure 

[12] 32-520 Risk Assessment procedure 

[13] Plant Safety Regulations. 

[14] Code of Practice: Managing exposure to SARS-COV-2 in the workplace, 2022 

Published in GG46596, on 24 June 2022, GNR 2191. 

[15] Any other related Legal and other requirements 

[16] 240-46264031 Fibre Optic Design & Installations – Substations 
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[17] 240-70733995 Optical Distribution Frame/ Patch Panel/ Patch Box 

[18] NRS 078-2:2022 Long-span all Dielectric Self – Supporting Fibre Optic Cables 

[19] SANS 61386 -1:2017 Conduit systems for Cable Management 

[20] 240-60725641 Specification for Standard (19 Inch) Equipment Cabinets 

[21] 240-72274816 Fibre Optic Cable Joint Enclosure for Aerial Cables 

[22] NRS 061 – 2:2022 Specification For Overhead Ground Wire With Optical Fibre 

[23] NRS 088-2:2022 Duct and Direct- Buried Underground Fibre- Optic Cables 

[24] 240-70732888 Fibre Optic Cable System Acceptance Testing 

2.2.2 Informative 

[1] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19) 

[2] SANS 1186 Symbolic Safety Signs 

[3] Constitution of the Republic of South Africa No 108 of 1996 

[4] DMN 34-110 Operating A Vehicle Mounted Crane 

[5] DMN 34-1981 Excavations. 

[6] Any other related Legal and other requirements 
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2.3 Definitions 
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Definition Explanation 

Appointed 

contractor 

Means a contractor appointed by the principal contractor 

Baseline risk 

assessment 

(32-520) baseline operational risks refer to the health and safety 

risks associated with all standard processes and routine 

activities in the business 

Business unit (BU) (32-296) means any defined unit within the Eskom environment, 

operating as a business under a particular cost-centre number.  

In the context of this document and in terms of health and 

safety, any reference to a BU includes a defined unit within any 

Eskom division and its subsidiaries 

Client (OHS Act) Eskom representative (Internal – Asset Owner), also 

referred to as the contract administrator/custodian or agent or 

project manager (as defined in the contract).  He/OHS is the 

person responsible for ensuring that the works or services are 

executed in terms of the contract, as well as adherence to 

legislation pertaining to the contract. 

Competent person (OHS Act) means any person having the knowledge, training, 

experience, and qualifications, specific to the work or task being 

performed, provided that, where appropriate, qualifications and 

training are registered in terms of the South African 

Qualifications Authority Act, 1995 (Act No. 58 of 1995) 
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Definition Explanation 

Contractor (OHS Act) means an employer as defined in section 1 of the Act 

who performs contracted work and includes principal contractors 

Construction work  Any work in connection with  

a. the construction, erection, alteration, renovation, repair, 

demolition or dismantling of or addition to a building or any 

similar structure. 

b. the construction, erection, maintenance, demolition or 

dismantling of any bridge, dam, canal, road, railway, runway, 

sewer or water reticulation system or the moving of earth, 

clearing of land, the making of excavation, piling or any similar 

civil engineering structure or type of work. 

 

Consultant means a person providing professional advice 

Controlled 

disclosure 

controlled disclosure to external parties (either enforced by law 

or discretionary) 
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Definition Explanation 

Duty of care to the 

environment 

(32-726) anybody who causes or has caused or may cause 

significant pollution or degradation of the environment must take 

reasonable measures to prevent such pollution or degradation 

from occurring, continuing, or recurring.  If such harm to the 

environment is authorised by law or cannot reasonably be 

avoided or stopped, such person must minimise and rectify such 

pollution or degradation of the environment 

Employee (OHS Act) means, subject to the provisions of subsection (2), 

any person who is employed by or works for an employer and 

who receives or is entitled to receive any remuneration or who 

works under the direction or supervision of an employer or any 

other person 

Employer (OHS Act) means, subject to the provisions of subsection (2), 

any person who employs or provides work for any person and 

remunerates that person or expressly or tacitly undertakes to 

remunerate him/her, but excludes a TES (ex labour broker) as 

defined in section 1(1) of the Labour Relations Act 1956 (Act No. 

28 of 1956) 
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Definition Explanation 

Environment (32-94) means: 

a. the land, water, and atmosphere of the earth; 

b. micro-organisms and plant and animal life; and 

c. any part or combination of (a) and (b) and the 

interrelationships among and between them, and the 

physical, chemical, aesthetic, and cultural properties and 

conditions of the foregoing that influence human health and 

well-being 

Environmental 

Management plan 

A detailed plan of action prepared to ensure that 

recommendations for enhancing or ensuring positive impacts 

and limiting or preventing negative environmental impacts are 

implemented during the life-cycle of a project.  This 

Environmental Management Plan should preferable form part of 

Eskom’s Environmental Management System 

Eskom 

requirements 

Eskom requirements flowing from directives, policies, standards, 

procedures, specifications, work instructions, guidelines, or 

manuals 

Fall protection plan (OHS Act) means a documented plan of all risks relating to 

working from an elevated position, considering the nature of 

work undertaken, and setting out the procedures and methods to 

be applied in order to eliminate the risk 

Hazard (OHS Act) means a source of, or exposure to, danger 
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Definition Explanation 

Hazard 

identification 

(OHS Act) means the identification and documenting of existing 

or expected hazards to the health and safety of persons, which 

are normally associated with the type of construction work being 

executed or to be executed 

Health and safety 

file 

(OHS Act) means a file or other record in permanent form, 

containing the information required in relation to the contract.  

Health and safety 

plan 

(OHS Act) means a document plan that addresses hazards 

identified and includes safe work procedures to mitigate, reduce, 

or control hazards identified 

Health and safety 

specification 

(OHS Act) means a document specification of all health and 

safety requirements pertaining to associated to a contract, so as 

to ensure the health and safety of persons. 

Health and safety 

requirements 

means comprehensive health and safety requirements for a 

contract, project, site, and scope of work.  This specification is 

intended to ensure the health and safety of persons, both 

workers and the public, and the duty of care to the environment.  

The health and safety requirements must be specific to each 

contract, project, site, and scope of work 

Lifesaving Rules (240-62196227) a rule that, if not adhered to, has the potential to 

cause serious harm to people 
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Definition Explanation 

Medical Certificate 

of fitness 

(OHS Act) means a certificate valid for one year, issued by an 

occupational health practitioner, issued in terms of the 

regulations, whom shall be registered with the Health 

Professions Council of South Africa 

Medical 

surveillance 

(OHS Act) means a planned programme or periodic examination 

(which may include clinical examinations, biological monitoring, 

or medical tests) of employees by an occupational health 

practitioner or, in prescribed cases, by an occupational medicine 

practitioner 

Method statement (OHS Act) means a written document detailing the key activities 

to be performed in order to reduce, as reasonably as 

practicable, the hazards identified in any risk assessment 

Organisation may be defined as a group of individuals (large of small) that is 

cooperating under the direction of executive leadership in 

accomplishment of certain common objects 

Pre-job meetings (34-227) means a meeting that is held prior to the 

commencement of the day’s work and that is attended by all the 

relevant employees associated with the work task 

Principal contractor (In the text of this document) Means an employer, as defined in 

section 1 of the OHS Act, who intends to tender for or has 

signed a contract with Eskom for services rendered. 
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Definition Explanation 

Provincial director (OHS Act) means the provincial director as defined in Regulation 

1 of the General Administrative Regulations under the Act 

Responsible 

Manager 

Is a Manager of a department, section or operating/business unit 

who has been appointed as part of the Eskom delegation of 

authority process with the aim to assist the applicable 16(2) 

assigned person in executing his/her duties in terms of the 

Occupational Health and Safety Act 

Risk assessment (OHS Act) means a programme to determine any risk 

associated with any hazard at a construction site in order to 

identify the steps needed to be taken to remove, reduce, or 

control such hazard. 

Site (34-228) means an Eskom department, unit, complex, building, 

specific project, work site, or the site where agents, clients, 

principal contractors, contractors, suppliers, vendors, and 

service providers provide a service to Eskom, directly or 

indirectly 

Service provider any private person or legal entity that provides any service(s) to 

Eskom for compensation 

Subsidiary (32-94) an enterprise controlled by another (called the parent) 

through the ownership of greater than 50% of its voting stock 
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Definition Explanation 

Supplier (32-726)means a natural or legal person who renders a service 

and may include the following current or potential supplier 

vendor, contractor, consultant 

Task (34-227) a segment of work that requires a set of specific and 

distinct actions for its completion 

Toolbox talks (34-227) where the team leader, after conducting pre-task 

planning, shares all the tasks at hand and discusses task 

allocation, the identified risks, and the control measures with all 

his/her team members on site before commencing a specific 

task and documenting the agreed strategy.  (This shall be done 

to ensure common understanding of the tasks, risks, and control 

measures required.) 

The Act (OHS Act) means the Occupational Health and Safety Act No. 

85 of 1993, as amended, and the Regulations thereto 

Visitor any person visiting a workplace with the knowledge of, or under 

the supervision of, an employer. 
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2.4 Abbreviations 

Abbreviation Description 

AIA Approved Inspection Authority 

BU Business Unit 

CE Chief Executive 

CNC (Eskom) Customer Network Centre 

CR Construction Regulations of the OHS Act 

COID Act Compensation for Occupational Injuries and Diseases Act 

DMR Driven Machinery Regulations 

DoEL Department of Employment and Labour ( Inspection and Enforcement 

services – Provincial office) 

EAP Employee Assistance Program 

EP Emergency Preparedness 

ERfW Environmental Regulations for Workplaces 

GAR General Administrative Regulations 

GSR General Safety Regulations 

HCA Hazardous Chemical Agent 

LDV Light Delivery Vehicle 

LoG (COID) Letter of Good Standing 
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Abbreviation Description 

AIA Approved Inspection Authority 

BU Business Unit 

CE Chief Executive 

SDS Safety Data Sheets 

NEMA National Environmental Management Act 

OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993 

SACPCMP South African Council for the Project & Construction Management 

Professions 

SABS South African Bureau Standard 

SANS South African National Standard 

 

2.5 Roles and Responsibilities 

2.5.1 Commitment 

Visible commitment is essential to providing a safe work environment. Managers, 

supervisors and employees at all levels must demonstrate their commitment by 

being proactively involved in the day to day operations, in particular the Occupational 

Health and Safety aspects of any project / contract. Legislation requires that each 

employee must take reasonable care of themselves and their fellow workers, from 

management level down to the lowest employee level. 
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2.5.2 Principal contractors and appointed contractors 

Note 1: Most of the roles and responsibilities listed apply to both principal contractors 

and any appointed contractors. Where some of the listed do not apply to both, then 

the specific responsibilities will be listed and titled. The contractors shall: 

1. Carry out all duties as listed in section 8, 9 and 10, the various other regulations 

that form part of the OHS Act and Regulation 7 of the Construction Regulations. 

2. The principal contractor must notify the provincial director of the Department of 

Labour in writing of all construction work if it falls within the scope of Regulation 

4of the Construction Regulations (if this has not been arranged and or done by 

the client/agent);  

3. Carry accountability and responsibility for the safety and health of their 

employees and their appointed contractors within their working area, as 

contemplated by section 37(2) of the OHS Act;   

4. Shall keep a record of all employees including the appointed contractor 

employees, including date of induction, relevant skills and licenses and be able 

to produce this list at the request of the Eskom Project Manager. 

5. Ensure that all their appointees are made aware of their accountabilities and 

responsibilities in terms of their appointment and that they advise and assist 

these appointees in the execution of their duties.  

6. Ensure that the minimum legislative, regulatory and Eskom OHS requirements 

are complied with on all work sites. 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 24 of 291 

 

 

 

7. Give the Eskom project managers and line managers / responsible managers 

their full participation and cooperation.  

8. Compile an OHS (Occupational health and safety) file where all relevant health 

and safety records must be kept for each work site.  

9. The principal contractor must hand over a consolidated (to include any 

appointed contractor files) health and safety file to the Eskom project manager 

on completion of the project. This is to include all drawings, designs, lists of 

materials used and other applicable information about the completed project, 

as well as the list of appointed contractors, the agreement, and the type of work 

completed. 

10. Contractors must hand over a consolidated (to include any appointed 

contractors’ files) health and safety file to the principal contractor on completion 

of the project. This is to include all drawings, designs, lists of materials used 

and other applicable information about the completed project, as well as the list 

of appointed contractors, the agreement, and the type of work completed. 

11. The principal contractor must provide the project manager with a certified copy 

of his/her Compensation Commissioner’s valid letter of good standing before 

the commencement of work and any future renewal letters obtained during the 

project for record-keeping purposes.  The letter of good standing shall reflect 

the name of the contractor’s company. Similarly, the principal contractor must 

provide the Eskom project manager with all the valid letters of good standing 

from their appointed contractors. 
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12. Contractors must provide the principal contractor with a certified copy of his/her 

Compensation Commissioner’s valid letter of good standing before the 

commencement of work and any future renewal letters obtained during the 

project for record-keeping purposes.  The letter of good standing shall reflect 

the name of the contractor’s company. 

13. Appoint competent staff to perform the project work and ensure that all 

employees are trained in the health and safety aspects relating to such work 

and that the employees understand the hazards associated with all other work 

being carried out on the project. 

14. Ensure that all employees are conversant with all relevant work procedures and 

that they adhere to such procedures. Similarly (without removing the appointed 

contractors’ responsibilities), ensure that their appointed contractors and their 

employees are conversant with all relevant work procedures and that they 

adhere to such procedures. 

15. Co-ordinate the activities of all the appointed contractors in the interests of 

safety and health. 

16. Ensure that potential contractors (whom they intend appointing) submitting 

tenders have made detailed provision for the cost of safety and health 

measures throughout the project. 

17. Stop his /her employees and any appointed contractors if project work is not in 

accordance with the health and safety plan or if such work poses a threat to the 

health and safety of persons or a risk of degradation to the environment.  
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18. Take reasonable steps to ensure cooperation between all their appointed 

contractors. 

19. Only appoint contractors to do work, if satisfied that the contractor has the 

necessary competencies and resources to perform the work safely. 

20. Appoint full-time competent employees in writing to supervise the performance 

of all specified work throughout the contract period.   

Note 2: No work may commence and or continue without the presence of the 

appointed project manager or project supervisor during performance of the contracted 

work. 

21. Ensure that the supervisor or manager do not supervise work on any site other 

than the site for which such supervisor has been appointed for.  

Note 3: In determining the number of appointed competent supervisors, the nature 

and scope of work being performed, shall be taken into consideration. 

Note 4: If a sufficient number of competent employee(s) have been appointed to assist 

the construction supervisor, the construction supervisor may supervise more than one 

site. 

22. Appoint a full-time safety officer or construction safety officer (registered with 

SACPCMP) in writing. The Safety officer shall be available onsite every day. 

Note 5: No work shall commence/continue without an appointed and competent 

safety officer registered with SACPCMP 
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23. Not victimise or dismiss employees, by virtue of the employees divulging health 

and safety information or suspecting such information has been divulged, in the 

interests of health and safety requirements; 

24. Follow a process of disciplinary action if any of their employees or their 

appointed contractor employees have transgressed any of the requirements of 

the health and safety specification, safety and health plans, site rules or any 

other requirements.  

25. Ensure that all appropriate precautions are taken to protect persons (visitors, 

members of the public, and other contractors) present at work or in the vicinity 

of a construction site against all risks that may arise from such site. 

26. Before the commencement of any work, conduct risk assessments which shall 

include public safety. This should be done by a competent person appointed in 

writing with a view to identify hazardous and potentially hazardous work 

operations. 

27. Ensure that pre-task risk assessments are conducted and documented daily 

and prior to the starting of any new task, irrespective of whether it is a repetitive 

task or not. 

28. Take prime responsibility for all aspects of environmental management 

associated with the project activity for which they are responsible. 

29. Provide any appointed contractor who is making a bid or is appointed to perform 

work on Eskom’s behalf, with the relevant sections of the documented Eskom’s 

OHS Specification. 
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30. Principal contractors are required to approve appointed contractor’s health and 

safety plans if they meet all the requirements. 

31. Must ensure that an organisation medical surveillance programme for the 

duration of the contract is in place and maintained.  

32. Prior to having pre-employment and periodic medicals fitness examinations 

conducted, person/man job specifications must be compiled and handed to the 

occupational health practitioner. 

33. Ensure that pre-employment, periodic and exit medicals are carried out on their 

employees. Medical assessments must be conducted by a registered 

Occupational Health Practitioner. During the pre-employment medical, where 

employees will be required to work at heights, they will also be required to 

undergo the required employee physical and psychological fitness 

examinations.   

34. Ensure, prior to the commencement of construction work, that all persons 

involved in the project work, as well as the appointed contractors, have received 

a health and safety induction training session.  Similarly, ensure that all visitors 

to site undergo the site’s induction training. 

35. Ensure, prior to the commencement of construction work or contracted work, 

that all their employees involved in the project work, as well as the appointed 

contractors, have received task-specific training. 

36. Issue risk-based personal protective equipment (PPE) as a measure of last 

resort to their employees, inspect such equipment regularly and ensure 
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recipients of PPE are trained in the proper use, care and where necessary, the 

maintenance of PPE.  

Note 6: should the principal contractor or his/her appointed contractors entertain 

visitors on site, they will be held responsible for the provision and wearing PPE. 

37. Erect their own site huts, temporary buildings, storage areas, toilets, fencing, 

and any other structure as may be required.  Any such structures shall be 

positioned and erected in compliance with any instructions from the Eskom 

project manager and the relevant site safety and fire prevention requirements. 

38. On completion of the work remove all structures erected by them, and where 

required by law rehabilitate the environment. 

39. Where performing work with the environment, ensure that minimal damage is 

done and that where an Environment Management Plan is in place, then adhere 

to the plan. 

40. Respect the rights of landowners/lessors and the preservation of their 

registered activities. 

41. Must have a substance abuse program which must be in line with the 

requirements of the OHS Act. 

42. Ensure that no alcohol or other intoxicating substances are brought on to ,or 

remains on the work sites.   
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Note 7: Eskom will not tolerate the presence of anyone who is or who appears to be 

under the influence of alcohol or any other intoxicating substance whilst performing 

work for them or on any work site.  

43. Ensure that all equipment and tools used comply with OHS Act requirements 

with respect to condition, use, care, storage, maintenance, and the 

management of these; 

44. Ensure that all incidents are reported and investigated timeously by competent 

incident investigators. 

45. Be involved in all of their appointed contractor’s investigations. 

46. Establish health and safety committees, hold such committee meetings on all 

sites, and ensure that appointed contractors participate in their health and 

safety meetings. 

47. Chair their own health and safety committee meetings and record such 

meetings. 

48. Appoint sufficient number of health and safety representatives in terms of 

legislative requirements and ensure that the appointed contractors appoint 

health and safety representatives for their work sites. 

49. When appointing contractors, advise the project manager in writing timeously 

and obtain his/her approval prior to them commencing work. 
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50. Shall keep a record of all employees including the appointed contractor’s 

employees, including date of induction, relevant skills and licenses and be able 

to produce this list at the request of the Eskom Project Manager. 

2.5.3 Construction/ Site/ Project Managers/ Contract Managers 

Note 1: No work may commence and or continue without the appointed supervisor 

or construction manager during the performance of the contracted work.  

1. Not supervise construction work on any construction site other than the site 

they have been appointed to supervise. 

2. Assist the contractor and/or the appointed safety officer in conducting site 

induction training for new staff and site visitors. 

3. Instruct and train all employees under their control on any hazardous and 

related work procedures, before any work commences and thereafter, at such 

times as may be determined by a risk assessment. 

4. Ensure that the minimum legislative and Eskom OHS requirements are 

complied with on all work sites. 

5. Stop any construction work that is not in accordance with the safety and health 

plan or if such work poses a threat to the safety and health of persons or a risk 

of degradation to the environment.  

6. Ensure that risk-based personal protective equipment (PPE) has been issued 

and employees wear/use the PPE as instructed. 

7. Inspect such PPE on a regular basis and record the inspections. 

8. Ensure that all incidents are reported to the client and are investigated. 

9. Be involved in all investigations that occur within their area of responsibility. 
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10. Carry out audits and or inspections on their contractors at least monthly and 

any appointed contractors on instructions of their contractor.  

11. Ensure that employees under their control are conversant with all relevant work 

procedures and that they adhere to such procedures. 

12. Before the commencement of any work, where possible, assist in the 

conducting of risk assessments and ensure that appropriate mitigating 

measures have been considered and implemented.;  

13. Ensure that daily or pre-task risk assessments are conducted and documented 

daily and prior to the starting of any new task, irrespective of whether it is a 

repetitive task. Ensure that the team are involved in the abovementioned risk 

assessments. 

14. Hold tool box talks at the start of each day/ task to discuss health and safety 

issues as well as confirming the requirements of the daily risk assessments; 

15. Ensure that all appropriate precautions are taken to protect persons (visitors, 

members of the public, and other contractors) present at work or in the vicinity 

of a construction site against all risks that may arise from such site. 

16. Ensure that no alcohol or other intoxicating substances are brought on to, or 

remains on, the premises / work sites and that no employee remains on site if 

he/OHS is under the influence. Furthermore, report such instances to contract 

management. 

17. Ensure that all equipment and tools used on site comply with OHS Act 

requirements with respect to condition, use, care, storage, maintenance, and 

the management of these. 
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18. Ensure that they and their contractor managers give clear and unambiguous 

instructions for the project work, to the employees for whom they are 

responsible for. 

19. Not victimise their employees by virtue of their employees divulging health and 

safety information or suspecting such information has been divulged, in the 

interests of health and safety requirements (reference – section 26 of the OHS 

Act).  

20. Where any work is performed which involves the environment, ensure that 

minimal damage is done to the environment and that where an Environment 

Management Plan is in place, then the plan adhere to the plan. 

21. Stop any employee or contractor from performing construction work which is 

not in accordance with the principal contractor’s and or appointed contractors 

health and safety plan which poses a threat to the health and safety of persons. 

 

2.5.4 Contractor site supervisor or Construction Supervisor 

Must: 

1. Be competent to perform the required construction supervisory tasks. 

2. Ensure their employees and all appointed contractors comply with the required 

statutory and Eskom project requirements. 

3. Inspect all work done by the Contractors to ensure adherence to Eskom’s 

standards and specifications 

4. Conduct follow-up inspections to ensure findings are closed out and 

preventative action is in place. 
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5. Monitor contractors for adhere to statutory requirements and safety standards. 

6. Monitor contractors overall OHS performance on site in order to achieve 

excellent results 

7. Ensuring a Safe working environment is established and maintained by the 

contractor for the elimination of unsafe acts by all people whilst on the project 

site. 

8. Discuss all OHS related problems with the relevant contractor management 

timeously in the first instance and thereafter the Eskom project manager in the 

second instance relating to procedure requirements, non-conformances 

identified, corrective actions, audits and inspection schedules. 

9. Ensuring that quality records are maintained in accordance with legislative and 

Eskom requirements. 

10. Continual liaison between the principal contractor, appointed contractors and 

employees.  

11. Ensure pre task planning and risk assessment is conducted prior to any activity 

and that employees are familiar to the risks and hazards that are related to the 

scope of work. 

12. Ensures that employees and appointed contractors are aware of latest 

standards, procedures, work instructions and safety regulations issued by 

Eskom: 

13. Conduct site Inspections for compliance to OHS requirements and compiles the 

relevant inspection reports.  

14. Submit the observation reports to the relevant management. 
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15. Have meaningful participation in the project statutory health and safety 

committee meetings. 

16. Participate in all appointed contractor incident investigations. 

17. Participate in the principal contractor’s emergency preparedness planning. 

18. Ensure that their own employees and those of any appointed contractor are 

competent to perform the tasks assigned. 

19. Issue site instructions on behalf of the principal contractor where and when the 

appointed contractors deviate from safety requirements. 

20. Assist the principal contractor with the handing over process, in particular the 

OHS file and relevant documentation. 

 

2.5.5 Employees 

Must: 

1. Be responsible for their own safety and health and that of their co-workers.  

2. Co-operate with their employer to meet all of the employer’s as well as 

legislative and Eskom requirements. 

3. Familiarise themselves with their responsibilities during induction and 

awareness training sessions, some of which are: 

a. familiarising themselves with their workplaces and safety and health 

procedures; 

b. working in a manner that does not endanger them or cause harm to 

others; 

c. ensuring that the work area is kept tidy; 

d. reporting all incidents and near misses; 
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e. protecting fellow workers against injury by performing job observations; 

f. reporting unsafe acts and unsafe conditions; 

g. reporting any situation that may become dangerous; and 

h. carrying out lawful orders and obeying safety and health rules; 

4. Who become aware of any person disregarding a safety notice, instruction, or 

regulation, immediately report this to the person concerned.  If the person 

persists, stop that person from working, and report the matter to contractor 

management and/or Eskom’s project manager or supervisor immediately.  

5. Not damage, alter, remove, render ineffective, or interfere with anything that 

has been provided for the protection of the site or for the health and safety of 

persons this includes any guarding of machinery or equipment. 

6. Obey any safety signs and adhere to any site demarcation at all times. 

7. When entering or leaving the site, do so via the official designated 

access/departure routes. Where reflective jackets/bibs are required to be worn, 

wear them. 

8. Be subjected to any disciplinary action, if having transgressed any of the 

requirements of the health and safety site rules, Eskom requirements, company 

requirements, or legislative requirements. 

9. Avoid any act that may endanger their own health and safety or that of fellow 

employees, members of the public, or visitors who may be affected by their acts 

and/or omissions at work. 

10. Have the right to obtain proper information from their employer regarding health 

and safety risks and measures related to the work processes.   
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11. Use facilities placed at their disposal and not misuse anything provided for their 

own protection or that of others. 

12. Have the right to remove themselves from danger when they have good reason 

to believe that there is an imminent and serious danger to their health and safety 

and have the duty to inform their supervisor immediately of such danger. 

13. Report to their supervisor (in the first instance), the principal contractor (in the 

second instance), and/or the Eskom project manager, any substandard acts 

and/or conditions that have come to their attention and that have not been 

rectified or acted on by their contractor management timeously. 

14. Have the right and the duty at any workplace to participate in ensuring healthy 

and safe working conditions, to the extent of their control, over the equipment 

and methods of work adopted.  

15. Maintain the surrounding area of the work site in a neat and tidy condition. 

16. Have meaningful participation in regular health and safety meetings. 

17. Have the right to refuse to perform or continue to perform any task/job on the 

grounds of health, safety, and environmental concerns. 

18. When given instructions, understand the instructions and be permitted to clarify 

those instructions. 

19. Adhere to Eskom life saving rules at all times. 

 

 

2.5.6 Contractor/ Construction Health and Safety officer (Full-Time) NB 

1. Promote a OHS culture within the organisations involved in the project / 

contract. 
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2. The contractor’s safety and health officer shall assist in the control of all health 

and safety-related matters on the sites.  

3. Be involved in the developing the project OHS plan and OHS policy. 

4. Be in constant liaison and cooperate with Eskom’s OHS professionals 

responsible for providing them with a health and safety service. 

5. Ensure that this OHS specification is adhered to by his/her principal contractor 

and is submitted to any appointed contractors. 

6. Conduct audits and inspections of all work sites for the duration of the project. 

7. Be involved in the organisations incident investigations when required. 

8. Participate in the organisation’s statutory and non-statutory health and safety 

committees meetings. 

9. Conduct organisational, site and visitor induction training. 

10. Stop any employee or contractor from performing construction work which is 

not in accordance with the principal contractor’s and or appointed contractors 

health and safety plan which poses a threat to the health and safety of persons. 

11. Ensure that no alcohol or other intoxicating substances are brought on to, or 

remains on, the premises / work sites and that no employee remains on site if 

he/she is under the influence. Furthermore, report such instances to contract 

management. 

12. Make themselves available and ensure co-operation of employees under their 

control to undergo breathalyser and drug testing while entering and/or being on 

any Eskom work site by Eskom. 

13. Carry out audits and or inspections on their contractors at least monthly and 

any appointed contractors on instructions of their contractor.  
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14. Carry out frequent behaviour observations of employees under their control at 

least monthly and any appointed contractors on instructions of their contractor. 

15. Ensure that the OHS file onsite is maintained and updated regularly. 

16. Ensure that employees that are onsite have a valid Eskom induction. 

2.6 Related/Supporting Documents 

Eskom OHS Act section 37 (2) agreement to be signed at procurement during the 

signing of the NEC contract, it is the responsibility of the project manager to ensure 

that the 37(2) agreement is signed and a copy be kept in the contractor file at 

procurement. 

3. Specification 

3.1 Scope of work 

• Installation of OPGW, ADSS and Duct Fibre Optic cable  

• Installation of Fibre Optic Arial Hardware  

• Supply and install Joint Boxes  

• Supply and installation on Patch panel and accessories  

• Supply and installation on Patch leads  

• Supply and installation of Sarel boxes and accessories  

• Provide labour for trenching  

• Provide labour for general survey and designs  

• Provide labour for Splicing  
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• Provide labour for testing and commissioning (end to end from patch panel to 
patch panel)  

• Provide as build drawings/test results/pictures/position of joint boxes and GPS 
location  
 

A copy of the scope of works must be retained by the contractor.  

Note: The contractor who will be awarded this contract will be known as the “principal 

contractor” and any contractor appointed by the principal contractor will be known as 

the “appointed contractor. 

3.2 Legal Compliance 

3.2.1 Section 37(2) (Legal) Agreement 

A section 37(2) agreement must be signed between Eskom and the principal 

contractor at the time of awarding the contract. The principal contractor must ensure 

that a section 37(2) agreement is compiled between the principal contractor and all 

their appointed contractors for the contract. 

The original copy of the section 37(2) Agreement must be retained by the contractor 

and a copy retained by the responsible project manager. 

A copy of all the agreements must form part of the respective contractor’s OHS file. 
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3.2.2 Hazardous work by children (Child Labour) 

The constitution of the Republic of South Africa, in the “Bill of Rights” is clear on the 

rights of children, especially when it comes to: 

1. being protected from exploitative labour practices; 

2. not to be required or permitted to perform work or provide services that  

i. are inappropriate for a person of that child’s age; or 

ii. place at risk the child’s well-being, education, physical or mental health or 

spiritual, moral or social development; 

and the Basic Conditions of Employment Act, Chapter six Section 43 “Prohibition of 

employment of children”. 

Before resorting to the use of child labour, due consideration must be given to the 

rights of the child in terms of the constitution. Where work is being performed which is 

not prohibited in terms of the constitution, then such work must be conducted in terms 

of the OHS Act “Regulations on Hazardous Work by Children in South Africa” with 

emphasis on paragraph 2 Purpose and Interpretation. Eskom does not condone the 

use of child labour and therefore all effort must be exercised, and child labour should 

not be used. 

3.2.3 OHS Act 

The principal contractor and appointed contractors shall have an up to date copy of 

the OHS Act and regulations which will be available to all employees.  
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3.2.4 Legislative compliance 

The principal contractor and all appointed contractors will comply with all the legislation 

pertaining to this project being: 

 

• The Constitution of the Republic of South Africa (particularly Section 24 of the 

Bill of Rights).  

• Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 

• National Environmental Management Act 1998 (Act 107 of 1998). 

• Environment Conservation Act 1989 (Act 73 of 1989). 

• National Water Act 1998 (Act 36 of 1998). 

• Civil and Building Work Act.  

• National Road Traffic Act 93 of 1996. 

• Compensation for Occupational Injures and Diseases Act.  

• SANS Standards –Contractor shall use the relative standards applicable to the 

project. 
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3.3 Eskom Requirements 

All contractors shall, before commencement of the project ensure that all their 

employees are familiar with the relevant Eskom OHS documentation that is applicable 

to contract services. 

3.4 Construction Professional Registration  

The principal contractor and all his/her appointed contractors shall be registered in 

their respective levels as professionals in terms of the requirements of the SACPCMP. 

The SACPCMP web address is http://www.sacpcmp.org.za 

• OHS professionals (which include Construction Safety Officers) are required to 

register as professionals with the SACPCMP under category CHSO 

• Construction Managers are required to register as professionals with the 

SACPCMP under category Professional Construction Project Manager  

3.5  Ladders 

1. Ladders used shall conform to the requirements of GSR 13A and used in terms 

of GSR 6. 

2. The appropriate head protection, with chin strap shall be worn by employees 

working from a ladder or with climbing irons. 

3. The ladder wheels, brakes and platform must be in good condition. 

4. All metal parts to be in good condition, no cracks. 
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5. Non-slip devices must be in good condition and no paint to be on wooden 

ladders 

6. Climbing irons are permitted to be used in place of ladders on condition that the 

requirements of GSR 6 are not compromised and from an electrical point of 

view not damage any cabling. The working at heights risk assessment must 

indicate the use of climbing irons. 

7. Employees using climbing irons shall be suitably trained in the use, care and 

maintenance of such climbing irons. 

8. When using climbing irons, the appropriate rope grab fall prevention system 

shall be used. 

9. The correct fall protection equipment shall be worn and used whilst climbing up, 

working from and climbing down ladders. 

10. The appropriate head protection, with chin strap shall be worn by employees 

working from a ladder or with climbing irons. 

11. A detailed inspection of all ladders shall be conducted monthly by a competent 

person and every time prior to climbing by employees using such ladders. The 

inspection check lists must be filed in the site OHS files. 

3.6 Scaffolding 

1. Scaffolding use shall conform to the requirements of CR 14, Eskom procedure 

32-418   and used in terms of GSR 6. 
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2. The requirements for using a scaffold platform shall be determined by the work 

at heights risk assessment. 

3. All scaffolding that will be used shall conform to the SANS standard 10085 and 

the requirements of CR 16 shall be carried out. 

4. Scaffolding shall be erected and inspected by the competent personnel. 

5. The appropriate training for scaffold users shall be conducted prior to climbing 

on to the scaffold. 

6. The correct fall protection equipment shall be worn and used whilst climbing up, 

working from and climbing down the scaffolds. 

7. A detailed inspection of all scaffolding shall be conducted monthly by a 

competent person and every time prior to climbing by employees using such 

scaffolding. The inspection check lists must be filed in the site OHS files. 

 

3.7  Notification of Construction Work (only on Construction Work 

Projects) 

Unless otherwise contractually agreed upon, the principal contractor must notify the 

relevant provincial director of the Department of Labour of the intention of carrying out 

any construction work as defined in Construction Regulation 4 of the Act. The 

notification form of construction work is listed as an annexure to the construction 

regulations of the OHS Act. A copy of the notification letter sent to the DoEL shall be 

forwarded to the Project Manager on the same day as sent to the DoEL. A copy of the 
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letter and their approval must be kept in the OHS file. When the DoEL provide a letter 

of approval, a copy of the approval must be sent to the Eskom Project Manager and a 

copy filed in the OHS file. 

3.8 OHS Policy 

OHS policy is a statement of intent and a commitment by the organisation’s CE and 

senior management in relation to the relevant OHS roles and responsibilities, the 

achievement of their strategic objectives, values of integrity, customer satisfaction, 

excellence, and innovation. 

The principal contractor and all appointed contractors, if already not in place, will be 

required to compile an organisational OHS policy in line with their OHS responsibilities. 

The policy must be signed by the organisation’s CE or the appointed assistant to the 

CE OHS Act Section 16(2). The policy must be displayed in a prominent place within 

the workplace. A copy of the policy must be filed in the contractor OHS files and 

attached as an annexure in the OHS Plan. 

3.9 COID/ FEM 

The principal contractor and all his/her appointed contractors shall be registered with 

an appropriate employment compensation commissioner and have available a valid 

letter of good standing (LoG) from such commissioner. The obligation lies with the 

contractors to ensure that the LoG remain valid throughout the contract period. A copy 

of the LoG must be filed in the contractor OHS files. 
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The nature of business on the LoG needs to be aligned with the scope of work for the 

project. 

3.10 Costing for OHS within the Project 

The costing for OHS must be itemised based on the overall scope of the project (i.e.) 

Training, provision of PPE, safety equipment purchases etc. 

3.11 Statutory Appointments  

For the duration of the contract, the principal contractor and all appointed contractors 

shall appoint competent employees who will meet the requirements of the OHS Act. 

Where appointments are made, contractors shall ensure that the appointees have 

been suitably trained and or informed of their responsibilities before getting them to 

accept such appointment. The relevant statutory appointments shall be made in 

accordance with the requirements of the OHS Act which includes the requirement of 

a competent person being appointed in the relevant roles. The statutory appointments 

should include but not limited to the following:  

 

• OHS Act Section 16.1 – Chief Executive Officer 

• OHS Act Section 16.2 – Assistant to the Chief Executive Officer 

• OHS Act Construction Regulation 8(1) - Construction Manager (Full time) 

• OHS Act Construction Regulation 8(2) – Assistant Construction Manager (Full 

time) 
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• OHS Act Construction Regulation 8(7) – Construction Supervisor 

• OHS Act Construction Regulation 8(8) – Assistant Construction Supervisor 

• OHS Act Construction Regulation 8(5) – Construction Health and Safety Officer 

(Full time) 

• OHS Act General Administrative Regulation 9(2) – Incident Investigator 

• OHS Act Section 19 (3) - Health and Safety Committee Member  

• OHS Act Section 19(6)(a) – Co-opted Health and Safety Committee member 

• OHS Act Hazardous Chemical Substances Regulation 3(3) Hazardous Chemical 

Substances Co-coordinator  

• OHS Act, Section 17 – Health and Safety Representative. 

• OHS Act General Machinery Regulation 2(1) – Supervision of Machinery 

• OHS Act Construction Regulation 7(1)(V) Appointment of a Contractor (if 

appointing subcontractors) 

• OHS Act Construction Regulation 9(1) - Person to Compile Risk Assessments 

• OHS Act Construction Regulation 10(1) - Competent Person to Compile Fall 

Protection Plan  

• OHS Act:  Construction Regulations 13(1) Person to Supervise Excavation Work  
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• OHS Act:  Construction Regulations 23(1)(d)(i) Construction Vehicle and Mobile 

Plant Operator 

• OHS Act:  Construction Regulations 24(c) Electrical Installations Inspector 

• OHS Act:  Construction Regulations 24(d) Electrical Machinery Inspector  

• OHS Act:  Construction Regulations 28(a) Stacking and Storage Supervisor on 

Construction sites  

• OHS Act:  Construction Regulations 29(h) Firefighting Equipment Inspector 

• OHS Act General Safety Regulations 3(4) – First Aider/s 

• OHS Act General Safety Regulations 13(a) – Ladder Inspector 

• OHS Act Driven Machinery Regulations 18(10)(e) – Lifting Tackle Inspector 

• OHS Act Construction Regulations 22(a) – Supervisor of Tower Cranes 

• OHS Act Construction Regulations 12(2)(a) – Temporary Works Supervisor 

     Non-statutory appointments 

• Eskom requirement – Emergency Planning Co-coordinator  

• Eskom requirement - Chairperson of Health and Safety Committee 
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3.12 Eskom Life-saving Rules 

1. Eskom views health and safety in high esteem and encourages that any 

organisation who performs work for Eskom in Eskom adopt the same view. 

2. Six Life-saving rules have been developed that will apply to all Eskom 

Employees, agents, consultants, and contractors. Failure to adhere to these 

rules by any Eskom employee or employee of a Principal Contractor or 

appointed contractor will be considered a serious transgression. These rules 

are being implemented to prevent serious injury or death of any employee, 

labour broker or contractor working in any area within Eskom. 

3. If any contractual work will be performed on any Eskom premises (including 

delivery of any product), then the rules shall be obeyed by any contractor and 

their employees. 

 

The rules are: 

RULE DESCRIPTION OF RULE 

Rule 1 

OPEN, ISOLATE, TEST, EARTH, AND CREATE EQUIPOTENTIAL ZONE 

BEFORE TOUCH 

(That is plant, any plant operating above 1000 V) 

Rule 2 HOOK UP AT HEIGHTS 
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Working at height is defined as any work performed above a stable work surface 

or where a person puts himself/herself in a position where he/OHS exposes 

himself/herself to a fall from or into. 

Rule 3 

BUCKLE UP 

No person may drive any vehicle on Eskom business and/or on Eskom 

premises: 

Unless the driver and all passengers are wearing seat belts.  

Rule 4 

BE SOBER 

No person is allowed to be under the influence of intoxicating liquor or drugs 

while on duty 

Rule 5 

PERMIT TO WORK 

Where an authorisation limitation exists, no person shall work without the 

required permit to work. 

Rule 6 

 ENSURE SAFE LIVE WORKING 

To ensure save live work 

 

Eskom will take a stance of zero tolerance on these rules. 
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Non-compliance to a Life Saving rule will be considered serious misconduct and will 

lead to serious disciplinary action, which may include dismissal. 

This is to ensure that every person who works on or visits an Eskom   returns home 

safely to his or her family. 

3.13 Substance Abuse 

1. Alcohol and substance abuse poses a significant threat to any business, more 

so in industrial incidents and the driving of vehicles. Eskom is therefore, entitled 

to take reasonable steps to ensure that intoxicated persons are identified and 

prevented from entering Eskom. 

2. General Safety Regulation 2A is clear on the legal stance regarding 

intoxication. 

3. The alcohol and drug permissible level is 0%. 

4. All contractors shall comply with Eskom’s procedure 32-37 (“Substance Abuse 

Procedure”), taking in to account that this is an Eskom Life-saving Rule number 

4:  BE SOBER”), this means anyone entering the Eskom will be subjected to 

ad hoc alcohol testing.  

5. Contractors are encouraged to compile their own manual and to carry out 

regular alcohol testing of their own employees.  The legislative alcohol level is 

deemed to be zero.   

6. Test records must be treated as “Confidential” and filed in the employees’ 

personal file. 
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3.14 Contractor organisational Structure 

3.14.1 Principal Contractor Organogram and Employee list 

The principal contractor must provide an organisational organogram as well as an 

updated employee list related to this contract/project, depicting all the levels of 

responsibility from the CE down to the supervisors responsible for the contract. List 

the relevant positions held, names of appointees and legal appointments. 

The principal contractor must ensure that all appointed contractors comply with this 

requirement. The principal contractor is responsible for keeping copies of all the 

organograms’ as well as submitting them with the OHS plan. All organograms shall be 

updated timeously when appointments are changed.   

This diagram must be kept up to date and filed in the project OHS files. 

3.14.2 Appointed Contractor/s Organogram 

1. Appointed contractors are required to compile their company organogram for 

the project, listing the reporting structure from their CE down to their project 

supervisors. The diagram must list the names, positions held and any 

appointments made. 

2. This diagram must be kept up to date, a copy of which must be given to the 

principal contractor and a copy filed in the relevant project OHS files. 

3. This diagram must be kept up to date and filed in the project OHS files. 
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3.15 Risk assessment (refer to 32-520) 

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to 

carry out risk assessments, to establish which risks and hazards are attached to the 

health and safety of persons due to any work which is performed, any article or 

substance which is, handled, stored, transported. A risk assessment is defined as an 

identification of the hazards present in an organisation and an estimate of the extent 

of the risks involved, taking into account whatever precautions are already being 

taken.  

It is essentially a three-stage process: 

• identification of all hazards; 

• evaluation of the risks; 

• Measures to control the risks. 
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Risk assessments are required to be maintained. This means that significant changes 

to a process or activity, or any new process or activity should be subjected to a risk 

assessment and that if new hazards come to light during the work process, then these 

should also be subjected to risk assessments. Risk assessments for long term 

processes should be periodically reviewed and updated. Method statements or written 

safe work procedures are an effective method as information and record of the way 

jobs / tasks must be performed. Daily or issue based or task specific or on the job risk 

assessments must be conducted at the place where work is to be performed/ 

conducted to allow managers and employees to assess any inherent risks that could 

have been overlooked during the initial risk assessment or any changes that might 

have occurred in a period of absence. For example if a job / task is extended over a 

day or halted due to inclement weather. 

Anticipated activities of or this project (NOTE this list is not Exhaustive) 

3.16 Safe work procedures / method statements 

Method statements / written safe work procedure are control measures used to 

prevent an incident from occurring during the execution of the project. A written safe 

work procedure/ method statements provide guidance how to execute the task safely. 

A safe working procedure should be written when:-  

a. Designing a new job or task; 

b. Changing a job or task; 

c. Introducing new equipment or substances; and 

The safe working procedure should identify: 
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d. The supervisor for the task or job and the employees who will undertake the 

task;  

e. The tasks that are to be undertaken that pose risks;  

f. The equipment and substances that are used in these tasks;  

g. The control measures that have been built into these tasks;  

h. Any training or qualification needed to undertake the task;  

i. The personal protective equipment to be worn;  

j. Actions to be undertaken to address safety issues that may arise while 

undertaking the task. 

3.17 Roof work (refer to 32- 418)  

Where roof work is to be performed, a risk assessment must be carried out prior to 

climbing on to the roof to determine the hazards (stability, suitability strength etc.), 

consequences of climbing and control measures that are required. 

3.18 Construction/ Work Sites  

Note1:No area is to be stripped of vegetation to create firebreaks, to prevent or make 

fires. No open fires are allowed on site. The contractor must ensure that operations 

are in compliance with statutory requirements at all times. 

 

1. The contractor must develop a fire safety procedure for the construction site 

prior to commencing work. The procedure must take into consideration the size 
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of the site/s, the type of work performed and amount of combustible materials.  

Cognisance of OHS Act CR 29 must be made. 

2. It must be developed in accordance with the hot work permit of the Eskom Plant 

Safety Regulations, Eskom Fire Risk Management requirements and all other 

applicable Regulations. All workers entering and working in the construction 

site need to be trained in fire safety and any duties they are required to perform.  

3. A suitable fire warning system for alerting site personnel of fire shall be 

provided, and capable of being heard in all areas of the site. 

4. Appropriate portable extinguisher’s must be available on the construction site 

and in cases of hot work, be readily available at the location.  

5. Storage of combustible and flammable liquid in the construction site is not 

permitted unless stored in approved flammable cabinets or outdoors away from 

the buildings.  

6. Site Smoking Restrictions must be enforced. No open flames are permissible 

and where hot work is performed, the work areas must be cleared of any 

combustibles prior to commencement of work. 

3.19 Fire Equipment and maintenance 

1. All firefighting equipment’s that have been provided shall: 

a. Be clearly labelled 

b. Conspicuously numbered 

c. Entered in a register 
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d. Inspected monthly by a competent person 

2. Tested and serviced at recommended intervals by an accredited supplier 

3. Results entered in the register and signed by competent person. 

3.20 Flammable and Combustible Liquids 

1. Proposals to store fuel on site must have written approval from the Eskom 

Project Manager. The volumes of fuel allowed to be stored will depend on site 

conditions and Statutory Regulations. 

2. A maximum storage of 40 litres of fuel is allowed to be stored.  Anything 

greater than 40 litres to be stored in a flammable/combustible liquid store. 

3. Adequate numbers of dry chemical fire extinguishers, each with a minimum 

capacity of 4.5 kg, shall be provided, installed and maintained. 

4. All fuel storage areas must comply with the following requirements: - 

a. Storage should be well clear of buildings. 

b. Storage areas must be kept free from all combustible materials. 

c. All Safety signs must be prominently displayed i.e.  

•   Flammable Liquid. 

•   No Smoking. 

•   No open flames. 

 

d. Adequate firefighting equipment must be available. 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 59 of 291 

 

 

 

5. Diesel tanks are to be installed in a bunded area; bunded area must be able 

to contain 110% of tank capacity. 

6. Bunded area shall be of a concrete or steel construction and lined with a leak 

proof sealing material. 

7. Bunded area shall have a drain valve. 

8. No other material/equipment shall be stored in the bunded area. 

 

3.20.1. Refuelling at the construction/ work site  

With the exception of construction vehicles and mobile equipment, before a machine 

is refuelled, the motor must be stopped. Refuelling shall take place at designated safe 

areas and appropriate warning signs installed. Suitable drip trays must be used to 

prevent spillage at the filling nozzle. 

3.22 First Aid and Equipment 

1. The requirements of the OHS Act GSR 3 must be observed. 

2. First aid appointments must be made to meet the requirements, this includes 

construction sites. Appointees must be trained to level 2. It is good practice for 

all employees to be trained to at least level 1.  

3. When appointing employees for work sites, cognisance must be taken into 

account the type of work performed, the distance teams are working apart and 

the terrain to be covered if an emergency should arise. 
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4. A list of emergency numbers must be displayed on the notice boards and made 

accessible for all employees.  

5.  Principal Contractor must ensure that his /her employees and appointed 

contractor employees are familiar with the emergency numbers.  

6. Contractors shall have one first aid box for the first 5 persons and thereafter 

one for every 50 or team of workers on site or part thereof, taking into account 

the type of work performed and the distance between teams.  

7. More first aid boxes shall be provided in accordance with the risk assessment. 

Boxes must be available and accessible for the immediate treatment of injured 

persons at the workplace. 

8. For offices, signs indicating where the first aid box or boxes are kept as well as 

the name and contact details of the First Aider of such first aid box or boxes 

shall be erected.  

9. The Principal Contractor and appointed contractor shall ensure that alternative 

arrangements be made for incidents occurring after working hours. 

3.21.1 Boxes and equipment 

The following is a list of minimum contents of a first aid box:  

• Item 1: Wound cleaner/antiseptic (100ml). 

• Item 2: Swabs for cleaning wounds. 

• Item 3: Cotton wool for padding (100 g). 

• Item 4: Sterile gauze (minimum quantity 10). 
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• Item 5: 1 Pair of forceps (for splinters). 

• Item 6: 1 Pair of scissors (minimum size 100 mm). 

• Item 7: 1 Set of safety pins. 

• Item 8: 4 Triangular bandages. 

• Item 9: 4 Roller bandages (75 mm X 5 m). 

• Item 10: 4 Roller bandages (100 mm X 5 m). 

• Item 11: 1 Roll of elastic adhesive (25 mm X 3 m). 

• Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m). 

• Item 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted 

sizes). 

• Item 14: 4 First aid dressings (75 mm X 100 mm). 

• Item 15: 4 First aid dressings (150 mm x 200 mm). 

• Item 16: 2 Straight splints. 

• Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves. 

• Item 18: 2 CPR mouth pieces or similar devices. 

A content check list must be available with all boxes and boxes shall be checked on a 

regular basis, kept clean and dust free. 
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3.23 OHS Communication Systems 

Principal Contractor/s and their appointed contractors must develop a communication 

strategy outlining how they intend to communicate OHS issues to their staff, the 

mediums they will employ and how they will measure the effectiveness of their OHS 

communication. Below is a brief on how communication should take place. Where 

project meetings are conducted on site, OHS shall be included as a standing agenda 

point and minutes of these meetings shall be available on site at all times. Minutes of 

meeting must be compiled and filed in the relevant OHS files. All employees shall have 

access to these minutes. Attendance register shall be kept for all the health and safety 

meetings. 

3.22.1 Statutory Health and Safety Committees 

1. The principal contractor shall establish statutory health and safety committee in 

terms of Section 19 of the OHS Act, Act. Similarly, appointed contractors shall 

establish their own statutory health and safety committee. 

2. All appointed contractors shall be members of the principal contractor’s safety 

committee. 

3. The Committee shall meet to discuss OHS issues concerning the current work 

being performed, training, upcoming work and OHS requirements, incidents 

and lessons learned specific OHS problems, safety performance, action plans 

and other relevant OHS issues. Listed below is a preferred agenda.  

4. OHS representatives for a workplace shall be members of the relevant 

workplace safety committees (Refer to Section 19 (2) (a) of the OHS Act). 
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5. The number of persons nominated by employer must not be more than the 

Health and Safety Representatives on that specific statutory health and safety 

committee. (Refer to Section 19(2)(c) of the OHS Act) 

6. A statutory health and safety committee meeting shall be held at least 3 monthly 

(where medium to high risk work is involved, more frequent if required), and all 

appointed members of the committee shall attend the meeting. 

7. Statutory health and safety committees may make recommendations to the 

principal contractor and the project manager and the Inspector at DoEL. 

8. All health and safety committees shall discuss all projects related OHS Act 

Section 24 and 25 incidents and other notified serious incidents. 

9. Health and safety committees shall follow up on incident investigation 

recommendations and shall keep record of all recommendations made by the 

committee. 

10. Statutory health and safety committees may make recommendations for the 

revision of current standards, procedures and practices. 

11. The principal contractor and appointed contractors shall ensure that statutory 

and non-statutory health and safety committees carry out their duties. 

12. The chairperson of the health and safety committees shall be selected and 

appointed by the contractor. The appointed chairperson must be competent to 

chair meetings and be able to make informed decisions. 

3.22.2 Non-statutory health and safety committees 
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1. Where there are large worksites, then non-statutory sub-committee must be 

established within that worksite to assist with the communication of health and 

safety related matters between the statutory health and safety committee and 

the workplace. 

2. The duties and responsibilities of the non- statutory health and safety 

committees will be the same as the statutory safety committee 

3.22.3 Agenda  

1. The following serves as the guideline for the OHS Committee meeting agenda. 

• List of agenda items: 

• Matters arising from previous minutes 

• Matters arising from Contractor’s OHS meetings. 

• Audit results and feedback 

• Review Health and Safety Representative Inspection Reports 

• Review 

o Incident investigation reports 

o Non-Conformances 

o Announcements (near miss/injury/damage) 

o Follow up on recommendations made by the employer in incident 

investigation reports 
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• Accident Prevention – Safety Promotion 

o Planned Job Observations 

o OHS Training 

o Protective clothing and equipment  

o  Incident Announcements / Recall 

• Forthcoming High hazard activities. 

• Non-conformances. 

• Housekeeping. 

• Work permits. 

• Work procedures. 

• Hazardous materials / substances. 

• Fire Prevention 

• Occupational Hygiene Assessments, Health Risks and Actions 

• Security 

• Construction vehicles and mobile equipment 

• Rules, Instructions 

• Public Safety 

• Environmental Management 
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• Emergency Preparedness 

• Statistics report 

• Closure 

3.22.4 Minutes and action items for all health and safety committee meetings 

1. Minutes and record of action items shall be kept of all health and safety 

committee meetings. 

2. Action column with target dates and responsible person shall be clearly visible 

on the minutes and shall be completed during the meeting. 

3. Statutory health and safety committee meeting minutes and record of action 

items shall be kept for the duration of the project or a minimum period of three 

years.  

4. Non–statutory health and safety committee meeting minutes shall be kept for 

the duration of the project or a minimum period of 12 months.  

5. All other meeting minutes where OHS is on the agenda, shall be kept for a 

minimum period of 12 months. 

6. The original copy of the minutes and record of the action items must be signed 

by the chairperson.  

7. The relevant project manager and principal contractor shall endorse the 

relevant minutes with his/her recommendations and return the minutes to the 

relevant contractors chairperson within 14 calendar days of the meeting. 
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3.22.5 Tool box talks / Daily team talks / pre job meetings 

1. A meeting must be held prior to the commencement of the day’s work with all 

relevant personnel associated with the work task in attendance. The job, 

relevant procedures, associated hazards, safety measures, i.e. the task risk 

assessments shall be discussed. Each employee who attends the briefing shall 

sign an attendance list of that pre-job brief form undertaking that they have an 

understanding of the tasks, risks and control measures required. 

2. Where possible, tool box talks can be included in the pre-job brief meetings. If 

this does not occur, then weekly tool box talks must be conducted. The toolbox 

talk topics will be based on OHS issues pertaining to the construction site and 

or the project. The topic contents shall be in writing. Attendance registers with 

the topic listed shall be kept. 

3.24 OHS Training 

1. The principal contractor, when making a bid for this project shall provide a 

breakdown list of the OHS training requirements and the costing of such 

requirements. Similarly, appointed contractor must provide the same 

requirements when bidding with the principal contractor. 

2. The scope of training includes but is not limited to the type of work being 

performed and the relevant procedures. Additional to the requirements, will be 

that the principal contractor and appointed contractors must have the 

appropriate qualifications, certificates and employees should always be under 

competent supervision.  
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3. Where legislative and Eskom recommended appointments are made, the 

relevant training shall be given to those appointees prior to the acceptance of 

those appointments. 

4. When there is an amendment to the Acts and/or to the regulations, OHS 

specification and OHS plan, all affected staff shall undergo the applicable 

refresher training. 

5. Appropriate time must be set aside for training (induction and other) of all 

employees. 

6. Records of all training and qualifications of all contractor employees must be 

kept on the OHS file. 

7. Competent persons as per Construction Regulations 2014: “means a person 

who – (a) has in respect of the work or task to be performed the required 

knowledge, training and experience and, where applicable , qualifications, 

specific to that work or task: Provided that where appropriate qualifications and 

training are registered I terms of the provisions of the National Qualifications 

Framework Act, 2000 (Act No 67 of 2000), those qualifications and that training 

must be regarded as the required qualifications and training.” 

8. All legal required trainings must be SAQA Accredited, and contractor must 

provide proof of accreditation for the training service provider. 

 Relevant training requirements as per legislative and other requirements 

1. Construction Managers -CR8.1 and CR8.2 

2. Construction Supervisors - CR8.7 and CR8.8 (Full Time) 
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3. Work Supervisors - OHS Sec 8(2)(i) 

4. Risk Assessors -CR 9.1 

5. Ladder inspector - GSR 13(A) 

6. First aider -GSR 3.4 

7. Firefighting equipment inspector - CR 29 (h) 

8. Construction Safety Officer (full time) -CR 8.5- 

9. OHS representative -OHS Sec 17 

10. Incident Investigator -GAR 9.2 

11. Electrical Machinery Inspector -CR 24 (e) 

12. Temporal Electrical Installation Inspector -CR 24(d) 

13. Authorised/ Responsible persons – ORHVS certificates and Authorisations 

Outcome 4 

3.23.1 Induction training 

1. The principal contractor shall ensure that all his / her employees, appointed 

contractors and their employees have undergone the Eskom Safety Contractor 

Management induction training prior to commencing work on site. 

2. Attendance registers must be completed of any induction training given, which 

must indicate that they have received and understood the induction training. 

3. Prior to attending the induction training, all employees must undergo a pre-

employment medical examination and found fit for duty. A copy of the certificate 

of fitness must be kept in the OHS file on site for the duration of the project. 

4. All employees and visitors on site shall carry the proof of induction training. 
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5. The proof of induction training must be in the contractor safety file. 

3.23.2 Site specific induction training 

The principal contractor shall ensure that all his / her employees and appointed 

contractor employees undergo site specific work induction with regard to the approved 

project OHS plan, general hazards prevalent on the construction site, construction risk 

assessment, rules and regulations, and other related aspects. The induction training 

should also include identification of sensitive features such as wetlands/vlei areas, red 

data species, graves, etc.  

3.23.3 Visitors to site induction 

1. Visitors to the site shall be required to undergo and comply with the principal 

contractor’s site-specific safety induction prior to being allowed access to site.  

2. All visitors must remain in the care and custody of a person (host) who has 

been properly inducted. No visitors are permitted to undertake any work onsite, 

of any nature. 

3. Visitors who have completed site induction must be provided with a record of 

proof of Induction training. 
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3.23.4 General training 

The principal contractor will be required to ensure that before an employee 

commences work on the project, the respective supervisor informs the employee of 

his scope of authority, the hazards associated with work as well as the control 

measures to be taken. This will include man-job specifications, the discussion of any 

task procedures or hazardous operational procedures to be performed by the 

employee. The Principal Contractor is to ensure that the supervisor has satisfied 

himself that the employee understands the hazards associated with any work to be 

performed by conducting task/job observations. 

3.23.5 Contractor Site Establishment  

1. Principal contractor’s site facilities should be always managed. 

2. Prior to establishing a project site, a site plan is required to be drawn listing 

position of all buildings, amenities, storage and stacking areas. The appropriate 

colour coding and demarcation of storage and stacking areas must be carried 

out.    

3. Where, working in the field and material is stored at the work sites, then proper 

stacking and storage shall be carried out. 

4.  When compiling the site plan, cognisance must be taken to the establishment 

of the site camp, ablution facilities and dining area in relation to one another 

and away from stacking and storage areas. 

3.23.6 Site roads 
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1. When planning, sufficient areas must be allocated for parking of construction 

vehicles and mobile equipment’s as well as roadways for ease of 

manoeuvrability of these vehicles. 

2. Sufficient width roads to be provided and adequate space is to be allowed for 

large vehicles traversing the sites. 

3.23.7 Construction vehicle safety 

1. It is the responsibility of the driver to ensure: 

a. Their passengers wear seat belts whilst the vehicle is in motion. 

b. Comply with all traffic road rules, safety, direction and speed signs. 

c. Ensure that vehicle loads are properly secured prior to moving off. 

d. Ensure that vehicles are not overloaded. 

2. No drivers or operators may text, talk on cell phones or two way radios whilst 

driving, unless a hands free kit is used. 

3. All drivers of construction vehicles are to have valid medical fitness certificates. 

4. Each Project site that is enclosed by demarcation will have system/ process to 

manage vehicle access to site.   

5. Contractor must maintain their vehicles in a roadworthy condition and a vehicle 

license must be valid at all times. 
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6. Drivers of light vehicles must avoid stopping or parking in the vicinity of 

machines.  At least 30 (thirty) meters must be left clear between such a vehicle 

and such a machine 

7. Contractor vehicles can be subject to inspections by the Client/Agent’s 

representative.  Vehicles which are not roadworthy will not be permitted to be 

used on the project. 

8. Drivers/operators shall be responsible for the travel-worthiness of all loads 

conveyed by them.  Precautions shall be taken to secure all loads properly.  

Loads projecting from vehicles shall be securely loaded and in daytime a red 

flag and during darkness a red light or red reflective material shall be attached 

to the extreme end of such projecting material. 

3.23.8 Housekeeping and Order 

1. All contractors shall maintain a high standard of housekeeping within their sites 

and vehicles for the duration of the project.  

2. Prompt disposal of waste materials, scrap and rubbish is essential.  

3. Materials/objects shall not be left unsecured in elevated areas –falling objects 

may cause serious injuries/fatalities. 

4. Nails protruding through timber shall be bent over or removed so as not to 

cause injury. 

5. All packaging material including boxes, pallets, crates, etc. to be removed from 

the work area immediately. 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 74 of 291 

 

 

 

6. On completion of his / her work, the contractor is responsible for clearing his / 

her work area of all materials, scrap, temporary buildings and building bases to 

the satisfaction of the client/agent. 

7. In cases where an inadequate standard of housekeeping has developed, 

compromising safety and cleanliness, anyone has the responsibility to bring it 

to the attention of the principal contractor in the first instance and the Eskom 

project/site manager in the second instance.   

8. The Eskom Project/Site Manager has the right to instruct the principal 

contractor and appointed contractors to cease work until the area has been 

tidied up and made safe. Neither additional costs nor extension of time to the 

contract shall be allowed as a result of such a stoppage.  Failure to comply with 

this requirement will result into site cleaning by another cleaning contractor 

company at the cost of the principal contractor. 

9. The principal contractor shall carry out regular safety/housekeeping inspections 

(at least weekly) to ensure maintenance of satisfactory standards. The principal 

contractor shall document the results of each inspection and shall maintain 

records for viewing. 

 

3.23.9 Stacking and storage 

1. Before stacking any material, the contractors or their employees must consult 

the contract manager for authorisation to use such an area for stacking 

purposes. This is to prevent haphazard arrangements. 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 75 of 291 

 

 

 

2. Adequate care must be taken by the contractor to ensure that storage and 

stacking is carried out correctly and safely. 

3. Correct shelve stacking must be carried out, heavy and bulky on the bottom, 

light and small on top. 

3.23.10 Workplace Signage and Colour Coding 

1. Symbolic safety signage shall be displayed where it is required by legislation. 

2. All symbolic safety signage shall conform to the requirements of SANS 

standard 1186. 

3. Signs shall be positioned to be seen from most positions within the work sites / 

areas. 

4. All signage must be always clear and be replaced timeously when worn out.  

5. Contractors establishing sites must erect a company sign at their site offices to 

reflect the name and contact details of the: Construction Supervisor; Health and 

Safety Manager/Practitioner; First Aider; Health and Safety Representative and 

Evacuation warden. 

6. The location of every first aid box; fire extinguisher and emergency exit is to be 

clearly indicated by means of a sign. 

7. When using, an explosive power tool the appropriate signage shall be erected, 

warning people of its use. 
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8. Contractors shall provide signage where work is conducted and where 

unauthorised entry is prohibited and/or where alerting and cautioning passers-

by to be aware of potential dangers.  

9. The meanings of the appropriate symbolic signage must be discussed during 

induction training and toolbox talks. 

10. Where possible, within workshops, work areas and established premises, the 

appropriate sign indicating the meaning of symbolic safety signs must be 

displayed. 

3.23.11 Tools and Equipment 

1. Contractors shall ensure that all tools and equipment are identified, safe to be 

used and is maintained in a good condition. 

2. Contractors shall ensure that all tools and equipment are listed on an inventory 

list, be regularly inspected at least monthly or as required by legislation and risk 

assessments. The equipment should be numbered or tagged so that it can be 

properly monitored and inspected. 

3. Where applicable, tools and equipment must have the necessary approved test 

or calibration documentation prior to being brought onto the project and the 

records shall form part of the OHS plan. Maintenance calibration shall be 

undertaken in terms of the manufacturer’s requirements. 

4. All fuel driven equipment must be properly maintained in accordance with the 

manufacturer’s recommendations and legal requirements. 
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5. Eskom reserves the right to inspect tools or items of equipment brought to site 

by contractors for use on this project.  

6. Should Eskom personnel find any item that is inadequate, faulty, unsafe or in 

any other way unsuitable for the safe and satisfactory execution of the work for 

which it is intended, the Eskom personnel shall advise the contractor in writing 

and the contractor shall forthwith remove the item from site and replace it with 

a safe and adequate substitute.  

Note: In such cases, the contractor shall not be entitled to extra payments or 

extensions of time in respect of delay caused by Eskom’s instructions. 

7. Where defective tools and equipment’s are identified, such tools and equipment 

shall be removed out of site immediately, locked away to prevent further use 

until such time as the tool or piece of equipment has been repaired. 

8. Contractors shall ensure that the appropriate records are kept for all tools and 

equipment used on the project. Such tools and equipment’s shall be subjected 

to regular inspections. 

3.23.12 Hand tools and equipment 

1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a 

register and inspected by the construction supervisor monthly as well as by 

users prior to use. 

2. Tools with sharp points in tool boxes must be protected with a cover. 

3. All files and similar tools must be fitted with handles. 
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4. No make shift tools are permissible on the project. 

3.25 Auditing 

3.24.1 Approval and compliance of principal contractor OHS plan 

The Contractor’s OHS Plan will be audited against compliance checklist so as to verify 

compliance to the requirements of the Eskom OHS specifications. Once there is 

compliance only then will the principal contractors OHS plan be approved by the 

project manager or an appointed Eskom contract custodian. The implementation of 

the OHS Plan shall be assessed / audited by Eskom personnel on a regular basis. 

This will include physical conditions evaluation. 

3.24.2 Eskom OHS audits 

Eskom shall evaluate all contractors’ OHS performance on an ongoing basis against 

the legal, Eskom requirements, OHS specification and the contractors OHS plans.  

Note: Eskom reserves the right to conduct unannounced audits on contractors 

There will be monthly audits conducted by Eskom on the principal contractor/s and/or 

appointed contractors.  These audits shall be attended by the contractor’s site 

manager or his representative.   

If there are any findings / non-compliance identified as serious in these audits, an 

activity will be stopped for that specific Principal Contractor and appointed contractor. 

Refer to section on “Work Stoppage” in this OHS Specification. 

3.24.3 Contractor audits 
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Principal Contractors are required to conduct internal audits on both their employees 

and their appointed contractors on the implementation of their OHS Plan on a monthly 

basis or when the scope of work changes. A summary of the findings and the proposed 

corrective actions shall be submitted to Eskom project manager within one week after 

completion of the audit. Where appointed contractors are audited by the principal 

contractor a copy of the audit report shall be submitted to the appointed contractor 

within 7 days of the audit. 

3.26 Smoking 

The Tobacco products control act 83 of 1993 must be observed and smoking is 

permitted in designated areas only (Eskom Smoking Procedure 32-36). 

3.27 Cellular Phones 

The national requirements regarding the use of cellular phones must be observed, in 

particular when driving and or operating mobile equipment and or machinery. 

3.28 Occupational Health, Hygiene and Rehabilitation 

All contractors are required to develop an Occupational Health, Hygiene and 

Rehabilitation program. The program is intended to ensure that the risks to health are 

identified and controlled. 

3.28.1 Medicals 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 80 of 291 

 

 

 

Note: Eskom will only accept medical surveillances conducted by an Occupational 

Health Practitioner who holds a qualification in occupational health.  

1. Principal contractors must ensure that their employees and their appointed 

contractor employees have a medical surveillance program whereby their 

employees under go entry, periodic and exit medical fitness examinations. 

2. In order for the appropriate medical examinations to be conducted, each 

employee must have a man job specification, which must indicate the 

description of work, list of hazards and potential occupational exposure limits, 

physical hazards and required physical attributes. 

3. Medical fitness certificates shall be renewed annually for employees who are 

working on site. This shall be maintained until completion of the contract.  

4. The Principal Contractor must ensure that his / her employees and appointed 

contractor employees have undergone pre-entry medical examination before 

starting work on the contract.   

5. The principal contractor shall provide a documented process for managing 

those employees who are issued with a conditional certificate of fitness. 

3.29 Working at Heights  

3.29.1 General Requirements 

Wherever reasonably practicable, preference is given to the performance of work at 

ground level as opposed to the elevated position. Where work in an elevated position 
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is necessary, preference is given to fall prevention measures such as, but not limited 

to, effective barricading and the use of work platforms. Persons may only work from a 

fall risk position if a site-specific fall protection plan is in place and correctly 

implemented and consists of the following: 

1. All appointments for the fall protection plan developer and implementer are in 

place. 

2. Baseline risk assessment, which is specific and incorporates the working at 

height risk assessment, as well as the site-specific risk assessment, has been 

completed for the work to be conducted. 

3. Safe working procedure/task analysis and work instructions, approved by a 

competent person, are in place. 

4. A fall rescue plan, along with necessary equipment and trained rescuers, is in 

place. 

5. Appropriate training, as determined by the risk assessment, has been provided. 

6. Appropriate height safety equipment and personal protective equipment have 

been issued to the individual. 

7. There are equipment inspection procedures and up-to-date inspection records. 

8. Individuals are medically fit to work at height, and records of this are kept. 

9. A site-specific risk assessment is performed. 
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While work is in progress, adequate warning signs and/or barricades shall be used in 

all areas where there is a risk of persons being injured by materials or equipment 

falling from the work area.  Barricades should be continuous and easily visible. 

A drop zone shall be established with appropriate warning signs and barricading, 

warning personnel below of workers above and potential falling objects. 

Every employer shall ensure that work at height is:  

1. properly planned;  

2. appropriately supervised; and 

3. carried out in a manner that is, as far as is reasonably practicable, safe and that 

its planning includes the selection of work equipment. 

3.30 Risk Assessments and Pre-Task Planning 

Distribution Standard: 559-668198576 Pre-task planning, Risk Assessment and 

Feedback Process for the Completion of Work, Revision 1. 

This document has been reviewed to meet organisational requirements as set out in 

32-6 Document and Records Management Procedure and was developed to 

enhance operational efficiency and safety. It outlines the planning of work, as well as 

risk assessment and feedback processes, which are critical in addressing the unique 

risks and challenges within the Distribution Business. 

This document is essential for promoting a culture of safety and accountability in the 

business. It is vital that all Distribution Contractors are familiar with and adhere to the 
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procedures to maintain the highest standards of safety and efficiency. Contractors 

shall review this Standard thoroughly and integrate these practices into their daily 

tasks. 

The forms related to this standard can be found in the Annexures below 

 

3 559-668198576 

Pre-task planning RA and Feedback Process Standard Rev1 SIGNED.pdf 

 It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an 

employer to carry out risk assessments, to establish which risks and  hazards 

are attached to the health and safety of persons  due to any work which is 

performed, any article or substance which is, handled, stored, transported. A risk 

assessment is defined as an identification of the hazards present in an 

organisation and an estimate of the extent of the risks involved, taking into 

account whatever precautions are already being taken. It is essentially a three 

stage process: 

• identification of all hazards; 

• evaluation of the risks; 

• Measures to control the risks. 

Risk assessments are required to be maintained. This means that significant changes 

to a process or activity, or any new process or activity should be subjected to a risk 
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assessment and that if new hazards come to light during the work process, then these 

should also be subjected to risk assessments. Risk assessments for long term 

processes should be periodically reviewed and updated. Method statements or written 

safe work procedures are an effective method as information and record of the way 

jobs / tasks must be performed. Daily or issue based or task specific or on the job risk 

assessments must be conducted at the place where work is to be performed/ 

conducted to allow managers and employees to assess any inherent risks that could 

have been overlooked during the initial risk assessment or any changes that might 

have occurred in a period of absence. For example if a job / task is extended over a 

day or halted due to inclement weather. 

3.31 Safe Work Procedures and Practices / Safe Operating 

There must be written safe work procedures for all activities, the safe work procedures 

must be aligned with the risk assessments and scope of work for the project. 

3.32 Personal Protective Equipment Requirements 

1. The Principal contractor must provide a detailed programme that includes the 

issuing, maintenance and replacement of PPE for all his employees and 

appointed contractors on site.  

2. All contractors shall comply with the requirements of GSR 2 of the OHS Act. 

3. The risk based PPE matrix must be compiled detailing the types of PPE that is 

required to be issued to employees performing the respective tasks. 
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4. Where there are unusual instances where particular activities require additional 

type of PPE, then a risk assessment must be conducted where such PPE 

requirements will be identified and the issuing be carried out.  

5. All contractors shall ensure that their visitors wear and use the correct PPE 

whilst on worksites. 

6. Where PPE is required and visitors are not in possession of, then it is the 

individual contractor’s responsibility to provide the PPE. 

7. All PPE purchased and used by all contractor employees including visitors must 

comply with the relevant SANS standards.  

8. Where deemed as a requirement, then high visibility vests shall be worn. 

3.33 Incident Investigation 

All incidents shall be investigated in terms of OHS Act General Administrative 

Regulations 8 and 9, using Eskom Procedure 32-95 as a reference, and where injuries 

as contemplated in sections 24 and 25 have been sustained, be reported to the 

Department of Labour. 

Contractors shall use the standard General Administrative Regulation Annexure 1 

“Recording of an Incident” form for all incident investigation reports. The objective of 

incident investigation should not only be a legal requirement, but should establish why 

and how the incident occurred and find out the real root cause of the incident and to 

decide on precautionary measures that are required to address the root cause to 

prevent any further recurrences of the same or similar incidents. 
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The contractor incident management procedure need to be aligned to Eskom’s 32-95 

incident management procedure and timeline must be strictly adhered to. 

The high level steps of the incident management procedure are as follows: 

1. Incident identification 

2. Initiation and Execution of Emergency Response 

3. Notification and Reporting 

4. Incident prioritisation 

5. Classification and Recording of Incidents 

6. Incident investigation 

7. Management of Corrective Actions (Safety Measures) 

8. Incident close-out 

9. Incident Communication 

 

Timelines with regards to incident management need to be strictly adhered to as per 

32-95 Occupational Health and Safety Incident Management Procedure and 240-

131838225 Occupational Health and Safety Incident Management Definitions and 

Classification Parameters. 

Failure to comply with these requirements will be seen as the contractor not fulfilling 

their contractual obligations and the relevant consequence management actions will 

be taken against contractors who do not comply. 

Timelines include: 
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1. Notification of incident to relevant Eskom OHSQS department should be done 

before the end of shift or within 24 hours of the incident occurring. 

2. Investigation process to be initiated within 48 hours and concluded within 30 

calendar days. The onus is on the contractor manager to provide evidence for 

the reasons why the Internal OHS Investigation could not be completed within 

30 days and should be submitted to the relevant OHSQS department. 

 

In the case of incidents involving contractor employees, the contractor must 

investigate those incidents as an employer in his/her own right (employer’s 

investigation) and generate a report. The report and Annexure 1 must be submitted to 

the applicable OU/BU or on request to the Department of Labour by the contractor. 

Eskom may participate during these investigations. 

3.34 Emergency Management 

The art of emergency preparedness and response is to minimise the effects of any 

emergency and to restore normal activities as soon as practical. The contractor must 

familiarise themselves with the Eskom emergency response plan and procedure. 

Periodic emergency drills must be undertaken to test the effectiveness of the plan. 

This must be recorded and provided to the Eskom OHSQS department for evaluation 

in the site specific safety file. 

The emergency management procedure to be submitted has to include emergency 

contact numbers relevant to the area worked in for the site supervisor, hospital, fire 

brigade, first aider and ER24 (010 205 3400 and 084 124). 
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If no cellular phone reception is present for example in remote areas, an adequate 

process must be put in place to have adequate alternative communication. 

3.35 Non-Conformance and Compliance 

1. Any non-compliance to any health and safety requirement in this OHS 

specification is subject to discipline in terms of the Eskom Procurement and 

Supply Management Procedure. 

2. Principal contractors are required to implement a non-conformance procedure 

(if not already in place) for issuing to contractors for transgressions.  The 

procedure can include “quality” related non-conformance issues. Similarly, 

appointed contractors must implement a non-conformance procedure. 

3. The procedure for the issuing and closing off of non-conformance reports shall 

be strictly adhered to. 

4. Contractor project management must monitor the close out non-conformances 

issued, in not doing so; any recommendations made may not be implemented.  

5. Where non-conformances are issued by Eskom then one of the close-out steps 

of the procedure will be for the offender to be called by the responsible project 

manager to explain the non-conformance issued and what plan is in place to 

prevent a recurrence of the non-conformance. 

6. Should the contractor fail to provide adequate PPE to their employees for the 

tasks being performed and/or to visitors; failure to enforce the wearing of such 

PPE will be viewed as a transgression of the legislative and Eskom 

requirements. 
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7. After a contractor has been appointed the Project Manager should submit the 

relevant, OHS Specification to the principal contractor. The principal contractor 

then develops a site-specific safety file in terms of the OHS Specification 

submitted for the project, this safety file needs to be developed and submitted 

to the Eskom OHSQS department for evaluation. No contractor may commence 

with work before the site-specific safety file is accepted by Eskom OHSQS 

department and the relevant Project manager, as well as that the site-specific 

procedures are adhered to. 

8. Eskom reserves the right to stop any contractor performing unsafe 

work/conditions and can apply consequence management if any contractor fails 

to comply with any Legislative requirements as well as any Eskom 

Requirements, Standards and Procedures. Refer to 32-726 Contract and 

Contractor OHS management Section 3.4.4.4. 

9. Should Eskom personnel find that the site-specific safety file is unsatisfactory, 

the process in Section 3.7 of 32-726 Contract and Contractor OHS 

management shall be initiated. – Check and review 

3.36 OHS File 

1. An OHS file means a file or other record in permanent form, containing the 

information about the safety and health management system during 

construction and all information relating to the post-construction phase after 
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handover to the client, so that the client can maintain the works in a healthy and 

safe way. 

2. All contractors are required to keep an OHS file on every project site.  If there 

is more than one site per project, a file per site shall be kept at that site.  

Contractors may keep additional files at their head office as additional records.  

The OHS file shall be maintained by all the contractors on their construction 

sites and shall be available on request for audit and inspection purposes.  

3. The OHS file shall consist of the requirements in terms of the project’s safety 

specification, the contractor’s safety and health plans. 

4. The sequence of filing the documentation must be kept in the same sequence 

as listed in this OHS specification and the OHS plan. 

5. Each record shall be separated by partitions to afford easy identification and 

access. Each partition must be labelled. 

6. On completion of the construction work/project, the principal contractor must 

hand over a consolidated health and safety file to the project manager.  The 

principal contractor must also hand over all drawings, designs, lists of materials 

used, and other applicable information about the completed structure, as well 

as the list of subcontractors, the agreement, and the type of work completed. 

7. In case where the project is extended, should the documentation in the OHS 

files become cumbersome, the older documentation must be archived in boxes 

which shall be correctly labelled and be available for auditing purposes. The 

archived documentation must be handed over at the completion of the project. 
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3.37 Work Stoppage 

1. Any person may stop any activity where an unsafe act or unsafe condition that 

poses or may pose an imminent threat to the safety and health of an individual 

or create a risk of degradation of the environment.  This includes any 

unauthorised work or service performed by, or legally or contractually non-

compliant acts or omissions by, any contractor contracted to work at that site. 

2. Work stoppages that are initiated due to OHS concerns, non-compliance, or 

poor performance related to the contractor’s works or services shall not warrant 

any financial compensation claim lodged against Eskom where the contractor 

has not met the requirements defined legally or contractually. 

3. Where stoppages are carried out, the required non-conformance report shall 

be raised. 

4. All work stoppages ideally should be investigated and documented by contract 

custodians. 

3.38 Hours of Work 

The requirements of the Basic Conditions of Employment Act, Chapter Two 

“Regulation of Working Time” must be adhered to. All contractors are required to 

maintain an accurate record of time worked by each employee. 

3.38.1 Normal work 

All work conducted on site shall fall within the legal requirements in accordance with 

the Basic Conditions of Employment Act. Contractors will notify their Eskom 
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Supervisor or project manager of any work that needs to be performed after hours 

according to the agreed arrangements.  (The application needs to be submitted 

timeously).  Where applicable, the notification should include proof of application, for 

overtime, to the Department of Labour and /or the letter of approval from the 

Department of Labour. 

3.38.2 Night work 

When night work is to be performed; contractors shall provide sufficient lighting to 

enable the entire work site to be illuminated to a degree that employees will not work 

in dark (un-illuminated) or dimly lit areas. Care must be exercised as not to use few 

lights with high light intensives as this will cause night blindness. 

If work is continuing from day light into night, at dusk, a tool box talk must be held 

where all employees will be advised of the hazards of night work and the extra 

precautions which require to be taken, i.e. poor housekeeping, stepping on uneven 

ground, stepping into holes etc. 

3.38.3 Overtime 

When overtime is required to be performed, the appointed contractors shall inform the 

principal contractor of such action. The principal contractor shall inform the Eskom 

project manager of such function. Contractors shall be aware of the effects of human 

fatigue and regulate overtime accordingly. The baseline risk assessment must be 

reviewed to include the management of overtime work. 
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3.39 Omissions from Safety and Health Requirements Specification 

By drawing up this OHS specification Eskom has endeavoured to address the most 

critical aspects relating to OHS issues in order to assist the contractor to adequately 

provide for the health and safety of employees on site. 

Should Eskom not have addressed all OHSQ aspects pertaining to the work that is 

tendered for, the contractor needs to include it in the OHS plan and inform Eskom of 

such issues when signing the contract. 

3.40 Contract Sign-Off 

On completion of the project, all appointed contractors shall close out their project 

documentation; OHS files and forward such to the principal contractor. The principal 

contractor shall likewise close out his/her project documentation and OHS files and 

forward such to the Eskom project manager. 

3.41  Project Statistics 

The following information should be submitted by the 1st of each month to the Contract 

Manager/ Custodian: 

• Contractor manpower numbers and hours worked for the purpose of calculating 

the contractor lost-time injury (LTIR) and total recordable injury (TRIR) rates 

• Contractor incidents per month (fatalities, lost time, medicals, first aid and near-

misses). 

• Contractor confirmation that incident case studies were discussed and 

recommendations implemented. 
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• Contractor confirmation that all issues findings against them has been 

addressed as required. 

• Contractor will submit their statistics every month using the latest 240-

140441286 Contractor Manpower/Man-hours and OHS stats reporting form. 

3.42  Weather Extremes  

Contractors should after conducting a site specific baseline risk assessment establish 

what weather extremes are occurring in the area and make provision for control 

measures to prevent or reduce exposure to their employees to an acceptable level. 

3.43  Dismantling, Assembly and Erecting of Structures 

Construction Regulations 10, 11 and 14 needs to be strictly adhered to. 

A competent person needs to be appointed to supervise demolition work in terms of 

Construction Regulation 14(1). 

Contractors need to take all reasonable steps to prevent the uncontrolled collapse of 

any new or existing structure or any part of the said structure that may become 

unstable or which might be in a temporary state of weakness or might be unstable 

due to carrying out construction work. 

No structure or part of any structure may be loaded in such a manner that it would be 

deemed as unsafe. 

 

A contractor needs to appoint a competent person in writing to supervise and control 

all demolition work on site. 
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Before any demolition work is being carried out a competent person need to develop 

a detailed structural engineering survey of the structure to be demolished in order to 

identify the order in which the structure needs to be demolished. The competent 

person who develops the structural engineering survey also needs to provide a 

method statement on the procedure to be followed in demolishing the structure. 

The appointed competent person on supervising demolition work must check the 

structural integrity of the structure being dismantled at regular intervals determined 

by the method statement in order to prevent any premature collapse.  

Contractors involved with demolition work need to take steps to ensure that no 

person works under overhanging material or a structure which has not been 

adequately supported, shored or braced. Steps should be taken by contractors to 

ensure all other services in the vicinity that may be affected are rendered safe for all 

persons involved. 

Where demolition work includes working at heights and there is a risk of falling 

objects the following needs to be in place: (32-418) 

1. A drop zone must be established and demarcated. 

2. Suitable steps must be taken to prevent any material or objects from falling 

that could cause harm to people or property. 

3. Where it is not reasonably practicable to comply with the requirements of 

paragraph 2 every employer must take suitable and sufficient steps to prevent 

any person from being struck by any falling material or object that is liable to 

cause personal injury. 

4. No material or object shall be thrown or tipped from height in circumstances 

where it is likely to cause injury to any person. 
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5.  Materials and objects must be stored in such a way as to prevent risk to any 

person arising from the collapse, overturning or unintended movement of such 

materials or objects. 

 

Where demolition work includes working at a fall risk position a site specific fall 

protection plan needs to be developed and implemented by a competent person as 

per Construction Regulation 10. 

The fall protection plan should make provision for the following information: 

1. a risk assessment of all work carried out from a fall risk position and the 

procedures and methods used to address all the risks identified per location; 

2. the processes for the evaluation of the employees’ medical fitness necessary 

to work at a fall risk position and the records thereof; 

3. a programme for the training of employees working from a fall risk position 

and the records thereof; 

4. the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment; 

5. A rescue plan detailing the necessary procedure, personnel and suitable 

equipment required to affect a rescue of a person in the event of a fall incident 

to ensure that the rescue procedure is implemented immediately following the 

incident. 

 

Contractors to ensure that the Fall Protection Plan is site specific as well as scope of 

work specific and that all required legislation as well as the Eskom requirements are 

adequately met. 
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3.44  Excavation Work  

As per the scope of this project excavation will take place and as a result strict 

adherence to Eskom and legislative requirements need to be adhered to pertaining 

excavations. 

 

As per Construction Regulation 13 – Excavations: 

(1)     A contractor must- 

  

(a)     ensure that all excavation work is carried out under the supervision of a 

competent person who has been appointed in writing for that purpose; and 

  

(b)     evaluate, as far as is reasonably practicable, the stability of the ground 

before excavation work begins. 

  

(2)     A contractor who performs excavation work- 

  

(a)     must take reasonable and sufficient steps in order to prevent, as far as 

is reasonably practicable, any person from being buried or trapped by a fall or 

dislodgement of material in an excavation; 

  

(b)     may not require or permit any person to work in an excavation which 

has not been adequately shored or braced: Provided that shoring and bracing 

may not be necessary where- 
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(i)      the sides of the excavation are sloped to at least the maximum angle of 

repose measured relative to the horizontal plane; or 

  

(ii)     such an excavation is in stable material: Provided that- 

  

(aa)    permission has been given in writing by the appointed competent 

person contemplated in sub regulation (1) upon evaluation by him or her of 

the site conditions; and 

  

(bb)   where any uncertainty pertaining to the stability of the soil still exists, the 

decision from a professional engineer or a professional technologist 

competent in excavations is decisive and such a decision must be noted in 

writing and signed by both the competent person contemplated in sub 

regulation (1) and the professional engineer or technologist, as the case may 

be; 

  

(c)     must take steps to ensure that the shoring or bracing contemplated in 

paragraph (b) is designed and constructed in a manner that renders it strong 

enough to support the sides of the excavation in question; 

  

(d)     must ensure that no load, material, plant or equipment is placed or 

moved near the edge of any excavation where it may cause its collapse and 

consequently endangers the safety of any person, unless precautions such as 
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the provision of sufficient and suitable shoring or bracing are taken to prevent 

the sides from collapsing; 

  

(e)     must ensure that where the stability of an adjoining building, structure or 

road is likely to be affected by the making of an excavation, steps are taken to 

ensure the stability of such building, structure or road and the safety of 

persons; 

  

(f)     must cause convenient and safe means of access to be provided to 

every excavation in which persons are required to work, and such access may 

not be further than six meters from the point where any worker within the 

excavation is working; 

  

(g)     must ascertain, as far as is reasonably practicable, the location and 

nature of electricity, water, gas or other similar services which may in any way 

be affected by the  work to be performed, and must before the 

commencement of excavation work that may affect any such service, take the 

steps that are necessary to render the circumstances safe for all persons 

involved; 

  

(h)     must ensure that every excavation, including all bracing and shoring, is 

inspected- 

  

(i)      daily, prior to the commencement of each shift; 
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(ii)     after every blasting operation; 

  

(iii)    after an unexpected fall of ground; 

  

(iv)    after damage to supports; and 

  

(v)     after rain, 

  

         by the competent person contemplated in sub regulation (1), in order to 

ensure the safety of the excavation and of persons, and those results must be 

recorded in a register kept on site and made available on request to an 

inspector, the client, the client’s agent, any other contractor or any employee; 

  

(i)      must cause every excavation which is accessible to the public or which 

is adjacent to public roads or thoroughfares, or whereby the safety of persons 

may be endangered, to be- 

  

(i)      adequately protected by a barrier or fence of at least one metre in height 

and as close to the excavation as is practicable; and 

  

(ii)     provided with warning illuminants or any other clearly visible boundary 

indicators at night or when visibility is poor, or have resort to any other 
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suitable and sufficient precautionary measure where subparagraphs (i) and (ii) 

are not practicable; 

  

(j)      must ensure that all precautionary measures stipulated for confined 

spaces as determined in the General Safety Regulations, 2003, are complied 

with by any person entering any excavation; 

  

(k)     must, where the excavation work involves the use of explosives, appoint 

a competent person in the use of explosives for excavation, and must ensure 

that a method statement is developed by that person in accordance with the 

applicable explosives legislation; and 

  

(l)      must cause warning signs to be positioned next to an excavation within 

which or where persons are working or carrying out inspections or tests. 

3.45 Working near or crossing National, Provincial and local roads 

Principal contractors must at all times ensure that all relevant legislation and best 

practices are followed when working near or crossing roads. 

Ensuring that an adequate risk assessment is conducted and control measures 

implemented when work is conducted near or close to roads, where required 

relevant national as well as provincial and local authorities should be notified of any 

work being carried out over roads. Control measures including but not limited to 

relevant safety signage, traffic control by the use of flagmen as well as barricading 

should be in place. 
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3.46 Existing Infrastructure and Services  

Before any work commences the Principal contractor should ensure that all existing 

infrastructure (Live overhead feeders, underground networks such as water pipes 

electrical cables etc.) are known to their employees and the risks pertaining to these 

infrastructure as well as what control measures are in place to ensure that no 

employees is injured or infrastructure damaged as a result of their activities. 

The relevant existing infrastructure hazards and risks should be identified and 

included in the project specific baseline risk assessment together with the relevant 

control measures. 

3.47 Working in close proximity to large bodies of water 

Principal contractors must at all times ensure that all relevant legislation and best 

practices are followed when working near large bodies of water 

Ensuring that an adequate risk assessment is conducted and control measures 

implemented when work is conducted near or close to bodies of water. Control 

measures including but not limited to relevant barricading and terrain stability 

assessment should be put in place. 
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3.48   Asbestos Work (Working in a naturally occurring asbestos area) 

The Northern Cape is known for the prevalence of asbestos, contractors/ Eskom 

employees need to take precaution when working in such areas. The following towns 

and surrounding areas are known to be Asbestos affected. 

• Kuruman 

• Danielskuil 

• Lime Acres 

• Kathu  

• Hotazel 

• Prieska 

• Marydale 

Client shall ensure that Contractor:  

(a) Prior to work commencing –  

 Is performed by Registered Asbestos Contractor; 

All asbestos materials likely to become airborne are identified;  

Plan of work is submitted for approval, at least 30 day prior to work commencing, to 

an approved asbestos inspection authority; 

A copy of the plan of work, approved by approved asbestos inspection authority, is 

submitted to the provincial director at least 14 days prior to commencement of 
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demolition work. The approved plan of work shall be signed by Approved Asbestos 

Inspection Authority, employer and mandatory of employer 

Copies of approved standardised procedure for demolition work is submitted to 

provincial director 14 days prior to work commencing 

(b) During and after completion of demolition work - 

All asbestos and material containing asbestos are handled and disposed of according 

to Asbestos Regulation 20; 

All persons exposed to or likely to be exposed to asbestos is issued with appropriate 

Personal Protective Equipment and that such equipment is used properly.  

The premise, area or structure is thoroughly checked to ensure that all asbestos waste 

has been removed 

Contractor shall ensure: 

Where roof work / Work from fall risk position are performed it is done in accordance 

to Construction Regulation 10. 

Written work procedures are established and followed to prevent release of asbestos 

dust in the environment and approval therefore obtained from Approved Asbestos 

Inspection Authority and Provincial Director of D.O.L. Plan of work is submitted for 

approval, at least 30 day prior to work commencing, to an approved asbestos 

inspection authority; 

A copy of the plan of work, approved by approved asbestos inspection authority, is 

submitted to the provincial director at least 14 days prior to commencement of 
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demolition work. The approved plan of work shall be signed by Approved Asbestos 

Inspection Authority, employer and mandatory of employer 

Respirators: 

The employer shall— 

(a) Provide employees with respirators approved by the chief inspector for use when 

working with asbestos.  A sufficient quantity of respirator filters approved for asbestos 

shall be provided so those employees can change filters during the workday.  A filter 

should preferably not be used for a period longer than one workday.  The respirators 

shall be issued on a personal basis and arrangements shall be made for the regular 

inspection and servicing of the respirators; 

(b) Instruct and train employees in proper respirator use and ensure that filters and 

respirators are protected from exposure to asbestos prior to use; and 

(c) Ensure that employees wear respirators in the workplace at all times, and that 

respirators are properly fitted. 

Protective clothing: 

The employer shall- 

(a) Provide suitable protective clothing for his employees.  Suitable clothing comprises 

overalls or similar full-body protective clothing with head covering and gumboots.  

Such clothing may be disposable, washable for re-use or may alternatively be suitable 

wet weather gear that can be hosed down; 

(b) Undertake or arrange for the disposal or laundering of protective clothing.  Where 

a contract laundry is employed, care shall be taken that the contractor fully 
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understands the precautions necessary for handling asbestos-contaminated clothing; 

and 

(c) Ensure that protective clothing is removed from the premises only for laundering 

or disposal and then only if suitably packed in a sealed impermeable container, and 

that it is clearly labelled with a warning label as containing asbestos-contaminated 

clothing. 

Decontamination facilities and personal hygiene: 

The employer shall set up decontamination facilities outside the workplace for the 

exclusive use of employees exposed to asbestos.  These facilities shall consist of a 

"clean" change-room, toilet/shower facilities and a "dirty" decontamination change-

room  

All employees without exception shall— 

(i) remove personal clothes in the "clean" change- room and put on clean protective 

clothing, gum-boots and respirators before entering the work- place; and  

(ii) Use the vacuum-cleaning to de-dust before the protective clothing and gumboots 

are removed in the “dirty” decontamination change room when leaving the workplace.  

While still wearing their respirators, the employees should proceed to the showers and 

only remove their respirators while showering.  All showering must be done using soap 

and water. 

(iii) Employees shall not eat, drink or smoke in the workplace.  Before eating, drinking 

or smoking, employees shall first comply with paragraph (ii), and before re-entering 

the workplace employees shall comply with paragraph (i). 
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All other persons entering the workplace shall wear approved respirators for asbestos 

as well as protective clothing and footwear.  Before leaving the workplace they must 

comply with paragraph (ii). 

All contaminated clothing and footwear shall be left in the decontamination change-

room and should be immediately stored in suitable containers prior to disposal or 

laundering.  Contaminated respirators that are removed in the showers must be 

removed after being washed down and stored for disposal or made good for re-use.  

The collection of protective clothing, footwear and respirators shall be strictly 

controlled. 

Disposal of waste 

Work procedures shall be applied to small sections of the workplace at a time.  Before 

beginning the next section all asbestos waste shall be collected from the section where 

work is currently in progress and placed in impermeable plastic bags or similarly 

effective containers.   

(a) Before leaving the workplace all containers shall be cleaned on the outside and 

labelled, and, in the case of bags, the bag containing the waste shall be placed in 

another clean bag, sealed and labelled. 

(b) All plastic sheeting, tape, cleaning material, clothing and all other disposable items 

used in the workplace shall be placed into impermeable plastic bags or similarly 

effective containers, Before leaving the workplace all containers and bags containing 

asbestos-contaminated materials or items shall be dealt with as in paragraph (a) 

above,  
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(c)  The detailed arrangements for asbestos disposal shall be agreed upon with the 

appropriate local authority.  The waste shall be disposed of only on waste disposal 

sites specifically designated for this purpose in terms of the Environment Conservation 

Act, 1989 (Act 73 of 1989).  Waste shall be deposited in such a manner as to minimise 

dust dispersal as well as the need for further disturbance of the waste.  The waste 

should be covered with at least 200 mm of sand or other suitable material capable of 

forming a seal to prevent the dispersal of dust.  No waste should be left uncovered at 

the end of a workday. 

(d)  Liquids or sludge containing asbestos shall be collected in collecting-tanks from 

where it may be pumped into sealable drums or closed type tanker for transit to the 

waste disposal site.  Transport and disposal must take place in such a way that there 

is no risk of the material drying out before it has been disposed of and covered as 

provided for in (c) above.   

(e) High density materials such as asbestos cement, plastic materials containing 

asbestos, etc. are not likely to release asbestos dust when tipped.   

All vehicles, re-usable receptacles and covers, which have been in contact with 

asbestos waste, shall be cleaned by a dust-free method. 

The employer concerned with the collection, transport and disposal of asbestos waste 

is responsible for complying with the provisions of the Occupational Health and Safety 

Act, 1993, and the regulations. 

The contractor shall ensure that the relevant training and information procedures are 

in place and relayed to all workers. Proof of such training and information sharing shall 

be available on site at all times. 
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All exposed asbestos shall be coated – holes, cracks, damaged asbestos surfaces 

prior to removal from steel structure. The contractor shall ensure that OEL for 

Asbestos is not exceeded if Asbestos dust becomes airborne. The contractor shall 

ensure that measures are put in place to determine that OEL for Asbestos is not 

exceeded. 

The contractor shall ensure that all records relating to assessment results, air 

monitoring, medical surveillance, Training etc. is kept for periods as specified in AR 

16 

Any water containing asbestos dust as a result of dismantling asbestos cement 

sheeting shall be treated according to Asbestos Regulation 13 (2) (b) and (c). 

Asbestos removal work is done in accordance to Asbestos Regulation 11 and 13.  

Cutting or drilling is performed under controlled conditions according to Asbestos 

Regulation 11 and 13. This shall include the use of wet methods where possible, 

suitable slow speed cutter is used and a respirator used by operator and other at risk 

of exposure. 

Asbestos waste of any form, including dust, is collected and disposed of according to 

Asbestos Regulation 20. 

Contractor shall ensure adherence to all sections of Asbestos Regulations.  

Summary of documentation required for Asbestos Work – To be read in conjunction 

with Asbestos Regulations: 

1. Letter of Good standing - Valid - Prior to work commencing 
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2. Mandatory (37.2) Agreement between Principal Contractor and Contractor - Prior 

to work commencing 

3. Notification of Asbestos Work - Prior to work commencing 

4. Risk assessment, Safe Work Procedure, Fall Protection Plan - Prior to work 

commencing 

5. D.O.L registration as an Asbestos Contractor - Valid -Prior to work commencing, At 

tender stage  

6. Plan of work submitted to AIA - signed copy - Prior to work commencing 

7. Plan of work submitted to Provincial director (D.O.L) - signed copy - Prior to work 

commencing 

8. Copies of all waste manifest slips (Certificate of safe disposal) from approved 

dumpsite - After each load taken to dumpsite 

9. Weigh bridge / delivery note - indicating how much waste was disposed of in kg - 

After each load taken to dumpsite 

10. Proof of Principal Contractor acceptance of Contractor H&S documentation - Prior 

to work commencing. 

3.49   Vegetation Management  

Vegetation contractors to ensure accredited Pest control operator is on site when 

herbicide application is being performed. When hazardous substances are being 

used on site ensure to also refer to Hazardous substances section of OHS 

Specification for requirements and guidance. 
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Relevant training needs to be provided to operators of machinery used in the 

operations of vegetation management such as Chainsaws and Brushcutters. 

A PPE matrix that includes all relevant vegetation management PPE needs to be 

submitted to Eskom contractor safety department together with safety file 

documentation for evaluation purposes. 

Safe work procedures needs to be discussed and made available to employees for 

referencing purposes. 

When working in close proximity to large bodies of water or working in wetlands and 

in danger of drowning, a relevant safe work procedure needs to be submitted to 

contractor safety management for evaluation. 

3.50  Live Work 

The Contractor or his delegate shall ensure that persons are trained, assessed and 

authorised in writing to perform Live Work.  

The Person in charge of Live work shall ensure that all work is carried out as 

required by live work  

standards and Task Manual and shall exercise the required level of Supervision.  

Before any Live Work is conducted determine if site conditions at substation are 

suitable for the task to be carried out safely.  

Supporting equipment must be inspected, tested and certified as serviceable.  

Check that all live work authorizations are valid and suitable to task at hand.  

Check and verify whether relevant PPE is available, in a serviceable and usable 

condition.  
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Gloving method basic principles:  

a. Double insulation 

b. Cover on approach 

• Cover primary conductors first then second points of contact  

c. If you can touch it, cover it  

• When working on one potential, the other potential(s) within the MAD will be 

covered  

• All covers to overlap by 150mm  

d. Work at chest height or 

e. Gloves and sleeves to be worn when leaving ground and only removed when 

back on ground 

 

 

Risks associated with Live Work:  

 

These risks that are identified below are not the only risks associated with this task 

and must not be  

discussed in isolation.  

a) Maintain minimum approach distance to other potentials.  

b) Access route needs to be determined before driving the vehicle into sub. If the 

vehicle cannot  

c) access the work area safely alternative access must be considered.  
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d) Ensure that when any vehicles are used in vicinity of live apparatus that the 

minimum approach distances are observed and maintained.  

e) Ensure that all vehicles on work site are earthed to the structures.  

f) DC supply and yard inspections must be performed before any task is attempted.  

g) Current carrying capacity of jumper to be adequate for task.  

h) Non-live work staff is not allowed access during any live work activity.  

 

Note: No Live work can be performed unless there is an approved Task Manual 

which has been designed from a Task Analysis highlighting the associated hazards 

and risks at each stage of the activity. 

3.51  Security Management 

When making use of security services on a contractor worksite adherence to 

Sectoral Determination 6: Private Security Sector published under Government 

Gazette No. 35633 of 28 August 2012, needs to be adhered to. 

Security contractor companies and Security officers should be in possession of their 

respective PSIRA registrations. 

Security officers need to be provided with adequate Uniform (Including bullet proof 

vests), Lighting, shelter, Ablutions, Drinking water, Communication devices and 

Panic buttons. 

An adequate Threat risk assessment needs to be conducted before any Security 

services can be provided. 
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3.52  Access to farms, rural areas, private property, public and Governmental 

land  

When there is a need to access private property Eskom standard 240-80605256 

ACCESS TO PRIVATE PROPERTY (INCLUDES STRATEGY ON ACCESSING 

GAME RESERVES / FARMS / SMALLHOLDINGS) needs to be followed. For any 

other Government owned land the necessary authorities should be contacted and 

arrangements to be made. 

 

Be aware that various hazards might be present when accessing private land, for 

example wild animals, domestic animals and public members themselves can also 

pose risks. 

3.53  Hazardous substances 

Scope of application 

2. (1) Subject to the provisions of sub regulation (2), these regulations apply to— 

(a) an employer or a self-employed person who carries out work at a workplace 

which may expose any person to an  

HCA at the workplace; and 

(b) a manufacturer, importer, supplier or retailer of an HCA that is intended for use at 

a workplace. 

(2) The provisions of regulations 3(1), 6 and 7 do not apply to— 

(a) a self-employed person; or 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 115 of 291 

 

 

 

(b) a person who visits a workplace referred to in sub regulation (1). 

(3) The provisions of these regulations do not apply in the case where the Lead 

Regulations or Asbestos Abatement Regulations apply. 

 

Information and training  

(1) An employer who undertakes work which is liable to expose an employee to an 

HCA must, before any employee is exposed or may be exposed, after consultation 

with the health and safety committee established for that section of the workplace, 

provide that employee with suitable and sufficient information, instruction and 

training, as well as thereafter inform, instruct and train that employee at intervals as 

may be recommended by that health and safety committee. (2) The information, 

instruction and training contemplated in sub regulation (1) must include— (a) in 

regard to these regulations for HCAs— (i) the chemical substance regulations that 

are in place that govern all aspects of HCA use at the workplace; (ii) the legislated 

OELs that are in place; and (iii) the duties of persons who are likely to be exposed to 

an HCA, as contemplated in regulation 4; (b) details of the HCAs to which the 

employee is likely to be exposed at the workplace, including— 

(i) the names of the HCAs and where they may be found in the workplace; (ii) 

information on the potential harmfulness of the HCAs at the workplace; and (iii) 

significant findings of the HCA exposure assessment, as required by regulation 5(2); 

(c) information on how to access the relevant SDSs; (d) the information that each 

part of an SDS provides; (e) the information that each part of the label on containers 

provides and why the information is being provided; (f) the work practices and 

procedures that must be followed for the use, handling, storage, transportation, 
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spillage and disposal of an HCA, in emergency situations, as well as for good 

housekeeping and personal hygiene; (g) the necessity of personal air sampling, 

biological monitoring and medical surveillance; (h) the need for engineering controls 

and how to use and maintain them; (i) the need for personal protective equipment, 

including respiratory protective equipment, and its use and maintenance; (j) the 

precautions that must be taken by an employee to protect themselves against health 

risks associated with exposure, including wearing and using protective clothing and 

respiratory protective equipment; and (k) the necessity, correct use, maintenance 

and potential of safety equipment, facilities and engineering control measures 

provided. (3) An employer must give written instructions of the procedures to be 

followed in the event of spillages, leakages or any similar emergency situations to 

the drivers of vehicles transporting an HCA 

(4) As contemplated in section 37(2) of the Act, the employer and mandatary must 

agree in writing to the arrangements and procedures between them to ensure 

compliance by the mandatary with information, instruction and training requirements 

specified in sub regulation 1,2 and 3. 

 

Medical surveillance  

(1) An employer must ensure that an employee is under medical surveillance if— (a) 

the employee may be exposed to an HCA listed in Table 4 of Annexure 2; (b) the 

exposure of the employee to any chemical agent hazardous to his or her health is 

such that an identifiable disease or adverse effect to his or her health may be related 

to the exposure, there is a reasonable likelihood that the disease or effect may occur 

under the particular conditions of his or her work, and there are techniques to 
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diagnose indications of the disease or the effect as far as is reasonably practicable; 

or (c) the occupational health practitioner recommends that the relevant employee 

should be under medical surveillance, in which case the employer may call on an 

occupational medicine practitioner to ratify the appropriateness of such 

recommendation.  

(2) In order to comply with the provisions of subregulation (1), the employer must, as 

far as is reasonably practicable, ensure— (a) that an initial health evaluation is 

carried out by an occupational health practitioner immediately before or within 14 

days after a person commences employment, where any exposure exists or may 

exist, which comprises— 15 (i) an evaluation of the employee’s medical and 

occupational history; (ii) a physical examination; and (iii) any other essential 

examination which, in the opinion of the occupational health practitioner, is desirable 

in order to enable the practitioner to do a proper evaluation; (b) that, subsequent to 

the initial health evaluation contemplated in paragraph (a), the relevant employee 

undergoes examinations as contemplated in paragraph (a)(ii) and (iii), at intervals 

not exceeding two years or at intervals specified by an occupational medicine 

practitioner.  

(3) An employer may not permit an employee, who has been certified unfit for work 

by an occupational medicine practitioner, to work in a workplace or part of a 

workplace in which he or she would be exposed: Provided that the relevant 

employee may be permitted to return to work which will expose him or her, if he or 

she is certified fit for that work beforehand by an occupational medicine practitioner.  
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(4) The employer must record and investigate the incident contemplated in sub 

regulation (3) in compliance with regulation 8 of the General Administrative 

Regulations 

Respirator zone  

An employer must ensure—  

(a) that any workplace or part thereof under his or her control, where the 

concentration of an HCA in the air is or may be such that the exposure of an 

employee working in that workplace exceeds the restricted limit without the wearing 

of respiratory protective equipment, is zoned as a respirator zone; 16  

(b) that a respirator zone is clearly demarcated and identified by a notice indicating 

that the relevant area is a respirator zone and that personal protective equipment as 

contemplated in regulation 11 must be worn there; and (c) that no person enters or 

remains in a permanent respirator zone unless he or she is wearing the required 

personal protective equipment. 

Records  

An employer must—  

(a) keep records of the results of all assessments, air monitoring, and medical 

surveillance reports required by regulations 5, 6 and 7, respectively: Provided that 

personal medical records may be made available to only an occupational health 

practitioner; 
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 (b) subject to the provisions of paragraph (c), make the records contemplated in 

paragraph (a), excluding personal medical records, available for inspection by an 

inspector; 

 (c) allow any person, subject to the personal written consent of an employee, to 

peruse the records with respect to that particular employee;  

(d) make the records of all assessments and air monitoring available for perusal by 

the relevant health and safety representative or relevant health and safety 

committee; 

 (e) keep all records of assessments and air monitoring for a minimum period of 30 

years; 17  

(f) if the employer ceases activities, hand over or forward all records by registered 

post to the relevant regional director; and  

(g) keep, for at least three years, a record of the investigations and tests carried out 

in terms of regulation 12(b) and of any repairs resulting from these investigations and 

tests.  

Handling of hazardous chemical agents 

(1) Subject to section 10(3) of the Act, every person who manufactures, imports, 

sells or supplies any hazardous chemical substance for use at work, shall, as far as 

is reasonably practicable, provide the person receiving such substance, free of 

charge, with a material safety data sheet in the form of Annexure 1, containing all the 
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information as contemplated in either ISO 11014 or ANSIZ400.1.1993 with regard 

to—  

(a) product and company identification;  

(b) composition / information on ingredients;  

(c) hazards identification;  

(d) first-aid measures; 

(e) fire-fighting measures;  

(f) accidental release measures;  

(g) handling and storage;  

(h) exposure control / personal protection;  

(i) physical and chemical properties;  

(j) stability and reactivity;  

(k) toxicological information;  

(l) ecological information;  

(m) disposal considerations;  

(n) transport information;  

(o) regulatory information; and  
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(p) other information:  

Provided that, where it is not reasonably practicable to provide a  safety data sheet, 

the manufacturer, importer, seller or supplier shall supply the receiver of any 

hazardous chemical substance with sufficient information to enable the user to take 

the necessary measures as regards the protection of health and safety.  

(2) Every employer who uses any hazardous chemical agent at work, shall be in 

possession of a copy of Annexure 8 or a copy of sufficient information, as 

contemplated in subregulation (1).  

(3) Every employer shall make Annexure 8 or sufficient information, as contemplated 

in subregulation (1), available at the request of any interested or affected person. 

 

 

 

Control of exposure to HCA 

(1) An employer must ensure that the exposure of an employee is either prevented 

or, where this is not reasonably practicable, adequately controlled: Provided that—  

(a) where there is exposure for which there is a restricted limit, the control of the 

exposure must be regarded as adequate if the level of exposure is below that limit or 

if the relevant area is zoned and the level of exposure is reduced to below that 

restricted limit by means of adequate personal protective equipment only after the 
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level has been reduced to as low as is reasonably practicable by any other means 

than personal protective equipment; or 

 (b) where there is exposure for which there is a maximum limit, the control of the 

exposure must be regarded as adequate if the exposure is at a level as low as is 

reasonably practicable below that maximum limit: Provided that in the case of 

temporary excursions above the control limit, the employer must ensure— a) that the 

excursion is without a significant risk from exposure; b) that the excursion is not 

indicative of a failure to maintain adequate control;  

c) that during the excursion, the area is temporarily demarcated and prescribed and 

identified as contemplated in regulation 8(b); and 18 d) that the provisions of 

regulation 11 are complied with.  

(2) Where reasonably practicable, the employer must control the exposure of an 

employee by—  

(a) limiting the amount of an HCA used, which may contaminate the working 

environment; 

 (b) limiting the number of employees who will be exposed or may be exposed; 

 (c) limiting the period during which an employee will be exposed or may be 

exposed; 

 (d) using a substitute for an HCA; 

 (e) introducing engineering control measures for the control of exposure, which may 

include— (i) process separation, automation or enclosure; (ii) the installation of local 
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extraction ventilation systems to processes, equipment and tools for the control of 

emissions of an airborne HCA; (iii) use of wet methods; and (iv) separate workplaces 

for different processes; and  

(f) introducing appropriate work procedures which an employee must follow where 

materials are used or processes are carried out which could give rise to exposure of 

an employee, and which procedures must include written instructions to ensure— (i) 

that an HCA is safely handled, used and disposed of; (ii) that process machinery, 

installations, equipment, tools and local extraction and general ventilation systems 

are safely used and maintained; 19 (iii) that machinery and work areas are kept 

clean; and (iv) that early corrective action may be readily identified.  

(3) An employer must ensure that the emission of an HCA into the atmosphere 

comply with the provisions of the National Environmental Management: Air Quality 

Act, 2004 (Act No. 39 of 2004). 

 

 

Personal protective equipment and facilities  

(1) If it is not reasonably practicable to ensure that the exposure of an employee is 

adequately controlled as contemplated in regulation 10, the employer must—  

(a) in the case of an airborne HCA, provide the employee with suitable respiratory 

protective equipment and protective clothing; and  
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(b) in the case of an HCA which can be absorbed through the skin, provide the 

employee with suitable non-HCA impermeable protective equipment.  

(2) Where respiratory protective equipment is provided, the employer must ensure—  

(a) that the relevant equipment is capable of controlling the exposure to below the 

OEL for the relevant HCA;  

(b) that the relevant equipment is correctly selected and properly used;  

(c) that information, instructions, training and supervision, which is necessary with 

regard to the use of the equipment, is known to the employee; and 20  

(d) that the equipment is kept in good condition and efficient working order. 

 (3) An employer must, as far as is reasonably practicable—  

(a) not issue any used personal protective equipment to an employee, unless the 

relevant protection equipment is decontaminated and sterilised; 

 (b) provide separate containers or storage facilities for personal protective 

equipment when not in use; and  

(c) ensure that all personal protective equipment not in use is stored in only the place 

provided therefor. 

 (4) An employer must, as far as is reasonably practicable, ensure that all 

contaminated personal protective equipment is cleaned and handled in accordance 

with the following procedures:  
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(a) Where personal protective equipment is cleaned on the premises of an employer, 

care must be taken to prevent contamination during handling, transport and cleaning;  

(b) where personal protective equipment is sent off the premises to a contractor for 

cleaning purposes, the equipment must be packed in impermeable containers; 

 (c) the impermeable containers must be tightly sealed and must have a clear 

indication thereon that the contents thereof are contaminated; and  

(d) the relevant contractor must be fully informed of the requirements of these 

regulations and of the precautions that must be taken for handling contaminated 

personal protective equipment. 21 (5) Subject to the provisions of subregulation 

(4)(b), an employer must ensure that no person removes dirty or contaminated 

personal protective equipment from the premises: Provided that where contaminated 

personal protective equipment has to be disposed of, it is treated as HCA waste as 

contemplated in regulation 15. (6) Subject to the provisions of the Facilities 

Regulations, an employer must, where reasonably practicable, provide an employee 

who is using personal protective equipment, as contemplated in subregulation (1), 

with— (a) adequate washing facilities, which are readily accessible and located in an 

area where the facilities will not become contaminated, in order to enable an 

employee to meet a standard of personal hygiene consistent with the adequate 

control of exposure, and to avoid the spread of an HCA; (b) two separate lockers, 

separately labelled "protective clothing" and "personal clothing", and ensure that the 

clothing is kept separately in the locker concerned; and (c) separate "clean" and 

"dirty" change rooms if the employer uses or processes an HCA to the extent that 

the HCA could endanger the health of persons outside of the workplace. 
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Maintenance of control measures  

An employer must ensure—  

(a) that all control equipment and facilities provided in terms of regulations 10 and 11 

are maintained in good working order; and 

 (b) that thorough examinations and tests of engineering control measures are 

carried out at intervals not exceeding 24 months by an approved inspection authority 

Prohibitions  

No person may, as far as is reasonably practicable— 

 (a) use compressed air or permit the use of compressed air to remove particles of 

an HCA from any surface or person;  

(b) smoke, eat, drink or keep food or beverages in a respirator zone or permit any 

other person to smoke, eat, drink or keep food or beverages in that zone;  

(c) use statements such as "non-toxic", "non-harmful", "non-polluting" or "non-

hazardous" or similar statements indicating the HCA as not hazardous, or any other 

statements that are inconsistent with the HCA's GHS classification on the label or 

packaging of any HCA; and  

(d) manufacture, procure, use, handle or store within the workplace— (i) a prohibited 

HCA as listed in Table 1 of Annexure 2; (ii) ozone-depleting substances provided for 

in the Regulations regarding the Phasing-Out and Management of Ozone-Depleting 

Substances, published as Government Notice No. R. 351 of 8 May 2014; and (iii) 
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persistent organic pollutants prohibited by the Prohibition on the Import, Export, 

Possession, Acquisition, Sale, Use and Disposal of Agricultural Remedies, under 

section 7 of the Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies 

Act, 1947 (Act No. 36 of 1947), published as Government Notice No. R. 862 of 29 

July 2016. 

Labelling, packaging, transportation and storage  

(1) With regard to the labelling of an HCA—  

(a) a manufacturer or importer of an HCA must ensure that the HCA is correctly 

labelled as soon as practicable after the HCA is manufactured or imported;  

(b) a supplier of an HCA may not supply an HCA if it is not correctly labelled;  

(c) a retailer of an HCA may not supply any consumer product containing an HCA to 

be used in a workplace if it is not correctly labelled; and  

(d) an employer must—  

(i) ensure that an HCA that is used, handled or stored at the workplace is correctly 

labelled;  

(ii) ensure that a container labelled for an HCA is used for only the use, handling or 

storage of that HCA;  

(iii) as far as is reasonably practicable, ensure that when an HCA is transferred or 

decanted at the workplace, from its original container into a destination container, the 

destination container is correctly labelled for that HCA; and  
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(iv) ensure that an HCA within pipework is identified by a label or sign or in any other 

suitable manner, on or near the pipework, subject to the following: 26  

(aa) Where the product is a mixture of two or more HCAs, the intermediate or 

finished product name may be used for identification;  

(bb) sampling, loading points or any other termination point of a pipe, where during 

normal operations an employee may be exposed to an HCA, must be identified; and  

(cc) pipework, including the splitting of flanges, where an employee may be exposed 

during routine maintenance activities, should be identified as far as is reasonably 

practicable.  

(2) Subject to the provisions of sub regulation (1), an HCA is correctly labelled if the 

selection and use of label elements are in accordance with the GHS and if the HCA 

is packed in a container that has a label—  

(a) that includes—  

(i) the product identifier and, where applicable, the United Nations proper shipping 

name;  

(ii) the chemical identity of all the ingredients contributing to the final GHS 

classification of the HCA;  

(iii) the name, address, and business telephone number of the manufacturer or 

importer;  



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 129 of 291 

 

 

 

(iv) an emergency telephone number where support is available; and (v) a signal 

word, hazard statement, precautionary statement and hazard pictogram consistent 

with the HCA's GHS classification, made in accordance with regulation 14; and (b) 

that may include— (i) the quantity of the HCA in the package, unless this quantity is 

specified elsewhere on the package; (ii) the quantity of each HCA ingredient; (iii) any 

information about the hazards, and first-aid and emergency procedures relevant to 

the HCA, not otherwise included in the hazard statement or precautionary statement; 

(iv) first-aid measures; and (v) an expiry date, where applicable. 

 

Offences and penalties  

Any person who contravenes or fails to comply with any provision of regulation 3, 4, 

5, 6, 7, 8, 9, 10, 11, 12, 13,14, 14A, 14B, 14C or 14D shall be guilty of an offence 

and liable on conviction to a fine or to imprisonment for a period not exceeding six 

months and, in the case of a continuous offence, to an additional fine of R500 for 

each day on which the offence continues or additional imprisonment of one day for 

each day on which the offence continues: Provided that the period of such additional 

imprisonment shall in no case exceed 90 days. 

3.54 Working in close proximity to live apparatus 

All Eskom rules and regulations should be adhered to where work is conducted 

close to any live electrical apparatus. The latest ORHVS regulations should be 

administered and followed at all times. 
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3.55 Routine on job observations 

In line with Eskom requirements the principal contractor site supervisor is 

responsible to conduct routine on site job observations. 

Eskom will confirm if this requirement is adhered to through site visits and audits. 

Requirements: 

1. Have at least 4 job observations been done per month? 

2. Has a task observation for operation of specialized vehicle 

mounted equipment taken place within the last 3 months? 

3. Has all staff who "Work at heights" been observed at least once 

a year? 

4. Have all staff who perform critical tasks been observed at least 

once a year whilst performing a critical task? 

4 Acceptance 

GEMMA Cluster Contractor safety department 

5 Revisions 
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Date Rev. Compiler Remarks 

August 2015 0 F Pooe This provides the initial OHS 

specification requirements 

that must be met by the 

relevant contractors who 

have been awarded a 

contract for the work to be 

performed for Eskom. 

April 2023 1 GEMMA Cluster 

Contractor safety 

department 

Reviewed to include all site 

specific requirements 

 

 

ANNEXURE 1 – FLASH REPORT 

 

 

 

 

ACCIDENT / INCIDENT REGISTER NO :  

 

 

PART 1 – TO BE COMPLETED FOR ALL ACCIDENTS / INCIDENTS: 
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ESKOM                                    PUBLIC                           CONTRACTOR                                      

CASUAL/TEMP 

 

                                                                          

   POOL                         COMPANY CAR                                   SCHEME                                    

HIRED/PRIVATE                                                                               

 

FIRST AID  ELECTRICAL 

CONTACT 

 

MEDICAL  EQUIPMENT 

DAMAGE 

 

FATAL  THEFT  

LOST TIME INJURY  ENVIRONMENTAL  

OCCUPATIONAL DISEASE  FIRE  

VEHICLE ACCIDENT  NEAR MISS  

STORM DAMAGE  ON DUTY  

OTHER  OFF DUTY  

CRIME RELATED 

INCIDENTS 

   

PRIORITISATION BY LINE 

& OHS USING THE 

MATRIX 

Matrix.pdf
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NAME OF PERSON INVOLVED  

UNIQUE NUMBER OR IDENTITY 

NUMBER 

 

NATURE OF INJURIES 

SUSTAINED 

 

UNIT/SECTION/DEPARTMENT  

DATE OF ACCIDENT/INCIDENT  

LOCATION OF 

INCIDENT/ACCIDENT 

 

MANAGER/SUPERVISOR   

TELEPHONE NUMBER  

  

FULL DESCRIPTION OF ACCIDENT/INCIDENT : 

 

 

 

 

WHAT IMMEDIATE ACTION IS TAKEN TO PREVENT SIMILAR INCIDENT IN FUTURE? 
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LESSON LEARNT (GENERAL) 

 

 

 

 

 

IMMEDIATE PRELIMINARY FINDINGS OBSERVED 

 

 

 

 

 

SUBSTANCE ABUSE  TEST 

DONE 

YES  NO  

 

PART 2 – TO BE COMPLETED FOR PUBLIC / CONTRACTOR / LIVESTOCK 

ACCIDENTS 

 

LOW HANGING CONDUCTOR / 

CONDUCTOR ON GROUND 

 

OTHER 

 

IRRIGATION PIPE INTO LINE    

TELKOM LINE INTO ESKOM LINE    

EXTERNAL /  SUB-

CONTRACTOR 
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UNLAWFUL ENTRY / 

VANDALISM 

   

CRANE INTO LINE    

TREE ON LINE    

ESKOM VEHICLE INVOLVED    

 

 

PART 3 – TO BE COMPLETED FOR ALL VEHICLE ACCIDENTS 

 

ESKOM DRIVER & UNIQUE NUMBER  

ESKOM VEHICLE REGISTRATION NUMBER  

DAMAGES TO ESKOM VEHICLE  

THIRD PARTY REGISTRATION NUMBER  

DRIVER OF 3RD PARTY VEHICLE  

TELEPHONE NUMBER OF 3RD PARTY  

NAME OF WITNESS  

WITNESS TELEPHONE NUMBER  

 

PART 4 – TO BE COMPLETED FOR ALL ELECTRICAL CONTACTS 

 

DD OHSET NUMBER  

LINE CLEARANCE  

SUB STATION AND NETWORK  

SECTION BREAKERS  
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TEE LINE  

ESKOM VOLTAGE  

BEFORE THE METER  

BEYOND THE METER  

 

PART 5 – TO BE COMPLETED FOR ALL CRIME RELATED INCIDENTS 

 

NAME OF INVESTIGATING OFFICER  

DATE ,  TIME REPORTED TO INVESTIGATING 

OFFICER 

 

ESTIMATED VALUE  INVOLVED  

DESCRIPTION OF PROPERTY DAMAGE  

NAME OF POLICE STATION REPORTED TO  

DATE, TIME REPORTED TO SAPS  

PERSON REPORTING TO SAPS  

 

PART 6 – TO BE COMPLETED FOR ALL MEDICAL AND LOST TIME INJURIES 

 

NAME OF ATTENDING DOCTOR  

NAME HOSPITAL TAKEN TO  

TELEPHONE NUMBER OF DOCTOR / 

HOSPITAL 

 

FAX NUMBER OF DOCTOR / HOSPITAL  

DATE OF TREATMENT RECEIVED  
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TIME OF TREATMENT RECEIVED  

 

PART 7 – TO BE COMPLETED FOR ALL INCIDENTS / ACCIDENTS 

 

FULL NAME OF PERSON REPORTING 

INCIDENT 

 

NAME OF SAFETY REP REPORTED TO  

TELEPHONE NUMBER  

FAX NUMBER  

DATE OF REPORTING INCIDENT / 

ACCIDENT 

 

TIME OF INCIDENT / ACCIDENT  
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Annexure 2 – Transportation of people at the back of open vehicles
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                                                                            ANNEXURE 3 - TRAINING NEEDS ANALYSIS/ MATRIX 

 

 
CORE SAFETY, HEALTH AND ENVIRONMENT COMPETENCY 

TRAINING MATRIX 

Template 

Identifier 

240-43921898 Re

v 

4 

Document 

Identifier 

240-89306315 Re

v 

1 

Authorisation 

Date 

December 2019 

Review Date December 2024 

 

Introduction: 
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This training matrix is to be read in conjunction with 32-477 (OHS Training and Development Procedure) 

 

 

OU/BU  18 10 19 23 23 23 2

3 

23 22 23 23 23 2

3 

22 23 23 23 23 2

3 

GM/PSM  4 1 1 0 0 0 0 0 1 0 0 0 0 1 0 0 0 0 0 

Required 

Training 

  

22 

 

11 

 

20 

 

23 

 

23 

 

23 

 

2

3 

 

23 

 

23 

 

23 

 

23 

 

23 

 

2

3 

 

23 

 

23 

 

23 

 

23 

 

23 

 

2

3 

Training 99. 81.8% 90. 95. 100 100 100 100. 100 95. 100 100. 100 100. 95.7% 100 100 100 100 100
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Compliance 0% 9% 0% .0% .0% .0% 0% .0% 7% .0% 0% .0% 0% .0% .0% .0% .0% .0

% 

                     

 

 

EMPLOYEE 

(Name and 

surname) 

 

 

DESIGN

ATION 

 

Safety Induction 

Training 

 

 

OHS Systems 

Training 

 

 

General Health 

and safety 

 

 

Construction OHS 

Management 

Training 

 

 

Other OHS Training 

Requirements: 
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SITE SPECIFIC CONTRACTOR EVALUATION TEMPLATE 

PRINCIPAL CONTRACTOR DETAILS 

Site Name & Address  Telephone:  

Project  Manager (Client)  Telephone:   

Cell No      :  

Principal Contractor   Telephone:   

Cell No      :  

Contractors  Telephone: 

Construction /Site Manager(Principal 

Contractor) 

 Cell:  
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Construction H&S Manager (Principal  

Contractor) 

 Cell:  

Construction H&S Officer( Principal 

Contractor) 

 Cell:   

Scope of  Work  

Project Commencement Date:  

Project Completion Date:  

 

  

1 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 146 of 291 

 

 

 

Code

s 

Legal Requirements Legal Ref STATUS What to look for?? Actions & Comments 

Y N N/

A 

  

A1 OHS Policy Sec. 07 

OHS ACT 

   Written OHS policy wrt protection 

of the Health and Safety of 

employee at work 

Includes description of 

organisation, Arrangements for 

carrying out and reviewing policy 
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OHS Policy must be signed by 

the CEO of the company and 

dated. 

A2 Mandatory Agreement  Sec. 

37(2) 

   A signed 37-2 agreement (new) 

by Client and Principal Contractor  

https://hyperwave.eskom.co.za/

240-77037682  

 

   If applicable between Principal 

contractor  and their appointed 

contractors (includes security 

contractors) 

 

https://hyperwave.eskom.co.za/240-77037682
https://hyperwave.eskom.co.za/240-77037682


 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 148 of 291 

 

 

 

Section 

10 (4) 

   Is there an agreement of Client 

and/ or Supplier using third party 

equipment/ machinery on site?  

 

32-726 

(Annexur

e B) 

   Signed Annexure B 

Acknowledgement of Eskom 

OHS rules and other 

requirements 

Acknowledgement 

Form for Eskom SHE Rules and other Requirements (3).docx 
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Adherenc

e to 

Requirem

ents 

   Signed Adherence to the 

Occupational Health and Safety 

Act, Act No 85 of 1993 and 

Regulations, Eskom OHS 

Specification and other 

Requirements 

  

Letter to Contractor 

Executives 18-12-2023 (002).pdf 

 

A3.1 Construction Work Permit  CR 3(6)    Annexure 1- Proof of 

Construction Work Permit from 
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                           OR 

 

 

Notification of Construction 

Work 

Department of Employment and 

Labour 

Note: Construction work exceed 

365 days, 3600 person days of 

construction work or works 

contract is of a value equal to  

R60 mill (CIDB LvL 7) 

A3.2 CR 4(1)    Completed & Signed Annexure 2 

(by both parties). Proof of 

stamped Annexure 2 from 
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Department of Employment and 

Labour 

Note: Construction work includes 

demolition of a structure, 

excavation work,  working at a 

height where there is a risk of 

falling, Use of explosives 

A4 H&S specification for the 

project 

CR 5(1)(f)    Client Issued H&S Specification 

to be included in file 
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A5 Total Number of employees on 

site 

CR 

5(1)(h) 

   Employee list site specific to the 

project OHS Organogram with job 

descriptions 

 

A6 Letter of Good Standing  CR 5(1)(j)    A valid current FEM/COID letter 

of Good Standing, Number and 

expiry date/ Nature of Business 

must reflect the scope of work of 

that specific project. 

 

A7 H&S Plan CR7 

(1)(a) 

   H&S Plan to be aligned to Clients 

H&S Specification/ scope specific 

to the project 
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Code

s 

Appointments & 

Competencies 

Legal Ref Status                       What to look for? Actions & Comments 

Y N N/

A 

B1 CEO  Sec.16(1)    Confirmation letter/ Letter of 

resolution by board of directors 

 

B2 CEO Assignee Sec. 16(2)    Letter of Appointment  

B3 H&S Rep. Sec. 17    Letter of appointment and proof of 

competency 
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Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 

B4 H&S Committee Members Sec. 19(3)    Letters of appointment( Chairperson 

appointment, Management 

appointees as well as employee 

representatives) 

 

B5 First Aider  GSR 3(4)    Letter of appointment and proof of 

competency 
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Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 

B6 Ladder Inspector GSR 13A    Letter of Appointment & proof of 

competence 

Proof that training service  providers 

SAQA accredited – Scope of 

approval of accreditation 

 

B7 Incident Investigator  GAR 9(2)    Letter of appointment and a 

certificate in incident investigation 

e.g. RCAT 
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Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 

B8 Appointment of Principal 

Contractor 

CR 5(1) (k)    Letter  of Appointment of Principal 

Contractor and competency  

 

B9 Construction Manager CR (8) (1)    Letter of Appointment, proof of 

SACPCMP registration (No 

candidate registration)  

 

B10 Assistant Construction 

Manager 

CR (8) (2)    Letter of Appointment, proof of 

SACPCMP registration (No 

candidate registration)  
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B11 Construction H&S Officer 

(Full-Time) 

CR 8(5)    Letter  of Appointment & SACPCMP 

Registration 

 

B12 Construction Work Supervisor CR 8(7)    Letter  of Appointment & proof of 

competence 

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation  

Line construction competence 

 

B13 Assistant  Constr. Work 

Supervisor 

CR 8(8)    Letter  of Appointment & proof of 

competence 
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Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 

B14 Risk Assessor  CR 9(1)    Letter of appointment & proof of 

formal Risk Assessment 

course/training attended- Institution 

name 

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 
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B15 Fall Protection Planner CR -

10(1)(a) 

   Letter of appointment and proof of 

training 

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation  

US:229994 must reflect on 

certificate 

 

B16 Temporary Work Supervisor CR 12(2)    Letter of appointment and proof of 

competency 
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B17 Crane supervisor (Tower 

Cranes) 

CR22(a)      Letter of appointment and proof of 

competency 

 

B18 Training of Lifting Machine 

operator 

DMR 

18(11) 

   TETA accredited certificate, 

Certificates & permit to operate, 

Licences and Prdp’s  

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation  

Competency certificate must indicate 

lifting machine code and attachment, 

Issue date and expiry date 

 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 161 of 291 

 

 

 

B19 Construction Vehicle & 

Mobile Plant operator 

CR 

23(1)(d)(i) 

   Letter of appointment and course 

certificates/ Nationals driver licence 

(Check road worthiness of the 

construction vehicles on site) TLB’s, 

Drill rigs, Truck Mounted Cranes, 

MEWP’s and LDV’s 

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 

 

B20 Temporal Electrical 

Installation  Inspector 

CR24(d)  

 

   Letter of appointment and proof of 

competency Wiremans Licence 
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B21 Electrical  Machinery 

Inspector 

CR 24(e)    Letter of appointment and proof of 

competency, Electrical Trade test  

 

B22 Procedure for prevention of 

Fall into water &rescue plan 

of persons in danger of 

drowning  

 

CR26(1)(a)  

 

   Procedure & Rescue Plan  

 

 

B23 Stacking & Storage CR 28(a)    Letter of Appointment & proof of 

competence –  Formal training 

certificate 
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B24 Fire Equipment Inspector CR29 (h)    Letter of appointment and proof of 

competency 

Basic fire fighting training 

 

B25 Mobile Elevated Working 

platforms, Skyjacks: 

Operating certificates on file 

DMR18(11

) 

SANS 

1887:2007 

   TETA accredited certificate, 

Certificates & permit to operate, 

Licences and Prdp’s  

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation  

 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 164 of 291 

 

 

 

Competency certificate must indicate 

lifting machine code and attachment, 

Issue date and expiry date 

B26 Inspector of Lifting Machines 

&Tackle  

DMR- 18 

(5) 

   Proof of competency: 

LMI: Proof of accreditation number 

(ECSA/LEEASA) 

LME: Proof of registration with Dept 

of Labour, Scope of approval 

 

B27 Load Test certificate   DMR- 18 

(5) 

   Load Test certificate  for Lifting 

machines and hand held powered 
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lifting devices(lever hoists)Safe 

working load at 110% to be tested  

B28 HCA Controller  HCA 

Regulation

s 

   Letter of appointment and proof of 

competence for Hazardous 

chemicals (Valid PCO for Vegetation 

Management) 

 

B29 Excavation Supervisor CR13    Appointment and Competence 

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 
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B30 Demolition Supervisor CR14(1)    Letter of appointment and proof of 

competency  

 

Proof that training service  providers 

is SAQA accredited – Scope of 

approval of accreditation 

 

Line construction training 

Authorisation 
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Eskom Training for constructing  , 

Maintain and Dismantle overhead 

power Lines is – 

•The MV line Constructions Training 

11KV up to 33KV which is ELW 01 

to ELW10. 

•Low Voltage - LV Line contractions 

ELW 11 to ELW 12. 

•The 5 pole structure training for 

66KV to 132KV. 
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Code

s 

Risk Assessment  Legal Ref Status What to look for? Actions & Comments 

Y N N/

A 

C1 Risk and Hazard  

Identification 

CR 9(1)(a)    Site specific Baseline Risk 

Assessment 

 

 

C2 Risk and Hazard  Analysis CR 9(1)(b)    A documented method on how 

hazards and risks are evaluated and 

analysed : Risk matrix 
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C3 Risk Control CR 9(1)(c)    Documented Risk Mitigation/ Control 

plan 

 

 

C4 Task Manuals and Safe Work 

Procedures 

CR 9(1)(c)    List safe work procedures to 

mitigate, reduce or control the risks 

on the BRA 

Methods used to address all the 

risks identified per location and as 

per scope of work 

 

 

C5 Monitoring Plan/Mechanism  CR 9(1)(d)    A monitoring plan- How are risks 

monitored. Note: during execution 
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phase planned task observation at 4 

per month by the supervisor, 

Working at Heights & Specialized 

Vehicle equipment 

C6 Review Plan CR9(1)(e)    A review plan demonstrating the 

frequency of review of Baseline RA’s 

(Date of review of the plan if terms of 

incident occurs) 

 

Code

s 

Fall Protection  Legal Ref Status What to look for? Actions & Comments 

Y N N/

A 
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D1 Fall Protection Plan: Risk 

assessment 

CR 10(2) 

CR 10(2) 

(a) 

 

   Proof of:  a risks assessment that 

includes Hazards and risks 

associated with all work carried out 

at positions of elevation and 

procedures and methods used to 

address all the risks identified per 

location. 

 

D2 32-418    Risks to be considered refer to 3.3.2 

(b) pg. 8&9 of 32-418: Working at 

Heights Procedure.  
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Work at Height 

Standard 32-418.pdf  

D3 Fall Protection plan: Process 

for evaluating employees 

medical fitness necessary to 

work in a fall risk position 

CR 

10(2)(b) 

   Process for evaluating employees 

medical fitness 

 

 

D4 Fall protection plan: Training 

programme 

CR 

10(2)(c) 

 

   Programme for training of 

employees working from a  fall risk 

position 

 

D5    FAS Unit standard 229998   
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Fall protection plan: Training 

programme 

 

   Rescue Training Unit standard 

229995 

 

D6 Fall protection plan: 

Inspection, testing and 

maintenance of all Fall 

Protection Equipment  

 

CR10(2)(d)  

 

   Procedure outlining the Inspection, 

testing and maintenance of all Fall 

Protection Equipment 

 

 

D7 Fall protection plan: Rescue 

Plan  

 

CR10(2)(e 

)  

 

   Rescue plan detailing the necessary 

procedure, personnel and suitable 

equipment required to affect rescue 
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of a person in the event of a fall 

incident to ensure that the rescue 

procedure is implemented 

immediately following the incident 

D8 3.5.11 At least two persons 

per team have to be able to 

perform rescues if work at 

height is involved. All 

personnel trained to perform 

rescues will be trained to first 

aid Level 2. 

32-418    Two rescuers per team – Provide 

names of rescuers  

 

   Proof of first aid level two training of 

rescuers 
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Code

s 

 

Induction Training Legal Ref Status What to look for? Actions & Comments 

Y N N/

A 

E1 Training Matrix/ Syllabus of 

the Company  

 

    Training analysis/Matrix  

 

 

E2 Proof of Eskom’s Induction 

Training on file.  

 

    Proof of Eskom Induction conducted  
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E3 Was Induction done by the 

Company?  

 

    Proof of Company Induction 

(Attendance register) & Contractor 

Induction Curriculum Content  

 

 

Code

s 

Medical Surveillance Legal Ref Status What to look for? Actions & Comments 

Y N N/

A 

FI Crane operator’s medical 

certificate of fitness 

CR 22(f)    Medical Fitness certificates by OHP 

&OHNP 
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F2 Construction Vehicle & 

Mobile Plant Operator’s 

medical certificate of Fitness 

CR 

23(1)(d)(ii) 

   Medical Fitness Certificate by OHP 

&OHNP 

 

F3 Medical certificates for all 

employees 

CR 7(8)    Medical Certificates of all employees 

in the project by OHP &OHNP 

 

F4 Certificate of medical fitness CR10(2)(b)    Evaluation of medical fitness of 

employees working at heights by 

OHP &OHNP 

 

Dismantling of structures Legal Ref Status What to look for? Actions & Comments 
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Code

s 

Y N N/

A 

G1 Task Manuals and Safe Work 

Procedures 

 

240-

147749433 

 

   Procedure for testing integrity 

/Rotten of structures?  

Will work be performed on poles not 

being classed. Yes/No 

Contractor to indicate how  they will 

ensure compliance to below Eskom 

standards / Procedures / 

Instructions: 
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Working on Suspect and or 

Unclassified poles engineering 

instruction 

Working on Suspect 

or Unclassified Poles 240 147749433.pdf 

Classes poles: how will testing be 

done? 
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CR 11 & 

CR 14 (2) 

 

 

 

240-

153633907 

 

 

   Contractor to indicate how  they will 

ensure compliance to Legal 

requirements and  below Eskom 

standards / Procedures / Instructions  

-  Safe Work Procedures for 

dismantling of structures, Procedure 

to prevent the uncontrolled collapse 

of new or existing Structure, Method 

statement on procedure to be 

followed in demolishing structure  
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240-

97759836 

 

 

 

240-

97759751 

REPLACING OF A 5-POLE 

SUSPENSION STRUCTURE 

WOOD POLE 

Replacing of a 5-Pole 

Suspension Structure- Wood Pole.pdf 

MANUAL REPLACEMENT OF A 

ROTTEN / DAMAGED WOODEN 

POLE STRUCTURE 
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Manual Replacement 

of a Rotten-Wooden Pole.pdf 

Replacement of a Rotten wooden 

pole with a vehicle mounted crane 

240-97759751 

Replacement of a Rotten - Broken Pole with a Vehicle Mounted Crane.pdf 

G2 Task specific Risk 

Assessment for Dismantling 

of structures 

CR 

9(1)(a)(e) 

 

   Proof of:  a risks assessment that 

includes Hazards and risks 

associated with all work carried out 

at positions of elevation and 
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procedures and methods used to 

address all the risks identified per 

location and as per scope of work 

G3 Engineering surveys 

results/Reports   

CR14(2)    Results of Engineering surveys 

conducted, Entity/ Service provider 

competence who conducted the 

survey report and confirmation.  

Contractor to have the results of the 

surveys reports that was done. 

Eskom representative to 
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confirm/contractual approval for the 

survey contractor 

G4 Structural integrity check CR 14 (3)    Inspection checklist  

Code

s 

Asbestos Legal Ref Status What to look for? Actions & Comments 

Y N N/

A 

H1 Identification of asbestos in 

place 

AAR 3    Employer to provide proof that all 

asbestos containing material at the  

workplace is identified by a 

competent person 
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H2 Inventory of asbestos in place AAR 4    Employer must obtain the services 

of a competent person to ensure that 

all materials identified to be 

asbestos containing material are 

entered in an inventory of asbestos 

in place which is kept at the 

workplace or premises 

 

   Inventory of asbestos in place must 

contain the following information: 

Date on which material was 

identified 

 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 186 of 291 

 

 

 

A description of the material, 

quantity and extent of deterioration  

Location as detailed on a floor plan 

Confirmation of labelling and 

signage as required by AAR 20 

Risk categorisation derived from the 

asbestos risk  assessment as 

detailed in AAR 5(3) 
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A description of potential exposure 

scenarios as required by AAR 

6(2)(b) 

   Inventory revised by competent 

person at intervals not exceeding 24  

months 

 

   Asbestos Client must ensure that  a 

copy of the asbestos inventory is 

given to the Mandatory, registered 

asbestos contractor, Approved 

Inspection Authority (AIA)  before 
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asbestos removal or repair work 

commences 

H3 Asbestos Risk assessment  AAR 5    Is an asbestos risk assessment in 

place 

 

H4 Asbestos management plan AAR 6    Provide proof that a competent 

person has prepared a written 

asbestos management plan and that 

it includes the following: 

A procedure that  contains at least 

measures  related to: 

Implementation of AAR 3, 4,5,8 and 
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20; Repair removal and 

management of asbestos containing 

material;  

A procedure  for following scenarios: 

Incidents; Emergencies; Removal 

work; Repair work 

H5 Information, Instruction, and 

training 

AAR 7    Are supervisors  and employees 

adequately  and comprehensively 

informed, Instructed and trained by a 

competent person. Provide proof of 

training records 
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H6 Notification of asbestos work AAR 10    Provide proof that Chief Director: 

Provincial Operations has been 

informed in writing 7 days prior 

commencement of asbestos work 

 

H7 Duties of Asbestos Client for 

asbestos work 

AAR 11 (1) 

(a-d) 

   Type 1 asbestos work provide: 

Up to date inventory of asbestos in 

place as per AAR 4 when asbestos 

work is planned 

Ensure that Asbestos risk 

assessment is carried out prior to 

asbestos work is done as per AAR 5 
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Ensure written Safe work procedure  

is developed and followed 

Provide adequate Information, 

Instruction and Training as per AAR 

7 to ant person who may be 

exposed to asbestos as a result of 

asbestos work 

AAR 11 (2) 

(a-j) 

   Type 2 & 3 asbestos work provide: 

Up to date inventory of asbestos in 

place as per AAR 4 when asbestos 

work is planned, If  not identified on 
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inventory review and update 

inventory 

Ensure that Asbestos risk 

assessment is carried out prior to 

asbestos work is done as per AAR 5 

Appoint in writing and Approved 

Inspection Authority (AIA) 

Ensure that appropriately  registered 

asbestos contractor performs Type 2 

&3 work as per Asbestos plan of 

work 
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Ensure that Notification of asbestos 

work is done as per AAR 10(2) 

Co sign asbestos plan of work for 

asbestos repair and removal 

Stop any registered asbestos 

contractor form executing any 

asbestos work which poses a risk  to 

health and safety 

Ensure registered asbestos 

contractor  is registered and in good 
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standing  with Compensation fund or 

licenced compensation insurer 

AAR 11 (3)     After completion of Type 2&3 

asbestos work, asbestos client must 

obtain and asbestos clearance 

certificate from the approved 

inspection authority 

 

H8 Duties of registered asbestos 

contractor for asbestos work 

AAR 12 (1)    Type 2&3  asbestos work registered 

asbestos contractor : 
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Undertake only the type of asbestos 

work for which contractor is 

registered 

Appoint OHS representative as per 

Section 17 

Obtain up to date inventory from of 

asbestos in place from asbestos 

client prior to asbestos work taking 

place 

AAR 12 (2)    Before and during asbestos work 

ensure that  a risk assessment is 
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performed that includes identification 

of hazards to which persons are 

exposed to;  an assessment of the 

risks related to hazards and 

documented control measures in 

place 

Risk assessment is reviewed at 

regular intervals, when an incident 

occurs, when scope of work 

changes. Up to date copy of risk 

assessment must be available on 

site 
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AAR  12(3) 

(a) 

   Provide proof that Chief Director: 

Provincial Operations has been 

informed in writing 7 days prior 

commencement of asbestos work 

 

AAR  12(3) 

(b) 

   Appoint in of  an asbestos removal 

supervisor for asbestos work site 

Asbestos supervisor must ensure : 

OHS compliance on site; compliance 

with safe asbestos removal or repair 

procedures; correct use of PPE; 
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proper decontamination and waste 

disposal 

AAR  12(3) 

(f)  

   Ensure that and Approved 

Inspection Authority has been  

appointed in writing by the asbestos 

client 

 

H9 Duties of an approved 

inspection authority (AIA) for 

asbestos work 

AAR 13    AIA  involved in Type 2 & 3 work  

must: 

Ensure appropriately  registered 

asbestos contractor performs only 

type 2 and 3  asbestos work 
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Obtain a copy of up to date inventory 

of asbestos  from asbestos client 

prior to asbestos work taking place 

Compile plan of work in  in 

consultation with registered 

asbestos contractor as pe AAR 15 

Approve and submit plan of work to 

Chief Director 

Perform planned  asbestos air 

monitoring in accordance with AAR 
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16 and provide results to asbestos 

contractor and client 

Issue asbestos report with findings 

and recommendations 

Upon completion of Type 2 & 3 

asbestos work clearance is 

performed as per AAR 22 

H10 Plan of work AAR 15     Written plan of work must contain: 

 

(a) Name, contact details and 

responsibilities of the registered 
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asbestos contractor, approved 

inspection authority, asbestos waste 

transporter, asbestos waste disposal 

site and asbestos client, where 

applicable; 

(b) name and contact details of the 

asbestos removal supervisor for the 

asbestos work site; 

(c) details of the asbestos to be 

removed, including the location, 

type, estimated quantity and 

condition of the asbestos; 
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(d) a list of employees' names and 

identification numbers with 

verification of valid asbestos training 

and medical surveillance records for 

the asbestos work site; 

(e) expected commencement and 

completion dates; 

(f) air monitoring method used, and 

frequency of air monitoring, in 

accordance with regulation 16; 

(g) details of how the asbestos 

removal work will take place, 

including methods of removal, tools 
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and equipment, and the appropriate 

personal protective equipment to be 

used; 

(h) details relating to the 

requirements of decontamination 

facilities and decontamination 

procedures; 

(i) details of demarcation, labelling 

and signage requirements for 

regulated asbestos areas, asbestos 

waste and temporary on-site storage 

areas; 
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(j) procedure  for  decontamination  

of  the  work  area,  tools  and 

equipment; 

(k) emergency  procedures  in  the  

event  of  uncontrolled  asbestos 

release; 

(l) method for disposal of asbestos 

waste; 

(m) detail of asbestos clearance 

certification; and 

(n) specific relevant prohibitions. 
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Plan of work must be signed by 

asbestos Client, asbestos contractor 

and AIA , accepting their duties 

H11 Air monitoring AAR 16    Type 2&3 asbestos work asbestos 

client must ensure  that air 

monitoring is done 

Environmental air monitoring done 

by AIA 

 

H12 Medical surveillance AAR 17    Provide proof of valid medicals done 

by Occupational Medical Practitioner 
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H13 Regulate asbestos area AAR 18    Demarcate  and identify asbestos 

area 

 

H14 Personal Protective 

Equipment (PPE) and 

facilities 

AAR 19    PPE matrix indicating PPE required 

for Asbestos work 

Provide  information, instruction, trai

ning and supervision as required for 

use of PPE 

Provide process detailing 

cleaning, decontamination, 

storage facilities for personal 

protective equipment  
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H15 Labelling and signage AAR 20    Identify asbestos in 

place  using the pictogram as per 

Annexure 1 

Clearly label all asbestos waste as 

per AAR 20 (a-c) 

 

H16 Disposal of asbestos AAR 21    Employer must ensure: 

 

(a)  all asbestos waste is placed in 

containers that will prevent exposure 

during handling; 

(b) the premises, structure or area 

are thoroughly checked to ensure 

 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 208 of 291 

 

 

 

that all asbestos waste intended for 

disposal has been removed; 

(c) all vehicles, reusable containers 

or any other similar articles, which 

have been in contact with asbestos 

waste, are cleaned and 

decontaminated after use in such a 

way that such vehicles, containers or 

similar articles do not cause a 

hazard inside or outside the 

workplace concerned; 

(d) a document is  obtained from the 

asbestos disposal site, contemplated 
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in subregulation (e), for all asbestos  

waste removed from the workplace; 

all asbestos waste is disposed of 

only on sites specifically designated 

for this purpose in terms of the 

Environment Conservation Act, 

1989, and the National 

Environmental Management: Waste 

Act, 2008; 

(e) all persons involved in the 

collection, transport and disposal of 

asbestos waste, who may be 

exposed to that waste, are provided 
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with suitable personal protective 

equipment; 

(f) the drivers of vehicles carrying 

asbestos waste are provided with 

written instructions on safety 

precautions and emergency 

procedures; and 

(g) where the services of a 

contractor for the transport and 

disposal of asbestos waste are 

used, the contractor complies with 

the provisions of these Regulations. 
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H17 Asbestos Clearance 

certificate 

AAR 22    Following the completion of type 2 or 

type 3 asbestos work, an approved 

inspection authority must— 

(a)         conduct a thorough visual 

inspection of the relevant work area; 

(b)         conduct air sampling to 

ensure compliance with the 

clearance indicator; 

(c)         ensure that all asbestos 

waste has been removed in 

accordance with the requirements of 

regulation 21; and 
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(d)         issue a written declaration 

for the purpose of clearance 

certification. 

Code

s 

Procedures  Legal Ref Status What to look for? Actions & Comments 

 Y N N/

A 

I1 Incident Management 

Procedure 

32-95    Incident Management procedure to 

be aligned to 32-95, wrt reporting, 

recording, classification and  

investigation 
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I2 Effective Evacuation Plan CR 29(1)(i)    Evacuation Plan (e.g. Check 

emergency number, appointments 

letters and Fire extinguiOHSr 

handling awareness etc.) 

 

I3 Vehicle Safety Management 32-345    Vehicle Safety Management 

Procedure to be aligned to Eskom 

32-345 

 

I4 Procedure for prevention of 

Fall into water &rescue plan 

of persons in danger of 

drowning 

CR26(1)(a)    Procedure & Rescue Plan  
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Code

s 

ORHVS Legal Ref Status What to look for? Actions & Comments 

Y               N N/

A 

J Copies of Valid ORHVS 

certificates and 

Authorizations if work is to be 

done in any Eskom HV yard, 

substation or servitude 

authorized by the GMR 2(1) 

    Copies of valid ORHVS certificates 

and Authorisations  

 

Legal Ref Status What to look for? Actions & Comments 
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Code

s 

Principal Contractor to 

inform  the client regarding 

use of contractors 

Y N N/A 

K1 Is the Principal Contractor 

using contractors? 

32-136    List of contractors   

K2 Is the contractor’s H&S Plan 

approved by the Principal 

Contractor (Client) 

   Copy of contractor’s H&S plan , 

signed by the Principal Contractor 

 

Other  OHS Specification Requirements 

% Compliance to OHS Specification 100% compliant  Below 100% compliant 
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Function Representative Name & 

Surname 

Signature                     Date  

Signature of Eskom OHS Officer     

Signature of Project Co-ordinator     

Signature of  Principal Contractor Health 

and Safety Officer / Representative 

    

(100% requirements met) - The file is FULLY compliant in all respects and the contractor may access the site and 

commence work. 

(Less than 100% requirements met) - The file is non-compliant – The contractor may not have access to site or commence 

work.  The contractor must rectify the deviations as listed on the following page and the file is re-viewed and a new 

assessment form is completed achieving full compliant. 
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Annexure 5 – 37(2) Agreement Template 

 

Occupational Health and 

Safety Act: Section 37(2) 

Agreement - Form 

Template 

Identifier 

240-

43921804 

Re

v 
5 

Document 

Identifier 

240-

77037682 

Re

v 
6 

Effective 

Date 
December 2020 

Review 

Date 

December 2025 
 

SECTION 37(2) AGREEMENT 

CONCLUDED BETWEEN 

 

………………………………………..[insert name of subsidiary or Eskom Holdings SOC Limited] 

 

AND 

……………………………………………………………………………………….. 

(Name of contractor/supplier) 

 

I, …………………………………..[(insert name of person representing contractor/supplier 

company)representing ….......................................... [insert name of contractor/supplier], do 

hereby acknowledge that ……………………………………………………... [insert name of 

contractor/supplier] is an employer in his/her own right, with duties as prescribed in the 

Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure 

that all work will be performed and/or machinery or plant used in accordance with the provisions 

of the Act.  
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I undertake that ………………………………………………… [insert name of contractor/supplier] 

shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993). 

I have been provided with OHS specifications for project/service 

………………………………[insert brief details of project/service, for example, name, 

contract/project number] …………………………. 

and will comply with the requirements set out in these. 

Occupational Health and Safety Act: Section 37(2) 

Agreement - Form 

Document 

Identifier 

240-

77037682 

Re

v 
6 

 

I accept and agree that the OHS specifications constitute arrangements and procedures between 

………………………………………………………….. (insert name of contractor/supplier) and 

[insert name of subsidiary or Eskom Holdings SOC Limited] which will ensure compliance by 

…………………………………… [insert name of contractor/supplier] with the provisions of the Act, 

as contemplated in section 37(2) of the Act. 

This agreement constitutes the sole agreement between the parties, and no variation, 

modification, or waiver of any of the provisions of this agreement or consent to any departure from 

these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by 

both parties, and such variation, modification, waiver, or consent shall be effective only in the 

specific instance and for the specific purpose and to the extent for which it was made or given. 

This agreement is signed on behalf of the parties, each signatory to this warranting that he/OHS 

has the requisite authority to do so. 

 

Signed this …………………….. day of ……..…………………….... 20 …………… at 
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 ………………………………………..……. (Place) 

 

(Full name)……………………………………………… (Signature) …………………………………on 

 

behalf of …………………………………………………….. (Contractor/supplier) 

                          Contractor Responsible Manager (responsible for signing the 

contract on behalf of the contractor/supplier) 

Witnesses 

1. ……………………………………………… 

Occupational Health and Safety Act: Section 37(2) 

Agreement - Form 

Document 

Identifier 

240-

77037682 

Re

v 
6 

 

2. ………………………………..……………… 

 

Signed this ……………………… day of ……………………... 20 ……………… at ……… (Place) 

 

(Full name………………………………………….. (Signature) …………………………………… on  

 

behalf of [insert name of subsidiary or Eskom Holdings SOC Limited] 

(Contracts and/or Project Manager or Representative) 

 

Witnesses 

1. ……………………………………………... 

2. ………………………………………………. 



 

OHS SPECIFICATION 

HIGH RISK/CONSTRUCTION 

WORK 

Fiber Optic Installation and 

Maintenance 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date  August 2025 

 

Public 

 

 

 

 

 

 Page 221 of 291 

 

 

 

  

 

Annexure 6 - Principal Contractor 5(1)(k) Template  

 

 

 

 

Principal Contractor 5(1)(k) 

Construction Regulations 

2014 Appointment Letter 

Document 

Identifier 

240-

64729708 

Re

v 
7 

Effective 

Date 
 Aug 2021 

Review 

Date 

September 2026 
I, (Name & Surname of the appointer)   the (Designation of the appointer*)  for (Site name) 

hereby appoint you (Add Appointee Name & Surname) being the Contractor’s Representative 

for  ( Add full company Name) as Principal Contractor for (Scope of work)  as per 

Construction Regulations 2014, Regulation 5(1)(k); to perform the following duties as prescribed 

by Construction Regulations 2014, Regulation 7(1) ; . 

Designated Functional Responsibilities and Authority 
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In particular you are required  amongst others, to ensure the following – 

• provide and demonstrate to the client sufficient documented Health and Safety Plan based on 

clients documented health and safety specification contemplated in regulation 5(1)b of CR 

2014  

• open and keep on site a health and safety file, which must include all documentation required 

in terms of the Act, which must be available on request to an  inspector; the client, the client 

agent or a contractor; 

• on appointing of any other contractor and ensure compliance with the provision of the Act as 

contemplated on regulation 7(1)c; 

• ensure  health and safety plan contemplated in regulation 7(1)(a) as well as contractors health 

and safety plan is available on request to an employee, inspector, a contractor ; the client or 

client’s agent 

• hand over a consolidated health and safety file to the client upon completion of the 

construction work; 

• include and make available a comprehensive and updated list of all contractors on site 

accountable to the principal contractor, the agreements between the parties and the type of 

work being done 

• ensure that all his or her employees have a valid medical certificate of fitness specific to the 

construction work to be performed and issued by an occupational health practitioner in the 

form of Annexure 3. 
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• stop any contractor from performing a construction activity which poses a threat to the health 

and safety of persons and which is not in accordance with the client’s health and safety 

specifications and the Contractor’s Health and Safety Plan for the site. 

You are required to report any deviations from the above-mentioned instructions to me. 

You shall submit a written weekly report on all shortfalls that have not been met in terms of these 

regulations. 

This appointment is effective from (Add Start Date Here) until withdrawn by the (Designation of 

the appointer*).   

 

………………………………………. ……………………………………… 

Signature                                                                                                                            Date  

(Designation of the appointer*)     

 

Acceptance of Designation 

 

I, (Add Appointee Name Here) (Add Unique number or ID number), hereby acknowledge and 

accept the above-mentioned appointment and declare that I am conversant with the relevant 

provisions of the Occupational Health and Safety Act No. 85 of 1993. 

......................................................                                                                                                

........................................ 
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Principal Contractor CR 5 (1)(k)                                                                                                

Date 
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Annexure 7 – Annexure B: Eskom Acknowledgement Form for OHS legal and 

other requirements 

 

Annexure B: Eskom 

Acknowledgement Form for 

OHS legal  and other 

requirements 

Template 

Identifier 

240-

43921804 

Re

v 
5 

Document 

Identifier 

240-

77471499 

Re

v 
3 

Effective 

Date 
May 2021 

Annexure B: Acknowledgement Form for Eskom OHS legal and other 

requirements  

 

NOTE: the supplier/contractor/tenderer has to ensure that he/OHS understands 

the OHS requirements listed hereunder. 

 

1. The supplier/contractor/tenderer is expected to comply to the following documents when 

working at/rendering a service to Eskom but not  limited to the following: 

a. Eskom contractor Health and Safety requirements standards 32-136 

b. OHS specification/requirements provided  

c.Occupational Health and Safety Act 85 of 1993 

d. Compensation for Occupational Diseases and Illnesses Act 130 of 1993 

Note:  Please note that after contract award, it is your responsibility to fully align the 

company’s processes to Eskom’s OHS requirements (policies, procedures, standards etc).  
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2. Penalties shall be enforced on the main supplier for non-conformance/s (identified for the main 

supplier    and/or its contractor and/or supplier) pertaining to Eskom and/or Statutory OHS 

requirement/s.   

4. Ensure that all employees (contractors/suppliers) undergo the relevant Eskom induction and 

the company’s induction 

5. Management of Contractors/ Suppliers 

The main contractor/supplier: 

a) Has to demonstrate to Eskom the process and selection criteria applied when appointing 

contractors and suppliers. 

b) Has to provide notification to Eskom, prior to the appointment of contractors or suppliers for 

the commencement of work. 

c) Has to ensure that contractors/ suppliers have adequate resources and competencies. 

d) Is accountable for the management of its contractors/ suppliers in order to ensure that the 

applicable legal and Eskom requirements (that are applicable to the main supplier during 

contract execution) are complied with by the contractors or suppliers. 

e) The main supplier shall monitor contractors or suppliers through audits and assessments with 

regard to OHS compliance during the execution of the work. 

f) The grounds for the termination of work done by contractors/suppliers shall be provided by the 

main supplier. 

g) All non-conformances/non-compliance by the contractors/suppliers (all tiers) to the main 

supplier shall be dealt with directly with the main contractor/supplier in terms of performance 

and penalty processes.  
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h) Eskom reserves the right to verify this when deemed necessary. The contractor may be 

instructed to provide copies of testimonials/references and the contact detail of clients 

(including Eskom) for whom the Company has done previous work of a similar nature 

 

I, the undersigned, hereby acknowledge that I have obtained copies of the above 

documents and confirm that I fully understand them and the consequences of non-

compliance. 

 

Signed at ………………………………………… on …….. day of ……………………………. 

20………... 

 

 

 

 

 

Company/Supplier Name: ------------------------------------------------ 

 

 

-------------------------------------------------                      

                                  

Name of Authorised person (CEO/Director/ Managing Director) 
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------------------------------------------------                                              ------------------------------------------

------  

Signature            Date 

 

Witness 1 ………………………………….. 

 

 

 Witness 2 …………………………………. 

Annexure 8 – Behavioural Observation Form 
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Annexure 9 – Annexure D OHS KPI OHS Post-contract Reviews 

Observer's Details

Employee:

Principal Contractor:

Sub-Contractor:
Co-Observer:

Co-Observer:

Number of people working safely:

Task Grading of Observer:

Operation Unit: 

□   Not practical

□   Time pressure

□  Unclear responsibility

Dept. observed:                                                                Location/Area/PS/Unit:

Safe behaviours and Safe Conditions Observed

Visitor:Number of people working unsafely:

Activity is:

□    Not used correctly

□   Wrong for job

Type of activity Observed:

□   Not followed

□   Not understood

□   Not known

□   Not followed

Tools and Equipment

□   Striking against or getting struck by

□   Eyes and face

□   Feet and Legs

□   Hands and Arms

□   Ears

□   Head

□   Electrical contact

□   Respiratory System

□   Trunk

Safe

Unsafe

(If block is selected - describe safe behaviours and conditions in above block)

Behavioural Observation Form - Standard

Co-Observers

Name of Observer:                      Date of Observation: 

Co-Observer:

(If block is selected - Please identify the unsafe actions in the categories below)

□   Contacting extreme temperatures

□   Inhaling or swallowing hazardous substances

□   Adjust PPE

□   Change position

□   Rearrange job

□   Stop activity

Unsafe Categories

Comments/Follow-up Actions:  

□   Repetitive motion

Reasons for Unsafe Behaviours

□   Not known □   Not understood

Procedures

□   In bad, unsafe condition

□   Not available

□   Unaware of risk

□   Uncomfortable

□   Cost

□   Forgetting

□   Knowledge (training)

Orderliness/Housekeeping

□   Awkward positions

□   Not adequate 

PPE Positions of People Reactions of People

□   Caught in or between objects

□   Fall/could fall

Number of people observed:

Duration of Observation (min) :  

People Observed 

Observer's Dept./Area:

Group Observed
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Annexure D:  

OHS KPI’s and Post-Contract 

Reviews 

Template 

Identifier 

240-

43921804 

Re

v 
5 

Document 

Identifier 

240-

77472561 

Re

v 
3 

Effective 

Date 
May 2021 

The objectives and outcome of the OHS post-contract review shall be reflected in the 

contractual requirements for the supplier so that the supplier is aware of this exercise.  

An evaluation will be conducted and will be supported by the objective evidence 

documented during the term of the contract. The evaluation report must be filed in the 

contract documents. 

The following criteria (but not limited to) shall be considered for the review:  

• Accident and injury data for the contract. 

• OHS non-conformances. 

• Duration and effectiveness in addressing and closing out OHS 

deficiencies/corrective actions.  

• Legal compliance with OHS requirements. 

• Number of behavioural safety observations conducted by contract manager and 

the contractor supervisors. 

• Close-out of Incident Investigations. 

• No. of staff members (incl. subcontractors and suppliers) who contravened the 

Eskom Lifesaving rules. 
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• Prohibition and contravention notices issued by Department of Labour/Dept. of 

Mineral Resources notices, Department of Environmental affairs etc. 

• Contributions and effort made to improve OHS performance 

• Contractor /Supplier (including its contractor) total number of incidents: 

▪ Fatalities,  

▪ Lost-time injuries, 

▪ reportable incidents (Department of Labour/Department of Mineral 

Resources/Department Environmental affairs) 

The following matrix shall be used to assess the performance against the identified 

criteria. The OU/BU may add or remove KPI’s to ensure practicality: 
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Annexure D:  

OHS KPI’s and Post-Contract 

Reviews 

Template 

Identifier 

240-

43921804 

Re

v 
5 

Document 

Identifier 

240-

77472561 

Re

v 
3 

Effective 

Date 
May 2021 

1. Contractor OHS KPI (Business units or Operating units must ensure alignment to the business KPI’s) 

 

Supplier’s name: ……………………………………………….      Project Ref number: …………………………………. 

 

Scope of work: 

………………………………………………………………………………………………………………………………. 
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KPA KPI Weighting Floor Kick Target Stretch Ceiling 

1. Fatalities 1.) No of fatalities experienced for the fiscal year or the 

duration of the project if less than 12 months 

40% 2 1 0 -1 -2 

2. Lost time 

incidents  / 

LTIR 

1.) Lost time incidents/LTIR for the fiscal year  the duration 

of the project less than 12 months 

30% 4 3 2 1 0 

3. OHS 

compliance 

1.) Supplier average audit rating for the fiscal year  the 

duration of the project less than 12 months 

20% 1 2 3 4 5 

2.) Supplier has closed out audit findings/non-

conformances within a specified period. 

80% 85% 90% 95% 10% 
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3.) Eskom Safety rules violation  for the fiscal year  the 

duration of the project less than 12 months 

40% 20% 0% -20% -40% 

4. OHS 

improvement 

programme 

1.) Supplier has implemented OHS interventions or 

initiatives to improve on the    Health and Safety of 

employees 

10% 60% 70% 80% 90% 100% 

2.) Supplier participate in Eskom's OHS interventions and 

programmes 

 (Safety stand  offs,  OHS campaigns/events, 

cooperation, provide the required feedback or information 

etc) 

60% 70% 80% 90% 100% 
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Annexure D:  

OHS KPI’s and Post-Contract 

Reviews 

Template 

Identifier 

240-

43921804 

Re

v 
5 

Document 

Identifier 

240-

77472561 

Re

v 
3 

Effective 

Date 
May 2021 

2. Post Contract Evaluation Report: 

Unacceptable Satisfactory  Good Exceptional 

      

Comments:  

 

 

 

 

Decision:  

Will this Supplier be Recommended for Future Work Within Eskom? Tick Applicable 

Column 

Yes, With Reservations Yes No 
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Unacceptable Satisfactory  Good Exceptional 

Substantiate the reasons for reservation (if applicable): 

 

Names and designations and contact details of persons that conducted the post contract 

review: 

 

 

 

 

 

 

Administrative: 

Performance record and evaluation data on this form have been completed by: 

Client representative: 

Name: ___________________________    Title: _________________ 
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Unacceptable Satisfactory  Good Exceptional 

Signature: ________________________ Date: __________________ 

 

Additional comments: 

 

 

 

 

 

 

 

 

 

 



 

OHS SPECIFICATION 

HIGH RISK / MAINTENAINCE, 

DISMANTLING OF OVERHEAD 

LINES AND CONSTRUCTION OF 

HV LINES 44-132 KV LIVE LINE 

NCOU 

 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date June 2026 

 

Public 

 

 

 

 

 

 Page 238 of 291 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

Annexure 10 – TASK OBSERVATION FORM 

 

Task Observation Template 

Template 

Identifier 

240-

43921804 

Re

v 
6 

Document 

Identifier 

240-

114350002 

Re

v 
2 

Effective 

Date 
November 2020 

Review 

Date 

May 2025 

1. 
Task Observer 

Name: 

 Task Observed / 

Scope of Work: 

 

Section / 

Department: 

 
Location: 

 

Occupation: 
 Is there a procedure 

for this task? 

 

Date:  Procedure Ref. No.:  

Time with task:  Work Order No.:  

2. REASON FOR THE OBSERVATION 

Planned  Accident 

Repeater 

 Experienced 

Worker 

 Risk 

Taker 

 Follow-up  

Name of employee/s being observed: 

………………………………………………………………………………………………………

……………………………………………………………… 
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………………………………………………………………………………………………………

……………………………………………………………… 

 

3. TASK OBSERVATION 

 
Did employee adhere to the 

procedure / practise 

requirements? 

  
Could Substandard Acts and 

Conditions observed lead to: 
  

 
Did the employee use the 

prescribed PPE 
  - Injury 

 
Did the employee adhere to 

safety specifications as per 

activity performed at the time 

  - Occupational Health Illnesses   

 Tools & Equipment: - Costs (Delays)   

 - Used correctly   - Poor Quality (Non-conformance)   

 - In good and safe condition   
- Environment (Damage, Pollution, 

Wildlife) 
  

 
- Test certificates valid and 

available  
  - Public Liability   

 
Pre-task Planning (Toolbox 

Talk): 
  - Work Site (Clean and Tidy)   
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- Work Instruction / Task 

Manual used 
  - Live saving Rules (Transgression)   

 - Complete workers register      

 Risk assessment been done      

 Valid work permit available      

4. 
NON COMPLIANCE PRACTICES OBSERVATION 

Working at unsafe speed   Failure to warn   

Using unsafe equipment   Taking chances   

Using equipment unsafely   Failure to identify hazards   

Unsafe loading, placing & lifting   Failure to secure / lock-out   

Taking unsafe position   Safety sign ignored   

Safety rules ignored      

NOTE:  ALL OBSERVED CLASS HAZARDS SHALL REQUIRE IMMEDIATE 

INTERVENTION 

5. OBSERVED DEVIATIONS / NON-CONFORMANCES 

 

 

 

6. AT RISK BEHAVIOURS 
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7. PROPOSED CONTROLS 

Compile a procedure for this 

task 
  Issue a standing instruction   

Revise present procedure   Change work methods   

Retrain employees   Professional referral   

Engineering revision   Coaching   

8. ANALYSIS 

IAC – Inadequate 

capability 
 

ABU – Abuse or misuse / 

equip / drug or alcohol 
 

MAIN – Inadequate 

maintenance 
 

KNO – Lack of 

knowledge 
 NAT – Natural factors  

EQU – Inadequate 

equipment 
 

SKI – Lack of skill  
LEA – Inadequate 

leadership 
 

STA – Inadequate work / 

training standards 
 

STR - Stress  
ENG – Inadequate 

engineering 
 WEA – Wear and tear  

MOT – Improper 

motivation 
 

PUR – Inadequate 

purchasing 
 

CON – Inadequate 

control 
 

9. DISCUSSION BETWEEN SUPERVISOR / OBSERVER AND EMPLOYEE 

EMPLOYEE EXPLANATION FOR RISK BEHAVIOUR 
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AGREEMENT TO CHANGE AT RISK BEHAVIOUR 

 

 

10

. 
FOLLOW-UP ACTION WHEN / WHO 

   

   

   

11

. 

SIGNATURES 

Person being 

observed 

 Date  

Task Observer  Date  
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Annexure 11 – Contractor OHS File Hand Back Record 

 

CONTRACTOR OHS FILE 

HAND BACK RECORD 

Document 

Identifier 

240-

76755865 

Re

v 
1 

Authorisati

on Date 
01 March 2014 

  
Delete not applicable 

 

*Contract / Project : ________________________________________ 

*Contract / Project Number: __________________________________ 

 

I, _________________________________ in my capacity as 

_____________________________, have received the OHS File for the above 

mentioned Contract / Project from:  

 

Details of Contractor 

Trading Name   

Company Registration 

Number 
 

Contact Person   
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Contact Number   

Address   

 
  

 
  

 
  

 
  

 

The contents of the file include: 

Note: member receiving  to ü requirement for inclusion in file for project specific 

Requirement Minimum 

Requirement ü 

In file 

All drawings, photographs, 

designs 

ü  

Copy OHS policy ü  

Copy Letter of Good Standing ü  

Sect 16(2) Appointment ü  

Project / Contract scope of work ü  

Project / Contract OHS plan ü  

Principal Contractor Appointment ü  

H & S Representative 

appointment 

ü  

Safety Officer appointment ü  
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Construction Notification 

application 

ü  

Construction Work Permit 

approval 

ü  

Approved copy of specific OHS 

plan 

ü  

Project Organisational 

Organogram 

ü  

Breakdown for costing for OHS ü  

Scope of Work ü  

Competency Training records ü  

Incident investigation records ü  

Base Line Risk Assessments ü  

Fall protection plan ü  

Medical Certificates ü  

Emergency Management  plans ü  

Fire Risk Management plans ü  

First Aid Management ü  

OHS Communication System ü  

Pre start job assessment / talk ü  

Relevant Equipment check lists ü  

Audit reports   

•   

•   
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•   

•   

•   

•   

•   

• Assessor to add additional project / contract specific requirements 

Comments by  member receiving file: 

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

___________ 

OHS File handed in by:  

Name: _________________________________  Signed: 

__________________________ 

Date of Handover: ___________________________ 

OHS File received by:  

Name: _________________________________  Signed: 

__________________________ 

         Date Receiving: ___________________________ 
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Annexure 12 – OHS Tender Evaluation Template 

 

Annexure C 4: OHS Tender Evaluation Template (Construction 

work ) 

Template 

Identifier 

240-

43921898 

Re

v 
5 

Document 

Identifier 

240-

106084699  

Re

v 
2 

Effective Date May 2021 

 

1. Tenderer’s / Supplier’s name: ……………………………………………….      Tender Ref number: 

…………………………………. 

 

            Scope of work: 

……………………………………………………………………………………………………………………………………… 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

1 Annexure B 

Is the acknowledgement of Eskom's OHS legal and 

other requirements form signed and submitted by 

the tenderer? 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

2 OHS plan (Must address the project /scope of work 

OHS risk(s) and aligned with the health and safety 

specification or requirements) 

 

  



 

OHS SPECIFICATION 

HIGH RISK / CONSTRUCTION 

WORK 

 

 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date June 2026 

 

Public 

 

 

 

 

 

 Page 251 of 291 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

3 Costing for Health and Safety management 

Has the tenderer submitted detailed costing for OHS 

(the cost should be broken down not provided as a 

lump sum)?  
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

• The costing must be based on the overall scope 

of work/service to be performed; 

• The scope of work and the risk assessment may 

serve as a guideline.  
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

4 Baseline Risk Assessment  (BRA) 

 

  

5 Valid Letter of Good Standing (COIDA or 

equivalent) 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

6 OHS policy signed by CEO  

 

The submitted policy document must comply to OHS 

Act  Section 7  
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

 

7 OHS  Competency (Consider scope of work, risks, 

OHS plan and applicability) CV,s and qualifications / 

certificates  (List competencies required) 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

- First aiders 

- Fire fighters 

- Construction Supervisor  

- Safety officer (SACPCMP registered) 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

- OHS Representative 

- 229994 Fall protection developer 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

- 229995 Install, Use and perform basic rescue 

from fall arrest system and implement fall 

protection plan 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

- 229998 explain and perform fall arrest 

techniques when working at height  

- Incident investigator 
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Ref

. 
OHS Tender Returnable 

Submission 

Comments Y = Yes 

N= No 

N/A = Not 

applicable 

8 Medical Fitness Certificates - by Occupational 

Health Practitioner for any two employees or 

Medical  Program 

  

 Recommendation  Recommended or Not recommended. 
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*NOTE: For explanatory notes for the listed items (OHS requirements) please refer to 240 - 77433139 Annexure A: Supplier 

Risk Category 

 

 

 

 

 

1. Other requirements  

Annotation: Populate additional OHS tender returnable(s) that are applicable to the scope of work and need to be evaluated 

prior  to contract award. This section must be deleted if not applicable. 
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Ref

. 
OHS Tender Returnable  

Submissio

n 

Comments 

Y = Yes 

N= No 

 Recommendation  Recommended /Not Recommended 

 

………………………………….                        ……………………………..                   …………….……………..           ………………………….. 
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Eskom OHS Representative                         Designation                                             Signature                                         

Date    

 

Development Team 

Diane Maunatlala 
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Annexure 13 – Working at Height On Job Observation Form 

 

WORK AT HEIGHT ON JOB 

OBSERVATION FORM 

 

Template 

Identifier 

240-

43921804 

Re

v 
6 

Document 

Identifier 

240-

141493501 

Re

v 
1 

Effective 

Date 
January 2018 

Review 

Date 

January 2023 
 

Unit/Area/Section: 

___________________________________________________________________

___ 

Person being observed: 

_______________________________________________________ 

Observation done by:    _______________________        Job Title: 

________________________ 

Tick the correct task/activity in one of the boxes below: √ 

Planned Ad hoc Risk taker Experienced 

worker 

Accident 

repeater 

Follow-up 

 

 

 

 

Suspected use of 

drugs/alcohol? 

Yes No 
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Worki

ng 

from a 

Ladde

r 

Working 

from 

Scaffoldi

ng 

Worki

ng 

from a 

Cherr

y 

Picker 

Worki

ng 

from a 

Crane 

in 

attach

ed 

basket 

Climbi

ng and 

workin

g on 

Lattice 

Structu

re 

Climbi

ng and 

workin

g on 

Steel 

Mono 

pole 

Climbi

ng and 

workin

g on 

Wood

en 

pole 

Worki

ng on 

top of 

a 

truck’s 

load 

body 

Working 

on a 

transfor

mer 

 

Visual inspection of FAS Unit YES NO N/A Comments or observation 

All components of the FAS Unit shall be 

examined: 

• Full Body Harness 

• Twin Lanyard with Shock Absorber 

• Work Positioning Lanyard 

• Hooks 

• Attachment Slings 

• D-ring 

• Carabiners 

    

Is the climber in possession of a FAS 

Rescue Kit? 

    

Is the climber working under the 

supervision of the rope access lead? 
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Fitting/Adjusting FAS     

Locate and pick up by the dorsal D-ring 

and put the shoulder straps on from 

behind the shoulders 

    

Couple together the male and female 

parts of the quick-lock on chest strap and 

adjust tension 

    

Fit the waist belt and adjust to the correct 

waist size 

    

Fit the leg straps     

Connect the twin lanyard to the dorsal D-

ring of the harness 

    

Fit the one connector of the work 

positioning lanyard to the left D-ring and 

the other connector to the right D-ring of 

the harness belt 

    

Co-worker/s check if the FAS is securely 

fastened around the wearer’s body 

    

Not too tight and not too loose – 

measure between legs using 2 fingers 

    

Working from a ladder/PML     

Has the ladder been inspected before 

use? 
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Has the ladder been secured at the 

bottom before climbing? 

    

Is the ladder on a ladder register?     

When ascending or descending from a 

ladder, the user shall hook the pylon 

hooks alternately onto the ladder rungs 

    

The user shall use the centre of the ladder 

to ensure proper balancing on the ladder 

    

Does the user secure the ladder at the 

top? 

    

Working on transformers – ground 

level 

    

When ascending/descending from the 

transformer using a short ladder – the 

ladder shall be secured at the bottom by 

another person 

    

If an anchoring point is available; ensure 

that the two big pylon hooks are hooked 

to the anchor point so that the user is 

anchored at all times 

    

If there are no suitable anchoring points, 

create one by using the attachment 

sling/s 

    

Attach the pylon hooks onto the sling/s     
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Alternatively; an approved portable lifeline 

can be used 

    

Working with climbing shoes/irons     

Check pole for rot     

Carry out a visual inspection of the 

climbing shoes or irons: 

• Hook (not bent) 

• Sharpness of spikes 

• Leather straps (not damaged) 

• Buckles (not damaged) 

• No cracks in the metal 

    

Take the climbing shoes/irons to the 

bottom of the pole. Put one foot on the 

footplate and fasten the leather straps 

around the foot and then repeat with the 

other foot 

    

Stand as close as possible to the pole, 

then loop the work positioning lanyard of 

the FAS Unit twice around the pole, 

keeping it crossed (Figure 8) 

    

Attach the connectors of the work 

positioning lanyard to the left and right D-

rings of the waist belt 
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Place the first climbing shoe hook around 

the pole as low as possible and place the 

second shoe hook around the pole above 

the first hook 

    

Use thumbs to move the crossed loop of 

the work positioning lanyard upwards, 

taking care to keep the loop crossed and 

as small as possible  

    

Is the user in possession of a rope-grab 

system and has a suitable anchor point 

been identified to anchor it on? 

    

When reaching the work position, ensure 

that the two big pylon hooks are hooked 

at all times to an anchor point 

    

To descend; slowly move down the pole 

in the same way you moved up 

    

Lattice Structures     

Is the steel structure fitted with climbing 

pegs? 

    

Is there safe access at the anti-vandal 

devices? 

    

Is the structure sound enough to be 

climbed? 
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Does the climber have the correct PPE? 

i.e.: 

• Hat with short peak and chin strap 

• Safety glasses  

• Gloves 

• Shoes 

• Are all tools attached with 

lanyards? 

• Correct thermal underwear for 

climate of the day 

    

Has the correct method been adhered to 

for fastening the climbing hooks? 

    

Is there a device that controls the rate of 

descent? 

    

Emergency Plan and Rescue Plan      

Does the climber have or know of the site-

specific approved Fall Prevention Plan? 

    

Does the climber know of the Emergency 

Plan? 

    

Is an active system being operated by 

another employee for the purpose of 

arresting the fall of a rope access worker? 

    

Access zone      
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Has the area been determined where 

employees are at risk of falling, such as 

near a working edge? 

    

Deviations/Comments/Feedback: 

…………………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………… 

Training needs identified: 

………………………………………………………………………………………………….. 

…………………………………………………………………………………………………

………………………………… 

 

SIGNATURE : ……………………………………….  DATE: 

………………………….. 

           Person being observed 

SIGNATURE       : ………………………………………  DATE: 

………………………….. 

        Observer 

SIGNATURE : ……………………………………….  DATE: 

………………………….. 

           Chairman of H & S Committee 
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Annexure 14 – Costing for OHS 
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Health and Safety Costing

Reference

(1) (2) (1)*(2)

1.

1.1 Steel toe capped safety boots 

1.2 Appropriate protective clothing

1.3 Gloves

1.4
Colour coded hardhats [Blue for labourer, Red for First Aider,  Green for 

SHE Reps and White for Supervisors and Managers]

1.5 Ear protection (earplugs etc)

1.6 Eye protection appropriate to task performed

1.7 Induction tags/cards

1.8 Dust masks

1.9 Asbestos PPE

1,10 Covid 19 PPE

1.11 Luminous high visibility safety vests

1.12
Any other:  Contractor to specify :  …Rain coats 

PPE…………………………………………                                                                                                 

2.

2.1 Fall Protection Plan developer

2.2 Fall Protection Plan  

2.3 Fall protection equipment (Safety Harness)

2.4 Fall Prevention equipment (Gaurdrails, barricading, achors)

2.5 Evaluation of physical  fitness of personnel working at heights

2.6

Any other:  Contractor to specify :  

………………………………………………………………………………………

…………………………………………………………………………………                                                                                 

3

3.1
Supply & install, including removal upon completion to ensure full 

compliance to legislation

3.2 Rigid type barricading

3.3 Temporary fence barricading along perimeter of excavated area

3.4 Appropriate equipment/tools for excavation.

3.5
Provision of all signage for all relevant activities  in terms of latest revision  

of legislation
General Safety Regulation 2B: Display of substituted notices and signs

3.5

Any other:  Contractor to specify : 

………………………………………………………………………………………

…………………………………………………………………………………

4

4.1 Induction Training

4.2 First Aid Training

4.3 Health and Safety Representative training

4.4 Incident Investigator Training

4.5 Hazard Identification & Risk Assessment Training

4.6 Training of Personnel working at heights

4.7 Operating for High Voltage systems

4.8 Ladder Inspector Training

4.9 Crane Operator Training

4.1 Construction vehicle & Mobile plant Operator e.g. trucks, drills bakkies etc

4.11 Training to operate Jackhammer,  etc

4.12 Fire Fighting Training

4.13
Any other:  Contractor to specify :  

………………………………………………………………………………………                                                                                                

5

5.1
Implementation of Health and Safety Management System  on site as 

detailed in OHS Plan and associated documentation

5.2

Availability of Principal Contractor resources & systems.  Provision of 

monthly audits to ensure compliance to Client and Legaslative requirements. 

Submission of monthly statistical data and audit reports to Client

5.3 Site close out and OHS file submission

PRICE PER 

UNIT
ITEM UNIT

Construction Regulation 13: Excavataion

Construction Regulation 7: Duties of Principal Contractor and contractor, 32-

726: SHE Commercial Process, PLCM

DESCRIPTION

Supply of all items of Personal Protective Clothing/Equipment & ensure use thereof for full compliance

General Safety Regulation 2: Personal Safety Equipment and Facilities

Performing work in a Fall Risk Position

Barricading and Signage

Related Training

Safety Management System

Construction Regulation 10: Fall Protection

Construction Regulations, General Safety Regulations, ORHVS, Driven 

Machinery Regulations

TOTALQUANTITY
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HEALTH AND SAFETY WORKS Cont.

(1) (2) (1)*(2)

6

6.1 Health Risk Assessment

6.2 Occupational Hygiene Surveys

6.2.1 Ergonomics

6.2.2 Dust survey (asbestos analysis and reporting to DoL

6.2.3 Noise survey for all noise generating equpment

6.2.4 Structural Engineer Survey

6.2.5 Any other: Contractor to specify: ………………………………………………………………………………

7

7.1
Medical Screeining (pre, post and during) done by Occupational Health 

Practitioner

Construction Regulation 7(8), Noise Induced Hearing Loss Regulations, 

Asbetsos Regulations, Hazardous Chemical Substances Regulations

8

8.1
Transportation of employees in compliance with the Transportation of 

employees procedure

Construction Regulation 23(2) (i) & (j): Construction Vehicles and Mobile 

Plant

9

9.1 Appointment of a Full-Time Construction Safety Officer

9.2 Structural Engineer (For any dismantling/ demolition activities)

9.3
Any other: Contractor to specify: 

………………………………………………………………………………

TOTAL

Medical Screeining 

Occupational Hygiene

Human Resources

Construction Regulation8(5): Management and Supervision of Construction 

work

Noise Induced Hearing Loss Regulations, Asbetsos Regulations, Hazardous 

Chemical Substances Regulations

Transport

QUANTITY
PRICE PER 

UNIT
TOTALITEM DESCRIPTION UNIT
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Annexure 15 – Live Work Task Observation Template 

 

Live Work Task Observation 

(FOR GLOVING, STICK & 

BAREHAND) 

Template 

Identifier 

240-

139695158_5 

Re

v 
1 

Document 

Identifier 

240-

139695158 

Re

v 
1 

Effective 

Date 
July 2021 

Review 

Date 

July 2026 

LIVE WORKING TASK OBSERVATION 

FOR GLOVING, STICK & BAREHAND  

NO. Activity Yes  No N/A 

1.  

Source breaker off ARC and panel labels applied? (According to HV Live 

Working Standard ) Compulsory for S&B, ladder, Substation Live Work 

and scaffolding without kick boards    

2.  

Was job planned? All equipment and material on site.(All documentation 

to be available)    
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3.  

Is an approved task manual on site and was it used when the task was 

discussed?    

4.  Are equipment tested, inspected and cleaned?    

5.  

Were the tools and equipment properly transported? Are the tools and 

equipment in an acceptable condition? (clean/no scratches)    

6.  

Team talk held – LW declaration, risk identification and step by step 

procedure communicated, completed and signed?    

7.  

Is the structure on either side of the workplace inspected as per HV Live 

Working Standard?    

8.  

Is the task manual(s) followed? Are there sufficient workers to do the 

task safely and according to the task manual?    

9.  

Is the team authorised for the task manual(s) they are using and are their 

authorisations valid?    

10.  

Line equipment: - Was the following considered or calculated? - 

Conductor size, Span lengths and Conductor weight / displacement or 

tension. Is the lifting equipment suitable for the task?    

11.  Vehicle positioned, earthed and checked for hazards?    

12.  Is the 2m Vehicle clearance observed and demarcated?    

13.  

Is the FAS attached to work platform and are workers wearing the 

required protective equipment.    

14.  

Is communication adequate between PiC and workmen, as well as work-

team and control?    

15.  

Did the worker use conductive gloves when disconnecting strain 

insulators? (S&BH)    
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16.  Are workmen observed by ground workers?    

17.  

Were leather gloves used when handling ropes and slings including the 

ground level workers?    

18.  

Were adequate measures taken to avoid equipment damage and did all 

workers concentrate on the task?    

19.   Were distractions dealt with and was supervision adequate?    

20.   Were weather conditions favourable and was this monitored?    

21.  

Blankets, liners and insulated boom inspected and cleaned? Blankets, 

gloves and sleeves covered up when not in use? (Gloving)     

22.  Are basic principles applied correctly?    

23.  

Is line equipment / covers correctly applied? Is work carried out on one 

potential at a time?    

24.  

Correct use of all equipment and lifting gear – Snubbing bracket, hand 

lines and Rope Blocks? Do they remove and lower the equipment to 

ground level safely?     

25.  

Were risks discussed and taken into account? Did the workers position 

themselves out of the way of possible falling objects?    

26.  

Does the team follow the task manual(s) and step by step procedure as 

discussed beforehand?    

27.  

Are the sticks and equipment marked with SWL and unique numbers 

where applicable?    

28.  

Are the sticks marked to indicate the correct minimum approach 

distance? Did any worker encroach on the minimum approach distance?    
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29.  

Is the access equipment in a good working condition and clean? Is the 

access equipment inspected and certificates up to date?    

30.  

Is the inspection file checked and up to date? (Tools daily and monthly 

etc.) (Personnel certificates valid)    

31.  

Are sticks packed on racks, the equipment and vehicles correctly 

positioned?    

32.  

Was work area demarcated as per HV Live Working Standard                   

      

TEAM OBSERVED 

Name 
U/No. / ID No.  

Designation 

(PiC/PtP) 
Signature  

    

    

    

    

    

    

    

    

REMARKS/COMMENTS 
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PLACE: 

Work Order number: 

Task Manual number: 

Declaration Number: 

Details of work carried out: 

 

 

OBSERVED BY 

Name: Designation: 

Signature: Date: 
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                    ANNEXURE 16A - PRE-TASK PLANNING FORM  

(Informative) 

      Note: This form is a minimum guideline to be completed in addition to the pre-

task risk assessment.  

                                  More complex tasks require a more comprehensive plan. 
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Scope of Work (including the place and 

area): 

  

Work/Task order 

number: Team leader name: 

  

Date: 

DOCUMENTS & RESOURCE ALLOCATION Yes No 

COMMENT 

Note: Mark N/A if 

the item is not 

applicable, 

1 . 1 Personnel: Confirm that the correct 

people are assigned. 

NOTE: Expand this list as may be 

necessary, with full name and assigned 

role. 

   

•     

•     

•     

•     
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•     

•     

1.2 List the reference documents needed:    

1 .2.1 Baseline Risk Assessment / Safe Work 

Procedures / Task 

Manuals / Work Instructions. 

   

•     

•     

•     

•     

•     

•     

•     

1 .2.2 Diagrams (e.g., line or substation if 

needed). 
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1 .2.3 Other relevant documents, standards 

and procedures. 

   

    

    

    

    

1.3 Travel Route Risk Assessment in place.    

1.4 The appropriate vehjcle(s) identified. 

(E.g., specialised construction vehicles or 

machinery) 

   

    

1.5 A serviced first aid box, and an appointed 

First Aider are available. 

   

1.6 A serviced fire extinguiOHSr is available.    

1.7 The appropriate tools/equipment are 

identified and in a serviceable condition. 

   

1.8 PPE (as per the Scope of Work).    

1.9 Safety equipment (other than already 

mentioned) is available. 

   

1.10 Correct spares identified and available.    

1.1 1 Correct materials identified and 

available. 
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PRINT NAME 

Team leader 

 

SIGNATURE 

Team leader 

 

DATE 

 

 

1.12 Emergency contact numbers 

NB: ER24 - 084 124 or 010 205 3400. 

NOTE: The caller must identify as an Eskom 

employee or Eskom contractor. 

   

1 .12.1 Hospital Tel. No.:    

1 .12.2 Police Tel. No.:    

1 .12.3 Security Tel. No.:    

1 .12.4 Traffic Dept, Tel. No.:    

1.12.5 Other Tel. No..    

1,13 Are the following exceptions considered if 

applicable: 

   

1.13.1 Unexpected or planned load-OHSdding 

/ load-reduction. 

   

1 13.2 Risk of back-feeding onto the Eskom 

network by customers. 

   

1.13.3 Cross-border operating between 

internal sections/BUs. 
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ANNEXURE 16B - ON-SITE RISK ASSESSMENT / WORKERS REGISTER 

(Informative) 

Note 1: Ensure compliance with the minimum requirements as set out 

in this document. Information may be added, not removed. 
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Note 2: This Annexure B form only applies to the non-live work 

environment. 

 A: Declaration 

Scope of Work'.  

Work/Task Order Number: Work Permit Number: 

NOTE: mere applicable 

Task Manual(s) Number(s): 

NOTE: Where applicable 

 

 

 

B: Risk Assessment 

NOTE: Expand this list as may be necessary. 

Identified Hazards Associated Risks Steps To be Taken to 

Minimise the Risk 

   

   

   

   

   



 

OHS SPECIFICATION 

HIGH RISK / CONSTRUCTION 

WORK 

 

 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date June 2026 

 

Public 

 

 

 

 

 

 Page 288 of 291 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

   

   

   

   

   

   

   

   

 

C: Workers Register 

The above hazards and the steps taken to minimise the risks have been 

explained to me. We confirm our participation in the risk assessment and 

commit to ongoing and continuous risk assessment. 

Name (print) Unique 

Number 

Role Sign On 

/ 

working 

Sign off / 

Withdrawn 

     

     

     

     



 

OHS SPECIFICATION 

HIGH RISK / CONSTRUCTION 

WORK 

 

 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
High/Constr 1 Rev 1 

Effective Date April 2023 

Review Date June 2026 

 

Public 

 

 

 

 

 

 Page 289 of 291 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

 

 

D:  
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D: Declaration 

I hereby confirm that the Scope of Work, all necessary precautions, special 

conditions, hazards involved and the Procedure for Employees' Right of 

Refusal to Work in an Unsafe Condition Procedure have been explained to, 

and are understood by, all team members as registered below. 

TEAM LEADER PRINT NAME: SIGNED: 

UNIQUE NUMBER: DATE: 

 

E: Withdrawal 

I confirm that all workers involved in the above-mentioned work have been 

withdrawn, informed that it is no longer safe to work and that the permit to 

work will be cleared and a debriefing session held. 

PRINT NAME 

AUTHORISED/RESPONSIBLE 

PERSON SIGNATURE DATE TIME 

 

F: Debriefing 
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PRlNT NAME 

AUTHORISED/RESPONSIBLE 

PERSON SIGNATURE DATE TIME 

    

 

 


