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Part C1: Agreements and Contract Data
C1l.1: Form of Offer and Acceptance

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract for the
procurement of a road marking service provider to maintain the landside road markings for OR Tambo
International Airport for a period of six (6) months.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of
VAT is

Value Added Tax @ 15% is

The total offered amount due inclusive of
VAT is

(in words)

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity
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For the
Bidder:

(Insert name and address of

Name & organisation)

signature of

witness Date

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from
said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the tenderer (now Contractor) within five (5) working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the Parties.
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#
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Name(s)

Capacity

for the
Employer

(Insert name and address of

Name & organisation)

signature of
witness

Date

Schedule of Deviations

L SUD Bt . . .o

DEtAllS . . . o

2 SUD G . . o e

DEtallS . . . o e

B SUD . o o o

DEtAIS . . . o

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during

this process of offer and acceptance.
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

For the Emplovyer For the Bidder

Signature (s)
Name (s)
Capacity
Name and Airports Company South Africa
Address SOC Limited

OR Tambo International Airport

Private Bag X1, Kempton Park, 1627
Name & (Insert name and address of (Insert name and address of organisation)
Signature of  organisation)
witness
Date

Part C1: Agreements and Contract Data
Part Cl1l.2a Contract Data

Part one — Data provided by the Employer

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which
requires it.

Clause Statement Data

1 General
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The conditions of contract are the
core clauses and the clauses for

Main Option

Main Option A: Priced contract with activity schedule
Dispute resolution Option W1: Dispute resolution procedure
Secondary Options X7: Delay damages

(incorporating amendments) X10: Employer’s Agent

X11: Termination by the Employer
X13: Performance bond

X18: Limitation of liability

Z:  Additional conditions of contract

of the NEC3 Engineering and Construction Contract, April

2013
10.1 The Employer is (Name) Airports Company South Africa SOC Limited,
O.R. Tambo International Airport
Address Airports Company South Africa SOC Limited
O.R. Tambo International Airport
Private Bag X1, Kempton Park
1627
Telephone +27 11 921 6911
Fax +27 11 390 1012
11.2(9)  The services are The provision of professional services to manage the
pavement system for airports company South Africa for a
period of sixty (60) months
11.2(10) the following matters will be included in the Risk Register
e Availability of as-built information
e Access to site
e Site constraints and constructability
e  Statutory requirements and approvals
11.2(11) The Scope isin the document called Part C3: Scope of Work
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period of reply is Seven (7) days
13.6 The period of retention is 1 year following Completion or earlier termination of a
contract
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2 The Parties’ main responsibilities
20.1 The Employer provides access to the following persons, places and things
Access to Access date

1 Any Information Upon contract award

2

3
3 Time
30.1 The starting date is Upon signing of contract by ACSA/ Employer
30.2 The completion date is Six (6) months after signing of the contract by ACSA
4 Quality
40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract Date.
41.2 The defects date is 52 weeks after Completion of the whole of the services
43.2 The defects correction period is Two (2) weeks
5 Payment
50.1 The assessment interval is Every four (4) weeks, on the 25" day of each successive

month
51.1 The period within which payment  Four to six (4-6) weeks after the receipt of the tax invoice
is made is
51.2 The currency of this contract is South African Rand
the
51.4 The interest rate is The prime lending rate of the Nedbank Bank as determined
from time to time

6 Compensation events No data required for this section of the conditions of contract.
7 Rights to material No data required for this section of the conditions of contract
8 Indemnity, insurance, and liability
81.1 The Consultant provides the The Insurance Clauses which is attached at the end of the

insurance stated in

Contract Data. The insurances are in the joint names of the
Parties and provide cover for events which are at the
Consultant risk from the starting date until the Defects
Certificate or a termination certificate has been issued.
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The minimum limit of indemnity
for insurance in respect of death
of or bodily injury to employees
of the Consultant arising out of
and in the course of their
employment in connection with
this contract for any one event is:
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As prescribed by the Compensation for Occupational Injuries
and Diseases Act No. 130 of 1993

9 Termination Refer to Secondary Clause X11
10 Data for Main Option Clauses Refer to Z clause 1
A Priced contract with activity Activity schedule is included Part C2 section of this contract
schedule
11 Data for Dispute Resolution
Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties from the list of
adjudicators contained below
W1.2 The Adjudicator nominating body The current Chairman of Johannesburg Advocate’s Bar
is Council
W1.4 The tribunal is Arbitration
W1.4 If the tribunal is arbitration, the The arbitration procedure is set out in The Rules for the
arbitration procedure is Conduct of Arbitrations 2013 Edition, 7th Edition, published
by The Association of Arbitrators, (Southern Africa)
W1.4 The place where arbitration isto ~ Johannesburg, South Africa.
be held is
W1.4 The person or organisation who  The Arbitrator is the person selected by the Parties as and
will choose an arbitrator when a dispute arises in terms of the relevant Z Clause, from
the Panel of Arbitrators provided under the relevant Z clause
if the arbitration procedure does not state who selects an
arbitrator. The Arbitrator nominating body is the Chairman of
the Johannesburg Advocates Bar Council.
12 Data for Secondary Option
Clauses
X7 Delay Damages
X7.1 Delay damages of the whole of Amount per week is 1% up to a maximum of 10% total value
the services are of the Professional fees
X10 The Employer’s Agent
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X10.1 The Employer’s Agent is Name: TBC
Address: O.R. Tambo International Airport
Private Bag X1
Kempton Park
1627
The authority of the Employer’s Agent is to act on behalf of
the Employer with the authority set out in the Contract Data
X11 Termination by Employer
X11.1 The Employer may Terminate the Contractort’s obligation to Provide the
services for a reason not stated in this contract by notifying
the Consultant
X13 Performance Bond (The form
of the performance bond is
attached as Annexure C of this
Contract.)
X13.1 The performance bond 10% of the total of the Prices.
percentage is
X18 Limitation of Liability
X18.1 The Contractor’s liability to the Nil - Neither Party is liable to the other for any consequential
Employer for indirect or or indirect loss, including but not limited to loss of profit, loss
consequential loss is limited to of income or loss of revenue
X18.2 For any one event, the Total of the incurred losses and/or repairs to the damages
Contractor’s liability to the caused
Employer for loss of or damage
to the Employer’s property is
limited to
X18.3 The Contractor’s total liability to Total of the incurred losses and/or repairs to the damages

the Employer for defects due to
his design which are not listed on
the Defects Certificate is limited
to

caused
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X18.4 The Contractor’s total liability to The Contractor’s total direct liability to the Employer for all
the Employer for all matters matters arising under or in connection with this contract,
arising under or in connection other than the excluded matters, total of the incurred losses
with this contract, other than and/or repairs to the damages caused and applies in
excluded matters, is limited to contract, tort or delict and otherwise to the extent allowed

under the law of the contract.
The excluded matters are amounts payable by the
Consultant as stated in this contract for
- Loss of or damage to the Employer’s property,
- Delay damages,
- Defects liability,
- Insurance liability to the extent of the Consultant’s risks
- loss of or damage to property (other than the works,
Plant and Materials),

- death of or injury to a person.
- damage to third party property; and
- infringement of an intellectual property right

X18.5 The end of liability date is The date on which the liability in question prescribes in
accordance with the Prescription Act No. 68 of 1969 (as
amended or in terms of any replacement legislation) for any
other matter

VA ADDITIONAL CONDITIONS OF CONTRACT

Z1 Estimation of fees
It is specifically recorded that the fees charged by the contractor for services rendered in
connection with and/or under this Contract shall be in terms of: Board Notice 138 of 2015 of ECSA
(Guideline for Services and Processes for Estimating Fees for Persons Registered in terms of the
Engineering Profession Act of 2000. Act No of 46 of 2000).

Z2 Tax invoices

The Contractor’s invoice.

Invoices submitted by the Contractor to the Employer include
e the details stated in the Scope to show how the amount due has been assessed, and
e the details required by the Employer for a valid tax invoice.

Each payment is made by the Employer within four (4) weeks of receiving the Consultant’s invoice
showing the details which this contract requires or, if a different period is stated in the Contract
Data, within the period stated.
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Z3 Communications and Notices
Z3.1 Add to the end of the first sentence in core Clause 13.1:
All notices, notifications, requests, demands or other communications shall be deemed to have
reached the other Party —
- if delivered by hand, on the date of delivery.
- if posted by ordinary mail or registered post, on the 5% (fifth) calendar day following the date
of such posting;
if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first
Business Day following the date of transmission / publication / delivery.
Z4 Appointment of the
Adjudicator
An Adjudicator is appointed Panel of Adjudicators
when a dispute arises, from
the Panel of Adjudicators Name Location | Contact details
below. The referring party (phone & e mail)
nominates an Adjudicator, Adv. Ghandi Gauteng | +27 11 282 3700
which nomination is either Badela ghandi@badela.co.za
accepted or rejected by the Mr. Errol Tate Pr. | Durban | +27 11 262 4001
other party. In the instance of Eng. Errol.tate@mweb.co.za
a rejection of the nominated Adv. Saleem Gauteng | +27 11 535 1800
Adjudicator, the referring Ebrahim salimebrahim@mweb.co.za
Party refers the appointment Mr. Sebe Gauteng | +27 11 442 8555
deadlock to the Chairman of Msutwana Pr. sebe@civilprojects.co.za
the Johannesburg Bar Eng.
Council, who appoints an Mr. Sam Amod Gauteng | sam@samamod.com
Adjudicator listed in the Panel
of Adjudicators below Adv. Sias Gauteng | 083 653 2281
. _ Ryneke SC reyneke@duma.nokwe.co.za
The Parties appoint the Mr. Emeka Pretoria | +27 12 349 2027
Adjudicator under the NEC3 Ogbugo emeka@gosiame.co.za
Adjudicator’s Contract, April (Quantity
2013 Surveyor)
Z4.1 Appointment of the

Arbitrator
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An Arbitrator is appointed
when a dispute arises from

Panel of Arbitrators

the Panel of Arbitrators below. | Name Location | Contact details
The referring  party (phone & e mail)
nominates an Arbitrator, which | Adv. Ghandi Gauteng | +27 11 282 3700
nomination is either accepted Badela ghandi@badela.co.za
or rejected by the other party. | Mr. Errol Tate Pr. | Durban | +27 11 262 4001
In the instance of a rejection Eng. Errol.tate@mweb.co.za
of the nominated Arbitrator, Adv. Saleem Gauteng | +27 11 535 1800
the referring Party refers the Ebrahim salimebrahim@mweb.co.za
appointment deadlock to the Mr. Sebe Gauteng | +27 11 442 8555
Chairman of the Msutwana Pr. sebe@civilprojects.co.za
Johannesburg Bar Council, Eng.
who appoints an Arbitrator Mr. Sam Amod | Gauteng | sam@samamod.com
listed in the Panel of
ATDITAIOS DEloW Adv. Sias Gauteng | 083 653 2281
Ryneke SC reyneke@duma.nokwe.co.za
Mr. Emeka Pretoria | +27 12 349 2027
Ogbugo emeka@gosiame.co.za
(Quantity
Surveyor)

Z5 Interpretation of the law
Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated
in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not
constitute a waiver of rights and does not give rise to an estoppel unless the Parties agree
otherwise and confirm such agreement in writing.

Z6 Providing the Works: Delete core clause 20.1 and replace with the following:

The Contractor will supervise the works in accordance with the Works Information and warrants
that the results of the Works done in accordance with the drawings and specifications, when
complete, shall be fit for their intended purpose.

z7 Extending the defects date: add the following as a new core clause 46:

z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before
the defects date, the defects date is delayed by a period equal to that during which the
Employer, due to a Defect, is unable to use the works.

27.2 If part of the works is replaced due to a Defect arising after Completion and before the defects
date, the defects date for the part of the works which is replaced is delayed by a period equal to
that between Completion and the date by when the part has been replaced.

Z7.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs.
The period between Completion and an extended defects date does not exceed twice the period
between Completion and the defects date stated in the Contract Data.

Z8 Termination
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Z8.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after
the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate
business rescue proceedings”.

Z9 Cession, delegation and assignment

Z9.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer, which consent shall not be unreasonably withheld.

79.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations
under this contract to any person or entity.

Z10 Ethics

Z10.1 The Contractor undertakes:

Z10.1.1 notto give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or
could be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement
or reward for the award or in execution of this contract;

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited
to the Prevention and Combating of Corrupt Activities Act, 12 of 2004.

Z10.2 The Contractor’'s breach of this clause constitutes grounds for terminating the Contractor’s
obligation to Provide the Works or taking any other action as appropriate against the Contractor
(including civil or criminal action). However, lawful inducements and rewards shall not constitute
grounds for termination.

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices, including but not limited to the making of offers (directly
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to
terminate the contract in accordance with the procedures stated in core clause 92.2. The amount
due on termination is Al.

Z11. Confidentiality

Z11.1. All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published
to any person not being a party to this contract, without the prior written consent of the Project
Manager or the Employer, which consent shall not be unreasonably withheld.

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until otherwise notified by the Project Manager.

Z11.3 This undertaking shall not apply to —

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation
of this agreement. The Contractor undertakes to procure that its employees are aware of the
confidential nature of the information so disclosed and that they comply with the provisions of this
clause;

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor
notifies the Employer prior to disclosure to enable the Employer to take the appropriate action to
protect such information. The Contractor may disclose such information only to the extent required
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be
afforded to the information so disclosed; and
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Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the
Contractor, enters the public domain or to information which was already in the possession of the
Contractor at the time of disclosure (evidenced by written records in existence at that time).

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, while Providing the Works and after Completion, requires the prior written consent
of the Project Manager. All rights in and to all such images vests exclusively in the Employer.

Z115 The Contractor ensures that all his Sub-Contractor abide by the undertakings in this clause.

Z12. Employer’s Step-in rights

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default
within 2 weeks of the notification of the default by the Project Manager, the Employer, without
prejudice to his other rights, powers and remedies under the contract, may remedy the default
either himself or procure a third party (including any sub-Contractor or supplier of the Contractor)
to do so on his behalf. The reasonable costs of such remedial works shall be borne by the
Contractor.

212.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required
information, materials and other matter (including but not limited to documents and all other
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams,
evaluations, materials, specifications, schedules, reports, calculations, manuals or other
documents or recorded information (electronic or otherwise) which have been or are at any time
prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection
with the works) and generally does all things required by the Project Manager to achieve this end.

Z13 Intellectual Property

Z13.1 Intellectual Property (“IP”) rights mean all rights in and to any patent, design, copyright, trademark,
trade name, trade secret or other intellectual or industrial property right relating to the Works.

Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other
than carrying out the works.

Z13.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free
licence to use and copy all IP related to the works for the purposes of constructing, repairing,
demolishing, operating and maintaining the works.

Z13.4 The Contractor shall indemnify and hold the Employer harmless against and from any claim
alleging an infringement of IP rights (“the claim”), which arises out of or in relation to:

Z13.4.1 the Contractor’s design, manufacture, construction or execution of the Works;

Z13.4.2 the use of the Contractor’s Equipment, or

Z13.4.3 the proper use of the Works.

Z13.5 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and
the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any
litigation or arbitration which may arise from it.

Z14 Dispute resolution: The following amendments are made to Option W1.:

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the
following words are added after the words “any other matter”: “excluding disputes relating to
termination of the contract”.

Z14.2 The following clauses are added at the end of clause W1.3:
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Z14.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral
submissions shall be heard during adjudication.”

Z14.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an
adjudicator. Any such dispute shall be referred directly to arbitration.”

Z15 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to adhere
to these requirements shall be considered a material breach of the conditions of this Contract, the
sanction for which may be a cancellation of this Contract

Part C1: Agreements and Contract Data
Part C1.2b Contract Data

Part two — Data provided by the Consultant

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which
requires it.

Clause Statement Data

10.1 The Contractor is (Name):

Address:

Tel No.:
Fax No.:

Email:
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22.1 The Contractor’s key person are:

1. Name:
Job:
Responsibilities:
Qualifications:
Experience:

2. Name:
Job:
Responsibilities:
Qualifications:
Experience:

3. Name:
Job:
Responsibilities:
Qualifications:
Experience:

4. Name:

Job:
Responsibilities:
Qualifications:
Experience:

5. Name:

Job:

Quialifications:

Responsibilities:

Confidential



AIRPORTS COMPANY
SOUTH AFRICA

Experience:

6. Name:

Job:

Responsibilities:

Qualifications:

Experience:

11.2(3) The completion date for the whole of the services is as required by the Employer

11.2(10) The following matters (if any) will be included in the Risk Register

Availability of As-Built Information
Access to Site

Progress vs Programme

Cash Flow Management

11.2(13) The staff rates are as stated in the Pricing Data

25.2 The Employer provides access to the following persons, places and things
access to access date
1 All As-built Information & existing services Upon award of the project(s)
2 Relevant Engineering, Operational and Upon award of the project(s)
Maintenance Personnel of ACSA
A Priced contract with activity schedule

11.2(14) The activity schedule is in the Pricing Data

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance
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C1.3: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of
1993) & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID
Act).

To this end an Agreement must be concluded before any consultant/ subcontracted work may commence

The parties to this Agreement are:

Name of Organisation:

AIRPORTS COMPANY SOUTH AFRICA
O.R. TAMBO INTERNATIONAL AIRPORT

Physical Address:
Airport Company South Africa

O.R. Tambo International Airport

Private Bag X1, Kempton Park

1627

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

Hereinafter referred to as “the Mandatary/ Principal Contractor”

MANDATORY’S MAIN SCOPE OF WORK

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT
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1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of
1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act
and other relevant Acts pertaining to the job in hand.

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user
of the plant

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a
Written Agreement between the parties has been concluded containing arrangements and
procedures to ensure compliance with the said Act BY THE MANDATARY.

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement.

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant
provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations.

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar
Written Agreement with them.

7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the
event of inability to perform as per this Agreement.

8. This Agreement shall be binding for all work the Mandatary undertakes for the client.

9. All documentation according to the Safety checklist including a copy of the written Construction
Manager appointment in terms of construction regulation 8, must be submitted 7 days before work
commences.

THE UNDERTAKING

The Mandatary undertakes to comply with:
INSURANCE

1. The Mandatary warrants that all their employees and/or their contractor’'s employees if any are
covered in terms of the COID Act, which shall remain in force whilst any such employees are present
on the Client’s premises. A letter is required prior commencing any work on site confirming that the
Principal contractor or contractor is in good standing with the Compensation Fund or Licensed
Insurer.

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover
shall remain in force whilst they and /or their employees are present on the Client’s premises, or which
shall remain in force for that duration of their contractual relationship with the Client, whichever period
is the longest.

a. Public Liability Insurance Cover as required by the Subcontract Agreement.

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or
claims arising from their and /or their Subcontractors and/or their respective employee’s acts
and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 |

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their
respective employees will at all times comply with the following conditions:

1. Allwork performed by the Mandatary on the Client’s premises must be performed under the close
supervision of the Mandatary’s employees who are to be trained to understand the hazards
associated with any work that the Mandatary performs on the Client’s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85
of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written
assignment shall immediately be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the
OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply
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with the requirements.

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person
before commencement of any work in the Client's premises. A baseline risk assessment
document will include identification of hazards and risk, analysis and evaluation of the risks and
hazards identified, a documented plan and safe work procedures to mitigate, reduce or control
the risks identified, and a monitoring and review plan of the risks and hazards.

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health
& Safety aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be
strictly enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her
employees and shall be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made available
and enforced and all employees shall be made conversant with the contents of these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on
the Client’s premises.

10. Allincidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial
Director: Department of Labour as well as to the Client.

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of
any of the Client’'s machinery/article/substance/plant/personal protective equipment without prior
written approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be
performed prior to the obtaining of a duty completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed
on the Client’s premises. Anyone suspected to be under the influence of alcohol or any other
intoxicating substance shall not be allowed on the premises. Anyone found on the premises
suspected to be under the influence of alcohol or any other intoxicating substance shall be
escorted off the said premises immediately.

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they
inquire into Occupational Health & Safety.

FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to
sign this agreement on behalf of the Mandatary. The signing power of this representative must be
designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be
made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client's management,
in writing anything he/she deems to be unhealthy and /or unsafe. He has versed his employees in
this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees
and other persons in any way whilst performing work on the Client’s premises.

4. The Mandatary understands that no work may commence on the Client’'s premises until this
procedure is duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.
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ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction
Regulations 2014,

PP a duly authorised 16.2 Appointee acting for and on behalf of

....................................................... (company name) undertake to ensure that the requirements and the
provision of the OHSAct 85 of 1993 and its regulations are complied with.

Mandatary — WCA/ Federated Employers Mutual NoO..............ooiiiii,

EXPINY date ...

SIGNATURE ON BEHALF OF MANDATARY DATE

(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA
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PART C1: AGREEMENTS AND CONTRACT DATA
C1.4: ACSA INSURANCE CLAUSES

INSURANCE CLAUSES FOR CAPEX PROJECTS

The insurance clauses in this document should be extracted and attached to tender documents and to
contracts.

SECTION A: DEFINITIONS

Landside refers to:

= Areas of the airport before the security points; and
= The restricted area beyond the security points but, within the perimeter of gatehouses, passenger
terminals and cargo buildings.

SECTION B: INSURANCE CLAUSES

1. Insurance requirements for contracts with a value below R50million on the LANDSIDE
1.1 Contract Works

"  With regards to contract works claims, the contractor/consultant is responsible for a deductible (excess) of
R250 000.
= Contractors / consultants may re-insure the deductible

1.2 Public Liability

= Inthe event of a claim against the contractor / consultant for 3rd party property damage the contractor /
consultant will be responsible for a deductible (excess) of R275 000

= Inthe event of a claim against the contractor / consultant for removal of lateral support, the contractor /
consultant will be responsible for a deductible (excess) of R500 000

=  Contractors / consultants may re-insure the deductibles
1.3 Professional Indemnity

=  All consultants are responsible for Professional Indemnity cover of R5million

=  Contractors who have a material design element, excluding typical P & G related work, as part of their scope,
are responsible for Professional Indemnity cover of R5million

= |n the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of R5m.

=  Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract is signed
between ACSA and the contractor and/or consultant.
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The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a
possibility of a claim arising due to an incident occurring on site: Airports Company South Africa:

¢ Nokulunga Masiza
Tel: +27 (0)11 723 1400
M: +27 (0)79 512 0532
Nokulunga.Masiza@airports.co.za

e Buhle Mnguni
Tel: +27 (0)11 723 1400
M: +27 (0)74 535 9075
Buhle.Mnguni@airports.co.za

Part C2: PRICING DATA

C2.1 Pricing Instructions

The appointment of the company, comprising the successful professional team, will be in accordance with the
NEC3 Professional Services Contract, April 2013, as amended by ACSA’s specific requirements at an operational
airport. The pricing guidelines will be in accordance with the following built environment professional councils,
latest version at the time of signing the Offer and Acceptance.

The fee proposal shall be based the offered price, based on the recommended Tariff of Fees less the percentage
discount being offered by the tenderer. No admin fee shall be payable on sub-consultant remuneration.

NB: Tenderers must only price in accordance with the pricing schedule below. This will enable ACSA to
compare priced offers. Failure to submit a priced offer using the prescribed schedule will make the bid
liable for disqualification.

Permits for Access to the Airport restricted areas

Please note that before working at the airport, all personnel (all members of the professional team) will be required
to be in possession of an ACSA permit.

PLEASE NOTE: Each airport has its own permit application process and pricing. And only permit can be
held by one person at atime. Therefore, careful consideration should be made in the programming of
work, placement of personnel and rotation through the airports.

The Contractor shall not be compensated for costs relating to ACSA required permits, nor for labour / time spent
in obtaining it. An allowance must be made in the schedule of rates for costs in this regard.

Proof of having attended the airside induction training course is required for all personal permit applications. Fees
are levied for these courses. Fees are further levied for all permit renewals and refresher courses - where
applicable.

The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security requirements relating
to permits in order for no work to be delayed as a result thereof. This will include the permit application process.

Note that (within reason) the Consultants will have no claim against ACSA if a permit request is refused. The
latest New Permit prices are as follows (will only apply to the personal permits): available on request from the
Permit Office at each airport.
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C2.2: Pricing Data
See attached BOQ

DISBURSMENT SCHEDULE

(a) Only project related costs listed below and presented to ACSA will be compensated by ACSA.

(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of the
project(s) is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by both
parties. Disbursement costs not mentioned below (including under note (e)) may be brought to the attention
of the ACSA project representative for approval and agreement on the recoverable amount, prior to incurring
such cost.

(c) All rates are exclusive of VAT
(d) No mark-up on any disbursement cost will be paid.
(e) No admin fee shall be payable on sub-consultant remuneration

(f) No payment for disbursement will be made for the following:
- Travelling and accommodation between the various airports
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports
- Telephone calls
- Cellular calls
- Computer costs
- Telefaxes (outgoing or incoming)
- Email (sent or received)
Above expenses by the Tenderer are deemed to be inclusive in their professional fees.

Note that the final utilised Disbursements will be subject to prior approval by ACSA.

Confidential



AIRPORTS COMPANY
SOUTH AFRICA

Part C3: SCOPE OF WORK

C3.1 Employer’s Scope of Services

Executive Overview

Scope of Works

In brief, the contractor shall be responsible for the maintenance of landside road markings at OR Tambo
International Airport as and when required. The objective is to maintain the serviceability of the road markings in
a sustainable manner at the lowest operating and maintenance cost while ensuring compliance to general safety
and aviation related regulation.

The nature of the contract is as follows:

. The Service Managers expectation is for the contractor is to always be available for emergency road
marking works as and when needed.

. Work will only take place when needed and upon instruction by the Service Manager.

. It is expected that the contractor makes prior arrangements with material suppliers so that painting

material is made available as and when needed, including during weekends and after hours.

. It is a condition of this contract that the employer reserves the right to limit the total expenditure on the
works. The scope of works may be reduced at any time before or during the contract period.

The scope of works will include re-painting of fading road markings on the runways, taxiways, taxi lanes, aprons,
service roads as well as landside roads and open parking bays using retro reflective road marking paint. It will
also include blacking out of incorrect markings that are no longer in use.

Precautionary measures shall be put in place when carrying out painting near or around the AGL (Airfield ground
lighting). When maintenance work is undertaken, AGL shall always be covered to avoid overspray. Any affected
light which has been over sprayed during painting shall be cleaned by the person who is carrying out maintenance
work on the aerodrome markings. A quality inspection shall be carried out by the Maintenance Engineering
Department or delegated Maintenance Engineering personnel before returning the area back to Fire and Rescue
Department.

The Maintenance Engineering Department or delegated Maintenance Engineering personnel shall ensure
compliance to the as-built drawings and all applicable as standards as indicated herein.

Following completion of maintenance work of aerodrome markings, a quality inspection shall be carried out by
Maintenance Engineering Department or delegated Maintenance Engineering personnel to ensure that the
infrastructure is handed over for operational purposes.

The Manager: Civil Maintenance: Maintenance or designated Company Maintenance Engineering personnel shall
ensure that monthly audits is completed on the work undertaken by the Approved Contractor using the Contractor
Compliance and Quality Assurance Audit — ME 031.

When carrying out work on aerodrome markings, the following regulatory standards shall apply:
» ACI Apron Markings and Signs Handbook

* ICAO Annexure 14 Volume 1: Aerodrome Design and Operations

+» ICAO Airport Services Manual - Part 9 Airport Maintenance Practices

* SANS 731 - Part 1 & 2 - Paint markings

* SARTSM
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Compliance with all pertinent occupational health and safety regulations, environmental standards, industry
norms, and applicable legislation is mandatory for all work. Additionally, strict adherence to airport-specific
requirements is required.

No aerodrome markings maintenance work is allowed when fog, bad weather or LVP (low visibility procedure) is
experienced.

Specification and description of the services

All road markings shall be of the standard regulatory, warning and guidance markings as detailed on the drawings
and in accordance with the SADC and South African Road Traffic Signs Manuals.

Road marking application shall be based on materials conforming to various SANS requirements and divided
either on method and type of material application specification; or alternatively based on performance-based
application, where the road marking performance shall be monitored and measured, and payment based on such
measured performance over time. Performance based criteria shall be specified in the specifications and
measurement and payment section. Selection of either the method and type of material application specification;
or performance-based application shall be as specified by the Engineer but shall be instructed prior to the
application of the road marking, and additionally performance-based application shall not be applicable to first
road marking application applied after road surfacing, resurfacing or bitumen rejuvenation.

The Contractor shall provide temporary traffic control facilities in accordance with the specifications to ensure
traffic safety where work is being executed.

Constraints on the Implementation of the project

The Maintenance of road markings project will be implemented in a live, operational environment. Work and
services done on or near an active airport is subject to several special requirements and conditions to always
ensure the safe operation of the airport. Various limitations and requirements are to be taken cognisance of during
the preparation of the tender and construction programme.

Working on the Employer’s property

Work done on or near an active airport is subject to several special requirements and conditions to always ensure
the safe operation of the airport. Various limitations and requirements are to be taken cognisance of during the
preparation of the tender and construction programme.

This work will be on the Airside area of the airport and the normal operations must be able to continue for the
duration of the contract.

Please also refer to Part C4: SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT.
People restrictions, hours of work, conduct and records

The work under this contract is to be carried out under operational conditions of the airport and is therefore subject
to several special requirements and conditions to always ensure the safe operation of the airport.

The Contractor shall keep records of his people working on the Employer’s property, including those of his Sub-
contractors, and the Employer’s Agent shall have access to these records at any time.

Occupational Health and Safety
ACSA is committed to adhering to the highest level of health and safety.

The Contractor shall always comply with the health and safety requirements prescribed by law as they may apply
to the services.

The Contractor shall comply with the Health and Safety requirements contained in Part C4.
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Constraints on how the Contractors provides the Services
Management meetings

To be able to manage the contract, the Employer and Consultant team will have various meetings, to proactively
and jointly manage and minimise adverse risks to the project. The attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings. Frequency and nature of meetings
to be agreed. These shall include:

= Risk Register and Compensation Event meetings, at a frequency not more than two weeks
= Overall contract progress and feedback, at a frequency not less than 1 month

Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified by
persons and at times and locations to suit the Parties, the nature and the progress of the services. Records of
these meetings shall be submitted to the Employer’s Agent by the person convening the meeting within five days
of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under
the contract as these shall be done separately by the person identified in the conditions of contract to carry out
such actions or instructions.

Contractors key persons

The Contractors team is required to nominate a senior partner or director who will have overall responsibility for
this project and other senior personnel responsible for the execution of the project. No change may be made
without prior consultation with and approval by the Employer

The Contractors team is required to submit an organogram showing the key persons and their lines of authority /
communication.

Work Plan
Objectives

The project shall be done firstly in accordance with the Employer’s objective as per his appointed NEC Scope of
Works Briefing with detail tasks and deliverables for each of the project stages, i.e. Scoping and Brief Stage,
Preliminary Design Stage, Detail Design and Bid Stage, Working Drawing Stage and Construction Stage.

ISO Quality management System

All projects shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design,
administration, reports and site administration. Contractor must be accredited with ISO9001 compliance, and each
project shall be administrated with respect to quality and technical compliance, in accordance with these strict
international Quality Procedures.

Programme and Client feedback

A detailed programme for each project needs to be submitted within 14 days of appointment and updated
regularly/monthly.

Detailed consultation with the designated ACSA representative and on-going feedback and reporting during
feasibility preliminary design, detailed design and construction stages will be essential in delivering optimal and
acceptable solutions which are in line with ACSA specifications and budget allocations. A monthly progress and
cost report shall be done from detail design stage onwards till construction ends.

Confidential



AIRPORTS COMPANY
SOUTH AFRICA

Understanding the Works

The Employer is not responsible for the failure of the Contractor to understand the precise nature of his
undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his
performance, it being recognized that the Employer provided the Contractor sufficient opportunity to ask the
Employer for clarification of the terms and conditions of this contract prior to submission of his tender to provide
the services.

Compliance with Laws

The Contractor keeps himself fully informed of and complies with all laws which apply to the Works and/or Services
and/or to Providing the Works and/or Services (including laws which apply to persons employed to provide the
Services and/or Works). “Laws” includes all national and provincial legislation, statutes ordinances and other laws
and regulations and by-laws, orders and decrees of government or other legally constituted public authority and
the common law.

Compliance with Codes & Standards

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the Services
comply with internationally recognised codes and standards which are accepted by the Employer.

In case of conflict between national, international codes, standards or guidelines and/or the requirements specified
in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes precedence; provided
always that the Services comply as a minimum and in any event, with applicable law and mandatory South African
national codes, standards and guidelines.

Cooperating with and obtaining acceptance of Others

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services, the
interface and sequence of such works and the Services should be such that the least interference possible will
result to the Contractor and to Others and such sequence is determined by the Employer. Cooperation is required
between the Contractor and Others to ensure the completion of the Services and other project works within the
programme for the project.

As may be required from time to time or as per statutory requirements, the Contractor will liaise with and obtain
acceptance from statutory authorities and avail themselves for any inspections that would be required.

As soon as possible, detailed programmes prepared for all other project works having interfaces with the Services
are discussed by the Employer with the Contractor in order that the phasing, duration, use of working areas,
attendance work etc. can be drawn into overall programmes for the project works.

Things provided by the Employer

The Employer will issue to the Contractor available information that will assist in the carrying out of the services.
This information may include Base plans to indicate existing services, Traffic Impact Assessments and other
available information.

The providing of this information does not relieve the Consultant of their professional responsibility to verify
information that will be used as a basis for their designs.
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Part C4: Site Information

C4.1: Site Information

DESCRIPTION OF THE SITE AND ITS SURROUNDINGS

General description

The works to be done under this project is at OR Tambo International Airport owned and managed by Airports
Company South Africa. The work to be done is on the landside. All services shall be executed in a live operational
environment, and the services shall be done either outside of operational hours or with consultation with the
various stakeholders, to ensure operations continue undisturbed.

In the pages to follow are brief descriptions of the airport and the main infrastructure to be covered under this
contract.

A copy of the drawings of existing services will be issued to the successful Tenderer, where available.

OR Tambo International Airport (ORTIA)
DESCRIPTION OF THE SITE AND ITS SURROUNDINGS

Locality of the airport
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O.R. Tambo International Airport is situated in the East of Johannesburg in Kempton Park, Ekurhuleni, Gauteng,
South Africa, near the city of Johannesburg, 23 km north-west of the city centre and 46 km south of Pretoria city
centre. O.R. Tambo entails of Airside and Landside pavements as follows:

=

“BONAERO PARK

. Christian Family. ®
Church'International =
OR Tambo
International ™
Airport

‘J

.

P
~.

IMPALA PARK

Existing infrastructure to be covered under this contract
Landside Pavement:

Landside Roads Landside Parking Area
-Cargo road -Shade Parking 1,2&3
-ATNS road -Staff parking shade parking A, B& D
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-Upper road
-Lower road
-On ramp to R21
-On ramp to R24
-Jones road
-Off ramp to R21
-Off ramp to R24

-International freight road

-Shade parking Swissport cargo
-Fuel depot parking

-Shade parking carports
-Shade parking super south
-Multi-storey parking 1 & 2
-Shade parking taxi

-Open piazza

-Open parking bus terminal

C4.2: ACSA Special Requirements at an Operational Airport

SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT

Work done on or near an active airport is subject to several special requirements and conditions to always ensure

the safe operation of the airport.

The work under this contract is to be carried out under operational conditions. Various limitations and requirements
are to be taken cognisance of during the preparation of the tender and the construction programme. These
limitations will not entitle the contractor to claim for extension of time.

1. Airports Manager

The Airports Manager is always responsible for the effective and safe operation of the airport. The Airports
Manager or his designated representative will represent the Employer at the airport and he has full
authority to act on behalf of the Employer, as set out in the contract documents.

The Airport manager will issue the necessary application forms to those who apply to the airport
management for an airside vehicle permit and/or an Airport Security Permit and will decide, on receipt of
the completed forms, whether to issue permits.

The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside
Security Permit. All negotiations between the Contractor and the airport management shall be through
the Engineer.

Airport Security and Safety

All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness
Programme before the start of the contract. The Engineer/Contractor shall ensure that airport security is
at all times complied with by his own personnel, all subcontractors and their personnel as well as all
suppliers.

Access to the security area for personnel, vehicles and construction plant can only be obtained with
permission from the Employer. Permits may be required for personnel and vehicles frequently moving
through the security check points and shall always be visibly displayed while a person or vehicle is within
the security area. ldentity Documents must be available and presented on request. Permits are only valid
for a specific area inside the security area and the responsibility rests with the Contractor to control the
movement of personnel, plant and vehicles to ensure their compliance with this requirement. A Prime
Cost Sum has been provided for the cost of any permits required.

The Contractor will be required to provide permits for each and every material delivery vehicle entering
the site, and they are to be escorted by a permit and radio license holder. The Employer may withdraw
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any or all permits without prior notice in the case of misuse, in which case the Contractor will have no
claim against the Employer.

The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure the
expedient delivery of time-dependent materials such as asphalt. If required, the Contractor shall supply
additional security personnel, approved by the Airport Manager to assist with security control. If, due to
the extra volume of construction traffic that must pass through security, additional entrance facilities have
to be provided, it shall be done in consultation with the Airport Manager and Engineer. These facilities
and personnel must be provided by the Contractor.

Responsibilities of Consulting Engineers/Contractor

As a condition of approval of an application for an Airside Vehicle Permit, the Consulting
Engineer/Contractor shall ensure that all vehicles and drivers are covered by the Contract Works, Public
Liability and SASRIA Special Risks Insurance. When a vehicle is no longer required for airside use, the
Engineer/ Contractor must upon removing it from airside use, remove and return the Airside Vehicle
Permit to the airport manager. The Engineer/Contractor shall immediately report to the airport manager
all notifiable accidents and shall ensure that

arrangements are in place for the rapid removal and/or repair of its vehicles should they become
immobilised on movement areas.

Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m
clear of all active runways and taxiways (measured from nearest edge of facilities). In Cat 2 conditions
the 50m increases to 100m.

Accident/Penalties

The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under
their control where the accident has involved injury or damage to another vehicle, aircraft or airport
property; or where there is injury to driver(s) or passenger(s) in the vehicle. The prescribed accident report
shall be used for this purpose.

Distinction will be made between the following types of accidents:

i)  Accidents of minor nature not having effect on the operational efficiency of the involved vehicles,
building
or airport property.

i) Accidents causing property damage affecting the operational efficiency of vehicles or infrastructure
or
causing injury to persons traveling in vehicles.

Accidents in the first category must be reported to the Airport Manager within 24 hours. Accidents in the
second category must be reported to the Airport Manager immediately and the South African Police
Services (SAPS) shall be called to the accident site to investigate and report on the causes of the accident.
Where possible neither the driver, the passenger or vehicles should leave the accident site before the
arrival of the SAPS.

The parties involved must ensure that adequate arrangements are made for the rapid removal or repair
of the immobilised vehicles on operational areas. All accidents/incidents, irrespective of the seriousness
thereof, affecting aircraft or loading bridges, must be reported

immediately to the AM.

The Airport Manager reserves the right to:

=  Withdraw any airport security permit.
= Withdraw any airside vehicle permit, if it is considered necessary tow away vehicles when parked
incorrectly.
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5. Identification and Warning Lights

All construction vehicles and self-propelled plant used inside the security area shall be properly marked
to promote easy identification. A register of all identification numbers for all vehicles shall be kept up to
date by the Contractor and shall always be available for inspection by the Airport Manager or Engineer.
Each vehicle or self-propelled plant item, as required by the Engineer, shall be fitted with an approved
amber rotating warning light which shall be in continuous operation while the vehicle is moving in the
security area. The Contractor will be responsible for all costs involved in this item.

6. Additional Security Measures

No cameras or the taking of photos will be allowed within the security area without written approval from
the Airport Manager. No firearms, explosives or any other weapons may be brought into the security area.
= Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only
be made in designated areas after written permission has been obtained from the Airport
Manager, who will also supervise such fires. No smoking is allowed in the apron areas.
= No accommodation of personnel will be allowed in the security area of the airport.
= Nodrawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc.
may be made, reproduced or registered, except when it is necessary for the execution of the
contract. No information regarding accidents, airport activities, reports, etc. shall be given to
anybody and no press release shall be made, or interview may be given to anybody without the
written permission from the Airport Manager.

Any interference with airport personnel, equipment or aircraft will be considered as an infringement
of this clause. The Contractor will be held responsible for any damage, direct or indirect, to any airport
equipment, aircraft, etc. caused by his own personnel or those of his subcontractors or suppliers
whether on duty or not. The Contractor shall make good all costs necessary to remedy the situation
including re-calibration of equipment where necessary. The Contractor shall note that especially
navigation equipment is extremely sensitive and may be disturbed by sitting or leaning on it.

= No aircraft may be touched or moved by any member of the construction team. In case of an
aircraft accident, no assistance whatsoever may be given by the Contractor unless specifically
requested and all staff must stay away from any part of an accident scene for a distance of at
least 300m.

If the Contractor is found lacking in any of the security measures or requirements, it will be sufficient
cause for the termination of all construction activities until the matter has been rectified to the
satisfaction of the Airport Manager.

No claim resulting from inadequate security and safety measures will be considered.

7. Compliance with Instructions

If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the
Employer has the right to amend the working schedule in aid of safety. The Engineer also retains the right
to suspend all works until the Contractor, in the opinion of the Engineer, complies with the requirements.

8. Delays Caused by Airport Management

If delays, leading to an extension of time, are caused by aspects such as airport requirements, a
reasonable claim for extension of time may be considered. However, if such delays coincide with delays
caused by other circumstances, such as weather conditions, no claim for extension of time caused by
requirements of airport management will be considered.
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General Requirements for Execution of the Work

At the end of each work period, all plant, vehicles, material and obstructions must be removed to a
demarcated safe area. The cost of removal of plant and materials and cleaning operations shall be
deemed to be included in the relevant work items or in the general items. The Engineer reserves the right
to ban any item of plant or equipment which leaks excessive amounts of fuel or oil. In addition, all
significant spillages of fuels and oils will be cleared immediately to the satisfaction of the Engineer failing
which the Engineer reserves the right to have this work carried out by a third party to the cost of the
Contractor.

The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so to
his satisfaction. In such a case the costs incurred by the Employer will be recovered from the Contractor
at a rate of R400,00 per hour or part thereof taken by the sweeping machine of the Employer to do the
work. This cost will be deducted from any monies payable to the Contractor.

If night work has to be done only suitable power and lighting units, approved by the Engineer, complying
with the requirements of the Occupational Health and Safety Act No. 85 of 1993 , SABS 0142-1981and
ICAO Annex 14 regulations shall be used.

Times for the Execution of the Works

Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due to
airport requirements, certain aspects of the work have to be done during nighttime, the following will apply:

The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform
the work according to the requirements of the specification.

At the end of the night’s work all lights, power plants, etc. must be removed to a safe area indicated by
the Engineer and the Airport Manager. Remuneration for the acquisition, transport, erection and
maintenance of lighting and power plants shall be included in the items provided and shall be all-inclusive.
Power plants that spill fuel or oil will not be allowed on the works.

Movement on the Airport, Barriers, Lights and Marks

It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant
connected to the contract. The Contractor shall erect, remove and maintain all temporary barriers, warning
lights and marks as required by the Airport Manager.

These control and limitations to movement of the Contractor will not be paid for separately and sufficient
provision for it shall be made in the tendered items. Delays and disruption of the contractor's programme
or progress as a result of the above requirements will not constitute reason for a claim of whatever nature.

Dust and Pollution Control

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager. During windy
conditions, the Engineer may temporarily suspend all work where dust pollution creates unacceptable
conditions until such time that conditions return to normal.

In the case of working areas alongside the taxiways it shall be a definite requirement that at all times,
weekends included, exposed areas are kept damp and free from dust and loose material which may be
sucked into the engines of passing aircraft. The taxiways adjacent to the works shall be swept as required
but at least daily. All costs involved in dust and pollution control shall be borne by the Contractor.

Storing of Vehicles, Plant and Materials

It is a requirement that, at the end of each work period, all vehicles and plant are returned to the
designated camp area allocated to the Contractor. With the approval of the Project Manager / Engineer,
certain equipment may remain on or near the work area if the area is properly demarcated.
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If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height of
1, 0 m above natural ground level.

14. Fires

No open fires whatsoever will be allowed. All necessary precautions must be taken to prevent veld or
other unauthorized fires.

In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport
management in extinguishing the fire if requested to do so. The Contractor shall indemnify the Employer
against claims that may arise from fires due to negligence by the Contractor or his operations. If it is
required by the Employer to extinguish any fires caused by the Contractor, the cost thereof will be for the
Contractor.In case of a fire caused by air traffic activities, the area involved shall immediately be
evacuated by the Contractor to an area beyond a radius of 300 m from the fire.

15. Environmental

The Airports Company South Africa (ACSA) recognises the impacts airport expansion projects have on
the environment during the planning, design and construction phase of new projects and embraces the
obligations of corporate environmental responsibility to manage and minimise these impacts as far as
possible.

Design consultants are encouraged to explore and implement (where possible) feasible opportunities for
minimising environmental impacts in the form of stormwater, soil and groundwater pollution, resource and
raw material utilisation, as well as energy and water conservation measures.

C4.3: ACSA Environmental Policy

C4.4: Environmental Management System

1. Scope

This procedure is intended for all ACSA Service and Maintenance Contractors whose activities, products and
services may produce a negative impact on the environment at ACSA Operated Airports.

1. Objective

To incorporate all service and maintenance contractors into ACSA’s Environmental Management System (EMS),

to align activities, products and services with the EMS and ACSA’s Environmental Policy.

2. Definitions and Abbreviations
ACSA
Airports Company South Africa SOC Ltd
ACSA AEMR
ACSA Airport Environmental Management Representative
ARFFS
Aerodrome Rescue and Fire Fighting Services

HCS
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Handling & Storage of Hazardous Chemical Substances
SHE

Safety, Health and Environment

Service & Maintenance Contractor

An ACSA appointed service or maintenance provider assigned to carry out repairs, upgrades, installations and
ongoing maintenance of airport infrastructure. Service contractors (e.g. cleansing, landscaping, pest removal,
hygiene, sanitation) or maintenance contractors (e.g. electricians, plumbers, mechanics) may have long-term
contracts or provide services on an ad-hoc basis.

3. Procedure General

3.1. All ACSA departments shall contact the airport’s ACSA AEMR prior to appointing a service or maintenance
contractor on the airport.

3.1.1. Allnew or renewed service and maintenance contractors shall be screened for significant environmental aspects

by the airport’'s ACSA AEMR. Refer ACSA EMS Department Determining Significant Environmental Aspects

Procedure - T010 001M. Any new significant environmental aspects shall be documented in the aspects register,
and control measures implemented accordingly.

3.2. The ACSA AEMR shall decide whether or not the contractor requires formal environmental induction training based

on Point 4.1.1 above. If training is required, it shall be conducted by the relevant contractor’s responsible
person/supervisor prior to commencing work on the airport.

3.3. The ACSA Department responsible for appointing service or maintenance contractors shall append the ACSA Service
and Maintenance Contractors Environmental Terms and Conditions to Commence Work - EMS 048 permit to tender
documents, contract documents, service level agreements or bill/schedule of quantities specifications. This will allow
contractors to accommodate any unforeseen costs, to minimise environmental risk or ensure compliance. Prior to
commencement of works, contractors shall sign this permit, a copy of which shall be kept by both the responsible
ACSA Department and the contractor.

3.4. The contractor’s representative shall ensure the conditions set out in the ACSA Service and Maintenance Contractors

Environmental Terms and Conditions to Commence Work - EMS 048, along with ACSA’s Environmental
Management System Policy are communicated to, comprehended and implemented by all contractor staff.

3.5. All ACSA Departments making use of contractors shall keep an up-to-date register of contractors on site. This register
shall include the name of the contracting company, the site supervisor/manager and his/her contact number, the
nature of works and work area, the date of commencement and expected completion of the work, and whether the
ACSA Service and Maintenance Contractors Environmental Terms and Conditions to Commence Work - EMS 048
permit has been duly signed. In addition, contractor tender documents, contract documents, service level agreements
or bill/schedule of quantities specifications shall be available for audit/inspection by the ACSA AEMR.

3.6. Contractor activities shall be audited at the discretion of the ACSA AEMR depending on the nature of risks and
environmental aspect significance.

4. Roles and Responsibilities

Issues Responsible Person Alternate
Has overall responsibility for
adherence to this Operational
Procedure

ACSA General Manager or | Relevant designated person
Airport Manager shall assume responsibility

Has responsibility for adherence | ACSA Safety Manager/ ACSA Relevant designated person

and implementation of this .| shall assume responsibility
Operational Procedure ARFFS Manager/ ACSA HOD:
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| | SHE/ ACSA AEMR

5. Verification

This procedure shall be verified in accordance with ACSA Verification Policy, Procedure and Working
Instruction - Z001 002M.

6. Non-Conformance

Any deviation from this procedure shall be identified and registered with corrective and preventative
measures for continual improvement in accordance with the ACSA Non Conformance Policy, Procedure
and Working Instruction - Z001 001M.

7. References

ACSA Non-Conformance Policy, Procedure and Working Instruction - Z001 001M
ACSA Verification Policy, Procedure and Working Instruction - Z001 002M

ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M
ACSA Document Control Procedure - Z001 006M

ACSA Record Keeping Requirements Procedure - Z001 008M

ACSA Airfield Standard Operating Procedure Manual

8. Change Control

This procedure shall only be changed with the authorisation of the ACSA Group Executive: Airport
Operations and in accordance with ACSA Change Control Policy, Procedure and Working Instruction -
Z001 003M.

C4.5: ACSA Service & Maintenance Contractors Environmental Terms and Conditions
to Commence Work - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these

environmental conditions. Any pollution clean-up costs shall be borne by the contractor.

ISSUE REQUIREMENT

Environmental Policy ACSA'’s Environmental Policy shall be communicated,

comprehended and implemented by all

ACSA appointed contractor staff (see attached

Environmental Policy).

= No solid or liquid material may be permitted to
contaminate or potentially contaminate stormwater, solil
or groundwater resources.

Stormwater, Soil and Groundwater Pollution

= Any pollution that risks contamination of these
resources must be cleaned-up immediately.
Spills must be reported to ACSA immediately.
Contractors shall supply their own suitable clean-up
materials where required.

= Washing, maintenance and refuelling of equipment
shall only be allowed in designated service areas on

ACSA property. It is the contractor’s responsibility to
determine the location of these areas.

= No leaking equipment or vehicles shall be permitted on
the airport.
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Air Pollution = Dust: Dust resulting from work activities that could
cause a nuisance to employees or the public shall be
kept to a minimum.

=  Odours and emissions: All practical measures shall be
taken to reduce unpleasant odours and emissions
generated from work related activities.

= Fires: No open fires shall be permitted on site.

Noise Pollution = All reasonable measures shall be taken to minimise

noise generated on site as a result of work operations.

= The Contractor shall comply with the applicable
regulations with regard to noise.

= Waste shall be separated as general or hazardous
waste.

= General and hazardous waste shall be disposed of
appropriately at a permitted landfill site should recycling
or re-use of waste not be feasible.

= Under no circumstances shall solid or liquid waste be
dumped, buried or burnt.

=  Contractors shall maintain a tidy, litter free environment
at all times in their work area.

= Contractors must keep on file:

Waste Management

1. The name of the contracting waste company
2. Waste disposal site used

3. Monthly reports on quantities — separated into

general, hazardous and recycled
4. Maintained file of all Waste Manifest Documents and
Certificates of Safe Disposal
5. Copy of waste permit for disposal site

This information must be available during audits and

inspections.

= All HCS shall be clearly labelled, stored and handled in
accordance to Materials Safety Data Sheets.

Chemical Substances (HCS) = Materials Safety Data Sheets shall be stored with all
HCS.

= All spillages of HCS must be cleaned-up immediately
and disposed of as hazardous waste. (HCS spillages
must be reported to ACSA immediately).

= All contractors shall be adequately informed with
regards to the handling and storage of hazardous
substances.

= Contractors shall comply with all relevant national,
regional and local legislation with regard to the
transport, storage, use and disposal of hazardous
substances.

Handling & Storage of Hazardous

Water and Energy Consumption ACSA promotes the conservation of water and energy
resources. The contractor shall identify and manage those
work activities that may result in water and energy wastage.

Training & Awareness The conditions outlined in this permit shall be communicated
to all contractors and their employees prior to commencing
works at the airport.

Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. The
Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor shall
take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise ACSA
accordingly.
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The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, authorities,
landowners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much
to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport Manager

or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make good any damage
caused as a result of the infringement at his/her own expense.

l, (name & surname) of (company)
agree to the above conditions and acknowledge ACSA'’s right to impose penalties should | or any of my employees or
subcontractors fail to comply with these conditions.

Signed: on this date: (dd/mml/yyyy)

at: (airport name).

C4.6: Baseline HIRA: ACSA Generic Hazards Assessment

Baseline Risk Assessment

REQUEST FOR QUOTATIONS (RFQ) FOR THE
MAINTENANCE OF LANDSIDE

ROAD MARKINGS FOR A PERIOD OF SIX (6) MONTHS
Document Number: HIRA 1 Revision Number: 001

Project Name:
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. . Description:
e ?‘?"""W Consequence (can Examples of what to look out for...
Definition
lead to)...
Category A One or more multiple | A majoraccident
Catastrophic deaths and complete
loss or destruction of
equipment
Category B Serious injuries or Large reduction in safety margins, physical
Hazardous major damage to distress or workload such that the operators
equipment cannot be relied upon to perform their tasks
accurately or completely
Category C Minor injuries or A significant reduction in safety margins, a
Major minor equipment reduction in the ability of the operators to
damage cope with adverse operating conditions as a
result of conditions impairing their efficiency
CategoryD Incidents Operating limitations are breached.
Minor Procedures are not used correctly
CategoryE Negligible or Few consequences. No safety
Negligible Inconvenience consequences. Nuisance

Likelihood Probability

Description

Examples of what to look out for...

Category 1 Extremely Almost inconceivable thatthe event shall
Improbable (Rare) occur
Category 2 Improbable (Seldom) | Very unlikely that the event shall occur. It is
notknown that it has ever occurred before
Category 3 Remote (Unlikely) Unlikely but could possibly occur. Has
occurred rarely.
Category 4 Occasional Likely to occur sometimes. Has occurred
infrequently.
Category 5 Frequent Likely to occur many times or regularly. Has
occurred frequently or regularly
Catas- Hazardous Major Minor Negligible
trophic
A B c D E
Frequent 5 5E
Occasional 4 4E
Remote 3 3E
Improbable 2 2E
Extremely 1 1E
Improbable
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Generic Hazard Specific Hazard related Existing defenses to control risk Safety
component of COnsequence Risk
Hazard Index
Site Delivering of Operational Site plan location requires prior approval, 2D
establishment containers and disruptions, services to be identified by ACSA
materials; incidents and representatives and drivers to be competent
increased senvice and wigilant of other road users. VYehicle
wvehicle disruptions inspections are to be conducted daily
movements and
location of
Services
Site Access Access is to be Injuries to Airport | Site is to be access controlled. Al visitors to 2D
controlled and users, traffic site are to report to the site office. Entrance
movement of build up, to site camp is to be kept clean, swept after
vehicles and operational truck deliveries to minimize impact to
staff are to be delays, vehicle operations.
monitored to incidents
reduce impact
on operations
Persons on Accidents and Imjury to All staff wishing to work on the Airside are to
airside injuries persons/Fatality go for Airside induction fraining. These staff
members are to have valid Permits with
them at all times. Personal protective
equipment required for Airside includes but
iz mot limited to high wvisibility jackets (as per
the procedure, hearing protection, safety
shoes & hard hats (if required). An airside
safety plan must be submitted before
commencement of work.
Yehicles on Accidents and Damage to All vehicles operating on the Airside are to
airside injuries aircraftf'vehicles/p | be fitted with a strobe light, appropnate
ropertyfpersons signage in the form of a prefix, have the

necessary vehicle permit in place, to be
fitted with a fire extinguisher and are to be
serviceable. VYehicles are to be checked by
Airside Safety prior to be granted Airside
access
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Driving on airside

Incidents

Damage to
aircraft
vehicles/property
| persons

Airside induction is required for all persons
entering the Airside. For persons wishing to
drive on the Airside Service Road an AVOP
2 permit is reguired. Where work is to be
conducted on the Airfield, then contractors
are required to be under escorts or have
undergone Radio License training and be in
the possession of an AVOP 3 permit

The speed limit on the Apron Service Roads
is 30km/h, 15km/h at the back of stand and
G0km/h on the Perimeter Road. Dwuring
period of Low Visibility (L'VP) will be effected
and no vehicular movements are allowed on
the Airfield. Low visibility procedures will be
im place

Driving on
runways and
taxiways without
permission

Incursion
(include
definition)

Collizion with
aircraft/property
damage or
fatalityfies

Runway and taxiway markings are indicated
as per ICAO Annex 14. Permission is
reguired from Air Traffic Control when
crossing runways and taxiways. Signage
indicating movement areas are painted on
the ground or by means of illuminated
signage boxes. Only persons in possession
of a valid Airside Vehicle Operators Pemnit
with the necessary radio license (Partac
training) will be permitied to drive in
restricted areas. Vehicles under escort
must follow at reazonable distance.
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MNoise Health Risks Moise induced Baseline and annual audiograms are to be
hearing loss conducted. Confractors are fo implement a
hearing conservation program and issue
staff with heanng protection and provide the
necessary training in this regard.
Contractors to identify noizy operations in
passenger areas and are to conduct noise
generating operations at off peak times
were possible or if unavoidable with ACSA's
Project Leaders written permission.
Jet blast Potential injuries | Damage to Signage waming against jetblast is installed
and property vehicles/property | at high risk areas. Risks associated with
fpersons jetblast are covered during Airside Induction
Training. Cawufion to be taken around
aircraft when the anti-collizion lights are
activated in the Apron bays. 75 meter
clearance behind aircraft to be cbserved to
prevent jetblast. Contractors to be aware of
aircraft movements
Perimeter fence Security risk Mational Key Access and egress points are strictly
breach Point Violation enforced. Contractors are only to use the
entry points as provided by the ACSA
Project Leader. Mo materials are to be
stored within 3meter of the perimeter fence.
Crane operations | Height of crane Flight path 30 meter height resftriction procedure — refer
obstruction/collisi | to Airfield Operation Department for further
on with aircraft information
Weather Adverse Damage to Weather warnings are issued by the Airzide
weather aircraftivehiclesfe | Safety Department as and when required.
conditions guipment All equipment on the Airside is to be
secured
Construction Foreign Object Ingestion into Airside induction is required for all staff
waorks Debris (FOD) aircraft engine working on the Airside, FOD bins are to be

used for any FOD found Iying on the
ground. All waste to be secured to prevent
it from becoming airborne (refer to
Envirenmental Terms and Conditions)
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Construction Working at Injury ffatality Fall protection plan to be devised by the
works Height contractors in line with the Construction
Regulations 2014. Rescue plans are to be
included
Construction Storage of Contamination/fir | AC54"s Environmental terms and conditions
works hazardous el injury to are to be adhered to. All relevant legislation
chemicals persons! and bylaws are to be adhered to. All
substances environmental necessary pemits are to be applied for by
impact the contractor such as transport pemits,
possession permits and flammable
certificates.
ACSA Environment and Fire and Rescue to
ke notified where a spill occurs.,
Construction Waste Attracts rodents Waste management to be implemented in
works and birds which line with ACSA s Environmental Tems and
leads to bird Conditions
strikes and adds
to FOD
Construction Spillages Contamination/P | ACSA’s Environmental terms and conditions
works (fuelsioils/hydra | ollutionfinjury to and applicable legislative controls are to be
ulicsichemicals! | personsfadverse | adhered to. ACSA Environment and Fire
human waste) health effects and Rescue to be notified where a spill
CCCUrs
Construction Dust Damage to Dust suppression measures are to be
works aircraftifinjury to implemented and PPE used where required
persons/adverse
health effectal
Construction Damage to Electrocution, Consult as-built plans. Scan area before
works! Trenching | underground loss of critical trenching. Trenching to be done under
senvices. services, competent supernvision.
Intermuption of damage to
critical services property, major
imjuries, aircraft
diversions
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Delivery of Falling materials | Vehicle/pedestria | Materials are to be delivered within specified 4E
materials or stones or n accidents time frames, flagman to be utilized during
sand deliveries, load limitations to be observed,
netting is to be used, contractors to clean
road after deliveries
Lack of signage — | Injuries and Injuries and Contractors to install sufficient demarcations 2D
waming signs accidents accidents around construction sites along with the
necessary waming signs and beacon lights
(refer to Construction Regulations and
Traffic Act) Mo signs are to be removed
without pricr permission and notification.
Temporary way finding signage is requirad if
signage has been disturbed
Road crossing Mot using the Yehicle and Contractor staff are to cross the Boulevard
Central tunnel for pedestrian via the Morth or South tunnels
Boulevard crossing accidents
Waste Environmental lllegal dumping Temporary laydown areas to be identified
management impact and no illegal dumping is pemitted.
Trolleys Damaging Injuries and Contractors to provide their own trolleys. sD
trolleys through | property damage | ACSA's trolleys are for passenger use only
misuse
Golf carts Misuse of golf Injuries and Contractor staff to be aware of golf cart a0
carts property damage | movements on the Landside. Golf cart use
for airport users only and not for contractor
use for transporting materials. Golf cart
operate in predetermined routes —
contractors to be aware thereof
Fire equipment Use and abuse Injuries and Fire equipment is only to be used during 2B

of fire
equipment

property damage

emergencies. Contractors fo provide their
own fire equipment. Mo materials to be
stored in ACSA fire cabinets. Emergency
exitz are to be kept clear at all times
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Unattended bags | Securty risk Injuriesifatality to | Contractors are not permitted to leave bags
Alrport unattended as they will be removed and will
usersiztakeholde | be handed to SAPS
rs/ACSA
employees.

Bomb threat-
damage to
property, vehicle
and or
Cyperational
disruptions

Speed limits Car accidents Injuries and Speed limits on the Central Boulevard and aC
vehicle damage | Elevated Road are 40km/h, exiting the road

networks iz S0kmih, Tower Road is S0km/h
and Freight Road is S0km/h. Speed humps
are installed along Tower Road and Freight
Road to reduce speeding

Deliveries Elevated Road Disrupt traffic No trucks allowed, deliveries to be done via 2C
flow and North or South Delivery Yards, delivery
passenger notes are required and delivery times are to
movements be specified.

Overhead works | Falling items Injuries, vehicles, | Fall protection plan required as per the
property damage | Construction Regulations 2014.

General Damage to Injuries, property | Escalators are not be used to transport

housekeeping escalators damages heavy items in the Parkade
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Part C5: Annexures
ANNEXURE A

Pro forma Performance Bond — Demand Guarantee (for use with Option

X13)

[To be reproduced exactly as shown below on the letterhead of the Bank providing the Bond / Guarantee]

The Airports Company South Africa SOC Limited Guarantor’s
reference No.

Date:

Dear Sirs,

Performance Bond — Demand Guarantee for [insert name of Contractor] required in
terms of contract [insert Contractor’s contract reference number or title]

1. In this Guarantee the following words and expressions shall have the following
meanings:-

1.1 “Guarantor” means [insert]

1.2 “Guarantor’s Address” meansinsert]

1.3 “Contract” means means the PSC entered into between the Employer and
the Contractor (Contract Reference
No. and

such amendments or additions to the Contract as may be
agreed in writing between the parties.

1.4 “Consultant” means [insert]
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1.5 “Employer” means the Airports Company South Africa SOC Limited,
a company registered in accordance with the laws of the
South Africa

1.6 “Expiry Date” means the earlier of

e the date that the Bank receives a notice from the
Employer stating that all amounts due from the
Contractor as certified in terms of the contract have
been received by the Employer and that the Contractor
has fulfilled all his obligations under the Contract, or

o the date that the Bank issues a replacement Bond for
such lesser or higher amount as may be required by
the Employer.

1.7 “Guaranteed Sum” means [insert]

1.8 “Works” means [insert]

2. The Guarantor's liability shall be limited to the Guaranteed Amount.

3. The Guarantor's period of liability shall be from and including the date of issue of this
Guarantee and up to and including the Expiry Date or the date of payment in full of the
Guaranteed Amount, whichever occurs first. The Project Manager and/or the Employer
shall advise the Guarantor in writing of the date on which the Certificate of Completion of

the Works has been issued.
4. The Guarantor hereby acknowledges that:

a. any reference in this Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an

accessory obligation or any intention whatsoever to create a suretyship; and
b. its obligation under this Guarantee is restricted to the payment of money.

5. The Guarantor hereby undertakes to pay the Employer any sum or sums not exceeding
the Guarantee Amount in total, upon receipt of a written demand delivered to the
Guarantor's Address, stating that the Contractor is in breach of its obligations under the

Contract (without being required to prove the nature of the breach and the amount
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claimed. The written demand shall be signed by the authorised representative of the

Employer and be accompanied by the original Guarantee.

Payment by the Guarantor, in terms of this Guarantee, shall be made within seven (7)

calendar days upon receipt of the Employer’s written demand to the Guarantor.

The obligations under this Guarantee constitute direct primary, irrevocable and
unconditional obligations, do not require any previous notice to or claim against the
Contractor, and shall not in any way be released or discharged or otherwise absolved of
liability hereunder by reason of any arrangement or change in relationship made between
the Contractor and the Employer and/or between the Guarantor and Contractor; nor any
alteration in the obligations undertaken by the Contractor or in the terms of the Contract;
nor any indulgence, failure, delay by the Employer as to any matter; nor any dissolution
or liquidation or such other analogous event of the Contractor (whether or not the
Guarantor has notice thereof).

The Employer shall have the absolute right to arrange his affairs with the Contractor in
any manner which the Employer may deem fit and the Guarantor shall not have the right
to claim his release from this Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

All payments made by Guarantor shall be due and payable in the amount specified in any
payment demand made in respect hereof by the Employer and shall be made free and
clear of and without any deduction for or on account of any tax or future taxes, levies,
imposts, duties, charges, fees, set off, counterclaims, deductions or withholdings of any
nature whatsoever and by whomever imposed. All charges of the Guarantor related to
the issuance or performance of this Guarantee (including, but not limited to, the
negotiation, payment, extension or transfer hereof) shall be borne by the Consultant and

under no circumstances shall be charged to the Employer by the Guarantor.

This Guarantee shall be governed by and construed in accordance with the law of the
Republic of South Africa and shall be subject to the jurisdiction of the High Court of the
Republic of South Africa.

This Guarantee, with the required demand notice, shall be regarded as a liquid document

for the purposes of obtaining a court order.
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12. The Guarantor chooses as its domicilium citandi et executandi for all purposes in

connection with this Guarantee at the Guarantor’s Address.

13. If at any time any one or more of the provisions of this Guarantee is or becomes illegal,
invalid or otherwise unenforceable in any respect neither the legality, validity or
enforceability of the remaining provisions of this Guarantee, nor the legality, validity or
enforceability of such provision, under the law shall in any way be affected or impaired as

a result.

SIGNED at on Day
of 202

For and on behalf of the GUARANTOR, duly authorised and warranting such authority

Full Name:

Capacity:

Witness:

[Insert Guarantor’s stamp]
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ANNEXURE B: Compliance with Codes & Standards

The Designs comply with the latest edition codes and SANS and International standards stated below and/or
in the Scope and Good Engineering and Construction Practices'. To the extent not stated, the Designs comply
with internationally recognised codes and standards which are accepted by the Employer.

In case of conflict between national, international codes, standards or guidelines and/or the requirements
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes
precedence; provided always that the Works comply as a minimum and in any event, with applicable law and
mandatory South African national codes, standards and guidelines.

The minimum ACSA requirements are:

a. the requirements of the Occupational Health and Safety Act No. 85 of 1993 and Construction
Regulations 2014.

b. Legislation By-Laws and Regulations applicable to the area within which the project falls.
c. the code of practice for the Application of the National Buildings Regulations, (SANS 10400).

d. the ATEX directives; (The Regulations apply to al/ equipment intended for use in explosive
atmospheres, whether electrical or mechanical, and to protective systems)

e. the National Environmental Management Act No. 107 of 1998.
f. the recommendations of OIML.
g. therequirements of SANS 347.

h. the requirements and recommendations of the NFPA standards and codes for fire protection and
fire safety, e.g. NFPA 10, 1 1, 13, 15, 16, 20, 22, 24, 30, etc.

i. ICAO Annex 14 Standards and Recommended Practices (SARPSs) for aerodromes.

j- IATA Airport Development Reference Manual

The recommendations contained within or made by international and national standards are viewed as the
benchmark for Good Engineering and Construction Practices® and are complied with unless it can be
demonstrated that it is not practicable.

Good Engineering and Construction Practices are the relevant practices, standards, recommendations,
methods, procedures and acts used internationally by skilled contractors engaged in the design, engineering,
construction, testing and commissioning of work similar in nature and extent to the Works that, at a particular
time, with the exercise of reasonable judgment, care, attention in light of the facts known or that reasonably
should have been known to the party making a decision at the time a decision is or should be made, would
be expected to accomplish the desired result in a manner consistent with Laws, reliability, safety,
environmental protection, economy and expedition. With respect to the plant and the Works, Good
Engineering and Construction Practices include taking reasonable steps to ensure that:

0] Adequate materials, resources and supplies are available to undertake the Works under normal
conditions.
(ii) Sufficient engineering, design, construction and safety personnel are available and are

adequately experienced and trained to design, construct and test the Works properly, efficiently
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and within applicable Laws, manufacturer's guidelines and specifications and APl and El
standards and recommendations.

(i) Appropriate monitoring and testing is done during the design, manufacturing, erection and
commissioning to ensure that the Works are constructed to the required standards, tolerances
and specifications and that equipment is functioning as designed and to provide assurance that
it will function properly under normal conditions;

(iv) Appropriate protective devices and design features are provided to ensure that safe, reliable,
long-term operation of the plant can be achieved, if operated and maintained in accordance
with the Operation and Maintenance Manual.

ANNEXURE C: POPIA

CONFIDENTIALITY AND DATA PROTECTION

Save as provided in this clause (Confidentiality and Data Protection), each Party shall, and shall procure that
its Affiliate and their respective officers, directors, employees, agents, auditors and advisors shall, treat as
confidential all information relating to the other Party or its Affiliates thereof or relating to their respective
businesses that is of a confidential nature and which is obtained by that Party in terms of, or arising from the
implementation of this Agreement, which may become known to it by virtue of being a Party, and shall not
reveal, disclose or authorise the disclosure of any such information to any third party or use such information
for its own purpose or for any purposes other than those related to the implementation of this Agreement.

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of such
information in the following circumstances:

in respect of any information which is previously known by such Party (other than because of any breach
or default by any Party or other person of any agreement by which such Confidential Information was
obtained by such Party).

in respect of any information which is in the public domain (other than because of any breach or default
by either Party).

any disclosure to either Party’s professional advisors, executive staff, board of directors or similar
governing body who (i) such Party believes have a need to know such information, and (ii) are notified of
the confidential nature of such information and are bound by a general duty of confidentiality in respect
thereof materially like that set out herein.

any disclosure required by law or by any court of competent jurisdiction or by any regulatory authority or
by the rules or regulations of any stock exchange.

any disclosure made by a Party made in accordance with that Party’s pursuit of any legal remedy;

any disclosure by a Party to its shareholders or members pursuant to any

reporting obligations that Party may have to its shareholders or members, provided that each such
shareholder or member is notified of the confidential nature of such information and is bound by a general
duty of confidentiality in respect thereof materially similar to that set out herein;

If a Party is required to disclose confidential information as contemplated in this clause, such Party will:
advise any Party/ies in respect of whom such information relates (the "Relevant Party/ies") in writing

prior to disclosure, if possible;
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take such steps to limit the disclosure to the minimum extent required to satisfy such requirement and to
the extent that it lawfully and reasonably can;

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the proceedings;

comply with the Relevant Party/ies’ reasonable requests as to the manner and terms of such disclosure;
and

notify the Relevant Party/ies of the recipient of, and the form and extent of, any such disclosure or
announcement immediately after it was made.

Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any part of
any confidential information supplied by it to the other Party, and each Party hereby undertakes to comply
promptly with any such demand.

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), particularly
section 20 and 21, the service provider (referred to as Operator in POPIA) shall observe the following
principles when processing personal information on behalf of the Company (referred to as Responsible
Party in POPIA):

the Service Provider shall only act on the Company’s documented instructions, unless required by law to
act without such instructions;

the Service Provider shall ensure that its representatives processing the information are subject to a duty
of confidence;

the Service Provider shall take appropriate measures to ensure the security of processing. The Service
Provider shall ensure and hereby warrants that they have minimum IT and or physical security safeguard
to protect personal information;

the Service Provider shall notify the Company immediately where there are reasonable grounds to believe
that the personal information of a data subject has been accessed or acquired by any unauthorised
person;

the Service Provider shall only engage a sub-operator with the Company’s prior authorisation and under
a written contract;

the Service Provider shall take appropriate measures to help the Company respond to requests from data
subjects to exercise their rights;

taking into account the nature of processing and the information available, the Service Provider shall
assist the Company in meeting its POPIA obligations in relation to the security of processing, the
notification of personal information breaches and data protection impact assessments;

the Service Provider shall delete or return all personal information to the Company (at the Company’s
choice) at the end of the contract, and the service provider shall also delete existing personal information
unless the law requires its storage; and

the Service Provider shall submit to audits and inspections. The Service Provider shall also give the
Company whatever information it needs to ensure that the Parties meet their Section 20(1) obligations.
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