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1. INTRODUCTION 

1.1 In addition to the provisions of the Agreement, this Annexe F records the procedures that shall 

apply to all activities relating to the planning, loading, unloading and transportation of Road 

Limestone for Supply to Eskom. 

1.2 Where Eskom is responsible for transportation of Road Limestone, the Supplier has no 

contractual obligations with the Limestone Transporters employed by Eskom in terms of this 

Annexe F, unless specifically provided for in the Agreement. 

2. DEFINITIONS AND INTERPRETATION 

2.1 Save as defined in this clause 2.1, the words and expressions defined in the Agreement, shall 

bear the same meanings herein. Unless the context indicates a contrary intention, the following 

words and expressions shall bear the meanings assigned to them below, and cognate 

expressions bear corresponding meanings: 

2.1.1 "Actual Truck Loading 

 Rate" 

means the actual average hourly rate at which the 

Supplier loads Road Limestone into Limestone Trucks, 

calculated as the tonnage loaded during each day divided 

by the Actual Truck Loading Time for that day; 

2.1.2 “Actual Truck Loading 

 Time” 

means the actual time, measured in hours or part thereof, 

taken by the Supplier to load Limestone Trucks each day, 

which time shall be calculated from the later of 00h00 or 

the time the Supplier is scheduled to commence loading 

of the Limestone Trucks, until the time the Supplier 

completes the loading of Limestone Trucks for the day, 

but excluding any period where no Limestone Trucks are 

available for loading or where bad weather prevents the 

safe loading of Limestone Trucks; Limestone Trucks are 

available for loading or where bad weather prevents the 

safe loading of Limestone Trucks; 

2.1.3 “Actual Truck 

 Unloading Rate” 

means the actual average hourly rate at which Eskom 

unloads limestone at each power station, calculated as 

the tonnage of limestone unloaded during each day 

divided by the Actual Truck Unloading Time; 
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2.1.4 “Actual Truck 

 Unloading Time” 

means the actual time, measured in hours or part thereof, 

that Eskom takes to unload Limestone Trucks at the 

Power Station each day, which time shall be calculated 

from the latter of 00h00 or the time Eskom is scheduled to 

commence unloading of the Limestone Trucks, until the 

time Eskom completes the unloading of Limestone Trucks 

for the day, but excluding any period where no Limestone 

Trucks are available for unloading, or where bad weather 

prevents the safe unloading of Limestone Trucks; 

2.1.5 “Limestone 

Transporter” 

means a company owned or contracted by Eskom or the 

Supplier to transport Road Limestone in terms of the 

Agreement; 

2.1.6 “Limestone Truck” means a vehicle used to transport limestone to the Power 

Station, which is operated by a Limestone Transporter, 

and which meets the technical specifications contained in 

clause 7. For the avoidance of doubt, the term Limestone 

Truck includes any trailers attached to a truck; 

2.1.7 “Eskom Logistics 

 Planning” 

means the Eskom logistics planning office as identified  by 

Eskom from time to time in writing; 

2.1.8 “Eskom’s Automated 

 Weighbridge Solution” 

means Eskom’s central contract and order management 

system for both Limestone suppliers and Limestone 

Transporters; 

2.1.9 “Lead Logistics 

 Provider (LLP) 

means any company appointed by Eskom to plan, 

schedule, manage and monitor the transportation of Road 

Limestone through Agreements and monitor Road 

Limestone stocks on Eskom’s behalf, including all 

applicable safety procedures. 

2.1.10 “Loading System 

 Availability” 

means the total time that the Supplier’s loading equipment 

is actually available to load and dispatch Limestone 

Trucks at the Target Mine Loading Rate, divided by the 

agreed total time that the Supplier should be loading and 

dispatching Limestone Trucks; 

2.1.11 “Local Weighbridge 

 Automation System 

 (LWBAS)” 

means the local weighbridge application which meets the 

requirements set out in clause 6.3.3.4; 
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2.1.12 “Minimum Truck 

 Loading Hours” 

means the minimum period available to the Supplier to 

operate its facilities for loading Limestone Trucks in any 

day or week, in accordance with clause 8.2.1.2; 

2.1.13 “Minimum Truck 

 Unloading Hours” 

means the minimum period that Eskom must operate its 

unloading facilities at its power stations in any day or 

week, in accordance with clause 8.2.1.2; 

2.1.14 “Permissible Maximum 

 Combination Mass 

 (PMCM)” 

means the maximum permissible vehicle combination 

mass as determined by the Eskom’s Vehicle Management 

System (VMS) in accordance with Department of 

Transport legislation; 

2.1.15 “Road Limestone” means Contract Limestone which Eskom requires to be 

Taken Off or Delivered by road transport; 

2.1.16 “RTMS” means the Road Transport Management System, a 

Standards recommended practice consisting of 

Consignee Standards (ARP 067-3:2007), Consignor 

Standards (ARP 067-2:2007) and Operator Standards 

(ARP 067-1: 2007); 2007; 

2.1.17 "Target Truck Loading 

 Rate" 

means a consistent loading rate at which the Supplier 

must provide for the loading and mass measurement of 

Road Limestone, measured in Tons per hour and 

calculated as at least 130% (one hundred and thirty 

percent) of the minimum rate necessary to load and weigh 

the total planned tonnages in the agreed operating hours 

for each week, given the required Loading System 

Availability of the Supplier’s loading facility and 

equipment, as set out in clause 6.3.4 and as agreed by 

Parties in terms of clause 8.2.1.2; 

2.1.18 “Target Truck 

 Unloading Rate” 

means the consistent rate at which Eskom must provide 

for the mass measurement and unloading of Road 

Limestone at each power station, measured in Tons per 

hour and calculated as at least 130% (one hundred and 

thirty percent) of the minimum rate necessary to weigh 

and unload the total planned tonnages for the power 

station, given the power station’s planned operating hours 

for each week and as agreed between Parties in terms of 

clause 8.2.1.2; 
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2.1.19 “Truck Driver” means the driver of any Limestone Truck; and 

2.1.20 “Truck Turn Around 

 Time” 

means: 

2.1.20.1  at the Mine, the time taken to load a Limestone 

Truck, measured from the time the unloaded 

Limestone Truck passes over the Supplier’s 

weighbridge, until the loaded Limestone Truck 

departs from the Supplier’s weighbridge, but, for 

the avoidance of doubt, excluding any time taken 

for covering the truck with tarpaulins; or 

2.1.20.2  at the Power Station, the time taken to unload a 

Limestone Truck, measured from the time the 

loaded Limestone Truck passes over the Eskom 

weighbridge, until the unloaded Limestone Truck 

departs from the Eskom weighbridge, but, for the 

avoidance of doubt, excluding any time taken for 

removing tarpaulins from the Limestone Truck. 

3. GENERAL 

Where reasonably possible, no changes shall be made to this Annexe F that would result in this 

Annexe F becoming inconsistent with Eskom’s operating procedures in respect of Road 

Limestone Supply and Delivery. 

4. ROAD TRANSPORT MANAGEMENT SYSTEM (RTMS) 

4.1 Eskom undertakes, as soon as reasonably possible but in any event within 6 (six) months of 

Eskom notifying the Supplier, to implement the Road Transport Management System (RTMS). 

The Parties to the Agreement shall ensure that all activities pertaining to the Road Limestone 

transportation and which fall under their control are accredited by RTMS National 

Committee/SANAS. 

4.2 Eskom shall ensure, at its cost, that all activities at each Power Station relating to the Supply of 

Road Limestone, are accredited to the RTMS standards titled ARP 067-3:2008 (Consignee). 

4.3 The Supplier shall ensure, at its cost, that all activities at the Mine relating to Road Limestone are 

accredited to the RTMS standards titled ARP 067-2:2008 (Consignor). 

4.4 Eskom and the Supplier shall ensure that all Limestone Transporters in their employ are 

accredited to the RTMS standards titled ARP 067-1:2008. 
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5. LEAD LOGISTICS PROVIDER (LLP) 

5.1 Eskom will from time to time appoint an LLP as its agent to oversee its logistics function. 

5.2 Where Eskom’s LLP has been appointed, the Supplier and all Limestone Transporters shall 

accept the authority of such LLP in discharging its mandated responsibilities. 

6. GENERAL RESPONSIBILITIES OF EACH PARTY 

6.1 The Supplier shall be responsible for the planning of loading and road operations for the 

Limestone Transporters under its employ. 

6.2 Eskom shall be responsible for the planning of unloading and road operations for the Limestone 

Transporters under its employ. 

6.3 Supplier’s responsibilities 

6.3.1 Where the Supplier is responsible for transportation of Road Limestone, it shall procure 

that sufficient Limestone Trucks are available to meet its Delivery obligations in terms of 

the Agreement and procure that Limestone Trucks arrive at the Power Station during 

the planned operating hours and rates as scheduled and agreed in terms of clauses 

8.2.1. and 9.6. 

6.3.2 The Supplier shall ensure that any Limestone Transporter in its employment adheres to 

the applicable provisions of this Annexe F.  Failure by a Limestone Transporter under 

the employ of the Supplier to adhere to any provision of this Annexe F shall be deemed 

to be a failure by the Supplier and shall be dealt with in terms of clause 11 before either 

Party may invoke the breach provisions contained in the Agreement. 

6.3.3 The Supplier shall, at its own cost and expense provide, operate and maintain 

infrastructure for the loading of Road Limestone, which shall include:  

6.3.3.1 an access road and loading area, suitable for operation under all normal weather 

conditions, and with adequate lighting for safe operations at night; 

6.3.3.2 suitable equipment to load Road Limestone in accordance with all relevant 

legislation and Eskom’s rules for accurate loading as set out in clause 10.7; 

6.3.3.3 mass measuring equipment in accordance with clause 22 of the Standard Terms 

and Conditions of Limestone Supply; and 

6.3.3.4 an LWBAS or equivalent system which, meets the Eskom specification, is 

electronically integrated into Eskom’s Automated Weighbridge Solution network and 

has as a minimum the following functionality: 

6.3.3.4.1 measures each Limestone Truck’s arrival time and mass; 
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6.3.3.4.2 electronically posts such information back to Eskom’s Automated 

Weighbridge Solution and to Eskom’s logistics information platform; 

and 

6.3.3.4.3 provides a goods received note for each Limestone Truck. 

6.3.4 The Supplier’s equipment for the loading and mass measurement of Limestone Trucks 

must be capable of operating 24 (twenty four) hours a day, 7 (seven) days a week with 

a minimum of 95% (ninety five percent) Loading System Availability, unless agreed 

otherwise in writing between the Supplier and Eskom. 

6.3.5 The Supplier shall further be responsible for: 

6.3.5.1 defining the safety, operating and other procedures that will apply at the Supplier’s 

premises, provided that such procedures shall at least comply with any RTMS 

minimum requirements; 

6.3.5.2 within 1 (one) month of the Signature Date of the Agreement, inducting and 

certifying Limestone Transporters into the safety, operating and other procedures 

applicable at the Supplier’s premises, and enforcing such procedures, provided that; 

6.3.5.2.1 where Eskom is responsible for transportation of Road Limestone, the 

Supplier shall not change its induction requirements without providing 

Eskom with reasonable notice such that existing and new Limestone 

Transporters are able to undergo the new induction with minimal 

disruption to road operations; 

6.3.5.2.2 should the Supplier be unable to certify Eskom’s Limestone 

Transporters within the requisite period as a direct consequence of the 

failure of the Eskom’s Limestone Transporters to meet the required 

standards, it shall consult with Eskom in good faith to procure a solution 

within the 1 (one) month period; and 

6.3.5.2.3 the Supplier may elect to participate in a central induction conducted by 

Eskom’s LLP; 

6.3.5.3 maintaining a minimum stock level of 3 (three) days so as to enable efficient 

planning of road transportation and loading of Road Limestone; 

6.3.5.4 notifying Eskom Logistics Planning office by telephone of any event or problem that 

could adversely impact the deliveries of Road Limestone as soon as is reasonably 

possible, and in any event, no later than 30 (thirty) minutes of the occurrence of any 

such event or problem, provided that such communication shall not absolve the 

Supplier from the responsibility of rectifying the problem within its area of 

responsibility; 
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6.3.5.5 taking all reasonable steps to deliver continuous improvement in all its activities that 

impact the overall efficiency of the transportation of Road Limestone; 

6.3.5.6 the direct and proven costs of any damages to Eskom property caused by it or its 

agents. 

6.3.6 The Supplier shall supply Eskom Logistics Planning office with the following additional 

information on request or as specified: 

6.3.6.1 daily status of all Road Limestone stock for Eskom, including stockpile names, 

tonnages and limestone quality of each stockpile; and 

6.3.6.2 the information for each Limestone Truck dispatched as listed in clause 9.4. 

6.4 Eskom’s responsibilities 

6.4.1 Where Eskom is responsible for transportation of Road Limestone, it shall procure that 

sufficient Limestone Trucks are available to meet its Off Take obligations and procure 

that Limestone Trucks arrive at the Mine during the planned operating hours and rates 

as scheduled and agreed in terms of clauses 8.2.1 and 9.6. 

6.4.2 Eskom shall ensure that any Limestone Transporter employed by it adheres to the 

applicable provisions of this Annexe F and a failure by any Limestone Transporter 

under Eskom’s employ to adhere to any provision of this Annexe F shall be deemed to 

be a failure by Eskom.  The Parties shall take all reasonable measures to resolve such 

failures before either Party may invoke the breach provisions contained in the 

Agreement. 

6.4.3 Eskom shall, at its own cost provide, operate and maintain facilities and infrastructure 

for the unloading of Road Limestone at each receiving power station such that it can 

achieve the Target Truck Unloading Rate. Such facilities shall include: 

6.4.3.1 an access road and unloading area, suitable for operation under all normal weather 

conditions and with adequate lighting for safe operations at night;  

6.4.3.2 mass measuring equipment in accordance with clause 22 of the Standard Terms 

and Conditions of Limestone Supply; and 

6.4.3.3 an LWBAS which is integrated into the Eskom’s Automated Weighbridge Solution.  

6.4.4 Eskom shall further be responsible for: 

6.4.4.1 defining the safety, operating and other procedures that will apply at all Eskom 

premises, provided that such procedures shall at least comply with any RTMS 

minimum requirements; 
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6.4.4.2 within 1 (one) month of the Signature Date of the Agreement, inducting and 

certifying Limestone Transporters into the safety, operating and other procedures 

applicable at Eskom’s premises, and enforcing such procedures, provided that: 

6.4.4.2.1 where the Supplier is responsible for transportation of Road Limestone, 

Eskom shall not change its induction requirements without providing the 

Supplier with reasonable notice such that existing and new Limestone 

Transporters are able to undergo the new induction with minimal 

disruption to road operations; and 

6.4.4.2.2 should Eskom be unable to certify a Limestone Transporter within the 

above period as a direct consequence of the failure of the Limestone 

Transporter to meet the required standards, it shall consult with the 

Supplier in good faith to procure a solution within the 1 (one) month 

period;  

6.4.4.3 Setting any safety procedures for the transportation of Road Limestone from the 

Mine to Eskom where safety considerations require standards and procedures 

above legal requirements; 

6.4.4.4 Delivering continuous improvement in all Limestone Truck unloading operations; and 

6.4.4.5 The direct and demonstrable costs of any damages to the Supplier’s property 

caused by it or its agents. 

7. MINIMUM REQUIREMENTS FOR TRANSPORTATION ARRANGED BY THE SUPPLIER 

7.1 The Supplier shall, at its own cost and expense provide and operate Limestone Trucks suitable 

for transporting Road Limestone and which shall comply with the following requirements:  

7.1.1 meet the minimum technical specifications for load capacity and configuration;  

7.1.2 be roadworthy at all times; 

7.1.3 be equipped with additional lights to ensure proper visibility from the rear in the event 

that the Limestone Transporter experiences problems keeping the standard lights 

clean. Where such lights are fitted, they should work on a separate electrical circuit; 

7.1.4 be equipped with an amber strobe light to be switched on in times of poor visibility; and 

7.1.5 have a means of verbal communication, e.g. 2-way radio, that is compatible with 

Eskom’s communications systems as specified from time to time. 

7.2 Each Limestone Truck must have an On-Board Computer (“OBC”) and the Limestone 

Transporter’s OBC system must comply with the following provisions: 
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7.2.1 OBC units shall be capable of recording the following information for the vehicle at a 

minimum of 5 (five) second intervals and transmitted at minimum 5 (five) minute 

intervals (via GPRS or better): 

7.2.1.1 vehicle ID,  

7.2.1.2 driver ID,  

7.2.1.3 vehicle speed via GPS (km/h),  

7.2.1.4 vehicle GPS position (latitude, longitude),  

7.2.1.5 engine speed [rpm],  

7.2.1.6 odometer reading (km),  

7.2.1.7 record date and time stamp (dd:mm:yyyy & hh:mm:ss),  

7.2.1.8 any other parameters that are deemed necessary by Eskom as specified in writing 

from time to time; 

7.2.2 OBC units must have ‘store and forward’ capability so that no data is lost and the 

Limestone Transporter must achieve a 99.5% (ninety nine point five percent) OBC 

operational uptime and more than 95% (ninety five percent) data quality; 

7.2.3 the Supplier shall ensure that the Limestone Transporter centrally warehouses the data 

listed above and make the said data accessible from its respective Fleet Management 

Service Provider (FMSP) to Eskom in a format and frequency determined by Eskom 

from time to time; and 

7.2.4 the Supplier shall cover all costs relating to OBC units including OBC initial and/ or 

rental costs, OBC installation, OBC maintenance, data communication costs, OBC 

insurance and FMSP services.  

7.3 All Limestone Trucks shall be registered on Eskom’s vehicle management system. 

7.4 The Supplier shall ensure that all Limestone Trucks owned or sub-contracted to it are operated in 

compliance with the safety and environmental procedures as set out in clause 12. 

8. PLANNING AND PERFORMANCE MANAGEMENT  

8.1 The Parties record that Eskom is in the process of moving towards a centrally controlled, real-

time vehicle scheduling system and Parties shall co-operate to ensure that such system is 

developed in such a way as to improve the efficiency and performance of Road Limestone 

transportation. Eskom reserves the right to conduct such central planning and control as may be 

required, and the Supplier and its Limestone Transporters shall comply with such procedures and 

controls. The Parties shall procure the requisite amendments to this agreement before Eskom 

commences with overall planning. 
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8.2 Until such time as a real-time vehicle scheduling system is in place, or unless agreed otherwise 

and in writing by the Parties, the planning of loading, unloading and road operations for the 

Limestone Transporters shall be subject to the following procedures: 

8.2.1 the Parties shall agree the quantity of Road Limestone to be transported each day, the 

hours that the Mine and the Power Station shall operate their respective loading and 

unloading facilities, the Target Truck Loading Rate and Target Truck Unloading Rate 

(including the time loading and unloading is scheduled to commence each day) at the 

Technical Liaison Meetings subject to the following parameters: 

8.2.1.1 the Supplier shall be responsible for loading Road Limestone and Eskom shall be 

responsible for unloading Road Limestone 24 (twenty four) hours a day and 7 

(seven) days a week; 

8.2.1.2 the Minimum Truck Loading Hours shall be [●]([●]) hours per month and the Target 

Truck Loading Rate shall be [●]([●]) Tons (As Received) per hour; 

8.2.1.3 the Minimum Truck Unloading Hours shall be [●]([●]) hours per month and the 

Target Truck Unloading Rate shall be [●] ([●]) Tons (As Received) per hour; 

8.2.1.4 Eskom reserves the right at its sole discretion to limit the hours that loading will take 

place on any day of the week provided that the hours available for loading do not fall 

below the Minimum Truck Loading Hours; and 

8.2.1.5 Eskom shall then provide the Supplier with transport routes that shall be used by the 

Supplier’s Limestone Transporters to the Power Station. 

8.2.2 the Supplier and its Limestone Transporters shall conduct daily route planning in 

accordance with the allocated routes so as to achieve the delivery rates set out in 

clause 9.6 and advise Eskom of the scheduled Limestone Truck arrivals for each hour; 

and 

8.2.3 the Supplier and its Limestone Transporters shall keep Eskom informed of any issues 

that could result in actual road transportation or unloading activities deviating from the 

daily plan and any failure shall be dealt with in terms of clause 11. 

8.2.4 Eskom and the Supplier shall plan and perform their own loading and unloading 

operations in accordance with the operating hours and tonnages agreed in terms of 

clause 8.2.1; 

8.2.5 the Parties shall inform Eskom or its LLP of problems in accordance with clause 6.3.5.4; 

8.2.6 if required, Eskom shall then issue any changes to the plans in response to the reported 

problems; and 
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8.2.7 the Parties shall conduct regular planning and performance review meetings to inter-

alia track, interrogate and improve performance of all activities related to the 

transportation of Road Limestone. 

8.3 The Supplier shall further provide Eskom with the following information at the specified intervals 

or as requested from time to time: 

8.3.1 location and infrastructure information e.g. depots, Truck Driver night time stopover 

points and fuelling stations; 

8.3.2 any deviations from planned routes e.g. going to fuel, truck in for service, truck broken 

down, as soon as they are known; and 

8.3.3 any other information relating to vehicle status or logistical operations required by 

Eskom from time to time and requested in writing. 

9. LOADING AND UNLOADING OF ROAD LIMESTONE 

9.1 The Supplier shall load Road Limestone into the Limestone Trucks within the tolerances for 

under-loading, overloading and even loading, and as amended from time to time by Eskom, 

provided that the Supplier shall only be obliged to comply with any amendment upon receiving 

prior written notice thereof. 

9.2 The Supplier shall, at its own cost and expense, ensure that each Limestone Truck leaves the 

Supplier’s premises with the Road Limestone covered with a tarpaulin. 

9.3 Where the Supplier is responsible for transportation of Road Limestone, the Supplier shall ensure 

that the tarpaulin is secured in place with tamper-proof seal(s). Eskom will not accept Delivery of 

Road Limestone in the event that, upon arrival of the Limestone Truck at the Delivery Point, the 

seal(s) are not secured in place, absent or damaged. 

9.4 The Supplier shall provide each Limestone Truck leaving the Supplier’s premises with the 

information set out herein, send a copy of the same to Eskom, and maintain its own copy for a 

period of at least 5 (five) years.  This information should be provided through the LWBAS, or 

electronically (e.g. via modem) in the event that the LWBAS is inoperable: 

9.4.1 name/reference number of the stockpile from which the Road Limestone was loaded; 

9.4.2 empty mass of the Limestone Truck as measured on the Supplier’s weighbridge; 

9.4.3 mass of Road Limestone that the Supplier intended to load into the Limestone Truck; 

9.4.4 full mass of the Limestone Truck as measured on the Supplier’s weighbridge; 

9.4.5 derived load of the Limestone Truck, calculated as the full mass less the empty mass 

(“Derived Load”); 

9.4.6 time weighed empty; 
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9.4.7 time departed; 

9.4.8 rate of loading, calculated as the Derived Load divided by the difference between the 

time weighed empty and the time departed. 

9.5 The Parties’ Limestone Transporters shall follow all Eskom and/or the LLP’s safe working 

procedures for loading and offloading. 

9.6 The Parties’ Limestone Transporters shall maintain an even rate of arrivals of Limestone Trucks 

at the Power Station, at or above the Target Truck Unloading Rate for all hours of unloading each 

Day, unless agreed otherwise. 

9.7 Eskom shall maintain an even Actual Truck Unloading Rate that is above the Target Truck 

Unloading Rate for all hours of unloading, unless agreed otherwise (at the operational level). 

10. PERFORMANCE MANAGEMENT OF LOADING AND UNLOADING OF LIMESTONE TRUCKS 

10.1 Where a Supplier’s average Actual Truck Loading Rate for any day falls below the Target Truck 

Loading Rate/1.3, the Supplier shall pay Eskom a penalty: 

 

where: 

PL is the penalty for loading delays for that day in Rand, 

TLR is the Target Truck Loading Rate, 

ALR is the Actual Truck Loading Rate for that day, 

PLH is the number of planned truck loading hours for that day, and 

PR is the Penalty Rate in Rand per ton as determined in clause 10.3. 

10.2 Where Eskom’s average Actual Truck Unloading Rate for any Day falls below the Target Truck 

Unloading Rate/1.3, Eskom shall pay the Supplier a penalty: 

 

where: 

PU is the penalty for unloading delays for that day in Rand, 

TUR is the Target Truck Unloading Rate, 

AUR is the Actual Truck Unloading Rate for that day, 

PUH is the number of planned truck unloading hours for that day, and 

PR is the Penalty Rate in Rand per ton as determined in clause 10.3. 

10.3 The Penalty Rate shall be determined in the Eskom Limestone Haulage Rates Model each 

month, based on the fixed costs per Ton of Road Limestone for a typical Limestone Transporter 

and Eskom shall notify the Supplier of the Penalty Rate within 5 (five) days of the start of each 

month.  
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10.4 The Parties shall further measure the Truck Turnaround Time (TAT) of each Limestone Truck 

loaded or unloaded and the number of Trucks queuing at the Parties’ weighbridges, measured 

every half hour.  Where reasonably possible, the Supplier shall supply such information to Eskom 

in electronic format on a real time basis.  The Parties shall monitor such TATs and queue lengths 

with the objective of ensuring that queue lengths are minimized, and that there is continuous 

improvement in the TATs and Actual Truck Loading Rates. 

10.5 Where Eskom requests the Supplier to load at a rate above the Target Truck Loading Rate, the 

Supplier shall be entitled to recover from Eskom all reasonable direct costs actually incurred for 

such loading, provided that it shall be required to provide written proof of such costs.  

10.6 Where the Supplier requests Eskom to unload at a rate above the Target Truck Unloading Rate, 

Eskom shall be entitled to recover from the Supplier all reasonable direct costs actually incurred 

in for such loading, provided that it shall be required to provide written proof of such costs. 

10.7 Accurate loading of Limestone Trucks 

10.7.1 The Supplier shall load all Limestone Trucks in accordance with the following 

requirements: 

10.7.1.1 all Road Limestone loading operations shall comply with applicable legislation; 

10.7.1.2 no Limestone Truck shall be over-loaded such that it will exceed its Permissible 

Maximum Combination Mass; 

10.7.1.3 the Supplier shall endeavour to ensure that no Limestone Truck shall be under-

loaded such that it leaves the Supplier’s premises loaded at less than 98% (ninety 

eight percent) of its Permissible Maximum Combination Mass; and 

10.7.1.4 Eskom or the Supplier shall be responsible to procure that each Limestone Truck 

contains sufficient fuel for its journey to the designated Power Station before the 

commencement of loading, and the Supplier shall be entitled to assume that any 

Limestone Truck presented for loading contains sufficient fuel. 

10.7.2 The Supplier shall take all reasonable steps to prevent a Limestone Truck that is over-, 

under- or unevenly loaded from leaving its premises. Where the Supplier fails to load a 

Limestone Truck in terms of clause 10.7.1, the Supplier shall be required to add or 

remove Road Limestone in order to meet the required loading tolerances, and to re-

weigh the Limestone Truck.  

10.7.3 The permissible maximum percentage of under loaded Limestone Trucks in any month 

shall be 4% (four percent) of all Limestone Trucks Loaded by the Supplier. 
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11. MANAGEMENT OF THE SUPPLIER’S LIMESTONE TRANSPORTERS 

11.1 The Supplier shall ensure that its Limestone Transporters adhere to all safety and environmental 

provisions as set out in clause 12 and to any routing and scheduling instructions issued by 

Eskom or its LLP.  

11.2 Any failure by the Supplier’s Limestone Transporter to adhere to these provisions (“Failure”) shall 

result in the following actions:  

11.2.1 in the event of the first Failure in any 6 (six) month period, the Limestone Transporter 

shall, within 5 (five) days of the offence, present Eskom with rectification plan; 

11.2.2 in the event of a second Failure within any 6 (six) month period, where a suitable 

rectification plan is not submitted, where a Truck Driver is found to be driving under the 

influence of alcohol, or where a Truck Driver is caught over-taking, the Limestone 

Transporter shall suspend the Truck Driver for a period of the lesser of 5 (five) days or 

as the Limestone Transporter is able to show proof that it has taken appropriate action; 

and 

11.2.3 in the event of a third Failure within any 6 (six) month period, or where the Limestone 

Transporter has not complied with the provisions of 11.2.2, Eskom reserves the right to 

prevent any vehicles owned or operated by the offending Limestone Transporter from 

entering Eskom premises and the Supplier or Eskom shall be required to terminate the 

employ of the Limestone Transporter for a period of not less than 6 (six) months. Such 

termination shall not absolve the Supplier of any of its obligations in terms of the 

Agreement. 

12. SAFETY AND ENVIRONMENTAL PROVISIONS APPLICABLE TO THE TRANSPORTATION 

OF ROAD LIMESTONE 

12.1 The Supplier shall ensure that any Limestone Transporter transporting Road Limestone to Eskom 

under its employ complies with the following provisions and delegates authority to Eskom or its 

LLP to take the actions set out in clause 11.2 directly against any Limestone Transporter that fails 

to comply. 

12.2 General provisions 

12.2.1 Limestone Trucks must be clearly identified with a truck identification number and 

phone number of the contracting company.  The company name and the information 

above should be marked and clearly displayed on all Limestone Trucks as per Eskom’s 

requirements as amended in writing from time to time. 

12.2.2 Limestone Trucks must at all times display a printed page in the front left corner of the 

windscreen, or other such location as specified by Eskom in writing from time to time 

showing: 
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12.2.2.1 the source of Road Limestone; 

12.2.2.2 the route to be used; 

12.2.2.3 the planned destination; 

12.2.2.4 the name of the Transporter holding the contract with the Supplier; and 

12.2.2.5 the Permissible Maximum Combination Mass; and 

12.2.2.6 Truck Drivers must have waybills ready for presentation on request from any road 

authority or Eskom representative. 

12.2.3 Truck Drivers should use the roads assigned by Eskom and/or its LLP. No deviation 

from the allocated route will be permitted unless approved by Eskom’s LLP. 

12.3 Safety 

12.3.1 Limestone Transporters are responsible for ensuring that all their operations, 

employees and sub-contractors comply with all applicable Eskom, RTMS, Mine and 

legislated safe working practices, including: 

12.3.1.1 all Truck Drivers must hold valid driver’s licenses; 

12.3.1.2 Truck Drivers must be sober, healthy and fit at all times; 

12.3.1.3 Limestone Transporters must monitor their Truck Drivers’ working hours in order to 

prevent fatigue; 

12.3.1.4 all Truck Drivers must have a Public Driver Permit and an induction card from 

Eskom or its LLP in order to access Eskom Power Stations and Mines;  

12.3.1.5 all Limestone Transporters’ owners must attend Eskom’s LLP driver inductions; All 

Limestone Transporters must comply with Eskom’s LLP Safety Pack; and 

12.3.1.6 no passengers may travel in Limestone Trucks. 

12.3.2 Limestone Trucks must adhere to all public road requirements, with special regards to 

staying within the speed limit and obeying traffic rules, traffic signs and temporary 

warning signs (e.g. red flags when farmers move cattle or equipment). 

12.3.3 Limestone Trucks shall not be driven at speeds in excess of 80km/h (eighty kilometres 

per hour) under any circumstances. On untreated dirt roads the maximum speed limit is 

40km/h (forty kilometres per hour) and speed must be reduced in the event of 

hazardous conditions (e.g. rain, cattle crossings). 

12.3.4 Limestone Trucks must maintain an adequate following distance of at least 75 (seventy 

five) meters to allow other vehicles to overtake, one truck at a time. 
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12.3.5 Transporting of Road Limestone shall be halted at times when thick mist and/or fog are 

present. (e.g. Typical Highveld early morning conditions). In these situations, Limestone 

Trucks must park at a safe place and not simply pull over to the side of the road. 

12.3.6 Truck Drivers must switch on headlights in poor visibility i.e. fog, dust and mist and at 

least 30 (thirty) minutes before sunset and switch off 30 (thirty) minutes after sunrise. 

12.3.7 Truck Drivers must not drive with ‘main beam’ lights (‘brights’) on during normal daylight 

conditions. 

12.3.8 All Truck Drivers shall take extra care during the hours at which shift changes take 

place at the mines, and at times of other peak traffic conditions on their particular 

routes. 

12.3.9 Truck Drivers must report dangerous road conditions immediately to the designated 

Eskom person, who will communicate such conditions to all other drivers. 

12.3.10 Truck Drivers may not stop and buy any items sold by the side of the roads, such as 

meat, mealies, etc. unless an adequate road shoulders allows for safe stopping and 

parking of Limestone Trucks. 

12.3.11 Truck Drivers must take extra precautions when stopping in towns in order not to 

disrupt the normal flow of traffic. Such precautions shall include not blocking entrances 

to private and public premises. 

12.3.12 Refresher driver training must be done each Quarter with a qualified driving instructor. 

12.3.13 Each Limestone Transporter must conduct monthly random alcohol testing on its Truck 

Drivers and submit monthly reports to Eskom Safety Representatives, its LLP or directly 

to Eskom when requested. 

12.3.14 Truck Drivers must report bad behaviour (use of drugs, overtaking, not using safety belt 

etc) by other Trucks Drivers on the road to the Eskom LLP Control Centre/ designated 

Eskom person. 

12.3.15 Truck Drivers must attend all Eskom recommended training and provide proof that such 

training has been completed on time. 

12.3.16 The Limestone Transporter must act on speeding reports from Eskom’s LLP and 

demonstrate that it has taken appropriate action within two days of receipt. Limestone 

Transporters shall keep records of same. 

12.3.17 The Limestone Transporter must conduct weekly inspections on its Limestone Trucks 

observations of driver behaviour, and submit weekly reports to Eskom’s safety reps, 

Eskom’s LLP or directly to Eskom when required.  

12.3.18 Truck Drivers must act safely and be courteous, respectful and aware of other road 

users at all times.  
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12.4 Eskom’s life-saving rules of Road Limestone transportation 

12.4.1 The Limestone Transporter must ensure that all its Truck Drivers are aware of, and 

comply with all Eskom’s Road Limestone transportation cardinal rules as set out in this 

clause 12.4. 

12.4.2 The life-saving rules must form part of the Truck Driver’s employment contract, the daily 

driver’s Limestone Truck inspection sheet, must be kept by each Truck Driver in the 

Limestone Truck and must be signed each week by the Truck Driver. The Truck Driver 

must be able to present such signed copy to Eskom’s LLP and/ or Eskom at any time 

when requested to do so. 

12.4.3 The life-saving rules are: 

12.4.3.1 "Ensure vehicle road worthiness" 

12.4.3.2 "Buckle up" 

12.4.3.3 "No over speeding allowed" 

12.4.3.4 "No overloading allowed" 

12.4.3.5 "No overtaking of other trucks allowed" 

12.4.3.6 "Must sober up" 

12.5 Accidents and breakdowns 

12.5.1 In the event of a breakdown of a Limestone Truck, the Truck Driver shall place proper 

warning signs at least 50m (fifty metres) in front and behind the Limestone Truck. 

12.5.2 The Limestone Transporter shall report all road accidents where its Limestone Trucks 

have been involved to the Supplier’s Mine Manager and Eskom’s LLP safety officials. 

12.5.3 The Limestone Transporter shall report any fatal accidents in writing to the Senior 

General Manager (Primary Energy) via Eskom’s LLP Safety Manager, Eskom’s LLP 

General Manager, Eskom Logistics Management at Eskom Megawatt Park, Maxwell 

Drive, Sunninghill, within 24 (twenty four) hours and such notice shall be copied to the 

persons listed in clause 12.5.2 above.  

12.5.4 The Limestone Transporter must complete an accident investigation report within 5 

(five) days from date of any accident where there were injuries and/or fatalities and 

send such report to Eskom’s LLP.  

12.5.5 In the event of a fatality, the Limestone Transporter shall present its findings to Eskom 

and Eskom’s LLP and shall commit to take appropriate preventative actions within 

agree timeframes dates before being permitted to resume transport operations. 
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12.6 Environmental and spillages 

12.6.1 The Limestone Transporter shall take full responsibility for all environmental aspects 

relating to the transportation of Road Limestone en route from the loading site to the off-

loading site. 

12.6.2 Where areas of road noise pollution have been identified, the Limestone Transporter 

shall adhere to such special measures as required (e.g. reduce speed to 40km/h (forty 

kilometres per hour); as far as possible, not change gears within the indicated area). 

12.6.3 The Limestone Transporter shall solely be responsible for cleaning any Road 

Limestone spillage as soon as possible, but in any event within 3 (three) working days 

of the occurrence of such spillage. 


