	[bookmark: RANGE!A1:K30][bookmark: RANGE!A1:L59]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	

	Preliminary and General
	
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	 
	SANS
	BILL NO 1
	
	
	
	 
	 
	 
	 
	 

	 
	1200 A
	PRELIMINARY AND GENERAL
	
	
	
	 
	 
	 
	 
	 

	 
	 
	
	
	
	
	 
	 
	 
	 
	 

	 
	 
	FIXED-CHARGE ITEMS
	 
	
	 
	 

	 
	 
	FIXED-CHARGE ITEMS
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	1.1
	8.3.1
	Contractual Requirements
	 
	
	
	 
	sum
	1
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	Establishment of Facilities on Site:
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	1.2
	8.3.2
	Facilities for the Contractor
	sum
	1
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	1.3
	8.3.3
	Other fixed-charge obligations 
	sum
	1
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	1.13
	8.3.4
	Removal of Contractor's site establishment on completion
	sum
	1
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.3.5
	Occupational Health and Safety
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	PSA5
	Compliance with Occupational Health and Safety Act
	 
	 
	 
	 

	
	 
	(Act 85 of 1993) and its regulations and with the
	 
	 
	 
	 

	1.5
	 
	Employers Health and Safety Specification
	sum
	1
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	TIME-RELATED ITEMS
	 
	 
	 
	 

	
	 
	TIME-RELATED ITEMS
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	1.6
	8.4.1
	Contractual requirements
	Month
	6
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	Operation and maintenance of facilities on the Site for
	 
	 
	 
	 

	
	 
	the duration of construction:
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	1.7
	8.4.2
	Facilities for the Contractor
	Month
	6
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	1.8
	8.4.4
	Company and head office overhead costs for the duration
	Month
	6
	 
	 

	
	 
	of the contract
	
	 
	
	
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	1.9
	8.4.5
	Other time-related obligations
	
	
	
	 
	Month
	6
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.4.6
	Occupational Health and Safety
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	PSA5
	Compliance with Occupational Health and Safety Act
	 
	 
	 
	 

	
	 
	(Act 85 of 1993) and its regulations and with the
	 
	 
	 
	 

	1.10
	 
	Employers Health and Safety Specification
	Month
	6
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 



	[bookmark: RANGE!A1:K6][bookmark: RANGE!A1:L58]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Provisional Sums and Prime Cost Items
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	 
	SANS
	BILL NO 2
	
	
	
	 
	 
	 
	 
	 

	 
	1200 A
	PROVISIONAL SUMS AND PRIME COST ITEMS
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	PROVISIONAL SUMS
	 
	 
	 
	 

	
	 
	SUMS STATED PROVISIONALLY BY THE ENGINEER
	
	
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.5
	HEALTH AND SAFETY AND ENVIRONMENTAL:
	
	
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.1
	 
	a) All work to ensure compliance with the provisions of the
	Prov sum
	1
	    
	    

	
	 
	OSH Act 85 of 1993 and Regulations R1010 as published
	 
	 
	 
	 

	
	 
	in Government Gazette on 18 July 2003. This item shall
	 
	 
	 
	 

	
	 
	include all costs to provide a safety plan including the
	 
	 
	 
	 

	
	 
	mentoring thereof, auditing thereof and reporting to the
	 
	 
	 
	 

	
	 
	Engineer on a regular basis
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.2
	 
	i) Percentage adjustment to item above
	%
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.3
	 
	b) Provision of site security in accordance with PSIRA standards
	Prov sum
	1
	    
	    

	
	 
	& regulations for the duration of the project
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.4
	 
	i) Percentage adjustment to item above
	%
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.5
	 
	c) Environmental control officer
	Month
	6
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.6
	 
	d) Safety officer
	 
	Month
	6
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.5
	SOCIAL COMPACT AND SKILLS TRANSFER:
	
	
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.7
	 
	a) Compensation for remuneration of Community Liaison 
	Prov sum
	1
	      
	      

	
	 
	Officer (CLO) appointed 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.8
	 
	i) Overheads, charges and profit on above
	%
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.9
	 
	b) Povision of skills transfer. Contractor to provide opportunities
	 
	 
	 
	 

	
	 
	for PRASA employees eligible for ECSA registration to gain
	Prov sum
	1
	   100,000.00 
	   100,000.00 

	
	 
	experience from their involvement in the project
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	2.10
	 
	i) Overheads, charges and profit on above
	%
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	WORK TO EXISTING SERVICES
	
	
	
	 
	 
	 
	 
	 

	
	8.5
	(a) Existing services
	
	 
	 
	 
	 

	2.11
	 
	i) Locating existing services
	
	
	Sum
	1
	 
	 

	
	 
	
	
	
	
	
	 
	 
	 
	 

	2.13
	 
	iii) Relocating existing services
	
	
	Sum
	1
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L212]Contract: 
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	

	Dayworks and Temporary Works
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	
	SANS
	BILL NO 3
	
	
	
	 
	 
	 
	 
	 

	
	1200 A
	DAYWORKS AND TEMPORARY WORKS
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	DAYWORKS
	
	 
	 
	 
	 
	 

	
	 
	Note:
	
	
	 
	 
	 
	 
	 

	
	 
	Dayworks executed on instruction of the Engineer only.
	 
	 
	 
	 

	
	 
	Supervision of dayworks is not payable under this section
	 
	 
	 
	 

	
	 
	and is deemed to be included under Preliminary and
	 
	 
	 
	 

	
	 
	General items in 1200A
	 
	 
	 
	 

	
	 
	Daywork sheets shall be delivered to the Engineer at the
	 
	 
	 
	 

	
	 
	end of each day for approval, failing this, the Engineer
	 
	 
	 
	 

	
	 
	may reject the dayworks.
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	LABOUR
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.1
	LABOUR
	
	
	 
	 
	 
	 
	 

	
	 
	Personnel during normal working hours
	 
	 
	 
	 

	3.1
	 
	      i.        Foreman
	
	hr
	40
	 
	 

	3.2
	 
	     ii.        Artisan
	
	hr
	40
	 
	 

	3.3
	 
	    iii.       Ganger
	
	hr
	40
	 
	 

	3.4
	 
	    iv.        Shutterhand
	hr
	40
	 
	 

	3.5
	 
	     v.        Driver
	
	hr
	40
	 
	 

	3.6
	 
	    vi.        Semi-skilled labourer
	hr
	40
	 
	 

	3.7
	 
	   vii.        Labourer
	
	hr
	40
	 
	 

	3.8
	 
	  viii.       Site agent
	
	hr
	40
	 
	 

	3.9
	 
	    ix.        Platelayer/Track master
	hr
	40
	 
	 

	3.10
	 
	     x.        Driver/Operator
	hr
	40
	 
	 

	3.11
	 
	    xi.        Contract manager
	hr
	40
	 
	 

	3.12
	 
	   xii.        Trackman
	
	hr
	40
	 
	 

	3.13
	 
	  xiii.        Flagman
	
	hr
	40
	 
	 

	
	 
	Personnel outside normal working hours
	 
	 
	 
	 

	
	 
	a)     Saturdays
	
	 
	 
	 
	 

	3.14
	 
	      i.        Foreman
	
	hr
	40
	 
	 

	3.15
	 
	     ii.        Artisan
	
	hr
	40
	 
	 

	3.16
	 
	    iii.       Ganger
	
	hr
	40
	 
	 

	3.17
	 
	    iv.        Shutterhand
	hr
	40
	 
	 

	3.18
	 
	     v.        Driver
	
	hr
	40
	 
	 

	3.19
	 
	    vi.        Semi-skilled labourer
	hr
	40
	 
	 

	3.20
	 
	   vii.        Labourer
	
	hr
	40
	 
	 

	3.21
	 
	  viii.       Site agent
	
	hr
	40
	 
	 

	3.22
	 
	    ix.        Platelayer/Track master
	hr
	40
	 
	 

	3.23
	 
	     x.        Driver/Operator
	hr
	40
	 
	 

	3.24
	 
	    xi.        Contract manager
	hr
	40
	 
	 

	3.25
	 
	   xii.        Trackman
	
	hr
	40
	 
	 

	3.26
	 
	  xiii.        Flagman
	
	hr
	40
	 
	 

	
	 
	b)     Sundays and public holidays
	 
	 
	 
	 

	3.27
	 
	      i.        Foreman
	
	hr
	40
	 
	 

	3.28
	 
	     ii.        Artisan
	
	hr
	40
	 
	 

	3.29
	 
	    iii.       Ganger
	
	hr
	40
	 
	 

	3.30
	 
	    iv.        Shutterhand
	hr
	40
	 
	 

	3.31
	 
	     v.        Driver
	
	hr
	40
	 
	 

	3.32
	 
	    vi.        Semi-skilled labourer
	hr
	40
	 
	 

	3.33
	 
	   vii.        Labourer
	
	hr
	40
	 
	 

	3.34
	 
	  viii.       Site agent
	
	hr
	40
	 
	 

	3.35
	 
	    ix.        Platelayer/Track master
	hr
	40
	 
	 

	3.36
	 
	     x.        Driver/Operator
	hr
	40
	 
	 

	3.37
	 
	    xi.        Contract manager
	hr
	40
	 
	 

	3.38
	 
	   xii.        Trackman
	
	hr
	40
	 
	 

	3.39
	 
	  xiii.        Flagman
	
	hr
	40
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	PLANT HIRE
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	PLANTHIRE (WORK RATES ON SITE)
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	Note:
	
	
	 
	 
	 
	 
	 

	
	 
	Plant hire rates include operator and fuel costs
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	TRUCKS
	
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.1
	Tipper trucks (specify capacity)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.40
	 
	 
	(a)
	Capacity_____m³ (small)
	hr
	20
	 
	 

	3.41
	 
	 
	(c)
	Capacity_____m³ (medium/large)
	hr
	20
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.3
	Flatbed trucks (specify capacity)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.42
	 
	 
	(a)
	Capacity_____ ton (small)
	hr
	20
	 
	 

	3.43
	 
	 
	(b)
	Capacity_____ton (medium/large)
	hr
	20
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	LDV'S
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.4
	LDV (specify size)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.44
	 
	 
	(a)
	LDV_____ton
	Rate/only
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	WATER TANKERS
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.5
	Water tankers (specify capacity)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.45
	 
	 
	(a)
	Capacity______liter (small, towable)
	hr
	20
	 
	 

	3.46
	 
	 
	(b)
	Capacity______liter (medium/large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	LOADERS
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.6
	Wheel loaders (specify capacity)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.47
	 
	 
	(a)
	Capacity_____m³ (small)
	hr
	20
	 
	 

	3.48
	 
	 
	(b)
	Capacity_____m³ (medium)
	Rate/only
	 
	 
	 

	3.49
	 
	 
	(c)
	Capacity_____m³ (large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	GRADERS
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.7
	Motor graders (specify model/kw) 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.50
	 
	 
	(a)
	Model _______/_____kw
	hr
	20
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	EXCAVATORS
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.9
	Crawler excavators (specify model/mass/kw)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.51
	 
	
	(a)
	Model____/_____/kg____kw (small)
	hr
	20
	 
	 

	3.52
	 
	
	(b)
	Model____/_____/kg____kw (medium)
	Rate/only
	 
	 
	 

	3.53
	 
	
	(c)
	Model____/_____/kg____kw (large)
	hr
	20
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	TLB'S
	
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.10
	Tractor loader backhoe (TLB)(specify model)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.54
	 
	
	(a)
	Model__________
	hr
	20
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	RIDE-ON ROLLERS
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.11
	Self propelled vibrating rollers (smooth drum)
	 
	 
	 
	 

	
	 
	
	(specify mass)
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.55
	 
	
	(a)
	Mass_____kg (medium)
	hr
	20
	 
	 

	3.56
	 
	
	(b)
	Mass_____kg (large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.12
	Self propelled vibrating rollers (padfoot)
	 
	 
	 
	 

	
	 
	
	(specify mass)
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.57
	 
	
	(a)
	Mass_____kg (medium)
	Rate/only
	 
	 
	 

	3.58
	 
	
	(b)
	Mass_____kg (large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	WALK BEHIND ROLLERS
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.14
	Walk behind vibrating rollers (specify model)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.59
	 
	
	(a)
	Model_______(BW 61) (small)
	hr
	20
	 
	 

	3.60
	 
	
	(b)
	Model_______(BW 76) (medium)
	Rate/only
	 
	 
	 

	3.61
	 
	
	(c)
	Model_______(BW 90) (large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	COMPACTORS
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.15
	Plate compactors (specify model)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.62
	 
	
	(a)
	Model_______
	hr
	20
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.16
	Wackers (specify model)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.63
	 
	
	(a)
	Model_______
	hr
	20
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	CONCRETE MIXERS
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.17
	Concrete mixers (specify mixing volume)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.64
	 
	
	(a)
	Volume______liter (small, towable)
	hr
	20
	 
	 

	3.65
	 
	
	(b)
	Volume______liter (medium)
	hr
	20
	 
	 

	3.66
	 
	
	(c)
	Volume______liter (large)
	Rate/only
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	COMPRESSORS
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.18
	Portable diesel compressors (specify capacity)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.67
	 
	 
	(a)
	Capacity_____cfm (small)
	hr
	20
	 
	 

	3.68
	 
	 
	(b)
	Capacity_____cfm (medium)
	hr
	20
	 
	 

	3.69
	 
	 
	(c)
	Capacity_____cfm (large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	WATERPUMPS
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.19
	Waterpump (specify capacity)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.70
	 
	
	(a)
	Capacity_____ liter/sec (small)
	hr
	20
	 
	 

	3.71
	 
	
	(b)
	Capacity_____ liter/sec (medium)
	hr
	20
	 
	 

	3.72
	 
	
	(c)
	Capacity_____ liter/sec (large)
	Rate/only
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	GENERATORS
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.7.2
	.21
	Mobile generator set (specify KVA)
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	3.73
	 
	
	(a)
	______KVA (small)
	hr
	20
	 
	 

	3.74
	 
	
	(b)
	______KVA (medium])
	hr
	20
	 
	 

	3.75
	 
	
	(c)
	______KVA (large)
	hr
	20
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	TEMPORARY WORKS
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	TEMPORARY WORKS
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	3.76
	8.8.2
	Accommodation of traffic
	
	
	
	 
	sum
	1
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	EXISTING SERVICES
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	WORK TO EXISTING SERVICES
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	8.8.4
	Existing services
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	(c)
	Excavation by hand in soft material to expose
	 
	 
	 
	 

	3.77
	 
	
	services
	
	 
	m³
	195
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L68]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Site Clearance
	
	
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	 
	SANS
	BILL NO 4
	
	
	
	 
	 
	 
	 
	 

	 
	1200 C
	SITE CLEARANCE
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	CLEAR SITE
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	CLEAR AND GRUB SITE
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.2.1
	(a)
	Clear and grub area for
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.1
	 
	 
	.1
	Roads
	 
	m²
	1,300.0
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	.2
	Stormwater drains
	m²
	125.0
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	REMOVE LARGE TREES AND STUMPS
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.2.2
	Remove and grub large trees and tree stumps of girth
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.3
	 
	(a)
	Exceeding 1m and up to and including 2m
	no
	20
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.4
	 
	(b)
	Exceeding 2m and up to and including 3m
	no
	20
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	TOPSOIL AND LANDSCAPING
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	REMOVE TOPSOIL
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.2.10
	(a)
	Remove topsoil to a depth of 150mm and
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.5
	 
	 
	.1
	Stockpile on site and maintain
	m³
	195
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.6
	 
	 
	.2
	Spoil at spoil site established by the Contractor
	m³
	195
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	SANS
	REMOVAL OF FENCES, BOUNDARY WALLS, ETC AND
	 
	 
	 
	 

	 
	1200 C
	STOCKPILE MATERIAL FOR RE-USE
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	Note:
	
	
	
	 
	 
	 
	 
	 

	 
	 
	All existing material removed and to be re-used for
	
	
	
	 
	 
	 
	 
	 

	 
	 
	re-erection later must be stockpiled neatly on a site
	
	
	
	 
	 
	 
	 
	 

	 
	 
	designated by the Client and protected from damage or theft
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.7
	8.2.5
	Taking down existing fences
	
	
	
	 
	m
	250
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	REMOVAL OF EXISTING STRUCTURES
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.2.8
	Exisitng bitumen surfacing
	
	
	
	 
	m²
	500
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.2.8
	Existing paving for re-erection or to spoil
	
	
	
	 
	m²
	125
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.2.8
	Remove from site and dispose of rubble
	
	
	
	 
	m³
	31
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	SANS
	FINISHING, TOPSOILING AND GRASSING
	 
	 
	 
	 

	 
	1200 D
	 
	
	
	
	 
	 
	 
	 
	 

	4.11
	8.3.10
	Topsoiling with material from stockpiles on site
	
	
	
	 
	m³
	195
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	4.12
	8.3.10
	Topsoiling with material from commercial sources
	
	
	
	 
	m³
	195
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L72]Contract:  REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Earthworks (Roads, Subgrade)
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	
	SANS
	BILL NO 5
	
	
	
	 
	 
	 
	 
	 

	
	1200 DM
	EARTHWORKS (ROADS , SUBGRADE)
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	ROADBED PREPARATION
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	TREATMENT OF ROADBED
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.3.3
	(a)
	150mm thick roadbed preparation and compaction of material to:
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	5.1
	 
	 
	.3
	Minimum of 93% mod AASHTO density
	m³
	195
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	CUT TO FILL
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	CUT OR BORROW TO FILL
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.3.4
	(a)
	Cut or borrow to fill 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	5.2
	 
	 
	.2
	Compacted to 93% mod AASHTO density
	m³
	195
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	CONSTRUCT FILL WITH COMMERCIAL
	 
	 
	 
	 

	
	 
	MATERIAL SUPPLIED BY THE CONTRACTOR
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	8.3.5
	G7 material
	
	
	 
	 
	 
	 

	
	 
	
	
	
	
	
	 
	 
	 
	 

	5.3
	 
	 
	.2
	Compacted to 93% mod AASHTO density
	m³
	195
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	STOCKPILING MATERIAL ON SITE
	 
	 
	 
	 

	
	 
	(FILL AND SELECTED LAYERS)
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.3.11
	Extra over reference 8.3.4 (a) and 8.3.5  for 
	 
	 
	 
	 

	5.4
	 
	temporary stockpiling of material
	m³
	195
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	ROCK EXCAVATION
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	EXTRA OVER
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	PSDM8.1
	8.3.6
	Extra over reference 8.3.4 and 8.3.5 for excavating and
	 
	 
	 
	 

	
	 
	breaking down material in
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	5.5
	 
	(b)
	Hard rock excavation
	m³
	49
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	CUT TO SPOIL
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	CUT TO SPOIL 
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.3.7
	Cut to spoil from (spoil site established by the
	
	
	
	 
	 
	 
	 
	 

	
	 
	the Contractor)
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	5.6
	 
	(a)
	Soft excavation
	m³
	195
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	5.7
	 
	(c)
	Hard rock excavation
	m³
	49
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	OVERSIZE MATERIAL
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	REMOVE OVERSIZE MATERIAL
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	5.8
	8.3.8
	Removal of oversize material
	
	
	
	 
	m³
	49
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	BILL NO
	
	5
	
	 
	 
	 
	 
	 

	
	 
	EARTHWORKS (ROADS , SUBGRADE)
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L36]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	

	Subbase
	
	
	
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	
	SANS
	BILL NO 6
	
	
	
	
	 
	 
	 
	 

	
	1200 ME
	SUBBASE
	
	
	
	
	 
	 
	 
	 

	
	 
	
	
	
	
	
	 
	 
	 
	 

	
	 
	SUBBASE FROM COMMERCIAL SOURCES
	 
	 
	 
	 

	
	 
	CONSTRUCT LAYERWORKS WITH G5 COMMERCIAL
	 
	 
	 
	 

	
	 
	MATERIAL SUPPLIED BY THE CONTRACTOR
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	6.1
	8.3.3
	(b) 150 mm thick and compacted to 95% mod AASHTO density
	m³
	195
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	STABILIZATION
	 
	 
	 
	 

	
	 
	PROCESSING
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	Process layerwork material by the following process:
	
	
	
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	6.2
	8.3.5
	(d)
	Stabilization (all layer thicknesses)
	m³
	146
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	STABILIZATION
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	8.3.8
	Stabilizing agent:
	
	
	
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	6.3
	 
	(b)
	Portland cement 
	ton
	146
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	Contract: 
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Base
	
	
	
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	
	SANS
	BILL NO 7
	
	
	
	
	 
	 
	 
	 

	
	1200 MF
	BASE
	
	
	
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	BASE WITH COMMERCIAL SOURCES
	 
	 
	 
	 

	
	 
	CONSTRUCT LAYERWORKS WITH G1 GRADED (38mm nominal
	 
	 
	 
	 

	
	 
	maximum stone size) CRUSHED STONE FROM COMMERCIAL  
	 
	 
	 
	 

	
	 
	SOURCES SUPPLIED BY THE CONTRACTOR
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	7.1
	8.3.3
	(b) 150mm thick and compacted to 98% MOD AASHTO density
	m³
	150
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	STABILIZATION
	 
	 
	 
	 

	
	 
	PROCESSING
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	Process layerwork material by the following process:
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	7.2
	8.3.5
	(d) Stabilization (all layer thicknesses)
	m³
	113
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	 
	STABILIZATION
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	
	8.3.8
	Stabilizing agent:
	
	 
	 
	 
	 

	
	 
	 
	
	
	
	
	 
	 
	 
	 

	7.3
	 
	(b) Portland cement
	
	ton
	113
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L50]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Asphalt Base and Surfacing
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	 
	SANS
	BILL NO 8
	
	
	
	 
	 
	 
	 
	 

	 
	1200 MH
	ASPHALT BASE AND SURFACING
	
	
	
	 
	 
	 
	 
	 

	 
	 
	
	
	
	
	 
	 
	 
	 
	 

	 
	 
	PRIME AND TACK COATS
	 
	 
	 
	 

	 
	 
	PRIME 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.5.1
	Prime coat using:
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	8.1
	 
	a) Bitumen emulsion prime
	liter
	400
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	BLINDING
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	Aggregate for blinding:
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	a) Natural sand
	 
	m³
	40
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	b) Crusher dust
	 
	m³
	40
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	TACK COAT
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	8.5.3
	Tack coat using:
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	8.4
	 
	30% Cationic stable grade emulsion
	liter
	200
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	ASPHALT SURFACING
	 
	 
	 
	 

	 
	 
	ASPHALT SURFACING
	
	
	
	 
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	8.4
	8.5.4
	40mm thick continuously graded TPA medium asphalt 
	ton
	40
	 
	 

	 
	 
	with 80/100 penetrating grade bitumen binder
	 
	 
	 
	 

	 
	 
	 
	
	
	
	 
	 
	 
	 
	 

	 
	 
	CORE DRILLING
	 
	 
	 
	 

	 
	 
	CORE DRILLING
	 
	 
	 
	 
	 

	 
	 
	
	
	
	
	 
	 
	 
	 
	 

	8.6
	8.3
	100mm Cores in asphalt paving and testing and repair
	no.
	100
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L32]Contract: 
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Kerbing, Channelling, Edge beams, etc
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	
	SANS
	BILL NO 9
	
	
	
	 
	 
	 
	 
	 

	
	1200 MK
	KERBING, CHANNELLING, EDGE BEAMS, ETC
	
	
	
	 
	 
	 
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	PRECAST CONCRETE KERBING
	 
	 
	 
	 

	
	 
	PRECAST CONCRETE KERBING
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	Supply and install precast concrete kerbing
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.2.1
	(a) Fig 8C kerbing:
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	9.1
	 
	i) Straight sections
	 
	m
	250
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	9.2
	 
	ii) Curved sections, radius over 20m
	m
	62.5
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	iii) Curved sections, radius over 4m, but 
	 
	 
	 
	 

	9.3
	 
	up to and including 20m
	m
	62.5
	 
	 

	
	 
	
	
	
	
	 
	 
	 
	 
	 

	
	 
	iv) Curved sections, radius over 1m, but 
	 
	 
	 
	 

	9.4
	 
	up to and including 4m
	m
	62.5
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 




	[bookmark: RANGE!A1:L57]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	
	
	
	

	Part C2:  Pricing Data
	
	
	
	
	
	
	
	
	

	Section C2.2:  Bill of Quantities
	
	
	
	
	
	
	

	Ancillary Roadworks
	
	
	
	
	
	
	
	
	

	Item
	Payment
	Description
	Unit
	Qty
	 Rate 
	 Amount 

	
	Reference
	
	
	
	 (R) 
	 (R) 

	
	SANS
	BILL NO 10
	
	
	
	 
	 
	 
	 
	 

	
	1200 MM
	ANCILLARY ROADWORKS
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	TRAFFIC SIGNS MEASURED IN NUMBER
	 
	 
	 
	 

	
	 
	TRAFFIC SIGNS ERECTED COMPLETE
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	8.3.6
	Statutory signs, street names, etc supplied and
	 
	 
	 
	 

	
	 
	erected complete, including posts, excavation, etc
	 
	 
	 
	 

	
	 
	a) Flagmen
	
	 
	man-day
	240
	 
	 

	
	 
	b) Portable STOP and GO_RY signs
	no.
	5
	 
	 

	
	 
	d) Amber flicker lights
	no.
	2
	 
	 

	
	 
	e) Road signs, R- and TR- series, 900mm diameter
	no.
	6
	 
	 

	
	 
	f) Road signs, TW- and W- series, 900mm sides
	no.
	6
	 
	 

	
	 
	g) Road signs, STW-DTG, TGS, TS- and TN- series
	m²
	6
	 
	 

	
	 
	(excluding delineators and barricades)
	 
	 
	 
	 

	
	 
	h) Delineators (DTG50J) (200 x 800mm):
	 
	 
	 
	 

	
	 
	
	(i) Single
	
	 
	rate/only
	 
	 
	 

	
	 
	
	(ii) Mounted back to back
	no.
	50
	 
	 

	
	 
	i) Movable barricade/road sign combination
	rate/only
	 
	 
	 

	
	 
	j) Traffice cones (450mm)
	rate/only
	 
	 
	 

	
	 
	k) Single guardrails attached to post
	rate/only
	 
	 
	 

	
	 
	l) Movable barriers (concrete new jersey type)
	rate/only
	 
	 
	 

	
	 
	n) Temporary control signs
	rate/only
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	RETRO-REFLECTIVE ROAD MARKINGS
	 
	 
	 
	 

	
	 
	RETRO-REFLECTIVE ROAD MARKINGS
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	Retro-reflective paint applied at a nominal rate 
	 
	 
	 
	 

	
	 
	of 0,42l/m²
	
	 
	 
	 
	 
	 

	
	8.4.1
	(a)
	White lines ( broken or unbroken )
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	10.14
	 
	i)
	100mm wide Lines
	m
	300
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	10.15
	8.4.1
	(c)
	White characters, symbols and special markings
	rate/only
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	SETTING OUT AND PREMARKING
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	
	 
	Setting out and premarking
	
	
	
	 
	 
	 
	 
	 

	
	 
	 
	
	
	
	 
	 
	 
	 
	 

	10.16
	8.4.4
	(a)
	Lines (excluding traffic island, symbols, etc.)
	m
	300
	 
	 

	TOTAL CARRIED FORWARD TO SUMMARY BILL
	 





	[bookmark: RANGE!A1:D24]Contract:  
	REHABILITATION OF RMTCC ACCESS ROAD
	

	Part C2:  Pricing Data
	
	

	Section C2.2:  Bill of Quantities
	
	

	
	
	
	

	
	SCHEDULE DESCRIPTION
	AMOUNT (R)
	

	
	BILL NO.1: SANS 1200A-P&Gs
	 
	

	
	BILL NO.2: SANS 1200A-PRVISIONAL SUMS
	 
	

	
	BILL NO.3: SANS 1200A-DAYWORKS
	 
	

	
	BILL NO.4: SANS 1200C-SITE CLEARANCE
	 
	

	
	BILL NO.5: SANS 1200DM-ROADS
	 
	

	
	BILL NO.6: SANS 1200ME-SUBBASE
	 
	

	
	BILL NO.7: SANS 1200MF-BASE
	 
	

	
	BILL NO.8: SANS 1200MH-ASPHALT
	 
	

	
	BILL NO.9: SANS 1200MK-KERBS
	 
	

	
	BILL NO.10: SANS 1200MM-ANCILLARY
	 
	

	
	 
	

	
	Schedules Total
	 
	

	
	Contingencies (@5%)
	 
	

	
	Sub Total 
	 
	

	
	VAT (@15%)
	 
	

	
	Grand Total (Incld. VAT)
	 
	

	
	
	
	

	
	
	
	

	
	
	
	



