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C1.1 Form of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, wishes to enter into a contract for the

CARGO WAREHOUSE LIGHTING REFURBISHMENT LED FOR A PERIOD OF TWELVE (12)
MONTHS AT THE O.R. TAMBO INTERNATIONAL AIRPORT

The Contractor, identified in the offer signature block, has examined this document and addenda hereto
as listed in the schedules, and by submitting this offer has accepted the conditions thereof.

By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the Conditions of Contract identified in
the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The total offered amount due inclusive of VAT is R

(in words)
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal D]. In the event of any conflict
between the amount above and the Pricing Data [Subtotal F], the former shall prevail.)

for the Contractor

Signature ... Date ...
Name e Capacity ........ ... .. ...
(Name and
address of

OrganiSation) ... e

Name and
signature
ofwithess ... ... ... .. .. signature ... ...

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the
conditions of contract identified in the contract data.

CONTRACT 3 C1.1 FORM OF OFFER AND ACCEPTANCE
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
Contractor’s offer. In consideration thereof, the employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the Contractor’s
offer shall form an agreement between the employer and the Contractor upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data and Price List

Part C3: Service information.

Part C4: Site information

and schedules, drawings and documents or parts thereof where so indicated.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder
and the employer during this process of offer and acceptance, are contained in the schedule of
deviations attached to and forming part of this agreement. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The Contractor shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.

for the Employer

Signature ... Date ... ..

Name Capacity ......... . .

Airports Company South Africa,
3" Floor ACSA North Wing Offices
O R Tambo International Airport
Kempton Park

1627

Name of
withess ... ... signature .. ...

Schedule of Deviations

CONTRACT 4 C1.1 FORM OF OFFER AND ACCEPTANCE
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T SUDECT . . .
Details . ...

2 SUD Gt . . oo e
Details ...

B OUDJECt . o L
Details . . .

4 SUDECE . . . e
Details . ...

D SUD . . oo e e
Details . ..

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the
employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Bidder of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

CONTRACT 5 C1.1 FORM OF OFFER AND ACCEPTANCE
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C1.2 ECC3 Contract Data

Part one - Data provided by the Employer

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

B: Priced contract with Bill of

Quantities
dispute resolution Option W1: Dispute resolution procedure
and secondary Options
X1: Price adjustment for inflation

X2 Changes in the law
X5: Sectional Completion
X7: Delay damages

X16: Retention

X18: Limitation of liability

X20: Key performance indicators

Z: Additional conditions of contract
of the NEC3 Engineering and Construction
Contract, April 2013 (ECC3)
10.1 The Employer is (Name): Airports Company South Africa SOC Limited (reg.

no: 1993/004149/06), a juristic person
incorporated in terms of the company laws of the
Republic of South Africa

Address Airports Company South Africa
O R Tambo International Airport
ACSA Admin. Building
3" Floor North Wing Offices
Kempton Park

1627
10.1 The Project Manager is: (Name) Dieketseng Thipeng
Address Airports Company South Africa

O R Tambo International Airport

Confidential
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ACSA Admin. Building
3" Floor North Wing Offices
Kempton Park

1627
Tel
e-mail
101 The Supervisor is: (Name) TBA

Address

Tel No.

e-mail

Airports Company South Africa
O R Tambo International Airport
ACSA Admin. Building

3 Floor North Wing Offices
Kempton Park

1627

11.2(13)

The works are

Cargo Warehouse Lighting Refurbishment(LED)
as set out in the Section C3, Works Information

11.2(14)

The following matters will be included in
the Risk Register

1. The service and the works will be conducted
in restricted areas.

2. Availability of As Built information

3. Access to Site

4. Statutory approvals and ACSA approvals

5. Site Constraints and Constructability

6. Financial and Procurement

11.2(15)

The boundaries of the site are

OR Tambo International Airport
ACSA Admin. Building

3rd Floor North Wing Offices
Kempton Park

162

11.2(16)

The Site Information is in

Part 4: Site Information

11.2(19)

The Works Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 1 week

2 The Contractor's main Data required by this section of the core clauses

responsibilities is provided by the Contractor in Part 2 and terms

in italics used in this section are identified
elsewhere in this Contract Data.

3 Time

11.2(3) The completion date for the whole of the

works is

12 Months after signing of the contract by
ACSA
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30.1 The access dates are: Part of the Site Date
1 OR Tambo International 14Hours 7days a
{ Airport i week
5 | i
31.1 The Contractor is to submit a first
programme for acceptance within 2 weeks of the Contract Date.
31.2 The starting date is Upon signing the contract by ACSA
32.2 The Contractor submits revised
programmes at intervals no longer than 2 weeks.
35.1 The Employer is not willing to take over
the works before the Completion Date.
4 Testing and Defects
42.2 The defects date is Twelve (12) months after Completion of the whole
of the works.
43.2 The defect correction period is Two (2) weeks
except that the defect correction period for
and the defect correction period for
5 Payment
50.1 The assessment interval is Four (4) weeks, on the 14th working day of
each successive month
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are
made is 30 Working days from the date of submission of a
valid tax invoice.
6 Compensation events
60.1(13)  The place where weather is to be OR Tambo International Airport

recorded is:

The weather measurements to be
recorded for each calendar month are,

The weather measurements are supplied
by

ACSA Admin. Building

3rd Floor North Wing Offices
Kempton Park

1632

the cumulative rainfall (mm)
the number of days with rainfall more than 10 mm

the number of days with minimum air temperature
less than 0 degrees Celsius

the number of days with snow lying at 09:00
hours South African Time

and these measurements:

National Weather Bureau of SA
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The weather data are the records of past
weather measurements for each calendar
month which were recorded at:

and which are available from:
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OR Tambo International Airport

the South African Weather Bureau and included in
Annexure A to this Contract Data provided by the
Employer

60.1(13)

Assumed values for the ten-year return
weather data for each weather
measurement for each calendar month
are:

As stated in Annexure A to this Contract Data
provided by the Employer.

Title

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

Risks and insurance

80.1

These are additional Employer's risks

1. Work not completed on time

2. Quality of work not up to the required standard

81.1

The Contractor’s Risk

Add:
Definition of Force Majeure -
The following additional conditions must satisfy:

(1) The Contractor has engaged with the persons
responsible for the riot, commotion, disorder, strike or
lockout; has met with the persons or leaders; and has
recorded the persons or leaders’ details, their
grievances, the organisations involved, all threats
made; and has requested the persons or leaders to
cease all unlawful conduct; and

(2) The Contractor has obtained proof of the riot,
commotion, disorder, strike or lockout, and of any
unlawful conduct; and

(3) The Contractor has reported all threats and
unlawful conduct to the South African Police Service;
and

(4) The Contractor has brought an urgent application to
the court on an ex parte basis that correctly identify the
respondents and define the unlawful conduct to be
interdicted; and

(5) The Contractor has ensured that the court order is
enforced.

84.1

The Employer provides these insurances
from the Insurance Table

Contract Work Insurance, Public Indemnity,
Professional Indemnity and SASRIA. The terms
and other matters applicable to these insurances
provided by the Employer (and to insurances
generally) are detailed in the insurance schedule
attached as section C1.4 to the contract (“the
insurance Schedule)

84.1

The Employer provides these additional
insurances

The terms and other matters applicable to these
insurances provided by the Employer (and to



Confidential o

AIRPORTS COMPANY
SOUTH AFRICA

insurances generally) are detailed in the
insurance schedule attached as section C1.4 to
the contract (“the insurance Schedule)

84.1 The Contractor provides these additional [e]

insurances

84.2 The minimum limit of indemnity for Whatever the Contractor deems necessary in

insurance in respect of loss of or damage  addition to that provided by the Employer.

to property (except the works, Plant,

Materials and Equipment) and liability for

bodily injury to or death of a person (not

an employee of the Contractor) caused by

activity in connection with this contract for

any one event is

84.2 The minimum limit of indemnity for As prescribed by the Compensation for

insurance in respect of death of or bodily =~ Occupational Injuries and Diseases Act No. 130 of

injury to employees of the Contractor 1993 and the Contractor’s common law liability for

arising out of and in the course of their people falling outside the scope of the Act with a

employment in connection with this limit of Indemnity as per C1.4 Insurance Schedule.

contract for any one event is
The terms and other matters applicable to these
insurances provided by the Employer (and to
insurances generally) are detailed in the
insurance schedule attached as section C1.4 to
the contract (“the insurance Schedule)

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

B Priced contract with bill of quantities

60.6 The method of measurement is The 6" edition of the Standard System of
measuring Building Works published by
Association of South African Quantity
Surveyors and amended as stated in Part C2.1,
Pricing Assumptions.

1 Data for Option W1

W1.1 The Adjudicator is (Name) The person selected from the panel of adjudicators
listed in Annexure C of this Contract Data, by the
party intending to refer a dispute to him.

W1.2(3) The Adjudicator nominating body is: The Chairman of the Johannesburg Society of
Advocates, or his successor or his nominee.

W1.4(2) The tribunal is: Arbitration.

W1.4(5)  The arbitration procedure is The latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Kempton Park, South Africa.



Confidential
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- if the arbitration procedure does not
state who selects an arbitrator, is

)
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the Chairman for the time being or his nominee of
the Association of Arbitrators (Southern Africa) or
its successor body.

12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1(a) The base date for indices is The closing date for submission of Tenders.
X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X5 Sectional Completion
X5.1 The completion date for each section of Completion of installation, commissioning and
the works is: handover of each unit.
X5 & X7  Sectional Completion and delay
damages used together
X7.1 Delay damages for late Completion of the
X5.1 sections of the works are:
The total delay damages payable by the
Contractor does not exceed: R 200 000.00
X7 Delay damages (but not if Option X5 is
also used)
X7.1 Delay damages for Completion of the
whole of the works are Amount per day is 0.05% of the contract value, up
to the maximum of 10% of the contract value
X13 Performance bond
X13.1 The amount of the performance bond is
X16 Retention (not used with Option F)
X16.1 The retention free amount is
The retention percentage is 10%
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer Nil - Neither Party is liable to the other for any
for indirect or consequential loss is limited consequential or indirect loss, including but not
to: limited to loss of profit, loss of income or loss of
revenue
X18.2 For any one event, the Contractor’s No limitation of liability
liability to the Employer for loss of or
damage to the Employer's property is
limited to:
X18.3 The Contractor’s liability for Defects due to No limitation of liability

his design which are not listed on the
Defects Certificate is limited to

11



Confidential o

AIRPORTS COMPANY
SOUTH AFRICA

X18.4 The Contractor’s total liability to the The total of the costs incurred and/or damages
Employer for all matters arising under or in suffered other than for the additional excluded
connection with this contract, other than matters.
excluded matters, is limited to:

The Contractor’s total liability for the additional

excluded matters is not limited.

The additional excluded matters are amounts for

which the Contractor is liable under this contract

for

o Defects due to his design which arise before
the Defects Certificate is issued,

o Defects due to manufacture and fabrication
outside the Site,

¢ loss of or damage to property (other than the
works, Plant and Materials),

e death of or injury to a person.

e damage to third party property; and

¢ infringement of an intellectual property right.

X18.5 The end of liability date is The date on which the liability in question

prescribes in accordance with the Prescription Act

No. 68 of 1969 (as amended or in terms of any

replacement legislation) for any other matter.

z The Additional conditions of contract
are Z1 to Z24 below.

AMENDMENTS TO THE CORE CLAUSES

Z1 Interpretation and the law

211 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this
contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a
waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise and confirm
such agreement in writing.

Z1.2 Add the following as a new core clause 12.5:

Z21.21 In this contract:

Z1.21.1 references to any Party to the Contract include its successors or permitted assigns;

21.21.2  references to the Contractor include the obligations of its personnel;

Z21.21.3  the references to the provisions of any law include such provisions as amended, re-enacted or
consolidated from time to time in so far as such amendment, re-enactment or consolidation applies or
is capable of applying to any works under this Contract;

21.21.4  references to this Contract and any deed, Contract or instrument are deemed to include references to

this Contract or such other deed, agreement or instrument as amended, novated, supplemented, varied

or replaced from time to time;

12
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references to a "person" include a natural person, company or any other artificial person or other
corporate entity, a charity, trust, partnership, joint venture, syndicate, or any other association of
persons;

references to “month” means a calendar month;

headings are for convenience only and are not taken into consideration in the interpretation of the
Contract;

where any number of days is prescribed, those days are reckoned exclusively of the first and inclusively
of the last day unless the last day falls on a day that is not a working day, in which event the last day is
the next succeeding working day;

any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction is
ineffective to the extent of such prohibition or unenforceability in such jurisdiction and is treated as
severed from the balance of Contract in such jurisdiction, without invalidating the remaining provisions
of Contract in such jurisdiction or affecting it in any other jurisdiction;

references to any amount means that amount exclusive of VAT, unless the amount expressly includes
VAT;

the rule of construction that if general words or terms are used in association with specific words or
terms that are a species of a particular genus or class, the meaning of the general words or terms shall
be restricted to that same class shall not apply, and whenever the word "including” is used followed by
specific examples, such examples shall not be interpreted so as to limit the meaning of any word or
term to the same genus or class as the examples given;

the rule of construction that the Contract is interpreted against or to the disadvantage of the party
responsible for the drafting or preparation of Contract does not apply;

words and abbreviations that have well known technical or trade meanings are used in the Contract in
accordance with such recognized meanings;

references to a "subsidiary" or a "holding company” is references to a direct or indirect subsidiary or
holding company as defined in the law of the jurisdiction of the place of incorporation of the company
that has a subsidiary or holding company and "affiliate" is any company that is under common control
with such subsidiary or holding company;

time is of the essence in the performance of the parties’ respective obligations.

The Project Manager and Supervisor: add the following at the end of core clause 14.2:
The Project Manager and the Supervisor may take an action which they have delegated.
Early Warning: add the following at the end of core clause 16.2:

The Contractor ensures that a subcontractor attends risk reduction meeting if its attendance would
assist in deciding the actions to be taken.

Providing the Works: Delete core clause 20.1 and replace with the following:

The Contractor provides the works in accordance with the Works Information and warrants that the
results of the Works, when complete, shall be fit for their intended purpose as stated in the Works
Information, and if no such purposes is stated, the ordinary purpose of the Works.

Subcontracting:

The following clause is added as a new core clause 26.4: “Within 5 days of request by the Project
Manager, the Contractor provides proof to the Project Manager that the Contractor's payment
obligations towards its Subcontractors have been discharged. Failure by the Contractor to provide such
proof to the satisfaction of the Project Manager entitles the Employer to instruct the Project Manager to

13
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certify payment directly to any such Subcontractor and the Contractor shall have no recourse to recover
such amounts from the Employer. Such direct payment do not create privity of contract between the
Employer and such Subcontractor. The Employer may recover such direct payment from the
Contractor.”

Other responsibilities: add the following at the end of core clause 27:

The Contractor has satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and
accuracy of all information and drawings provided to him as at the Contract Date.

The Contractor is responsible for the correct setting out of the Works in accordance with the original
points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or
the Employer. Any errors in the positioning of the Works are rectified by the Contractor at the
Contractor’s own costs.

Acceleration: add the following new provisions at the end of core clause 36:
The Project Manager’s reply is either:

A notification that the quotation is accepted, in which case, the Project Manager changes the Prices,
Completion Date and Key Dates and accepts the revised programme; or

A notification that the quotation is not accepted and that the Prices, Completion Date and Key Dates are
not changed.

Extending the defects date: add the following as a new core clause 46:

If the Employer cannot use the works due to a Defect, which arises after Completion and before the
defects date, the defects date is delayed by a period equal to that during which the Employer, due to a
Defect, is unable to use the works.

If part of the works is replaced due to a Defect arising after Completion and before the defects date, the
defects date for the part of the works which is replaced is delayed by a period equal to that between
Completion and the date by when the part has been replaced.

The Project Manager notifies the Contractor of the change to a defect date when the delay occurs.
The period between Completion and an extended defects date does not exceed twice the period
between Completion and the defects date stated in the Contract Data.

Quality Management System: add the following as a new core clause 47:

The Contractor implements and maintains a quality management system with the requirements stated in
the Works Information.

Within the period stated in the Contract Data, the Contractor provides the Project Manager with a quality
plan for acceptance. A reason for not accepting the quality plan is that it does not allow for the
Contractor to Provide the Works.

If any changes are made to the quality plan, the Contractor provides the Project Manager with the
change’s quality plan for acceptance.

The Project Manager may instruct the Contractor to correct a failure to comply with the quality plan. This
instruction is not a compensation event.

Assessing the amount due:

Delete the second bullet point of core clause 50.1 and replace with the following: “within thirteen
weeks of termination of this Contract”

Final assessment: add the following as a new core clause 53:

14
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The Project Manager makes a final assessment and certifies final payment in accordance with the
Contract. The final payment is made within four weeks of the assessment.

An assessment of the final amount due is conclusive evidence of the final amount due under or in
connection with the Contract, unless a Party raises a dispute in relation to the assessment of the final
amount due.

The assessment of the final amount due is changed to include any agreement the Parties reached and/or
a decision of the Adjudicator which has not been referred to the tribunal within four weeks of that decision.
The changed assessment becomes conclusive evidence of the final amount due under or in connection
with the Contract.

Notifying compensation events:

Delete the last sentence in core clause 61.3 and replace with the following: “If the Contractor
does not notify a compensation event within four weeks of becoming aware of the event, he is not
entitled to a change in the Prices, the Completion date or a Key Date and the Employer is absolved
from all liability in relation to such event.”

Assessing compensation events:

The following is added at the end of core clause 63.4: “the Contractor shall only be entitled to
changes to the Prices, the Completion Date and/or the Key Date if the compensation event affects the
critical path.”

Termination

Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the
words “assets or”’: “business rescue proceedings are initiated, or steps are taken to initiate business
recue proceedings”.

AMENDMENTS TO THE SECONDARY OPTION CLAUSES
Changes in Law: Add the following clause to secondary option X2 as X2.2:
A change in law is defined as:

the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation,
change in application or other modification after the Contract Date of any law, excluding (i) the
enactment of any bill inside the country, but only if such bill is enacted without any material changes
being made to the contents of such bill from the form published in the Gazette (as defined in the
Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in law relating to any
taxes, charges, imposts, duties, levies or deductions that are assessed in relation to a person’s
income

any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor,
any Subcontractor or any affiliate to the Contractor.

Delay damages: add the following to secondary Option X7 (if applicable in this contract)

If the amount due for the Contractor's payment of delay damages reaches the limits stated in this
Contract Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor's
obligation to Provide the Works.

If the Employer terminates in terms of this clause, the procedures and payment on termination as
those applied for reasons R1 to R15 or R18 stated in the Termination Table

Performance Bond

Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer
an unconditional, on-demand performance bond, provided by a bank or insurer which the Project

15
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Manager and the Employer have accepted, for the amount stated in the Contract Data and in the form
set out in Annexure B of this Contract Data.

Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is
valid and enforceable until the end of the contract period. If the terms of the performance bond specify
its expiry date and the end of the contract period does not coincide with such expiry date, four weeks
prior to the said expiry date, the Contractor extends the validity of the performance bond until the end
of the contract period. If the Contractor fails to so extend the validity of the performance bond, the
Employer may claim the full amount of the performance bond and retain the proceeds as cash security

Limitation of liability: Insert the following new clause as Option X18.6:

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to
R0.00.

Notwithstanding any other clause in this contract, any proceeds received from the security bonds and
guarantees provided by the Contractor in terms of this Contract and any insurances or any proceeds
which would have been received from any insurances but for the conduct of the Contractor shall be
excluded from the calculation of the limitations of liability listed in the contract.

ADDITIONAL Z CLAUSES
Cession, delegation and assignment

The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of
the Contractor.

The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations
under this contract to any person or entity.

Joint and several liability

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or
more persons, these persons are deemed to be jointly and severally liable to the Employer for the
performance of the Contract.

The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer
of the key person who has the authority to bind the Contractor on their behalf.

The Contractor does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

Ethics
The Contractor undertakes:

not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for
the award or in execution of this contract;

to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited to the
Prevention and Combating of Corrupt Activities Act, 12 of 2004.

The Contractor's breach of this clause constitutes grounds for terminating the Contractor's obligation
to Provide the Works or taking any other action as appropriate against the Contractor (including civil
or criminal action). However, lawful inducements and rewards shall not constitute grounds for
termination.

If the Contractor is found guilty by a competent court, administrative or regulatory body of participating
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly),
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payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in
connection with the contract with the Employer, the Employer shall be entitled to terminate the
contract in accordance with the procedures stated in core clause 92.2. The amount due on termination
is A1.

Confidentiality

All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any
person not being a party to this contract, without the prior written consent of the Project Manager or
the Employer, which consent shall not be unreasonably withheld.

If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as
such until otherwise notified by the Project Manager.

This undertaking shall not apply to —

Information disclosed to the employees of the Contractor for the purposes of the implementation of
this agreement. The Contractor undertakes to procure that its employees are aware of the confidential
nature of the information so disclosed and that they comply with the provisions of this clause;

Information which the Contractor is required by law to disclose, provided that the Contractor notifies
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect
such information. The Contractor may disclose such information only to the extent required by law and
shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to the
information so disclosed;

Information which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the Contractor at
the time of disclosure (evidenced by written records in existence at that time);

The taking of images (whether photographs, video footage or otherwise) of the works or any portion
thereof, in the course of Providing the Works and after Completion, requires the prior written consent
of the Project Manager. All rights in and to all such images vests exclusively in the Employer.

The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.
Liens and Encumbrances

The Contractor keeps the Equipment used to Provide the Services free of all liens and other
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may
from time to time have, or become entitled to over such Equipment and any part thereof and procures
that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become
entitled to over such Equipment from time to time

Intellectual Property

Intellectual Property (“IP”) rights mean all rights in and to any patent, design, copyright, trade mark,
trade name, trade secret or other intellectual or industrial property right relating to the Works.

IP rights remain vested in the originator and shall not be used for any reason whatsoever other than
carrying out the works.

The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to
use and copy all IP related to the works for the purposes of constructing, repairing, demolishing,
operating and maintaining the works.

The written approval of the Contractor is to be obtained before the Contractor's IP made available to
any third party which approval will not be unreasonably withheld or delayed. Prior to making any
Contractor's IP available to any third party the Employer shall obtain a written confidentiality
undertaking from any such third party on terms no less onerous than the terms the Employer would use
to protect its IP.
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The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging
an infringement of IP rights (“the claim”), which arises out of or in relation to:

the Contractor’s design, manufacture, construction or execution of the Works;
the use of the Contractor’s Equipment, or
the proper use of the Works.

The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it.
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Annexure A: One-in-ten-year-return weather data obtained from SA
Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion Date
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the
amount stated below then the Contractor may notify a compensation event.

Weather measurement
Month Cumulative Number of Number of Number of [Other
rainfall (mm) days with rain days with min days with snow | measurements

more than airtemp <0 lying at 08:00 if applicable]
10mm deg.C CAT

January [e] [e] [e] [e]

February [e] [e] [e] [e]

March [e] [e] [e] [e]

April [e] [e] [e] [e]

May [e] [e] [e] [e]

June [e] [e] [e] [e]

July [e] [e] [e] [e]

August [e] [e] [e] [e]

September [e] [e] [e] [e]

October [e] [e] [e] [e]

November [e] [e] [e] [e]

December [e] [e] [e] [e]

Only the difference between the more adverse recorded weather and the equivalent measurement given
above is taken into account in assessing a compensation event.
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Annexure B: Pro forma Security Bonds and Guarantee (Not Applicable)

Pro formas for Bonds & Guarantees

For use with the NEC3 Engineering & Construction Contract (April 2013)

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond
Option X14: Advanced payment to the Contractor

Each of these secondary Options requires a bond or guarantee “in the form set out in the Works Information”.
Pro forma documents for these bonds and guarantees are provided here for convenience but are to be treated
as part of the Works Information.

Option X16: Retention (not used with Option F)

The Contractor may provide a Retention Money Guarantee in the form stated here. When the Employer
receives and accepts a Retention Money Guarantee exactly in the form stated he will instruct the Project
Manager not to assess any amount be retained in terms of secondary Option X16.

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract. Any changes to the pro-forma
document must be approved in writing by the Employer.
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Pro forma Parent Company Guarantee (for use with Option X4)
For use with the NEC3 Engineering and Construction Contract (April 2013)

The Airports Company South Africa SOC Limited

Riverwoods Office Park, The Maples, 24 Johnson Road,
Bedfordview 2008.
Date:

Dear Sirs,
Parent Company Guarantee for Contract No
In this Guarantee the following words and phrases shall mean:-

"Contract" means the construction contract entered into between the Employer and the
Contractor (Contract Reference No.
) and such amendments

or additions to the Contract as may be agreed in writing between the parties
"Contractor" means

"Employer" means Airports Company South Africa SOC Limited, a company registered in
accordance with the laws of the South Africa.

“Expiry Date” means

"Guarantee” means this this on demand, unconditional, irrevocable parent company
guarantee, which is independent and/or separate from the underlying Contract.

“Guarantor” means duly registered in accordance with the laws of the

I/We the undersigned

on behalf of the Contractor’s
parent company

of physical address

If, for any reason, the Contractor fails to provide the Works the Guarantor hereby undertakes to, in
place of the Contractor, provide the Works at no additional cost to the Employer and
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indemnify the Employer against any additional losses, damages and expenses (including
legal expenses) arising from or as a result of the Contractor’s breach of the Contract.

If the Guarantor fails to comply with the terms of this Guarantee upon receiving written notice from
the Employer, the Employer may itself procure such performance and the Guarantor shall
indemnify the Employer for any additional costs or expense it incurs.

This Guarantee shall come into full force and effect on the date when the Contract comes into full
force and effect and shall continue in full force and effect until all the Contractor's obligations
and liabilities under the Contract have been discharged.

Upon expiration of this Guarantee, the Employer shall without any delay return this Guarantee to the
Guarantor and all its liabilities in terms of the Contract shall be discharged.

The obligations under this Guarantee constitute direct primary, irrevocable and unconditional
obligations, do not require any previous notice to or claim against the Contractor, and shall
not in any way be released or discharged or otherwise absolved of liability hereunder by
reason of any arrangement or change in relationship made between the Contractor and the
Employer and/or between the Guarantor and Contractor; nor any alteration in the obligations
undertaken by the Contractor or in the terms of the Contract; nor any indulgence, failure,
delay by the Employer as to any matter; nor any dissolution or liquidation or such other
analogous event of the Contractor (whether or not the Guarantor has notice thereof).

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his
release from this Performance Guarantee on account of any conduct alleged to be prejudicial
to the Guarantor.

This Guarantee shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the High Court of the Republic of South
Africa.

This Guarantee, with the required demand notice shall be regarded as a liquid document for the
purposes of obtaining a court order.

The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with
this Guarantee at the Guarantor’s Address.

If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or
otherwise unenforceable in any respect neither the legality, validity or enforceability of the
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remaining provisions of this Guarantee, nor the legality, validity or enforceability of such
provision, under the law shall in any way be affected or impaired as a result.

SIGNED at on Day of 202

For and on behalf of the GUARANTOR, duly authorised and warranting such authority

Full Name:

Capacity:

Witness:
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Pro forma Performance Bond — Demand Guarantee (for use with Option X13)

For use with the NEC3 Engineering and Construction Contract (April 2013)

The Airports Company South Africa SOC Limited Guarantor's reference No.

Riverwoods Office Park, The Maples, 24 Johnson Road,
Bedfordview 2008.

Date:

Dear Sirs,
Performance Bond — Demand Guarantee for required in terms of contract]

1. In this Guarantee the following words and expressions shall have the following meanings:-

1.1 “Guarantor” means

1.2 “Guarantor’s Address” means

1.3 “Contract” means means the construction contract entered into between the Employer
and the Contractor (Contract Reference
No. and such

amendments or additions to the Contract as may be agreed in writing
between the parties.

1.4 “Contractor” means

1.5 “Employer” means the Airports Company South Africa SOC Limited, a company
registered in accordance with the laws of the South Africa

1.6 “Expiry Date” means the earlier of

¢ the date that the Bank receives a notice from the Employer stating
that all amounts due from the Contractor as certified in terms of
the contract have been received by the Employer and that the
Contractor has fulfilled all his obligations under the Contract, or

¢ the date that the Bank issues a replacement Bond for such lesser
or higher amount as may be required by the Employer.

1.7 “Guaranteed Sum” means

1.8 “Works” means

2. The Guarantor's liability shall be limited to the Guaranteed Amount.

3. The Guarantor's period of liability shall be from and including the date of issue of this Guarantee and up
to and including the Expiry Date or the date of payment in full of the Guaranteed Amount, whichever occurs
first. The Project Manager and/or the Employer shall advise the Guarantor in writing of the date on which

the Certificate of Completion of the Works has been issued.
4. The Guarantor hereby acknowledges that:

a. any reference in this Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any

intention whatsoever to create a suretyship; and
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b. its obligation under this Guarantee is restricted to the payment of money.

The Guarantor hereby undertakes to pay the Employer any sum or sums not exceeding the Guarantee
Amount in total, upon receipt of a written demand delivered to the Guarantor’s Address, stating that the
Contractor is in breach of its obligations under the Contract (without being required to prove the nature
of the breach and the amount claimed. The written demand shall be signed by the Employer and be

accompanied by the original Guarantee.

Payment by the Guarantor, in terms of this Guarantee, shall be made within seven (7) calendar days

upon receipt of the Employer’s written demand to the Guarantor.

The obligations under this Guarantee constitute direct primary, irrevocable and unconditional
obligations, do not require any previous notice to or claim against the Contractor, and shall not in any
way be released or discharged or otherwise absolved of liability hereunder by reason of any
arrangement or change in relationship made between the Contractor and the Employer and/or between
the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in
the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any
dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor

has notice thereof).

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from

this Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

All payments made by Guarantor shall be due and payable in the amount specified in any payment
demand made in respect hereof by the Employer and shall be made free and clear of and without any
deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off,
counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All
charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not
limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and

under no circumstances shall be charged to the Employer by the Guarantor.

This Guarantee shall be governed by and construed in accordance with the law of the Republic of South

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa.

This Guarantee, with the required demand notice, shall be regarded as a liquid document for the

purposes of obtaining a court order.

The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this

Guarantee at the Guarantor’s Address.

If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or
otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining
provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law

shall in any way be affected or impaired as a result.
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SIGNED at on Day of 202

For and on behalf of the GUARANTOR, duly authorised and warranting such authority

Full Name:

Capacity:

Witness:
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Pro forma Advanced Payment Bond (for use with Option X14)

For use with the NEC3 Engineering and Construction Contract (April 2013)

The Airports Company South Africa SOC Limited
Riverwoods Office Park, The Maples, 24 Johnson Road,

Bedfordview 2008.
Date:
Dear Sirs,
Advanced Payment Bond for Contract No.
1. In this Guarantee the following words and phrases shall have the meaning stated

1.1

"Contract” means the construction contract entered into between the Employer and the

Contractor (Contract Reference No. and such

amendments or additions to the Contract as may be agreed in writing between the parties.

1.2  "Contractor" means

1.3 "Employer" means Airports Company South Africa SOC Limited, a company registered in
accordance with the laws of the South Africa

1.4 “Project Manager’ means the person appointed by the Employer to act as the Project Manager
for the purposes of the Contract.

1.5 "Guarantee” means this on-demand, unconditional, irrevocable advance payment guarantee,
which is independent and/or separate from the underlying Contract.

1.6 “Guaranteed Amount” means the sum of , being the total value of the advance payment made
in terms of the Contract.

1.7  "Guarantor" means

1.8 “Guarantor’s Address” mean

2. At the request of the Contractor, the Guarantor hereby irrevocably and unconditionally guarantees the

due and proper repayment by the Contractor to the Employer of the advanced payment made by the

Employer to the Contractor under the Contract, and for all losses and expenses that may be suffered or
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incurred by the Employer as a result of non-payment by the Contractor, subject to the conditions set out

hereunder.

The Guarantor undertakes to pay the Employer any sum or sums not exceeding the Guaranteed Sum

within seven days of receiving the following documents:

(a) A written demand delivered to the Guarantor’s Address stating that: (i) the Contractor has
failed to repay the advance payment in accordance with the Contract; and (ii) the amount
which the Contractor has failed to repay.

(b) certificate signed by the Project Manager stating the amount of the Employer's losses,
damages and expenses incurred as a result of the non-performance aforesaid. The
signed certificate shall be deemed to be conclusive proof of the extent of the Employer's
loss, damage and expense.

This Guarantee will come into force upon payment by the Employer of [the first instalment of] the
advance payment. The Guaranteed Amount shall be reduced by the amounts of advance payment
repaid by the Guarantor. After receiving a copy of each payment certificate from the Contractor, the
Guarantor shall promptly notify the Employer of the revised guaranteed amount. Upon expiration of this
Guarantee, the Employer shall without any delay return this Guarantee to the Guarantor and all its

liabilities in terms of the Contract shall be discharged.

This Guarantee will expire on the date when the Guarantor received a notice from the Project Manager

stating that the advance payment has been repaid to the Employer in terms of the Contract.

The obligations under this Guarantee constitute direct primary, irrevocable and unconditional
obligations, do not require any previous notice to or claim against the Contractor, and shall not in any
way be released or discharged or otherwise absolved of liability hereunder by reason of any
arrangement or change in relationship made between the Contractor and the Employer and/or between
the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in
the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any
dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor

has notice thereof).

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

All payments made by Guarantor shall be due and payable in the amount specified in any payment
demand made in respect hereof by the Employer and shall be made free and clear of and without any

deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off,
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counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All
charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not
limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and

under no circumstances shall be charged to the Employer by the Guarantor.

9. This Guarantee shall be governed by and construed in accordance with the law of the Republic of South

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa.

10. This Guarantee, with the required demand notice shall be regarded as a liquid document for the

purposes of obtaining a court order.

11.  The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this

Guarantee at the Guarantor’s Address.

12. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or
otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining
provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law

shall in any way be affected or impaired as a result.

SIGNED at on Day of 202

For and on behalf of the GUARANTOR, duly authorised and warranting such authority

Full Name:

Capacity:

Witness:
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Pro forma Retention Money Guarantee (may be used when Option X16
applies)

For use with the NEC3 Engineering and Construction Contract (April 2013)

The Airports Company South Africa SOC Limited
Riverwoods Office Park, The Maples, 24 Johnson Road,
Bedfordview 2008.
Date:
Dear Sirs
Reference No. [e]

Retention Money Guarantee:

Project [e]
1. In this Guarantee the following words and phrases shall have the meaning stated:-

1.1  "Contract" means the construction contract entered into between the Employer and the

Contractor (Contract Reference No. and such

amendments or additions to the Contract as may be agreed in writing between the parties.

1.2 "Contractor" means

1.3 "Employer" means Airports Company South Africa SOC Limited, a company registered in

accordance with the laws of the South Africa

1.4  “Expiry Date" means

1.5 "Guarantee" means this on-demand, unconditional, irrevocable advance payment guarantee,

which is independent and/or separate from the underlying Contract.

1.6 "Guaranteed Amount" means the sum of , being the total value of the advance payment made

in terms of the Contract.

1.7 "Guarantor" means

1.8  “Guarantor’s Address” mean

2. The Contractor is required to obtain a retention money guarantee under the Contract.

3. The Guarantor hereby undertakes to pay the Employer any sum or sums not exceeding the Guarantee
Amount in total (the “Demand Amount”), upon receipt of a written demand delivered to the Guarantor’s
Address, stating that the Contractor has failed to carry out his obligation(s) to remedy certain defects for

which he is responsible under the Contract and, the nature of such defects (without being required to
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prove the nature of the breach and the amount claimed). The written demand shall be signed by the

Employer and be accompanied by the original Guarantee.

The Guarantee Amount shall be reduced by 50% at the earlier or Completion of the whole of the Works
and the date on which the Employer takes over the whole of the Works(as defined in the Contract). After
receiving the Certificate of Completion from the Contractor the Guarantor shall promptly notify the

Employer of the revised Guarantee Amount.

This Guarantee automatically comes into full force and effect on the signature date by the Guarantor
and shall automatically expire 14 days after the assessment made at the Completion of the whole of the
Works or the assessment after the Employer takes over the whole of the Works if this is before

Completion of the whole of the Works.

The obligations under this Guarantee constitute direct primary, irrevocable and unconditional
obligations, do not require any previous notice to or claim against the Contractor, and shall not in any
way be released or discharged or otherwise absolved of liability hereunder by reason of any
arrangement or change in relationship made between the Contractor and the Employer and/or between
the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in
the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any
dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor

has notice thereof).

The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any

variation under or to the Contract.

All payments made by Guarantor shall be due and payable in the amount specified in any payment
demand made in respect hereof by the Employer and shall be made free and clear of and without any
deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off,
counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All
charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not
limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and

under no circumstances shall be charged to the Employer by the Guarantor.

This Guarantee shall be governed by and construed in accordance with the law of the Republic of South

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa.

This Guarantee, with the required demand notice, shall be regarded as a liquid document for the

purposes of obtaining a court order.
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11.  The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this

Guarantee at the Guarantor’s Address.

12. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or
otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining
provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law

shall in any way be affected or impaired as a result.

SIGNED at on Day of 202

For and on behalf of the GUARANTOR, duly authorised and warranting such authority

Full Name:

Capacity:

Witness:
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Annexure C: ACSA Panel of Adjudicators

One of the following adjudicators shall be selected by the referring party as and when a dispute arises. This

panel is valid for a period of three years, commencing on 1 May 2020.

Potential Adjudicator Email Address Chamber

Adv. Mkhululi Duncan Stubbs duncan.stubbs@gmail.com Thulamela Chambers
Adv. Arzhar Bham SC bhamae@law.co.za Victoria Mxenge

Adv. Mohhamed Chohan SC chohann@counsel.co.za Group One

Adv. Benny Makola benny.makola@gmail.com Group 621

Adv. Vincent Maleka SC ivmaleka@mweb.co.za Thulamela Chambers
Adv. Chris Loxton SC loxton@counsel.co.za Group One
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APPENDIX A

CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS
UNDER THE ANNUAL POLICY

Send to: Airports Company South Africa ettt ettt a e

E-Mail The Following People:

Nokulunga.Masiza@airportS.CO.Za e

Buhle.Mnguni@airports.co.za

* (Please provide name of contracting company, site address, telephone numbers and e-mail address).

RE: ACSA CONTRACTORS: CAR/PL/PI : CLAIM

Date of loss:
Reported to site agent by: Date:
Reported to Insurance Broker by: Date:

Locality of Incident

How did the loss occur (cause)?

Details and nature of loss or damage to Contract Works

Details of other property damaged

Names and address of witnesses

Estimated cost of repairs (Separate records of all costs must be kept) R
Person whom assessor should contact
Telephone/Mobile Numbers of Contact Person

Email Address of Contact Person
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C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this note before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts
of its Guidance Notes (ECC3-GN)' in order to understand the implications of this Data which the
tenderer is required to complete. An example of the completed Data is provided on pages 152 to 154
of the ECC3 Guidance Notes.

2. The number of the clause which requires the data is shown in the left-hand column for each
statement however other clauses may also use the same data

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise, complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

241 The Contractor's key persons are: SITE/PROJECT MANAGER
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name: TECHNICIAN ASSISTANT
Job

Responsibilities:

" Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za

Confidential


http://www.ecs.co.za/

Confidential

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED
PROJECT & CONTRACT TITLE

Qualifications:

Experience:

CONTRACT NUMBER

CV's (and further key persons data including
CVs) are appended to Tender Schedule
entitled

11.2(3) The completion date for the whole of the
works is
11.2(14) | The following matters will be included in Manufacturing delays
the Risk Register
2. Delivery delays
3. Commissioning challenges and delays
4. More to be included later
11.2(19) | The Works Information for the Contractor's
design is in:
31.1 The programme identified in the Contract
Data is
B Priced contract with bill of quantities
11.2(21) | The bill of quantities is in
11.2(31) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
Note “SCC” means Schedule of Cost Components starting
Data for Schedules of Cost on page 60 of ECC3, and “SSCC” means Shorter Schedule of
Components Cost Components starting on page 63 of ECC3.
B Priced contract with bill of quantities Data for the Shorter Schedule of Cost
Components
41in The percentage for people overheads is: %
SSCC
21in The published list of Equipment is the last
SSCC edition of the list published by
The percentage for adjustment for
Equipment in the published list is Minus %
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 36 C1.2B ECC3 CONTRACT DATA PART 2
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C1.4 Insurance Schedule

Summary of Terms and other Matters Applicable to Employer Provided Insurance
Part 1:
Notes to Schedule:

. * The provision of insurance by the Employer does not limit the obligations, liabilities
or responsibilities of the Contractor under this contract in any way whatsoever (including
but not limited to any requirement for the provision by the Contractor of any other
insurances).

. * Unless specifically otherwise stated, capitalised terms in this schedule (other than
Employer, Contractor and works where written in italics) have the meaning assigned to
them in the relevant policy of insurance.

* This Insurance Schedule is a generic term sheet generally applicable to the Employer’s
projects. In the circumstances: o If this Insurance Schedule reflects the amount of any
cover provided by the Employer to be higher than the amount required in the Contract
Data, the Employer's obligation under this Contract is limited to the lower amount; and

o If this Insurance Schedule provides for any cover which is not stated to be provided by
the Employer in the Contract Data, the Employer’s obligation under this Contract is limited
to the cover stated in the Contract Data.

* [The terms governing the Employer provided policies of insurance are the terms detailed
in the policies themselves. This schedule is merely a summary of the key terms. It is the
responsibility of the tenderer to obtain copies of the policies and satisfy itself of the actual
terms as required by the tenderer.]

Part 2:
ACSA Maintenance Contracts Insurance Clause.
Insurance Affected by the Employer.

1.1Notwithstanding anything elsewhere contained in the Contract and without limiting the
obligations liabilities or responsibilities of the Contractor in any way whatsoever (including
but not limited to any requirement for the provision by the Contractor of any other
insurances) the Employer shall effect and maintain as appropriate in the joint names of the
Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the

DOCUMENT C1.4 PAGE 37 Insurance
DATA
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED CONTRACT NO.
PROJECT & CONTRACT TITLE

following insurances which are subject to the terms, limits, exceptions and conditions of
the Policy:

(a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability
Section 1 Of The Policy — Contract Works

Contract Works Insurance for the full value of the Works to provide cover against
accidental physical loss of or damage to the Works, Temporary Works and materials
intended for incorporation in the Works all being the subject matter of this Contract
including to the extent provided for in the policy whilst in transit or temporarily stored at any
premises en route to or from the Site (other than where this is a continuation of Marine
Transit) within the territorial limits of the policy.

This insurance may specifically exclude any cost necessary to replace or rectify any of the
property insured, which is in a defective condition due to defect in design, plan
specification,material or workmanship.

This insurance contains the following limitations and warrantees ;

Open Trench Limitation

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein,
caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in
respect of the aggregate length of open trenches at any one time to 2,500 meters.

Exposed Layer Works (applicable to works involving paving, roadways, bulk
earthworks and runways and

taxiways)

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and
runways (including taxiways) caused directly or indirectly by rain, inundation or flood,
Insurers liability shall be limited in respect of the aggregate length of Exposed Layer Works
at any one time to 2,500 meters.

Public Liability Insurance which provides indemnity against legal liability in the event of
accidental death of or injury to persons and/or loss of or damage to property(other than the
Works the subject matter of this Contract) arising from the execution of the Contract with a
limit of indemnity of R100,000,000 in respect of any one occurrence or series of
occurrences consequent on or attributable to one source or original cause.

Removal Of Lateral Support Liability which provides indemnity against legal liability in
the event of accidental death of or injury to persons and/or loss of or damage to property
(other than the Works the subject matter of this Contract) arising out of or in connection
with shock or vibration or the removal or weakening of or interference with support to
property in the vicinity of the Contract Site and arising out of or in connection with the
Insured Contract (but not in respect of tunneling works) and occurring during the Period of
Insurance. The Limit of Indemnity being limited to R50,000,000 attributable to one source
or original cause

b) Contract Works SASRIA - Providing physical loss of or damage to the Works,
Temporary Works and materials intended for incorporation in the Works as covered by the
underlying Contract Works policy as noted in (a) above due to perils as covered in terms of
the SASRIA Contract Works wording as issued by SASRIA SOC.

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of
any kind or description whatsoever. The SASRIA Contract Works policy is limited to
R500,000,000 (Incl VAT) in the aggregate during

PART C2 PAGE 38 C2 ECC3/B COVER
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED CONTRACT NO.
PROJECT & CONTRACT TITLE

the policy period of insurance. The Contract Works SASRIA policy wording can be
obtained from the SASRIA website http://www.sasria.co.za/ which notes the covers and
policy exclusions.

c) Design & Construct Professional Indemnity Insurance which provides indemnity
against legal liability to pay compensation as a result of any actual or alleged negligent act,
error or omission in the performance of the Professional Duties of the insured and arising
from the execution of this project. The limit of indemnity under this insurance shall be
*R25,000,000 in the aggregate during the annual policy period of insurance that
ACSA effect such cover during the policy period from 1 April to 31 March during
each policy period of insurance.

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply
specifically to this contract. The aggregate limit could be exhausted by claims under other
ACSA contracts and there is no guarantee that this insurance cover will provide sufficient
cover to this specific contract should the aggregate limit be exhausted.

The Policy only covers the rectification of the works and excludes all consequential losses.
Professional Duties do not include:

a) Labour and construction work which would normally be the responsibility of the building
or engineering contractor.

b) Supervision of the construction works usually undertaken by a building or engineering
contractor.

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected
by the Employer. The Contractor shall comply to all the terms and conditions of the
Employer arranged policies and the Contractor shall be deemed to be fully aware of all the
conditions, limits, limitations, exclusions/exceptions and deductibles that are contained in
the Employer arranged policies. Copies of the Employer arranged policies are obtainable
on request from the Employer and if the Contractor is of the opinion that additional
insurance is required, such shall be for the Contractors account.

1.3 The Employer shall pay the premium in connection with the insurances effected by the
Employer. The Employer is entitled to all return premiums, dividends, discounts, or
adjustments in connection with the insurances effected by the Employer.

1.4 The Contractor shall not include any premium charges for this insurance except to the
extent, which he may deem necessary in his own interests to effect supplementary
insurance to the insurance effected by the Employer. The Employer reserves the right to
call for full information regarding insurance costs included by the Contractor.

In the event that the Contractor purchases any insurances in addition to those indicated
above, the premium and taxes, duties, etc. shall be borne entirely by the contractor.

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the
Employer should be obtained from the Employer.

1.6 The Contractor and/or any other party who obtains indemnity under the policies
effected under 1.1 shall become liable for the deductibles (first amount payable) which are
applicable in respect of each and every occurrence or series of occurrences attributable to
one source or cause giving rise to loss or damage or indemnifiable liability. The
deductibles applicable to the policies effected under 1.1 are as follows:

PART C2 PAGE 39 C2 ECC3/B COVER
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED CONTRACT NO.
PROJECT & CONTRACT TITLE

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support
Liability

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which
will apply in respect of each and every occurrence or series of occurrences arising out of
or in connection with any one event giving rise to loss or damage:

Section 1 Of The Policy — Contract Works
In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or
damage arising out of or in connection with testing and commissioning.

Section 2 Of The Policy — Contractors Public Liability
R75,000 each and every claim in respect of Property Damage.

Section 3 Of The Policy — Removal Of Lateral Support Liability
R75,000 each and every claim.

b) Contract Works SASRIA
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every
occurrence .

c) Design & Construct Professional Indemnity Insurance
a) In respect of contracts under R50 million at award — R5,000,000

1.7 In the event of any occurrence which is likely to give rise to a claim under the
insurance arranged by the Employer, the Contractor shall:

a) In addition to any statutory requirement or other requirements contained in the Contract
immediately notify the Employer and the Employer's Insurance Brokers by telephone,
mobile phone or email giving the circumstances, nature and an estimate of the loss or
damage or

liability. The Contractor must also complete the Claim Advice Form (Appendix “A”).

The following persons/insurers must be advised immediately on the occurrence of a claim
on site or even a possibility of a claim arising due to an incident occurring on site:
Airports Company South Africa :

Nokulunga Masiza

Tel: +27 (0)11 723 1400

M: +27 (0)79 512 0532

Nokulunga.Masiza@airports.co.za

Buhle Mnguni

D: +27 (0)11 723 1400

M: +27 (0)74 535 9075

Buhle.Mnguni@airports.co.za
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED CONTRACT NO.
PROJECT & CONTRACT TITLE

b) Preserve damage and make it available for inspection by a representative of the
Insurers.
c) Wherever possible, photographs of damage should be taken.

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or
any malicious persons(s) for the purpose of recovering any property so lost, discovering
the guilty person or persons, and having him, her or them duly prosecuted.

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage
or injury, or any part thereof.

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim
against the Insured, or institute any proceedings;

g) On completion the Claims Advice Form, the form must be sent to the Employers
Insurance Brokers for further action (the original may be emailed to the Employers
Insurance Broker). (Please do not remove the Claims Advice Form out of this document.
Rather photocopy the form and send the copy to the Employers Insurance Brokers).

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss
adjusters shall have the right to make all and any enquiry's on the Site of the Works or
elsewhere as to the cause and results of any such occurrence and the Contractor shall
cooperate in carrying out such enquiry's.

i) The Contractor, Project Managers and Consultants must allow free access to
Insurers’assessors for the purpose of investigating and assessing the loss or damage.

j) The Contractor must not proceed with the making good any off the loss without
the prior authorisation of the Insurers.

k) The Contractor must keep separate records of the costs involved in making good any
loss or damage and these records should be available at all times for inspection by
Insurers. Such records should include inter alia the entire cost of labour, materials,
transport and equipment.

[) Where required by the Employer, negotiate the settlement of claims with the Insurer or
their appointed loss adjusters through the Employer's Insurance Brokers and shall obtain
the Employer's approval of such settlement.

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an
“‘Agreement of Loss” form must be signed by the Contractor and if required this shall be
counter signed by the Employer or the Project Managers.

n) The proceeds of such claim will, if required by the Employer, be paid net of any
Deductible applicable under the policy by the Insurers to the Employer who on receipt
thereof will arrange for payment to be made in terms of the Conditions of Contract. In the
event that it is agreed by the Employer that such claims payment be made directly to the
Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement of
Loss” to this effect.

2. Insurance Effected by the Contractor

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the
Contractor and Sub-contractor shall maintain at the Contractor's and Subcontractor’s
expense and where applicable provide as a minimum the following insurances:

a) Insurance of Construction Plant and Equipment (including tools offices and other
temporary structures and contents) and other things (except those intended for
incorporation into the Works) brought onto the site for a sum sufficient to provide for their
replacement. The Employer shall be named as additional insured and a waiver of
subrogation shall be provided to the Employer.

b) Contractor’'s Common Law Liability/ Worker’'s Compensation Insurance

PART C2 PAGE 41 C2 ECC3/B COVER
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED CONTRACT NO.
PROJECT & CONTRACT TITLE

The Contractor shall take out and maintain employer's liability insurance with a limit of
indemnity of not less than R20,000,000 and/or workmen's compensation insurance
covering personal injury to or death of the employees of the Contractor engaged in
connection with the Works to the minimum value required by applicable law.

The Contractor shall procure that its Subcontractors take out and maintain similar
insurance in respect of its Subcontractor’s personnel performing the Works.

In the event that a claim is made against the Employer in connection with such insurance,
the Contractor shall indemnify and hold harmless the Employer against any such claim.
The Employer shall be named as additional insured and a waiver of subrogation shall be
provided to the Employer.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party"
Risks including Passenger Liability indemnity with a limit of indemnity of not less than R5
000 000 for all owned, non-owned, leased and hired vehicles.

d) Insurance For Buy-Down Cover Of Employer’s Deductibles

Should the Contractor believe that the Employer effected Contract Works, Public Liability
and Design & Construct Professional Indemnity deductibles as noted in Clause 1.1 (a) and
(c)be considered to be unacceptable to the Contractor, then the Contractor must obtain
Buy Down cover for these deductibles to a deductible considered by the Contractor as
being acceptable in respect of the works being undertaken.

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts
thereof at premises other than at the Contract Site the Contractor shall satisfy the
Employer that all materials and equipment for incorporation in the Works are adequately
insured during manufacture and/or fabrication. In the event of the Employer having an
insurable interest in such Works during manufacture or fabrication then such interest shall
be noted by endorsement to the relevant Policies of Insurance. Such insurance shall name
Employer as an additional insured, and shall be primary to any

insurance maintained by the Employer.

f) Public Liability insurances in excess of the Employers Public Liability insurances as
stated under clause 1.1(a).

g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design &
Construct Professional Indemnity insurances as stated under clause 1.1(c) and if
applicable to cover the deductible that applies to the Employer effected insurance.

h) Marine Cargo Insurance (If Applicable)

Cover : Imports of cargo, equipment, goods, plant, machinery and materials

(“Insured Property”) to the site where the Permanent Works will be

constructed.

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or
the value in storage, whichever is the greater (CIF plus 10%).

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical
loss or damage while in transit by land, sea or air from country of origin anywhere in the
world to the site where the Permanent Works will be constructed including loading, or vice
versa, from the commencement of the time the insured items are loaded prior leaving the
warehouse or factory for shipment to the said site.The insured parties are the Employer,
the Contractor and its Subcontractors, and all their personnel involved in the execution of
any Works on the construction site.

j) Miscellaneous Insurance
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Other insurance as is customary, desirable or necessary to comply with applicable Laws in
the Country.

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be
effected with Insurers and on terms approved by the Employer (which approval shall not
be unreasonably withheld) and shall be maintained in force for the duration required
(including any period of maintenance/defects liability period). The Contractor shall within
twenty eight (28) days of commencement of the contract produce to the Employer the
relevant Policy or Policies of Insurance.

2.3 In the event that the Contractor or his Sub-contractor receives any notice of
cancellation or restrictive modification to the insurance provided to them they shall
immediately notify the Employer in writing of such cancellation or restriction and shall
advise what action the Contractor or his Sub-contractor will take to remedy such action.

If the Contractor fails to effect and keep in force the insurances referred to then the
Employer may effect and keep in force any such insurances and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount
paid by the Employer from any monies due or which may become due to the Contractor or
recover same as a debt from the Contractor.

2.4 Sub-Contractors.

The Contractor shall:

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents
of these Insurance Clauses, and

b) enforce the compliance by sub contract agreement between the Contractor and Sub-
Contractor and where applicable that the Sub Contractor effect similar insurance relating
to the insurances required to be effected by the Contractor under Clause 2 (Contractor
effected insurances).
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Part 2: Pricing Data

CONTRACT NO.

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option B 46
C2.2 | The Bill of Quantities 49
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C2.1 Pricing assumptions: Option B

The conditions of contract

How work is priced and assessed for payment
Clause 11 in NEC3 Engineering and Construction Contract, April 2013 (ECC3) Option B states:

Identified and 11 (21) The Bill of Quantities is the bill of quantities as changed in accordance
defined terms 11.2 with this contract to accommodate implemented compensation events and for
accepted quotation for acceleration.

(22) Defined Cost is the cost of the components in the Shorter Schedule of
Cost Components whether work is subcontracted or not excluding the cost of
preparing quotations for compensation events.

(28) The Price for Work Done to Date is the total of

e the quantity of the work which the Contractor has completed for each item
in the Bill of Quantities multiplied by the rate and

e aproportion of each lump sum which is the proportion of the work covered
by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be
covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rate by the quantities for the item in the Bill of Quantities.

This confirms that Option B is a lump sum form of contract where the work is broken down into activities, each
of which is priced by the tendering contractor as a lump sum. Only completed activities are assessed for
payment at each assessment date; no part payment is made if the activity is not completed by the assessment
date.

Function of Bill of Quantities

Clause 55.1 in Option B states: “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the Activity
Schedule but in the Works Information. This is further confirmed by Clause 20.1 which states, “The Contractor
Provides the Works in accordance with the Works Information”. Hence the Contractor does not Provide the
Works in accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

Link to the programme

Clause 31.4 states that “The Contractor provides information which shows how each activity on the Activity
Schedule relates to the operations on each programme which he submits for acceptance”. Hence when
compiling the activity schedule, the tendering contractor needs to show each activity on the programme he
submits with his tender.

Preparing the Bill of Quantities

The tendering contractor prepares the Bill of Quantities and should study the ECC3 Guidance Notes pages
19 and 20 before doing so. The Employer may have instructed the tendering contractor to include particular
activities which he has specified and requires the Contractor to identify them in his Bill of Quantities.

PAGE 45
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Generally it is the Contractor who prepares the Bill of Quantities as part of
his tender by breaking down the work described within the Works
Information into suitable activities which can be well defined, priced as a
lump sum and shown on the programme. The Employer, in his Conditions
of Tender or in a Tender Schedule, may have listed some items that he
requires the Contractor to include in his Bill of Quantities and be priced
accordingly.

The Prices are defined in clause 11.2(21) as the lump sum for each activity
in the Bill of Quantities and the Price for Work Done to Date (PWDD) (the
amount due to the contractor) is defined in clause 11.2(24) as the total of
the Prices for each activity that has been completed. Hence activities in
the Bill of Quantities should be structured so as to provide an acceptable
monthly cash flow as they are only assessed for payment on the
assessment date if they have been completed.

As the Contractor has an obligation to correct Defects (core clause 43.1)
and there is no compensation event for this unless the Defect was due to
an Employer’s risk, the lump sum Prices must also include for the correction
of Defects.

If the Contractor has decided not to identify a particular activity, the cost to
the Contractor of doing the work must be included in, or spread across, the
other Prices in order to fulfil the obligation to complete the works for the
tendered total of the Prices.

There is no adjustment to the lump sum Bill of Quantities price if the
amount, or quantity, of work within that activity later turns out to be different
to that which the contractor estimated at time of tender. The only basis for
a change to the Prices is as a result of a compensation event. See Clause
60.1.

Hence the Prices tendered by the Contractor in the Bill Of Quantities are
inclusive of everything necessary and incidental to Providing the Works in
accordance with the Works Information, as it was at the time of tender, as
well as correct any Defects not caused by an Employer’s risk.

However, the Contractor does not have to allow in his Prices for matters
that may arise as a result of a compensation event. It should be noted that
the list of compensation events includes those arising as a result of an
Employer's risk event listed in core clause 80.1.
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Measurement and payment

Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Confidential

Abbreviation
%

h

ha

kg

ki

km

km-pass

kPa

No.

Prov sum?
PC-sum
R/only
sum

t

W/day

Unit

percent

hour

hectare

kilogram

kilolitre

kilometre
kilometre-pass
kilopascal

kilowatt

litre

metre

millimetre

square metre
square metre pass
cubic metre

cubic metre-kilometre
meganewton
meganewton-metre
megapascal
number
provisional sum
prime cost sum
Rate only

Lump sum

ton (1000kg)
Work day

General assumptions

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has
been made in the quantities for waste.

The Prices and rates stated for each item in the Activity Schedules shall be treated as being fully inclusive
of all work, risks, liabilities, obligations, overheads, profit and everything necessary as incurred or required
by the Contractor in carrying out or providing that item.

An item against which no Price is entered will be treated as covered by other Prices or rates in Activity

Schedule.

2 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work and then change later using the compensation event

procedure if necessary.
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The quantities contained in the Activity Schedule may not be final and do not necessarily represent the
actual amount of work to be done. The quantities of work assessed and certified for payment by the Project
Manager at each assessment date will be used for determining payments due.

The short descriptions of the items of payment given in the Activity Schedule are only for the purposes of
identifying the items. Detail regarding the extent of the work entailed under each item is provided in the
Works Information.

Departures from the method of measurement

Amplification of or assumptions about measurement items

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given in
the method of measurement. In the event of any ambiguity or inconsistency between the statements in the
method of measurement and this section, the interpretation given in this section shall be used.
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C2.2 Bill of Quantities

Option B (refer to Works Information C3 for more details)

All amounts entered in the Bill of Quantities are to be exclusive of VAT.

No. Description UNIT QTY RATE AMOUNT

1 Preliminaries and General

1.1 Airport Permit, Parking and vehicle. Sum 1

1.2 Compilation and submission of Safety | Sum 1
File

1.3 Site Establishment, site office and Sum 1
storage

1.5 Insurance (Professional Indemnity, Sum 1
Contract Works and Public Liability)

1.4 Performance Bond (5% of contract Sum 1
Value)

1.5 Supply and use of Tools and Sum 1
equipment’s (Cherry picker, Scissor)

2. Lighting Refurbishment

2.1 Removal of existing lightings and Each 738
cables

2.2 Circuit analysis and cable tracing per | Each 20
Warehouse

2.3 Circuit Modification and cable tracing | Each 20
to distribution boards.

2.4 Installation of Electrical Switches Each 36

2.5 Installation of LED including wiring, Each 738
fitting, mounting , termination and
commissioning.

3. Electrical Lighting Material

3.1 LED Luminaire 24 Watts (Confined Each 108
Spaces &Toilets)

3.2 LED Luminaire 50 Watts, (Passage) Each 120

3.3 High bay LED Luminaire 150 Watts Each 450
(Inside the Warehouses)

3.4 LED floodlight 200 Watts (External Each 20
Building Perimeter)

3.5 Electrical Switch Each 36

3.6 Cabtyre Cable Per Metre | 3000

3.7 Electrical accessories (screws, tape, Sum 1
connectors, etc)

4 Test & Commissioning

4.1 Test all circuits for functionality and Each 20
electrical safety.

4.2 Verify illumination levels (lux Each 20
measurements) In accordance with
applicable standards.

5 Certificates

C2
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5.1 Certificate of Compliance Each 20

5.2 Disposal of the old light fittings and Each 20
issuance of disposal certificate

6 Handover

6.1 As-build drawing, documentation, Sum 1
Warranties and test results.

6.2 Close out report Sum 1
A - Total
B - Contingency 10%
Total (A+B)

Cargo Warehouse Lighting Refurbishment (LED) at ORTIA FOR 12 Months

NOTE:

[a]

Bidders are to note that the Total Price above (which EXCLUDES VAT) must be carried
over to the form of offer and acceptance; and all provisional and prime cost amounts shown
in the Activity Schedule must be included therein. No adjustments will be made for any

failure by Bidders to include these in the Total Tender Price for this project.

Total Price

(in words)

Contract Period

The contract period offered is

weeks.

Cc2
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C3 Service Information

Document Title No of
reference pages
This cover page 51
C3.1 | Employer's Works Information 3
C3.2 | Contractor's Works Information 15
Total number of pages 15

PART C3: SCOPE OF WORK

PAGE 51

C3 ECC3 COVER PAGE

Confidential



Confidential

Contents

Part 3.1: Employer’'s Works Information............ccceevviiiinnnn. Error! Bookmark not defined.

3.1 Description of Work..........cccooeiiiiiiiiiiiiiiiiiiies i, 3
31T EXECULIVE OVEIVIBW.. ..ot ettt 3
3.1.2 Employer's objective and purpose of the Work ......... ..o, 3
3.1.3 Interpretation and terminolOgy..... ... 3
3.1.4 Extent of the
1o PP
.............. 4

3.2 Management and start UP. ........cccooiiiiimmmmimii s 5
3.2.1 Management MEELINGS ............eiiiiiiiii ettt e e e e s sr e e s sanre e e e sanreeeeaan 5
3.2.2Documentation CoONtrol ..., 6
3.2.3 Health and safety risk management ..o 6
3.2.4 Environmental constraints and management...............ccoooiiii i 7
3.2.5 Quality assSUrance reqQUIrEMENES ............ooiiiiiiiiiiiiiiie ettt e et e et e e s sbe e e e sbeeeeeaae 7
3.2.6 Contractor's management, supervision and key people.............ccccceeiriiiiiiiiiiie e scciieieee e 8
3.2.7Inv0oicing @nd PAYIMENE ..........uoiiiiiiiiii et e et b e b e e e e anb et e e aaaeeeeean 8
3.2.8 Contract change ManagemeNnt .................oooiuiiiiiiii i e e e e e e e e et e e e e e e e e s e anes 9
3.2.9Provision of bonds and gUAarantees ...............ccocueiiiiiiiiii s 9
3.2.10Training workshops and technology transfer..............ccccccooiiiii e, 9

3.3 Engineering and Contractor DeSigN. ......ccccccccceviiimmiiimmmscisss s s e srnssssss s s e e s e e snennssses 9
R Ry I =117 o] (o) = e [T« RSP 9
3.3.2 Parts of the works which the Contractor is to design ..............c.coeiiiiiiiici e 9
3.3.3 Procedure for submission and acceptance of Contractor’s design ............c.ccccoeecciiivereennnnnns 9
3.3.4 Other requirements of the Contractor’'s design .............ccccooiiiiiiiiii e 9
3.3.5Use of Contractor’'s d@SIQN .............uuiiiiiiiiiiie ettt e e e e e e e e e e 100
3.3.6 Design of EQUIPMENE ... ... et e e e e e e e e e e e e raeeeaaeeeas 10
3.3.7 Equipment required to be included in the WOrKS .............cccoooiiii e 10
3.3.8 As-built drawings, operating manuals and maintenance schedules ..................ccooiii. 10

B N o o Yo T 10
B3 g =Y )« =SSP 100
3.4.1.1 Minimum requirements of people employed on the Site.................occcciiiiii s 10
3.4.1.2 BBBEE ... ...t et e e te e ae e eae e eaeeenee e be e reenreeenees 10
3.4.2 SUDCONIIACTING ....ooiiiiiiieiiii et e e e et e e e e e e e e e e e e e e e reeeeaaeeean 10
3.4.2.1 Mandatory manuUfacCtUrErS ............cc.ooiiiiiiiiiiiie e 10
3.4.2.2 Subcontract documentation, and assessment of subcontract tenders........................... 100
3.4.2.3 Limitations on sUbCoNtracting ............cccccoiiiiiiiiiiii e 10
3.4.2.4 Attendance on SUDCONLIACLOrS...........ocuuiiiiiiiiii e 10
3. 4.3 Plant and Materials .............oooiiiiiiiiii e 100
b 30 0 T 11 1 USSR 10
3.4.3.2 Plant & Materials provided “free issue” by the Employer ...............cccccooiviiiiiiiieiiniiennnns 11

1



Confidential

3.4.3.3 Contractor's procurement of Plant and Materials ................cccooiiiii s 11
3.4.3.4 Spares and coONSUMADBIES.............cuiiiiiiiii e 11
3.4.4 Tests and inspections before delivery ... 111
3.4.5 Marking Plant and Materials outside the Working Areas .............ccccocveiiiiiiiiiiiic e 11
3.4.6 Contractor's Equipment (including temporary Works). ............ccccooiiiiiiiiiiiieee e 11
B Y 0 13 4 ¥ o) o 11
3.5.1 Temporary works, Site services & construction constraints.....................cccoccco i, 11
3.5.1.1 Employer's Site entry and security control, permits, and Site requlations ....................... 11
3.5.1.2 Restrictions to access on Site, roads, walkways and barricades ......................ccccoe. 11
3.5.1.3 People restrictions on Site; hours of work, conduct and records..............cccocveeeriiiiennnns 12
3.5.1.4 Health and safety facilities 0N Site...........coociiiiiiiii 12
3.5.1.5 Environmental controls, fauna & flora, dealing with objects of historical interest .......... 12
3.5.1.6 Title to materials from demolition and excavation...............ccccociieiiiiiii e 12
3.5.1.7 Cooperating with and obtaining acceptance of Others ..............ccccccoiiiiiiiin e, 12
3.5.1.8 Publicity and progress photographs .............ccooiiiiiiiiiiiii e 12
3.5.1.9 Contractor's EQUIPMENE ............ccooiiiiiiiii e bbb 12
3.5.1.10 Equipment provided by the EMPIOYEr ...............ccoeiiiiiiiiiiiiiii e 12
3.5.1.11 Site services and facCilities ............coceiiiiiiiiiii 13
3.5.1.12 Facilities provided by the CONtractor .................c.ccccooiiiiiiiiiiieiee e 13
3.5.1.13 Existing premises, inspection of adjoining properties and checking work of Others ..... 13
3.5.1.14 Survey control and setting out of the WOrks..............ccccooiiiiiii e 13
3.5.1.15 Excavations and associated water control .................cccoi i 13

3.5.1.16 Underground services, other existing services, cable and pipe trenches and covers .... 13

3.5.1.17 Control of noise, dust, water and wWaste................coooiiiiiiiiii e 13
3.5.1.18 Sequences of construction orinstallation .................cccccii 13
3.5.1.19 Giving notice of work to be covered Up ... 13
3.5.2 Completion, testing, commissioning and correction of Defects ................ccccccciiiniiii, 13
3.5.2.1 Work to be done by the Completion Date ..............ccccooi i 13
3.5.2.2 Use of the works before Completion has been certified .................ccooo s 13
3.5.2.3 Materials facilities and samples for tests and inspections .................ccccccoiiiii s 13
3.5.3.4 COMMISSIONING ... .eeiiiiiiiiie ittt ettt ettt e e e bt e e e st et e e e sttt e e e sttt e e e sbeeeeesbbeeeesbeeeeeane 13
3.5.2.5 Start-up procedures required to put the works into operation .....................ccccoooii. 13
3.5.2.6 TaKe OVEI PrOCEAUIES.......ccooiiiiiiiiiiie et iee et e ettt e et e e e s bt e e e sttt e e e sbee e e e sbeeeeesbeeeaeeaneeeeeaan 13
3.5.2.7 Access given by the Employer for correction of Defects............cccooceiiiiiiiiiiie s 13
3.5.2.8 Performance tests after Completion..............ccoooiiiiiiii e 13
3.5.2.9 Training and technology transfer...............ocoiii i 13
3.5.2.10 Operational maintenance after Completion ...............ccoiiiii e 13
3.6 Plant and Materials standards and wWorkmanship ..o 14
3.6.1 Investigation, survey and Site clearance ..............coooiiii e 14
3.6.2 BUIIING WOTIKS ..ottt e e e e ettt ettt e e e e e e s aa et e e e e e e e e e e nnnaeeeeaaeeeaannnseeeaaaaeean 14
3.6.3 Civil engineering and structural WOIKS ... 15
3.6.4 Electrical & mechanical engineering WOIKS ..o 15




Confidential

Part 3.2
Part 3.2 Contractor’s Work Information ..........cccccccevvreeennnnnns Error! Bookmark not defined.15
3.2.1 Work to bePerfomed on Cargo Warehouse Lighting .......cccuoeuieiseeieeieesssinsrsesnsesssansanssassnns 15

3.1 Description of the works

3.1.1 Executive overview

The employer requires a contractor to supply, delivery, installation, and commissioning of energy-efficient LED
lighting systems across 20 cargo warehouses (perishable cargo), including internal and external areas. The
scope covers the complete removal and environmentally compliant disposal of existing halogen and fluorescent
fittings and wiring, followed by the installation of new LED lighting and electrical accessories as per specified
standards and drawings, at O.R Tambo International Airport.

3.1.2 Employer’s objectives and purpose of the works
The contractor shall implement an energy-efficient lighting solution by replacing halogen and fluorescent lights
with LED fixtures across 20 cargo warehouses (Perishable Cargo)). This will result in:

¢ Reduced electricity consumption

e Lower operational and maintenance costs

e Enhanced safety and compliance

o Extended lifespan of lighting infrastructure

3.1.3 Interpretation and terminology

The following abbreviations are used in this Works Information:

Abbreviation | Meaning given to the abbreviation

ACSA Airport Company South Africa
ORTIA OR Tambo International Airport
LED Light Emitting Diode

FGPU Fixed Ground Power Unit

PLB Passenger Loading Bridge
SANS South African National Standards

OHS ACT Occupational Health and Safety Act

PO Purchase Order
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OEM Original Equipment Manufacture

RSA Republic of South Africa

UoM Unit of Measure

ICAO International Civil Aviation Organisation

3.1.4 Extent of the Works

The works shall include the following:
a. Cargo warehouse lighting refurbishment as per the scope of work.
b. Site supervision and management
c. Project management
d. Handing over manuals including all installation drawings and test certificates and certificates of
completion of works.

The Contractor shall be fully responsible for meeting all requirements in this document regarding the Works.

For each piece of equipment, all work will be carried out to standards as required by the Original Equipment
Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where OEM standards differ
from those required by this document the more stringent requirement shall apply.

The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for successful
execution of the works. The Contractor shall comply with the Minimum Staffing Schedule at all times — as
stipulated in the Annexes. This may be amended by mutual arrangement between ACSA and the Contractor
from time to time.

The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted
supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related
eventualities.

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of
them. The Contractor shall continuously ensure that all staff is knowledgeable and trustworthy. The Contractor
shall further ensure that any staff member reasonably suspected of partaking in criminal activities is immediately
removed from site and his permit returned and/or cancelled at the ACSA Permit Office.

The Contractor will be responsible for keeping spares levels up to a sufficient quantity and standard as to
comply with the requirements of this contract and will charge ACSA accordingly. All spares will be charged
according to the Activity Schedule. ACSA shall provide an on-site spares room to the contractor free of charge.
The Contractor shall keep the spares room in a neat and clean state and an updated spares list will always be
available on-site and submitted to the Contract Manager at the end of every month. Spares will be neatly
arranged and easily locatable via an appropriate index on the spares list. Wherever practicable, a notice will be
placed on the rack, next to the spare part, as to where the part is used in the installation. A resource will be
dedicated to ensure that spares are effectively managed and scrapped parts and waste removed from site.

The Contractor will be responsible for holding all tools and/or special equipment that might be required for the
execution of the works, either on site or on their premises in order to comply with the Response Time
requirements of this contract. Any exclusion to the above should be clearly communicated in the returnable
schedules when submitting the tender.

The Contractor shall ensure that, unless a special arrangement is made with the Contract Manager, all senior
staff members and on-site support staff is always immediately reachable via cell phone.

The Contractor shall ensure that all staff are issued with uniforms that will comply with a minimum requirement
as agreed with the Contract Manager from time to time. Current airport requirements are: safety shoes, ear
protection equipment and a uniquely numbered retro reflective jacket (for easy identification via CCTV).
Generic Specifications
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All work shall conform to all ACSA’s terms, conditions and standards, relevant SANS standards, OHS ACT
regulations and all other legislation that might be relevant to this Contract and the execution thereof including
ICAO.

All work shall be carried out in accordance with prevailing industry norms and best practice and will at all times
comply with OEM requirements.

Environment

The Contractor will keep noise and dust levels to a minimum. At no time shall his/her work result in nuisance,
interference or danger to the public or any other person working at the Airport.

At no time shall the Contractor:

. allow any pollutive or toxic substance to be released into the air or storm water systems
. interfere with, or put at risk, the functionality of any system or service

. cause a fire or safety hazard

. disposal of fluorescent tubes to be in accordance with the legal environmental

guideline. The service provider must submit the disposal certificate accordingly
. disposal of fittings and scraps to be in accordance with the legal environmental
guidelines. The service provider must submit the disposal certificate accordingly

Daily records

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections and
exception reports. Records shall be kept on site and will be available for scrutiny by the Contract Manager at
any time. All records shall be in a format as agreed with the Contract Manager.

Proof of compliance with the law
The Contract Manager may at any time request from the Contractor reasonable proof that the Contractor is in
compliance with a law or regulation.

Cell phones and two-way radios
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit
for the device. Cell phone permit issuing authority lies with the ACSA Security department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type,
model and frequency range as approved by the ACSA IT department.

Protection of the public
The Contractor shall take special care in order not to harm or endanger the public in any way. Work shall be
sufficiently hoarded and guarded in order to safeguard children and the general public from injury relating to
machinery, work or other.

Barricades and lighting

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide
same. Hoarding, barricades and lighting shall comply with industry accepted norms and standards and may not
be used for purposes of advertising or any other purpose than safeguarding the Works.

3.2 Management and start up.
3.2.1 Management meetings

Regular meetings of a general nature may be convened and chaired by the ACSA Project Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:
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Risk register and Weekly ORTIA Employer, Contractor,
compensation events Supervisor,
Overall contract progress | Monthly ORTIA Employer, Contractor,
and feedback Supervisor,

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting
within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions

under the contract as these shall be done separately by the person identified in the conditions of contract to
carry out such actions or instructions.

3.2.2 Documentation control

All correspondence between the Contractor, Consultant and the Employer shall be performed in an organized
manner as defined below.

In this context, by correspondence is meant:
a) Letters
b) E-mail
All correspondence originating from a sub-contractor shall first be dealt with and coordinated by the Contractor
and submitted as the contractor's correspondence.
For the purposes of distribution and archiving, a correspondence of any type shall not deal with a mixture of
various subjects. This refers to both technical and commercial items, i.e. where practical, each technical and
commercial subject shall be dealt with in separate correspondence.
All correspondence shall bear the Project Title and the Contract Number.
Furthermore, all correspondence shall bear the date of issuance, in DD.MM. YYYY format.
a) LETTERS

For official correspondence with contractual and/or financial implications, letters shall normally be used.

The Contractor shall address all his letters to the Consultant. The original shall be submitted to the
Consultant and a copy to the Employer.

Letters to the Contractor shall usually be submitted by the Consultant, with a copy to the Employer. Should
the Employer wish to write directly to the Contractor, he shall copy to the Consultant.

b) E-MAIL (Unofficial correspondence)

For ease of communication, e-mail will be the preferred medium for "normal" communication. However,
any communication which the originator regards as Official and "for the record" needs to be on a
letterhead, signed and either faxed and/or submitted in hard copy to the recipient. Hence, in the case of a
dispute, e-mailed correspondence shall not ipso facto be accepted as proof of error free communication.
However, an e-mail shall be considered a valid document only once receipt has been acknowledged or
after a response have been received.

The onus is on the sender to either scan confidential information or use Portable Document Format (.pdf).

Forms such as Payment Certificates and Invoices shall always either be scanned in or transmitted in .pdf
files.
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3.2.3 Health and safety risk management

The Contractor shall comply with the Employer’s health and safety requirements as contained in Annexure B to
this Works Information.

The Contractor shall submit with this Tender, a complete Health and Safety Plan for this project, for the
Employer’s approval.

The Employer and the Contractor hereby agree, in terms of the provisions of any relevant legislation governing
safety or health, that the Contractor as an employer in its own right and in its capacity as contractor for the
execution of the works, shall have certain obligations and that the following arrangement shall apply between
them to ensure compliance by the contractor with the provisions of the legislation, namely: -

(a) The Contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all
relevant provisions of relevant legislation and the regulations promulgated in terms thereof, and

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the
relevant legislation and regulations will be fully complied with, and

(c) The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations
and prohibitions imposed by the relevant legislation and regulations and expressly absolve the Employer
from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in respect of the
work included in the contract.

(d) The contractor shall be obliged to report forthwith to the Employer any investigation, complaint, or criminal
charge which may arise as a consequence of the provisions of the relevant legislation and regulations
pursuant to work performed on behalf of the employer and shall, on written demand, provide full details in
writing of such investigation, complaint, or criminal charge.

The Contractor shall furthermore comply with all the Employer's requirements for security and safety. An active

accident prevention programme shall be maintained. A responsible person shall be appointed, and he is to co-

operate fully with the Engineers Representative in all matters pertaining to accident prevention.

The Contractor shall comply with:

*  The Occupational Health and Safety Act, 1993, and all regulations.

» The Construction Regulations, 2003.

» The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the
provisions of the Act, Regulations or Safety and Operating Procedures

When apparatus is in commission or is to be commissioned:

+ The Contractor shall ensure that a team member on site of the Contractor is authorized as a Responsible
Person.

* The Contractor shall ensure that the Responsible Person shall supervise the works at all times and be
available to take permits where necessary.

The Employer may, at any stage during the duration of this contract, be entitled to:

+ do safety audits at the Contractor’s premises, its work-places and on its employees;

+ refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person has
been found to commit any unlawful act or any unsafe working practice or is found to be not authorized or
qualified in terms of the Act

« issue the Contractor with a work stop order should the Employer become aware of any unsafe working
procedures or conditions or any non-compliance with the Act, Regulations and Procedures referred to
above by the Contractor or any of its employees, sub-contractors or agents.

* No extension of time will be allowed as a result of any action taken by the Employer in terms of the above
and the Contractor shall have no claim against the Employer as a result thereof.

* An authorized Employer’s representative will be on site for regular site visits to monitor the Contractor’s
implementation of health, safety and quality Standards.

+ The works to be enclosed with chevron barricade tape supplied and installed by the Contractor and set out
by the Employer.

+ The Contractor shall be responsible for all expenses incurred to ensure adherence to Health and Safety
Regulations as stipulated above.

* The Contractor shall comply with all the requirements of the CONSTRUCTION REGULATIONS.

» The Contractor shall adhere to the applicable standards and procedures attached to this contract.

3.2.4 Environmental constraints and management
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The Contractor shall comply with the environmental criteria and constraints stated in the Employer's EMS
included in Annexure A.

3.2.5 Quality assurance requirements

a) The Contractor needs to submit a quality plan indicating the control points for quality to ensure that the
works are done according to specification.

b) The Contractor shall control his activities and processes in such a way as to ensure compliance with the
Employer’s Specifications and Standards. He shall carry out, as a minimum requirement all the tests
laid down in the specifications and shall submit all the test results to the Employer.

c) The Employer’s Specifications and Standards, as indicated in this document, are requirements of this
contract.

d) The Contractor shall be responsible for the relevant Quality Assurance Requirements to be imposed on
his sub-contractors and suppliers of materials in terms of the above standards.

e) The Contractor shall submit with this Tender, a complete list of sub-contractors, he intends to make use
of for this project, for the Employer’s approval. The Contractor will not appoint any sub-contractor
without the acceptance of the Employer.

f)  Only new, good quality materials may be used and where applicable materials must comply with the
specifications of the South African Bureau of Standards or IEC Specifications.

3.2.6 Contractor's management, supervision and key people

Minimum requirements of people employed on the Site

A schedule of key personnel to this Contract will be provided to the Project Manager at
commencement of this Contract. This will, as a minimum, include all persons from technician/artisan
level to management level. For the full duration of this Contract, none of these persons will be
replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and
agreed with the Project Manager. The Project Manager may request the replacement of any person
with unsatisfactory performance or fails to comply with this contract.

It is the contractor’s responsibility to ensure that there is always sufficient competent staff to perform
the works as planned. It shall be the Contractor’s responsibility to ensure that all relevant labour and
safety legislation is adhered to in rostering staff.

All key personnel are required to have personal access permit to access the site.
The Contractor shall not be compensated for costs relating to ACSA required permits, nor for
labour/time spent in obtaining it. An allowance must be made in the tender price in this regard.

The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security
requirements relating to permits in order for no work to be delayed as a result thereof. This will
include the permit application process.

Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit
request is refused.

Site/Project Manager
Technician

3.2.7 Invoicing and payment
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Within seven days of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in
the Project Manager’s payment certificate.

The Contractor shall address the tax invoice to Airports Company South Africa SOC Ltd. and include on each
invoice the following information:

Name and address of the Contractor and the Project Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 493 013 8393;

Description of work done by cross reference to Project Manager's certificate;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

3.2.8 Contract change management
None

3.2.9 Provision of bonds and guarantees
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the

Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in
terms of this contract has been received and accepted by the person notified to the Contractor by the Project
Manager to receive and accept such bond or guarantee. Such withholding of payment due to the Contractor
does not affect the Employer’s right to termination stated in this contract.

3.2.10 Training workshops and technology transfer

The operation of all the equipment supplied under this contract shall be demonstrated at length to the local
maintenance personnel to the satisfaction of the employer.

3.3 Engineering and the Contractor's design

3.3.1 Employer’s design

The Employers’ design is limited to the following:
e Layout of the existing buildings and equipment.

e  Scope of work

3.3.2 Parts of the works which the Contractor is to design

e N/A

3.3.3 Procedure for submission and acceptance of Contractor’'s design (N/A)

The Contractor shall as a minimum submit the following for approval (as per returnable documents on T2.1):

e Equipment drawings (piping, fittings, connection, layout, etc).

Dimensional drawings showing the dimensions of equipment to be supplied by the contractor.

Manufacturing programme.

Quality control plan.

QA Plan for the equipment to be manufactured
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3.3.4 Other requirements of the Contractor’s design
None.

3.3.5 Use of Contractor's design

See core clause 22.1 of NEC.

3.3.6 Design of Equipment

None

3.3.7 Equipment required to be included in the works
None

3.3.8 As-built drawings, operating manuals and maintenance schedules

Three copies of the complete instruction manuals inclusive of all drawings for the operation and maintenance of
the equipment shall be handed over to the Engineer (Acsa).

Two CD’s containing the following shall also be handed over to the Engineer (Acsa):

e A soft copy and hard copy of the complete selection / design, installation, commissioning & instruction
manual and drawings.

e  Other related documentation

3.4 Procurement

3.4.1 People

3.4.1.1 Minimum requirements of people employed on the Site
The Contractor is to be registered on the ACSA database for contractors and permits are to be obtained from
ACSA for all workers on site.

3.41.2 BBBEE
Requirements are included in the Invitation to Bidders

3.4.2 Subcontracting

3.4.2.1 Mandatory manufacturers
None

3.4.2.2 Subcontract documentation, and assessment of subcontract tenders
None

3.4.2.3 Limitations on subcontracting
None

3.4.2.4 Attendance on subcontractors
None

3.4.3 Plant and Materials

3.4.3.1 Quality

10
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As per company quality plan or standard.

3.4.3.2 Plant & Materials provided “free issue” by the Employer
The Employer will provide the following items:
None

3.4.3.3 Contractor's procurement of Plant and Materials

None

3.4.3.4 Spares and consumables

Spare parts as detailed in Section 6 of this Works Information will be supplied.

3.4.4 Tests and inspections before delivery

The whole of the materials used in the Project shall be subject to such inspection and test at the manufacturer’s
works as prescribed in the appropriate material standards, required in the specific clauses of the Contract or the
Engineer may direct from time to time as the work proceeds.

The manufacturer shall perform all tests as prescribed by IEC or other standards applicable to the equipment. In
addition to these tests the manufacturer shall perform the tests specified in the manufacturer’s own factory
standard for quality control.

The Employer reserves the right to witness any or all tests and the Contractor shall inform the Employer
at least 60 days in advance of any tests which will be performed.

The cost of such inspection and tests, including the provision and use of test equipment, with a quantified
number of visits by the Employer shall be included in the Tender Price.

If, due to the Contract work and/or component materials not complying with this specification, further tests are
necessary, the Contractor shall pay all additional costs which may be incurred in re-testing.

The approval by the Employer of the results of such inspection and tests shall not relieve the Contractor of his
obligations under the Contract for the satisfactory performance of the plant and materials.

During the execution of the Contract, test specimens, if required by the Employer, shall be taken from the
materials for the purpose of check tests or analyses by Independent Authorities. Such specimens shall be
prepared for testing and forwarded at the expense of the Contractor to the Testing Authorities selected by the
Employer. The Contractor shall deliver to the Employer three copies of the test certificates covering all tests. In
case the original certificate is not in the English language, three copies of a translation into English of the
certificate plus one copy in the original language shall be delivered to the Employer.

3.4.5 Marking Plant and Materials outside the Working Areas

None

3.4.6 Contractor's Equipment (including temporary works).
None

3.5 Construction

3.5.1 Temporary works, Site services & construction constraints

3.5.1.1 Employer's Site entry and security control, permits, and Site regulations
All contractor Employees shall obtain permits from ACSA for access to site.

3.5.1.2 Restrictions to access on Site, roads, walkways and barricades

All deliveries that will obstruct portions of the roadways or public routes for any period of time are to be
restricted between 00h00 and 04h00. All logistics affecting operations are to be approved by the relevant ACSA
Managers.
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All vehicles related to the contractor’s works are to be parked within the contractor’s hoarded site or in public
parking with costs for the contractor’s account. Any contractor vehicle towed for illegal parking will be for the
contractor’s account.

3.5.1.3 People restrictions on Site; hours of work, conduct and records

Contractors are limited to their actual site establishment areas and places of work and under no circumstances
will materials, equipment, tools, cooking or any other disturbance be allowed in public areas and delivery of
materials via the normal airport traffic routes is strictly prohibited. Use of the public people mover infrastructure
is prohibited.

Contractor’s employees are to be clearly identifiable, and they must be discouraged from visiting the public

areas of the airport.

3.5.1.4 Health and safety facilities on Site

None

3.5.1.5 Environmental controls, fauna & flora, dealing with objects of historical interest

None

3.5.1.6 Title to materials from demolition and excavation

The Contractor has no title to materials from demolition and excavations.

3.5.1.7 Cooperating with and obtaining acceptance of Others

The Employer has various contracts in progress and the Contractor may be required to adjust his program and
activities to coordinate with others.

All hoarding is to comply with the ACSA standard

The hoarding is to be maintained to ACSA’s specifications at all times. Any costs incurred by ACSA for
repairing the Contractor’s hoarding will be forwarded to the contractor for payment. To avoid this, the contractor
is to ensure that the hoarding is maintained on a daily basis.

No existing finishes outside the defined site are to be changed without prior approval by ACSA.

All electrical installations and loading is to be approved by ACSA Electrical Division (prior to any work being
executed.

All cable installations are to comply with the ACSA specification as a minimum and be approved by ACSA IT
and Electrical.

All mechanical alterations or impact thereon, i.e. air-conditioning, are to be approved by the ACSA Mechanical
Division prior to any work being executed.

The use of any people mover infrastructure for delivery is to be approved by Mechanical Division (MANAGER).

All alterations to passengers loading bridges or impact thereon are to be approved by ACSA Mechanical
Division prior to any work commencing.

3.5.1.8 Publicity and progress photographs

None

3.5.1.9 Contractor's Equipment

The Contractor shall as part of his reporting includes a list of Contractors Equipment and material on site. The
list shall include Registration numbers, serial numbers, whether it is rented with the provider’'s details.

12
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3.5.1.10 Equipment provided by the Employer

The Employer will provide only equipment listed in 4.3.2.

3.5.1.11 Site services and facilities

The site as detailed on the drawings will be available to the Contractor for the execution the Works.

Limited power will be available within the rooms. The Contractor is to source his own water and will be
responsible for his own waste disposal. The Contractor shall be responsible for the supply on site of his own
telephone or cellular phone.

Existing cable trenches and cable ladders and trays are to be utilized for cable routes. The Contractor is to
open cable trenches and include the cost in his rates. All cable trench covers are to be returned to their
positions, all covers damaged or broken by the Contractor is to be replace by the contractor at his costs. All
cable trays and ladders are to be tidied after cable installation.

3.5.1.12 Facilities provided by the Contractor

The Contractor shall erect and maintain at his costs his own covered storage and office that he may require.
The yard shall be fenced by the Contractor and maintenance of the yard will be his responsibility. The yard
shall be kept in a clean and tidy condition at all times to the satisfaction of the Engineer. On completion of the
Project, all structures and installations shall be removed from site to the satisfaction of the Engineer.

3.5.1.13 Existing premises, inspection of adjoining properties and checking work of Others
None
3.5.1.14 Survey control and setting out of the works

The Contractor will be responsible for setting out the positions of the new equipment. The Engineer is to
approve such positions before actual installation commence.

3.51.15 Excavations and associated water control
None
3.5.1.16 Underground services, other existing services, cable and pipe trenches and covers

The Contractor shall be liable for all damage and breakage to other services. Repair will be done by adequately
qualified personnel or contractors. If the damages or breakage is not repair / replaced to the satisfaction of the
Engineer within a reasonable time, the Engineer shall be entitled to appoint another Contractor to repair such
damage or breakage and debit the account of the Contractor. All damages and breakages are to be reported to
the Engineer.

3.5.1.17 Control of noise, dust, water and waste

The contractor shall keep noise to a minimum and to between 00h00 and 04h00.
The site is to be maintained in a reasonable state of tidiness at all times.

Rubble may not be accumulated on site. Suitable skips are to be provided for the works.

All dust and debris resulting from construction work is to be contained within the hoarded site. Any materials
and rubble outside the hoarded site will be removed by ACSA from the Airport without notice to the contractor
and will be for the contractor’s account.

The Contractor will ensure the proper handling and carting away of spoil material, and the cleaning of ablution
areas set aside for the use of the contractor’s staff.

3.5.1.18 Sequences of construction or installation
To be finalised by awarded bidder and submitted for approval.

3.5.1.19 Giving notice of work to be covered up
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Notice of work to be covered up is to be given by the Contractor to the Engineer.

3.5.2 Completion, testing, commissioning and correction of Defects
3.5.2.1 Work to be done by the Completion Date

On or before the Completion Date the Contractor shall have done everything required to Provide the Works
except for the work listed below which may be done after the Completion Date but in any case, before the dates
stated. The Project Manager cannot certify Completion until all the work except that listed below has been done
and is also free of Defects which would have, in his opinion, prevented the Employer from using the works and
Others from doing their work.

Item of work To be completed by
None Within days after
Completion

3.5.2.2 Use of the works before Completion has been certified

The Employer will only take over fully tested and commissioned operational boards. The existing equipment is
in operation and any outages during the day between 04h00 and 22h00 cannot be accommodated. A gradual
transfer of cables from the existing to the new distribution boards is required.

3.5.2.3 Materials facilities and samples for tests and inspections

The Contractor will provide all materials, facilities and samples for tests and inspections as described in the
Works Information and Detail Specification.

3.5.3.4 Commissioning

Commissioning will be done in phases and is to be completed before completion.
3.5.2.5 Start-up procedures required to put the works into operation

None

3.5.2.6 Take over procedures

All documentation as required by the Employer and Engineer is to be submitted.
3.5.2.7 Access given by the Employer for correction of Defects

All access and outages are to be pre-arranged with ACSA before entering buildings
3.5.2.8 Performance tests after Completion

All test on electrical equipment should be done before commissioning.

3.5.2.9 Training and technology transfer

The Contractor is to provide hands-on training on the equipment during installation.
3.5.2.10 Operational maintenance after Completion

None

3.6 Plant and Material Standards and workmanship

3.6.1 Investigation, survey and Site clearance

The Contractor shall visit the site during the equipment detail design phase to ensure that the equipment will fit
within the existing building structures.

3.6.2 Building works

None.
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3.6.3 Civil engineering and structural works
Not applicable

3.6.4 Electrical engineering works
The specifications are all included in the Technical Specification of this document.

Part 3.2

3.2 Contractor’s Works Information
3.2.1  Work to be performed on Cargo Warehouse Lighting refurbishment (LED) at ORTIA

Technical Specifications and Scope of Works

Energy and Demand Management is responsible for optimizing OR Tambo International Airport’s (ORTIA)
energy consumption to ensure operational efficiency, sustainability, and cost-effectiveness. This is in line with
the Occupational Health and Safety Act (Act 85 of 1993) and various engineering standards. Compliance with
these safety and operational standards includes, among other initiatives, the refurbishment of lighting systems
within Cargo Warehouses.

The current lighting infrastructure in ORTIA’s cargo warehouses partially comprises halogen and fluorescent
fixtures. These systems are outdated, energy-inefficient, and costly to maintain. To improve energy efficiency,
reduce operational costs, and ensure compliance with modern safety standards, ACSA intends to replace the
existing lighting systems with LED technology.

This project involves the supply, delivery, installation, and commissioning of energy-efficient LED lighting
systems across 20 cargo warehouses (perishable cargo), including internal and external areas. The scope
covers the complete removal and environmentally compliant disposal of existing halogen and fluorescent fittings
and wiring, followed by the installation of new LED lighting and electrical accessories as per specified standards
and drawings.

General Scope

The contractor shall:

* Procure and supply all LED light fittings, switches, and cables per project specifications.

*  Conduct circuit analysis and cable tracing for each of the 20 warehouses.

»  Submit shop drawings (including lighting simulations) to ACSA for approval prior to procurement.

* Uninstall existing fluorescent, halogen and old LED lights from all internal and external areas of the
warehouses.

+ Dispose of old lighting equipment in accordance with environmental regulations and the National
Environmental Management Act.

+ Install LED fittings, switches, and cabling per specifications and South African National standards.
* Provide required signage in compliance with the Occupational Health and Safety (OHS) Act 85 of 1993.
+ Conduct lighting survey at night to confirm lux levels in the presence of the ACSA engineer.

+ Test all installations and issue Certificates of Compliance (COCs).

*  Submit full handover and as-built documentation.

Employer's Objectives

To implement an energy-efficient lighting solution by replacing halogen and fluorescent lights with LED fixtures
across 20 cargo warehouses (Perishable Cargo). This will result in:

* Reduced electricity consumption

* Lower operational and maintenance costs

» Enhanced safety and compliance

+ Extended lifespan of lighting infrastructure
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Electrical Preparation:

Perform circuit modification and cable tracing to distribution boards.
Identify the power source (DB) with ACSA’s electrician.

Document partial DB handover from ACSA to the contractor.
Review existing circuit diagrams and evaluate load requirements.
Identify circuits needing upgrade, rerouting, or expansion.

Safe Removal and Disposal:

De-energize circuits using lockout/tagout procedures; verify zero voltage before starting work.
Remove all halogen, fluorescent fixtures,associated cables, and switches.

Remove faulty existing LEDs and upgrade them if necessary.

Dispose of removed materials per NEMA regulations.

Installation Activities:

ANANENE N N

Install the following LED lighting fixtures as per specifications:

High Bay LEDs (150W, IP65, ~22,500 Im) on high ceilings inside warehouses

Low Bay LEDs where applicable

LED Floodlights (200W, IP65, ~30,000 Im, with day/night sensors) on building exteriors

LED T8 Tubes (5ft, 50W, IP65, ~6,900 Im) in passages and loading bay.

LED Panel Lights (24W, 1P44, ~2,200 Im) in confined spaces and toilets, with motion sensors.

Install new electrical switches and modify internal wiring as necessary.
Ensure correct wire gauge, insulation, and update all circuit labelling and DB panel schedules.

Testing & Commissioning:

ANANRN

Test all circuits for functionality and safety.

Verify illumination levels (lux) meet applicable standards.

Conduct night-time lighting survey with ACSA’s engineer.

Issue electrical Certificates of Compliance (COC) for each warehouse.
Return DBs to ACSA electrical team.

Provide full documentation, including:

As-built drawings
Test results
Product warranties
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Material Specifications

All materials must conform to SANS 10114-1, SANS 10398 and local electrical codes. The LED products to
be installed include:

Item || Specs || Location
24W, IP44(Protected against solid objects >1 mm and Confined spaces
LED Panel Lights splashing water), ~2,200 lumens, motion sensor,100 000 toilets asga es’
hours P 9

LED T8 Tubes (5ft)/ 50W, IP65(dust-tight, water jets), ~6,900 lumens, plug-and- ||Passages and
LED Low Bay Lights play or ballast bypass, 100 000 hours loading bay areas

LED Opal High Bay 454,y |pes, ~22,500 lumens, 4000K, 100 000 hours Inside warehouses
Hanging Light (high ceilings)

. 200W, 1P65, ~30,000 lumens, day/night Switch, 5000K, Outside along
LED Floodiights 100 000 hours building exteriors

All fittings must be securely mounted and aligned according to the manufacturer's instructions and project
specifications

Compliance & Safety
o Comply with the Occupational Health and Safety Act 85 of 1993
e Comply with SANS 10114 and SANS 10398 lighting standards
e Ensure proper use of PPE and site safety practices at all times.
o Use certified electricians for all work involving DBs and COCs
[ ]

Implement lockout/tagout protocols for circuit safety

Deliverables

The contractor is responsible for providing the following:

Approved shop drawings (including lighting simulation)
Material delivery notes and compliance certificates
Installation and safety test results

Lighting survey reports (lux level measurements)
Certificates of Compliance (COCs)

As-built drawings

Product warranties

Final handover documentation
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ANNEXURE A

ACSA Service & Maintenance Contractors

Environmental Terms and Conditions to Commence Work - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when
conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis
to ensure compliance with these environmental conditions. Any pollution clean-up costs shall be borne by

the contractor.

ISSUE

REQUIREMENT

Environmental Policy

ACSA’s Environmental Policy shall be communicated, comprehended and
implemented by all ACSA appointed contractor staff.

Storm water, Soil and
Groundwater Pollution

No solid or liquid material may be permitted to contaminate or potentially
contaminate storm water, soil or groundwater resources.

Any pollution that risks contamination of these resources must be cleaned up
immediately. Spills must be reported to ACSA immediately. Contractors shall
supply their own suitable clean-up materials where required.

Washing, maintenance and refueling of equipment shall only be allowed in
designated service areas on ACSA property. It is the contractor’s responsibility to
determine the location of these areas.

No leaking equipment or vehicles shall be permitted on the airport.

Air Pollution

Dust: Dust resulting from work activities that could cause a nuisance to
employees, or the public shall be kept to a minimum.

Odours and emissions: All practical measures shall be taken to reduce
unpleasant odours and emissions generated from work-related activities.

Fires: No open fires shall be permitted on site.

Noise Pollution

All reasonable measures shall be taken to minimise noise generated on site as a
result of work operations.

The Contractor shall comply with the applicable regulations with regard to noise.

Waste Management

Waste shall be separated as general or hazardous waste.

General and hazardous waste shall be disposed of appropriately at a permitted
landfill site should recycling or re-use of waste not be feasible.

Under no circumstances shall solid or liquid waste be dumped, buried or burnt.

Contractors shall maintain a tidy, litter free environment at all times in their work
area.

Contractors must keep on file:
1. The name of the contracting waste company
2. Waste disposal site used

3.  Monthly reports on quantities — separated into general, hazardous and
recycled

4. Maintained file of all Waste Manifest Documents and Certificates of Safe
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Disposal
5. Copy of waste permit for disposal site

This information must be available during audits and inspections.

Handling & Storage of
Hazardous Chemical
Substances (HCS)

e All HCS shall be clearly labeled, stored and handled in accordance to Materials
Safety Data Sheets.

e Materials Safety Data Sheets shall be stored with all HCS.

o All spillages of HCS must be cleaned up immediately and disposed of as
hazardous waste. (HCS spillages must be reported to ACSA immediately).

e All contractors shall be adequately informed with regard to the handling and
storage of hazardous substances.

¢ Contractors shall comply with all relevant national, regional and local legislation with
regard to the transport, storage, use and disposal of hazardous substances.

Water and Energy
Consumption

ACSA promotes the conservation of water and energy resources. The contractor shall
identify and manage those work activities that may result in water and energy
wastage.

Training & Awareness

The conditions outlined in this permit shall be communicated to all contractors and
their employees prior to commencing works at the airport.

Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or
legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the
penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the
infringement and shall advise ACSA accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the
Council, authorities, landowners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision
on how much to impose will be made by ACSA’s Airport Environmental Management Representative in
consultation with the Airport Manager or his/her designate and will be final. In addition to the penalty, the
Contractor shall be required to make good any damage caused as a result of the infringement at his/her own

expense.

(name & surname) of

(company) agree to the above conditions and acknowledge

ACSA’s right to impose penalties should | or any of my employees or sub-contractors fail to comply with

these conditions.

Signed:

on this date: (dd/mml/yyyy)

at:

(airport name).




Confidential

ANNEXURE B

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT
85 Of 1993) & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the
(COID Act).

To this end an Agreement must be concluded before any contractor/ subcontracted work may
commence

The parties to this Agreement are:
Name of Organization:

AIRPORTS COMPANY SOUTH AFRICA
OR Tambo International Airport
Physical Address:

Airport Company South Africa

OR Tambo International Airport
Kempton Park

Gauteng

2000

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

Hereinafter referred to as “the Mandatary/ Principal Contractor”

MANDATORY’S MAIN SCOPE OF WORK

| GENERAL INFORMATION FORMING PART OF THIS AGREEMENT |

1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act
No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms
of the Act and other relevant Acts pertaining to the job in hand.
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“Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or
user of the plant

Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a
Written Agreement between the parties has been concluded containing arrangements and
procedures to ensure compliance with the said Act BY THE MANDATARY.

All documents attached or refer to in the above Agreement form an integral part of the
Agreement.

To perform in terms of this agreement Mandataries must be familiar and conversant with the
relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable
Regulations.

Mandatories who utilise the services of their own Mandatories (contractors) must conclude a
similar Written Agreement with them.

Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the
event of inability to perform as per this Agreement.

This Agreement shall be binding for all work the Mandatary undertakes for the client.

All documentation according to the Safety checklist including a copy of the written Construction
Manager appointment in terms of construction regulation 8, must be submitted 7 days before
work commences.

| THE UNDERTAKING

The Mandatary undertakes to comply with:

INSURANCE

1.

The Mandatary warrants that all their employees and/or their contractor's employees if any are
covered in terms of the COID Act, which shall remain in force whilst any such employees are
present on the Client’s premises. A letter is required prior commencing any work on site
confirming that the Principal contractor or contractor is in good standing with the Compensation
Fund or Licensed Insurer.

The Mandatary warrants that they are in possession of the following insurance cover, which
cover shall remain in force whilst they and /or their employees are present on the Client’s
premises, or which shall remain in force for that duration of their contractual relationship with the
Client, whichever period is the longest.

a. Public Liability Insurance Cover as required by the Subcontract Agreement.

b. Any other Insurance cover that will adequately makes provision for any possible losses
and/or claims arising from their and /or their Subcontractors and/or their respective
employee’s acts and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY
ACT 85 OF 1993
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The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their
respective employees will at all times comply with the following conditions:

1. All work performed by the Mandatary on the Client’s premises must be performed under the
close supervision of the Mandatary’s employees who are to be trained to understand the
hazards associated with any work that the Mandatary performs on the Client’'s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such
written assignment shall immediately be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of
the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors
comply with the requirements.

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent
person before commencement of any work in the Client’s premises. A baseline risk
assessment document will include identification of hazards and risk, analysis and evaluation
of the risks and hazards identified, a documented plan and safe work procedures to mitigate,
reduce or control the risks identified, and a monitoring and review plan of the risks and
hazards.

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational
Health & Safety aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be
strictly enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her
employees and shall be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made
available and enforced and all employees shall be made conversant with the contents of
these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or
contractor on the Client’s premises.

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the
Provincial Director: Department of Labour as well as to the Client.

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors
of any of the Client’s machinery/article/substance/plant/personal protective equipment
without prior written approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be
performed prior to the obtaining of a duly completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol, or
any other intoxicating substance shall not be allowed on the premises. Anyone found on the
premises suspected to be under the influence of alcohol or any other intoxicating substance
shall be escorted off the said premises immediately.

14. Full participation by the Mandatary shall be given to the employees of the Client if and when
they inquire into Occupational Health & Safety.
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FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is
eligible to sign this agreement on behalf of the Mandatary. The signing power of this
representative must be designated in writing by the Chief Executive Officer of the Mandatary. A
copy of this letter must be made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client’s
management, in writing anything he/she deems to be unhealthy and /or unsafe. He has versed
his employees in this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s
employees and other persons in any way whilst performing work on the Client’s premises.

4. The Mandatary understands that no work may commence on the Client’s premises until this
procedure is duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the
contract.

ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the
Construction Regulations 2014,

PSPPI a duly authorised 16.2 Appointee acting for and on behalf of
...................................................... (company name) undertake to ensure that the requirements and
the provision of the OHS Act 85 of 1993 and its regulations are complied with.

Mandatary — WCA/ Federated Employers Mutual No..................coois.

EXPINY At ..o e

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA
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C4:

Site Information

C4.1: Information about the site at time of tender which may affect the work in this contract

The Works are located at OR Tambo International Airport, which is a restricted and access-controlled area. It
is crucial for the Contractor to note that OR Tambo International Airport is a National Key Point and governed
as such. The contractor will have to adhere to all airport requirements regarding access control, security, fire,
health and safety.

4.1.1 Access limitations
a.General

The works is within the security area of the Airports Company South Africa (ACSA) and access to
the site is governed by the terms and conditions laid down by ACSA Security Officials from time to
time. The Contractor shall satisfy himself as to these terms and conditions.

The Contractor shall liaise with the ACSA Security Staff in order to obtain access permits for his staff
and vehicle, which will be working within the airport. Personnel and vehicles entering and leaving the
site are subject to routine searches.

The Contractor will have to obtain a “gate permit” from the Project/Service Manager, before materials
and equipment can be removed from the site. The “gate permit” gives an itemized list of materials
and equipment to be removed from site.

The Contractor shall make his own assessment of and shall allow in his rates for those access
problems which may be encountered and no extra payment or claim of any kind will be allowed on
account of difficulties of access to the Works.

Permits

The Contractor shall ensure that he/she is, at all times, familiar with ACSA’s safety and security
requirements relating to permits in order prevent work delay as a result thereof.

This shall include the permit application process.
The Contractor shall have no claim against ACSA in the event that a permit request is refused.

The following table is not all inclusive, but is provided for illustration purposes:

Permit Required by/for Department

AVOP — Airside Vehicle Operator All drivers of vehicles on airside ACSA Safety

permit

Airside Vehicle Permit All vehicles that enter airside ACSA Safety

Basement Parking permit All vehicles allowed to enter the ACSA Parking
delivery basement

Personal permit All persons employed on the airport | ACSA Security

Cell phone permit All persons taking cell phones to ACSA Security
airside

Tools permit All persons taking cell phones to ACSA Security
airside

Lap top permit All persons taking lap top computers | ACSA Security
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Work

Distribution Boards and Cables

to airside
Camera permit All persons taking cameras or ACSA Security
camera equipment to airside
Hot Works Permit All welding and/metal cutting work ACSA Safety
Airside Projects/Works Permit For All projects on the Airside ACSA Airport
Operations/Safet
y
Low /Medium Voltage Permit to For all work on Substation, ACSA Electrical

Maintenance

e Proof of having attended the airside induction training course is required for all personal

permit applications.

e Persons applying for an AVOP must provide proof of having attended an AVOP course.

e Fees are levied for these courses. Fees are further levied for all permit renewals and
refresher courses - where applicable.

o No work shall be done without a written permission in the form of a permit/works order,
displayed on the wall or in a visible area in the work area.

c. Cell phones and two-way radios
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate

Airport permit for the device.

Cell phone permit issuing authority lies with the ACSA Security department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the
type, model and frequency range as approved by the ACSA IT department.

Approved radios may be arranged via said department - payment will be for the account of the

Contractor.

4.1.2 Ground conditions in areas affected by work in this contract

There are no excavations activities in this project.

4.1.3 Hidden and other services within the site

There might be water and sewer pipes crossing under or above the substation. Also, there are a lot of other
cables going through the substation 5 to other substations and these must be treated as live cables. There
are also communication cables connecting the substation with the other substations.

4.1.4 Safety Management
OThe Contractor must be registered with the Occupational Health and Safety Commission.

The Contractor submits a Health and Safety Plan to the Employer for work to be performed.

The Health and Safety plan must include a Risk Assessment of the activities with mitigating
methods that will be used to prevent accidents.

The Health and Safety plan must be implemented and monitored to ensure its integrity.

Details of Contractor's appointed Health and Safety Committee members must be included and

appointed in writing.




Confidential

e  The Contractor in writing must appoint all competent person/s.

4.1.5 Details of existing buildings / facilities/ equipment which Contractor is required to work on

The Contractor is required to perform work only within the Perishable Cargo Warehouse and the DB
Warehouse, as specified in the Scope of Work.
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