T
% i
|
\

V3 CONSULTING
ENGINEERS

DEPARTMENT OF CO-OPERATIVE
GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN

CAPE (COGHSTA)

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE

CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

JULY 2022
EMPLOYER: CONSULTING ENGINEERS:
THE HEAD OF DEPARTMENT V3 CONSULTING ENGINEERS (PTY) LTD.
CoGHSTA P O BOX 1178
PRIVATE BAG X5005 KIMBERLEY
KIMBERLEY 8300

8300

TENDERER:




DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES

THROUGHOUT THE ZF MGCAWU DISTRICT

CLOSING DATE: FRIDAY, 22 JULY 2022

CLOSING TIME: 11H00

NAME OF TENDERER*

CONTACT PERSON*

ADDRESS*

TEL NO*

FAX NO*

E-MAIL ADDRESS*

CIDB GRADING*

CIDB REGISTRATION NO*

NHBRC REGISTRATION NO*

B-BBEE LEVEL*

CSD REGISTRATION NO

TENDER AMOUNT, EXCL. VAT* R

TENDER PERIOD*

(* TO BE COMPLETED BY TENDERER)




DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

GENERAL TENDER INFORMATION:
INVITATION DATE FRIDAY,01 JULY 2022

REQUIRED GRADING 3GB or higher CIDB Grading and
NHBRC registration

CLARIFICATION MEETING (NON-COMPULSORY) WEDNESDAY, 06 JULY 2022 at 10H00 at the
ONLINE TEAMS

CLOSING DATE FRIDAY, 22 JULY 2022
CLOSING TIME 11H00
CLOSING VENUE Tender Box at COGHSTA HEAD OFFICE, LARRY

MOLEKO LOUW BUILDING, 9 CECIL SUSSMAN
ROAD, KIMBERLEY, 8301.

The Tender Documents (which include the Form of Offer and Acceptance) completed in all respects, plus any
additional supporting documentation required, must be submitted in a sealed envelope with the name and
address of the Tenderer, the Tender No. and title and the closing date indicated on the envelope. The sealed
envelope must be handed in at the Tender Box at the CoGHSTA KIMBERLEY Offices. Tenders will be opened
directly after closing. Due to a two-stage evaluation process tender prices will NOT be read out.
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENT AND TRADITIONAL
AFFAIRS NORTHERN CAPE INVITES TENDERERS FOR ZF MGCAWU 5 INDIVIDUALS: THE
CONSTRUCTION OF 5 BNG HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT.

1. CoGHSTA hereby invites tenders for ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT.

2. Only NHBRC and CSD registered tenderers with a CIDB grading of 3GB or HIGHER are eligible to submit
tenders.

3. A NON-COMPULSORY site briefing will be held on WEDNESDAY, 06 JULY 2022 at 10H00. Tenderers are
requested to meet in the ONLINE TEAMS Tender documents will be available from the COGHSTA WEBSITE.
A site inspection can be arranged with Region on appointment within 5 working days.

https://eur02.safelinks.protection.outlook.com/ap/t-59584e83/?url=https % 3A%2F %2F teams.microsoft.com%2F|%2F meetup-

join%2F19%253a66¢7a9bb4 3f548d6b77d5116272d46a1%2540thread.tacv2%2F 1656656931067 %3Fcontext%3D%257b%2522Tid %2522%253a%252288c19a74-
3c3b-445a-87e0-94¢155bc09cf%2522%252¢%25220id%2522%253a%2522e9d2bce9-4fa8-4fb2-adf0-

856236¢17666%2522%257d&amp;data=05%7C01%7 Cphilip.loots %40v3consulting.co.za%7Cc183887db32a46868c2d08da5b319baf%7 Cea85de4d1361445¢81ed4
b45fb643365%7C0%7C0%7C637922565990313764%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMCAwLAWMDAILCJQIjoiV2luMzliLCJBTIl6lk ThaWwil CUXVCIEMNO
%3D%7C3000%7C%7C%7C&amp;sdata=qL LmGFZRnBfQDBvFVAVwWNbzkFabJLSmGKsynn%2FmBzPI%3D&amp;reserved=0

4. Tender documents are available FROM THE COGHSTA WEBSITE

5. The tender requires tenderers to submit a proposal for ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF
5 BNG HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT.

6. General enquiries relating to this tender should be addressed to Tebogo Monoametsi of COGHSTA, Tel: (053) 807—
9713, e-mail: TMonoametsi@ncpg.gov.za and technical enquiries to Philip Loots of V3 Consulting Engineers, Tel: (087)
295-6020, e-mail: philip.loots@v3consulting.co.za.

7. Please note:

e Preference will be given to construction companies who are owned by Women, Youth & Persons with Disabilities.
e Functionality and 80/20 principle evaluation criteria will apply. Based on functionality the tenderer should score 70
or more on the following criteria to be further evaluated:

Functionality Criteria Weight
1. Experience of Tenderer 25%
2. NHBRC Registered Engineer 10%
3. Project Staff Experience 40%
4. Plant and Equipment 10%
5. Woman and Youth Owned 10%
6 Location 5%
TOTAL 100%

¢ Documents to be submitted with the tender document: An original valid Tax Clearance Certificate or certified copy
inclusive of verification PIN, NHBRC certificate, Copy of CSD Registration summary report, B-BBEE Status Level
Certificates or certified copies thereof. Exempted Micro Enterprises must in terms of B-BBEE Act, submit a
certificate issued by an Accounting Officer as contemplated in the Close Corporation Act or Verification Agency
accredited by SANAS or Registered Auditor.

Audited financial statements for the last three years also to be submitted with the tender document.

e The requirements of the Preferential Procurement Regulations, 2017 (Government Gazette No. 10684)shall also
apply, together with all other requirements as set out in the Tender Data.

¢ Failure to comply with above requirements will result in automatic disqualification of the bidder.

o CoGHSTA reserves the right to withdraw any invitation to tender and/or re-advertise or to reject any tender or to
accept a part of it. CoOGHSTA does not bind itself to accepting the lowest tender or award a contract to the bidder
scoring the highest number of points.

e Tenders will be opened directly after closing. Due to a two-stage evaluation process tender prices will NOT be read

out.
Part T1: Tendering Procedure T1-5 T1.1
Tender Number: NC/03/2022 Tender Notice and Invitation
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

T1.2: TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 86
of 2010 in government Gazette No. 33239 of 28 May 2010, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of Tenderers as an Annex to this tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set out
in the Tender Data below shall apply to this tender:

Clause Tender Data
Number

F.1 General
F.1.1 Actions

Add the following to F.1.1:
The Employer is COGHSTA.
F.1.2 Tender Documents
Add the following to F.1.2:
“The following documents form part of this contract:

(i) The General Conditions of Contract (GCC) for Construction Works (3rd Edition) 2015, as
published by the South African Institution of Civil Engineering. This publication is available
and Tenderers must obtain copies at their own cost from the South African Institution of
Civil Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel.: (011) 805 5947,
Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za.

(i) The SANS Standardised Specifications for Civil Engineering Construction prepared by the
South African Bureau of Standards. These publications are available and Tenderers must
obtain copies at their own cost from the South African Bureau of Standards, Private Bag
X191, Pretoria, 0001.

The above may also be inspected, by appointment, at the offices of the Employer's Agent
during normal office hours.

Part T1: Tendering Procedure T1-8 T1.2
Tender Number: NC/03/2022 Tender Data
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The Tender Documents issued by the Employer comprise:

Volume 1: The Tender Document (this document), in which is bound:
The Tender

Part T 1: Tendering Procedure

T1A1 Tender notice and invitation to tender

T1.2 Tender data

Part T 2: Returnable Documents

T2A1 List of returnable documents

T22 Returnable Schedules

The Contract

Part C 1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

Cc1.2 Contract Data

C13 Form of Guarantee

C14 Occupational Health and Safety Agreement

Cc15 Contract of Temporary Employment as Community Liaison Officer

Part C 2: Pricing Data

C21 Pricing Instructions

c22 Calculation of Fixed Price

Part C 3: Scope of Work

C 3.1 Description of the Works

c3.2 Engineering Drawings

C33 Construction Work Specifications: Project Specifications
C34 Management

C35 Annexures

Part C 4: Site Information

C41 Site Information

Volume 2: Drawings (listed in C 3.2: Engineering Drawings)

Volume 1 is deemed the “Returnable Document” which must be returned to the Employer in
terms of submitting a tender offer.

F.1.4 Communication and Employer’s Agent
Add the following to F.1.4:

Attention is drawn to the fact that verbal information, given by the Employer's Agent during
site visits / clarification meetings or at any other time prior to the award of the Contract, will
not be regarded as binding on the Employer. Only information issued formally by the
Employer’s Agent in writing to Tenderers will be regarded as amending the Tender Document.

The Employer's Agent is:

Name: MR PORSCH SEKHUKHUNE
V3 CONSULTING ENGINEERS (PTY) LTD.
P OBOX 1178
KIMBERLEY, 8300

Tel..  (053) 004 0430

Fax:  (053) 831 2460

E-mail: porsch.sekhukhune@v3consulting.co.za

Part T1: Tendering Procedure T1-9 T1.2
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F.1.6.2 Competitive Negotiation Procedures
Add the following to F.1.6.2:
A competitive negotiation procedure will not be followed.
F.1.6.3 Proposal Procedure using the Two-Stage System
Add the following to F.1.6.3:
A two-stage system will be followed.
F.2 Tenderer’s Obligations
F.2.1 Eligibility
Add the following to F.2.1:
Only those Tenderers who satisfy the following criteria are eligible to submit tenders:
Construction Industry Development Board (CIDB) Contractor Registration

Only Tenderers who are registered with the CIDB, in a Contractor grading designation equal
to or higher than a Contractor grading designation determined in accordance with the sum
tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the
Construction Industry Development Regulations, for a 3GB Class of construction work, are
eligible to have their tenders evaluated.

Joint Ventures are eligible to submit tenders provided that:

1. The Joint Venture is registered as a joint venture on the CoOGHSTA database;

2. Every member of the Joint Venture is registered with the CIDB;

3. The lead partner has a Contractor grading designation in the 3GB Class of construction
work;

4. The combined Contractor grading designation calculated in accordance with the CIBD
Regulations is equal to or higher than a Contractor grading designation determined in
accordance with the sum tendered for a 3GB Class of construction work or a value
determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry
Development Regulations.

Notwithstanding the above, Tenderers who are capable of being so registered prior to the
evaluation of submissions may be evaluated at the sole discretion of the Employer (the
evaluation of tenders shall be deemed to take place when the Employer’s Bid Evaluation
Committee meets to make a recommendation to the Bid Adjudication Committee).

For alpha-numerics associated with the Contractor Grading Designations see Annex G
attached.

F.2.7 Clarification Meeting
Add the following to F.2.7:

Clarification site or information meetings are non-Compulsory. Tenders will not be accepted
from Tenderers who have not attended the compulsory site or information meetings.
Tenderers who arrive 15 (fifteen) minutes or more after the advertised time the meeting starts
will not be allowed to attend the meeting or to sign the attendance register. If the Tenderer is
delayed, he must inform the Contact Person before the meeting commences and will only be
allowed to attend the meeting if the Chairperson of the meeting, as well as all the other
Tenderers attending the meeting, give permission to do so.

Part T1: Tendering Procedure T1-10 T1.2
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All partners or the leading partner of a Joint Venture must attend the compulsory clarification
site or information meeting.

Tenderers should be represented at the compulsory clarification meeting by a person who is
suitably qualified and experienced to comprehend the implications of the work involved.

F.2.9 Insurance
Add the following to F.2.9:
The Employer will provide no insurance.
F.2.10 Pricing the Tender Offer
F.2.10.3 Add the following to F.2.10.3:
The tendered Fixed Price will not be subject to escalation.
See C 1.2: Contract Data: Part 1: Data Provided by the Engineer: Clause 6.8.2.
F.2.13 Submitting of a Tender Offer
Add the following to F.2.13.1:

Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint
Venture Agreement be used.

Replace sub-clause F.2.13.2 with the following:

Return all returnable documents to the Employer after completing them in their entirety by
writing in non-erasable black ink.

Add the following to F.2.13.3:

Parts of each Tender offer communicated on paper shall be submitted as an original plus 1
(ONE) electronic scanned copy on a flash/dvd drive.

Add the following after the first sentence of F.2.13.4:

The tender shall be signed by a person duly authorised to do so. Tenders submitted by Joint
Ventures of 2 (two) or more firms shall be accompanied by the document of formation of the
Joint Venture, authenticated by a public notary or other official deputed to witness sworn
statements, in which is defined precisely the conditions under which the Joint Venture will
function, its period of duration, the persons authorised to represent and obligate it, the
participation of the several firms forming the Joint Venture, and any other information
necessary to permit a full appraisal of its functioning.

Add the following to F.2.13.5:

The Employer's Agent’s address for delivery of Tender Offers and identification details to be
shown on each tender offer package are:

Location of tender closure: Tender Box, COGHSTA HEAD OFFICE, LARRY MOLEKO
LOUW BUILDING, 9 CECIL SUSSMAN ROAD,
KIMBERLEY, 8301.

Part T1: Tendering Procedure T1-11 T1.2
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Identification details: TENDER NUMBER: NC/03/2022
TITLE OF TENDER: ZF MGCAWU 5 INDIVIDUALS: THE
CONSTRUCTION OF 5 BNG HOUSES THROUGHOUT
THE ZF MGCAWU DISTRICT

Sealed tenders with the Tenderer's name and address and the endorsement:

“TENDER NUMBER: NC/03/2022: ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION
OF 5 BNG HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT” on the envelope, must
be placed in the appropriate official Tender Box at the abovementioned address.

Add the following to F.2.13.6:

A two-envelope procedure will not be followed.

Add the following to F.2.13.9:

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Add the following to F.2.13.10:

By signing the offer part of C 1.1: Form of Offer and Acceptance, the Tenderer declares that
all information provided in the Tender submission is true and correct.

F.2.15 Closing Time
Add the following to F.2.15.1:
The closing time for submission of Tender Offers is as stated in the Tender Notice and
Invitation to Tender.
F.2.16 Tender Offer Validity

Add the following to F. 2.16.1:

The tender offer validity period is 90 (ninety) days from the closing date.
F.2.17 Clarification of Tender Offer after Submission

Add the following to F.2.17:

A tender will be rejected as non-responsive if the Tenderer fails to provide any clarification

requested by the Employer within the time for submission stated in the Employer’'s written

request for such clarification. A tender will also be rejected as non-responsive if the Tenderer
fails, within the time stated in writing by the Employer, to comply with the requirements of

F.4.4.

F.2.18 Provide Other Material
F.2.18.1 Delete the word “notarised”

Add the following to F.2.18. 1:

Provide, on written request by the Employer, where the tendered amount exclusive of VAT

exceeds R 8, 695, 652.17 (Eight Million, Six Hundred Nighty-Five Thousand Six Hundred

Fifty-Two Rand and seventeen Cents):

i) audited annual financial statement for 3 (three)years, or for the period since
establishment if established during the last 3 (three) years, if required by law to prepare
annual financial statements for auditing;

i) a certificate signed by the Tenderer certifying that the Tenderer has no undisputed

Part T1: Tendering Procedure T1-12 T1.2
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F.2.19

F.2.20

F.2.22

F.2.23

F.2.23.1

commitments for municipal services towards a municipality or other service provider
in respect of which payment is overdue for more than 30 (thirty) days;

i) particulars of any contracts awarded to the Tenderer by an organ of state during the past
5 (five) years, including particulars of any material non-compliance or dispute
concerning the execution of such contract;

iv) a statement indicating whether any portion of the goods or services are expected to
be sourced from outside the Republic, and, if so, what portion and whether any
portion of payment from the municipality or municipal entity is expected to be
transferred out of the Republic.

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the
above regard.

Inspection, Tests and Analysis

Add the following to F.2.19:

Access shall be provided for the following inspections, tests and analysis: Site investigation.
Submit Securities, Bonds, Policies, etc.

Add the following to F.2.20:

The successful Tenderer will have to provide a guarantee as security and documentary proof
that the necessary insurance policies required in terms of the Contract have been taken out
and provide proof of premium payments to the satisfaction of the Employer.

Return of Other Tender Documents

Add the following to F.2.22:

Return all retained tender documents and drawings within 28 (twenty-eight) days of the expiry
date of the validity period.

Certificates

Add the following to F.2.23:

The Tenderer is required to submit with his tender:

Tax Clearance Certificate

Tenderers shall be registered and in good standing with the South African Revenue Service
(SARS) and shall submit documentary evidence in the form of an original valid Tax Clearance
issued by SARS or proof that he or she has made arrangements with SARS to meet his or her

outstanding tax obligations.

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate,
or proof that he or she has made the necessary arrangements with SARS.

Each party to a Consortium/Joint Venture shall submit separate certificates in the above
regard.

Part T1: Tendering Procedure T1-13 T1.2
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F.2.23.3

F.2.23.4

F.3

F.3.2

F.3.4

F.3.5

F.3.8

Broad-Based Black Economic Empowerment Status Level Certificates

In order to qualify for preference points, it is the responsibility of the Tenderer to submit the
relevant certificate(s) (either an original valid B-BBEE status level verification certificate (in
terms of the Construction Sector Charter on Black Economic Empowerment) or an Exempted
Micro Enterprise certificate, or certified copies thereof) in terms of the Preferential
Procurement Regulations, 2017 (Government Gazette No. 10684)

A B-BBEE status level for the Consortium/Joint Venture will have to be obtained in order to

qualify for preference points, provided that the entity submits the relevant certificate/scorecard

in terms of the Preferential Procurement Regulations, 2017 (Government Gazette No. 10684).

NHBRC Registration

A NHBRC Registration is compulsory for this contract.

The Employer’s Undertakings

Issue Addenda

Add the following to F.3.2:

Notwithstanding any requests for confirmation of receipt of Addenda issued, the Tenderer

shall be deemed to have received such addenda if the Employer can show proof of

transmission thereof (or a notice in respect thereof) via electronic mail, facsimile or registered

post.

Opening of Tender Submissions

Add the following to F.3.4.1:

The time and location for opening of Tender Offers is as follows:

Time: Tenders will be opened immediately after the closing time for receipt of
tenders as stated in the Tender Notice and Invitation to Tender, or as stated

in any Addendum extending the closing date.

Location: COGHSTA HEAD OFFICE, LARRY MOLEKO LOUW BUILDING, 9 CECIL
SUSSMAN ROAD, KIMBERLEY, 8301.

Two-envelope System

Add the following to F.3.5:

The 2 (two) - envelope procedure will not be followed.
Test for Responsiveness

Add the following Sub-Clause F.3.8.3:

Tenders will be considered non-responsive if, inter alia:

a) the tender is not incompliance with the Scope of Work;

b) the Tenderer does not comply with the CIDB contractor grading designation
specified in F.2.1 above.

c) the Tenderer has failed to clarify or submit any supporting documentation
within the time for submission stated in the employers written request.

d) the Tenderer is not registered with the NHBRC.

e) The tenderer does not submit proof of CSD database registration

f) the Joint Venture is not registered on the CoGSTA database.

Part T1: Tendering Procedure T1-14 T1.2
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F.3.9 Arithmetical Errors, Omissions and Discrepancies

Amend Sub-Clauses F.3.9.1 & F.3.9.2 to read as follows:

“F.3.9.1 Check the highest ranked Tender or Tenderer with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with F.3.11 and
check only the Summary: Calculation of Tender Sum for:

a)
b)

The gross misplacement of the decimal point in any rate; or
Arithmetical errors in:

i) line item totals resulting from the product of a unit rate and a quantity
or
ii) the summation of the amounts.

F.3.9.2 The Employer must correct the arithmetical errors in the following manner:

a)

b)

c)

Where there is a discrepancy between the amount in words and the amounts
in figures, the amount in words shall govern;

If, in the Summary: Calculation of tendered Fixed Price there is an error in the
line item total resulting from the product of the unit rate and the quantity, the
line item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line
item total as quoted shall govern and the unit rate shall be corrected.

Where there is an error in the total of the amounts either as a result of other
corrections required by this checking process or in the Tenderer’s addition of
prices, the total of the prices shall govern and the Tenderer will be asked to
revise selected unit rates to achieve the Tendered total of the amounts.

Consider the rejection of a tender offer if the Tenderer does not correct or accept the
correction of the arithmetical error in the manner described above.”

Part T1: Tendering Procedure
Tender Number: NC/03/2022
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F.3.11

F.3.11.1

Evaluation of Tender Offers
General
Add the following to F.3.11.1:

Functionality will be scored and a minimum of 70 out of the possible 100 is
evaluated any further.

Table F3.11.1.1 — Functionality Evaluation Criteria

required to be

Functionality | Criteria Weight
1. Experience of Tenderer 25%
2 NHBRC Registered Engineer 10%
3 Project Staff Experience 40%
4. Plant and Equipment 10%
5. Woman and Youth Owned 10%
6. Location 5%
TOTAL 100%
Table F3.11.1.2 — Criteria 1: Experience of Tenderer
I Points

Sub-Criteria: Awarded

Completion of at least 5 projects of similar scope, with project values of

R0.5 million or greater, in the last 5 years, supported by contactable 25

references.

Completion of at least 4 projects of similar scope, with project values of

R0.5 million or greater, in the last 5 years, supported by contactable 20

references.

Completion of at least 3 projects of similar scope, with project values of

R0.5 million or greater, in the last 5 years, supported by contactable 15

references.

Completion of at least 2 projects of similar scope, with project values of

R0.5 million or greater, in the last 5 years, supported by contactable 10

references.

Completion of at least 1 projects of similar scope, with project values of

R0O.5 million or greater, in the last 5 years, supported by contactable 5

references.
1.Total possible points for Experience of Tenderer 25

Table F3.11.1.3 — Criteria 2: NHBRC Registered Engineer:

o Points
Sub-Criteria: Awarded
More than 10 years of experience in the built environment. 10
At least 7 years of experience in the built environment. 6
At least 5 years of experience in the built environment. 3

2.Total possible points for NHBRC Registered Engineer: 10
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Table F3.11.1.4 — Criteria 3: Project Staff Experience

o Points
Sub-Criteria: Awarded
3.1 Project Manager:

More than 10 years of experience in project management. 10

At least 7 years of experience in project management. 6

At least 5 years of experience in project management. 3
Total possible points for Project Manager 10
3.2 Site Agent:

More than 7 years of experience in the built environment, with particular 10

experience in the required discipline.

At least 5 years of experience in the built environment, with particular 6

experience in the required discipline.

At least 3 years of experience in the built environment, with particular 3

experience in the required discipline.
Total possible points for Site Agent 10

3.3: Safety Officer
NQF level 5 certificate with at least 2 years’ experience.in the required

o 3
discipline.
Total possible points for Safety Officer 3
3.4 SHE representative:
NQF level 2 certificate with at least 6 months’ experience.in the required >
discipline.
Total possible points for Site Agent 2
3.5 Artisans/Specialists (CVs to be attached to claim points):
Bricklayers — 5 or more years of experience in the required discipline. 5
Plumbers — 5 or more years of experience in the required discipline. 5
Carpenters — 5 or more years of experience in the required discipline. 5
Electricians — 5 or more years of experience in the required discipline. 5
Total possible points for any 3 will amount to 15 points 15
3.Total possible points for Project Staff Experience 40

Should the person identified for a specific position not be in the employment of the
tenderer, a signed letter providing availability and/or memorandum of understanding
should be attached.

Table F3.11.1.5 — Criteria 4: Plant and Equipment

p e Points
Sub-Criteria: Awarded
The tenderer owns all plant and equipment required for the scope and
. : . 10
size of the project, supported by proof of ownership.
The tenderer owns more than 50% of plant and equipment required for 8
the scope and size of the project, supported by proof of ownership.
The tenderer owns less than 50% of plant and equipment required for 7
the scope and size of the project, supported by proof of ownership.
The tenderer indicated that all plant and equipment required for the
scope and size of the project will be hired.
The tenderer provided no specification on plant and equipment. 0
4.Total possible points for Plant and Equipment 10
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Table F3.11.1.6 — Criteria 5: Woman and Youth Owned

oL Points
Sub-Criteria: Awarded
Construction companies who are owned by Women and Youth. 10
5.Total possible points for Woman and Youth Owned 10

Proof of ownership should reflect on tenderers CSD summary or shareholders certificate
should be attached to obtain points.

Table F3.11.1.7 — Criteria 6: Location

oL Points
Sub-Criteria: Awarded
Office Situated withing the northern cape 5
5.Total possible points for Location of office 5

Proof of Office should be provided in the form of a lease agreement or Municipal Account.

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and
Preference in accordance with F.3.11.3.

F.3.11.7 Scoring Financial Offers
Add the following to F.3.11.7:
The financial offer will be scored using Formula 2 (Option 1) where the value of W1 is 80
(eighty) points.
A maximum of 80 (eighty) tender evaluation points (W+1) will be scored for Financial Offers
from responsive tenders under consideration scoring points according to the formula:
Nro = W1 x [1 = {£=Pm] where,
Pm
Nro = Number of tender evaluation points awarded for Financial Offer
Wi = Maximum tender evaluation points awarded for Financial Offer =
80 (eighty) points
P = Financial Offer = Tender Sum (including VAT, contingencies,
provisional sums and escalation) = the comparative offer of the tender
offer under construction
Pm = Lowest Tender Sum (including VAT, contingencies, provisional
sums and escalation) = the comparative offer of the most favourable
comparative offer.
F.3.11.8 Scoring Preferences
Add the following to F.3.11.8:
Points will be awarded to Tenderers who are eligible for preferences in terms of Schedule 21:
NCP 6.1: Preference Points Claimed where preferences are granted in respect of B-BBEE
contribution.
The terms and conditions of Schedule 21: NCP 6.1 shall apply in all respects to the Tender
evaluation process and any subsequent contract.
Points for Preference
A maximum of 20 (twenty) tender evaluation points will be awarded for preference to
Tenderers with responsive tenders, who are eligible for such preference, in accordance with
the criteria listed below.
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Exempted Micro Enterprise or B-BBEE Status Level of Contributor

The Tenderer shall indicate on Schedule 21 NCP 6.1 his or her company/firm/entity's B-

BBEE status level of contributor, inaccordance with one of the following:

= Enterprises with an annual turnover less than R10 million qualify as an Exempted Micro
Enterprise (EME) and are exempted from being measured on a BEE scorecard.

= Verified B -BBEE status level of contributor in terms of the new B-BBEE Codes of Good
Practice 2013 (published in Government Gazette of 11 October 2013)

= Non-compliant contributor'

= Up to 20 (twenty) tender evaluation points (Np) will be awarded for the level of B-
BBEE contribution, in accordance with the tables below:

Exempted Micro Enterprises (EME’s)

Black Deemed B -BBEE Status Number of
Ownership Level of Contributor Points (Np)
100% 1 20
>51% 2 18

<51% 4 12

B-BBEE Status Level of Contributor

B-BBEE Status Level of Number of Points
Contributor (Nn)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor " 0

;A non-compliant contributor is one who does not meet the minimum score for a Level 8
contributor or who is not verified in terms of the Construction Sector Charter.

Add the following new sub-clause F.3.11.10:

Risk Analysis

Notwithstanding compliance with regard to CIDB registration or any other requirements of the
tender, the employer will perform a risk analysis inrespect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices

c) the Tenderer's ability to fulfil its obligations in terms of the tender document, that is, that
the Tenderer can demonstrate that he/she possesses the necessary professional and
technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience,
reputation, personnel to perform the contract, etc.

No Tenderer will be recommended for an award unless the Tenderer has demonstrated that
he/she has the resources and skills required.
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F.3.13 Acceptance of Tender Offer

Add the following to F.3.13:

The Employer reserves the right to with draw any invitation to tender and/or to re-advertise or

to reject any tender or to accept a part of it. The Employer does not bind itself to accepting

the lowest or only tender.

Tender offers will only be accepted if:

(a) the Tenderer is registered and in good standing with the South African Revenue Service
(SARS) and has submitted evidence in the form of an original valid Tax Clearance
Certificate (for tender) issued by SARS or poof hat he or she has made arrangements
with SARS to meet his or her outstanding tax obligations;

(b) the Tenderer or any of its Directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

(c) the Tenderer has not:

0] abused the Employer’s Supply Chain Management System; or

(d) the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the Tenderer’s ability to perform the contract
in the best interests of the Employer or potentially compromise the tender process.

F.13.16 Notice to unsuccessful Tenderers
Replace the heading above with:
Notice to successful and unsuccessful Tenderers
Replace sub-clause F.3.16.2 with the following:
The Employer shall, at the same time as notifying the successful Tenderer of the Bid
Adjudication Committee's decision to award the tender to the successful Tenderer, also give
written notice to the other Tenderers informing them that they have been unsuccessful.
F.3.17 Provide copies of the contract

Add the following to F.3.17:

The number of paper copies of the signed contract to be provided by the Employer is 1 (One).
F.4 ADDITIONAL CONDITIONS OF TENDER

The additional conditions of tender are:
F.4.1 Compliance with Occupational Health and Safety Act (Act 85 Of 1993)

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of

1993 and the Construction Regulations 2014 where applicable, issued in terms of Section 43

of the Act. The Tenderer shall be deemed to have read and fully understood the requirements

of the above Act and Regulations and to have allowed for all costs in compliance therewith.

The Contractor will not be allowed to start with any construction works until his Health and

Safety Plan is approved by the Health and Safety Agent.

Tenderers are to note that the Contractor is required to ensure that all Sub-Contractors or

others engaged in the performance of the contract also comply with the above requirements.
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The Contractor shall prepare and maintain a Health and Safety File in respect of the project,
which shall be available for inspection on Site at all times and handed over to the Employer
on Final Completion of the project.

The Contractor is required to submit to the Employer the Occupational Health and Safety
Agreement (included in C 1.4 of the Contract document) and a letter of good standing from
the Compensation Commissioner, or a licensed Compensation Insurer, within 14 (fourteen)
days after the Commencement Date of the Contract.

F.4.2 Eligibility with respect to Expanded Public Works Programme

This Contract does not qualify for consideration as an Expanded Public Works Program
project, but he Contractor shall make use of local labour as far as possible. Where manual
labour is required, remuneration must be paid according to the minimum wages for the region
and in accordance with the latest published “Guidelines for the Implementation of Labour-
Intensive Infrastructure Projects under the Expanded Public Works Programme (Epwp)”.
Monthly project reporting will be done on all the EPWP reporting documentation attached in
Annexure A of Part 3: Scope of Works of this Tender Document.

F.4.3 Claims arising after submission of tender

No claim for any extras arising out of any doubt or obscurity as to the true intent and

meaning of anything shown on the Contract Drawings or contained in the Conditions of

Contract, Scope of Work and Pricing Data, will be admitted by the Employer after the

submission of any tender and the Tenderer shall be deemed to have:

(a) Inspected the Contract Drawings and read and fully understood the Conditions of
Contract;

(b) Read and fully understood the whole text of the Scope of Work and Pricing Data and
thoroughly acquainted himself with the nature of the works proposed and generally of
all matters which may influence the Contract;

(c) Visited the site of the proposed works, carefully examined existing conditions, the
means of access to the Site, the conditions under which the work is to be done, and
acquainted himself with the limitations or restrictions that may be imposed by the
Municipality or other Authorities in regard to access and transport of materials, plant
and equipment to and from the site and made the necessary provisions for any
additional costs involved thereby.

(d) Requested the Employer or his duly authorized agent to make clear the actual
requirements of anything shown on the Contract Drawings or anything contained in
the Scope of Work and Pricing Data, the exact meaning or interpretation of which is
not clearly intelligible to the Tenderer.

(e) Received any Addenda to the tender documents which have been issued in
accordance with the Employer’s supply Chain Management Policy.

Before submission of any tender, the Tenderer should check the number of pages, and
if any are found to be missing or duplicated, or the figures or writing indistinct, or if the
Pricing Data contain any obvious errors, the Tenderer must apply to the Employer's
agent at once to have the same rectified, as no liability will be admitted by the Employer
inrespect of errors in any tender due to the foregoing.

F44 Community Liaison Officer

It is a requirement of the Contract that a Community Liaison Officer (CLO) for the project shall
be appointed by the Contractor. The primary functions of the CLO shall be to assist the
Contractor with the selection and recruitment of labour, to represent the local community in
matters concerning the use of labour on the works, and to assist with and facilitate
communication between the Contractor, the Principal Agent and the local communities.
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The method of identifying suitable candidates for the position of CLO, as well as requirements
in respect of the employment of the selected candidate, are described in Part C 1.5: Contract
of Temporary Employment as community Liaison Officer.

F.4.5 Invalid tenders

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender
opening record, by the responsible official who opened the tender, in the following
circumstances:

(a) If the tender offer (the tender price/amount) is not submitted on the Form of Offer and
Acceptance bound into this tender document (Form C 1.1: Part C 1: Agreement and
Contract Data);
(b) If the tender is not completed in non-erasable black ink;
(c) Ifthe Form of Offer and Acceptance is signed, but the name of the Tenderer is not stated
or is indecipherable.
F.4.6 Negotiations with preferred Tenderers

The Employer may negotiate the final terms of a contract with Tenderers identified through a
competitive tendering process as preferred Tenderers, provided that such negotiation:

(@)
(b)
(c)

does not allow any preferred Tenderer a second or unfair opportunity;

is not to the detriment of any other Tenderer; and

does not lead to a higher price than the quotation as submitted.

Minutes of any such negotiations shall be kept for record purposes.

F.4.7 General Supply Chain Management Conditions applicable to tenders

In terms of its Supply Chain Management Policy, the Employer may not consider a tender
unless the provider who submitted the tender:

a) has furnished the Employer with that provider's:

.

.

.

full name;

identification number or company or other registration number; and

tax reference number and VAT registration number, if any;

Certificate of attendance at a compulsory site inspection, where applicable

b) hasindicated whether:

.

the provider is in the service of the state, or has been inthe service of the state in
the previous twelve months;

the provider is not a natural person, whether any of the directors, managers, principal
shareholders or stakeholders is in the service of the state, or has been in the
service of the state inthe previous twelve months; or

whether a spouse, child or parent of the provider or of a director, manager, share-
holder or stakeholder referred to above is in the service of the state, or has been
in the service of the state inthe previous twelve months.

Irrespective of the procurement process followed, the Employer is prohibited from
making an award to:

a person who is in the service of the state;

a juristic entity of which any director, manager, principal shareholder or stakeholder
is in the service of the state;

an advisor or consultant contracted with the Employer; or
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F.4.8

F.4.9

F.4.10

F.4.11

F.4.12

- a person, advisor or corporate entity involved with the bid specification committee, or
a director of such corporate entity.

In this regard, Tenderers shall complete Schedule 2, Part T2.2: Returnable Schedules:
Compulsory Enterprise Questionnaire. Failure to complete this schedule may result in the
tender not being considered.

Combating abuse of the Supply Chain Management Policy

Interms of the Its Supply Chain Management Policy, the Employer may reject the tender of
any Tenderer ifthat Tenderer or any of its Directors has:

(a) failed, during the last five years, to perform satisfactorily on a previous contract with the
Employer or any other organ of state after written notice was given to that T enderer
that performance was unsatisfactory;

(b) abused the supply chain management system of the Employer or has committed
any improper conduct inrelation to this system;

(c) been convicted of fraud or corruption during the past five years;

(d) willfully neglected, reneged on or failed to comply with any government, municipal
or other public-sector contract during the past five years; or

(e) been listed with the Register of Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004) or has been
listed on National Treasury's database as a person orjuristic entity prohibited from
doing business with the public sector.

UIF payments

The Tenderer shall submit to the Employer a letter from the Industrial Council indicating his
or her good standing with regard to UIF payments upon being requested to do so.

Registration with Bargaining Council

Tenderers must be registered with a relevant Bargaining Council (if such be in place) and
provide the applicable Certificate of Compliance interms of the relevant Government Gazette.

Price Variations

The tendered Fixed Price shall not be subject to contract price adjustment in accordance
with the General Conditions of Contract. If special materials are specified in the Contract
Data, then the provision of the General Conditions of Contract shall apply to such special
materials.

Requests for contract documents, or parts thereof, in electronic format

The Employer shall not formally issue tender documents in electronic format as
contemplated in F.2.13.2 and F.2.13.3 and shall only issue tender documents in hard-
copy. An electronic version of the issued tender documents may be made available to the
Tenderer, upon written request interms of this clause, subject to the following:

(a) electronic copies of the contract document, or parts thereof, will only be provided to
Tenderers who have been issued with the tender documents as contemplated in F.1.2
in hardcopy;

(b) the electronic version shall not be regarded as a substitute for the issued tender
documents;
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(c)

(f)

the Employer shall not accept tenders submitted in electronic format. Tenderers may
not complete and submit a printed copy of the electronic version of the tender document
or part thereof. Only those tenders that have been completed on the issued hard copy
tender document shall be considered;

the Employer accepts no responsibility or liability arising from any reliance on or use of
the electronic version provided in terms of this clause. The Employer further does not
guarantee that the electronic version corresponds with the issued tender documents in
all respects. Tenderers are alerted to the fact that electronic versions of the tender
documents may not reflect any notice or addenda that amend the tender document;

any non-compliance with these provisions, including effecting any unauthorized
alterations to the tender document as contemplated in F. 2.11, shall render the tender
invalid. The Employer reserves the right to take any action against such Tenderer
allowed in law including, in circumstances where the tender had already been awarded,
the right to cancel the contract.

In requesting the electronic version of the tender document or parts thereof, the
Tenderer is deemed to have read, understood and accepted all of the above conditions.

F.4.13 Minimum Wages
The Tenderer is drawn to the fact that minimum wages must be paid in terms of the relevant
legislation.
F.4.14 Sub-Contracting
(@)  The successful tenderer must subcontract a minimum of 30% of the value of the contract
to:
i. an EME or QSE;
ii. an EME or QSE which is at least 51% owned by black people;
iii. an EME or QSE which is at least 51% owned by black people who are youth;
iv. an EME or QSE which is at least 51% owned by black people who are women;
V. an EME or QSE which is at least 51% owned by black people with disabilities;
Vi. an EME or QSE which is at least 51% owned by black people living in rural or
underdeveloped areas or townships;
Vii. a cooperative which is at least 51% owned by black people;
vii.  an EME or QSE which is at least 51% owned by black people who are military
veterans; or
iX. more than one of the categories referred to in paragraphs (i) to (viii).
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ANNEXF
(Normative)

STANDARD CONDITIONS OF TENDER
(As contained in Annex F of Board Notice 86 of 2010 in Government Gazette No. 33239 of 28 May

2010, Construction Industry Development Board (CIDB): Standard for Uniformity in Construction
Procurement) (See www.cidb.org.za)

F.1 GENERAL
F1.1 Actions
F.1.1.1 The Employer and each Tenderer submitting an offer shall comply with these conditions of tender.

In their dealings with each other, they shall discharge their duties and obligations as set out in F.2
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply
with all legal obligations and not engage in anticompetitive practices.

F.1.1.2 The Employer and the Tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare
any potential conflict of interest in their tender submissions. Employees, agents and advisors of
the Employer shall declare any conflict of interest to whoever is responsible for overseeing the
procurement process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide
an incentive for improper acts in some circumstances. A conflict of interest
can create an appearance of impropriety that can undermine confidence in
the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance
or loyalty, which would in any way affect any decisions taken.

F.1.1.3 The Employer shall not seek and a Tenderer shall not submit a tender without having a
firm intention and the capacity to proceed with the contract.

F1.2 Tender Documents

The documents issued by the Employer for the purpose of a tender offer are listed in the Tender

Data.
F1.3 Interpretation
F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are

included in the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the Tender Data and Tender Schedules which are only required for
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender.
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F.1.3.3

F.1.5

F.1.5.1

F.1.5.2

F.1.6

F.1.6.1

For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or
personal interests which make it difficult to fulfil his or her duties
impartially;

i) an individual or organisation is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an Employee and the
organisation which employs that Employee.

b) comparative offer means the Tenderer's financial offer after all tendered parameters that
will affect the value of the financial offer have been taken into consideration in order to
enable comparisons to be made between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value
to influence the action of the Employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the
Employer, including collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body

Communication and Employer's Agent

Each communication between the Employer and a Tenderer shall be to or from the Employer's
Agent only, and in a form, that can be readily read, copied and recorded. Communications shall
be in the English language. The Employer shall not take any responsibility for non-receipt of
communications from or by a Tenderer. The name and contact details of the Employer's Agent
are stated in the Tender Data.

The Employer's right to accept or reject any tender offer

The Employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The Employer shall not accept or incur any liability to a Tenderer for such
cancellation and rejection but will give written reasons for such action upon written request to do
SO.

The Employer may not subsequent to the cancellation or abandonment of a tender process or
the rejection of all responsive tender offers re-issue a tender covering substantially the same
scope of work within a period of 6 (six) months unless only one tender was received, and such
tender was returned unopened to the Tenderer.

Procurement procedures

General

Unless otherwise stated in the Tender Data, a contract will, subject to F.3.13, be concluded with
the Tenderer who in terms of F.3.11 is the highest ranked or the Tenderer scoring the highest

number of tender evaluation points, as relevant, based on the tender submissions that are
received at the closing time for tenders.
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F.1.6.2

F.1.6.2.1

F.1.6.2.2

F.1.6.2.3

F.1.6.2.4

F.1.6.3

F.1.6.3.1

F.1.6.3.2

F.1.6.3.2.1

F.1.6.3.2.2

F.2

F.2.1

F.2.1.1

F.21.2

Competitive negotiation procedure

Where the Tender Data require that the competitive negotiation procedure is to be followed,
Tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of F.3.4, the Employer shall announce only the
names of the Tenderers who make a submission. The requirements of F.3.8 relating to the
material deviations or qualifications which affect the competitive position of Tenderers shall not

apply.

All responsive Tenderers, or not less than three responsive Tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited
in each round to enter into competitive negotiations, based on the principle of equal treatment
and keeping confidential the proposed solutions, and associated information. Notwithstanding the
provisions of F.2.17, the Employer may request that tenders be clarified, specified and fine-tuned
in order to improve a Tenderer's competitive position provided that such clarification, specification,
fine tuning or additional information does not alter any fundamental aspects of the offers or impose
substantial new requirements which restrict or distort competition or have a discriminatory effect.

At the conclusion of each round of negotiations, Tenderers shall be invited by the Employer to
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13
after Tenderers have been requested to submit their best and final offer.

Proposal procedure using the two stage-system
Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The Employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the Tender Data, and in the second
stage negotiate a contract with the Tenderer scoring the highest number of evaluation points and
award the contract in terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The Employer shall
invite all responsive Tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

The Employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the Tender Data and award the contract in terms of these conditions of tender.

TENDERER'S OBLIGATIONS
Eligibility

Submit a tender offer only if the Tenderer satisfies the criteria stated in the Tender Data and the
Tenderer, or any of his principals, is not under any restriction to do business with the Employer.

Notify the Employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the Employer as the basis in a prior process to invite the Tenderer to submit a tender
offer and obtain the Employer's written approval to do so prior to the closing time for tenders.
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F.2.2

Cost of tendering

Accept that, unless otherwise stated in the Tender Data, the Employer will not compensate the
Tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer comply with requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the Employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the Employer only for the purpose of preparing and submitting a
tender offer in response to the invitation.

F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, Conditions of Contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the Employer may issue, and
if necessary apply for an extension to the closing time stated in the Tender Data, in order to take
the addenda into account.

F.2.7 Clarification meeting
Attend, where required, a clarification meeting at which Tenderers may familiarize themselves
with aspects of the proposed work, services or supply and raise questions. Details of the
meeting(s) are stated in the Tender Data.

F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the Employer at least 5
(five) working days before the closing time stated in the Tender Data.

F.2.9 Insurance
Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the
full cover required in terms of the Conditions of Contract identified in the Contract Data. The
Tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.101 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, taxes
and levies being those applicable 14 (fourteen) days before the closing time stated in the Tender
Data.

F.2.10.2  Show VAT payable by the Employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the Conditions of Contract identified in the Contract
Data.
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F.2.10.4

F.2.11

F.2.12

F.2.12.1

F.2.12.2

F.2.13

F.2.13.1

F.2.13.2

F.2.13.3

F.2.13.4

F.2.13.7

F.2.13.8

F.2.13.9

F.2.14

State the rates and prices in Rand unless instructed otherwise in the Tender Data. The
Conditions of Contract identified in the Contract Data may provide for part payment in
other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the Employer, or necessary to correct errors made by the Tenderer. All
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking
fluid are prohibited.

Alternative tender offers

Unless otherwise stated in the Tender Data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted.
The alternative tender offer is to be submitted with the main tender offer together with a schedule
that compares the requirements of the tender documents with the alternative requirements the
Tenderer proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the
Tender Data or criteria otherwise acceptable to the Employer.

Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works, services or supply identified in the Contract Data and described
in the scope of works, unless stated otherwise in the Tender Data.

Return all returnable documents to the Employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the Tender Data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the Employer.

Sign the original and all copies of the tender offer where required in terms of the tender data. The
Employer will hold all authorized signatories liable on behalf of the Tenderer. Signatories for
Tenderers proposing to contract as joint ventures shall state whom of the signatories is the lead
partner whom the Employer shall hold liable for the purpose of the tender offer.

Seal the original tender offer in an envelope that states on the outside only the Employer's
address and identification details as stated in the Tender Data.

Accept that the Employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the Employer, unless
stated otherwise in the Tender Data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and, in the form, required, may be regarded by the Employer as non-responsive.
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F.2.15

F.2.15.1

F.2.15.2

F.2.16

F.2.16.1

F.2.16.2

F.2.16.3

F.2.16.4

F.2.17

F.2.18

F.2.18.1

F.2.18.2

F.2.19

Closing time

Ensure that the Employer receives the tender offer at the address specified in the Tender Data
not later than the closing time stated in the Tender Data. Accept that proof of posting shall not be
accepted as proof of delivery.

Accept that, if the Employer extends the closing time stated in the Tender Data for any
reason, the requirements of these conditions of tender apply equally to the extended
deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity
period stated in the Tender Data after the closing time stated in the Tender Data.

If requested by the Employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such extension.
Accept that a tender submission that has been submitted to the Employer may only be withdrawn
or substituted by giving the Employer's Agent written notice before the closing time for tenders
that a tender is to be withdrawn or substituted.

Where a tender submission is to be substituted, submit a substitute tender in accordance
with the requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the Employer during
the evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the competitive position of Tenderers or substance of the tender offer is sought, offered,
or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the
contract with a preferred Tenderer following a competitive selection process,
should the Employer elect to do so.

Provide other material

Provide, on request by the Employer, any other material that has a bearing on the tender offer.
The Tenderer's commercial position (including notarized joint venture agreements), referencing
arrangements, or samples of materials, considered necessary by the Employer for the purpose
of a full and fair risk assessment. Should the Tenderer not provide the material, or a satisfactory
reason as to why it cannot be provided, by the time for submission stated in the Employer's
request, the Employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the Employer, where required.
Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the Tender Data.
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F.2.20 Submit securities, bonds, policies, etc.
If requested, submit for the Employer's acceptance before formation of the contract, all securities,

bonds, guarantees, policies and certificates of insurance required in terms of the Conditions of
Contract identified in the Contract Data.

F.2.21 Check final draft

Check the final draft of the contract provided by the Employer within the time available for the
Employer to issue the contract.

F.2.22 Return of other tender documents

If so instructed by the Employer, return all retained tender documents within 28 (twenty-eight)
days after the expiry of the validity period stated in the Tender Data.

F.2.23 Certificates

Include in the tender submission or provide the Employer with any certificates as stated in the
Tender Data.

F.3 THE EMPLOYER'S UNDERTAKINGS
F.3.1 Respond to requests from the Tenderer
F.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification received up to

5 (five) working days before the tender closing time stated in the Tender Data and notify all
Tenderers who drew procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to pre-
qualify a Tenderer to submit a tender offer in terms of a previous procurement process and deny
any such request if as a consequence:

a) anindividual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not pre-qualified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each Tenderer
during the period from the date that tender documents are available until 3 (three) days before
the tender closing time stated in the Tender Data. If, as a result a Tenderer applies for an
extension to the closing time stated in the Tender Data, the Employer may grant such extension
and, shall then notify all Tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless
it is necessary to open a tender submission to obtain a forwarding address), to the Tenderer

concerned.
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F.3.4

F.3.4.1

F.3.4.2

F.343

F.3.5

F.3.5.1

F.3.5.2

F.3.6

F.3.7

F.3.8

F.3.8.1

F.3.8.2

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of Tenderers' Agents who choose to attend at the time and place stated in the Tender
Data. Tender submissions for which acceptable reasons for withdrawal have been submitted
will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the Tender Data, the name of each Tenderer whose tender offer is opened and,
where applicable, the total of his prices, preferences claimed and time for completion for the
main tender offer only.

Make available the record outlined in F.3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the Tender Data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of Tenderers' Agents who choose to attend at
the time and place stated in the Tender Data and announce the name of each Tenderer whose
technical proposal is opened.

Evaluate the quality of the technical proposals offered by Tenderers, then advise Tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of Tenderers, who score in the
quality evaluation more than the minimum number of points for quality stated in the Tender Data,
and announce the score obtained for the technical proposals and the total price and any
preferences claimed. Return unopened financial proposals to Tenderers whose technical
proposals failed to achieve the minimum number of points for quality.

Non-disclosure

Not disclose to Tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful Tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a Tenderer to influence the processing of tender
offers and instantly disqualify a Tenderer (and his tender offer) if it is established that he engaged
in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer
properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions and specifications of the
Tender documents without material deviation or qualification. A material deviation or qualification
is one which, in the Employer’s opinion, would:

a) detrimentally affect the scope, quality or performance of the works, services or supply
identified in the Scope of work,

b) significantly change the Employer’s or the Tenderer’s risks and responsibilities under the
contract, or
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c) affect the competitive position of the other Tenderers presenting responsive tenders, if it
were to be rectified.

Reject a non-responsive tender offer and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.

Where there is a discrepancy between the amounts in figures and the amount in words, the

amount in words shall govern.

F.3.9.2 Check the highest ranked tender or Tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the Pricing Schedule or Bills of Quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in Bills of
Quantities or Schedules of Prices; or
i)  the summation of the prices.
F.3.9.3 Notify the Tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.
F.3.94 Where the Tenderer elects to confirm the tender offer as tendered, correct the errors

as follows:

a) If Bills of Quantities or Pricing Schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the Tenderer's addition of prices, the total of the
prices shall govern, and the Tenderer will be asked to revise selected unit prices (and their
rates if Bills of Quantities apply) to achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer
Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than 3 (three) persons. Reduce each responsive tender

offer to a comparative offer and evaluate them using the tender evaluation methods and

associated evaluation criteria and weightings that are specified in the Tender Data.
F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.
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b) Recommend the highest ranked Tenderer for the award of the contract, unless there are

compelling and justifiable reasons not to do so.

¢) Re-rank all Tenderers should there be compelling and justifiable reasons not to recommend

the highest ranked Tenderer and recommend the highest ranked Tenderer, unless there are
compelling and justifiable reasons not to do so and the process set out in this sub clause is

repeated.
F.3.11.3 Methods 2: Financial offer and preference

In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11. 7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (Tey) in accordance with the following
formula:

Tev =Nro + Np

where: Nro is the number of tender evaluation points awarded for the financial offer
made in accordance with F.3.11.7;
Nris the number of tender evaluation points awarded for preferences claimed
in accordance with F.3.11.8.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all Tenderers should there be compelling and justifiable reasons not
to recommend the Tenderer with the highest number of tender-evaluation points, and
recommends the Tenderer with the highest number of tender evaluation points, unless
there is compelling and justifiable reason not to do so and the process set out in this sub
clause is repeated.

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail
to score the minimum number of points for quality stated in the Tender Data, if any.

b) Calculate the total number of tender evaluation points (Tey) in accordance with the following
formula:

Tev =Nro + Ng

where: Nro is the number of tender evaluation points awarded for the financial offer
made in accordance with F.3.11.7;
Nq is the number of tender evaluation points awarded for quality offered in
accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

Part T1: Tendering Procedure T1-34 T1.2
Tender Number: NC/03/2022 Tender Data

07/2022



Rescore and re-rank all Tenderers should there be compelling and justifiable reasons not
to recommend the Tenderer with the highest number of tender evaluation points and
recommend the Tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this sub
clause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and
the quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all
tender offers that fail to score the minimum number of points for quality stated in the Tender
Data, if any.

b) Calculate the total number of tender evaluation points (Tey) in accordance with the following
formula, unless otherwise stated in the Tender Data:

Tev =Nro + Np + Ng
where: Nro is the number of tender evaluation points awarded for the financial offer

made in accordance with F.3.11. 7;

Nr is the number of tender evaluation points awarded for preferences
claimed in accordance with F.3.11.8.

Nq is the number of tender evaluation points awarded for quality offered in
accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the Tenderer with the highest number of tender evaluation points for the
award of the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all Tenderers should there be compelling and justifiable reasons not
to recommend the Tenderer with the highest number of tender evaluation paints and
recommend the Tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this sub
clause is repeated.

F.3.11.6 Decimal places
Score financial offers, preferences and quality, as relevant. To 2 (two) decimal places.
F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

NrFo=Wix A

where: Nro is the number of tender evaluation paints awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as
stated in the Tender Data.
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F.3.11.8

F.3.11.9

F.3.12

F.3.13

Formula | Comparison aimed at Option 12 Option 22
achieving
1 Highest price or discount A= (1 + (B=Pm) A=P/Pm
Pm
2 Lowest price or percentage A= (1—(E=Pm) A=Pm/P
commission / fee Pm

a2 Pm is the comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration

Table F.1: Formulae for calculating the value of A
Scoring preferences
Confirm that Tenderers are eligible for the preferences claimed in accordance with the provisions
of the Tender Data and reject all claims for preferences where Tenderers are not eligible for such
preferences. Calculate the total number of tender evaluation points for preferences claimed in
accordance with the provisions of the Tender Data.

Scoring quality

Score each of the criteria and sub criteria for quality in accordance with the provisions of the
Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
No=W2xSo/Ms
where: So is the score for quality allocated to the submission under consideration;

Ms is the maximum possible score for quality in respect of a submission; and

W: is the maximum possible number of tender evaluation points awarded for the
quality as stated in the Tender Data;

Insurance provided by the Employer

If requested by the proposed successful Tenderer, submit for the Tenderer's information the
policies and/ or certificates of insurance which the Conditions of Contract identified in the Contract
Data, require the Employer to provide.

Acceptance of Tender Offer

Accept the Tender Offer if, in the opinion of the Employer, it does not present any unacceptable
commercial risk and only if the Tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the Employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,
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c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered
by a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the Tender Data, and

f) is able, in the opinion of the Employer, to perform the contract free of conflicts of interest.

F.3.14. Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the
Employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the Employer and the successful Tenderer.

F.3.14.2 Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.

F.3.15 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the same
time as the main contract is signed.

F.3.16 Notice to unsuccessful Tenderers

F.3.16.1 Notify the successful Tenderer of the Employer's acceptance of his tender offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity period
stated in the Tender Data or agreed additional period.

F.3.16.2 After the successful Tenderer has been notified of the Employer's acceptance of the tender,
notify other Tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts
Provide to the successful Tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

F.3.18 Provide written reasons for actions taken
Provide upon request written reasons to Tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged,
which is considered to prejudice the legitimate commercial interests of Tenderers or might
prejudice fair competition between Tenderers.
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ANNEX G

Alpha-numerics associated with the Contract Grading Designations

MAXIMUM VALUE OF
CONTRACTOR GRADING TN e F CONTRACT THAT A
DESIGNATION DESIGNATION CONTRACTOR IS CONSIDERED
CAPABLE OF PERFORMING (R)
1 (Class of Construction works) 1 500,000
2 (Class of Construction works) 2 1,000,000
3 (Class of Construction works) 3 3,000,000
4 (Class of Construction works) 4 6,000,000
5 (Class of Construction works) 5 10,000,000
6 (Class of Construction works) 6 20,000,000
7 (Class of Construction works) 7 60,000,000
8 (Class of Construction works) 8 200,000,000
9 (Class of Construction works) 9 No Limit

TABLE G1: CONTRACTOR GRADING DESIGNATIONS AND ASSOCIATED PARAMETERS
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T2.1: LIST OF RETURNABLE DOCUMENTS:

NB: TENDERERS MUST COMPLETE THESE SCHEDULES / DATA SHEETS / FORMS IN BLACK INK

1. Returnable Schedules required for Tender Evaluation Purposes:

Schedule 1: Method Statement; Project Program and Projected Cashflow

Schedule 2: Compulsory Enterprise Questionnaire

Schedule 3: Certificate of Independent Tender Determination

Schedule 4: Certificate of Authority for Joint Ventures

Schedule 5: Certificate for Municipal Services and Payments to Service Provider

Schedule 6: Declaration in terms of the Public Finance Management Act.

Schedule 7: Bargaining Council Certificate and Declarations in respect of Minimum Wage

Schedule 8: Schedule of Work Experience

Schedule 9: Schedule of Sub-Contractors

Schedule 10:  Proposed Amendments and Qualifications by Tenderer

Schedule 11:  Details of Management Team

Schedule 12:  Schedule of Construction Equipment

Schedule 13:  Confirmation of Construction Industry Development Board (CIDB) Registration

Schedule 14:  Confirmation of National Home Builders Registration Council (NHBRC) Contractor
Registration

Schedule 15: Tax Clearance Certificate

Schedule 16:  Compensation for Occupational Injuries & Diseases (COID)

Schedule 17:  Declaration concerning fulfilment of the Construction Regulations 2014, where
applicable

Schedule 18:  Day works Schedule

Schedule 19:  Audited Financial Statements for the last 3 years

Other documents required for Tender Evaluation Purposes:

2.1. Joint Venture Agreement (if applicable) - append to Schedule 4.

2.2. A certified copy of the Bargaining Council Certificate (where applicable) - append to Schedule 7.

2.3. A certified copy of the certificate of Contractor Registration issued by the CIDB - append to
Schedule 13.

2.4. A certified copy of the NHBRC registration certificate - appended to Schedule 14.

2.5. An original valid Tax Clearance Certificate issued by the South African Revenue Services -
append to Schedule 15.

2.6. A certified copy of the COID - appended to Schedule 16

Returnable Schedules that will be incorporated into the Contract:

Schedule 20: Record of Addenda to Tender Documents
Schedule 21: NCP Schedules as required by COGHSTA: NCP 1; NCP 2; NCP 4; NCP 6.1; NCP 7.1;
NCP 8; NCP 9.
4. C1.1 The offer portion of the C1.1 Form of Offer and Acceptance

5. C1.2 Contract Data (Part 2)

T2-3 T21

List of Returnable Schedules
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 1

METHOD STATEMENT; PROJECT PROGRAM AND DETAILED CASHFLOW

Attach to this schedule a Detailed project Method Statement, Project Program and Projected Cashflow

Anticipated Timeframes from the Client:

Contract Award 1 day

Contract Acceptance: 5 days

Inception Meeting: 5 days

Geotechnical study: 5 weeks

Detailed Designs and NHBRC Enrolment: 4 weeks
Site Handover Meeting: 5 days

Anticipated Construction Period from Client: 8 weeks
Retention Period: 3 Months

Cashflow:
The Cashflow must be linked to the project program and Milestone Payment Measurements

Start-up capability
The Contractor will provide proof that he/she has the start-up capital, supplier accounts or cashflow

GCC 2015 3™ Edition

SIGNED ON BEHALF OF THE TENDERER: ... ..,

SIGNED ON BEHALF OF THE CONSULTANT: ... .. e

DATE:
Part T 2: Returnable Documents T2-5 T2A1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 2

COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a Joint Venture, SEPARATE
questionnaires in respect of each partner must be completed and submitted.

SECTION 1:
Name of Enterprise:

AdAress Of ENterpriS e o e e

SECTION 2:
VAT Registration NUmber, if any: e
SECTION 3:
CIDB Registration NUmMber, if @any:
SECTION 4:

Particulars of Sole Proprietors and Partners in partnerships:

PERSONAL INCOME TAX

NAME* IDENTITY NUMBER * NUMBER*

* Complete only if Sole Proprietors or Partnership and attach separate page if more than 5 (five) partners.
SECTION 5: Particulars of Companies and Close Corporations:

Company Registration NUMD eI e e e e
Close Corporation NUMDEr: s e e e e e

Tax Reference NUMD B

Part T 2: Returnable Documents T2-6 T2A1
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SECTION 6: Record of service of the State:

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, partner in partnership or Director,
Manager, Principal shareholder or stakeholder in a company or close corporation is currently or has been
within the last 12 (twelve) months in the service of any of the following:

A member of any Municipal Council;

A member of any Provincial Legislature;

A member of the National Assembly or the National Council for Provinces;
A member of the Board of Directors of any Municipal entity;

An official of any Municipality or Municipal entity;

Ooo0oo0ooaoao

An employee of any Provincial Department, National or Provincial public entity or Constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999);

(I A member of the accounting authority of any National or Provincial public entity; or

O An employee of Parliament or a provincial legislature.

If any of the above boxes are marked, disclose the following:

Name of Sole Proprietor,
Partner, Director, Manager, | Identity
Principal shareholder or Number
Stakeholder

Status of service (tick
appropriate column)
Within last
12 months

Name of Institution, Public
Office, Board or Organ of
State and position held Current

* Insert separate page if necessary.
SECTION 7: Record of spouses, children and parents in the service of the State:
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a Sole Proprietor, Partner

in a partnership or Director, Manager, Principal shareholder or Stakeholder in a company or close corporation
is currently or has been within the last 12 (twelve) months been in the service of any of the following:

O A member of any Municipal Council;

(I A member of any Provincial Legislature;

O A member of the National Assembly or the National Council for Provinces;

O A member of the Board of Directors of any Municipal entity;

(I An official of any Municipality or Municipal entity;

(I An employee of any Provincial Department, National or Provincial public entity or Constitutional

institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999);

O A member of the accounting authority of any National or Provincial public entity; or

O An employee of Parliament or a provincial legislature.

Part T 2: Returnable Documents T2-7 T21
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Partner, Director, Manager, | Identity

Name of Sole Proprietor, Status of service (tick
appropriate column)
Within last

12 months

Name of Institution, Public
Office, Board or Organ of
State and position held Current

Principal shareholder or Number
Stakeholder

* Insert separate page if necessary.

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i)

i)

if)

Authorizes the Employer to obtain a Tax Clearance Certificate from the South African Revenue Service
that my/our tax matters are in order;

Confirms that neither the name of the enterprise or the name of any Partner, Manager, Director or other
person, who, wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulter established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004;

Confirms that no Partner, Member, Director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last 5 (five) years been convicted of fraud or
corruption;

Confirms that I/'we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the Tenderers or those responsible for compiling the
scope of work that could cause or be interpreted as a conflict of interest;

Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

D ATE:
Part T 2: Returnable Documents T2-8 T2A1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND

TRADITIONAL AFFAIRS OF THE NORTHERN CAPE
TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 3

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for TENDER NO. NC/03/2022: ZF MGCAWU 5

INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT

in response to the invitation to tender made by the DEPARTMENT OF CO-OPERATIVE

GOVERNANCE, HUMAN SETTLEMENTS AND TRADITIONAL AFFAIRS OF THE NORTHERN CAPE, do

hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of (Name of Tenderer) ..................o i e, That

1.

2.

| have read and understand the contents of this Certificate;

| understand that this tender will be disqualified if this Certificate is found not to be true and complete in
every respect;

I am authorised by the Tenderer to sign this Certificate, and to submit this tender on behalf of the
Tenderer;

Each person whose signature appears on this tender has been authorised by the Tenderer to determine
terms of, and to sign, the tender on behalf of the Tenderer;

For the purposes of this Certificate and this tender, | understand that the word “competitor” shall include
any individual or organization, other than the Tenderer whether or not affiliated with the Tenderer;

(a) has been requested to submit a tender in response to this invitation to tender;

(b) could potentially submit a tender in response to this invitation to tender, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the Tenderer and/or is in the same line of business as
the Tenderer;

The Tenderer has arrived at this tender independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communicating between partners in a Joint
Venture or Consortium will not be construed as collusive tendering;

In particular, without limiting the generality of Paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

) prices;

) geographical area where product or service will be rendered (market allocation);
c) methods, factors or formulas used to calculate prices;

) the intention or decision to submit or not to submit a tender;

) the submission of a tender which does not meet the specifications and conditions of the tender; or
f) tendering with the intention not to win the tender.

1 Joint Venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts,

skill and knowledge in an activity for the execution of a contract.

Part T 2: Returnable Documents T2-9 T2A1
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10.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this invitation to tender relates.

The terms of this tender have not been, and will not be, disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of Section 59 of the Competition Act No. 89 of 1989 and/or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and/or may be restricted from conducting business with the
Public Sector for a period not exceeding 10 (ten) tears in terms of the Prevention and Combating of
Corrupt Activities Act No. 12 of 2004 or another applicable legislation.

POSITION NAME OF TENDERER

Part T 2: Returnable Documents T2-10 T2A1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 4

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES
This returnable schedule is to be completed by Joint Ventures.

YES NO (PLEASE INDICATE IF THIS IS A JV OR NOT. IF YES, FILL IN THE DETAILS BELOW.
ALSO ATTACH A SIGNED COPY OF AGREEMENT BETWEEN PARTIES)

We, the undersigned, are submitting this tender offer in Joint Venture and herby authorize
VI VIS e e , authorised signatory of the
Company, Close Corporation or Partnership .. .

acting in the capacity of Lead Partner, to sign aII documents in connectlon Wlth the tender offer and any
contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead Partner:
Signature: ...

Designation: ................coii

Signature: ...

Designation: ................coii

Signature: ...

Designation: ................coo

Note: A copy of the Joint Venture Agreement shall be appended to this Schedule.

SIGNED ON BEHALF OF THE TENDERER: ........ ... o e e

DA TE:
Part T 2: Returnable Documents T2-11 T2A1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 5

CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENT TO SERVICE PROVIDER

The Tenderer must attach to this page a certified copy of the Tenderer’s latest Municipal Services Account,
invoiced not more than 30 (thirty) days prior to tender closure.

To: THE HEAD OF THE DEPARTMENT

TENDER NO. NC/03/2022:

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES THROUGHOUT THE ZF
MGCAWU DISTRICT

NAME OF THE TENDERER: ...cciiiiiiiiiii e e e e s e s s s s e

FURTHER DETAILS OF THE TENDERER/S; PROPRIETOR / DIRECTOR/S /| PARTNERS, ETC.

PHYSICAL BUSINESS ADDRESS OF THE

TENDERER MUNICIPAL ACCOUNT NUMBER/S

If there is not enough space for all the names, please attach the additional details to the Contract document.

PHYSICAL
RESIDENTIAL
NﬁénnfB%;?;E:g;gsl IDENTITY NUMBER ADDRESS OF MUNI(SEQ;Q&/(S:OUNT
DIRECTOR/ MEMBER/
PARTNER
Part T 2: Returnable Documents T2-12 T2A1
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CERTIFICATION:

D o , the undersigned,
(Full name in block letters)

certify that the information furnished on this declaration form is correct and that I/'we have no undisputed

commitments for Municipal Services towards a Municipality or other Service Provider in respect of which
payment is overdue for more than 30 (thirty) days.

SIGNATURE

THUS DONE AND SIGNED for and on behalf of the Tenderer / Contractor

Please note:

Even if the requested information is not applicable to the Tenderer, the table above should be
endorsed NOT APPLICABLE and THIS DECLARATION MUST STILL BE SIGNED.

Part T 2: Returnable Documents T2-13 T2A1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 6

DECLARATION IN TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT
(No. 29 of 1999)

ITEM QUESTION YES | NO

1.1 | Is the Tenderer or any of its Directors listed on the National Treasury’s database as
a company or person prohibited from doing business with the Public Sector?
(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram
partem rule was applied)

1.1.1 | If so, furnish particulars:

1.2 | Is the Tenderer or any of its Directors listed on the Register for Tender Defaulters
in terms of Section 29 of the Prevention and Combatting of Corrupt Activities Act
(No. 12 of 2004)?

(To access this Register, enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to Facsimile
Number 012-326 5445).

1.2.1 | If so, furnish particulars:

1.3 | Was the Tenderer or any of its Directors convicted by a court of law (including a
court of law outside the Republic of South Africa) for fraud or corruption during the
past 5 (five) years?

1.3.1 | If so, furnish particulars:

1.4 | Does the Tenderer or any of its Directors owe any Municipal rates and taxes or
Municipal charges to the Municipality/Municipal entity, or to any other
Municipality/Municipal entity, that is in arrears for more than 3 (three) months?

1.4.1 | If so, furnish particulars:

1.5 | Was any contract between the Tenderer and the Department / entity or any other
Organ of State terminated during the past 5 (five) years on account of failure to
perform on or comply with the contract?

1.5.1 | If so, furnish particulars:
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CERTIFICATION:

(Full Name)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

POSITION NAME OF TENDERER

* Where the entity tendering is a Joint Venture, each party to the Joint Venture must sign a declaration
in terms of the Public Finance Management Act and attach it to this Schedule.
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 7

BARGAINING COUNCIL CERTIFICATE AND DECLARATION IN RESPECT OF
MINIMUM WAGE

Tenderers must be registered with a relevant Bargaining Council (if such be in place) and must attach to this
Schedule the applicable Certificate of Compliance (Letter of Good Standing in terms of the relevant
Government Gazette).

Each party to a Consortium / Joint Venture shall attach separate certificates in the above regard.

DECLARATION IN RESPECT OF MINIMUM WAGE:

The Tenderer, by signing this Schedule, declares that not less than the statutory minimum wage shall be
paid to Employees, as applicable.

D ATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 8

SCHEDULE OF WORK EXPERIENCE

The Tenderer shall insert in the spaces provided below a list of similar completed contracts awarded to him
and those currently being undertaken.

PRINCIPAL VALUE

EMPLOYER
AGENT OF COMPLETION
(%J%Eﬁ;)?ﬁ g?_ (NAME. TEL. NO. NATURE OF WORK WORK DATE
: AND FAX NO.) R (m)

COMPLETED CONTRACTS (Not older than 7 years)

CURRENT CONTRACTS

Number of sheets appended by the Tenderer to this Schedule: ......................... (If nil, enter NIL)

SIGNED ON BEHALF OF THE TENDERER: ... ..,

DATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 9

SCHEDULE OF SUB-CONTRACTORS

We notify you that it is our intention to employ the following Sub-Contractors for work (excluding work covered
by provisional sums and contingencies) in this contract.

Acceptance of this tender shall not be construed as approval of all or any of the listed Sub-Contractors. Should
any of the Sub-Contractors not be approved subsequent to acceptance of the tender, this shall in no way
invalidate this contract and the tendered unit rates for the various items of work shall remain final and binding.

SUB-CONTRACTORS

SUB-CONTRACTOR’S NAME

WORK ACTIVITIES TO BE
UNDERTAKEN BY THE
SUB-CONTRACTOR

ESTIMATED VALUE OF WORK
(RAND)

Number of sheets appended by the Tenderer to this Schedule: ..............

Part T 2: Returnable Documents
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 10

PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a Tenderer may state such proposed deviations and
qualifications in a covering letter attached to his tender and reference such letter in this Schedule.

The Tenderer's attention is drawn to Clause F.3.8 of the Standard Conditions of Tender referenced in the
Tender Data regarding the employer’s handling of material deviations and qualifications.

If no deviations or modifications are desired, the Schedule hereunder is to be marked NIL and signed by the
Tenderer.

PAGE CLAUSE OR ITEM PROPOSAL

Number of sheets, appended by the Tenderer to this Schedule: ............................. (If nil, enter NIL)

DATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 11

DETAILS OF MANAGEMENT TEAM

Tenderers shall set out in the Schedule hereunder details of the Project Staff experience in work of a similar
nature to that for which their tender is submitted.

The Tenderer must attach to this page a detailed organogram of the Proposed project team. Should the
person identified for a specific position not be in the employment of the tenderer, a signed letter providing
availability and/or memorandum of understanding should be attached

Failure to complete this Schedule may result in the Tenderer not being considered.

1) NHBRC Registered Engineer Name: e

Years EXPerienCe:

2) Project Manager Name:
Years’ Experience: In housing delivery field as Project/Contract Manager:  .....................
In housing delivery field as Site Agent: ...,
3) Site AGENt's NaMIE:
Years’ Experience: In housing delivery field as Site Agent: ...,
In housing delivery field as Foreman:  .........................................
4) Safety Officer's Name:

Years’ Experience:

5) SHE Representative’s Name: ...

Years’ Experience:

Trade: Name Date Certified Years’ Experience
Bricklayer
Plumber

Carpenter
Electrician

NOTE: PLEASE APPEND CV'S AND CERTIFICATES OF ALL TEAM MEMBERS

Number of sheets, appended by the Tenderer to this Schedule: ............................. (If nil, enter NIL)

SIGNED ON BEHALF OF THE TENDERER: ... . .,

DATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND

TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES

THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 12

SCHEDULE OF CONSTRUCTION EQUIPMENT

F 1: CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE:

DESCRIPTION, SIZE, CAPACITY

NUMBER

Part T 2: Returnable Documents T2-21
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F 2: CONSTRUCTION EQUIPMENT ON ORDER:
(State details of arrangements made, with delivery dates)

DESCRIPTION, SIZE, CAPACITY NUMBER

F 3: CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED:
(State details of delivery arrangements)

DESCRIPTION, SIZE, CAPACITY NUMBER
Number of sheets appended by the Tenderer to this Schedule: ............................. (If nil, enter NIL)
SIGNED ON BEHALF OF THE TENDERER: ... ..o e
D AT
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 13

CONFIRMATION OF CIDB CONTRACTOR REGISTRATION

I/We understand that only Tenderers who are registered with the Construction Industry Development Board
(CIDB) in a Contractor grading designation equal to or higher than a Construction grading designation deter-
mined in accordance with the sum tendered for, are eligible to submit tenders.

Joint Ventures are eligible to submit Tenders provided that:

1.

2.

Every member of the Joint Venture is registered with the CIDB;

The lead partner has a Contractor grading of not more than one lower than the designation determined in
accordance with the sum tendered.

The combined Contractor grading designation calculated in accordance with the CIDB Regulations is equal
to or higher than a Contractor grading designation determined in accordance with the sum tendered; and

The contract participation of each member in a Joint Venture is in accordance with the individual member's
CIDB contractor grading designation.

I/We understand that the Employer may only enter into a formal contract with a Tenderer who is registered
with the Construction Industry Development board (CIDB) as a CIDB Designation GB (of the correct Class in
accordance with the tendered sum) and has been issued with such a CIDB Contractor registration grading
designation.

Contractor Industry Development Board (CIDB) Contractor Registration

I/We wish to confirm the following:

Yes |/We are registered with the CIDBas a .......... GB (Class ......... General Building Works) Contractor:

Registration NO.. ...

CIDB Contractor's Grading: ..........couoiit oot e e e e

Tender amount, VAT excluded: R.........ooii e

I/We understand that:

Tenderers must be registered prior to the closing date/time for tender submissions in a CIDB Contractor
grading designation equal to or higher than a grading corresponding to the amount tendered.
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Tender Number: NC/03/2022 List of Returnable Schedules
07/2022



DESIGNATION | UPPER LIMIT, (R) OF TENDER VALUE RANGE,
VAT INCLUDED

1 500,000

2 1,000,000

3 3,000,000

4 6,000,000

5 10,000,000

6 20,000,000

7 60,000,000

8 200,000,000
9 No Limit

TABLE: The value required to determine the financial capability of a Contractor is as indicated.

DA TE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 14

CONFIRMATION OF NHBRC CONTRACTOR REGISTRATION

I/We understand that only Tenderers who are registered with the National Home Builders Registration Council
(NHBRC) are eligible to submit tenders.

Joint Ventures are eligible to submit Tenders provided that every member of the Joint Venture is registered
with the NHBRC.

I/We understand that the Employer may only enter into a formal contract with a Tenderer who is registered
with the NHBRC.

National Home Builders Registration Council (NHBRC) Contractor Registration
I/We wish to confirm the following:

Registration NO.. ...

The Certificate must be valid for a period of 1 (one) year.

Date ISSUBA: ...

EXPITY Date: ..

I/We understand that Tenderers must be registered with the NHBRC prior to the closing date/time for tender.

DATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 15

TAX CLEARANCE CERTIFICATE

An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall be attached
to this Schedule, or proof that the Tenderer has made arrangements with SARS to meet his or her outstanding
tax obligations.

Each party to a Consortium / Joint Venture shall submit a separate Tax Clearance Certificate, or proof that he
or she has made the necessary arrangements with SARS.

DATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 16

COMPENSATION FOR OCCUPATIONAL INJURIES & DISEASES (COID)

The Tenderer must attach to this page a certified copy of the Tenderer's COID Number from the
Department of Labour.

GOOD STANDING FROM THE COMPENSATION COMMISSIONER

1. A valid Letter of Good Standing from the Compensation Commissioner or a certified copy thereof must
accompany the Tender Document.

2. In the case of a Consortium/Joint Venture every member must submit a separate valid Letter of Good
Standing from the Compensation Commissioner or a certified copy thereof with the Tender Documents.

3. If a Tender Document is not supported by a valid Letter of Good Standing from the Compensation
Commissioner or a certified copy thereof, the Employer reserves the right to obtain such document after
the closing date. If no such document can be obtained within a period as specified by the Employer, the
Tender will be disqualified.

4. Should a Tenderer's Letter of Good Standing from the Compensation Commissioner expire during the
contract period, a valid certificate must be submitted within an agreed upon time.

5. The right is reserved to not award a Tender if a valid Letter of Good Standing from the Compensation
Commissioner or a certified copy thereof is not submitted within the requested time.

SIGNED ON BEHALF OF THE TENDERER: ........ ... ...

DATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 17

DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION
REGULATIONS 2014, WHERE APPLICABLE

In terms of regulations 5.1 (g) & (h) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated on 07 February 2014 in terms of Section 43 of the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993) the Employer shall not appoint a Contractor to perform construction work unless
the Contractor can satisfy the Employer that his/her firm has the necessary competencies and resources to
carry out the work safely and has allowed adequately in his/her tender for the due fulfiiment of all the applicable
requirements of the Act and the Regulations.

Tenderers shall answer the questions below:
1. | confirm that | am fully conversant with the Regulations and that my Company has (or will

acquire/procure) the necessary competencies and resources to timeously, safely and successfully
comply with all of the requirements of the Regulations.

(Tick) ves [1 ~o [
2. Indicate which approach shall be employed to achieve compliance with the Regulations.
(Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) — Specify:

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of
the Contract team as specified in the Regulations (CV’s to be attached):

Part T 2: Returnable Documents T2-28 T2A1
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4. Provide details of proposed training (if any) that will be undergone:

5 List potential key risks identified and measures for addressing risks:

6. I have fully included in my tendered Fixed Price for resources, actions, training and any other costs
required for the due fulfilment of the Regulations for the duration of the construction and defects repair
period. (Tick)

ves L] No ]

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:

SIGNED ON BEHALF OF THE TENDERER: ... .. . e
(Name in print): ... . e IDNO.: .,
WITINE S S . e
(Nameinprint): ... IDNOL
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 18

DAY WORKS SCHEDULE

This day work statement shall be used according to the opinion of the Engineer for the assessment of value of
additional work which cannot be assessed easily according to the tendered Fixed Price.

The rates for labour and material should not include overhead costs and profit, Site Supervision of personnel,
insurance, paid vacation, the use and maintenance of small hand equipment and non-mechanical equipment,
travel allowance, other payments and allowance. Provision is being made for this by including the percentages
covering all these items with the item “Up costs”. The rate which should be used for the assessment of value
of additional work is the basic rate plus the percentage “UP costs”.

The item “Up costs” is left out in the case of equipment. The rate then has to include all of the above “Up costs”
mentioned as well as Operator’s costs, user’'s goods, maintenance, etc.

The Tenderer has to fill in all of the items listed underneath, otherwise his tender can be considered as
incomplete.

A. LABOUR
1) Workers ... perhourplus ...................... % “Up cost”
2) Supervisors ... per hourplus ...................... % “Up cost”
3) Artisans ... per hourplus ...................... % “Up cost”
B. EQUIPMENT
DESCRIPTION RATE PER HOUR
In Work Standing
EXCaValor ...

Front-end Loader ...... ...

Tipper Truck ........... CUbiC MEters
Compressor ........... (CapPaCty) e e
............................ (Specify)
............................ (Specify)
............................ (Specify)

Note: The rate for an air pressure machine has to include rubber pipes and pneumatic equipment.
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C. MATERIAL

Here, the Tenderer has to provide the “Up Costs” which ought to be added to the basic price:

................ %
SIGNED ON BEHALF OF THE TENDERER: ... o e
D ATE:
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 19

AUDITED FINANCIAL STATEMENTS FOR THE PAST 3 FINANCIAL YEARS TO BE
ATTACHED TO THIS PAGE
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 20

RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:
DATE TITLE OR DETAILS
1 Minutes of the Compulsory Site Meeting (Clarification Meeting) of
WEDNESDAY, 06 JULY 2022

2

3

4

5

6

7

8

9

10

Attach additional pages if more space is required.

SIGNATURE DATE

POSITION NAME OF TENDERER
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES

THROUGHOUT THE ZF MGCAWU DISTRICT

SCHEDULE 21

NCP SCHEDULES AS REQUIRED BY COGHSTA

LIST OF NCP FORMS Pages
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NCP 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF CoGHSTA
TENDER NO. NC/03/2022 CLOSING DATE: FRIDAY, 22 JULY 2022 CLOSING TIME:11H00

DESCRIPTION: BIDS ARE INVITED BY DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN
SETTLEMENTS AND TRADITIONAL AFFAIRS OF THE NORTHERN CAPE FOR ZF MGCAWU 5
INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT.
The successful Bidder will be required to fill in and sign a written contract Form (NCP 7)

BID DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: LARRY M LOUW BUILDING
9 CECIL SUSSMAN ROAD
KIMBERLEY
8301

A NON-COMPULSORY SITE MEETING WILL BE HELD ON WEDNESDAY, 06 JULY 2022 AT 10H00 AT
ONLINE TEAMS .

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will
not be accepted for consideration.

The bid box is generally open 24 (twenty-four) hours a day, 7 (seven) days a week.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS (NOT TO BE RE-TYPED)
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE

Preferential Procurement Regulations, 2017 (Government Gazette No. 10684), THE GENERAL CONDITIONS
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE FOLLOWING PARTICULARS MUST BE FURNISHED.
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BID D E R: et e
POST AL AD D RE S S: e
STREET ADDRESS:
TELEPHONE NUMBER:
CELLPHONE NUMBE R: e e e e
FACIMILE NUMBER: et e e e
E-MAIL AD D RE S S:

VAT REGISTRATION NUMBER: e,
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NCP 1

HAS AN ORIGINAL AND VALID TAX CLEARNACE CERTIFICATE BEEN SUBMITTED?

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED?

(NCP 6.1) YES NO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) ........ O

A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM

(SAN A oo, O
OR
AREGISTERED AUDITOR ....oooe oo oo O

(Tick the applicable box)

A B-BBEE STATUS LEVEL VARIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /

SERVICES / WORKS OFFERED? YES NO
IF YES, ENCLOSE PROOF
e S S
CAPACITY UNDER WHICH THIS BID IS SIGNED
o o

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Contact Person: Tebogo Monoametsi of COGHSTA, Tel: (053) 807-9713, e-mail:
TMonoametsi@ncpg.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: Philip Loots of V3 Consulting Engineers, Tel: (087) 295-6020, e-mail:
philip.loots@v3consulting.co.za.
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NCP 2
TAX CLEARANCE REQUIREMENTS

IT 1S A CONDITION OF BIDDING THAT:

1. The taxes of the successful Bidder must be in order, or that satisfactory arrangements have been made
with the Receiver of Revenue to meet his/her tax obligations.

2. The form “Application for Tax Clearance Certificate (in respect of Bidders)”, must be completed in all
respects and submitted to the Receiver of Revenue where the Bidder is registered for tax purposes. The
Receiver of Revenue will then furnish the Bidder with a Tax Clearance Certificate that will be valid for a
period of 6 (six) months from the date of issue. This Tax Clearance Certificate must be submitted in the
original, together with the bid and attached to Schedule 15. Failure to submit the original and valid Tax
Clearance Certificate will invalidate the bid.

3. Inbids where Consortia / Joint Ventures / Sub-Contractors are involved, each party must submit a separate
Tax Clearance Certificate. Copies of the “Application for Tax Clearance Certificates” are available at any
Receiver’s Office.
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NCP 4 (7/12/11)
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration
21 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest1 in the enterprise, employed by the state? YES/NO

211 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract? YES/NO

2.3.1  If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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3

3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

[, the undersigned, (NAME)...... ...t e e e e e in submitting
the accompanying bid, do hereby make the following statements that | certify to be true and complete
in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference
for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
ICAC\)CIZQCIIQEEPCTT'.I'HAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

POSITION NAME OF TENDERER

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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NCP 6.1 (7/12/11)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution.

NB. BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all Bids:
e the 80/20 system for requirements with a Rand value of up to R30 000 000 (all applicable taxes
included); and
e the 90/10 system for requirements with a Rand value above R30 000 000 (all applicable taxes
included).

1.2 The value of this bid estimated to not exceed R50 000 000, (all applicable taxes included), and
therefore the 80/20 system shall be applicable.

1.3 Preference points for this bid shall be awarded for:

(i) Price; and
(ii) B-BBEE Status Level of Contribution.

1.3.1  The maximum points for this bid are allocated as follows:

POINTS
1.3.1.1 PRICE 80
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION

MAXIMUM OF 20
Total points for Price and B-BBEE must not exceed 100

1.4 Failure on the part of a Bidder to fill in and/or to sign this form and submit a valid original
or a valid certified copy of a B-BBEE Verification Certificate from a Verification Agency
accredited by the South African Accreditation System (SANAS) or a Registered Auditor
approved by the Independent Regulatory Board of Auditors (IRBA) or an Accounting Officer
as contemplated in the Close Corporation Act (CCA) together with the bid, will be interpreted
to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5 The purchaser reserves the right to require of a Bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2. DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies;

2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act;
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2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity

based on its overall performance using the relevant scorecard contained in the Codes of Good Practice

NCP 6.1 (7/12/11)
on Black Economic Empowerment, issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

24 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ
of State for the provision of services, works or goods, through price quotations, advertised competitive
bid processes or proposals;

2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

2.6 “Comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilised have been taken into consideration.

2.7 “Consortium or Joint Venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a contract.

2.8 “Contract” means the agreement that results from the acceptance of a bid by an organ of State.

2.9 “EME” means any enterprise with annual total revenue of R5 million or less;

210 “Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decrease resulting from the change, imposition or abolition of customs or excise duty and
any other duty, levy or tax which, in terms of the law or regulation, is binding on the Contractor and
demonstrably has an influence on the price of any supplies, or the rendering costs of any service, for
the execution of the contract;

211  “Functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or operating,
taking into account, among other factors, the quality, reliability, viability and durability of a service and
the technical capacity and ability of a Bidder;

212  “Non-firm prices” means all prices other than “firm” prices;

213  “Person” includes a juristic person;

214 “Rand value” means the total estimated value of a contract in South African currency, calculated at
the time of the bid invitations and includes all applicable taxes and excise duties;

2.15 “Sub-contract” means the primary Contractor’s assigning, leasing, making out work to, or employing
another person to support such primary Contractor in the execution of part of a project in terms of the
contract;

216  “Total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice
on Black Economic Empowerment, issued in terms of Section 9 (1) of the Broad- Based Black
Economic Empowerment Act and promulgated in the Government Gazette on 9 February 2007;

217  “Trust” means the arrangement through which the property of one person is made over or bequeathed
to a trustee to administer such property for the benefit of another person; and

218 “Trustee” means any person, including the founder of the trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

3.1 The Bidder obtaining the highest number of total points will be awarded the contract.
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3.2

Preference points shall be calculated after prices have been brought to a comparative basis taking
into account all factors of non-firm prices and all unconditional discounts.

3.3 Points scored must be rounded off to the nearest 2 (two) decimal places.

NCP 6.1 (7/12/11)

34 In the event that two or more bids have scored equal points, the successful bid must be the one scoring
the highest number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preferential points for B-BBEE, the successful bid must be the one scoring the
highest score for functionality.

3.6 Should two or more bids be equal in all respects; the award shall be decided by the drawing of lots.

4, POINTS AWARDED FOR PRICE

4.1 THE 80/20 OR 90/10 PREFERENCE SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 90/10

Ps =80 (1 - (Pt-Pmin) Ps =90 (1 - (Pt-Pmin)
( Pmin ) ( Pmin )

Where

Ps = Points scored for comparative price of bid under consideration

Pt = Comparative price of bid under consideration

Pmin = Comparative price of lowest acceptable bid

5. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

5.1 In terms of Regulation 5(2) and 6(2) of the Preferential Procurement Regulations, preference points
must be awarded to a Bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of Points Number of points
Contributor (80/20 system) (90/10 system)
1 20 10
2 18 9
3 16 8
4 12 5
5 8 4
6 6 3
7 4 2
8 2 1
Non-compliant contributor 0 0
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5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’s approval for
the purpose of conducting verification and issuing EMEs with B-BBEE Status Level Certificates.
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NCP 6.1 (7/12/11)

5.3 Bidders other than EMEs must submit their original and valid B-BBEE status level verification
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor
approved by IRBA or a Verification Agency accredited by SANAS.

54 A Trust, Consortium or Joint Venture, will qualify for points for their B-BBEE status level as a legal
entity, provided that the entity submits their B-BBEE status level certificate.

5.5 A Trust, Consortium or Joint Venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if they
were a group structure and that such a consolidated B-BBEE scorecard is prepared for every separate
bid.

5.6 Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

5.7 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that
such a Bidder intends sub-contracting more than 30 (thirty) % of the value of the contract to any other
enterprise that does not qualify for at least the points that such a Bidder qualifies for, unless the
intended Sub-Contractor is an EME that has the capacity and ability to execute the sub-contract.

5.8 A person awarded a contract may not sub-contract more than 30 (thirty) % of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the person
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to
execute the sub-contract.

6. BID DECLARATION:

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contributions must complete the
following:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2
AND 5.1

71 B-BBEE Status Level of Contribution: ................... S (maximum of 20)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or an
Accounting Officer as contemplated in the CCA).

8. SUB-CONTRACTING

8.1 Will any portion of the contract be sub-contracted? (Delete which is not applicable) YES NO

8.1. If yes, indicate:

0] what percentage of the contract will be sub-contracted ... %

(i)  the name of the Sub-Contractor ... ...

(i)  the B-BBEE status level of the Sub-Contractor ...

(iv)  whether the Sub-Contractor is an EME YES NO
9. DECLARATION WITH REGARD TO COMPANY / FIRM:

9.1 NN F= T 0 T= o T4 PSR

9.2 A AN I =T e 1= =V i) I 18 4] o= S

9.3 Company registration NUMDEI: .. e
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NCP 6.1 (7/12/11)

9.4 TYPE OF COMPANY / FIRM

Partnership/Joint Venture/Consortium
One-person business/sole propriety
Close Corporation

Company

(Pty) Limited

O0Oo0oogoao

(Tick applicable box)

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

O Manufacturer

| Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.

(Tick applicable box)
9.7 Total number of years the firm has been in business? ... years
9.8 I/We, the undersigned, who is/are duly authorised to do so on behalf of the company/firm, certify that

points claimed, based on the B-BBEE Status Level of Contribution, indicated in paragraph 7 of the
foregoing certificate, qualifies the company/firm for the preference(s) shown and l/we acknowledge
that:

(i) The information furnished is true and correct.

(ii) The preference points claimed is in accordance with the General Conditions as indicated in
paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph
7, the Contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct.

(iv) If the B-BBEE Status Level of Contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of the contract have not been fulfilled, the purchaser may, in addition
to any other remedy it may have —

(a) disqualify the person from the biding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) restrict the Bidder or Contractor, its Shareholders and Directors, or only the Shareholders
and Directors who acted on a fraudulent basis, from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and
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(e) forward the matter for criminal prosecution.
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NCP 6.1 (7/12/11)

WITNESSES:
L
SIGNATURE(S) OF BIDDER (S)
TP DATE:
ADDRESS: ...
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NCP 7.1
CONTRACT FORM - PURCHASE OF GOODS / WORKS

THIS FORM MUST BE COMPLETED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER
(PART 1) AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE
ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN
POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS

PART 1 (TO BE COMPLETED BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution) ........... ... in accordance with the

requirements and specifications stipulated in bid number ............................... at the price/s quoted.
My offer/s remain binding upon me and open for acceptance by the purchaser during the validity period
indicated and calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) bidding documents, viz
- Invitation to bid;
- Tax Clearance Certificate
- Pricing Schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black
- Economic Empowerment Status Level of Contribution in terms of the Preferential Procurement
Regulations 2017;
- Declaration of interest;
- Declaration of Bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;

(i)  General Conditions of Contract; and
(i)  Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the tendered Fixed
Price quoted cover all the goods and/or works specified in the bidding documents; that the tendered Fixed
Price cover all my obligations and | accept that any mistakes regarding the tendered Fixed Price and

calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfilment of this contract.

5. | declare that | have no participation in any collusive practices with any Bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) oo

WITNESSES
CAPACITY

1.
SIGNATURE

2. .
NAME OF FIRM

DATE: .
DATE
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NCP 7.1
CONTRACT FORM - PURCHASE OF GOODS / WORKS

PART 2 (TO BE COMPLETED BY THE PURCHASER)

accept your bid under Reference Number ......................l dated ...
for the supply of goods / works indicated hereunder and/or further specified in the annexure(s).

An official order indicating delivery instructions is forthcoming.

| undertake to make payment for the goods/works delivered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

ITEM PRICE BRAND DELIVERY B-BBEE MINIMUM
NO. (ALL PERIOD STATUS LEVEL | THRESHOLD FOR
APPLICABLE OF LOCAL
TAXES CONTRIBUTION | PRODUCTION AND
INCLUDED), EXCL CONTENT
VAT (if applicable)

SIGNED AT .o ON
NAME (PRINT)

SIGNATURE

| confirm that | am duly authorised to sign this contract.

OFFICIAL STAMP

WITNESSES
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

FORM OF OFFER AND ACCEPTANCE
(AGREEMENT)

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

TENDER NO. NC/03/2022:ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.
THE OFFERED TOTAL OF THE TENDERED FIXED PRICE EXCLUSIVE OF VALUE ADDED TAX IS:

R e (in figures);
............................................................................................................................... (in words).
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature(s) ...

Name(s)

Capacity ...

For the
Tenderer

Name & signature

of Withess .. ... Date........................
Part C 1: Agreement and Contract Data C1-3 C1.1
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the contract that is the subject of this Agreement.

The terms of the Contract are contained in:

Part C 1: Agreement and Contract Data, which includes this agreement
Part C 2: Pricing Data (Tendered Fixed Price)

Part C 3: Scope of Work

Part C 4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1to C 3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.

The Tenderer shall within 2 (two) weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives 1 (one) fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within 5 (five) days of the date of such receipt, notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature(s) ...

Name(s) e

Capacity ...

For the

Employer DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE
PRIVATE BAG X5005
KIMBERLEY, 8300

Name & signature

of Withess ... .. Date ...................ooi
Part C 1: Agreement and Contract Data C1-4 C1.1
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer's covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be
recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the Contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded
here shall also be incorporated into the final draft of the Contract.

1. SUD O ..
DAl ..
2 Subject

DAl ..
3. SUD OO ..
0= =] PP
4. SUD OO ..
DAl ..
5. SUD OO ..
DAl ..
6. SUD O ..
0= =] PP

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.

Part C 1: Agreement and Contract Data C1-5 C1.1
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AGREEMENT

The Employer identified below has accepted a Tender Offer by the Contractor for the construction,
completion and remedying of defects of the specified Works. Acceptance of the Contractor's Offer shall
form an agreement between the Employer and the Contractor upon the terms and conditions contained in
the Agreement and in the Contract that is the subject of the Agreement.

THIS AGREEMENT WITNESSES THAT:
1. The following documents shall be deemed to form and be read and construed as part of this Agreement:

) Form of Offer and Acceptance, including Schedule of Deviations
) Addenda, Schedules
¢) ContractData
) Tendered Fixed Price
) Scope of Work (Specifications, drawings)
f) Site Information
g) Annexures (as applicable)

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor covenants with the Employer to execute and complete the Works and
remedy any defects therein, in conformity with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion
of the Works and the remedying of defects therein, the tendered Fixed Price at the times and in
the manner prescribed by the Contract.

FOR THE CONTRACTOR (SUCCESSFUL TENDERER):

SIgNAtUIre(S) ..
Name(s)

Capacity ...

For the

Contractor

(Name and address of organisation)

Name & signature

Oof Withess ...
Date
FOR THE EMPLOYER:
Signature(s) ...
Name(s) ...
Capacity ...
For the DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE
Employer PRIVATE BAG X5005
KIMBERLEY, 8300
Name & signature
Of WitNesSS .
Part C 1: Agreement and Contract Data C1-6 C1.1
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CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from
the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations (if any) today:

FOR THE CONTRACTOR (SUCCESSFUL TENDERER):
Signature(s) ...
Name(s)
Capacity ...

For the

Contractor
(Name and address of organisation)

Name & signature

Of WINeSS

Date
Part C 1: Agreement and Contract Data C1-7 C1.1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

Variations, amendments and additions to the General Conditions of Contract as Special Conditions of Contract
prescribed by the Employer are set out below. Each item of the Special Conditions of Contract given below is
cross-referenced to the clause in the General Conditions of Contract to which it mainly applies.

The General Conditions of Contract (GCC) for Construction Works, Third Edition, 2015, as published by the
South African Institution of Civil engineering (SAICE), Private Bag X200, Halfway House, 1685, is applicable
to this Contract and is obtainable from www.saice.org.za.

The Pro Formas bound with the General Conditions of Contract 2015, shall not apply to this Contract and shall
be replaced with the documentation bound into this Contract Document.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the GCC for Construction Works, Third Edition, 2015, are
applicable to this Contract:

Compulsory Data

Clause 1.1.1.13:

The Defects Liability Period is 3 (Three) months, measured from the date of the Certificate of Completion.
Clause 1.1.1.15:

The name of the Employer is COGHSTA.

Clause 1.1.1.16:

The name of the Employer’s Agent is V3 CONSULTING ENGINEERS (PTY) LTD.

Clause 1.1.1.26:

The Pricing Strategy is a Fixed Price Contract. See also Clause 1.1.1.19

Clause 1.2.1.2:

The address of the Employer is:

Physical address: LARRY M LOUW BUILDING

9 CECIL SUSSMAN ROAD

KIMBERLEY

8301
Part C 1: Agreement and Contract Data CcC1-10 c1.2
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Postal Address: PRIVATE BAG X5005
KIMBERLEY
8300

E-mail address: bslenkoe@ncpg.gov.za

The address of the Employer’s Agent is:

Physical address: C/O Quinn & Villiers
KIMBERLEY, 8300
Postal address: P O BOX 1178
KIMBERLEY, 8300
E-mail address: porsch.sekhukhune@v3consulting.co.za
Clause 1.3.3:

The language of the Contract and of written communication shall be Afrikaans and/or English as determined
by the Employer and the Employer's Agent at the onset of the Contract.

Clause 1.3.6:
The Employer's Agent shall retain copyright and property rights on his documentation, etc.
Clause 3.2.3:

The Employer’s Agent is required to obtain the specific approval of the Employer before executing any of the
following functions or duties:

Nominating the Employer’'s Agent's Representative in terms of Clause 3.3.1.
Delegation of Employer’'s Agent’s authority in terms of Clause 3.3.4.

Granting permission to work during non-working times in terms of Clause 5.8.1.
Suspend the progress of the works in terms of Clause 5.11.

The issuing of an instruction to accelerate progress in terms of Clause 5.7.3.

gl

Clause 4.1.2:
Amend the first three lines to read:

“Where any part of the Works, whether permanent or temporary is designed by the Contractor, he shall,
notwithstanding any approval of the Employer's Agent be liable for any error or deficiency in and design,
drawing or document and any loss or damage arising out of such error or deficiency.”

Clause 4.2:
Add the following new sub-clause:
Clause 4.2.3:

“4.2.3.1 The Employer’s Agent shall establish the basic reference pegs and benchmarks on the Site and give
to the Contractor the particulars thereof in sufficient time to enable the Contractor to meet his
approved programme.

4.2.3.2 After compliance by the Employer's Agent with the provisions of Sub-Clause 5.4.1, the Contractor
shall be responsible for the true and proper setting out of the Works and for the correctness of the
position, levels, dimensions and alignment of all parts of the Works and for the provision of all
necessary instruments, appliances and labour in connection therewith.

Part C 1: Agreement and Contract Data C1-11 c1.2
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4.23.3

Clause

Add the

“4.3.3

Clause

Add the

Clause

Add the

“4.9.2:

4.9.3:

Clause

If at any time during the progress of the Works, any error shall appear or arise in the position, levels
dimensions or alignment of any part of the Works, the Contractor, on being required to do so by the
Employer’'s Agent, shall at his own expense rectify such error to the satisfaction of the Employer’s
Agent, but if such error is based on incorrect data supplied in writing by the Employer's Agent or if
there is any delay in providing the particulars required in terms of Sub-Clause 5.4.1, the Contractor
shall, in respect of that delay and the Cost of such rectification, be entitled to make a claim in
accordance with Clause 10.1.

The Contractor shall carefully protect and preserve all benchmarks, sight-rails, pegs and other things
used in setting out the Works. The checking of any setting-out or of any line or level by the
Employer’'s Agent shall not relieve the Contractor of his responsibility for the correctness thereof.”

4.3:
following new sub-clause:

The Employer and the Contractor shall enter into an agreement to complete the work required for
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and
Safety Act (Act 85 of 1993) and the Construction Regulations promulgated thereunder.

An agreement is concluded in the Contract Document (C 1.4 of Contract Data) and shall be completed
and submitted to the Employer, together with a letter of Good Standing from the Compensation
Commissioner (if not insured with a Licensed Compensation Insurer) within 14 (fourteen) days after
the Commencement Date. The Contractor shall ensure that any letter of Good Standing shall be
timeously renewed in order that it remains in full force for the duration of the Contract’.

44.4:

Employer’'s Agent to the consultation between the Employer and the Contractor.
4.9

following new sub-clauses:

In order to preclude seizure by the owner of any construction equipment being held by the Contractor
on a hire-purchase agreement for the purposes of the contract, the Employer shall be entitled to pay
any such owner the amount of any outstanding instalment or other sum owing under any hire or hire-
purchase agreement and in the event of his doing so, any amount thus paid by him shall be a debt
payable to the Employer by the Contractor and may be deducted by the Employer from any monies
owing or that may become owing the Contractor in terms of the Contract, or be recovered at law from
the Contractor by the Employer.

When entering into any subcontract for the execution of any part of the works, the Contractor shall
incorporate in such subcontract, by reference or otherwise, the provisions of this clause in respect of
construction equipment brought to the site by the Subcontractor.”

5.3.1:

The Commencement Date will be the date that the site is handed over to the Contractor by the Employer’s

Agent/E

mployer.

The Contractor shall commence executing the Works within 14 (fourteen) days from the Commencement

Date.

The documentation required before commencement with Works execution is:

1) App

roved Health and Safety Plan (Refer to Clause 4.3)

2) Initial programme (Refer to Clause 5.6)

3) Sec

urity or performance guarantee (Refer to Clause 6.2)

4) Insurance (Refer to Clause 8.6)

5) Occ

upational Health and Safety Agreement (C 1.4 of the Contract Document)

6) Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed
Compensation Insurer)

Part C 1

: Agreement and Contract Data C1-12 c1.2
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Clause 5.3.2:

The Works programme is to be delivered within 7 (seven) days of the Commencement Date

The time to deliver the Performance Guarantee; within 28 (twenty-eight) days of Acceptance

The liability for the guarantee shall be for 10 (ten) % of the Contract Price

The Works are to be commenced within 14 (fourteen) days of the Commencement Date

The other documentation required before commencement with Works execution is 28 (twenty-eight) days

Clause 5.3.3:
Add the following clause after Clause 5.3.3:

“5.3.4: The Contractor shall commence executing the Works within 14 (fourteen) days from the
Commencement Date.

The Commencement Date will be the date when all of the following takes place:
1) Site Handover to the Contractor

2) The Completion of the Form of Offer and Acceptance
3) The above will take place within 7 (seven) days of the issue of the Letter of Acceptance”.

Clause 5.4:
Clause 5.4.2:

Access to and possession of Site shall not be exclusive to the Contractor insofar as the provisions of Clause
4.8 apply, and where on-going use by the general public is required.

Add the following sub-clause:

“5.4.4  The Contractor shall bear all costs and charges for special and temporary rights of way required by
him in connection with access to the Site. The Contractor shall also provide at his own cost any
additional facilities outside the Site required by him for purposes of the Works.”

Clause 5.8.1:

The non-working days are usually Sundays.

The special non-working days are:

1) Public holidays and the official Builder's Holiday (Year End Break).
2) The year-end break commencing on 15 December 2022 and ending on 09 January 2023 and
similar dates in the following year end break.

Clause 5.9.1:

Add the following paragraph:

“All additional copies, whether provided by the Employer’'s Agent or reproduced by the Contractor, shall be to
the Contractor’s account.”

Clause 5.11.4:
Add the following after “Contractor,” and before “the Contractor: in the third line:

“5.11.4 “or by reason of any Contractor executing construction work, which is not in accordance with the
Contractor’'s Health and Safety Plan for the site or which poses a threat to the health and safety of

persons”
Part C 1: Agreement and Contract Data C1-13 c1.2
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Clause 5.12.2.2:

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal
climatic conditions shall be deemed to include normal rainfall and associated wet conditions and materials,
strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the
number of working days listed in the Project Specifications for each month, then abnormal climatic conditions
shall be deemed to exist, and an extension of time may be claimed in accordance with the provisions of
Clause 5.12.

The number of days quoted under the Project Specifications shall be regarded as a fair estimate of the delays
to be anticipated and allowed for under normal climatic conditions where inclement weather prevents or
disrupts critical work.

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence,
which shall be submitted timeously as each day or half-day is experienced.

Should an extension of time be granted by the Employer’'s Agent, such extension of time will be added to the
time for completion or set against any over-provision that may have occurred in the abovementioned Schedule.

It shall further be noted that where the critical path is not affected, no extension of time for abnormal climatic
conditions or for any other reason will be entertained.

See also C 3.3.3.5.10.
Clause 5.13.1:
The following penalties will applicable on this contract:
a) The penalty for failing to complete a house within 8 weeks of casting foundation is R 500-00 (Five
Hundred Rand) per house per calendar day of delay.
b) The penalty for failing to complete the total Works is R 1000-00 (One Thousand Rand) per
outstanding house per calendar day of delay.
Clause 5.14.4:
Add the following at the end of this sub-clause:
“‘However, a Certificate of Completion will not be issued before the Contractor hands over a consolidated
Health and Safety file that shall include all the specified information, as well as all “Record” information as
required by the Employer’s Agent.”
Clause 5.16.3:
The latent defect period is 10 (ten) years.
Clause 6.2.1:

The security to be provided by the Contractor shall be a performance guarantee of 10 (ten) % of the Contract
Sum. The performance guarantee shall contain the wording of the document included in C 1.3.

Clause 6.2.2:

Delete Clause 6.2.2 in its entirety.

Clause 6.2.3:

Delete Clause 6.2.3 in its entirety and replace with the following:

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the Certificate
of Completion of the Works is issued.”

Part C 1: Agreement and Contract Data C1- 14 c1.2
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Clause 6.3:
Add the following sub-clause:
“6.3.3.1: The Fixed Price will be fixed as tendered, irrespective of the percentage variation.”

Clause 6.6:

In the second line of sub-clause 6.6.1.2, after the words “sum or sums” insert the words “excluding VAT.”
In the first line of sub-clause 6.6.1.2.1, after the words “sum or sums” insert the words “excluding VAT.”
In the second line of sub-clause 6.6.1.2.2, after the word “sum” insert the words “excluding VAT.”

In the fourth line of sub-clause 6.6.2, after the word “price” insert the words “excluding VAT.”

Clause 6.7.1:

Refer to sub-clause 1.1.1.26 and C 3.3.6.13.
Clause 6.8.2:

Add the following to Clause 6.8.2:

“The tendered Fixed Price shall not be subject to contract price adjustments in accordance with Clause 6.8 of
the General Conditions of Contract.

If special materials are specified in Part 2 of the Contract Data then the provisions of Clause 6.8.3 of the
General Conditions of Contract shall apply to such special materials.”

Clause 6.8.4:
Add the following to Clause 6.8.4:

“Notwithstanding the above, in the event that a public holiday is proclaimed after 28 (twenty-eight) days before
the closing date for tenders, no cost other than those that can be claimed under Clause 5.12.3 shall be added
to the contract price.”

Clause 6.10.1.5:
The percentage advance on materials not yet built into the Permanent Works is 0 (nil) %.
Clause 6.10.3:

Interim payments to the Contractors shall be subject to retention by the Employer of an amount of 5 (five) %
of the said amounts due to the Contractor. The limit of retention money is 5 (five) % of the Contract Price,
including allowances for contingencies and Contract Price Adjustment. A guarantee in lieu of retention is not
permitted for the latent defects period.

Clause 6.10.4:
Add the following to Clause 6.10.4:

“Furthermore, payment shall be subject to the Employer being in possession of an original valid Tax Clearance
Certificate at the time payment is due (it is the responsibility of the Contractor to submit an updated original
Tax Clearance Certificate to the Employer) should any current certificate expire during the contract period.

The Employer shall withhold any payments should EPWP reporting not be submitted monthly or with each
claim, whichever comes first.

Notwithstanding anything above, the Employer's Agent shall be empowered to withhold the delivery of the
payment certificate until the Contractor has complied with his obligations to report in terms of Clause 4.10.2
and as described in the Scope of Work.”

Part C 1: Agreement and Contract Data C1- 15 c1.2
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Clause 7.2.1:
Add the following to this sub-clause:

“The onus rests with the Contractor to produce work which conforms in quality and accuracy of detail to all the
requirements of the specifications and drawings, and the Contractor shall, at his own expense, institute a
quality-control system and provide experienced personnel, together with all transport, instruments and
equipment, to ensure adequate supervision and positive control of the works at all times.”

Clause 7.4.1
Add the following to this sub-clause:

“The Contractor shall conduct tests or have them conducted continually on a regular basis, to check the
properties of natural materials and processed natural materials and of products manufactured on site, such as
concrete and asphalt. Although not a requirement for the Contractor to conduct regular tests on any
commercially produced products such as cement, bitumen, steel and pipes, the Contractor shall remain fully
responsible for any defective material or equipment provided by him.

Similarly, the quality of all elements of the works shall be checked on a regular basis so as to ensure
compliance with the specified requirements.

The intensity of control and of tests to be conducted by the Contractor in terms of these obligations is not
specified but shall be adequate to ensure that proper control is being exercised to the satisfaction of the
Employer’s Agent.

Where any natural materials or products made from natural materials are supplied, upon completion of each
element of the construction works, the Contractor shall test and check such materials, products and or
elements for compliance with the specified requirements and shall submit his results to the Employer’'s Agent
for approval. Such submission shall include all his measurements and test results and shall furnish adequate
proof of compliance with the specified requirements.”

Clause 7.6.3.3

Add the following new sub-clause:

“To stop any Contractor from executing construction work, which is not in accordance with, the Contractor’s
Health and Safety Plan for the site or which poses a threat to the health and safety of persons and to implement
the required health and safety measures before continuing.”

Clause 8.4.1.1:

Delete and replace with the following:

“... hereby indemnifies the Employer, the Employer's Agent and all consultants against any liability in respect
of damage to or physical loss of the property of any person, including any Employee of the Contractor, or injury
to or death of any person, including any employee of the Contractor and”

Clause 8.6:

Clause 8.6.1.1.2:

The value of Plant and Materials supplied by the Employer to be included in the insurance sum is R0-00
(Nil Rand).

Clause 8.6.1.1.3:

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
R10 000-00 (Ten Thousand Rand) per house.
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Clause 8.6.1.3:
The limit of indemnity for liability insurance is R 7 000 000-00 (Seven Million Rand).
Clause 8.6.1.5:

In addition to the insurances required in terms of the General Conditions of Contract Clauses 8.6.1.1 t0 8.6.1.4,
the following insurance is also required:

a) Insurance of Construction Equipment (including tools, offices and other temporary structures and contents)
and other things (except those intended for incorporation into the Works) brought onto the site for a sum
sufficient for their replacement.

b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act
No. 130 of 1993.

c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including
Passenger Liability indemnity.

d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other
than the Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation
in the works are adequately insured during manufacture and/or fabrication. In the event of the Employer
having an insurable interest in such works during manufacture or fabrication then such interest shall be
noted by endorsement to the Contractor’s Policies of Insurance.

Clause 8.6.6:

The evidence that the insurances have been effected in terms of Clause 8.6.1, shall be in the form of an
Insurance Broker's Warranty, worded precisely as given in Part C 1.6 “Insurance Broker's Warranty”.

Clause 8.6.8:

Add the following new sub-clause 8.6.8:

“Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other
than the Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in
the works are adequately insured during manufacture and/or fabrication. In the event of the Employer having
an insurable interest in such works during manufacture or fabrication then such interest shall be noted by
endorsement to the Contractor’s Policies of insurance.”

Clause 9.2.1:

Add the following new sub-clause 9.2.1.3.9, 9.2.1.3.10, 9.2.1.3.11 and 9.2.1.3.12:

“9.2.1.3.9: The Contractor committed a corrupt or fraudulent act during the procurement process or
execution of the contract. “

“9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement
Process or in the execution of the contract that benefitted the Contractor.”

“9.2.1.3.11 The Contractor fails to provide the required Guarantee and insurances within the prescribed
time.”
“9.2.1.3.12 Has failed to execute construction work in accordance with the Contractor’'s Health and Safety

Plan or with a threat to the health and safety of persons within 14 (fourteen) days after
receiving from the Employer’s Agent written notice of the same.*
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Clause 10.1.6
Add the following sub-clause:

“Early warning — A Party shall notify the other as soon as he is aware of any circumstance which may delay or
disrupt the Works, or which may give rise to a claim for additional payment. The Contractor shall take all
reasonable steps to minimise these effects.

The Contractor’s entitlement to extension of the Time for Completion or additional payment shall be limited to
the time and payment which would have been due if he had given prompt notice and had taken all reasonable
steps.”

ADDITIONAL CONDITIONS OF CONTRACT

Add the following new clause after Clause 10:

Clause 11: Details to be confidential

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save
in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or any
particulars thereof in any trade or technical paper elsewhere without prior written consent from the Engineer.
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PART 2: DATA PROVIDED BY THE TENDERER

Clause 1.1.1.9:

The name of the CoNtractor is ... ... e e e e e e
Clause 1.2.1.2:

The address of the Contractor is:

PRYSICaAl @QresSS: ... e

POSIal @UAIESS: ... ..
E-mail @daresSs: ... ...
X NUIMDET. ... o e e e

CONEACT PEISON: ... e e e e e e e e e e e e e e

Clause 1.1.1.14:

The time for achieving Practical Completionis: ...................... weeks from the Commencement Date.

In determining their Tender Period, Tenderers must take cognisance of Construction Regulations, 2014,
Clause 3 (1), as applicable.

SIGNED ON BEHALF OF THE TENDERER: ... ... .. .
DATE: ... ...,

Part C 1: Agreement and Contract Data C1-20 c1.2
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 1.3: PERFORMANCE GUARANTEE FROM AN APPROVED
FINANCIAL INSTITUTION

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

B CIU T = (o] il 0 0 == o £ OO PPUPPPPPTPPP
PRYSICAI @AAIESS: ...t ettt e bt e ettt e e bt e ee e eabhee e e e b e e e b e e e 2eabbaee e e e aaas
"Employer" means: CoGHSTA

O] 1= 13 (o] 1 o= g T TP
"Engineer” means: V3 CONSULTING ENGINEERS (PTY) LTD.

“Works" means: TENDER NO. NC/03/2022: ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5
BNG HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT

"Site" means: The site as defined in Clause 1.1.1.29 of the General Conditions of Contract.............cc.cccco..... ..

"Contract" means: The agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount exclusive of tax of R ...................oooi

AMOUNT N WA, o e et et et e e et e e e et et e et et e e e e e
"Guaranteed Sum" means: The maximum aggregate amount of R........cccooiiii s
AMOUNT TN WORAS: .ottt ettt ettt bbb e e oo e e e e e e e e eeeeeee et teeeee b bt b bab e e e 2eeeeeeeeeeeens
"Expiry Date" means: The date of issue by the Engineer of the Certificate of Completion of the Works
CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificates and the Certificate of Completion of
the Works as defined in the Contract.

Part C 1: Agreement and Contract Data C1-22 Cc13
Tender Number: NC/03/2022 Form Of Guarantee
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PERFORMANCE GUARANTEE

1.

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate
of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever comes
first. The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which
the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a surety ship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1,the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum certified by the Engineer in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment interms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed
since the first written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance
Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up interms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; or

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or
the provisional/final sequestration and/or the provisional liquidation court order.

Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments interms of 5, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor, showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance
Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

Payment by the Guarantor interms of 4 or 5 shall be made within 7 (seven) calendar days upon receipt
of the first written demand to the Guarantor.

Part C 1: Agreement and Contract Data C1-23 Cc13
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10.

11.

12.

13.

14.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 and 5, shall be regarded
as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No. 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's
Court.

GUARANTOR'’S SIGNATORY (1):

GUARANTOR’S SIGNATORY (2): ... e e e e e e e

WITNESS SIGN AT ORY (1) oo e
WITNESS SIGNATORY (2) ..ottt e e et e e et et e et ee e
Part C 1: Agreement and Contract Data C1-24 Cc13
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5§ BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C1.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT MADE AND ENTERED INTO BETWEEN CoGHSTA (HEREINAFTER CALLED THE
"EMPLOYER") AND

(Contractor / Mandatary / Company / CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT NO. 85 OF
1993 AS AMENDED

S ., representing

..................................................................................................................................... , as an employer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be
performed, and all equipment, machinery or plant used in such a manner as to comply with the provisions of
the Occupational Health and Safety Act (OHSA) and the Regulations promulgated there under.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all
registration and assessment monies due to the Compensation Commissioner have been fully paid or that
I/'we are insured with an approved licensed Compensation Insurer.

COID Act Registration NUMDEI: ... ettt e e e e s sanbaee e
OR Compensation INSUFEr: .........ccoccuiiiiiiiine s e Policy NO.: ..o .
| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements
of OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA
and Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work

Permit Procedures are adhered to as far as reasonably practicable.

I further undertake to ensure that any Sub-Contractors employed by me will enter into an occupational health
and safety agreement separately, and that such Sub-Contractors comply with the conditions set.

I hereby declare that | have read and understand the appended Occupational Health and Safety Conditions
undertake to comply therewith atalltimes.

| hereby also undertake to comply with the Occupational Health and Safety Specifications and Plan.

Signedat ......................coococioeiiecoonthe Lodayof L. 201 8.
Signedat .........................cocoeiiieoonthe Lo dayof Ll 2018,

For and on behalf of COGH ST A . . e

Part C 1: Agreement and Contract Data C1-26 C14
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1)
of the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in
terms of Section 16(2), a copy of such assignment shall immediately be provided to the
representative of the Employer as defined inthe Contract.

2. All work performed on the Employer's premises shall be performed under the supervision of the
Construction Supervisor who understands the hazards associated with any work that the
Contractor performs on the site in terms of Construction Regulations 2014.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health
and safety aspect pertaining to them or to the work that is to be performed.

4. The Contractor shall ensure that he familiarizes himself with the requirements of the Occupational
Health and Safety Act and that he, his employees, and any Sub-Contractors, comply with them.

5. Discipline inthe interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all
times where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced,
and all employees shall be made conversant with the contents of these practices.

8. No substandard equipment / machinery / articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be
reported by the Contractor to the Department of Labour and the Employer.

10  The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of
Section 32 of the Occupational Health and Safety Act and into any incident involving a Contractor
and /or his employees and/or his Sub-Contractors.

11.  No use shall be made of any of the Employer's machinery / plant/ equipment /substance/ personal
protective equipment or any other article without prior arrangement and written approval.

12.  No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of
being under the influence of alcohol or any other intoxicating substance shall not be permitted access
to or allowed to remain on the site.

13.  Priorto commencement of any work, verified copies of all documents mentioned in the agreement, must
be presented to the Employer.

Part C 1: Agreement and Contract Data C1-27 C14
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 1.5: CONTRACT OF TEMPORARY EMPLOYMENT AS
COMMUNITY LIAISON OFFICER

Construction Contract No.: ..................... .. . . . . .
P ROUJE C T & o e e .

AGREEMENT made between the CONTRACTOR ... ettt e e e e e e e e e e e e eeas

and the Community Liaison OffiCer. ... e hereafter
referred to as the CLO, for the appointment and employment of a CLO for the duration of the work in
respect of the above-named construction contract.

1. THE PARTIES HAVE AGREED THAT

The CLO will be employed by the CONTRACTOR on a temporary basis for the duration of the
contract to the date of practical completion as defined in the Contract, subject to all the conditions
set out below.

2. THE DUTIES OF THE CLO SHALL BE:

(a) to keep the community informed on the progress of the project;

(b) to keep the Contractor informed on relevant Community affairs and possible grievances;
(c) to manage the recruitment of workers from the Sub-Council Job-Seekers Database;
(d)

to assist the Contractor's supervisory staff in the management of the workers.
3. THE FOLLOWING CONDITIONS OF EMPLOYMENT SHALL APPLY:

The Conditions of Temporary Employment as applicable on this Contract for the workers recruited
from the Community shall apply equally to the CLO, except that the rate of remuneration shall be a
not less than R200.00 per working day or as stated in the Bill of Quantities. All costs pertaining to the
CLO must be included in the tendered rates for contractual requirements in Preliminary & General in
the Bill of Quantities.These conditions that apply are listed below as they appear in the Contract of
Temporary Employment:

31 If required to work on a statutory public holiday or Sunday the payment will be double the
amount stated in the previous paragraph.

3.2 Maximum hours of work:
(a) 9% hours per day
(b) 45 hours per week;
(c) 5 days per week;
(d) 5 hours without an interval, whereupon there shall be an interval of at least minutes;
(e) A spread-over period of 12 hours.

Part C 1: Agreement and Contract Data C1-29 Cc15
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3.3 The CLO shall be entitled to payment where the CLO is prevented from working by
reasons which are within the control of the Contractor.

3.4 On days when it is raining the Contractor may, before 9 a.m., decide not to open the site
and there will be no pay.

Ifthe Contractor closes the site between 9a.m. and 1 p.m., the CLO will be paid half the daily
wage.
Ifthe site works later than 1 p.m., the CLO will be paid the full daily wage.
3.5 Workers and the CLO will not be permitted to work under conditions of:
(a) abuse of intoxicating substances;
(b) criminal actions by the employee;
(c) strike action or political stayaways.

3.6 Workers, including the CLO, may be dismissed after 2 official written warnings for the

following behavior:

(a) undisciplined or unruly behavior;

(b) insubordination to Team Leader, Supervisors or Management;

(c) abuse of intoxicating substances;

(d) willful or negligent damage to or loss of machines or equipment.

The Contractor shall ensure that he has statements from at least 2 witnesses’ concerning
any of the above situations.

The Contractor shall inform the CLO within 24 hours of any warning issued to workers
employed from the Job-Seekers Database.

3.7 The CLO will be paid on a Friday afternoon every 2 weeks, 1 week in arrears.

3.8 The CLO shall be given a statement with each payment on which is recorded:

(i) the name of the Contractor;

(i) the CLO's name;

(i) the number of days worked by the CLO;
(iv) the rate per day;

(v) the details of any deductions made;

(vi) the actual amount paid to the CLO.

3.9 No deduction shall be made from the remuneration except where the CLO consents in
writing or unless the Contractor is permitted or required to do so by law or the order of any
competent court.

3.10 The CLO shall be supplied free of charge with all health and safety equipment required
by the Occupation Health and Safety Act. The equipment shall remain the property of the
Contractor.

3.1 The Contractor must give the CLO at least 1 weeks’ notice of the termination of the
Contract of Temporary Employment. If this is not done, the CLO must be paid earnings
for 5 days. This condition does notapply ifthe CLO is dismissed.

3.12 At the end of the period of temporary employment, the Contractor shall provide a
Certificate of Service recording the Contractor's name, the CLO's name and address, the
period of service, the type of work on which the CLO was engaged and the rate of
remuneration on termination.

Part C 1: Agreement and Contract Data C1-30 Cc15
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4. TERMINATION OF AGREEMENT

41 If the CLO can no longer perform and execute his/her duties as detailed in this
agreement, this agreement will be terminated without prejudice to any rights under
this agreement.

5. THE CONDITIONS OF THIS AGREEMENT
5.1 The parties expressly declare that this agreement contains all the conditions

negotiated between them, and no condition or stipulation not contained herein
shall be binding upon the parties.

3. THUS AGREED AND SIGNED BY THE PARTIES:

COMMUNITY LIAISON OFFICER: ... e e,

Part C 1: Agreement and Contract Data C1-31 Cc15
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND

TRADITIONAL AFFAIRS OF THE NORTHERN CAPE
TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 2.1 PRICING INSTRUCTIONS

Pricing Instructions means the criteria as set out below, read together with all parts of this Contract
document, which will be assumed in the contract that the Tenderer has taken into account when
developing his prices.

2. The work scheduled below is described in more detail in the specifications and drawings. Where
certain items are referred to the General Conditions of Contract or Specification or a certain drawing
number for more information, the Tenderer is referred to the complete General Conditions of Contract,
Specification and Drawings and it must not be presumed that the references are complete.

3. Arithmetical errors will be corrected by assuming the amount per Item as correct. The tendered Fixed
Price will be corrected accordingly if there are arithmetical errors.

4. The price quoted shall be assumed the all-inclusive price for the work to be executed.

5. The prices as tendered in the Calculation of Tender Sum (Fixed Price) shall be taken as being valid
for the full duration of the Tender, unless otherwise stated in C 1.2: Contract Data: Part 1: Clause
6.8.2 of this Tender Document.

6. No deviation that may be requested by the Tenderer from the above, or from the General Conditions
of Contract, Specification, Calculation of Tender Sum (Fixed Price), Tender form and Conditions, shall
be considered, unless clearly indicated in Part 2: Returnable Documents: Schedule 10 of this Tender
Document when the Tender Document is submitted.

7. The costs to comply with all the conditions, obligations and liabilities and as described in the General
Conditions of Contract and Specifications, shall be assumed as being all inclusive in this Calculation
of Tender Sum (Fixed Price), except if indicated differently in Part 2: Returnable Documents:
Schedule 10 of this Tender Document.

8. The Calculation of Tender Sum (Fixed Price) must be completed in BLACK INK and must not be
removed from the bound set of documents. Only the Calculation of Tender Sum (Fixed Price) as
bound into this document may be used. Nothing else will be accepted. Deviation from this will render
the Tender as invalid.

9. No correction fluid may be used.

10. The price quoted in the Calculation of Tender Sum (Fixed Price) shall be in Rand and whole cents.
Fractions of a cent shall be discarded.

11. In this document SABS will mean SANS and vice versa.

12. Measurements for Certificates of Payment will be in accordance to C 3.3.3.6.

Part C 2: Pricing Data c2-2 c2a1
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COGHSTA
ZF MGCAWU INDIVIDUALS: THE CONSTRUCTION 1 BNG HOUSE IN PHILANDERSBRON- MIER ERF 48 IN THE DAWID KRUIPER MUNICIPALITY

SECTION A : New House — 40 m*> BNG

ITEM | PAYMENT
NO | CLAUSE DESCRIPTION | UNIT | RATE | QTY | AMOUNT
Supply, delivery and installation of all material and tools to construct complete standard 40 m? BNG houses inclusive of ancillary works as per the breakdown for the
minimum specifications C.3.1.10 from page C3.26:

1 ALL CONTRACTUAL REQUIREMENTS SUM 1

2 A comprehensive GFSH 02 Geotechnical Investigation SUM 1

3 Breaking down and discard of informal structure m? 12

4 Site clearance and access SUM 1

5 Submit Building plans to LM for approval SUM 1

6 Engineering Design of foundation, Inspections and Engineering Certification SUM 1
(Foundation, Superstructure & Roof)

7 NHBRC Enrolment No. 1

8 Temporary accommodation No. 1 RATE ONLY

9 Excavations No 1
(Foundations and services connections) '

10 Reinforcing and Casting of Strip Foundations No. 1

11 Building of Foundation Brickwork No. 1

12 Cast Surface Bed No. 1

" o .

13 G5 Fill Cgmpacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft No. 1 RATE ONLY
Foundation

14 Building of Superstructure Brickwork No. 1

15 Complete Supply, Deliver and Installation of Roof No. 1

16 Complete gable and beamfilling No. 1

17 Apply approved brick sealant to all external walls, as per manufacturers No 1
specifications '

18 Supply and Install Ceiling complete with Cornish installation according to Square 40
SANS 10400 and two Coats of PVA

19 Supply and Install Plumbing inclusive of all sanitary fittings and pipe work No. 1
Supply, deliver and install TWO (2) external doors inclusive of 3 lever lock

20 and 70 mm weather board (Well sanded and cleaned, apply 1 coat wood stain|  No. 2
and 2 coats external polyurethane varnish) per unit
Supply, deliver and install THREE (3) internal doors inclusive of a 2-lever

21 lock. (Well sanded and cleaned, apply 1 x coat timber primer and 1 x No. 3
universal undercoat and 2 coats Enamel paint) per unit

2 Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and Glazing No 3
as per specifications per unit i

23 Supply, Deliver and Install 3xC7 Windows inclusive of all Fittings and Glazing No 1
as per specifications per unit i

24 Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and Glazing No 1
as per specifications per unit i
Construct Concrete apron as per specifications (25mpa concrete, 1m wide,

25 X No. 1
85mm thick all round
Supply, Deliver and Install All Electrical components inclusive of 7 Light

26 Switches, 2 External Lights, 5 Indoor Lights, DB board, 4 electrical sockets No. 1
and a stove plug

27 Electrical Connection Application with the Local Municipality on behalf of No 1
beneficiary '
Disconnect electrical connection from old structure, move of electrical box and

28 install other electrical components and then do electrical connection on newly SUM 1
built structure

29 Construct complete 6000 litre Conservancy tank as per guidelines from the Sum 1
SANS 10400 Drainage manual

30 Supply, Deliver and Install Connection to Water Service No. 1

31 Supply, Deliver and Install Connection to Sewer Service No. 1

32 Quality Completion Pack No. 1

33 OHS Regulation SUM 1

SECTION A TOTAL CARRIED FORWARD TO SUMMARY|

Tender Number: NC/03/2022

07/2022
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COGHSTA

ZF MGCAWU INDIVIDUALS: THE CONSTRUCTION 1 BNG HOUSE IN LEMOENDRAAI- UPINGTON ERF 14937 IN THE DAWID KRUIPER MUNICIPALITY
SECTION B: New House —40 m” BNG

IL%M | ng:gf DESCRIPTION | UNIT | RATE | QTY | AMOUNT
Supply, delivery and installation of all material and tools to construct complete standard 40 m? BNG houses inclusive of ancillary works as per the
breakdown for the minimum specifications C.3.1.10 from page C3.25:

1 ALL CONTRACTUAL REQUIREMENTS SUM 1
2 A com_prer_lensive GFSH 02 Geotechnical SUM 1
Investigation
3 Breaking down and discard of clay brick structure m? 20
4 Site clearance and access SUM 1
5 Submit Building plans to LM for approval SUM 1
Engineering Design of foundation, Inspections and
6 Engineering Certification (Foundation, SUM 1
Superstructure & Roof)
7 NHBRC Enrolment No. 1
8 Temporary accommodation No. 1 RATE ONLY
9 Excavations No 1
(Foundations and services connections) i
10 Reinforcing and Casting of Strip Foundations No. 1
11 Building of Foundation Brickwork No. 1
12 Cast Surface Bed No. 1
13 G5 _FiII Compacted to 93°/_o MOD AASTHO & 25Mpa No. 1 RATE ONLY
Re-inforced Raft Foundation
14 Building of Superstructure Brickwork No. 1
15 Complete Supply, Deliver and Installation of Roof No. 1
16 Complete gable and beamfilling No. 1
Apply approved brick sealant to all external walls,
17 e No. 1
as per manufacturers specifications
Supply and Install Ceiling complete with Cornish
18 installation according to SANS 10400 and two Square 40
Coats of PVA
Supply and Install Plumbing inclusive of all sanitary
19 : h No. 1
fittings and pipe work
Supply, deliver and install TWO (2) external doors
inclusive of 3 lever lock and 70 mm weather board
20 (Well sanded and cleaned, apply 1 coat wood stain No. 2
and 2 coats external polyurethane varnish) per
unit
Supply, deliver and install THREE (3) internal
doors inclusive of a 2-lever lock. (Well sanded and
21 cleaned, apply 1 x coat timber primer and 1 x No. 3
universal undercoat and 2 coats Enamel paint) per
unit
Supply, Deliver and Install 1xC1 Window, inclusive
22 of all Fittings and Glazing as per specifications per No. 3
unit
Supply, Deliver and Install 3xC7 Windows inclusive
23 of all Fittings and Glazing as per specifications per No. 1
unit
Supply, Deliver and Install 1xD57 Window
24 inclusive of all Fittings and Glazing as per No. 1
specifications per unit
25 Construct Concrete apron as per specifications No 1
(25mpa concrete, 1m wide, 85mm thick all round '
Supply, Deliver and Install All Electrical
% components inclusive of 7 Light Switches, 2 No 1
External Lights, 5 Indoor Lights, DB board, 4 :
electrical sockets and a stove plua
27 Electrical Connection Application with the Local No 1
Municipality on behalf of beneficiary i
Disconnect electrical connection from old structure,
28 move of electrical box and install other electrical SUM
components and then do electrical connection on
newly built structure
Supply, Deliver and Install Connection to Water
29 ; No. 1
Service
30 Supply, Deliver and Install Connection to Sewer No. 1
Service
31 Quality Completion Pack No. 1
32 OHS Regulation SUM 1
SECTION B TOTAL CARRIED FORWARD TO SUMMARY|

Tender Number: NC/03/2022

07/2022
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COGHSTA

ZF MGCAWU INDIVIDUALS: THE CONSTRUCTION 1 BNG HOUSE IN PABELELLO- UPINGTON ERF 16814 IN THE DAWID KRUIPER MUNICIPALITY
SECTION C: New House — 40 m*> BNG

ITEM [PAYMENT
o | TRTSE DESCRIPTION | UNIT | RATE | QTY | AMOUNT
Supply, delivery and installation of all material and tools to construct complete standard 40 m? BNG houses inclusive of ancillary works as per the breakdown for the minimum
specifications C.3.1.10 from page C3.25:

1 ALL CONTRACTUAL REQUIREMENTS SUM 1

2 A comprehensive GFSH 02 Geotechnical Investigation SUM 1

3 Breaking down and discard of concrete floor & informal structure m? 50

4 Site clearance and access SuUM 1

5 Submit Building plans to LM for approval SUM 1

6 Engineering Design of foundation, Inspections and Engineering Certification SUM 1
(Foundation, Superstructure & Roof)

7 NHBRC Enrolment No. 1

8 Temporary accommodation No. 1 RATE ONLY

9 Excavations No. 1
(Foundations and services connections) :

10 Reinforcing and Casting of Strip Foundations No. 1

11 Building of Foundation Brickwork No. 1

12 Cast Surface Bed No. 1

- ry "

13 G5 Fill C_ompacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft No. 1 RATE ONLY
Foundation

14 Building of Superstructure Brickwork No. 1

15 Complete Supply, Deliver and Installation of Roof No. 1

16 Complete gable and beamfilling No. 1

17 Apply approved brick sealant to all external walls, as per manufacturers No. 1
specifications -

18 Supply and Install Ceiling complete with Cornish installation according to Square 40
SANS 10400 and two Coats of PVA

19 Supply and Install Plumbing inclusive of all sanitary fittings and pipe work No. 1
Supply, deliver and install TWO (2) external doors inclusive of 3 lever lock

20 and 70 mm weather board (Well sanded and cleaned, apply 1 coat wood No. 2
stain and 2 coats external polyurethane varnish) per unit
Supply, deliver and install THREE (3) internal doors inclusive of a 2-lever

21 lock. (Well sanded and cleaned, apply 1 x coat timber primer and 1 x No. 3
universal undercoat and 2 coats Enamel paint) per unit

2 Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and Glazing No. 3
as per specifications per unit :

23 Supply, Deliver and Install 3xC7 Windows inclusive of all Fittings and Glazing No 1
as per specifications per unit .
Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and

24 ! P N No. 1
Glazing as per specifications per unit
Construct Concrete apron as per specifications (25mpa concrete, 1m wide,

25 . No. 1
85mm thick all round
Supply, Deliver and Install All Electrical components inclusive of 7 Light

26 Switches, 2 External Lights, 5 Indoor Lights, DB board, 4 electrical sockets No. 1
and a stove plug

27 Electrical Connection Application with the Local Municipality on behalf of No 1
beneficiary :
Disconnect electrical connection from old structure, move of electrical box

28 and install other electrical components and then do electrical connection on SUM
newly built structure

29 Supply, Deliver and Install Connection to Water Service No. 1

30 Supply, Deliver and Install Connection to Sewer Service No. 1

31 Quality Completion Pack No. 1

32 OHS Regulation SUM 1

SECTION C TOTAL CARRIED FORWARD TO SUMMARY

Tender Number: NC/03/2022

07/2022
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COGHSTA

ZF MGCAWU INDIVIDUALS: THE CONSTRUCTION 1 BNG HOUSE IN ROSEDALE- UPINGTON ERF 18527 IN THE DAWID KRUIPER MUNICIPALITY

SECTION D: New House — 40 m” BNG

IL%M | P:&r:g:r DESCRIPTION | UNIT | RATE | QrY | AMOUNT
Supply, delivery and installation of all material and tools to construct complete standard 40 m? BNG houses inclusive of ancillary works as per
the breakdown for the minimum specifications C.3.1.10 from page C3.25:

1 ALL CONTRACTUAL REQUIREMENTS SUM 1
2 A comprehensive GFSH 02 Geotechnical SUM
Investigation
3 Breaking down and discard of informal structure m? 20
4 Site clearance and access SUM 1
5 Submit Building plans to LM for approval SUM 1
Engineering Design of foundation, Inspections and
6 Engineering Certification (Foundation, SUM 1
Superstructure & Roof)
7 NHBRC Enrolment No. 1
8 Temporary accommodation No. 1 RATE ONLY
9 Excavations No 1
(Foundations and services connections) .
10 Reinforcing and Casting of Strip Foundations No. 1
11 Building of Foundation Brickwork No. 1
12 Cast Surface Bed No. 1
G5 Fill Compacted to 93% MOD AASTHO & 25Mpa
13 Re-inforced Raft Foundation No. ! RATE ONLY
14 Building of Superstructure Brickwork No. 1
15 Complete Supply, Deliver and Installation of Roof No. 1
16 Complete gable and beamfilling No. 1
17 Apply approved brick sealant to all external walls, N
e 0. 1
as per manufacturers specifications
Supply and Install Ceiling complete with Cornish
18 installation according to SANS 10400 and two Square 40
Coats of PVA
19 Supply and Install Plumbing inclusive of all
i . X No. 1
sanitary fittings and pipe work
Supply, deliver and install TWO (2) external
doors inclusive of 3 lever lock and 70 mm weather
20 board (Well sanded and cleaned, apply 1 coat No. 2
wood stain and 2 coats external polyurethane
varnish) per unit
Supply, deliver and install THREE (3) internal
doors inclusive of a 2-lever lock. (Well sanded and
21 cleaned, apply 1 x coat timber primer and 1 x No. 3
universal undercoat and 2 coats Enamel paint)
per unit
Supply, Deliver and Install 1xC1 Window,
22 inclusive of all Fittings and Glazing as per No. 3
specifications per unit
Supply, Deliver and Install 3xC7 Windows
23 inclusive of all Fittings and Glazing as per No. 1
specifications per unit
Supply, Deliver and Install 1xD57 Window
24 inclusive of all Fittings and Glazing as per No. 1
specifications per unit
25 Construct Concrete apron as per specifications No. 1
(25mpa concrete, 1m wide, 85mm thick all round )
Supply, Deliver and Install All Electrical
2% components inclusive of 7 Light Switches, 2 No. 1
External Lights, 5 Indoor Lights, DB board, 4 )
electrical sockets and a stove plug
27 Electrical Connection Application with the Local No 1
Municipality on behalf of beneficiary .
Disconnect electrical connection from old
28 structure, move of electrical box and install other SUM
electrical components and then do electrical
connection on newly built structure
29 Supply, Deliver and Install Connection to Water N
- 0. 1
Service
30 Supply, Deliver and Install Connection to Sewer No. 1
Service
31 Quality Completion Pack No. 1
32 OHS Regulation SUM 1
SECTION D TOTAL CARRIED FORWARD TO SUMMARY

Tender Number: NC/03/2022

07/2022
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COGHSTA

ZF MGCAWU INDIVIDUALS: THE CONSTRUCTION 1 BNG HOUSE IN ROSEDALE- UPINGTON ERF 19284 IN THE DAWID KRUIPER MUNICIPALITY
SECTION E: New House — 40 m* BNG (Disability: Blind in sight)

T | ey DESCRIPTION | UNIT | RATE | qQrY | AMOUNT
Supply, delivery and installation of all material and tools to construct complete standard 40 m? BNG houses inclusive of ancillary works as per the breakdown for the minimum specifications
C.3.1.10 from page C3.25:

1 ALL CONTRACTUAL REQUIREMENTS SUM 1
2 A comprehensive GFSH 02 Geotechnical Investigation SUM 1
3 Breaking down and discard of informal structure m? 20
4 Site clearance and access SUM 1
5 Submit Building plans to LM for approval SUM 1
6 Engineering Design of foundation, Inspections and Engineering Certification (Foundation,
SUM 1
Superstructure & Roof)
7 NHBRC Enrolment No. 1
8 Temporary accommodation No. 1 RATE ONLY
9 Excavations No. 1
(Foundations and services connections) .
10 Reinforcing and Casting of Strip Foundations No. 1
11 Building of Foundation Brickwork No. 1
12 Cast Surface Bed No. 1
13 G5 Fill Compacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft Foundation No. 1 RATE ONLY
14 Building of Superstructure Brickwork No. 1
15 Complete Supply, Deliver and Installation of Roof No. 1
16 Complete gable and beamfilling No. 1
17 Apply approved brick sealant to all external walls, as per manufacturers specifications No. 1
18 Supply and Install Ceiling complete with Cornish installation according to SANS 10400 and two
Square 40
Coats of PVA
19 Supply and Install Plumbing inclusive of all sanitary fittings and pipe work No. 1
Supply, deliver and install TWO (2) external doors inclusive of 3 lever lock and 70 mm weather
20 board (Well sanded and cleaned, apply 1 coat wood stain and 2 coats external polyurethane No. 2
varnish) per unit
Supply, deliver and install THREE (3) internal doors inclusive of a 2-lever lock. (Well sanded and
21 cleaned, apply 1 x coat timber primer and 1 x universal undercoat and 2 coats Enamel paint) per No. 3
unit
2 Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and Glazing as per specifications No 3
per unit )
23 Supply, Deliver and Install 3xC7 Windows inclusive of all Fittings and Glazing as per specifications No. 1
per unit .
24 Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and Glazing as per No 1
specifications per unit .
25 Construct Concrete apron as per specifications (25mpa concrete, 1m wide, 85mm thick all round No. 1
% Supply, Deliver and Install All Electrical components inclusive of 7 Light Switches, 2 External No 1
Lights, 5 Indoor Lights, DB board, 4 electrical sockets and a stove plug .
27 Electrical Connection Application with the Local Municipality on behalf of beneficiary No. 1
28 Access to house(12m? paving, and ramp at doorway SUM 1
29 Kick plates to doors SUM 1
30 Hand and Grab rails SUM 1
31 Lever action taps SUM 1
32 1 m vinyl folding door in bathroom SUM 1
33 Slip resistant flooring SUM 1
34 Colour contrast on doorways, stairs, corners of buildings and skirting on walls. SUM 1
35 Disconnect electrical connection from old structure, move of electrical box and install other SUM 1
electrical components and then do electrical connection on newly built structure
36 Supply, Deliver and Install Connection to Water Service No. 1
37 Supply, Deliver and Install Connection to Sewer Service No. 1
38 Quality Completion Pack No. 1
39 OHS Regulation SUM 1
SECTION E TOTAL CARRIED FORWARD TO SUMMARY|

Tender Number: NC/03/2022

07/2022
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 2.2 CALCULATION OF TENDER SUM (FIXED PRICE)

DESCRIPTION AMOUNT

SECTION A:
Fixed price per 40m? BNG House:
BNG house, inclusive of connection to sewer, water and electrical network x 1

SECTION B:
Fixed price per 40m? BNG House:
BNG house, inclusive of connection to sewer, water and electrical network x 1

SECTION C:
Fixed price per 40m? BNG House:
BNG house, inclusive of connection to sewer, water and electrical network x 1

SECTION D:
Fixed price per 40m? BNG House:
BNG house, inclusive of connection to sewer, water and electrical network x 1

SECTION E:
Fixed price per 40m? BNG House: Disability (Blind in sight)
BNG house, inclusive of connection to sewer, water and electrical network x 1

SUB TOTAL 1

PLUS : 15% CONTINGENCIES (calculated on SUB TOTAL 1)

SUB TOTAL 2

PLUS : 0% VAT (calculated on SUB TOTAL 2)

TOTAL (CARRIED OVER TO FORM OF OFFER & FRONT PAGE)

CONTRACT PERIOD: ............................. WEEKS

DECLARATION IN RESPECT OF COMPLETENESS OF TENDER:

DEPT. OF COGHSTA
Private Bag X5005
KIMBERLEY

8300

I/We, the undersigned, do hereby declare that these are the properly priced Calculation of Tender Sum (Fixed
Price) forming Part 2.2 of this Contract Document upon which my/our tender for the TENDER NO. NC/03/2022:
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES THROUGHOUT THE ZF
MGCAWU DISTRICT has been based.

SIGNATURE OF TENDERER/S: ... o e e e e e e e e e
Part C 2: Pricing Data c2-8 C 2.2 Calculation of Tender Sum
Tender Number: NC/03/2022 Calculation of Tender Sum (Fixed Price)

07/2022




Co-operative Governance

j COGHSTA
V3 CONSULTING \

Human Settliement & Traditional Affairs

ENGINEERS
PART C 3:
SCOPE OF WORK
C 3.1 Scope of Work: Part 1 c3-1
C 3.2 Part 2: Project Specifications C3-16
c 3.3 Engineering Drawings c3-41
C 3.4 Management C3-44
C3.5  Annexures C3-52

STATUS:

Should any requirement or provision in the parts of the Scope of Works conflict with any
requirement of any Standardised Specification, or any drawings, the order of precedence, unless
otherwise specified, is:

Drawings
Scope of Work (Part C 3.1, C 3.3, C 3.4 and C 3.5)
SABS / SANS Standardised Specifications

Part C 3: Scope of Work C3-1 C 3.1
Tender Number: NC/03/2022 Scope of Works
07/2022



V3 CONSULTING
ENGINEERS

Co-operative Governance
Human Settiement & Traditional Affairs

C 3.1:
SCOPE OF THE WORKS:
PART 1

Part C 3: Scope of Work C3-2 C 3.1
Tender Number: NC/03/2022 Scope of Works
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Co-operative Goverance

V3 CONSULTING Human Settlement & Traditional Affairs

ENGINEERS

DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022
ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 3.1: SCOPE OF WORKS: PART 1

C3.1.1 GENERAL DESCRIPTION OF THE CONTRACT

The project involves the construction of 5 BNG houses. The work to be carried out under this
Contract entails ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT. Preferences afforded to construction
companies owned by women, youth or disabled persons.

C3.1.1.1 PRINCIPAL CONTRACT

The scope of this principle Contract includes the following activities:

1. Appointment of NHBRC accredited Structural Design Engineer, to inspect and approve
super structure and roof and sign off on NHBRC D1 documents.

2. A comprehensive GFSH 02 Geotechnical investigation in line with SANS 634 with one

test pit per site, including:

a) Foundation indicator tests / Atterberg limits

b) Grading

c) Soil classification

d) Moisture content

e) PH and conductivity

NHBRC Enrolment (Enrolment paid by COGHSTA)

Municipal Approval of Building plans (Per stand)

Site establishment.

Site clearance and access.

Demolishing works

Construction of 5 x complete top-structures and ancillary works:

f) Engineering Design, of foundation and Inspection and Engineering Certification

g) Demolishing where applicable and discarding

h) G5 fill and compaction (if and when required)

i) Excavations (Foundations and services connections)

j)  Casting of Foundations (strips)

k) Building of Brickwork

I) Cast Surface Bed / Raft Foundation

m) Plaster and Paint

n) Windows and Doors

0) Roof and Ceiling

p) All plumbing

q) Aprons all round

r) Electrical Installation

s) Connection to existing Water and Sewer Services

t) Completion of snags

u) House numbers to be printed black on silver Perspex plack

v) Signing of “happy letters”

NG AW

Part C 3: Scope of Work CcC3-3 C 3.1
Tender Number: NC/03/2022 Scope of Works
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Cc3.1.1.2

C3.1.2

C3.13

w) Submission of Completion Quality Pack (per stand)

Contractors are required to provide under their tendered Fixed Price for the appointment of an
NHBRC registered Engineer to design and sign off on foundations, superstructures and roofs.
To supply of all necessary materials, the supply and use of tools, the provision, operation and
maintenance of all Contractor’s plant and equipment, the supply and supervision of all labour
and workmanship and everything and every service for the construction, completion and
upholding of the Works in a manner required by the Contract and to the entire satisfaction of
the Engineer.

The Contract is to extend to and comprise all such minor operations, matters and details as if
they had been expressly shown and described, the intention being that the Contractor is to
execute, as part of this Contract, every requisite for the full and perfect completion of the whole
of the Works comprised therein and essential to their stability and completeness for the
purposes intended by them, whether Drawings or Specifications are sufficient or not.

OTHER SIMULTANEOUS CONTRACTS
During the construction period Contracts may be awarded to other Contractors.

The Contractor’s attention is drawn to Clause 4.8 of the General Conditions of Contract that
all reasonable access must be given to other Contractors. The Building Contractor must co-
ordinate his program with the other Contractors to accommodate the overlap of construction
activities. No additional payments will be made or the above arrangements.

DESCRIPTION OF THE SITE AND ACCESS

The site of the Works is in the residential area of ZF MGCAWU in the VARIOUS Municipality
area and is accessible by means of tar and gravel roads. Vehicles may only use existing
roads and accesses to and on the site. Where no entrance to the construction site exists,
there may only be moved within the areas as indicated by the Engineer.

Where existing roads and accesses are not sufficient for construction purposes, the Contractor
will have to construct his own accesses to meet his needs and repair it, to the satisfaction of
the Engineer, after completion of the Contract.

Due to the fact that the works will be executed in residential areas, the Contractor will ensure
that his work does not inconvenience the residents. Work will only be executed during normal
working hours from Monday to Friday.

Where the construction takes place within existing road reserves, the Contractor will at all
times ensure safe passage to vehicles and/or pedestrians.

Where only half of the carriageway is accessible to vehicular traffic, sufficient flagmen, signs,
etc. will be provided to safely regulate the traffic. Site traffic management must comply with
SA Road Traffic Signs Manual, Chapter 13.

NATURE OF SOIL AND UNDERGROUND SOIL CONDITIONS

The Geotechnical Report is attached as Annexure C of this tender document.

The Contractor is responsible to obtain and supply all material that must comply with the
minimum requirements for the specific material, as well as the construction and maintenance
of all access roads to the work on site, to spoil sites and sources of material on site that may
be required by the Contractor. No payment will be made for the above and payment will be
deemed to be included in the tendered Fixed Price.

It is the responsibility of the Tenderers to dig additional trial holes if deemed necessary.

The Contractor will be responsible for the obtaining of all materials needed in the construction
process.

Part C 3: Scope of Work C3-4 C 3.1
Tender Number: NC/03/2022 Scope of Works
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Where there is not sufficient material available on site, material will have to be obtained from
commercial sources.

The information, where applicable, given in this document with regards to the underground
conditions on site is given in good faith for the convenience of the Tenderer, but must not be
accepted as representative. The provision of this information does not exempt the Tenderer
of his primary responsibility of ascertaining the conditions on site for himself.

It is the responsibility of the Contractor to provide foundation designs by a Professional
Engineer of his choice, to be approved by the Client's Engineer and the NHBRC. The cost to
adhere to the above must be included in the tendered Fixed Price.

C314 DRAWINGS

The drawings attached in this document are only for tender purposes. Final construction
drawings will be issued to the successful contractor at commencement of the project.

C315 CONSTRUCTION PROGRAMME

C3.1.5.1 GENERAL

The Contractor’'s programme to be submitted in terms of Clause 5.6 of the General Conditions
of Contract shall take full account of all matters as may impact on the sequence of executing
the various components of the Works and the requisite rate of progress of the Works, as are
specified in or reasonably to be inferred from the Contract.

C3.152 FORMAT

The Construction Programme to be submitted by the Contractor in accordance with the
provisions of Clause 5.6 of the General Conditions of Contract shall:

a) Be in the form of a bar chart;
b) Clearly indicate the start and end dates and duration of all construction activities and
identify the critical path; and
c) Take full cognizance of all the Contractor's risks and obligations in terms of the
Contract.
d) A resource histogram is required inOline with the submitted program of the works.
C3.1.53 FAILURE TO MAINTAIN CONSTRUCTION PROGRAMME
C 3.1.5.3.1 If the Construction Programme has to be revised in terms of Clause 5.6 of the General

Conditions of Contract, because the Contractor is falling behind on his programme, the
Contractor shall submit a revised programme of how he intends to regain lost time to ensure
completion of the Works before the Due Completion Date. Any proposals by the Contractor
to increase the tempo of work must incorporate positive steps to increase production either by
the provision of more labour and plant on the Site, or by using the available labour and plant
in a more efficient manner.

C3.1532 Failure on the part of the Contractor to submit or to work according to the programme or
revised programmes shall be sufficient reason for the Engineer to take steps to remedy the
situation.

C3.1533 A written request from the Contractor must be obtained for the following inspections: Floor,

Brickwork, Roof, Practical Completion and Final Completion. Failure to comply with requested
inspections will result in an R 700-00 (Seven hundred rand) fine and a re-inspection.

C3.1.54 SPECIFIC PROGRAMME REQUIREMENTS

The Contractor's programme shall also take full account of matters described in the Sub-
Clauses hereunder. No additional payments will be made to the Contractor in respect of any
additional costs as it may incur in consequence of arranging or adjusting its programme to

Part C 3: Scope of Work C3-5 C 3.1
Tender Number: NC/03/2022 Scope of Works
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accommodate the said matters and the Contractor’s various tendered rates and prices shall
be deemed to be fully inclusive of such costs.

C3.1.6 SITE ESTABLISHMENT

C3.1.6.1 SITE FACILITIES AVAILABLE

C3.1.6.1.1 WATER SUPPLY
The Contractor shall make his own arrangements with the relevant authorities or any other
organisation or source for obtaining water for construction and domestic purposes as well as
toilet facilities as required by the Health and Safety Regulations. The Contractor shall pay for
the water at the rates and tariffs as determined by the source, including the cost of supplying
a temporary standpipe as required. The contractor shall also be responsible for all testing of
water by an accredited laboratory, as required.

C3.1.6.1.2 ELECTRICITY SUPPLY
The Contractor shall make his own arrangements for obtaining power and be responsible for
all costs involved.

C3.1.6.1.3 LOCATION OF CAMP AND DEPOTS
The contractor must arrange with the Local Authority for an appropriate site that can be
used for the Contractor’s site office and camp.

C3.16.14 HEALTH & SAFETY
The contractor must make the necessary arrangements to comply with the Occupational
Health and Safety Act. This includes all the registrations required and the appointment of a
qualified safety officer on site.

C3.1.6.1.5 LOCATION OF CAMP AND DEPOTS
The Contractor must make his own arrangements for a Camp Site at the location of the
Works. The location of the Contractor’s camp, including the material storage areas, will be
subject to the Engineer’s approval.

C3.1.6.1.6 HOUSING FOR THE CONTRACTOR’S EMPLOYEES
No housing is available for the Contractor's employees, and the Contractor shall make his own
arrangements for housing his employees or transporting them to and from the site.
The Contractor is in all respects responsible for the housing and transporting of his employees
and for the arrangements thereof and no extension of time due to any delays resulting from
this, will be granted.
No housing on site will be allowed.

C3.16.2 SITE FACILITIES REQUIRED

C3.1.6.21 ENGINEERS OFFICE
A separate office will not be required for the Engineer’s representative.
The Contractor will, however, need to furnish an office with a desk, drawing table, a lockable
cupboard and two chairs for the exclusive use by the Engineer. No telephones need be
provided for the Engineer or his staff.

Part C 3: Scope of Work C3-6 C 3.1

Tender Number: NC/03/2022 Scope of Works

07/2022



C3.1.6.22

C3.1.6.23

C3.16.24

C3.1.6.25

C3.1.6.26

C3.1.6.26

C3.1.6.3

C 3.1.6.31

The Engineer and his representative shall be allowed free use of all the Contractor’s site
facilities.

The Engineer and the Engineer’s representative shall be allowed free use of survey equipment
and assistants to carry out control work as and when required and the Contractor shall provide
all pegs, concrete, tools and other necessary items as well as all necessary labour for
excavation, bush cleaning, mixing and placing of concrete, as and when required for the
control of the setting out of the Works.

SANITATION AND FIRST AID

The Contractor shall provide and maintain adequate sanitation and first aid for his work force.
These facilities shall comply with the requirements of the Local Authority and must be
accessible from all points of construction.

TELEPHONE

A site telephone will not be required by the engineer but the contractor must be available 24/7
on his cell phone for the duration of the contract. The time related tender rate for the
contractor’s telephone shall include for official calls made by/to the Engineer.

HOUSING FOR THE CONTRACTOR’'S EMPLOYEES

The contractor shall make his own arrangements with regards to the housing of his employees
since no housing is available. The transporting of the contractor’s employees to the site is his
own responsibility. No extension of time because of mismanagement of afore mentioned will
be granted.

OFFICES FOR THE CONTRACTOR

The Contractor must provide for such temporary offices as he may require for his own use.
No conference facility is required.

SITE INSTRUCTION BOOK

The Contractor shall provide an A4-size carbon triplicate site instruction book and maintain it
permanently in the site office. All site instructions to Sub-Contractors will also be recorded in
this site instruction book.

REFUSE

The Contractor shall provide suitable refuse containers at his site offices and stores yard. He
should ensure that his employees make use of the containers for the disposal of refuse so that
the site of the Work as well as the existing production facility will not become polluted. The
Contractor shall dispose of the refuse in the containers at regular intervals in an acceptable
manner.

FEATURES REQUIRING SPECIAL ATTENTION
EXISTING SERVICES

The Contractor shall take all necessary steps to ascertain the location of existing services
before commencing with any section of the works and shall exercise the greatest care when
working near such services.

The Contractor shall check the position and level of every existing service before starting any
construction that has to connect with such a service. The Contractor shall give written
confirmation of the accuracy or inaccuracy of the positions and levels of existing services.

Part C 3: Scope of Work C3-7 C 3.1
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C3.1.6.3.2

C3.1.6.33

C3.1.6.34

C3.1.6.35

C3.1.6.3.6

The Contractor shall request the latest available drawings showing the location of services
already installed, no more than 3 (three) weeks and not less than 1 (one) week before
commencing his operations in any particular area.

The Contractor shall take all the necessary steps to protect any existing services and/or
structures whatsoever against damages which may arise as a result of his operations on site.
The Contractor shall bear the cost of the repair of damage to any service the possible existence
of which could reasonably have been ascertained by him in good time and the Contractor shall
bear the cost of the repair of damage to any structure caused by his operations on site.

Where the Contractor is responsible for damage for which repairs have to be carried out by
the Employer or an outside authority, the costs of these repairs will be covered by means of
a deduction from the Contractor’s Monthly Payment Certificate.

It will be accepted that the Tenderer made provision in his tendered Fixed Price
for the cost of the above. No additional payment will be made by the Client.

CONTRACTOR’'S CONSTRUCTION PLANT

If, during the course of the Contract, the Engineer considers that any item or items of
construction plant are in any way inefficient, unsafe or inadequate to complete the Works
within the Contract period, he shall have the right to call on the Contractor to either:

a) Put the construction plant in order;
b) Remove such construction plant and replace it with other efficient plant; or
c) Provide additional similar plant or plant of greater capacity.

No additional payment shall be made to the Contractor for expenses incurred in complying
with any or all of the above, the cost being deemed to be included in the Contractor’s tendered
Fixed Price.

KEY PERSONNEL

The Contractor shall furnish the Employer and the Engineer with a list of addresses and
telephone numbers of key personnel in the Contractor’s organization who may be contacted
in an emergency both during and outside office working hours in connection with the Works.

PUBLICATION AND ADVERTISING

The Contractor shall not publish, or cause to be published in any papers, articles or information
relating to the Works nor permit any advertising mentioning the subject of his Contract and
he shall not display or allow his Sub-Contractors to display any advertisement on the site or
elsewhere in connection with the Works without the prior written permission of the Employer.

ORDERS AND INDENTS

On acceptance of this tender the Contractor is to ascertain if all materials to be supplied by
him can be obtained in South Africa and if not, steps will be taken to import the same so that
the Works are not delayed. Delay in the Works owing to non-delivery of materials will not be
considered a cause for delay in completing the Works.

SECURITY AND SAFETY REGULATIONS

The Contractor is to familiarize himself and comply with all safety regulations, statutes and
regulations governing construction activities. The safety of all personnel on site shall be the
Contractor’s sole responsibility.

Part C 3: Scope of Work CcC3-8 C 3.1
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C3.1.6.3.7 ACCESS TO PROPERTIES

The Contractor shall organize the work to cause the least possible inconvenience to the
municipal operating staff. The Contractor will be responsible for the necessary traffic control
where required. Works over private property will be done in close co-operation with the
specific Landowners.

The Contractor shall ensure that all streets, roads and footpaths adjacent to or crossing the
site and which are affected by the works and/or temporary works are kept in a safe condition
for pedestrians and vehicular traffic. The Contractor shall organise his work so as to reduce
the inconvenience to traffic and the private Landowners to a minimum, and no public road
track or footpath shall be completely closed without prior approval.

If so ordered, the Contractor shall provide suitable bridges at street and driveway crossings
where traffic must cross open trenches.

All signs shall be in English and Afrikaans.
C3.1.6.3.8 SITE MAINTENANCE

During progress of the work and upon completion, the site of the Works shall be kept and left
in a clean and orderly condition. The Contractor shall store materials and equipment for which
he is responsible in an orderly manner and shall keep the site free from debris and obstruction.

C3.1.6.3.9 TESTING AND QUALITY CONTROL
C3.1.6.3.9.1 CONTRACTOR TO ENGAGE SERVICES OF A SUITABLE LABORATORY

Notwithstanding the requirements of the Specifications pertaining to testing and quality
control, the Contractor shall engage the services of a suitable laboratory to undertake all
testing of materials, the results of which tests are specified in, or reasonably to be inferred
from the Contract, as to be taken into consideration by the Engineer in deciding on whether
the quality of materials utilized and workmanship achieved by the Contractor complies with
the requirements of the Specifications. The afore going shall apply irrespective of whether
the said testing is indicated in the Specifications as to be carried out by the Engineer or by the
Contractor.

The Contractor shall be responsible for arranging with the testing laboratory for the timeous
carrying out of all such testing specified in the Contract, at not less than the frequencies and
in the manner specified. The Contractor shall promptly provide the Engineer with copies of
the results of all such testing carried out by the laboratory.

For the purposes of this Clause, a “suitable laboratory” shall mean a laboratory which is not
under the management or control of the Contractor and in which the Contractor has no
financial interest, nor which has any control of financial interest in the Contractor.

C3.1.6.3.9.2 ADDITIONAL TESTING REQUIRED BY THE ENGINEER

In addition to the provisions of Sub-Clauses 7.4.2 and 7.4.3 of the General Conditions of
Contract, the Engineer shall be entitled at times during the Contract, to require that the
Contractor arrange with the laboratory to carry out any such tests, additional to those
described, at such times and at such locations in the Works as the Engineer shall prescribe.
The Contractor shall promptly and without delay, arrange with the laboratory for carrying out
of all such additional testing as required by the Engineer and copies of the test results shall
be promptly provided to the Engineer.
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C3.1.6.3.93

C 3.1.6.3.10

COSTS OF TESTING

(@)

(b)

Tests in terms of Sub-Clause 7.4.4.1 of the General Conditions of Contract:

The costs of all testing carried out by the laboratory in accordance with the
requirements of Sub-Clause 7.4.4.1 of the General Conditions of Contract above shall
be borne by the Contractor and shall be deemed to be included in the tendered Fixed
Price. No separate payments will be made by the Employer to the Contractor in
respect of any testing carried out in terms of Sub-Clause 7.4.4.1 of the General
Conditions of Contract.

Where, as a result of the consistency of the materials carrying or as a result of failure
to meet the required Specifications for the work, it becomes necessary to carry out
additional tests (e.g. Re-test on rectified work and/or replacement material), the
costs of such additional testing shall be for the Contractor’s account.

Additional tests required by the Engineer

The cost of any additional tests required by the Engineer in terms of Sub-Clause
7.4.4.1 of the General Conditions of Contract shall be reimbursed to the Contractor,
provided always that the costs of any such additional tests ordered by the Engineer,
the results of which indicate that the quality of the materials utilized and/or the
standard of workmanship achieved is not in accordance with the Specifications, shall
not be reimbursable to the Contractor.

No separate payment will be made for such testing, the cost of which will be deemed
to be included in the Contractor’s tendered Fixed Price for the items of work that
require testing in accordance with the Specifications.

EXTENSION OF TIME DUE TO ABNORMAL CLIMATIC CONDITIONS

Extension of time will not be granted for what is considered normal adverse climatic
conditions. Extension of time will only be grated in case of abnormal rainfall or saturated
conditions in accordance with the method described as follows:

The Contractor must make allowance in his programme for the expected number of working
days for which possible delays due to weather conditions may occur as scheduled in the
table below.

Extension of time for each calendar month or part thereof for the full period required for the
completion of the works, plus any approved extensions thereof will be calculated as follows:

Delays caused by abnormal climatic conditions will only be considered for extension of time
if, in the opinion of the Engineer, critical path items as indicated on the Contractor's
programme are influenced negatively. Only delays occurring on working days will be
considered.

Extension of time will be granted for the number of days on which accepted adverse climatic
conditions occurred, minus the number of days for the specific month in the schedule
below.

The nett extension of time determined for every month, which may be negative, will be
algebraically accumulated to determine the total nett number of days of extended time due
to adverse climatic conditions. A negative balance at the time of completion will not be
taken into consideration.

Where a portion of a month is involved, a pro rata number of days will be calculated.
SCHEDULE:

Expected number of working days which work may be delayed due to adverse weather
conditions:
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MONTH DAYS MONTH DAYS
January 2 July 1
February 2 August 1
March 2 September 1
April 2 October 1
May 1 November 2
June 1 December 1

TOTAL: 12 Days
The Engineer shall, simultaneously on granting any extension of time in terms of this
Clause, revise the Due Completion Date of the Contract to reflect an extension of time
having been granted in respect of wet climatic conditions, to the extent of the above
calculation provided that where such period is negative, the Due Completion Period shall
not be revised.

Any extension of time in respect of wet climatic conditions granted in terms of this Clause
shall not be deemed to take into account delays experienced by the Contractor in repairing
or reinstating damage to or physical loss of the Works arising from the occurrence of
abnormal climatic conditions. Extension of time in respect of any such repairs or
reinstatement of damage shall be the subject of a separate application for extension of time
in accordance with the provisions of the General Conditions of Contract.

SUB-CONTRACTORS (NOMINATED OR APPROVED)

The Contractor shall be responsible for work carried out by both nominated and approved
Sub-Contractors on his behalf.

The Engineer will not liaise directly with such Sub-Contractors. Problems related to
payments, programming, workmanship, etc. shall be the concern of the Contractor and the
Sub-Contractor, and the Engineer will not become involved.

STANDING TIME

Standing time will only be considered when work is suspended by the written order
of the Engineer. The Contractor shall not be entitled to recover any standing costs unless
he provides full details in writing to the Engineer within 48 (forty-eight) hours of the
Engineers order.

Standing time will not be considered when work is suspended as a result of inclement
weather or default on the part of the Contractor.

LABOUR RETURNS

The Contractor shall provide the Engineer with monthly returns showing the number and
grade of employers and the number and type of construction plant on site.

SITEMEETINGS

The Engineer shall hold monthly site meetings and keep and circulate minutes. The
Contractor will attend and will ensure that all Sub-Contractors are represented.

RESTRICTED AREAS

The Contractor and his workers shall remain within the demarcated area of the construction
site. No persons will in particular be allowed in adjacent areas actively used by the
Landowners for agricultural operations.

INTERFACE WITH OTHER CONTRACTORS (OPERATING / EMERGING
CONTRACTORS)

C3-11 C 31
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Other Contractors may be operating on the Site in close proximity to the Works during the
construction period. The Contractor is to take cognizance of this and specify what
restrictions (if any) are to apply.

C3.1.6.3.17 MINIMUM NUISANCES TO PERSONS FROM THE SURROUNDING AREA
The Contractor is to ensure that he causes an absolute minimum nuisance to persons from
the surrounding area by complying strictly with the following:
a) Work to be executed only between the hours of 07:00 and 18:00.
b) The works to be continuously and adequately watered as a means of dust suppression.

C3.1.6.3.18 BORROW PITS
No borrow pits or sand quarries have been specifically allocated for this Contract. The
Contractor is advised to liaise with the Municipality and/or Commercial Quarries on the
availability of material.

C3.1.6.3.19 DEALING WITH WATER
The Contractor is responsible for the control of storm water from adjoining areas, the site
and groundwater. No additional payment will be made and it will be deemed to be included
in the rates of the relevant items.

C3.1.6.3.20 SURVEY BEACONS
NB: Only if available to the Department of CoOGHSTA NC, The Engineer will provide
benchmarks with levels and co-ordinates as and when necessary. The Contractor's
attention is drawn to Clause 5.1.2 of SABS 1200 A.
It is the exclusive responsibility of the Contractor to ensure that land surveyor’s beacons,
erf pegs and benchmarks are not covered, disturbed or damaged.
The Contractor's attention is drawn to the stipulations of Article 35 and 36 of the Land
Survey Act, 1927 (Act 9 of 1927), in which he is held responsible for the safety of all survey
beacons and benchmarks and of any plot boundary pegs that are found on the site, as well
as for the cost involved in the replacement of displaced and/or damaged survey beacons
and benchmarks or plot boundary pegs by a registered Land Surveyor.
After completion of the contract and before the final take-over certificate is issued, the
Contractor will have to hand in a certificate from a registered land surveyor certifying that
all survey beacons, benchmarks and erf pegs are in position.
Erf pegs and trigonometrical land surveyor's beacons that are either misplaced or
destroyed during the contract must be replaced and installed by a registered land surveyor
at the Contractor's expense.
The Contractor must point out to the Engineer, in writing, any erf pegs that are not in
position within 14 (fourteen) days after commencement of the project. Should the
Contractor fail to point out to the Engineer, in writing, any pegs not in position, it will be
accepted that all pegs are in position.
It will be accepted that the Contractor has made provision under Preliminary and General
to comply with the above. No additional payments will be made to comply with this.
The Contractor’s attention is specifically drawn to the stipulation of Sub-Clause 5.1.2 of the
Standardised Specifications SANS 1200 A.

C3.1.6.3.21 RECORD DRAWINGS
As the Woks proceed the Contractor must keep detailed records of all changes to plans.
The actual position of all new and existing services must be indicated on the set of drawings
supplied free of charge for this purpose.
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The Certificate of Completion will only be issued once the Engineer has received the record
drawings. No separate payment will be made for this and it will be deemed to be included
in the rates for the relevant items.

C3.1.6.3.22 SAFETY

The Contractor must take the safety of the residents and their property into account during
the planning and execution of the Works. All open trenches, services, material and
machines must be protected and clearly marked.

Unless otherwise permitted by the Engineer in writing, no more trench in any one place
shall be opened in advance of the pipe laying operation than can be backfilled before the
end of the normal working day. Open trenches and/or excavations shall be clearly
barricaded with rigid orange nylon netting, “Netlon”, or similar approved. Minimum height
1,0 m (safety netting) as instructed by the Engineer and/or Safety Agent. No trenches
and/or excavations will be left open outside normal working hours. See Clause 5.8 of the
General Conditions of Contract. The cost to provide the above will be taken as included
with the tendered rates for the excavations. The Employer will make no additional payment
to comply with the above.

Where applicable, no trenches may be left open during the Contractor’'s holiday during
December and January. All trenches which have been excavated but which have not been
finally backfilled and compacted at the commencement of the said holiday period shall be
temporarily fully backfilled and compacted to a standard which will:

a) Prevent damage occurring to the trenches or any other part of the Works;
b) Prevent damage to or physical loss of the property of any person;
c) Eliminate the risk of injury to any person during the said period.

All costs involved in the temporary backfilling and compaction of such trenches and the
subsequent re-opening of the trenches after the holiday period shall be for the Contractor’s
account.

The Contractor shall comply with all the safety regulations of the Employer, Other
Authorities and/or as demanded by the Engineer.

It will be accepted that the Contractor has made provision in his tender to comply with
abovementioned requirements and no additional payment shall be made to comply with
these requirements.

The Contractor must ensure that works are properly safeguarded with the necessary road
signs, chevron safety bands, lights, etc. at all times, especially at night. The Engineer
reserves the right to instruct the Contractor to supply additional safety measures, without
additional payment. Remuneration to comply with these requirements must be included
in the tendered amounts in Section: Preliminary & General of the Bill of Quantities.

The possible cost of shoring of excavation sides must be included in the cost of
excavations. The Engineer reserves the right to request shoring or to strengthen any
shoring without additional remuneration to the Contractor.

The “Factories, Machinery and Building Work Act (Act 22 of 1941)” as well as the
“Machinery and Occupational Safety Act (Act 6 of 1983)” must, where it may appear in the
SANS 1200 Standardised Specifications, be replaced by the “Occupational Health and
Safety Act (Act 85 of 1993).
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C3.164 CERTIFICATES OF PAYMENT

The statement to be submitted by the Contractor in terms of Clause 6.10 of the General
Conditions of Contract shall be prepared in accordance with the standard payment certificate
prescribed by the Engineer and shall consist of at least 2 (two) sets of A-4 sized paper copies.

All costs resulting from the preparation and submission of the statements shall be borne by
the Contractor.

The value certified in each payment certificate shall only be based on houses where specific
interim payment stage has been reached and a Certificate of Compliance for that part of the
work has been issued and signed by the Engineer, considering the information submitted by
the Contractor.

No interim payments will be made for site establishment, demolishing and discarding
of materials. First payment will be made only after milestone 1 (Foundation) has been
reached.

The interim payment stages shall be based on the following progress achieved per house:

INTERIM PROGRESS COMPLETED % CUMULATIVE
STAGE PAYMENT %
1 Completion of raft foundation &/or foundation &
floor slab construction, completely inspected and 20 20
approved by Engineer.
2 Completion of all brickwork up to wall plate height
including all door and window frames built in
. 20 40
complete, inspected and approved by the
Engineer.
3 Completion of roof trusses and roof sheeting
complete, inspected and approved by the 10 50
Engineer.
4 Completion of all plastering, inspected and
; 10 60
approved by the Engineer.
5 Complete plumbing, installation of all doors and
glazing, disposal and all finishes, inspected and 5 65
approved by the Engineer.
6 Complete installation of ceiling with prescribed air
gap inclusive of above-ceiling insulation, 5 70
inspected and approved by the Engineer.
7 Complete electrical installation, inspected and
. 5 75
approved by the Engineer.
8 Complete casting of aprons as per specifications,
. ; 5 80
inspected and approved by the Engineer.
9 Practical Completion — Completion of house in 15 95
totality, inspected and approved by the Engineer
10 Retention after successful 3(three) months 5 100
inspection.

No re-measuring of quantities will be applicable. See also C 3.1.9.14.
C3.1.6.5 CONSTRUCTION IN LIMITED AREAS

Although not very often, working space may sometimes be restricted. The construction
method used in these restricted areas largely depends on the Contractor’s plant. However,
the Contractor must note that measurement and payment will be according to the specified
cross-sections and dimensions irrespective of the method used and that the rates and
prices tendered will be deemed to include full compensation for difficulties encountered
while working in restricted areas. No extra payment or any claim for payment due to these
difficulties will be considered. Where, in the Engineer’s opinion, the use of hand excavation
has been deemed necessary, it has been allowed for in a separate item of the Schedule of

Quantities.
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C3.1.6.6

C3.1.6.7

C3.1.6.8

C3.1.6.9

C3.1.6.10

C 3.1.6.11

SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material
shall be spoiled at a site to be indicated by the Employer. Such site shall meet with the
approval of the Local Authority within whose area it falls and the spoiling shall comply with
all the statutory and municipal regulations.

SAMPLES

The Contractor shall at his own cost, supply all samples that may be required. Material or
work not conforming to the approved samples shall be rejected. The Engineer reserves to
himself the right to submit samples to any tests to ensure that the material represented by
the sample conforms to the requirements of the Specifications.

MANUFACTURER'’S INSTRUCTIONS

The recommendations of the Manufacturers of patented materials must be strictly adhered
to regarding the use, mixing, application, fastening, etc. thereof except when otherwise
instructed by the Engineer in writing.

PROPRIETARY MATERIALS

Where proprietary materials are specified it is to indicate the quality or type of materials or
articles required and where the terms “or similar approved” are used in connection with
proprietary materials or articles, it is to be understood that the approval shall be at the sole
discretion of the Engineer.

NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

The Contractor shall erect the necessary signs, notices and barricades for the duration of
the Contract in order to safeguard both the Works and the Public.

Notices: The Contractor may use signs and barricades as well as advertisements only
upon approval, and the Contractor shall be responsible for their supply, erection,
maintenance and ultimate removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to
another position or to have it removed from the site of the Works, should it in any way prove
to be unsatisfactory, inconvenient or dangerous to the general public.

Such notices, signs and barricades shall be provided and erected at the Contractor's own
expense.

SETTING OUT OF WORK

Benchmarks and reference line data shall be provided to the Contractor at commencement
of the Contract. The Contractor shall be responsible for the proper and accurate setting
out of the Works.

The Contractor shall be responsible for the correctness of the position, levels, dimensions
and alignment of all parts of the Works.

The checking of any setting-out of any line or level by the Engineer shall not relieve the
Contractor of his responsibility for the correctness thereof. The Contractor shall be
responsible for the provision of all necessary instruments, appliances and labour in
connection with his responsibility for setting out of the works.

If at any time during the progress of the Works, any error shall appear or arise in the
position, level, dimension or alignment on any part of the Works, the Contractor, on being
required to do so by the Engineer, shall rectify such error.
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C3.1.6.12

WORKMANSHIP AND QUALITY CONTROL

The onus to produce work which conforms in quality and accuracy of detail to the
requirements of the Specifications and drawings rest on the Contractor and the Contractor
shall, at his own expense, institute a quality control system and provide experienced
Engineers, foremen, surveyors, materials technicians, other technicians and staff, together
with the transport, instruments and equipment, to ensure adequate supervision and positive
control of the Works at all times.

The cost of all supervision and process control, including testing thus caries out by the
Contractor shall be deemed to be included in the rates tendered for the related items of
work.

The Contractor's attention is drawn to the provisions of the various standardized
Specifications regarding the minimum frequency of testing that will be required for process
control. The Contractor shall, at his own discretion, increase this frequency where
necessary to ensure adequate control.

On completion of every part of the work and submission thereof to the Engineer for
examination, the Contractor shall furnish the Engineer with results of all relevant tests,
measurements and levels to indicate compliance with the Specifications.

C3.1.6.13 TRANSPORT OF MATERIAL
All costs of transporting material, including overhaul, shall be included in the applicable
tendered rates. All references in the Specifications to transport, overhaul and haul
distances shall be deleted irrespective of whether or not the deletion is included in these
Specification Data.
The tendered unit prices for the provision of all imported construction materials from feudal
quarries or commercial sources and for the removal of spoil material and unfit material,
shall be deemed as including the loading and transportation of material from the source to
the final unloading point, as well as the unloading thereof.
No additional payments shall be made for any imported construction materials.
All haul distances, unless otherwise specified in the Bill of Quantities, shall be deemed as
free haul, including the dumping of excess material.

C3.1.6.14 EMPLOYMENT OF PREVIOUSLY DISADVANTAGED LOCAL LABOUR
Where possible the Contractor must make use of unemployed local labour.

C3.1.6.15 LIAISON WITH LOCAL AUTHORITIES
The Contractor will have to liaise with the Local Authorities regarding the following matters:
a) Dealing with traffic;
b) Locating of existing underground services;
c) Protection of existing services during construction.
All relevant authorities will be notified of above operations. It is then the Contractor’'s onus
to immediately contact all these Authorities and to accommodate their involvement in his
programme of work. The Contractor should also warn the Authorities at least 48 (forty-
eight) hours before the actual work commence. Compensation for delays, losses or
accidents will not be considered should the Contractor at and time have failed to keep the
Local Authorities informed. The Engineer and/or Employer must immediately be notified,
should the Contractor experience any problem regarding work, which involves a Local
Authority.

C3.1.6.16 LOCAL MATERIAL
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C31.7

C3.1.8

C3.1.8.1

C3.1.8.11

C3.1.81.2

Where possible the Contractor must make use of local suppliers for materials. It shall be
compulsory for the contractor to source the required internal plaster bricks from the local
brickworks.

WAY LEAVES, PERMISSIONS AND PERMITS

The Contractor shall be responsible for obtaining all the necessary way leaves, permissions
or permits applicable to working near any existing services or other infrastructure on site,
and shall ensure that any way leaves, permissions or permits obtained by the Employer’s
Agent prior to the award of the Contract are transferred into the Contractor’'s name.

The Contractor shall abide by any conditions imposed by such way leaves, permissions or
permits.

The Contractor shall ensure that all way leaves, permissions and permits are kept on site
and are available for inspection by the relevant service authorities on demand.

The Contractor shall also ensure that any way leaves in respect of electricity services are
renewed timeously every 3 (three) months.

ALTERNATIVE TENDERS

In the case of an Alternative Tender submitted by the Contractor having been accepted by
the Employer, the provisions as set out hereunder shall, in addition to the other
requirements of the Contract, apply in the Contract.

COMPLETION AND SUBMISSION OF FINAL DESIGNS AND DRAWINGS

The Contractor shall, not later than 1 (one) month prior to the date on which it intends to
commence work on the Works or any part thereof which is the subject the Contractor’s
alternative technical proposals in respect of the design or Specifications of the
Works contained in an alternative Tender accepted by the Employer, submit to the
Engineer for his approval, the complete set of final working drawings, including general
layout drawings and bending schedules, final design calculations, Specifications, the
design assumptions and parameters on which the designs are based and all other
documentation and details as may be required by the Engineer for the purposes of
evaluating and approving the final design, Specifications and drawings.

The information and details to be submitted by the Contractor shall comply in all respects
with the following:

a) Calculations

(i) Calculations shall include calculations of stresses in the structure as relevant,
including calculations of reinforcing or pre-stressing steel.

(ii) The calculations shall be set out in a clear and logical manner to facilitate
checking.

(i)  Afull description of the design assumptions shall accompany the calculations.
b) Drawings

(i Drawings shall show the whole structure in elevation, sectional elevation and
in plan to a suitable scale.

(ii) Sufficient large-scale sections and other details shall be submitted to show
the concrete and other dimensions clearly.

(i)  Foundation levels and foundation sizes as well as the steel reinforcement at
critical sections shall be indicated on the drawings.
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C3.1.813

C3.18.14

C3.1.8.1.5

C3.1.8.2

C3.1.8.21

C3.1.8.22

C3.1.83

C 3.1.8.31

(iv)  The standard of detailing and the quality of the prints shall be the same as
that of the Contract drawings supplied to the Contractor, or in the absence of
any such contract drawings having been provided, of the same standard as
that which was provided in the Tender Documents.

(v) The drawings shall be compiled in the official language of the Contract.
c) Further details

Should the Engineer conclude that the calculations, drawings, Specifications or any
other data submitted by the Contractor in accordance with the provisions of this
Clause are insufficient or inadequate for proper evaluation, the Engineer reserves
the right to require the Contractor to submit such further calculations, drawings,
Specifications and any other such data as the Engineer may require. If such further
details are not submitted within the time required by the Engineer, the Tenderer will
be deemed in default of the provisions of this Clause.

The Contractor shall submit only drawings and other data, which are complete in all
respects and in accordance with Sub-Clause C 3.3.5.1.2. If the final calculations, drawings
and details do not comply with the specified requirements, the alternative designs will be
rejected unless suitably amended by the Contractor.

The Contractor will not be entitled to any claim for delays experienced as a result of the
submission of incomplete drawings or other documents and data, which is not strictly in
accordance with the requirements of this Specification.

The Contractor shall not commence executing the Works or any portion thereof which is
the subject of alternative technical proposals in respect of the design or Specifications of
the Works contained in an Alternative Tender accepted by the Employer, until the
Engineer's approval of the designs and calculations has been given in writing and the
Drawings signed by the Employer, or the Engineer on the Employer’'s behalf.

STATUS OF ACCEPTED DRAWINGS

The accepted Drawings shall form an integral part of the Contract Documents and drawings
not accepted and signed by or on behalf of the Employer will not be permitted for
construction or manufacturing purposes.

Notwithstanding the approval and/or acceptance and signing of the drawings, the
Contractor shall remain fully responsible for the details, discrepancies, omissions, errors
and consequences in respect of the said drawings and the approval of a design by the
Engineer shall not in any way relieve the Contractor of its responsibility to produce a design
that complies with all the specified requirements.

MEASUREMENT AND PAYMENT
DESIGN, CONSTRUCTION AND REMEDYING OF DEFECTS
a) Amount
No payment will be made to the Contractor in respect of its costs incurred in the

design, preparation and submission of drawings and other documents pertaining to
an accepted Alternative Tender.
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C3.1.8.3.2

Cc3.184

C3.1.8.41

C3.1.84.2

b) Re-measurement

Notwithstanding anything to the contrary as may be contained in the Contract, the
said Works or portions thereof (as applicable) which are the subject of the works
shall not be subject to re-measurement and the quantities listed by the Contractor in
the Schedule of Quantities forming part of its Alternative Tender shall be fixed and
not subject to any variation whatever during the Contract.

c) Interim Payments

The amounts which shall become due and payable to the Contractor in the monthly
Payment Certificates, in respect of the portions of the Works which are the subject
of the Contractor’s alternative technical proposals, shall be determined on the basis
of the quantities of work certified as having been completed in the period for which
the payment applies as inspected in floor; brick work to roof; roof; Practical
Completion and Final Completion; provided always that no payment will be made in
respect of quantities exceeding those listed by the Contractor in the said Schedule.
When payments on the abovementioned stages have been made per house the next
payment must be Practical Completion or payment might be stopped until such time
that said houses are practical complete.

ENGINEER’S COSTS IN REVIEWING THE CONTRACTOR’S DESIGN

The Engineer’s costs incurred in reviewing, checking and approving the designs, drawings,
calculations and other documents pertaining to the Contractor's accepted Alternative
Tender (and which designs, drawings, calculations and other documents were submitted
by the Contractor in accordance with the provisions of both the Tender Documents and the
Contract) shall, on presentation of an account to the Contractor and certified in writing by
the Employer, be paid by the Contractor to the Engineer.

The Contractor shall be reimbursed in the actual amounts of all such payments made in
the next subsequent Payment Certificate, in substitution of the Provisional Sum provided
by the Contractor in the Schedule of Quantities forming part of its Alternative Tender in
accordance with the requirements of the Tender Documents.

VARIATIONS TO THE ACCEPTED ALTERNATIVE PROPOSALS
VARIATIONS BY THE ENGINEER
a) When the Engineer requires design modifications for reasons other than:

(i)  The Contractor’s failure to comply with the design requirements; or

(i)  Errors in the Contractor’s designs (e.g. foundation conditions that differ materially
from those indicated by the test holes); the Contractor shall make such
modifications.

b) When such design modifications result in a variation on the quantities of work to be
executed, such variations will be valued by the Engineer in accordance with the rates
and prices in the Schedule of Quantities and the tendered Lump Sum for the alternative
will be adjusted up or down, depending on whether the modifications entail an increase
or a decrease in the quantity of work.

VARIATIONS BY THE CONTRACTOR
The Contractor shall not, subsequent to the approval of its alternative designs,

specifications and drawings, amend without the prior written permission of the
Engineer.
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C3.1.8.5

C3.1.8.5.1

C3.1.85.2

C31.9

C3.1.9.1

C3.19.2

C3.1.93

C3194

DEFAULT OF THE CONTRACTOR

Should it become apparent at any time during construction or during the Defects Liability
Period that the Contractor’s alternative design and/or Specifications do not comply with the
specified requirements, the Contractor shall be liable for all consequential damage and
shall, at its own expense, do all the work required to ensure that the structure complies with
the design requirements and the Contractor shall not be entitled to any additional payment.

When circumstances that are within the control of the Contractor arise after the acceptance
of the Alternative Tender and when these circumstances, in the opinion of the Engineer,
render construction of the alternative unacceptable, the Contractor shall construct the
Works strictly in accordance with the original designs specified in the Tender Documents.
In such circumstances, the Contractor shall not be entitled to any additional payment.

GENERAL
CONNECTION TO EXISTING WORKS

Where construction has to be connected to existing works, the Contractor must negotiate
a suitable time for the connecting with the Employer. It may be necessary to connect after
hours and/or over weekends. Tendered prices for connection must provide for the above
and/or control of all flows and no additional payments will be made by the Employer to
comply with this.

CLEANING OF PIPES AND STRUCTURES

The Contractor shall ensure that pipes and structures shall be clear of all planks, stones,
concrete, etc. which may be found in them, before commissioning. Any damage caused to
equipment, structures, etc. as a result of the presence of above objects, shall be repaired
at the Contractor’s cost.

BLASTING

Where the Contractor is going to make use of blasting in excavations, the Contractor must
notify all residents in the vicinity of the works in writing at least 14 (fourteen) days before
commencement of the works of the proposed blasting.

The Contractor must also inspect all buildings in the vicinity at least 14 (fourteen) days
before commencement of the blasting and any existing damage to buildings must be noted.
Owners must sign the noted inspection within 7 (seven) days. After completion of all
blasting in the vicinity, the buildings must once again be inspected, and damage noted.
The Owners must again sign the noted inspection.

The Employer shall not be held accountable for any damages caused due to the use of
explosives.

BEDDING AND BACKFILL

Placing and compacting of bedding and filling around pipes, as well as the main backfill
over pipes, shall be done strictly according to the requirements of SANS 1200, the Project
Specifications, Details on Drawings and the Specifications of the pipe manufacturers. No
deviation of the above will be allowed. Tenderers shall make adequate provision in their
tendered unit prices to comply with the above in full. The Employer shall make no
additional payments to comply with the above.

Backfill density shall be done strictly in accordance with SANS 1200 DB, Sub-Clauses
5.7.1 and 5.7.2. The Contractor shall execute control tests as and when so requested by
the Engineer, to verify densities, as prescribed in SANS 1200. Cost of the test will be
deemed as included in bedding and backfill tendered rates.
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C3.1.95

C3.1.96

C3.1.97

C3.1.98

C3.1.99

C3.1.9.10

CONTRADICTIONS AND OBSCURITIES IN THE TENDER DOCUMENT

Should there be any contradictions, obscurities or doubt in the text of the Tender Document
or drawings, or if any obvious errors or illegible figures are found, the Contractor must,
before submitting the tender, get a written, signed declaration of the correct meaning of
such descriptions, figures, Clauses, etc. from the Engineer.

The Contractor shall not be permitted to submit any claims against the Employer and/or
Engineer after closing of tender due to the abovementioned reasons.

The Contractor must examine the Tender Documents to ensure that it contains all the
applicable pages and that a complete set of drawings has been issued. The Contractor
must notify the Engineer accordingly should there be any pages and/or drawings missing.
The Engineer shall then immediately supply a complete set of Tender Documents and/or
drawings in exchange for the incomplete set of Tender Documents and/or drawings.

The Contractor will be forced to, at own cost, repair all work caused by the incorrect
interpretation of the drawings and /or Specifications and as a result not complying with the
requirements of this contract document and/or drawings.

CONTRACTOR TO BE COMPENSATED
(CLAUSE 4.5.4 OF THE GENERAL CONDITIONS OF CONTRACT)

The Employer shall NOT refund to the contractor any such sums.
VESTING OF MATERIAL

All material on site is to remain the contractor’s responsibility throughout the duration of the
contract. The contractor is to ensure that all material ate to be stored in a safe and secure
location until completion of the works at hand.

SPECIFICATIONS

Where referred to SANS Specifications or any other specification, it shall mean the latest
published edition of abovementioned specification.

COSTS INCURRED WITH THE PREPARATION AND SUBMISSION OF TENDERS

The Employer shall not be held responsible for any expenses or losses incurred by the
Tenderer with regards to the preparation and/or submission of tender documents.

STATUTORY LAWS AND REGULATIONS

The Contractor must supply all notices and pay all fees, as required by an Act of the
Parliament, Ordinance or any Regulations or By-Laws or any Local or other Statutory
Power with regards to the executing of the Contract Works or any other Temporary Works
and according to the Employer and all Public Authorities and Companies whose property
or rights may at any time be influenced by the Contract Works or any temporary Works.

The Contractor shall under all circumstances comply with the regulations of any Act of
Parliament, Ordinance or any Regulations or By-Laws or any Local or other Statutory
Power that may be applicable to the Contract Works or any Temporary Works and
according to rules and regulations of the Employer and all Public Authorities and
Companies, as already mentioned, and shall indemnify the Employer against all fines and
responsibilities of any kind for breach of contract of such an Act, Ordinance, Regulation or
By-Laws.

The Employer shall compensate the Contractor, or reimburse the Contractor for all amounts
payable, as specified by the Engineer, that is payable and already paid for by the Contractor
on such fees, and also all taxes paid by the Contractor for the Site or any part thereof or
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anything constructed or erected on site, or any part thereof, or any temporary structure,
placed elsewhere, but exclusively for the use of the Contract Works, with the understanding
that the Employer, and not the Contractor, shall be responsible for the obtaining any
planning permissions that may be required for the Contract Works.

C 3.1.9.11 LAWS THAT SHALL APPLY
The contract shall at all times be executed in accordance with the Laws of the Republic of
South Africa, and any discrepancies that may occur between the Employer and the
Contractor as far as the contract is concerned, shall be settled in the Republic of South
Africa, unless the Law on the contract applicable on this Clause is from another country,
the Employer is entitled to adopt the Law from another country in the case of any
disagreement and/or the case may be settled in such a country.
All Laws and/or Regulations referred to in the Tender Document will be, where applicable,
“as amended”.
C3.1.9.12 LABOUR
C3.1.9.12.1 CONTRACTS WITH LABOURERS
The contractor will enter into employment contracts with all labourers to be employed during
the construction period of this project.
C3.1.9.122 WAGE RATES
Wage rates for labourers will be paid in accordance with the latest Government Gazette for
the Northern Cape Province. The current rate is R29.37/hour for a normal 9 hours working
day.
C 3.1.9.12.3 PROJECT LIAISON OFFICER (PLO)
A project liaison officer (PLO) will be appointed on a full-time basis for the duration of the
project in order to facilitate, inter alia, the smooth proceeding of the employment of local
labour. The PLO will be the link between contractor and labourers. The PLO will be identified
by the VARIOUS Municipality but will be paid out of the project. The wages for the PLO shall
be R4 850.00/month for an average 9 hour working day.
C3.1.9.124 LABOUR INTENSIVE CONSTRUCTION ACTIVITIES
The following activities where applicable shall be carried out using Labour Intensive Construction
(LIC) methods:
1. Preparation of bedding and blanket
2. Laying of all pipes with a diameter of less than 355mm
3. Installation of all fittings and accessories (valves etc.) to pipes
4, Mixing and placing of concrete for small concrete works (i.e. thrust blocks)
5. Building of manholes and benching
6. Finishing and cleaning of site
7. Other activities that by their nature are usually done by labour intensive construction
methods.
The Contractor is encouraged to add activities to the above list but he shall ensure that the
specified standards of construction will be achieved.
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Although it is the intention that the above activities be carried out by labour intensive
construction methods the Contractor may propose to the Engineer alternative ways in which
the work is to be executed. The Engineer’s approval of these alternative methods will not be
unreasonably withheld from the Contractor.

C3.1.9.125 EMPLOYMENT OF LOCAL LABOUR
C3.1.9.12.5.1 QUANTUM OF KEY PERSONNEL

The Contractor must submit the description and numbers of his key-personnel that he will
bring onto Site in a Key Personnel Schedule. Key personnel will include Foremen, Artisans,
Clerks, skilled Supervisors and Operators.

C3.1.9.12.5.2 QUANTUM OF LABOUR EMPLOYED

The Contractor shall submit detailed daily labour records, weekly, to the Engineer indicating
respectively the numbers of permanent and temporary local employees employed on the
Works, and the activities on which they were engaged.

The number of labourers stated by the Contractor in the Key Personnel Schedule shall be used
by the PLO (if appointed), Engineer and Employer, in collaboration with the Contractor in the
planning and programming of the Contractor’s local labour requirements.

C 3.1.9.12.5.3 PAYMENT AND PRODUCTIVITY

Payment to the local labour force shall be made on a forth nightly basis in respect of Tasks
completed during that period. Formal up to date records must be kept of all payments made
to subcontractors and labourers.

In order that the project is economically viable and the employment of labour is not merely a
“hand-out” to the local community, is important that payment of the labour force is linked to
productivity. Increased productivity can be achieved by utilising the “Task Work” principle
(see Clause PS 9.7), in terms of which the Contractor will be required to reward the labour
force on the basis of Tasks completed.

C3.1.9.126 CONDITIONS OF TEMPORARY EMPLOYMENT

It is envisaged that there may not be sufficient experienced local subcontractors available to
warrant tenders or quotations on the base of competitive labour rates. Equally it may prove
confusing to the local labourers and therefore counterproductive for possible tenderers to
bargain for lower labour rates. A rate agreed upon at tender stage, may no longer be accepted
as valid by the time the Tender is awarded. For the purpose of this tender therefore, tenders
are to price labour at the approved local minimum daily rate as prescribed by the Department
of Labour.

The rate of payment to local labour will be based on the accepted contractual productivity
levels. The Engineers Representative will monitor productivity to ensure that this principle is
carried out. For labour intensive construction (LIC) activities where no production rate is
applicable, the minimum rate of payment per working day specified above shall apply.

The following conditions of work shall complement the conditions of employment:

(1) The Contractor shall give to a temporary employee, at the earliest possible
opportunity, notice of the termination of the project and/or the requirements of that
employee’s participation in the project; provided that such notice.

(2) The temporary employee shall, upon termination of his services, be entitled to a
certificate of service showing the full names of the employer and the employee, the
date of commencement, a record of training received and the date of termination of
the contract.
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3) Skilled labour e.g. Brick layers and carpenters will be paid normal hourly rates as
commonly used in the industry.

©)] The Contractor must provide unemployment insurance for the local labourers.
C3.1.9.127 TASKWORK RELATED ACTIVITIES
A task shall be determined on the basis of what an average person from the local Community
could complete in a day. A Task shall be defined on the said basis with regard to the prevailing
physical conditions and other regulatory conditions as specified in Clause PS 9.6.
A task is a quantified activity or operation to be performed by a person/labourer in one ordinary
working day. The quantification of tasks shall be based on individual employees or a group
of employees. The supply and control of hand tools and other equipment necessary to do the
work, will be the responsibility of the Contractor.
DESCRIPTION UNIT QUANTITY
1. Excavation in:
- Soft (sandy) material
0to 1,0 m deep m?3 3,0
0to 1,5 mdeep m3 2,2
2. Backfilling: 0 to 1,5 m deep m3 6
3. Brickwork to Manholes and similar (220 mm thick) m?2 5
4. Pipe laying, including bedding and blanket
4.1 Sewer Pipes m 48m/team of 8
4.2 Water Pipes m 60m/team of 8
The activity and production rates ranges given in the schedule above, must be used only as a
guideline.
C3.1.9.12.8 TRAINING OF LOCAL LABOUR
C 3.1.9.12.8.1 IN SERVICE TRAINING OF LOCAL LABOUR
Through the core of artisans, skilled and semi-skilled personnel are required to construct,
supervise and adequately control the Contract; the Contractor shall provide the necessary in-
service (on-the-job) training in basic construction skills.
C3.1.9.13 INTERCHANGEABLE TERMS
Throughout this document the terms “Bid/Bidder” and “Tender/Tenderer’ has the same
meaning.
“Bill of Quantities” and “Schedule of Quantities” will also have the same meaning.
C3.1.9.14 BILL OF QUANTITIES: LUMP SUM CONTRACT
The Tender is a Lump Sum per Bill of Quantities Sections and no re-measuring of
quantities will be applicable.
The Bill of Quantities is included in the document to assist Tenderers to price the Works.
Quantities are provided in good faith, but Tenderers must ensure that their tendered prices
for the works are all inclusive for the works as indicated on the drawings and as per the
Specifications.
The Client will not pay any additional amounts not included in the Tendered amounts.
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Due to the fact that the Bill of Quantities is not re-measurable, monthly payments will be
calculated in accordance to C 3.1.6.4.

The Bill of Quantities were compiled as per “Model Preambles for Trades: 2008”. A copy

can be viewed at the Offices of the Consulting Engineer.

C3.1.9.15 VALUE ADDED TAX

The Contractor must be registered as a vendor in terms of the Law on Value Added Tax of
1991. NOTE THAT COGHSTA DOES NOT PAY VALUE ADDED TAX.
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C3.1.10

MINIMUM SPECIFICATIONS FOR THE HOUSES

C 3.1.10.1 INTRODUCTION
Tenderers must determine their independent tendered Fixed Rate per house, but
the pricing structure of the houses must be in line with the National Human
Settlement Guidelines.

House type and /or sizes are as listed below per area:

ZF MGCAWU Standard 40m? House = 5 units

ZF MGCAWU 45m? Disabled House — Category C = None units

C3.1.10.2 DESIGN
Foundation, Superstructure and Roof Structures designed and certified by a Professional
Engineer, accredited at the NHBRC, is the responsibility of the Tenderer. The designs must
be submitted to the Engineer (Employer's Agent) for approval before any construction
commences.

C3.1.10.3 MINIMUM SPECIFICATIONS

C 3.1.10.31 Listed below are some abstracts from the SANS 10400 and also the specifications from
National Housing Code, the specifications and code will be judged as the minimum
requirements for these houses:

C 3.1.10.3.1.1  The minimum standard is a 40m? house, consisting of a lounge/kitchen, 2 bedrooms and a
bathroom;

C 3.1.10.3.1.2 The installation of a ceiling with the prescribed air gap for the entire dwelling;

C 3.1.10.3.1.3 The installation of above-ceiling insulation comprising a 130 mm mineral fibreglass blanket for
the entire house;

C 3.1.10.3.1.4 Internal walls to be plastered and painted (1 coat universal pva primer and 2 coats matt
durable- Plascon or Dulux)

C 3.1.10.3.1.5 A standard basic electric installation comprising a pre-paid meter-ready board with a recessed
distribution board with lid and lights and double plugs to all living areas of the house, water-
tight outside lights above the front and back doors, and stove point in the kitchen area.
Inclusive of Earthing and earthing peg.

The Electrical Installation must be done by a person registered as an Electrical Contractor in

terms of the Occupational Health and Safety Act of 1993 - “Electrical Installation Regulations”,

as well as be registered with the Local Council / Authorities;

C 3.1.10.3.1.6  Must comply with the latest NHBRC specifications; SANS 10400 and SANS 1200.

C 3.1.10.3.1.7 Special low E clear and opaque safety glass of all windows.

C3.1.10.3.2  Construction Specifications:

C 3.1.10.3.2.1 Walls:

(i) “Brickforce” of internal walls to fully overlap that of the external walls. Masonry walls to
have suitable “Brickforce” every third course and in every course above window height
and in foundation walls.

(ii) Internal walls: plastered and painted.
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C3.1.10.3.2.2

C3.1.10.3.2.3

C3.1.10.3.24

C3.1.10.3.25

C3.1.10.3.2.6

(iii) External walls: semi-face bricks. (Corojem Facebricks) To be sealed with approved
facebrick sealant.

(iv) Jointing to be done on the external doors

(v) All bricks of the houses must be a minimum of 14MPA

Doors:

(i) 2.0 mm Steel cottage section windows and 1.2 mm thick steel doorframes with fixed lugs
neatly built into brickwork. Windows to have standard fittings.

(ii) Install precast lintels over all window- and door openings.

(iii) Exterior 2032 x 813 x 44 mm FL&B door complete with 70 mm weather board and 3-lever
lock set. Internal 2032 x 813 x 44 mm hollow core doors (commercial veneer) to be fitted
with 2-lever lock set. Doors to have standard fittings.

(iv) Meranti weather strip on external doors

Windows:

(i) Kitchen Windows: C2 with 4 mm glass (No. = 1)

(i) Bedroom Windows: D2 with 4 mm glass (No. = 2)

(i) Lounge Windows: D4 with 4 mm glass (No. = 1)

(iv) Bathroom Windows: E1 with 4 mm obscure glass (No. 1)
(v) All glazing to comply with SABS 0137

Plumbing:

(i) All plumbing to be carried out by a Plumber registered with the Local Council/Authorities.

(ii) Build-in 1700 mm bath side wall and sand bed complete with 15 mm chromium plated hot
and cold taps, 40 mm bath outlet and removable fibre cement inspection panel. Neatly
silicone along wall surfaces;

(iii) Fit one WC complete with 6 £ cistern, fitments, toilet seat and flush pipe.

(iv) Provide and fit a 1200 x 535 mm single bowl sink unit with one chromium plated bib tap,
38 mm chromed waste outlet and 40 mm PVC trap, on one pair of brackets. Neatly
silicone along wall surfaces.

(v) Hot and cold water polycop lines to be neatly chased into walls to all sanitary fittings. Hot
water to be blanked off in roof for future geyser.

(vi) Install angle valves and a stop cocks where applicable.

(vii) A 16 mm HDPE water connection to the Municipal network, inclusive of a stopcock.

Drainage:

(i) Provide 1 x 15 mm bibtap over a gully at the kitchen.

(i) Provide a 110 mm vent valve at the head of the 110 mm soil line.

(iii) Waste water pipe system to have 50 mm vent valve at highest point.

(iv) Provide a marked rodding eye at the head of the soil drain and at all change of direction.
All pipe connections on soil drain to have inspection eyes.

Finishes:

(i) Floors to be power-floated to a smooth and level finish and kept damp for a period, as per
Engineer’s requirements, before any brickwork commences.

(i) Steel window- and door frames to have a 1 x coat red oxide factory coated primer, 1 x
universal undercoat and 2 x finishing coats.

(iii) External timber doors: well sanded and cleaned, apply 1 coat wood stain and 2 coats
external polyurethane varnish.

(iv) Internal doors: well sanded and cleaned, apply 1 x coat timber primer and 1 x universal
undercoat and 2 coats Enamel paint.

(v) Window panes to be fitted with correctly prepared putty and only painted when surface is
firm and dry - not to be left unpainted for too long, paint as per window frames.

(vi) House numbers on Perspex plack 150mm High Black on Sllver
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C3.1.10.3.2.7

C3.1.10.3.2.8

C 3.1.10.3.2.9

C3.1.10.4

Cc3.1.11

Roof:

(i) Engineer’s designed and certified pre-fabricated nail plate roof trusses;

(i) Minimum roof slope of 17.5 degrees.

(i) Roof covering to be 0.5 mm corrugated chromadek roof cladding, color sandstone beige,
installed according to manufacturer's specification

(iv) 30x1.2mm Galvanised hoop iron roof anchors at 1500mm centres on the eaves and on
the centre wall including on each rafter to the gable walls. (or 4mm Wire built into brickwork
for a minimum of 600mm)

(v) 220x12mm fibre cement tiles to truss end with 50x5mm counter sunk steel wood screw
heads and apply paint as for exterior walls.

(vi) All sprockets to be treated with carbolineum or similar approved product.

Ceiling:

(i) Ceiling to be installed in accordance to SANS 10400 and include the regional approved
isolation.

Aprons:

(i) Concrete strength of 20MPa

(i) Maximum slump of 75mm

(iii) 85mm thick, 1000mm wide

(iv) Maximum length of panels: 2500mm with 10mm expansion joints

COMPLETION QUALITY PACK:

The contractor will be required to submit a Completion Quality Pack for each stand number in
the scope of works as part of completion of the project.

Each pack will consist of the following documentation:

(i) Signed Happy Letter

(i) As-built drawing of house indicating orientation on stand and services connections.
(iii) SANS 10400 — A: Form 4 (Structure) — Signed by the NHBRC Registered Engineer
(iv) Test Cube results

(v) Roof Certificate

(vi) COC - Electrical Installation

Retention payments will be retained should the above documents not be submitted per stand.

CATEGORY E: Partially/totally blind

Access to house(12m? paving, and ramp at doorway

Kick plates to doors

Hand and Grab rails

Lever action taps

1 m vinyl folding door in bathroom

Slip resistant flooring

Colour contrast on doorways, stairs, corners of buildings and skirting on walls.

Part C 3: Scope of Work Cc3-28 C 3.1
Tender Number: NC/03/2022 Scope of Works

07/2022



Section A: New House: PHILANDERSBRON ERF 48

Refer to clause 3.1.10.3 for minimum specifications.

BNG house 40m?2

e ALL CONTRACTUAL REQUIREMENTS

e A comprehensive GFSH 02 Geotechnical Investigation

e Breaking down and discard of informal structure

e Site clearance and access

e Submit Building plans to LM for approval

e Engineering Design of foundation, Inspections and Engineering
Certification (Foundation, Superstructure & Roof)

e NHBRC Enrolment

e Temporary accommodation

e "Excavations

e (Foundations and services connections)"

¢ Reinforcing and Casting of Strip Foundations

e Building of Foundation Brickwork

e (ast Surface Bed

e G5 Fill Compacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft
Foundation

e Building of Superstructure Brickwork

e Complete Supply, Deliver and Installation of Roof

e Complete gable and beamfilling

e Apply approved brick sealant to all external walls, as per
manufacturers specifications

e Supply and Install Ceiling complete with Cornish installation
according to SANS 10400 and two Coats of PVA

e Supply and Install Plumbing inclusive of all sanitary fittings and pipe
work

e Supply, deliver and install 2 external doors inclusive of 3 lever lock
and 70 mm weather board (Well sanded and cleaned, apply 1 coat
wood stain and 2 coats external polyurethane varnish)

e Supply, deliver and install 3 internal doors inclusive of a 2-lever lock.
(Well sanded and cleaned, apply 1 x coat timber primer and 1 x
universal undercoat and 2 coats Enamel paint)

e Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 3xC7 Window inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and
Glazing as per specifications

e Construct Concrete apron as per specifications (25mpa concrete, 1m
wide, 85mm thick all round

e Supply, Deliver and Install All Electrical components inclusive of 7
Light Switches, 2 External Lights, 5 Indoor Lights, DB board, 4
electrical sockets and a stove plug
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o Electrical Connection Application with the Local Municipality on
behalf of beneficiary

e Disconnect electrical connection from old structure, move of electrical
box and install other electrical components and then do electrical
connection on newly built structure

e Construct complete 6000 litre Conservancy tank as per the guidelines
from SANS 10400 DRAINAGE MANUAL attached to this tender

e Supply, Deliver and Install Connection to Water Service

e Supply, Deliver and Install Connection to Sewer Service

e Quality Completion Pack

e OHS Regulation

Section B: New House: LEMOENDRAAI ER 14937

Refer to clause 3.1.10.3 for minimum specifications.

BNG house 40m?2

o ALL CONTRACTUAL REQUIREMENTS

e A comprehensive GFSH 02 Geotechnical Investigation

e Breaking down and discard of informal structure

e Site clearance and access

e Submit Building plans to LM for approval

e Engineering Design of foundation, Inspections and Engineering
Certification (Foundation, Superstructure & Roof)

e NHBRC Enrolment

e Temporary accommodation

e "Excavations

e (Foundations and services connections)"

¢ Reinforcing and Casting of Strip Foundations

e Building of Foundation Brickwork

e (Cast Surface Bed

e G5 Fill Compacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft
Foundation

e Building of Superstructure Brickwork

e Complete Supply, Deliver and Installation of Roof

e Complete gable and beamfilling

e Apply approved brick sealant to all external walls, as per
manufacturers specifications

e Supply and Install Ceiling complete with Cornish installation
according to SANS 10400 and two Coats of PVA

e Supply and Install Plumbing inclusive of all sanitary fittings and pipe
work

e Supply, deliver and install 2 external doors inclusive of 3 lever lock
and 70 mm weather board (Well sanded and cleaned, apply 1 coat
wood stain and 2 coats external polyurethane varnish)
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e Supply, deliver and install 3 internal doors inclusive of a 2-lever lock.
(Well sanded and cleaned, apply 1 x coat timber primer and 1 x
universal undercoat and 2 coats Enamel paint)

e Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 3xC7 Window inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and
Glazing as per specifications

e Construct Concrete apron as per specifications (25mpa concrete, 1m
wide, 85mm thick all round

e Supply, Deliver and Install All Electrical components inclusive of 7
Light Switches, 2 External Lights, 5 Indoor Lights, DB board, 4
electrical sockets and a stove plug

o Electrical Connection Application with the Local Municipality on
behalf of beneficiary

e Disconnect electrical connection from old structure, move of electrical
box and install other electrical components and then do electrical
connection on newly built structure

e Supply, Deliver and Install Connection to Water Service

e Supply, Deliver and Install Connection to Sewer Service

e Quality Completion Pack

e OHS Regulation

Section C: New House: PABELELLO ERF 16814

Refer to clause 3.1.10.3 for minimum specifications.

BNG house 40m?2

o ALL CONTRACTUAL REQUIREMENTS

e A comprehensive GFSH 02 Geotechnical Investigation

e Breaking down and discard of informal structure

e Site clearance and access

e Submit Building plans to LM for approval

e Engineering Design of foundation, Inspections and Engineering
Certification (Foundation, Superstructure & Roof)

e NHBRC Enrolment

e Temporary accommodation

e "Excavations

e (Foundations and services connections)"

e Reinforcing and Casting of Strip Foundations

e Building of Foundation Brickwork

e (Cast Surface Bed

e G5 Fill Compacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft
Foundation

e Building of Superstructure Brickwork

e Complete Supply, Deliver and Installation of Roof

e Complete gable and beamfilling

Part C 3: Scope of Work
Tender Number: NC/03/2022
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e Apply approved brick sealant to all external walls, as per
manufacturers specifications

e Supply and Install Ceiling complete with Cornish installation
according to SANS 10400 and two Coats of PVA

e Supply and Install Plumbing inclusive of all sanitary fittings and pipe
work

e Supply, deliver and install 2 external doors inclusive of 3 lever lock
and 70 mm weather board (Well sanded and cleaned, apply 1 coat
wood stain and 2 coats external polyurethane varnish)

e Supply, deliver and install 3 internal doors inclusive of a 2-lever lock.
(Well sanded and cleaned, apply 1 x coat timber primer and 1 x
universal undercoat and 2 coats Enamel paint)

e Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 3xC7 Window inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and
Glazing as per specifications

e Construct Concrete apron as per specifications (25mpa concrete, 1m
wide, 85mm thick all round

e Supply, Deliver and Install All Electrical components inclusive of 7
Light Switches, 2 External Lights, 5 Indoor Lights, DB board, 4
electrical sockets and a stove plug

e Electrical Connection Application with the Local Municipality on
behalf of beneficiary

e Disconnect electrical connection from old structure, move of electrical
box and install other electrical components and then do electrical
connection on newly built structure

e Supply, Deliver and Install Connection to Water Service

e Supply, Deliver and Install Connection to Sewer Service

e Quality Completion Pack

e OHS Regulation

Section D: New House: ROSEDALE ERF 18527

Refer to clause 3.1.10.3 for minimum specifications.

BNG house 40m?2

o ALL CONTRACTUAL REQUIREMENTS

e A comprehensive GFSH 02 Geotechnical Investigation

e Breaking down and discard of informal structure

o Site clearance and access

e Submit Building plans to LM for approval

e Engineering Design of foundation, Inspections and Engineering
Certification (Foundation, Superstructure & Roof)

e NHBRC Enrolment

Part C 3: Scope of Work C3-32 C 3.1
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e Temporary accommodation

e "Excavations

e (Foundations and services connections)"

e Reinforcing and Casting of Strip Foundations

e Building of Foundation Brickwork

e (ast Surface Bed

e G5 Fill Compacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft
Foundation

e Building of Superstructure Brickwork

e Complete Supply, Deliver and Installation of Roof

e Complete gable and beamfilling

e Apply approved brick sealant to all external walls, as per
manufacturers specifications

e Supply and Install Ceiling complete with Cornish installation
according to SANS 10400 and two Coats of PVA

e Supply and Install Plumbing inclusive of all sanitary fittings and pipe
work

e Supply, deliver and install 2 external doors inclusive of 3 lever lock
and 70 mm weather board (Well sanded and cleaned, apply 1 coat
wood stain and 2 coats external polyurethane varnish)

e Supply, deliver and install 3 internal doors inclusive of a 2-lever lock.
(Well sanded and cleaned, apply 1 x coat timber primer and 1 x
universal undercoat and 2 coats Enamel paint)

e Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 3xC7 Window inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and
Glazing as per specifications

e Construct Concrete apron as per specifications (25mpa concrete, 1m
wide, 85mm thick all round

e Supply, Deliver and Install All Electrical components inclusive of 7
Light Switches, 2 External Lights, 5 Indoor Lights, DB board, 4
electrical sockets and a stove plug

e Electrical Connection Application with the Local Municipality on
behalf of beneficiary

e Disconnect electrical connection from old structure, move of electrical
box and install other electrical components and then do electrical
connection on newly built structure

e Supply, Deliver and Install Connection to Water Service

e Supply, Deliver and Install Connection to Sewer Service

e Quality Completion Pack

e OHS Regulation
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Section E: New House: Disability (Blind in sight) ROSEDALE ERF 19284

Refer to clause 3.1.10.3 for minimum specifications.

BNG house 40m?2

e ALL CONTRACTUAL REQUIREMENTS

e A comprehensive GFSH 02 Geotechnical Investigation

e Breaking down and discard of informal structure

e Site clearance and access

e Submit Building plans to LM for approval

e Engineering Design of foundation, Inspections and Engineering
Certification (Foundation, Superstructure & Roof)

e NHBRC Enrolment

e Temporary accommodation

e "Excavations

e (Foundations and services connections)"

¢ Reinforcing and Casting of Strip Foundations

e Building of Foundation Brickwork

e (ast Surface Bed

e G5 Fill Compacted to 93% MOD AASTHO & 25Mpa Re-inforced Raft
Foundation

e Building of Superstructure Brickwork

e Complete Supply, Deliver and Installation of Roof

e Complete gable and beamfilling

e Apply approved brick sealant to all external walls, as per
manufacturers specifications

e Supply and Install Ceiling complete with Cornish installation
according to SANS 10400 and two Coats of PVA

e Supply and Install Plumbing inclusive of all sanitary fittings and pipe
work

e Supply, deliver and install 2 external doors inclusive of 3 lever lock
and 70 mm weather board (Well sanded and cleaned, apply 1 coat
wood stain and 2 coats external polyurethane varnish)

e Supply, deliver and install 3 internal doors inclusive of a 2-lever lock.
(Well sanded and cleaned, apply 1 x coat timber primer and 1 x
universal undercoat and 2 coats Enamel paint)

e Supply, Deliver and Install 1xC1 Window, inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 3xC7 Window inclusive of all Fittings and
Glazing as per specifications

e Supply, Deliver and Install 1xD57 Window inclusive of all Fittings and
Glazing as per specifications

e Construct Concrete apron as per specifications (25mpa concrete, 1m
wide, 85mm thick all round

e Supply, Deliver and Install All Electrical components inclusive of 7
Light Switches, 2 External Lights, 5 Indoor Lights, DB board, 4
electrical sockets and a stove plug

Part C 3: Scope of Work
Tender Number: NC/03/2022
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o Electrical Connection Application with the Local Municipality on
behalf of beneficiary

e Access to house(12m? paving, and ramp at doorway

o Kick plates to doors

e Hand and Grab rails

e Lever action taps

e 1 mvinyl folding door in bathroom

e Slip resistant flooring

o Colour contrast on doorways, stairs, corners of buildings and skirting
on walls.

e Disconnect electrical connection from old structure, move of electrical
box and install other electrical components and then do electrical
connection on newly built structure

e Disconnect electrical connection from old structure, move of electrical
box and install other electrical components and then do electrical
connection on newly built structure

e Supply, Deliver and Install Connection to Water Service

e Supply, Deliver and Install Connection to Sewer Service

e Quality Completion Pack

e OHS Regulation
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C 3.2:
PART 2:
PROJECT SPECIFICATIONS

Part C 3: Project Specifications C3-36 c3.2
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 3.2: PART 2: VARIATIONS AND ADDITIONS TO SABS 1200 STANDARDIZED

SPECIFICATIONS

The following variation and additions to the SABS 1200 Standardized Specifications referred to will be valid
for this contract. The prefix “PS A” indicated an amendment to SABS 1200 A; “PS C” to SABS 1200 C; etc.
The numbers following these prefixes are the relevant Clause numbers in SABS 1200.

SANS 1200 A
SANS 1200 DB
SANS 1200 G
SANS 1200 |
SANS 1200 LB
SANS 1200 LD
SANS 1200 LF

Part C 3: Project Specifications
Tender Number: NC/03/2022
07/2022

: GENERAL

: EARTHWORKS (PIPE TRENCHES)
: CONCRETE (STRUCTURAL

: MEDIUM-PRESSURE PIPES

: BEDDING (PIPES)

: SEWERS

: ERF CONNECTIONS (WATER)

C3-37 Cc3.2
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SANS 1200 A : GENERAL

A1 SCOPE
PSA1.1 REPLACE THE CONTENTS OF SUB-CLAUSE 1.1, INCLUDING THE NOTES, WITH THE
FOLLOWING:
“This specification covers requirements, principles and responsibilities of a general nature
which are generally applicable to civil Engineering construction and building works contracts,
as well as the requirements for the Contractor’s establishment on the Site.”
A2 INTERPRETATION
PSA22 APPLICABLE ISSUE OF STANDARDS
ADD TO THE BEGINNING OF SUB-CLAUSE A 2.2
“Unless another issue is specified, ....”
PSA23 DEFINITIONS
IN THE OPENING PHRASE, INSERT THE WORDS: “the definitions given in the Conditions
of Contract and” BETWEEN THE WORDS “Specification” AND “the following”.
a) General
ADD THE FOLLOWING DEFINITIONS:
“General Conditions’ and ‘Conditions of Contract’: The General Conditions of Contract
specified for use with this contract, together with the Special Conditions of Contract as
applicable.
‘Specified’: As specified in the Standardized Specifications, the Drawings or the Project
Specifications. “Specifications’ shall have the corresponding meaning.
ADD THE FOLLOWING NEW CLAUSE:
“PSA23.1 DELAY DUE TO SUPPLY OF MATERIALS AND ORDERING
The Contractor shall ensure that the work is not delayed, due to the lack of materials on the
site of the works, by placing orders with Suppliers for the material required under his contract
as soon as possible after acceptance of this tender.
The Contractor shall, by producing copies of written enquiries for Suppliers, prove to the
satisfaction of the Engineer that any delay occasioned by non-availability of materials has been
caused by the ability of Suppliers to supply and not by his own lack of timely ordering or lack
of exhaustive enquiry for Suppliers, before any extension of contract time will be allowed due
to such delays.
The quantities set out in the Schedule of Quantities have been clearly determined calculations
based on data available at the time and should therefore be considered to be approximate
quantities only. Before ordering materials of any kind, the Contractor shall check with the
Engineer whether or not the Scope of Work for which the materials are required is likely to
change substantially. No liability or responsibility whatsoever shall be attached to the
Employer for materials ordered by the Contractor except when ordered in accordance with the
written confirmation issued by the Engineer.”
Part C 3: Scope of Work C3-38 C 3.1
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PSA24

A3

PSA3.1

‘PSA33

ABBREVIATIONS

a) Abbreviations relating to standard documents:
ADD THE FOLLOWING ABBREVIATIONS:
“CKS: SABS Co-ordinating Specification.”

MATERIALS

QUALITY OF MATERIALS

ADD THE FOLLOWING:

“All materials are to be the best of their respective kinds, new, undamaged, sound and free
from defects and shall comply with the relevant Clauses of the Specifications.

All references to Standard Specifications are to the latest amendment to such Specifications.

Materials bearing the SABS or BS mark will not be subjected to tests to determine whether
they comply with the relevant Specifications. The Engineer may in his discretion require any
material not bearing such mark to be tested in accordance with the relevant Specifications;
should he do so, the Contractor shall arrange for such tests to be carried out, to the
Contractor’s cost, by the South African Bureau of Standards or other approved body.

Whether or not the material bears the mark or is tested, any material found not to be in
accordance with the Specifications shall be rejected and replaced by the Contractor at his own
cost.

The Contractor may be required, at his own expense, to submit samples of the material offered
to the Engineer for his approval and the material supplied under his contract shall be of the
standard equal to that of the samples so submitted and approved. Samples will remain the
property of the Contractors, who shall remove them when called upon to do so by the
Engineer.”

ADD THE FOLLOWING AT THE END OF SUB-CLAUSE 3.1:

“All manufactured materials supplied shall be new materials unless the contrary is specified.
All materials specified to be in accordance with SABS Specifications shall bear the SABS
mark.”

ADD THE FOLLOWING NEW SUB-CLAUSE:
ORDERING OF MATERIALS:
ADD THE FOLLOWING:

The quantities set out in the Schedule of Quantities have been clearly determined calculations
based on data available at the time and should therefore be considered to be approximate
quantities only. Before ordering materials of any kind, the Contractor shall be solely
responsible for determining, from the drawings issued or approved by the Engineer for
construction purposes, the actual quantities of materials required for the execution of the
Works. No liability or responsibility whatsoever shall be attached to the Employer or the
Engineer in respect of materials ordered by the Contractor except when ordered in accordance
with the drawings issued or approved by the Engineer for construction purposes.”
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A4

PLANT

PSA4.A1 SILENCING OF PLANT
REPLACE THE CONTENTS OF SUB-CLAUSE 4.1 WITH THE FOLLLOWING:
“The Contractor’'s attention is drawn to the applicable regulations pertaining to noise and
hearing conservation, framed under the Occupational Health and Safety Act (Act No. 85 of
1993) as amended.
The Contractor shall at all times and at its own cost, be responsible for implementing all
necessary steps to ensure full compliance with such regulations, including but not restricted
to the provision and use of suitable and effective silencing devices for pneumatic tools and
other Plant which would otherwise cause a noise level in excess of that specified in the said
regulations.
Where appropriate, the Contractor shall further, by means of temporary barriers, effectively
isolate the source of such noise in order to comply with the said regulations.”
PSA4.2 CONTRACTOR’S OFFICES, STORES AND SERVICES
ADD THE FOLLOWING PARAGRAPH BEFORE THE EXISTING FIRST PARAGRAPH IN
SUB-CLAUSE 4.2:
“The Contractor’s buildings, sheds and other facilities erected or utilized on the Site for the
purposes of the Contract shall be fenced off and shall contain all offices, stores, workshops,
testing laboratories, toilet facilities, etc. as may be required by the Contractor. The facilities
shall always be kept in a neat and orderly condition.
A Night-watchman may be on Site after hours.”
DELETE "and first-aid services” IN THE SECOND PARAGRAPH OF SUB-CLAUSE 4.2 AND
ADD THE FOLLOWING:
“The Contractor shall provide on the Site and in close proximity to the actual locations where
the work is being executed, one toilet per 10 workmen, which toilets shall be effectively
screened from public view and their use enforced. Such toilets shall be relocated from time to
time as the location of the work being executed changes, so as to ensure that easy access to
the toilets is maintained.
The Contractor shall, where applicable, make all necessary arrangements and pay for the
removal of night soil.”
ADD THE FOLLOWING NEW SUB-CLAUSE:
‘PSA43 CONSTRUCTION PLANT
Construction plant, where the use thereof is permitted, shall be of a suitable type for carrying
out the work for which it is required. Its capacity shall be sufficient to meet the requirements
of the work within the contract time. It shall be kept in full working order and repair at all times.”
Part C 3: Scope of Work C3-40 C 3.1
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A5

A 5.1

PSA5.1.1

PSA5.1.2

CONSTRUCTION

SURVEY

SETTING OUT OF THE WORKS

ADD THE FOLLOWING TO SUB-CLAUSE 5.1.1:

“Setting out of works shall not be measured and paid directly and any costs involved herein
shall be deemed as included in the tendered Fixed Price of work that is included in the
Contract.

Further to the above, the Contractor shall timeously, before commencement of construction,
check all levels in a specific area to provide for both the accurate measurement of quantities
for payment purposes and should any discrepancies occur, to give the Engineer ample time
to check levels and to make adjustments, if necessary.

Should the Contractor neglect to do so, the levels as shown on the Engineers drawings will be
used for measurement and payment purposes.

Setting out details of all the works are defined by offsets from pegs and benchmarks
established by the Engineer. The Contractor shall be responsible for the setting out of the
works with reference to these pegs and benchmarks. The Contractor will survey the area after
completion of the works and supply the data to the Engineer.”

PRESERVATION AND REPLACEMENT OF SURVEY BEACONS AND PEGS SUBJECT TO
THE LAND SURVEY ACT

DELETE THE WORDS “in the vicinity of boundaries” IN THE SECOND SENTENCE OF SUB-
CLAUSE 5.1.2 AND REPLACE THE WORDS: “under the direction of’ IN THE SAME
SENTENCE WITH “in consultation and liaison with.”

ADD THE FOLLOWING AFTER THE SECOND SENTENCE OF SUB-CLAUSE 5.1.2:

“The Contractor and the Engineer shall record on the said list, their concurrence or
disagreement, as the case may be, regarding the completeness and accuracy of the details
recorded therein.”

REPLACE THE THIRD SENTENCE OF SUB-CLAUSE 5.1.2 WITH THE FOLLOWING:

“At the completion of the Contract, the Contractor shall expose all pegs that were listed at the
commencement of the construction as being in order and the Contractor shall arrange with a
registered Land Surveyor for the checking of the positions of all such pegs and the
replacement of any thereof which the Land Surveyor’s check reveals have become disturbed
ordamaged. The Contractor shall, as a precedent to the issue of the Certificate of Completion,
provide to the Engineer, a certificate from the registered Land Surveyor, certifying that all the
pegs listed at the commencement of construction in accordance with the provisions of this
Clause, have been checked and that those found to have been disturbed, damaged or
destroyed have been replaced in their correct positions, all on accordance with the provisions
of the said Act.

The costs of all checking, replacement and certification as aforesaid shall be entirely for the

Contractor’s account; provided always that the Contractor shall not be held liable for the cost

of preplacement of pegs which:

a) Cannot reasonably be re-established in their original positions by reason of the finished
dimensions of the permanent works; and

b) The Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer,
were disturbed, damaged or destroyed by others beyond his control.”

Part C 3: Scope of Work C3-41 C 3.1
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PSAS53

PSA5.4

PSAS54

PSAS54.1

PROTECTION OF EXISTING STRUCTURES

REPLACE: “Machinery and Occupational Safety Act, 1983, (Act No. 6 of 1983)" WITH:
“Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), as amended” AND INSERT
THE FOLLOWING AFTER “(Act No. 27 of 1956)": “as amended.”

PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES

REPLACE THE HEADING AND THE CONTENTS OF THIS SUB-CLAUSE WITH THE
FOLLOWING:

LOCATION AND PROTECTION OF EXISTING SERVICES
LOCATION OF EXISTING SERVICES

Before commencing with any work in an area, the Contractor shall ascertain the presence and
actual position of all services which can reasonably be expected by and experienced and
competent Contractor to be present on, under, over or within the Site.

Without in any way limiting its liability in terms of the Conditions of Contract in relation to
damage to property and interference with services, the Contractor shall, in collaboration with
the Engineer, obtain the most up-to-date plans as are available, showing the positions of
services existing in the area where it intends to work. Neither the Employer nor the Engineer
offer any warranty as to the accuracy or completeness of such plans and because services
can often not be reliably located from plans, the Contractor shall ascertain the actual location
of services depicted on such plans by means of careful inspection of the Site and the provision
and utilization of suitable detecting and testing equipment.

Thereafter, the Contractor shall, by the use of appropriate methodologies carefully expose the
services at such positions as are agreed to by the Engineer, for the purposes of verifying the
exact location and position of the services. Where the exposure of existing services involves
excavation to expose underground services, the further requirements of Sub-Clauses 4.4 and
5.1.2.2 of SABS 1200 D, as amended, shall apply.

The aforesaid procedure shall also be followed in respect of services not shown on the plans,
but which may reasonably be anticipated by an experienced Contractor to be present or
potentially present on the site.

All services, the positions of which have been determined as aforesaid at the critical points,
shall henceforth be designated as ‘Known Services’ and their positions shall be indicated by
the Contractor on a separate set of drawings, a copy of which shall be furnished to the
Engineer without delay.

As soon as any service which has not been identified and located as described above is
encountered on, under, over or within the Site, it shall henceforth be deemed to be ‘Known
Service’ and the aforesaid provisions pertaining to locating, verifying and recording its position
on the balance of the site shall apply. The Contractor shall notify the Engineer immediately
any such service is encountered or discovered on the site.

Whilst it is in possession of the site, the Contractor shall be liable for all loss of or damage as
may occur to:

a) ‘Known Services’ anywhere along the entire lengths of their routes, as may reasonably be
deducted from the actual locations at which their positions were verified as aforesaid, due
cognizance being taken of such deviations in line and level which may reasonably be
anticipated; and

b) Any other service which ought reasonably to have been a ‘Known Service’ in accordance
with the provisions of this Clause; as well as for consequential damage, whether caused
directly by the Contractor’s operations or by the lack of proper protection;
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Provided always that the Contractor will not be held liable in respect of damages occurring to
services not being ‘Known Services'.

No separate payment will be made to the Contractor in respect of its costs of providing, holding
available on the site and utilizing the said detecting and testing equipment, nor for any costs
incurred in preparing and submitting to the Engineer the drawings as aforesaid and these
costs shall be deemed included in the tendered Fixed Price.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

PSA54.2 PROTECTION DURING CONSTRUCTION

The Contractor shall take all reasonable precautions and arrange its operations in such a
manner as to prevent damage occurring to all ‘Known Services’ during the period which the
Contractor has occupation and/or possession of the site.

Services left exposed shall be suitably protected from damage and in such a manner as will
eliminate any danger arising there from for the public and/or workmen, all in accordance with
the requirements of the prevailing legislation and related regulations.

PSAb543 ALTERATIONS AND REPAIRS TO EXISTING SERVICES

Unless the contrary is clearly specified or ordered, the Contractor shall not carry out alterations
to existing services. When this is necessary, the Contractor shall inform the Engineer, who
will either make arrangements for such work to be executed by the owner of the service, or
instruct the Contractor to make such arrangements himself.

When the Contractor damages existing services, he shall immediately inform the Engineer or
the relevant authority and obtain instructions as to who should carry out repairs. In urgent
cases the Contractor shall take the necessary steps to minimize damage to and interruption
of the service. No repairs of telecommunication cables or electric power lines and cables shall
be attempted.

The Employer will accept no liability for damages due to a delay in having such alterations or
repairs affected. The Contractor shall provide all reasonable opportunity, access and
assistance to persons carrying out alterations or repairs of existing services.

PSAS7 SAFETY
ADD THE FOLLOWING:

“Before acceptance of the Contract, an Occupational Health and Safety Management File
must be handed over to the Engineer, acceptable to Department of Labour and maintained
for the duration of the project.

Pursuant to the provisions of the Conditions of Contract and without it in any way limiting the
Contractor’s obligations there under, the Contractor shall at its own expense, except only
where specific provisions, if any, is made in the Contract for reimbursement to the Contractor
in respect of particular items.

a) Provide to its Employees on the site of the Works, all safety materials, clothing and
equipment necessary to ensure full compliance with the provisions of the Occupational
Health and Safety Act (Act No, 85 of 1993) as amended, hereinafter referred to as the
Act, at all times and shall institute appropriate and effective measures to ensure the proper
usage of such safety materials, clothing and equipment, at all times; and

b) Provide, install and maintain on all barricades, safety signage and other measures to
ensure the safety of workmen and all persons in, on and around the site, as well as the
general public; and
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c) Implement on the Site of Works, such procedures and systems and keep all records as
may be required to ensure compliance with the requirements of the Act at all times; and

d) Implement all necessary measures as to ensure compliance of the Act by all Sub-
Contractors engaged by the Contractor and their employees engaged on the Works; and

e) Comply fully with all other requirements pertaining with safety as may be specified in the
Contract.

The Employer and the Engineer shall be entitled, although not obliged, to make such
inspections on the /site as they shall deem appropriate, for the purpose of verifying the
Contractor's compliance with the requirements of the Act. For this purpose, the Contractor
shall grant full access to the Site of all parts of the Site and shall co-operate fully in such
inspections and shall make available for inspection all such documents and records as the
Employer’s and/or Engineer’s representative may reasonably require.

Where any such investigations reveal or where it comes to the Engineer’s attention that the
Contractor is in any way in breach of the requirements of the Act or is failing to comply with
the provisions of this Clause, the Engineer shall, in accordance with the provisions of Clause
5.11 of the General Conditions of Contract, be entitles to suspend progress on the Works or
any part thereof until such time as the Contractor has demonstrated to the satisfaction of the
Engineer, that such breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of time
and/or additional costs if the progress of the Works or any part thereof is suspended by the
Engineer in terms of this Clause and the Contractor shall remain fully liable in respect of the
payment of penalties for late completion in accordance with the provisions of Clause 5.13.1 of
the General Conditions of Contract should the Contractor fail to complete the Works on or
before the specified Due Date for Completion in consequence of the suspensions.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this
Clause shall constitute grounds for the Engineer to act in terms of Clause 9.2 of the General
Conditions of Contract and for the Employer to cancel the Contract in accordance with the
further provisions of the said Clause 9.

All work and particularly work carried out in the proximity of buildings, bridges, tanks or other
structures shall be carried out in conformance with the regulations framed under the
Occupational Health and Safety Act, 1993 and the Minerals Act (Act 50 of 1991), including
shoring where necessary, to ensure the safety of structures that are at risk.

The Contractor shall make available for the duration of the contract safety helmets, gumboots
and any other necessary safety equipment for sole use by the Engineer and his
representative(s).”

ADD THE FOLLOWING NEW SUB-CLAUSES TO CLAUSE 5:

‘PSAL.9 CONTRACTUAL INSPECTION
Written inspections must be obtained for each house in the following phases:
a) Floor
b) Brick work to roof
c) Roof
d) Practical completion
e) Final completion
Failing to comply with the written request on such house might stop until satisfactory inspection
was done. Failing any inspection more than 5 (five) items on a list of defaults will result in a
re-inspection and an R 700-00 fine.”
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PSAS5.10

PS A 5.10.1

PS A5.11

A6

‘PSAB.1

SECURITY
SECURITY OF CONTRACTOR’S PLANT AND PRESONNEL

“The Contractor shall note that, notwithstanding any insurance which may be by the Employer,
the Contractor shall be responsible for the effecting of safety and security of plant and
personnel on and around the site of the works and that no claims in this regard will be
entertained by the Employer.

Provision must be made by the Contractor in the Schedule of Quantities for effecting of safety
and security of plant and personnel on and around the site of the Works and shall be deemed
to include full compensation for all necessary to effect the safety and security, including, where
necessary, the employment of the services of a security organization.”

SITE MEETINGS

“The Contractor or its authorized agent will be required to attend regular site meetings, which
shall normally be held twice a month on dates and at times determined by the Engineer, but
in any case whenever reasonably required by the Engineer. Unless otherwise indicated in the
Contract or instructed by the Engineer, such meetings shall be held at the Contractor’s offices
on the Site. At such monthly meetings, matters such as general progress on the Work, quality
of work, problems, claims, payments and safety, etc. shall be discussed but no matters
concerning the day-to-day running of the Contract.”

TROLERANCES
ADD THE FOLLOWING SUB-CLAUSE TO CLAUSE 6:
USE OF TOLERANCES

No guarantee is given that the full specified tolerances will be available independently of each
other and the Contractor is cautioned that the liberal or full use of any one or more of the
tolerances may deprive him of the full or any use of tolerances relating to other aspects of the
work.

Except where the contrary is specified, or when clearly not applicable, all quantities for
measurement and payment shall be determined from the ‘authorized’ dimensions. These
specified dimensions or those shown on the Drawings or, if changed, as finally prescribed by
the Engineer, without any allowance for the specified tolerances. Except if otherwise
specified, all measurements for determining quantities for payment will be based on the
‘authorized’ dimensions.

If the work is constructed in accordance with the ‘authorized’ dimensions plus or minus the
tolerances allowed, the calculation of quantities will be based on the ‘authorized’ dimensions,
regardless of the actual dimensions to which the work has been constructed.

When the work is not constructed in accordance with the ‘authorized’ dimensions plus or minus
the tolerances allowed, the Engineer may nevertheless, at his sole discretion, accept the work
for payment. In such cases no payment shall be made for quantities of work or material in
excess of those calculated for the ‘authorized’ dimensions and where the actual dimensions
are less than the ‘authorized’ dimensions minus the tolerance allowed, quantities for payment
shall be calculated based on the actual dimensions as constructed.”
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A7 TESTING
PSAT7A1 PRINCIPLES
PSA7.1.2 STANDARD OF FINISHED WORK NOT TO SPECIFICATION
INSERT THE WORDS “or checks by an approved laboratory...” AFTER THE WORDS “Where
the Engineer’s checks ...” IN THE FIRST LINE OF SUB-CLAUSE 7.1.2.
PSA7.2 APPROVED LABORATORIES
REPLACE THE CONTENTS OF SUB-CLAUSE 7.2 WITH THE FOLLOWING:
“Unless otherwise specified in the relevant Specification or elsewhere in the Project
Specifications, the following shall be deemed to be approved laboratories in which design
work, or testing required in terms of a Specification for the purposes of acceptance by the
Engineer of the quality of materials used and/or workmanship achieved, may be carried out:
a) Any testing laboratory certified by the South African National Accreditation System
(SANAS) in respect of the nature and type of testing to be undertaken for the purposes of
the Contract;
b) Any testing laboratory owned, managed or operated by the Employer or the Engineer;
c) Any testing laboratory established and operated on the site by or on behalf of the
Employer or the Engineer.
Part C 3: Scope of Work C3-46 C 3.1
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SANS 1200 AB: ENGINEER'S OFFICE

AB 3 MATERIALS
PS AB 3.2 OFFICE BUILDINGS
The contractor shall provide one board room with a table and chairs to accommodate at least 10
people for site meeting purposes.
AB 4 PLANT
PS AB 4.1 TELEPHONE
The Contractor’s contract manager and site agent must have a cellular phone available as contact
between him and the engineer. The site agent must always be available on his cellular phone
except during long weekends and the Christmas break where special arrangements will be
required.
AB 5 CONSTRUCTION
PS AB 5.5 SURVEY ASSISTANTS
Two semi-skilled labourers with relevant experience will be required to assist the engineer if
required.
PS AB 5.6 SURVEY EQUIPMENT
The Contractor shall provide the following tested and approved survey equipment (a certificate
will be required) on site for the duration of the contract and for the use of the Engineer whenever
needed:
a) one automatic level plus tripod and level staff.
b) one 5m and one 50m measuring tape
c) Diverse surveyor’s necessities like paint, pegs, etc.
The above-mentioned equipment may by arrangement be shared between the Contractor and
the Engineer's representative. It must be maintained and kept in good working order for the
duration of the contract.
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SANS 1200 C: SITE CLEARANCE

PSC5 CONSTRUCTION

PSC5.2 CUTTING OF TREES

PSC5.23 PRESERVATION OF TREES

PS C5.2.3.2 Individual Trees
The Contractor shall pay a penalty of R5,000 for each Kameeldoring (Acacia Erioloba) tree
Soagwoaggd or removed by him without the written permission of the Engineer and permit issued

PSC54 GRUBBING

Grubbing shall consist of the grubbing out of roots and stumps to a depth of at least 600 mm
below cleared surface level.
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SABS 1200 D: EARTHWORKS
PS D 5 CONSTRUCTION

PSD5.1.2 EXISTING SERVICES

PSD5.1.24 DETECTION, LOCATION AND EXPOSURE
ADD THE FOLLOWING SUB-CLAUSE TO D 5.1.2.2

If existing services are not shown on the drawings but the existence thereof can be reasonably
expected, the Contractor shall, in conjunction with all relevant authorities, determine the exact
depth and location of such services before the commencement of construction.

After locating the exact position of services, whether indicated on the drawing or not, such
services shall be deemed to be known services and the contractor shall be liable for all costs
and subsequently costs arising from the damage thereof as a result of the Contractor’s
activities. These services must also be indicated on the “As-built” drawings.

PSD5.2 METHODS AND PROCEDURES

PSD5.2.3 PLACING AND COMPACTION

PSD5.23.1 DETECTION, LOCATION AND EXPOSURE
SUBSTITUTE THE FOLLOWING SUB-CLAUSE TO D 5.2.3.1

The material of each embankment shall, unless otherwise approved, be deposited in layers of
thickness, before compaction, not exceeding 300mm.

With

The material of each embankment shall, unless otherwise approved, be deposited in layers of
thickness, before compaction, not exceed 150mm.
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SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)

DB 3 MATERIALS

PS DB 3.1 CLASSES OF EXCAVATION
ADD THE FOLLOWING:
“In case of hand excavation, the following classification method will be used:

PS DB 3.1.1 SOFT EXCAVATION
Soft excavation is classified as material that can be removed with a shovel and pick. Should
this material be subjected to a DCP test, the density will be such that penetration will not be
less than 10 mm per impact for a layer of 150 mm thick.

PSDB 3.1.2 INTERMEDIATE EXCAVATION
Intermediate excavation is classified as material that can be removed with a pick and shovel
where penetration of a DCP apparatus is less than 10 mm per impact.

PSDB 3.1.3 HARD EXCAVATION
Hard excavation is classified as material that can only be removed with pneumatic equipment,
edges, splitting or explosives.”

PS DB 3.7 SELECTION
ADD THE FOLLOWING:
“Where suitable backfill material occurs in layers of 150 mm or more, this material should be
separated during excavation from unsuitable material and used for backfilling. Should this
material not be utilized in this manner, an estimate will be made of the available quantities and
deducted from the imported backfill material.”

DB 5 CONSTRUCTION

PS DB 5.6 BACKEFILLING

PS DB 5.6.4 REMOVAL OF INTERMEDIATE AND HARD ROCK MATERIAL
ADD THE FOLLOWING:
“It is the responsibility of the Contractor to flatten out any spoil heaps and to dump subsequent
loads on top. The Contractor will not be allowed to just dump spoil material on the horizontal
surface.”
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SABS 1200 G: CONCRETE (STRUCTURAL)

G3 MATERIALS

PS G3.2 CEMENT

PS G3.2.2 ALTERNATIVE TYPES OF CEMENT
REPLACE THE CONTENTS OF THIS SUB-CLAUSE WITH THE FOLLOWING:
“Only ordinary Portland cement shall be used.
If the Contractor wishes to use any other type of cement, he shall obtain the Engineer's
prior written approval.”

PS G 3.2.3 STORAGE OF CEMENT
ADD THE FOLLOWING:
“Cement shall not be stored for longer than 12 (twelve) weeks without the Engineer’s
permission.”

PSG34 AGGREGATES
ADD THE FOLLOWING:
“All aggregates used must comply with SABS 1083. No aggregates with a shrinkage
exceeding 130% will be allowed.”

PS G341 ADD THE FOLLOWING TO SUB-CLAUSE G 3.4.1:

‘PSG3.4.1.1 COURSE AGGREGATES

PSG34.1.1.1 Coarse aggregates must comply with the 10% FACT requirement for durability.”

PSG34.1.1.2 The nominal aggregate size is the smaller of the 37,5 mm maximum particle size and
25% of slab thickness.

PS G3.4.1.1.3 Should the nominal aggregate size exceed 26,5 mm, the coarse aggregate shall be a
mixture of b-aggregate greater than 26,5 mm and an a-aggregate smaller than
26,5 mm.”

PSG34.1.2 FINE AGGREGATES

PS G3.4.1.2.1 Fine aggregate may not contain silicone particles in excess of 40%.

PSG34.1.2.2 Should the FM of the fine aggregate vary by more than + 0,2 during construction,
modifications to the mix design should be done.

PSG34.1.3 MIX DESIGN
Special consideration should be given to the minimizing of bleeding during the mix
design. If bleeding is foreseen, special attention should be given to the fine aggregate.

PSG34.14 ADMIXTURES
The use of admixtures should be limited. Should admixtures be utilized, special
attention should be given to possible shrinkage. The uses of any admixtures are to be
approved by the Engineer. See also G 3.5.
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G4

PS G 4.1

‘PSG4.1.1

PSG4.5

PS G4.51

PSG4.5.3

PLANT

GENERAL
ADD THE FOLLOWING NEW SUB-CLAUSE:
MINIMUM PLANT

The Contractor shall have the following minimum plant available and in sound working
order:

a) 2 (Two) concrete mixers, each of sufficient capacity to complete a section of floor
slabs between construction joints within 4 (four) hours without interruption.

If the plant used for placing concrete for the structure is electrically or
mechanically powered, the Contractor shall also provide some other approved
non-electrical powered standby means for placing concrete at an adequate rate
in the event of a power or mechanical failure of the main plant.

When the Contractor elects to utilize a crane during the construction period, he
shall communicate with the Engineer in good time to allow for such positioning of
the crane.”

FORMWORK
DESIGN
ADD THE FOLLOWING:

“All formwork or scaffolding required for any part of the Works shall be designed by the
Contractor and before commencing with the erection of any formwork or scaffolding, the
Contractor shall submit the methods he proposes to use to the Engineer for approval.
The Engineer has the authority to order alterations to the design or the sizes of any part
of the formwork or scaffolding. The Contractor shall check the safety and suitability of
all such alterations. The fact that the Engineer has approved or altered any part of the
formwork or scaffolding shall not be construes as relieving the Contractor of his
responsibility with regard to the strength and stability of the formwork or scaffolding.”

TIES
ADD THE FOLLOWING:

“No plugs, bolts, ties or clamps of any description used to hold the formwork will be
allowed to project into or through the concrete unless expressly approved by the
Engineer.

Only approved tie-rods consisting of solid rods (that remain embedded in the concrete)
and with removable ends shall be used to hold the formwork of the walls. The
removable tie-rod ends shall facilitate removal without damage to the concrete and no
permanently embedded parts of such tie-rods shall have less than 50 mm of cover to
the finished concrete surface.

The cavities left in the concrete when the tie-rod end cones are removed shall be
soundly caulked with a cement mortar to which an approved shrinkage-reducing agent
has been added and shall be neatly finished to a smooth surface uniform with that of
the surrounding concrete.

The cost of supplying special tie-rods as well as the filling of cavities left by the tie-rod
cones shall be included in the tendered Fixed Price.

On no account shall formwork be secured to reinforcing bars.”
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G5 CONSTRUCTION

PS G 5.1 REINFORCEMENT

PS G5.1.2 FIXING
ADD THE FOLLOWING:
“The Engineer will inspect the reinforcing after it has been fixed in place, the formwork
has been cleaned, cover blocks have been positioned and before concreting
commences.
Welding of reinforcing steel will not be permitted.”

PSG5.1.3 COVER
ADD THE FOLLOWING:
“The distance between pipes in the concrete and the reinforcing steel shall nowhere be
less than:
a) 40 mm or
b) 5 mm plus the maximum size of the coarse aggregate, whichever is the

largest.”

PSG5.2 FORMWORK

PS G5.2.1 CLASSIFICATION OF FINISHES
c) SPECIAL
ADD THE FOLLOWING:
“This finish is obtained by first giving the surface a smooth finish with the joints between
formwork panels forming an approved regular pattern suitable for the appearance of the
structure. All projections shall then be removed, irregularities repaired and the surface
rubbed or otherwise treated until it is smooth with an even texture, appearance and
colour.
If the finish of exposed surfaces does not comply with the requirements for uniformity of
the texture and appearance, the Contractor shall, when instructed to do so by the
Engineer, rub down the exposed surfaces of the entire structure or any part thereof as
specified below, entirely at his own cost. All repairs must be completed before the
rubbing commences.
The surface shall be saturated with water for at least 1 (one) hour. The initial rubbing
of the face shall be carried out with a medium coarse carborundum stone, together with
a small amount of mortar of the same cement/sand ratio as the concrete being repaired.
Rubbing shall continue until all form marks, projections and irregularities have been
removed and a uniform surface has been obtained. The paste produced by the rubbing
shall be kept in place. The final rubbing shall be carried out with a fine carborundum
stone and water. This rubbing shall continue until the entire surface has a smooth, even
texture and is uniform in colour. The surface shall subsequently be washed with a brush
to remove surplus paste and powder.”

PSG5.3 HOLES, CHASE AND FIXING BLOCKS
ADD THE FOLLOWING:
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PSG5.5

PS G 5.5.1

PSG55.15

PS G5.51.7

PSG5.5.3

PS G 5532

“Cover blocks for reinforcing and fixtures may be placed into the concrete provided that
neither the strength nor any other desirable characteristic (such as the appearance) of
the concrete section is affected or impaired in the opinion of the Engineer.”
CONCRETE

QUALITY

DURABILITY

ADD THE FOLLOWING:

“The exposure conditions of the concrete are classified as ‘severe’.”

STRENGTH CONCRETE

ADD THE FOLLOWING:

“The concrete mixes for the works shall be designed by the Portland Cement Institute
or a similar approved laboratory.”

MIXING
READY-MIX CONCRETE
ADD THE FOLLOWING:

“Ready-mixed concrete may be used on the site. The Contractor shall take samples for
testing from every load delivered to the Site.”

G6 TOLERANCES

PS G 6.2 PERMISSIBLE DEVIATIONS
PS G6.2.3 SPECIFIED PERMISSIBLE DEVIATIONS (PDs)
ADD THE FOLLOWING:
“Degree-of-accuracy 1 is applicable.
Every specified permissible deviation is binding in itself. The cumulative effect of
permissible deviations will not be considered. The maximum permissible vertical
deviation is subject to the other permissible deviations.”
REPLACE SUB-CLAUSE 6.2.3(d)(5) WITH THE FOLLOWING:
Vertically, subject to a maximum of:
Permissible Deviation
Degree of Accuracy
11l Il 1
mm mm mm
5 3 2
50 30 10
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G7 TESTS

PSG 7.1 FACILITIES AND FREQUENCY OF SAMPLING

PSG7.1.1 FACILITIES
ADD THE FOLLOWING:
“The Contractor shall provide sufficient storage capacity for the concrete cubes and
shall test the cubes by means of an approved, calibrated cube testing press in a manner
approved by the Engineer or shall arrange to have them tested by an approved

laboratory.

The cost of testing, including the cost of sampling, storage and transport of samples
shall be included in the tendered Fixed Price.”

PSG7.3 ACCEPTANCE CRITERIA FOR STRENGTH CONCRETE
ADD THE FOLLOWING:
“Test results obtained from the Supplier of ready-mixed concrete will not be acceptable

for evaluation on terms of Sub-Clause 7.3 but samples for testing shall be taken of such
concrete at the point of placing.”
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SABS 1200 L: MEDIUM PRESSURE PIPES

L2

PSL24

PSL3.84

L3

PSL3.10

“PSL3.10.1

PSL51.4

‘PSL5.1.46

L7

PSL73

PSL7.3.1

PSL7.3.1.1

INTERPRETATION
ABBREVIATIONS
ADD THE FOLLOWING TO SUB-CLAUSE L 2.4:

“FC: Fibre Cement
HDPE: High density Polyethylene pipes”

LOOSE FLANGES

ADD THE FOLLOWING:

“Bolts shall be to SANS 135.”

MATERIALS

VALVES

ADD THE FOLLOWING NEW SUB-CLAUSE:
GATE VALVES

All gate valves are to comply with SABS 1200 LK; must be of the “waterworks” type and be
suitable for a working pressure of 16 Bar. All valves to be clockwise (right hand) closing and
the direction of opening and closing should be permanently displayed on the valve casing.
Valves should be of the non-rising spindle type and be equipped with a square cap-top suitable
for use with a valve spanner. All valves will be tested for water tightness. One valve spanner
is to be provided for every 10 (ten) valves or less.”

DEPTH AND COVER
ADD THE FOLLOWING NEW SUB-CLAUSE:

A minimum cover of 500 mm is required over the top of pipes inside erven; 800 mm in street
reserves, underneath roads or as specified by levels on long sections and plans. Where
instructed, pipes are to be encased in concrete.”

TESTING

STANDARD HYDRAULIC PIPE TEST
TEST PRESSURE AND TIME OF TEST
TEST PRESSURE

ADD THE FOLLOWING:

“Before any connections are made, pipes are to be tested to 1.5 times the working pressure
of the specific class of pipe. After connected to existing pipelines or fittings, all costs
associated with the excavation, removal of fittings, cutting in, joining, labour and complete
finishing are deemed to be included in the tendered price.”
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SABS 1200 LB: BEDDING PIPES

LB 3 MATERIAL

PS LB 3.1 SELECTED GRANULAR MATERIAL
ADD THE FOLLOWING:
“Notwithstanding the provisions in Sub Clause LB 3.1, the selected granular material shall be
singularly graded between 0,6 mm and 13 mm.”

PS LB 3.2 SELECTED FILL MATERIAL
ADD THE FOLLOWING:
“Notwithstanding the requirements of Sub Clause LB 3.2, the selected fill material for storm
water pipelines in all areas, excluding roadways, shall have a Pl not exceeding 18. This
amendment is not applicable to sewers and water mains.”

PS LB 3.3 BEDDING
ADD THE FOLLOWING:
“Class C bedding as applicable to rigid pipes is required. Material for the Class C bedding will
only be imported where insufficient suitable material is obtainable from the excavated material.
Where large diameter UPVC pipes (> 300 mm diameter) are utilized, compaction on either
side of the pipe should be carefully done in layers not exceeding 100 mm in thickness to
ensure that the bedding and pipe act as a “pipe-soil system” to prevent ovality of the pipes
occurring during backfilling.
The Contractor shall be responsible for finding a source of suitable bedding material.”

LB 3.4 SELECTION

PS LB 3.4.2 SUITABLE MATERIAL NOT AVAILABLE FROM THE TRENCH EXCAVATION
ADD THE FOLLOWING:
“Should there, during selective excavation methods with the correct tools, still be insufficient
suitable material available for the bedding, material must be imported. The Contractor will find
a suitable source of bedding material and submit it to the Engineer for approval.
The finding of a suitable source/quarry/ borrow pit, loading, placement and compaction of the
imported material is deemed to be included in the rate tendered by the Contractor.”
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LB 5

PS LB 5.1.4

CONSTRUCTION
COMPACTION
ADD THE FOLLOWING:

“After excavation of the trench, the trench bottom will be levelled by means of a rake and
compacted. Compaction may be conducted by hand tools. The required compaction to be
achieved must exceed or equal 90% MAASHTO density.

After installation of the pipes, similar compaction must be applied to the blanket material. Now
the final backfilling to 50 mm above the adjacent soil levels may be carried out. The total
working area shall then be finished off. Only when specified by the Engineer will sidewalks
be finished to specific standards and levels.

Where streets and roads are crossed, compaction of the bedding and backfill must be
conducted by mechanical means to achieve a density of 98% MAASHTO density.”

PS LB 5.2.1(c) CLASS A BEDDING

AMEND THE SUB-CLAUSE WITH THE FOLLOWING:

“The main fill shall not be placed in any section until the bedding cradle in that section has
achieved a compressive strength of at least 15 MPa or a period of 5 days has elapsed after
the placing of the concrete in that section, whichever occurs first.”
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SANS 1200 LD: SEWER

LD 3

PS LD 3.5

PSLD 3.5.2

PS LD 3.5.3

PS LD 3.5.7

PSLD 3.6

LD 5

PSLD 5.4

MATERIALS

MANHOLES, CHAMBERS, ETC.

PRE-CAST CONCRETE SECTIONS

ADD THE FOLLOWING TO SUB-CLAUSE LD 3.5.2:

“The joint between the manhole and the cement cover must be effectively sealed with a
sealant so that no ground water or storm water can filter in. The lifting holes in the manholes
must be sealed with epoxy after installation but before back filling.

Benching must be made from concrete fabricated from dolomitic aggregate.”
PRE-FABRICATED FC MANHOLES
REPLACE SUB-CLAUSE LD 3.5.3 WITH THE FOLLOWING:

“Pre-fabricated FC-manholes must comply with the requirements of fibre strengthened cement
sewer pipes according to SANS 819 with inside diameter of 1 000 mm. All manholes must be
dipped in bitumen.

The joint between the manhole and the cement cover must be effectively sealed with a sealant
so that no ground water or storm water can filter in. The lifting holes in the manholes must be
sealed with epoxy after installation but before back filling.

Benching must be made from concrete fabricated from dolomitic aggregate.”
STEP IRONS
REPLACE SUB-CLAUSE LD 3.5.7 WITH THE FOLLOWING:

“Step irons shall be manufactured of at least 12 mm tensile strength armour-plated steel with
a polypropylene casing. Attaching of step irons in manholes must be done according to the
instructions and requirements of the Manufacturers.”

MARKER POSTS
ADD THE FOLLOWING TO SUB-CLAUSE LD 3.6:

“Marker posts consisting of a 1 m length kerbing that is planted vertically above the end cap
of the erf connection. The end of the kerbing must be 400 mm above natural ground level and
painted red, while the bottom is connected to the end cap with a 3 mm wire.”

CONSTRUCTION
CONNECTIONS TO MANHOLES
ADD THE FOLLOWING TO SUB-CLAUSE LD 5.4:

“Where a pipe lies at a gradient of 1:10 (that is 5,71°) an 11%4° bend cannot be used as a bend
with an angle greater than the gradient of the pipe will produce a low point. It is the
Contractor’s responsibility to shorten the bend to form the desirable angle.

For pipes with a gradient of 1:10 the angle can be taken up by a coupling in the manhole and,
where necessary, also by a coupling between the short length and first full pipe.”
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LD 5.6

MANHOLES, INSPECTION CHAMBERS, ETC.

PS LD 5.6.1 GENERAL
REPLACE SUB-CLAUSE LD 5.6.1(A) WITH THE FOLLOWING:
“Manholes on new pipes shall be of FC, brick or concrete and built as indicated on the
drawings.
Final cover levels of manholes must be as follows:
1. In roads and on pavements : level with the road or pavement
2. All other areas : 50 mm above final level
If the position of a manhole is such that it is situated in a low or a hole where there is a danger
of storm water filtering into the cover, the final level of the manhole must be elevated to such
a level where storm water infiltration is no longer a danger, or to a level previously approved
by the Engineer.
If the manhole cover for FC or concrete manholes must be elevated with more than 300 mm,
FC or concrete rings with the same diameter as the manhole, and attached to the fibre cement
or concrete manhole with epoxy, must be used.”
PS LD 5.6.2 BENCHING
ADD THE FOLLOWING TO SUB-CLAUSE LD 5.6.2.3:
“Benching will be constructed and finished off as indicated on the drawings.”
PS LD 5.9 CONNECTING SEWERS
ADD THE FOLLOWING TO SUB-CLAUSE LD 5.9.1:
“Plot connections must be installed in the exact position as indicated on the drawings. Where
mains go through plots the erf connection must end 1 m from where the manifold and 45°
bend ends on the erf. Where mains are outside the plot the erf connection must be 1 minside
the plot border, and sealed with an end cap.
Unless stipulated differently on the drawings or specified by the Engineer, all connecting
sewers must be laid with a gradient of 1:60.”
LD 7 TESTING
PSLD 7.1 GENERAL
ADD THE FOLLOWING TO SUB-CLAUSE LD 7.1.5:
“All tests shall be repeated after back filling of pipe trenches has been completed.”
PSLD7.26  WATERTIGHTNESS OF MANHOLES
ADD THE FOLLOWING TO SUB-CLAUSE LD 7.2.6:
“On completion of a manhole, the Engineer might call for a water tightness test, at the
Contractor’s expense, as follows:
Part C 3: Scope of Work C3-60 C 3.1
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Manholes must be filled to the brim with water and left to stand for 60 minutes. After the water
loss has been filled up again, the water measured over 60 minutes may not be more than the
volume given in the comparison below. The water level must be filled up every 20 minutes.
Filling up volume must be measured. Loss must be determined with comparison 1, also see
Table below.

1=0,6.D-(1)
| = Water loss in I/hour/metre depth
D = manhole diameter in m.

Should the manhole leak more water than given in comparison 1, the manhole must be water
proofed and re-tested. The Contractor cannot claim any additional compensation.

Manhole must be tested for water proofing prior to starting back filling.

Manhole diameter (mm) Water loss over 60 minutes/m
depth (2)
750 0,405
1000 0,630
1200 0,720
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SANS 1200 LF: ERF CONNECTIONS (WATER)

PSLF 3 MATERIAL
LF 3.1 PIPES, FITTINGS AND COUPLINGS
PSLF 3.1.1 COPPER PIPE
SCRAP SUB-CLAUSE LF 3.1.1 AND REPLACE WITH THE FOLLOWING:
“Copper pipe shall be “Maksel” or similar approved Class O according to SANS 460 with
coupling of capillary silver flux.”
PSLF 3.1.3 GALVANIZED SOFT STEEL PIPES (GSS)
SCRAP SUB-CLAUSE LF 3.1.3 AND REPLACE WITH THE FOLLOWING:
“All wrought iron pipe sleeves shall comply with SANS 509 and the hot dip galvanizing process
to SANS 763. All screw-threads shall be supplied in in accordance with BS 21.1973/ISO-R7”.
PSLF 3.1.4 HIGH-DENSITY POLYETHYLENE PIPES (HDPE)
SCRAP SUB-CLAUSE LF 3.1.4 AND REPLACE WITH THE FOLLOWING:
“High-density polyethylene pipe (HDPE) Type IV (Class 10) with compression accessories for
HDPE pipe shall be used for water distribution on plots. The HDPE pipes must comply with
SANS 533 and accessories to ISO/DIS 3458 (Class 16)”".
PSLF 3.1.5 OPVC OR MPVC PIPES
SCRAP SUB-CLAUSE LF 3.1.5 AND REPLACE WITH THE FOLLOWING:
“PVC pipes and accessories shall comply with the applicable requirements of SANS 966 for,
in the case of pipes, the class specified or mentioned in the Bill of Quantities and shall have
applicable approved welded or PVC compression type couplings. Cast-iron accessories shall
comply with SANS 664. There will be specified in the Bill of Quantities if OPVC or MPVC
pipes must be used”.
PS LF 3.1.7 SADDLES
ADD THE FOLLOWING TO SUB-CLAUSE LF 3.1.7:
“Saddles shall be of polypropylene or similar approved alternatives for pipes not smaller than
63 mm in diameter. Compression T-pieces shall be used for erf connections from HDPE
pipes”.
PS LF 3.1.8 FIBRE CEMENT (FC) PRESSURE PIPES
ADD NEW SUB-CLAUSE LF 3.1.8:
“C.I.D and C.O.D. fibre cement (FC) pressure pipes shall be supplied according to
SANS 1223".
Part C 3: Scope of Work C3-62 C 3.1
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PSLF 3.1.9

LIGHT-WEIGHT HDPE PIPES
ADD NEW SUB-CLAUSE LF 3.1.9:

“Light-weight low pressure HDPE pipe shall comply with ISO 9002, ISO DP 9969, ISO /
DIS 6259 and SANS 533 and supplied to the minimum stiffness as specified.

The laying of pipes must be strictly according to the Manufacturer's specifications.
“Waterproof’ or similar approved sockets must be used up to 800 mm diameter pipe in-situ
welded pipes must be used for larger than 800 mm”.

PSLF5 CONSTRUCTION
PSLF 5.2 LAYING OF MAIN LINE TO ERF
PSLF 5.2.2 PIPE LAYING
“Erf connections shall be bedded on Class B bedding, with the thickness of the bedding
cradle 100 mm.
Erf connections must not be laid shallower than 450 mm and deeper than 600 mm under the
final road level or kerb height.
Under roads trenches shall be backfilled according to PS DB 3.6.”
Part C 3: Scope of Work C3-63 C 3.1
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND

TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES

C3.3.1

C3.3.1.1

C3.3.1.2

C3.3.13

THROUGHOUT THE ZF MGCAWU DISTRICT

C 3.3: ENGINEERING DRAWINGS

DRAWINGS ISSUED WITH THIS DOCUMENT

The drawing list on the next page are applicable to the Contract and are issued with this tender
document and will form part of the Contract Documents as Volume 2.

DESIGN BY ENGINEER

The Engineer, on behalf of the Employer, has designed the permanent works to be executed
under this Contract. Where specifications on the drawings deviate from the minimum
housing specifications as stated in clause C 3.1.10 of the Scope of works, the
contractor shall adhere to the specifications as per clause C3 3.1.10.

DESIGN BY THE CONTRACTOR

It is the responsibility of the Contractor to provide designs by a Professional Engineer of his
choice, to be approved by the Client's Engineer and the NHBRC. The appointed engineer will
enrol the houses with the NHBRC and he will also certify the foundation, superstructure and roof
of the houses, and he will act as the responsible person for the buildings. The cost to adhere to
the above must be included in the tendered Fixed Price.

The Contractor shall supply the Engineer of CoGHSTA with all relevant drawings for his approval
before any works are executed.

‘RECORD” DRAWINGS

The Contractor shall record all amendments and deviations from the drawings. This shall be done
on a set of drawings specially allocated for this purpose. These drawings shall be handed to the
Engineer on completion of the Works. The Completion Certificate will not be issued without this
information having been submitted to the Engineer.

Part C 3: Scope of Work C3-65 Cc33
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LIST OF DRAWINGS

2/16/006/14/U001 40m? BNG House: Plans, Sections and Elevations
MV-SD-100: Sewer Details
MV-WD-100: Water Details
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DEPARTMENT OF CO-OPERATIVE GOVERNANCE, HUMAN SETTLEMENTS AND
TRADITIONAL AFFAIRS OF THE NORTHERN CAPE

TENDER NO. NC/03/2022

ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG HOUSES
THROUGHOUT THE ZF MGCAWU DISTRICT

C 3.4 MANAGEMENT

C34.1 CONSTRUCTION PROGRAMME
C34.1.1 FORMAT

In addition to the requirements of the General Conditions of Contract, the Contractor's
programme shall:

a) Be in a bar chart form;

b) Show the various activities related to a time-chart indicating the sequence of performing
the works comprising the contract;

c) Indicate critical path activities.

C34.1.2 ALLOWANCES
The Contractor’'s programme shall take the following into consideration:

a) Expected weather conditions;
b) Special non-working days as stipulated in the Tender;
c) The accommodation and safeguarding of traffic.

C34.2 PROCEDURES DURING CONSTRUCTION
The Contractor to supply, keep up to date and keep the following documents on site:

C34.21 A full set of the latest construction drawings to be on site permanently for use by the
Engineer and others.

C34.22 The Contractor to supply and keep on site an A4 triplicate Site Instruction Book.

C34.23 The Contractor to supply an A4 duplicate diary on Site. The Contractor to keep daily dairy,
with at least the following information:

(i) Weather conditions;

(i) Record of any accidents and details;

(iii) Record of construction activities of the day;
(iv) Information of any strikes;

(v) Any other relevant information.

Part C 3: Scope of Work C3-68 C34
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C343

SITE FACILITIES AVAILABLE

C3.4.3.1 SOURCE OF WATER SUPPLY
The Contractor shall make his own arrangements with the relevant Authorities for obtaining
water for construction and domestic purposes as well as toilet facilities as required by the
Health and Safety Regulations. The Contractor shall pay for the water at the rates and tariffs
as determined by the Local Authority, including the cost of supplying a temporary standpipe
as required.

C343.2 SOURCE OF POWER SUPPLY
The Contractor shall make his own arrangements for obtaining power and be responsible for
all costs involved.

C3433 LOCATION OF CAMP AND DEPOT
The Contractor must make his own arrangements for a Camp Site at the location of the Works.
The location of the Contractor's camp, including the material storage areas, will be subject to
the Engineer’s approval.
The Contractor shall make his own arrangements for the accommodation of labour.

C3434 SPOIL SITES
No indiscriminate spoiling of material will be allowed.
All unsuitable surplus material shall be removed from the Site and the Contractor shall make
his own arrangements with regard to a suitable spoil site.

C344 ABNORMAL RAINFALL
Refer to C 3.1.6.3.10

C34.5 TIME RELATED ITEMS
An approved extension of time (other than an extension of time granted in terms of the Special
Conditions of Contract) will entitle the Contractor to submit a claim for additional payment.
Any such approved additional payment will be made for proven additional costs for each
relevant time related item.

C34.6 NAMEBOARD
No name board will be provided.

C34.7 PROTECTION FROM STORMS AND FLOODS
The tendered Fixed Price shall be deemed to be full compensation for any damage to the
Works due to storms, rain, floods, storm water or subsurface water.
Under no circumstances shall the Contractor be entitled to any additional payment in this
regard. The Contractor shall accept full responsibility and costs to handle water from any
source on his Site.

Part C 3: Scope of Work C3-69 C34
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C3438

C349

C34.10

C34.11

EXISTING SERVICES

The Engineer will provide information regarding the location of existing utility services, but the
Engineer does not accept responsibility for the accuracy of this information. The Contract
shall make further investigations to determine the exact locality, size and depth of existing
services before commencing construction to ensure that no damage is done to any service.

The Contractor shall take all reasonable precautions to protect existing services during
construction and during relocation of such services.

Any pipe, cable, conduit or other services of any nature whatsoever indicated to the Contractor
and subsequently damaged as a result of the Contractor's operations shall be repaired and
reinstated forthwith by the Contractor or by the authority concerned, all at the expense of the
Contractor and to the satisfaction of the Engineer.

Whenever services are encountered which interfere with the execution of the works and which
require to be moved and relocated, the Contractor shall advise the Engineer, who will
determine the extent of the work, if any, to be undertaken by the Contractor in removing,
relocating and reinstating such services.

The Contractor shall work in close co-operation with private owners or public authorities
controlling services, which have to be protected, removed or relocated. No undertaking can
be given as to the exact time of commencement or of completion of the relocation, removal or
protection of services, which have to be carried out by the owners or controlling authorities
themselves. The Contractor is to make allowance in his programme for this contingency.

Where services have to be removed or relocated or protected, the Engineer will at the request
of the Contractor, notify or negotiate with the owners or Authorities controlling those services,
but the Engineer does not accept liability for any costs resulting from delays in the relocation,
removal or protection of any service, or delays as a result of delays in negotiations.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

ACCOMMODATION OF TRAFFIC AND PUBLIC ACCESS

During all his operations and when using his machinery, plant and equipment, the Contractor
shall at all times take the necessary cate to protect the public and to facilitate the traffic flow.

SETTING OUT OF WORKS

All setting out required to carry out the work shall be undertaken by the Contractor. Setting
out of the Works to be included in the tendered Fixed Price.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

SANITARY CONDITIONS
The Contractor shall ensure that, during the period of construction, sanitary conditions prevail
on the site and surrounding areas. Unhygienic behaviour that may cause contamination of

the works or the surrounding area is strictly prohibited.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

Part C 3: Scope of Work C3-70 C34
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C34.12

C34.13

C34.14

C3.4.14.1

C34.14.2

C3.4.143

CONSTRUCTION IN CONFINED AREAS

It may be necessary for the Contractor to work within confined areas and no additional
payment will be made for work done in restricted areas. The method of construction in these
confined areas will depend largely on the Contractor’s construction plant.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

DENSITY TESTS / CONCRETE CUBES

The Contractor shall carry out his own density tests on each compacted layer and these tests
shall be submitted to the Engineer for scrutiny and approval before commencing with the
construction of the following layer.

The Contractor also needs to do his own concrete cube tests, which is to be handed to the
Engineer for scrutiny and approval. The Engineer may order that further, control tests are to
be taken.

The Engineer may order that control tests be taken by his own or another independent
laboratory. Cube/density tests carried out by the Contractor in the normal course of his work
shall be carried out at his own expense.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

HEALTH AND SAFETY SPECIFICATION
PURPOSE

In terms of the Occupational Health and Safety Act (Act 85 of 1993) (OHSA) or as amended,
and the Construction Regulations 2014 or as amended, the Employer must provide the
Contractor with a Health and Safety Specification to which the Contractor must respond with
a Health and Safety Plan for approval by the Employer.

The purpose of this Specification is to ensure that the Principal Contractors entering into a
contract with the Employer maintain an acceptable level of performance with regard to health
and safety issues during the performance of the contract. In this regard the OHSA
Specification form an integral part of the Contract and the Principal Contractor shall ensure
that their Contractors and/or Suppliers comply with the requirements of this Specification.

SCOPE

This Contract comprises of ZF MGCAWU 5 INDIVIDUALS: THE CONSTRUCTION OF 5 BNG
HOUSES THROUGHOUT THE ZF MGCAWU DISTRICT.

The Contractor, in complying with the OHS Act and the Construction Regulations, shall
consider all aspects of the Works described and take into account the construction methods
and materials to be used.

GENERAL

The Contractor is referred to and shall comply with the full text of the Occupational Health and
Safety Act (Act 85 of 1993) (OHSA) or as amended and to the Construction Regulations 2014
or as amended, promulgated there under.

In this regard refer also to the Health and Safety Agreement and Conditions attached to these
Contract documents (See Part C 1.4)

The following Specification covers health and safety matters applicable during construction.

Part C 3: Scope of Work CcC3-7 C34
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All the work included in this Contract shall, for the purpose of complying with OHSA and the
Construction Regulations, be deemed to be “construction work”.

It should be noted that, with a few exceptions, the Model Preambles and the Project
Specifications are “end product specifications” and not “method Specifications”. As the

methods of construction to be used are generally determined by the Contractor, detailed safety
requirements applicable to all the operations to be carried out on Site are not provided in the
project documentation. The Contractor shall apply all the relevant regulations and
requirements to the work methods and materials used.

The Principal Contractor shall give the required notice to the Provincial Department of Labour
before commencement of any work on Site. This notice shall include the information as
required by the Construction Regulations and shall be signed by the Contractor and the
Employer.

The Principal Contractor shall ensure current registration and good standing with the
Compensation Commissioner and shall provide evidence to this effect to the Employer.

It is the responsibility of the Principal Contractor and his Contractors to provide for all costs
and expenses related to the management of and compliance with the OHSA and this
Specification.

It will be accepted that the Tenderer made provision in his tendered Fixed Price for the
cost of the above. No additional payment will be made by the Client.

C34.144 EXISTING SITE CONDITIONS
The Contractor shall take into account, inter alia, the following existing conditions when
complying with the OHSA:
a) Existing utility services;
b) Existing site conditions. The Contractor shall be deemed to have visited the site and
examined the site conditions applicable for the Works;
c) The traffic accommodation requirements;
d) Surrounding land use;
e) Anticipated weather conditions for the area; and
f)  Access to the public and the use of the facility during construction.
C34.145 DESIGN INFORMATION
Design information provided for safety planning purposes, such as design loads for structures,
foundation conditions, etc. is available from the Engineer where required.
C34.14.6 CONSTRUCTION MATERIALS
The following commonly used construction materials and substances potentially pose health
and safety hazards:
a) All materials contained in pressurized containers;
b) Bitumen and tar products;
c) Cement;
d) Epoxies;
e) Lime and other stabilizing agents;
f) Paints;
g) Timber preservatives; and
h) Asbestos cement products.
Part C 3: Scope of Work C3-72 C34
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The materials to be used to construct the Works are described in the following:
a) The Project Specification

The Contractor shall take appropriate measures to manage the risks associated with the use
of all materials required to complete the “Works, i.e. not only those listed above, and shall,
inter alia, implement all the precautionary measures provided by Manufacturers and Suppliers
for the storage, use and application of materials used.

C34.14.7 SITE ACCESS AND ENVIRONMENTAL CONDITIONS
a) Site access, egress, deliveries and vehicular and pedestrian routes
The requirements regarding the control of access to and egress from the Site and
vehicular and pedestrian routes are to be noted by the Contractor and provision is to be
made to ensure the safety of all pedestrians and vehicular traffic at all times.
b) Environment
The Contractor shall ensure compliance with all current environmental legislation
applicable to the Works and the Site. The Contractor is advised of the existing asbestos
cement products and all necessary environmental precautions and requirements shall be
adhered to in this regard.
C34.14.8 USE OF SITE BY THE EMPLOYER
Any continues use of the Site required by the Employer to maintain traffic flows or to allow
work to be done by other Contractors or Authorities is a requirement of this contract and the
Contractor shall take due precaution in this regard.
C34.14.9 SITE RULES
a) Way leaves, permissions and permits:
The Contractor shall be responsible for obtaining all the way leaves, permissions or
permits applicable to working near any existing services or other infrastructure on Site and
shall abide by the safety conditions imposed by such way leaves, permissions or permits.
b) Reporting of incidents:
All incidents shall be reported strictly in accordance with the requirements of the OHSA
and the General Conditions of Contract.
C3.4.14.10 HEALTH AND SAFETY PLAN
In compliance with the Construction Regulations the Contractor shall, after performing a risk
assessment, prepare a Health and Safety Plan for approval by the Employer.
The Health and Safety Plan shall include, but not be limited to, the following:
a) The Safety Management Structure, including the names of all designated persons such
as the Construction Supervisor and any other competent persons;
b) Safety Method Statements and procedures to be adopted to ensure compliance with the
OHSA. Aspects to be dealt with shall include:
0] Public vehicular and pedestrian traffic accommodation measures;
(ii) Control of the movement of construction vehicles;
(iii) The storage and use of materials;
(iv) The use of tools, vehicles and plant;
Part C 3: Scope of Work C3-73 C34
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(v) Environmental conditions and safety requirements in working hazardous
materials, including asbestos cement products;

(vi) Security, access control and the exclusion of unauthorised persons

(vii) The provision and use of temporary services;

(viii) Compliance with the way leaves, permissions and permits;

(ix) Safety equipment, devices and protective clothing to be employed;

(x) Emergency procedures;

(xi) Provision of welfare facilities;

(xii) Induction and training;

(xiii) Provision and maintenance of the Health and Safety file and other
documentation;

(xiv) Arrangements for monitoring and control to ensure compliance with the safety
plan.

C34.14.11 AUDITS BY THE EMPLOYER

The Contractor shall permit the Employer to regularly audit, at an agreed interval, the
implementation and maintenance of the approved Health and Safety Plan and shall co-
operate and provide all the required documentation, as may be required, in this regard.

C3.4.14.12 VARIATIONS

Should any variations be ordered or design amendments issued, the Engineer shall inform
the Contractor of all associated potential hazards to ensure that the health and safety
aspects of the work ordered are taken into account.
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