TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22022CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-1: CIDB Grading Designation (Eligibility Criteria Schedule)

Note to tenderers:

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of the CIDB
Grading Designation or evidence of being capable of being so registered.

CRS Number Status Grading Expiry Date

1. Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation
of submissions, in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a 2EB or higher

class of construction work, are eligible to have their tenders evaluated.

2. Joint Venture (3V)

Joint ventures are eligible to submit tenders subject to the following:

a) every member of the joint venture is registered with the CIDB;

b) the lead partner has a contractor grading designation of not lower than one level below the required
grading designation in the class of construction works under consideration and possesses the required
recognition status; and the

c) combined Contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a Contractor grading designation determined in
accordance with the sum tendered for a 2EB or higher class of construction work or a value
determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development
Regulations

d) The tenderer shall provide a certified copy of its signed joint venture agreement

e) The tenderer shall provide a certified copy of its signed joint venture agreement.
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REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-04: Evaluation Schedule: Previous Experience

Note to tenderers:

Tenderers are required to demonstrate performance in comparable projects of similar size and nature by
supplying the following:

e Alist of past / current comparable projects accompanied by completion certificates.

e Construction of similar works as detailed in the Works Information with reference to: roads construction;
pavement structures related to the works information

o Sufficient references to substantiate experience indicated (Client name, contact details, project
description, duration, contract value and completion certificates/award letter/ form of offer/ Purchase

Order)
Points Work experience (40 points)
T2.2-4: Tenderers are required to demonstrate their experience in the delivery
Previous of similar works, and to this end shall supply a sufficiently detailed
Company reference list with contact details of existing customers and also indicate
Experience their previous experience on Repairs, replacements, servicing and

testing of Standby Diesel Generators
0 No Previous Experience submitted/Irrelevant experience submitted

20 points 1 Similar project completed with award letter/Purchase Order.

40 points 2 Similar project completed with award letters/Purchase Orders.

60 points 3 Similar project completed with award letters/Purchase Orders.

80 points 4 Similar project completed with award letters/Purchase Orders.

100 points | 5 Similar project completed with award letters/Purchase Orders.

CPM 2020 Rev 01
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T2.2-05: Evaluation Schedule: Method Statement

Note to tenderers:

Programme

The Tenderer details the programme for evaluation and attaches it to this schedule. In addition,
the Tenderer is to provide an electronic copy of the programme in Micro Soft Projects.

The Tenderer's attention is drawn to core clause 31 of the NEC3 Engineering and Construction contract
regarding the items to be shown on a programme.

The tenderer shall provide the proposed programme showing the following:

e Ability to execute the works in terms of the Employer's requirements and within the required timeframe
indicating, in a logical sequence, the order and timing of the construction that will take place in order
to Provide the Works clearly indicating the capacity & capability to achieve the dates stated in the
Contract Data.

e Dates when the Contractor will need access to any part of the Site; submission & approval process &
timing for Health & Safety Files, Environmental Files and Quality Files. In addition the Programme
must clearly demonstrate the procurement process for all long lead items if applicable.

e The Contractorindicates how he plans in achieving the following dates and clearly demonstrates them
on the schedule - Start Date, Access Date, Planned Completion, Key Dates/Sectional Completion Dates
& Completion Date. In addition, the Programme clearly demonstrates adequate provisions for Time
Risk Allowance (TRA). Time Risk Allowances are not float, are owned by the Tenderer, can be included
in the activity duration and illustrated in the schedule in a code field or as an attachment.

e The Programme must clearly support and demonstrate alignment to the Approach Paper/Method
Statement as contained in T2.1 List of Returnables.

Points Method Statement (20 points)
T2.2-5 Tenderers are to submit a project specific Method Statement highlighting
the timelines in respect of the Repairs, replacements, servicing and testing
Method of Standby Diesel Generators
Statement
0 Detailed service and testing schedule for Diesel generators and replacement timelines

of greater than 6 hours or method statement not submitted

20 points Detailed service and testing schedule for Diesel generators and replacement timelines
of 6 hours and less
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40 points Detailed service and testing schedule for Diesel generators and replacement timelines
of 5 hours and less

60 points Detailed service and testing schedule for Diesel generators and replacement timelines
of 4 hours and less

80 points Detailed service and testing schedule for Diesel generators and replacement timelines
of 3 hours and less

100 points | Detailed service and testing schedule for Diesel generators and replacement timelines
of 2 hours and less

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

Signed Date
Name

Position
Tenderer
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T2.2-6: Organisation and Staffing (Management & CV’s of Key Personnel)

The tender must be able to demonstrate that the project personnel have sufficient knowledge, experience and
qualifications to provide the required services and submit the following documents as a minimum with the
tender:

1. An organisation chart showing on-site and off-site management (including the key people you have
identified in the Contract Data Part two and identify the required legal appointments.)

2. CV’'s and proof of qualifications attached for the Project Team including Safety Officer and Quality
Assurance Representative. The Individual CV's from the Project Team to indicate level of general
experience and qualifications of key staff within the organization.

3. Details of the location (and functions) of offices from which the works will be managed.

4.  Details of the experience of the staff who will be working on the works with respect to:

e Working with the NEC3 Engineering and Construction Short Contract Option chosen for this contract. If staff
experience of these matters is limited, an indication of relevant training that they have attended would be helpful.

5.  An explanation of how you propose to allocate adequate resources to enable you to comply with the requirements
and prohibitions imposed on you by or under the statutory provisions relating to health and safety.

Points Organisation and Staffing competency (20 points)

T2.2-6 Project Organogram: Names & Number of personnel required to execute the

Organisation | project.
and Staffing | Mechanic/Electrician competency submissions, (Submit CV’s and

competency Qualifications).

0 No Mechanical Trade Tested personnel submitted and No Company organogram
submitted

20 points Company organogram submitted.

40 points 1 x Mechanical Trade Tested personnel submitted

60 points | 2 X relevant Artisan Diesel Mechanic Trade Tested

80 points 3 x relevant Artisan Diesel Mechanic Trade Tested

100 points 3 x relevant Artisan Diesel Mechanic Trade Tested and company organogram
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Index of documentation attached to this schedule:

Signed Date
Name Position
Tenderer
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SAFETY HEALTH AND ENVIRONMENTAL (SHE)
SPECIFICATIONS FOR CONTRACTORS
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TRANSNET FREIGHT RAIL SAFETY HEALTH AND
ENVIRONMENTAL (SHE) SPECIFICATIONS FOR
CONTRACTORS

CONTRACT NAME: For the rendering of Repair, replacement, servicing, testing, rental &
re-fuelling of diesel generators as & when required basis

CONTRACT NUMBER:

CONTRACT SCOPE: Repair of diesel Generator

- Replacement of diesel Generators

- Servicing of diesel Generators

- Testing of diesel Generators

- Rental of diesel Generators

- Re-fueling of diesel Generators

- Transportation of diesel Generators
- Mobilization of diesel generators

- Issuing of Certificate of Compliance for every job card, where

applicable
CONTRACT LOCATION: JHB central region
CONTRACT DURATION: 36 Months
CONTRACT MANAGER: Zandile Dinwayo Act Executive Manager: REM

TFR TECHNICAL OFFICER: | M. Selowa Engineering Technician (Electrical)

SHE SPECIFICATION APPROVAL

TITLE: NAME: SIGNATURE:

TFR CONTRACT MANAGER _
/ TECHNICAL OFFICER / M.S.D Zikalala

TER AGENT Technical Manager (Electrical) | " sesmmemesssessssseassssssaneens
DATE

RISK / ENVIRONMENTAL Mmagauta Tabane

SPECIALIST
DATE

SAFETY SPECIALIST / Kedibone Moselane

MANAGER
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DATE:

1. Introduction

1.1 This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR)
minimum requirements to be met by contractors when performing work for or on behalf
of TFR. They set out the requirements to be followed by the Contractor and other
contractors so that the health and safety of all person’s potentially at risk may receive
the same priority as other facets of the contract.

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these
requirements, risk assessment as well as all the relevant applicable legislation. The
contractor shall remain accountable for the quality and execution of his health and safety
programme for his employees and sub-contractor employees. This specification in no
way releases the contractors from compliance with the relevant legislation.

2 Purpose

2.1 The purpose of this specification is to ensure that the Contractor provides and maintains,
as far as reasonably practicable a safe working environment for all employees and the
public whilst performing work for or on behalf of TFR.

2.2 This specification form an integral part of the contract, and the Contractor shall forward
this specification to all subcontractors at the bidding stage so that they can in turn
prepare health and safety plans relating to their operations

3 Scope and Application

3.1  This specification is applicable to all contractors, suppliers and all activities and processes
carried out for or on behalf of Transnet Freight Rail. The Specification defines the
strategies to manage Health and Safety and is a compliance document drawn up in
terms of the Occupational Health and Safety Act 85 of 1993 and Electrical Installation
Regulations and National Railway Safety Regulator Act (Act no 16 of 2002) requirements
as applicable.

3.2 This specification shall also apply to any subcontractors as employers in their own right.
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full
particulars of such subcontractors and shall ensure that they comply with the OHS Act
and Regulations and Transnet's safety requirements and procedures.

3.3 Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may
not be considered as grounds for claims under the contract for additional reimbursement
or extension of time, or relieve the Contractor from his responsibilities and accountability
in respect of the contract to which this specification document pertains. Any such

Part T2: Returnable Schedules
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inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the
attention of the TFR Contract Manager/Technical Officer or Client Agent.

4 General

4.1 The Contractor and Transnet Freight Rail are individual employers, each in its own right,
with their respective duties and obligations set out in the Occupational Health and Safety
Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations.

4.2  The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the OHS Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. The Contractor shall, before commencement with the
execution of the contract work, comply with the provisions set out in the OHS Act, and
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site
and place of work for the duration of the contract.

4.3  The Contractor accepts his obligation to complying with the OHS Act and applicable
Regulations notwithstanding the omission of some of the provisions of the OHS Act and
the Regulations from this document.

4.4  Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of
its own employees working on or associated with the site or place of work, and the
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times,
co-operate in respect of the health and safety management of the site, and shall agree
on the practical arrangements and procedures to be implemented and maintained during
execution of the works

4.5 In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

5. Section 37(2) Agreements

5.1  Transnet Freight Rail and the Contractor shall enter into an agreement in terms of
section 37(2) of the Occupational Health and Safety Act to the arrangements and
procedures between them to ensure compliance by the Contractor with the provisions
of the OHS Act.

5.2 The agreement shall be completed and signed by the Contractor mandated
representative as soon as possible and returned to the relevant TFR Project Manager /
TFR Contract Manager for his/her signature on behalf of TFR.

5.3  The Contractor shall enter into a Section 37(2) Agreement with their respective sub-
contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file.

6. Definitions

6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act
85 of 1993 and Construction Regulations, 2014, Electrical Installation Regulations,

Part T2: Returnable Schedules
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Electrical Machinery Regulations and Transnet Contractor Management Procedure shall
apply, unless the context otherwise indicates: -

6.1.1 “competent person” means a person who—

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and
training; and

b) is familiar with the Act and with the applicable regulations made under the Act;

6.1.2 “contractor” means an employer (organisation) or a person who performs ANY work
and has entered into a legal binding business agreement contract to supply a product
or provide services to Transnet. This applies to the Suppliers, Vendors, Consultants,
Service Providers or Contractors. NB: A contractor is an employer in his/her own right
(includes Principal Contractor and subcontractor);

6.1.3 "construction work", which, in terms of the Construction Regulations, 2014 means
any work in connection with: -

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or the moving of earth,

clearing of land, the making of an excavation, piling or any similar civil engineering
structure; or any similar type of work.

6.1.4 ™“COVID 19” means Corona Virus Disease of 2019

6.1.5 “electrical contractor” means a person who undertakes to perform electrical
installation work on behalf of any other person, but excludes an employee of such first
—mentioned person

6.1.6 “excavation work” means the making of any man made cavity, trench, pit, or
depression formed by cutting, digging, or scooping

6.1.7 "fall protection plan “"means a documented plan, which includes and provides for-

a) all risks relating to working from a fall risk position, considering the nature of work
undertaken;

b) the procedures and methods to be applied in order to eliminate the risk of falling;
and

C) a rescue plan and procedures

Part T2: Returnable Schedules
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6.1.8 ™“fall risk” means any potential exposure to falling either from, of or into

6.1.9 “health and safety (SHE) plan” means a site, activity or contract specific
documented plan in accordance with the client’s health and safety specification;

6.1.10 “risk assessment” means a programme to determine any risk associated with any
hazard at a work site, in order to identify the steps needed to be taken to remove,
reduce or control such hazard

6.1.11 “Safety, Health and Environmental (SHE) File” means a file or other record in
permanent form, containing the information required to be kept on site in accordance
with the OHS Act and applicable Regulations;

6.1.12 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No.
1990/000900/30), a public company incorporated in accordance with the company laws
of the Republic of South Africa

6.1.13 "TFR Contract Manager” means a Transnet employee who is authorised to represent
Transnet in terms of the contract and appointed to supervise and/or liaise with the
contractor to ensure that the specifications of the contract are met (with special
emphasis on technical specifications, inspection of quality, on health and safety,
environment and quantity work). A Contract manager has the role of executing the plan
to achieve the deliverables. This person receives all his authorisations from the contract
initiator and the stakeholders. (It includes a Technical Officer, Maintenance Manager,
Operations Manager, Security Depot Manager, Security Inspector, Maintenance
Supervisor’s etc)

7. Notification of Construction Work

7.1  The Contractor who intends to carry out any construction work other than work where
a Construction Work Permit is required, must at least 7 days before carrying out such
work, notify the Provincial Director of the Department of Labour in writing if the
construction work:-

(a) includes excavation work

(b) includes working at a height where there is a risk of a person falling;

(© includes the demolition of a structure; or

(d) includes the use of explosives to perform construction work,

7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the
Construction Regulations, 2014. The Contractor shall ensure that a copy of the

completed notification form is kept on site for inspection by an inspector, TFR Contract
Manager/Technical Officer or employee.

8. Letter of Good standing
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8.1 The Contractor shall submit proof of registration and Letter of Good Standing with the
compensation fund or with a licensed compensation insurer as contemplated in the
Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his
company and each of his sub-contractors’.

8.2  No contractor may do any work for TFR without a valid letter of good standing. The
Contractor must ensure that the Letter of Good Standing remains valid for the duration
of the contract period.

8.3  The letter of good standing must reflect the name of the Contractor and/or Sub-
contractor, registration number and, expiry date.

9. Management and Supervision

9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site
SHE management structure including the relevant appointments/competent persons or
the intended appointments where such appointments have not been made.

9.2  The Contractor shall, in accordance with the OHS Act and applicable Regulations, make
all the necessary appointments of competent persons in writing. Copies should also be
retained on the SHE file.

9.3 In case of construction work, additional appointments must be made in terms of the
Construction Regulations:

9.4  Subcontractors shall also make the above written appointments and the Contractor shall
deliver copies thereof to the TFR Contract Manager/Technical Officer.

10. SHE Committee Meetings and SHE Representatives

10.1 When required by legislation, the Contractor and subcontractors shall appoint SHE
Representative/s in writing after consultation with employees and ensure that they are
trained in performing their duties.

10.2 SHE Representatives duties shall include inspections of the workplace, taking part in
incident investigations, risk assessments, attending SHE Committee meetings etc.
Records of monthly inspections of SHE Representatives must be kept on the SHE file.

10.3 The number of SHE Representatives appointed shall be in accordance with the
requirements of the Occupational health and Safety Act 85 of 1993.

10.4 When required by legislation, the Contractor must ensure that a SHE Committee meeting
is held monthly and minutes of such meeting shall be recorded and records kept on the
SHE file. The Contractor representative and appointed SHE representatives shall attend
the monthly SHE Committee meeting.

10.5 The TFR Contract Manager/Technical Officer or his deputy shall be allowed to attend
meetings of the Contractor's health and safety committee as an observer.
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10.6  Subcontractors appointed by the Contractor shall have their own internal monthly SHE
Committee meeting.

11. SHE Audits and Contractor Monthly Reports

11.1 The TFR Contract Manager/Technical Officer or his deputy shall ensure that the
Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at
least once every month to ensure that the SHE Plan is implemented and maintained on
site.

11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the
work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its
subcontractor’s tools, equipment, registers and workplace.

11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal
requirements, this specification or the Contractor’'s SHE Plan be identified, such non-
compliances or contraventions shall be rectified by the contractor at its cost immediately
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy,
or TFR Safety Officers / Specialists.

11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions,
TFR may take remedial action at the Contractor’s cost as it may deem necessary to
ensure safety at the TFR sites at all times.

11.5 TFR reserves the right to conduct safety audits without prior warning.

11.6 The Contractor on all contracts of more than 1 month shall provide a monthly safety
performance report as required by TFR.

11.7 The Monthly safety performance report shall be compiled in terms of Annexure 1 or in
any format that the Contractor has as long as it includes all items listed in Annexure 1.

12. Training, Competence and Awareness
12.1 Induction Training

12.1.1 The Contractor shall ensure that all his employees and subcontractors employees
undergo a TFR SHE Induction with regard to the general hazards prevalent on the site,
rules and regulations, and other related aspects before commencing work. It is the
responsibility of the contractor to inform TFR whenever new employees are appointed
after the initial induction was conducted.

12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop
and implement a site specific SHE Induction programme, a job specific induction
programme and a general employee SHE awareness programme, to develop awareness
amongst employees on the generic SHE issues associated with the scope of work and
the specific environmental issues in question.

12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply
with Contractors’ site-specific safety induction requirement prior to being allowed access
to site. All visitors and suppliers shall sign the attendance register.
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12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst
on site and shall remain in the care of the host who understand the scope of work and
associated risks.

12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction
training on the SHE file.

12.2 Competency / Training

12.2.1 The Contractor must ensure that all his employees are adequately trained to perform
the tasks allocated to them and that there is the requisite amount of supervision at all
times to maintain safe work practices and standards.

12.2.2 The Contractor shall identify training requirements of employees whose work may have
a significant impact on their health and safety or that might create a significant impact
upon the environment and ensure that these employees will receive appropriate training.
A Training matrix shall be used as a mechanism to manage and control the training of
employees.

12.2.3 The Contractor shall identify all training needs and incorporate the site specific training
into the SHE plan.

12.2.4 Each Contractor shall be required to ensure that before an employee commences work
on the contract that the supervisor in control with responsibility for the employee has
informed the employee of his scope of authority and any hazards associated with the
work performed. This will include man-job specifications, the discussion of any standard
task procedures or hazardous operational procedures to be performed by the employee

12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee
is conversant with all hazards associated with any work to be performed by conducting
task observations.

12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are
provided in the SHE File.

12.3 Awareness Training

12.3.1 Awareness training required shall be identified for all employees on the contract using
the SHE Policy, the SHE Plan, the SHE programmes and procedures.

12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor
employees.

12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at
hand, incidents, accidents and up-and-coming work will be discussed along with
suggestions and comments. These meetings can be used as a training meeting with the
central idea of educating employees.
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13. Health and Safety Plan (SHE Plan)

13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and
Safety Plan setting out the practical arrangements and procedures to be implemented
by him to ensure compliance by him with the OHS Act and Regulations, this SHE
specification and particularly in respect of: -

(a) The provision, as far as is reasonably practical, of a working environment that is safe
and without risk to the health of his employees and subcontractors in terms of section
8 of the OHS Act;

(b) the execution of the contract work in such a manner as to ensure in terms of section 9
of the OHS Act that persons other than those in the Contractor's employment, who may
be directly affected by the contract work are not thereby exposed to hazards to their
health and safety;

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no
employee or subcontractor of the Contractor does or omits to do any act which would
be an offence for the Contractor to do or omit to do.

13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect
of the hazards to health and safety of his employees and other persons under his control
that are associated with or directly affected by the Contractor's activities in performing
the contract work and shall establish precautionary measures as are reasonable and
practical in protecting the safety and health of such employees and persons.

13.3 The SHE Plan shall include full particulars in respect of: -

(@) Safety Management Structure arrangements i.e. Appointments to be done and
how;

(b) SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and
Corrective Actions

(© Risk Management i.e. Risk Assessment frequencies, methodology

(d) Education and Training i.e. safety induction, site / job specific training
arrangements

(e) Emergency Planning
(f) Health and Safety Communication i.e. Toolbox talks, incident recall

(9) Safe working methods and procedures to be implemented i.e. safe work
procedures, task observation

(h) Fall Protection Plan i.e. documented plan, training/competency, medical
surveillance, rescue plan
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Q) Personal protective Equipment and Clothing
§)) Contract Security i.e. site access control and security
(k) SHE Costs

M Occupational Health i.e Medical Surveillance, First Aid, Welfare Facilities,
Substance Abuse testing, Noise, Vibration, Manual Handling etc

(m)  Environmental management

(n) Incident Management i.e. reporting and investigation
(0) Operational Control

(p) Review plan of the SHE Plan

13.5 The Contractor shall submit a final SHE Plan after awarding of the contract which shall
be subject to the TFR Contract Manager/Technical Officer's approval and he may, in
consultation with the Contractor, order that additional and/or supplementary practical
arrangements and procedures be implemented and maintained by the Contractor or that
different working methods or safety equipment be used or safety clothes be issued
which, in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure
full compliance by the Contractor with his obligations as an employer in terms of the
OHS Act and Regulations.

13.6 The Contractor shall approve the SHE Plan of the subcontractor and further take
reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and
maintained on the site: Provided that the steps taken, shall include periodic audits at
intervals mutually agreed to between them, but at least once every month.

13.7 The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor’s, and/or subcontractor’s SHE Plan for
the site or which poses a threat to the health and safety of persons.

13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for inspection
by an inspector, TFR Contract Manager/Technical Officer, agent, subcontractor,
employee, registered employee organisation, health and safety representative or any
member of the health and safety committee.

14. Hazards Identification and Potential Hazardous Situations

14.1 The Contractor shall ensure a risk assessment is carried out by a competent person,
appointed in writing, before commencement of any work and reviewed during the
duration of the contract period. The Risk Assessments shall form part of the Health and
Safety Plan to be applied on the site and shall include at least the following:

(a) The identification of the risks and hazards (including ergonomic risks) that
persons may be exposed to;

(b) The analysis and evaluation of the hazards identified;
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(9 A documented plan, including safe work procedures to mitigate, reduce or
control the; risks identified; and

(d) A monitoring and review plan.

14.2 Risk assessments shall be conducted by a competent person and such person shall use
a documented method to analyse and evaluate identified risk and hazards.

14.3 The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the development,
monitoring and review of the risk assessment

14.4 The risk assessment shall be reviewed when there are changes that affect the design of
the structure that may affect the health, safety and environment on site or after an
incident.

14.5 The Contractor shall ensure that all employees are to be informed, instructed and trained
regarding any risks, hazard and related SHE procedures by a competent person as
outlined in the risk assessment prior to commencement of work and thereafter at
predetermined intervals as outlined in the monitoring plan.

14.6 The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the risk assessment before any work commences, and thereafter at such
intervals as may be determined in the risk assessment.

14.7 The risk assessment shall be available on site for review. Where a risk assessment is not
readily available or not communicated to contractor employees, the construction
activities shall be stopped until such time the contractor complies.

14.8 The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify
one another of any hazardous or potentially hazardous situations which may arise during
performance of the contract or any subcontractor and, in particular, of such hazards as
may be caused by the design, execution and/or location and any other aspect pertaining
to the contract work.

14.9 The Contractor shall be required to analyse his scope of work and define these critical
activities. For each activity, a risk assessment shall be required which defines systems
and safe work procedures that will be used in order to complete the activity safely.

14.10 Copies of all safe work procedures and proof that employees have been trained on those
safe work procedures shall be kept on the SHE file.

14.11 Preliminary risk and hazard identification shall be conducted by the Contractor prior to
work commencement on site. Should the Client’s Agent, Project Manager, TFR Contract
Manager/Technical Officer or his duly nominated alternative identify hazardous activities
performed by the Contractor on the site for which the Contractor has not submitted a
risk assessment, the Contractor shall be required to do so before continuing with work.

14.12 The contractor shall conduct a COVID-19 risk assessment to give effect to minimum
control measure required, taking into consideration the specific circumstances of the
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workplace and work activities. When conducting such a risk assessment, the contractor
shall take into consideration measures required by the COVID-19 Occupational Health
and Safety Measures in Workplaces.

15. Safety, Health and Environmental (SHE) File

15.1 The Contractor shall prepare a SHE file and submit to TFR Contract Manager for approval
prior to commencement of work on site. The file shall include all documentation required
as per the OHS Act and applicable regulations. ,

15.2 The approval time of the SHE file is at least 5 working days

15.3 The Contractor shall ensure that a copy of the both his SHE File as well as any
subcontractor’s SHE File is kept on site and made available to an inspector of the
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor
upon request.

15.4 The Contractor shall hand over a consolidated SHE file to the TFR Contract
Manager/Technical Officer upon completion of the Construction Work and shall in
addition to documentation mentioned in the OHS Act and applicable Regulations include
a record of all drawings, designs, materials used and other similar information
concerning the completed structure.

16. Occupational Health
16.1 Maedical Surveillance Programme

16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid
medical certificate of fitness issued by an Occupational Health Practitioner.

16.1.2 Medical certificate of fitness must be available and be kept in the SHE file.

16.1.3 The contractor shall develop and implement COVID 19 procedure and program to ensure
the protection of employees and other persons.

16.2 Substance Abuse

16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation
2A of the General Safety Regulations of the OHS Act.

16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture,
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR
premises.

16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of
its employees or threatens its services to our stakeholders. It is on this basis that a
contractor employee will be considered unfit for work if:

(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have
alcohol in his/her breathe and/or blood;
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(b) Refuses to undergo substance screening and/or testing;

(c) He /she produces a positive confirmatory test for any other substances, measured by
sample analysis at a registered pathological laboratory and authorised by a medical
practitioner; and/or

(d) Through observation by security personnel or TFR Contract Manager, it is evident that
the contractor’s physical, emotional, mental or behavioural state reflects that they are
intoxicated or under the influence.

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may
result in the termination of services/contract.

16.2.5 Any contractor employee using medication that has a narcotic effect must declare before
work to his / her supervisor.

16.3 Occupational Hygiene

16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene
/ Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors,
ergonomics, etc.) present in the area where they operate to determine if there is any
possible worker exposure. Records of all these assessments should be documented
and kept up to date.

16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the
occupational hygiene stressors. These assessments shall be conducted by an Approved
Inspection Authority as listed on the Department of Labour database. The findings
from these assessments should be kept on the SHE file, communicated to all affected
parties and be reported to relevant authorities.

16.4 First Aid requirements

16.4.1 All Contractors shall ensure that their employees receive prompt first aid treatment in
case of injury or emergency. The Contractor must have the necessary equipment and/or
facility on site for treatment of injured persons.

16.4.2 Contractor shall ensure that the first aid box / boxes are available and accessible. More
first aid boxes shall be provided if the risks, distance between work teams, or the working
environment requires it.

16.4.3 Taking into account the type of injuries that are likely to occur on site, the nature of
activities performed and the number of employees on site, the Contractor shall ensure
that the first aid box contain suitable first aid equipment which includes at least the
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).

16.4.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed
and be available on site at all times. The ratio of first aiders to employees shall be 1:50.
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16.5 Asbestos Control

16.5.1 The Contractor shall inform the TFR Project Manager or TFR Contract Manager if during
construction work asbestos or suspected asbestos containing material is found. Only
Asbestos Approved Contractor can work on asbestos containing material.

16.6 Noise

16.6.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss
Regulations are complied with.

16.6.2 Contractor shall ensure that machinery and equipment are operated at noise levels not
exceeding an equivalent level of 85-dB (A) during normal working conditions.

16.6.3 Where the noise levels at the Operator position or to employees working in the vicinity
exceed an equivalent level of 85-dB (A) during normal working conditions, the
Contractor shall take appropriate measures to reduce such levels to an equivalent level
of 85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort.

16.6.4 All employees exposed to noise must be trained on the effects of exposure,
precautionary measures to be taken to prevent exposure and the correct use of PPE.

16.6.5 Noise zones must be demarcated as such.
16.7 Vibration

16.7.1 Contractors must put measures to reduce the risks associated with hand—arm
vibrations, avoid, whenever possible, the need for vibration equipment.

16.7.2 Contractor shall develop a good maintenance regime for tools and machinery. This may
involve ensuring that tools are regularly sharpened, worn components are replaced or
engines are regularly tuned and adjusted.

16.7.3 The Contractor must introduce a work pattern that reduces the time exposure to
vibrations.

16.7.4 The Contractor shall issue employees with gloves and warm clothing. There is a
debate as to whether anti-vibration gloves are really effective but it is agreed that
warm clothing helps with blood circulation which reduces the risk of vibration white
finger. Care must be taken so that the tool does not cool the hand of the operator.

16.8 Manual Handling

16.8.1 Contractor must reduce risk of injury due to manual handling by using mechanical
assistance involving the use of mechanical aids to assist the manual handling operation.
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist
for lifting patients and roller conveyors can be used.
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16.8.2 Contractor shall ensure all employees involved in manual handling are trained in good
lifting techniques.

16.9 Dust

16.9.1 The Contractor shall monitor dust caused by their activities, mobile equipment,
generators and other equipment during construction. Factors such as wind can often
affect the intensity to which the impact is experienced.

16.9.2 Dust suppression measures must be in place to reduce the dust caused by the
activities on site.

16.9.3 Appropriate PPE should be provided to exposed employees.
16.10 Weather precautions

16.10.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or
other conditions, the Contractor must institute precautionary measures to protect
employees on site.

16.10.2 The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of
employees as a result of exposure to excessive heat on site. Such steps may include
employees taking regular breaks, consuming enough water, provision of sun brims
for their hard hats and sun screen to protect them against sun burn.

16.10.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of
the body as a result of exposure to cold temperatures.

16.11. Welfare Facilities

16.11.1 The Contractor shall ensure that suitable, clean and hygienic welfare facilities are
provided to its employees and subcontractors. Where such welfare facilities are provided
to them by TFR for the use of their employees and subcontractors, the Contractor shall
ensure that they are kept in a clean, hygienic, safe, whole and leak-free condition, and
in a good state of repair.

16.12 Fatigue Management and Fit for Duty Processes

16.12.1 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

16.12.2 The Contractor shall document, implement and maintain processes and procedures
to identify, assess and mitigate the risks associated with fatigue’s contributory factors.

16.12.3 The Contractor shall comply with TFR Fatigue Risk Management Plan (FRMP) and
Fatigue Risk Management System (FRMS).
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16.12.4 The Contractor shall collect data and report on their management of fatigue as
outlined in Clause 8.3 of Part 4-1 Human Factors Management-Fatigue Management
standard.

16.12.5 The Contractor shall document and implement fit for duty processes for all its
employees.

16.13 Work in Confined Space

16.13.1 The Contractor shall ensure that a confined space is only entered by an employee or
any other person only after the air therein has been tested and evaluated by a person
who is competent to pronounce on the safety thereof, and who has certified in writing
that the confined space is safe and will remain safe while any person is in the confined
space, taking into account the nature and duration of the work to be performed
therein.

16.13.2 the Contractor shall take steps to ensure that any confined space in which there exist
or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to
have, an oxygen content of less than 20 percent by volume, is entered by an
employee or other person only when:

(@) the confined space is purged and ventilated to provide a safe atmosphere
therein and measures necessary to maintain a safe atmosphere therein have
been taken;

(b) the confined space is isolated from all pipes, ducts and other communicating
openings by means of effective blanking other than the shutting or locking of a
value or a cock, or, if this is not practicable, only when all valves and cocks which
are a potential source of danger have been locked and securely fastened by
means of chains and padlocks.

16.13.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are
complied with regard to work on confined space

16.13.4 The Contractor must take into consideration that a tunnel is defined as a confined
space in terms of the General Safety Regulations and must ensure compliance to the
above when working in tunnels.

16.14 COVID 19 Requirements

16.14.1 The contractor shall complete and submit to the TFR Contract Manager a declaration
stating that the contractor is permitted to operate in terms of the provisions of the
Disaster Management Act 2002 (Act No 57 of 2002) and Regulations, Transnet COVID-
19 Guidelines and COVID-19 Occupational Health and Safety Measures in Workplaces,
COVID-19 (C19 OHS), 2020 and have prepared a COVID-19 Workplace Readiness Plan
and shall operate within the regulated permissions and restrictions of applicable
lockdown level.

16.14.2 The contractor must ensure that all its employees are trained on the health risks and
hazards associated with COVID-19 and what precautionary measures they must follow
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for the protection of their health, including the proper use and maintenance of PPE.
They are prepared and informed regarding updated rules, hygiene and behavioural
practices, complete a “return to work interview” with their line manager and sign
commitment to maintain social distancing.

16.14.3 The contractor shall ensure that every employee reporting for duty is screened to
ascertain whether they have any observable symptoms associated with COVID-19 and
require such employee to immediately inform the contractor if he/she experiences such
symptoms

16.14.4 Non-essential physical work that requires close contact between workers should be
avoided where it is possible to do so.

16.14.5 Where it is practicable, every employee must be issued with own tool for use for the
duration of the shift. Tools and equipment in stores should be sanitised before issued
and on return to the stores.

16.14.6 Washing hands facilities must be provided on site, and where it is not available,
employees should be provided with hand sanitisers. Employees should be encouraged
to regularly wash their hands.

16.14.7 Alcohol testing on site should be managed in such a way that no employee is exposed
to the virus and contractors must promote personal hygiene. Breathalyzer equipped
with disposable mouthpieces shall be used and shall be cleaned and/or disinfected
after every use.

16.14.8 All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers
must be advised in advance of the COVID-19 site screening tests and required COVID-
19 PPE requirements for the site.

16.14.9 Where site meetings are held, only absolutely necessary meeting participants should
attend. Social distancing should be maintained.

16.14.10 The contractor shall when transporting his employees to TFR premises comply with
the regulations which outlines that 70% of the vehicle capacity can be utilised.

16.14.11 The contractor shall inform the TFR Contract Manager when any of its employees
working on TFR premises has been diagnosed with COVID-19. The contractor shall
investigate the cause and control failure and review its risk assessment to ensure that
the necessary controls and PPE requirements are in place.

17 Incidents/Occurrences

17.1  All incidents referred to in Regulation 9 of General Administration Regulations of the
OHS Act involving the contractor and his subcontractor on TFR premises, shall be
reported to the TFR Contract Manager and Department of Labour as prescribed by the
OHS Act.

17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry
conducted in terms of Section 31 and 32 of the Act into any incident involving the
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contractor, his subcontractor, any person or machinery under his control on TFR
premises.

17.3  TFR Contract Manager must be informed of the above incidents/occurrences before the
end of shift when the incident/occurrence occurred.

17.4 The Contractor shall make available its employees to attend as witnesses when required
so by TFR during an investigation into any incident where TFR believes the said
contractor employees were witnesses or may assist in the investigation.

17.5 The contractor shall make available to TFR any documents required to assist in their
investigation.

18. SHE Cost

18.1 The Contractor shall ensure that it has made adequate provision for the cost of health
and safety measures in the tender offer.

18.2 The Contractor shall ensure that its subcontractors have made adequate provision for
the cost of health and safety measures in the tender offer.

19. Personal Protective Equipment (PPE)

19.1 The contractor shall ensure that all employees are provided with appropriate prescribed
Personal Protective Equipment (PPE) free of charge (according to General Safety
Regulations (2), suitable for the type of activities that the employees will perform.

19.2  Such PPE shall be approved by credible institution such as SABS, EN, or AN.

19.3 The contractor shall manage the issuing of PPE and ensure that PPE is used at all times.
Employees shall be trained in the proper use of PPE.

20. Emergency Evacuation Plan and Procedure
20.1 The Contractor must establish and implement an emergency evacuation plan to ensure
that in the event of fire, explosion structural collapse etc. all staff is able to evacuate

the area to a demarcated area for the purpose.

20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign
displayed where applicable or use TFR nearest assembly point.

20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and
contractors shall be given awareness training and participate in regular evacuation drills.

20.4 The Contractor and its employees shall collaborate and adhere to TFR evacuation drills
and requirements.

21. Access Control and Security

21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract
Manager/Technical Officer a Site Access Certificate signed by him, permitting and
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limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR
minimum SHE requirements, with the SHE File not approved and without the SHE
induction been concluded.

21.3 The contractor must assess the security risks and implement appropriate measures. All
contractors are to strictly adhere to all security requirements on the premises.

21.4 The Contractor in collaboration with the TFR representative will ensure that proper
access control is in place and functional at all times onto and out of the site. A form of
access control will be issued to contractor employees who have been inducted and
submitted copies of ID documents or work permits (where required).

21.5 Access Permits should be carried by a contract employee at all time when on site. Access
Permits shall be produced at the point of entry / gate.

21.6  Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct
route along with their employees may proceed when coming on or going off shift and
direct their employees accordingly.

22. Management of Subcontractors
22.1 The Contractor is directly responsible for the actions of his contractors/sub-contractors.

22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan)
that may be necessary to ensure that the contractor complies with all requirements.

22.3 The Contractor shall provide any contractor who is making a bid or appointed to perform
construction work, with the relevant sections of the documented SHE specification, who
would in turn provide a SHE plan for approval.

22.4 The Contractor shall carry out inspection/audits on the contractor/subcontractor to
ensure that their SHE plan is being implemented and maintained and submit audit report
to TFR Representative.

22.5 The Contractor shall stop any contractor/subcontractor from executing construction
work which poses a threat to the safety and health of persons or the environment.

22.6 The Contractor shall ensure that the sub-contractors appointed have the necessary
competencies and resources to perform the work safely.

22.7  The Contractor will be required to submit 37(2) mandatory agreement between the
Contractor and subcontractor to the TFR Contract Manager

23. Environmental Management
23.1 The Contractor shall identify, document and comply with all pertinent Environmental

laws and associated Regulations, approvals, licenses and permits which are applicable
to the Services and activities undertaken.
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23.2 Before commencement with any of the services to be rendered to TFR, the Contractor
shall make available all personnel who will be working on the specified contract to be
given environmental induction training. All Contractor employees arriving on the site
shall attend such induction.

23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her
delegated person in promotion of environmental management and legal compliance.

23.4 The Contractor shall determine the correct positioning of topsoil stockpiling to avoid
massive disturbance and prepare the topsoil for reuse during landscaping.

23.5 Concrete shall not be mixed directly on the ground or any other permeable surface.
Should concrete batching activities occur, these should be located in the designated
area on site with low environmental sensitivity levels.

23.6  All excess concrete shall be removed from site on completion of plastering or concrete
pouring and disposed of in an environmentally acceptable manner.

23.7 The Contractor shall ensure that his or her employees are aware of the procedures to
be followed when dealing with spills and leaks, which shall include notifying the
relevant authorities and TFR as required in terms of National Environmental
Management Act (NEMA), 1998 and National Water Act (NWA), 1998. The Contractor
shall ensure that all necessary material and equipment required for use during clean —
up/rehabilitation of spills and leaks are available on site at all times. Treatment,
remediation and/or rehabilitation of contaminated areas shall be undertaken to the
reasonable satisfaction of the TFR Environmental Control Officer or relevant
Environmental Specialist.

23.8 Contractor shall be solely responsible for the control of dust generated from his or her
activities. Excavation, handling and transport of erodable material shall be avoided
under aggressive wind conditions or when a visible dust plume is present. If dust
damping measures are deemed inadequate, working must cease until the wind speed
drops to an acceptable level.

23.9 Construction activities generating output levels of 85 db (A) or more shall be confined
to the hours 08h00 to 17h00 Mondays to Fridays (close to residential areas).

23.10 No on-site burying or dumping of waste material shall occur. Waste must be collected
by a licensed waste transporting contractor and disposed of at a licensed disposal site.
Disposal certificate must be made available to TFR on request.

23.11 Waste bins must be provided in sufficient number and capacity to store solid waste
produced on a daily basis. These bins must be kept closed and emptied regularly.

23.12 A designated re-fuelling area (s) must be provided. The re-fuelling area must be
protected from hydrocarbon spillage to the reasonable satisfaction of the TFR
Environmental Control Officer or Relevant Environmental Specialist. As @ minimum
requirement, re-fuelling and workshop areas shall have a bunded floor surface and
storm water collection mechanism. Refuelling shall always be accompanied by the use
of drip trays.
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23.13 The Contractor must notify the Contract Manager immediately of any pollution
incident. An incident record system shall be maintained on site for inspection by TFR
and relevant authorities.

23.14 All vehicles and equipment’s shall be kept in good working condition. All leaking
equipment’s shall be repaired immediately or removed from site. All vehicles and
equipment shall be maintained and not emit excessive noise.

23.15 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract
Manager must be made aware of such event and the affected area must be fenced off
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental
Control Officer to prevent contamination of soil and both surface and groundwater.

23.16 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or
emptied and that the contents are removed from site by a licensed service provider.

23.17 The use of borrow pits for the construction of access roads must comply with the
provisions of Minerals and Petroleum Resources Development Act of 2004 as amended
and should not be located inside the border of any protected area (e.g. Nature
Reserve).

23.18 All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR
Environmental Control Officer or Relevant Environmental Specialist.

23.19 Transportation, handling and storage of all substances classified as hazardous must
comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant
Regulations and SANS Codes.

23.20 Archaeological remains, artificial features and structures older than 60 years are
protected by the Natural Heritage Resources Act, 25 of 1999. Should any
archaeological artefact be exposed during construction or any contract work, such
work must be stopped immediately. The TFR Environmental Control Officer must be
called in for inspection and to recommend the way-forward. Under no circumstances
may any artefacts be destroyed or removed from site.

23.21 The extraction of water for construction purposes must at all times comply with
licensing requirements of Department of Water Affairs, where applicable. Extraction of
water from a stream or a river requires approval.

23.22 Blasting work that may be required on site shall be carried out entirely within the
provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety
standards.

23.23 Office and camp sites shall be established, as far as is practicable, outside the flood
plain, above the 1:50 flood level mark within the boundaries of the construction area.

23.24 No camp or office site shall be located closer than 100 metres from a stream, river,
spring, dam or pan.
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23.25 The area chosen for these purposes shall be the minimum reasonably required and
which will involve the least disturbance to vegetation.

23.26 Camps and site offices shall be fenced (where necessary) in consultation with the
landowner.

23.27 The Project Manager or TFR Contract Manager may, at his or her discretion stop any
work, activity or process not in accordance with Environmental laws and associated
Regulations, approvals, licenses and permits.

23.28 The contractor shall preserve wild life in terms of the NEMA.
24. Operational Safety
24.1 National Safety Regulator requirements

24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR
premises complies fully with all applicable railway safety requirements and/or regulations
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of Practice.

24.1.2 Permission for the engagement of a subcontractor by the Principal both initially and
during a contract shall be subject to a review by TFR of the capability of the proposed
subcontractor to comply with railway safety requirements and user specifications.

24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of
the contract, to review any railway safety related activities, including the coordination
of such activities across all parts of the organisation.

24.1.4 The Contractor shall ensure that where applicable, such work is performed by person
who has the necessary competencies as required in terms of any applicable railway
safety standard or code of practice.

24.1.5 The Contractor shall ensure that all his employees are protected from the risk of being
hit by moving trains.

24.1.6 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

24.2 Special Permits

24.2.1 Where special work permits are required before work may be carried out such as for
e.g. hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall
apply to the TFR Contract Manager/Technical Officer or the relevant authority for such
permits to be issued. The Contractor shall strictly comply with the conditions and
requirements pertaining to the issue of such work permits.

24.3 Vehicle Safety

With respect to vehicles, vehicles and mobile plants the Contractor must ensure that:
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24.3.1 They are of an acceptable design and maintained in a good working order and are used
in accordance with their design and the intention for which they were designed

24.3.2 Are operated by a person who-has received appropriate training, is certified competent
and in possession of proof of competency and is authorised in writing to operate such
vehicle and mobile plant;

24.3.3 Are operated by a person who has a medical certificate of fitness to operate those vehicle
and mobile plant, issued by an occupational health practitioner;

24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried. No employees will be allowed to be transported at
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further
that the risk assessment has indicated it to be a low risk.

24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material
or from being crushed should the vehicle or mobile plant overturn;

24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by
the operator and an automatic acoustic reversing alarm

24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a
relevant checklist prior to use and that the findings of such inspection are recorded in a
register kept in the construction vehicle or mobile plant.

24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose.

24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar appendages,
fully lowered or blocked, controls in a neutral position, motors stopped, wheels chocked,
brakes set and ignition secured.

24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation

24.3.11 Tools, material and equipment are secured and separated by means of a physical barrier
in order to prevent movement when transported in the same compartment with
employees.

24.3.12 Where applicable, also in collaboration with the TFR representative and other
appropriate personnel develop a traffic management plan for the site to ensure the
safe movement of all construction related mobile plant where applicable

24.3.13 This plan is to be reviewed as and when required to ensure its applicability where
applicable.

24.3.14 Those working or operating on public roads comply with the requirements of the
National Road Traffic Act, 1996.
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24.4 Housekeeping and general safeguarding on sites

24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each
work site

24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal
of scrap, waste and debris at appropriate intervals.

24.4.3 The Contractor must ensure that materials required for use, are not placed on the site
so as to obstruct means of access to and egress from workplaces and passageways

24.4.4 The Contractor must ensure that materials which are no longer required for use, do not
accumulate on and are removed from the site at appropriate intervals.

24.5 Hazardous Chemical Substances (HCS)

24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are
trained on the potential source of exposure, potential risk to health caused by exposure
and measures to be taken by the contractor and employees against any risk of exposure.

24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be
exposed, the contractor shall ensure that monitoring is carried out in terms of regulation
6 and 7 of the Hazardous Chemical Substances Regulations.

24.5.3 Employees exposed to hazardous substances shall be under medical surveillance

24.5.4 Where herbicides are used, the contractor shall comply with all relevant legislative
requirements pertaining to the use of herbicides and that work is undertaken under the
supervision of a person with a valid certificate in Pest Control.

24.6 Stacking and Storage

24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the
duty of supervising all stacking and storage.

24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat
and under control.

24.7 Fire Precautions and Fire Safety

24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of
fire. The Contractor shall comply to the fire precautions as stipulated in the
Environmental Regulations for Workplaces, 1987 and regulation 29 of the Construction
Regulations, 2014

24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases.

24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials
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24.7.4 The Contractor shall ensure that the work areas are clear, at all times, of any material,
which could fuel a fire and that ccombustible materials do not accumulate, oily rags,
waste and other substances liable to ignite are without delay removed to a safe place.

24.7.5 A thorough inspection is made of the work site at the end of any working period to
ensure that no material is left at the work site or any situation left in such a manner that
a fire or accident could result (all machines to be turned off at main switches, and
cylinders to be closed and hoses deflated).

24.7.6 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned and that such
equipment is maintained in a good working order.

24.7.7 The fire equipment is inspected by a competent person, who has been appointed in
writing for that purpose, in the manner indicated by the manufacturer thereof

24.7.8 Sufficient number of employees are trained in the use of fire extinguishing equipment
and familiarise themselves with locations of fire fighting equipment in the work site.

24.7.9 There is an effective evacuation plan providing for all persons to be evacuated speedily
without panic, accounted for and a siren is installed and sounded in the event of a fire.

24.7.10 Where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire and the means of escape is kept clear at all times.

24.7.11 The Contractor must ensure that fire fighting equipment are not to be used for any
purpose other than their intended use.

24.8 Demarcation of the site

24.8.1 The Contractor shall ensure that its activities are conducted within a limited area to
facilitate control and to minimize the impact on the existing natural environment and
other TFR activities.

24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict activities
to the site.

24.8.3 The method of demarcation and the location of the demarcated area shall be determined
by the Contractor and approved by the TFR Contract Manager prior to any work being
undertaken. The Contractor shall ensure that all his plant, labour and materials remain
within the boundaries of the site.

24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries
of the site at his own expense to the satisfaction of the TFR .The contractor is
responsible for the safeguarding of his/her own equipment and material while on site.
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24.9 Fall Protection Plan

24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of
this Specification, revealing risks relating to working from a fall risk position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;

24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of the contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

24.9.3 The fall protection plan shall include:-

(a) a risk assessment of all work carried out from a fall risk position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary to work at
fall risk positions;

(d) the training of employees working from fall risk positions;
(e) rescue plan; and

(f) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment

24.10 SHE Signhage (Symbolic Safety Signs) on plant and in buildings

24.10.1The Contractor’s employees shall comply with all SHE sighage posted at various
locations of TFR sites.

24.10.2The Contractor shall after occupation of the construction site ensure that appropriate
SHE signs (Symbolic Safety Signs) are displayed on site

24.11 General Machinery, Tools and Equipment

24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified,
numbered or tagged, listed on an inventory list.

24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be used
and is maintained in a good condition.

24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels,
chains and couplings shall be adequately guarded in such a manner that persons cannot
gain inadvertent access to the moving parts.

24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as
required by legislation and risk assessments. Records of such inspections shall be
kept on the SHE file.
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24.11.5 Where applicable machinery, tools and equipment must have the necessary approved
test or calibration documentation.

24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by
persons who have been trained to operate such machinery, tools or equipment.

24.12 Portable Electrical Tools and Explosive Power Tools

24.12.1The Contractor shall ensure that use and storage of all explosive power tools and
portable electrical tools comply with all applicable legislation.

24.12.2The Contractor shall ensure that only trained employees are authorised to use portable
electrical tools and explosive power tools

24.12.3 The Contractor shall ensure that all portable electrical tools and explosive power tools
are kept in a safe working condition.

24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a
competent person and daily before use by the operator of such tool. Records of such
inspections must be kept in the safety file.

24.12.5 Users / Operators of electrical power tools and explosive power tools should be issued
with suitable protective equipment

24.13 Lifting Machine, Lifting Tackle and Suspended Loads

24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven
Machinery Regulation 18 and all other applicable legislative requirements and standards.

24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate
a lifting machine. They must be in possession of a valid permit. The training should have
been done according to the Code of Practice by a provider registered by the Department
of Labour.

24.13.3 A lock out system should be implemented to ensure that only an operator that is
competent can draw lifting machines and fork lifts.

24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the operator
inspect it. Records of such inspections and examinations shall be kept on the safety file.

24.13.5 All lifting machines shall be examined and subjected to a performance test by an
accredited person/company at intervals not exceeding 12 months.

24.13.6 All lifting tackle should be recorded on a register and should be examined by an
accredited person/company at intervals not exceeding 3 months.

24.13.7 All hooks shall be fitted with a safety latch/catch.

24.13.8 All lifting tackle should be conspicuously and clearly marked with identification
particulars and the maximum mass load which it is designed for.
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24.13.9 No person shall be moved or supported by means of a lifting machine unless such a
machine is fitted with a cradle approved by an inspector.

24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices

24.13.11 Contractors and their employees shall keep out from under suspended loads,
including excavators, and between a load and a solid object where they might be
crushed if the load should swing or fall. They shall not pass or work under the boom
or any crane or excavator.

24.13.12 Contractors and their employees shall ensure that crane loads are not carried over
the heads of any workmen.

24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including
the use of guide ropes to prevent loads from swinging and a trained person to direct
lifting operations and checking the lifting tackle and attachments daily.

24.14 Hand Tools and Pneumatic Tools

24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and
inspected by a competent person on a monthly basis as well as by users prior to use.

24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as
well as by users prior to use. And the revolutions per minutes measured in accordance
with the manufacturer specifications

24.14.3 Tools with sharp points in tool boxes must be protected with a cover.

24.14.4 All files and similar tools must be fitted with handles.

24.14.5 The Contractor must have a policy on private and make shift tools on site.

24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic
equipment shall only draw supply from mobile air compressors or from compressed air
lines installed within the premises.

24.15 Electrical Equipment

The Contractor must ensure that:
24.15.1 Implementation and compliance with Electrical Installation Regulations, Electrical
Machinery Regulations and regulation 24 of the Construction Regulations and OH&S

Act.

24.15.2 Al electrical installations, machinery and electrical work is performed in compliance
with TFR Electrical Safety Instructions.

24.15.3 Connections are not made to any power supply without the prior written approval of
the TFR Contract Manager.
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24.15.4 All electrical machines and appliances provided by the Contractor for his own use on
the Site are in a serviceable condition

24.15.5 Power tools used on the Site are protected by residual current devices approved by
TFR Contract Manager and are double insulated.

24.15.6  All extension cords, portable tools and electrical plant supplied at a voltage above 32
volts are inspected, tested and tagged by a Licensed Electrician at regular monthly
intervals. Details of inspections and tests are kept in Log Books available for
inspection by the TFR Contract Manager or any other authorised Officer of TFR.

24.15.7 All electrical installations are inspected by the TFR Contract Manager (or his nominee)
to ensure that the installation complies with the Statutory Regulations applicable to
the site and TFR Electrical Safety Instructions. Any installations deemed
unsatisfactory by the TFR Contract Manager should be removed by the Contractor at
his expense.

24.15.8 Portable lights have adequate stability and are fitted with a mechanical guard to
protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all
insulated’ type.

24.15.9 All temporary light fittings are supplied from more than one final sub-circuit, with the
supply from a residual current device, extra low voltage source or an isolating
transformer.

24.15.10 The Contractor must obtain approval from the TFR Contract Manager before any of
his employees or Sub-contractors commence work within three (3) metres of
conductor rails or high tension wires, or where there is a possibility of equipment
coming close to and/or touching a power source, and must provide suitable protective
insulating barriers. For the erection of scaffolding, the distance is five (5) metres.

24.15.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch
Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such
places to carry out work, he must first obtain permission from the TFR Contract
Manager and obtain a valid Permit to Work.

24.15.12 The Contractor's employees required to enter such electrical spaces “authorised
persons”, with the names entered in the TFR Authorised Persons Register, after
receiving approval from the TFR Electrical Officer, or they are accompanied by an
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit.

24.15.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable
appliances, extension leads, welding machines, compressors, pumps and hand
portable tools are inspected on a monthly basis and also by the user daily before use.

24.15.14 Such monthly inspection(s) are to be performed by an appropriately qualified
Electrician.
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24.15.15 Contractors working on, over, under, or adjacent to railway lines and near high voltage
equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under
or Adjacent to Railway Lines and Near High Voltage Equipment.

24.15.16 No person may do electrical installation work as an electrical contractor unless that
person has been registered as an electrical contractor in terms of the Electrical
Installation Regulations.

24.15.17 No person shall authorize, design, install or permit or require the installation of an
electrical installation, other than in accordance with a health and safety standard
provided that the components within an electrical installation shall comply with the
standards and proof of compliance shall be identifiable on the components or
certification shall be available from the supplier or manufacturer of the components.

24.15.18 Contractor shall provide further that items of an electrical installation not covered by
such incorporated safety standard, and the conductors between the point of supply
and the point of control, shall be installed in accordance with the by-laws or
regulations of the supplier concerned.

24.15.19 A registered person shall exercise general control over all electrical installation work
being carried out, and no person shall allow such work without such control: Provided
that where the voltage exceeds 1kV, the installation shall be designed and supervised
by a person deemed competent

24.15.20 No supplier shall restrict the application of a health and safety standard when an
electrical installation is installed, except where the distribution system of the supplier
may be adversely affected by the application thereof.

24.16 Demolition Work
The Contractor must ensure that:

24.16.1 A competent person is appointed in writing to supervise and control all demolition
work on site.

24.16.2 Before any demolition work is carried out, and in order to ascertain the method of
demolition to be used, a detailed structural engineering survey of the structure to be
demolished is carried out by a competent person and that a method statement on
the procedure to be followed in demolishing the structure is developed by that person.

24.16.3 During a demolition, the competent person must check the structural integrity of the
structure at intervals determined in the method statement in order to avoid any
premature collapses.

24.16.4 With regard to a structure being demolished, the Contractor shall take steps to ensure
that no floor, roof or other part of the structure is overloaded with debris or material
in @ manner which would render it unsafe
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24.16.5 All reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is
removed, or when reinforced concrete is cut.

24.16.6 Precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any part of the structure or adjoining
structure.

24.16.7 No person works under overhanging material or a structure which has not been
adequately supported, shored or braced.

24.16.8 Any support, shoring or bracing used, is designed and constructed so that it is strong
enough to support the overhanging material.

24.16.9 Where the stability of an adjoining building, structure or road is likely to be affected
by demolition work on a structure, take steps to ensure the stability of such structure
or road and the safety of persons.

24.16.10 The location and nature of electricity, water, gas or other similar services which may
in any way be affected by the work to be performed, and must before the
commencement of demolition work that may affect any such service, take the steps
that are necessary to render circumstances safe for all persons involved.

24.16.11 Every stairwell used and every floor where work is being performed in a building being
demolished, to be adequately illuminated by either natural or artificial means.

24.16.12 Convenient and safe means of access to be provided to every part of the demolition
site in which persons are required to work.

24.16.13 A catch platform or net is erected above an entrance or passageway or above a place
where persons work or pass under, or fence off the danger area if work is being
performed above such entrance, passageway, or place so as to ensure that all
persons are kept safe where there is a danger or possibility of persons being struck
by falling objects.

24.16.14 No material is dropped to any point, which falls outside the exterior walls of the
structure, unless the area is effectively protected.

24.16.15 No person may dispose of waste and debris from a high place by a chute unless the
chute is adequately constructed and rigidly fastened; if inclined at an angle of more
than 45 degrees to the horizontal, is enclosed on its four sides; if of the open type,
is inclined at an angle of less than 45 degrees to the horizontal; where necessary, is
fitted with a gate at the bottom end to control the flow of material; and discharges
into a container or an enclosed area surrounded by barriers.

24.16.16 Every chute used to dispose of rubble is designed in such a manner that rubble does
not free-fall and that the chute is strong enough to withstand the force of the
debris travelling along the chute.

24.16.17 No equipment is used on floors or working surfaces, unless such floors or surfaces
are of sufficient strength to support the imposed loads.
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24.16.18 Where a risk assessment indicates the presence of asbestos, a contractor must ensure
that all asbestos related work is conducted in accordance with the Asbestos
Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February
2002.

24.16.19 Where a risk assessment indicates the presence of lead, a contractor must ensure that
all lead related work is conducted in accordance with the Lead Regulations, 2001,
promulgated by Government Notice No. R.236 of 28 February 2002.

24.16.20 Where the demolition work involves the use of explosives, a method statement must
be developed in accordance with the applicable explosives legislation, by an
appointed person who is competent in the use of explosives for demolition work and
all persons involved in the demolition works must adhere to demolition procedures
issued by the appointed person.

24.16.21 All waste and debris are as soon as reasonably practicable removed and disposed of
from the site in accordance with the applicable legislation.

25. Scaffolding

25.1 The Contractor must ensure that all scaffolding operations are carried out under the
supervision of a competent person and that all erectors, team leaders and inspectors
are competent to carry out their work.

25.2 The Contractor must ensure that scaffolding when used and erected, complies with
the safety standards as per SANS 10085-1:2004 Please note that Scaffold also need
to comply with CR 12 Temporary Works.

25.3 All scaffolding equipment to be inspected and proclaimed safe to use or rectified as
to be safe to use after any inclement weather. Signage must be posted to indicate
the status of the scaffolding.

26. Excavations, Floor Openings and Trenches
The Contractor must ensure that:

26.1 All excavation work is carried out under the supervision of a competent person who
has been appointed in writing for that purpose.

26.2 Evaluation of the stability of the ground, as far as is reasonably practicable, before
excavation work begins.

26.3  Sufficient steps in order to prevent, as far as is reasonably practicable, any person
from being buried or trapped by a fall or dislodgement of material in an excavation.

26.4  No person is permitted to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where the sides of
the excavation are sloped to at least the maximum angle of repose measured relative
to the horizontal plane; or such an excavation is in stable material: Provided that
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permission has been given in writing by the appointed competent person upon
evaluation by him or her of the site conditions.

26.5  Where any uncertainty pertaining to the stability of the soil still exists the decision from
a professional engineer or a professional technologist competent in excavations is
decisive and such a decision must be noted in writing and signed by both the
competent person and the professional engineer or technologist, as the case may be.

26.6  The shoring or bracing used is designed and constructed in a manner that renders it
strong enough to support the sides of the excavation in question.

26.7 No load, material, plant or equipment is placed or moved near the edge of any
excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautions such as the provision of sufficient and suitable
shoring or bracing are taken to prevent the sides from collapsing;

26.8  Where the stability of an adjoining building, structure or road is likely to be affected
by the making of an excavation, steps are taken to ensure the stability of such building,
structure or road and the safety of persons.

26.9 Convenient and safe means of access to be provided to every excavation in which persons
are required to work, and such access may not be further than six meters from the
point where any worker within the excavation is working.

26.10 The location and nature of electricity, water, gas or other similar services which may in
any way be affected by the work to be performed, and must before the commencement
of excavation work that may affect any such service, take the steps that are necessary
to render the circumstances safe for all persons involved.

26.11 Every excavation, including all bracing and shoring, is inspected by the competent
person, daily, prior to the commencement of each shift; after every blasting operation;
after an unexpected fall of ground; after damage to supports; and after rain in order
to ensure the safety of the excavation and of persons.

26.12 The results of such inspections must be recorded in a register kept on site and made
available on request to an inspector, the client, the client's agent, any other contractor
or any employee.

26.13 Every excavation which is accessible to the public or which is adjacent to public roads
or thoroughfares, or whereby the safety of persons may be endangered, to be
adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and provided with warning illuminants or any other
clearly visible boundary indicators at night or when visibility is poor.

26.14 All precautionary measures stipulated for confined spaces as determined in the General
Safety Regulations, 2003, are complied with by any person entering any excavation.

26.15. Where the excavation work involves the use of explosives, appoint a competent person
in the use of explosives for excavation, and must ensure that a method statement is
developed by that person in accordance with the applicable explosives legislation.
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26.16  Warning signs to be positioned next to an excavation within which or where persons
are working or carrying out inspections or tests.

27. Confidentiality

27.1 The Contractor must, at all times, consider all data or information given to him or that
is required in connection with the work of the Company, as confidential and not makes
unauthorized use of it.

27.2 He/she must ensure that such data or information is not given to any non-employee of
the contractor without written consent of the TFR Contract Manager.

27.3 The Contractor shall be aware of the confidentiality of the mentioned information and is
compelled to treat it accordingly.

27.4 The contractor must provide adequate physical protection for any confidential
documents, etc, which were obtained from Transnet in connection with the contract
work as well as any copies made thereof. If any documents or sketches are lost, the
TFR Contract Manager must be notified immediately.
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ANNEXURE 1

CONTRACTOR MONTHLY SHE REPORT

TRANSNET

Yy
<

For Month/Year

Name of
Contractor

Name of Contract

Contract Number

Date of Commencement

Date of Completion

Number of
employees

Man-hours
worked this
Month

Cumulative
(Contract
duration man-
hours)

Man-hours DIFR
Since last Lost
Time Incident

(LTI)

1. Details of SHE Incidents

Medical Treatment
Cases

Incident This Cumulative(Contract | Short description of major/

Month duration) significant incidents and
preventative action taken

Number of

fatalities

Number of

disabling incidents

Number of

Number of first
aid Cases

Number of near
miss incidents

Motor vehicle
incidents

Number of
environmental
incidents

Positive substance
abuse incidents

Substandard Act/
Conditions
observed

Legal violations
observed
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2. Details of SHE Meetings

Date No of Major SHE Concerns Action taken
participants

3. Details of Audits/Inspections

Date Area / Findings/Recommendations Action taken
Facility

5. Details of any SHE Promotional activities for the month

Date Activity Remarks

6. Safety Communication

Month | Number of Safety talks held | Remarks

Attach separate sheets for further or other details

Name of Contractor Representative Signature Date
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T2.2-7: Assessment Schedule - Health and Safety Requirements

Submit the following documents as a minimum with your tender:
1. The Tenderers must provide their own project specific health and safety Plan.
2. Health and safety cost breakdown (Bill of Quantities)

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five
elements —
e Commitment to Safety, prevention of pollution,

e Continual improvement,

e Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems

¢ Include objectives and targets.

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager,
CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8
Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational
health and safety Act 85 of 1993

5. List of job categories for project and competencies required per category and develop a training
Matrix for all employees who will be working on the project. This matrix must include Management
and highlight training planned dates.

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the
project

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence.

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as
an Annexure B.

Attached submissions to this schedule:
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The assessment of the Tenderer’s Health and Safety Requirements will be as follows:

MAXIMUM
POINTS
SHE Plan, Letter of Roles & List of Job Overview of the Three years Complete and return
Good standing & Responsibilities Categories for project specific synopsis of SHE the Contractor Safety
Safety, Health & as stipulated project as Baseline Risk incidents, Questionnaire
Environmental Policy | from above stipulated from Assessment (RA), | descriptions, type | attached hereto
above indicating major and action taken
activities of the
project namely:

(score 0) The Tenderer has submitted no information or inadequate information to determine a score.

(score 20) SHE Plan is not project Roles and Key responsible Information supplied | Information Information supplied is
specific and information | responsibilities do persons are not is totally supplied is totally totally
supplied is totally not meet the included on training insignificant/inadequ | insignificant/inadeq | insignificant/inadequate
insignificant to archieve | Occupational health | matrix as per ate to achieve the uate to achieve the | to achieve the required
the required standard of | and safety Act as proposed organogram | required standard of | required standard of | standard of service.
service. per construction structure. service. service.

regulations and TFR

The Health and safety health and safety
bill of quantities specification.
supplied is totally
insignificant to achieve
the required standard of
service.
1 of the 5 key policy
components are
recognized and meet
the Employer’s
requirement.

(score 40) SHE plan is project Roles and Not all key responsible | Poor Poor Poor
specific, but the responsibilities are persons are included response/answer/sol | response/answer/sol | response/answer/solution
information lacks unlikely to ensure in the training matrix. | ution lacks ution lacks lacks convincing evidence,
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convincing evidence, compliance as per Trainings matrix convincing evidence, | convincing medium risk that stated
that stated Employer’s the works submitted does not medium risk that evidence, medium Employer’s requirements
requirements will be information and not | cover all SHE training | stated Employer’s risk that stated will not be met.
met. in line with OHS Act | listed on Health and requirements will not | Employer’s
and TFR health and | Safety specification. be met. requirements will
The information safety specification. | Training matrix not not be met.
provided in the Health signed by responsible
and safety bill of personnel.
quantities is poor and
lacks convincing
evidence.There’s a
medium risk that stated
Employer’s requirments
will not be met.
2 of the 5 key policy
components are
recognized and meet
the Employer’s
requirement.
(score 60) SHE plan is project Satisfactory Satisfactory response | Satisfactory Satisfactory Satisfactory
specific. The information | response on roles on the list of job response/answer/sol | response/answer/sol | response/answer/solution
is satisfactory to the and responsibilities | categories and ution to the ution to the to the particular aspect of

particular aspect, and
evidence given is
sufficient that Employers
requirements will be
met.

The information
provided in the Health
and safety bill of
quantities is satisfactory
and the evidence is

as per Employer’s
requirements.

trainings as per
proposed project
organogram structure.
Training matrix covers
most of the trainings
listed on TFR Health
and safety
specification.

particular aspect of
the requirement,
evidence given that
the stated
Employer’s
requirements will be
met.

particular aspect of
the

requirement,
evidence given that
the stated
Employer’s
requirements will be
met.

the

requirement, evidence
given that the stated
Employer’s requirements
will be met.
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convincing, that stated
Employer’s requirments
will be met.

3 of the 5 key policy
components are
recognized and meet
the Employer’s
requirements.

(score 80)

SHE plan is project
specific. The information
is good and
demonstrate real
understanding & ability
to meet stated
Employer’s
requirements.

The information
provided in the Health
and safety bill of
quantities is good and
demonstrates real
understanding and
evidence of ability to
meet stated Employer’s
requirements.

4 of the five key policy
components are
recognized and meets
the Employer’s
requirements.

Roles and
responsibilities are
likely to ensure
compliance as per
Works Information,
OHS Act and TGC
health and safety
specification.

Most of key persons
listed on the training
matrix as per
proposed project

organogram structure.

Trainings specified on
the matrix are in line
with TFR health and
safety specification.

Good
response/answer/sol
ution which
demonstrates real
understanding and
evidence of ability to
meet stated
Employer’s
requirements.

Good
response/answer/sol
ution which
demonstrates real
understanding and
evidence of ability
to meet stated
Employer’s
requirements.

Good
response/answer/solution
which demonstrates real
understanding and
evidence of ability to
meet stated Employer’s
requirements.
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(score 100) She plan is project Roles and Training matrix Very good Very good Very good
specific. The information | Responsibilities include Management response/answer/sol | response/answer/sol | response/answer/solution
is very good and gives most likely to and all employees ution gives real ution gives real gives real confidence that

real confidence that the
tenderer, is most likely
to ensure compliance
with stated Employer’s
requirements.

The information
provided in the Health
and safety bill of
quantities is very good
and gives real
confidence that the
tender is most likely to
ensure compliance with
stated stated Employer’s
requirements.

All 5 key policy
components are
recognized and meets
the Employer’s
requirements.

ensure compliance
as per requirements
of OHS Act and TFR
Health and Safety
Management
Specification.

/personnel in the
project. Training
matrix had been
signed by responsible
personnel.

confidence that the
tenderer is most
likely to ensure
compliance with
stated Employer’s
requirements.

confidence that the
tenderer is most
likely to ensure
compliance with
stated Employer’s
requirements.

the tenderer is most likely
to ensure compliance with
stated Employer’s
requirements.
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T2.2-7a: Health and Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A, Injury Experience / Historical Performance - Alberta
Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases
Number of restricted work day cases
Number of lost time injury cases
Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker manhours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her
craft jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied
by 200,000 then divided by total manhours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours

1B. Workers’ Compensation Experience

Use the previous three years injury and illness records to complete the following (if applicable):

Industry Code: | Industry Classification:
Year

Industry Rate

Contractor Rate

% Discount or Surcharge
Is your Workers’ Compensation account in good L] Yes

standing? ] No
(Please provide letter of confirmation)

2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?
] Yes [ No

If yes, provide details:

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?
[] Yes [] No

If yes, provide details:

T2.2
Returnable Schedules
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3. CERTIFICATE OF RECOGNITION

Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM

Do you have a written safety program manual? L] Yes L[] No

If Yes, provide a copy for review

Do you have a pocket safety booklet for field distribution? [] Yes ] No

If Yes, provide a copy for review

Does your safety program contain the following elements:

YES No YES No

CORPORATE SAFETY POLICY ] [l  EQUIPMENT MAINTENANCE ] ]
INCIDENT NOTIFICATION POLICY ] [] EMERGENCY RESPONSE ] ]
RECORDKEEPING & STATISTICS ] []  HAZARD ASSESSMENT ] ]
REFERENCE TO LEGISLATION ] [l  SAFE WORK PRACTICES ] ]
GENERAL RULES & REGULATIONS ] []  SaFE WORK PROCEDURES ] ]
PROGRESSIVE DISCIPLINE POLICY ] []  WORKPLACE INSPECTIONS ] ]
RESPONSIBILITIES ] [ ]  INVESTIGATION PROCESS ] ]
PPE STANDARDS ] []  TRAINING POLICY & PROGRAM ] ]
ENVIRONMENTAL STANDARDS ] [] COMMUNICATION PROCESSES ] ]
MODIFIED WORK PROGRAM ] ]

5. TRAINING PROGRAM

CPM 2020 Rev 01
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5A. Do you have an orientation program for new hire employees? []Yes ] No
If Yes, include a course outline. Does it include any of the following:

Yes  No YEs No
GENERAL RULES & REGULATIONS L] []  CONFINED SPACE ENTRY L] L]
EMERGENCY REPORTING L] []  TRENCHING & EXCAVATION L] L]
INJURY REPORTING L] []  SIGNS & BARRICADES L] L]
LEGISLATION L] []  DANGEROUS HOLES & OPENINGS L] L]
RIGHT TO REFUSE WORK L] []  RIGGING & CRANES L] L]
PERSONAL PROTECTIVE EQUIPMENT L] []  MOBILE VEHICLES L] L]
EMERGENCY PROCEDURES L] []  PREVENTATIVE MAINTENANCE L] L]
PROJECT SAFETY COMMITTEE L] [ ]  HaND & Power ToOLS L] L]
HOUSEKEEPING L] []  FIRE PREVENTION & PROTECTION L] L]
LADDERS & SCAFFOLDS L] []  ELECTRICAL SAFETY L] L]
FALL ARREST STANDARDS L] []  CoMPRESSED GAS CYLINDERS L] L]
AERIAL WORK PLATFORMS L] [l  WEATHER EXTREMES L] L]

T2.2
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5B. Do you have a program for training newly hired or promoted supervisors? [] Yes [] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

EMPLOYER RESPONSIBILITIES SAFETY COMMUNICATION

EMPLOYEE RESPONSIBILITIES FIRST AID/MEDICAL PROCEDURES
DUE DILIGENCE NEW WORKER TRAINING
SAFETY LEADERSHIP ENVIRONMENTAL REQUIREMENTS
WORK REFUSALS HAZARD ASSESSMENT
INSPECTION PROCESSES PRE-JOB SAFETY INSTRUCTION
EMERGENCY PROCEDURES DRUG & ALCOHOL PoLicy
INCIDENT INVESTIGATION PROGRESSIVE DISCIPLINARY POLICY

SAFE WORK PROCEDURES SAFE WORK PRACTICES

OoOoooooood|g
ODo00ooO0ooOgo|s
oooooooooo|s
ODo0O0ooO0ooOgo|s

SAFETY MEETINGS

6. SAFETY ACTIVITIES
Do you conduct safety inspections? Yes No Weekly Monthly Quarterly

0 O 0 0 L]

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

NOTIFICATION REQUIREMENTS

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily = Weekly Biweekly
0o o [] [ []
Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweeky Monthly
0o o [] [] []
Is pre-job safety instruction provided before to each new task? ] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Do you have a hazard assessment process? ] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated
and implemented on each project? Who is responsible for leading the hazard assessment
process?

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

] Yes[] No

How does your company measure its H&S success?

e Attach separate sheet to explain
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7. SAFETY STEWARDSHIP

7A Are incident reports and report summaries sent to the following and how often?

Project/Site Manager O O U]
Managing Director U] Il U]
Safety Director/Manager O O U]
/Chief Executive Officer O O L]

Incidents totaled for the entire company O O ]
Incidents totaled by project L1 O L]
e Subtotaled by superintendent O 0O Il
e Subtotaled by foreman O O Il

Costs totaled for the entire company ] ] ]
Costs totaled by project L1 O L]

e Subtotaled by superintendent O O Il
O O Il

e Subtotaled by foreman/general foreman
7D Does your company track non-injury incidents?

Yes No Monthly Quarterly Annually

7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually

L 0
L 0
L 0
L 0

O O
O O
O O
O O

O O
0 L]
0 L]
0 L]

Yes No Monthly Quarterly  Annually
Near Miss O 0O Il O] U]
Property Damage O O ] U] ]
Fire O O Il Ol ]
Security O 0O ] O] Il
Environmental ] ] ] ] ]
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation

environment?

Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and

Name Address Telephone Number

Other responsibilities:

9 REFERENCES

commitment to your occupational Health & Safety program

List the last three company’s your form has worked for that could verify the quality and management

Name and Company | Address | Phone Number
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-7b: Health and Safety Cost Breakdown

NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have been factored
into your tender price, and will not be paid for as a separate expense.

Tenderer (Company) Responsible Person Designation Date

Project/Tender Title Project/Tender No. Project Location / Description

# of
Units

H

Cost element Unit Cost (R) Total Cost (R)

Human Resources

Systems Documentation

Meetings & Administration

H&S Training

PPE & Safety Equipment

Signage & Barricading

Workplace Facilities

Emergency & Rescue Measures

O P N bW =

Hygiene Surveys & Monitoring

—
o

Medical Surveillance

—
—

Safe Transport of Workers

—
N

HazMat Management (e.g. asbestos /silica)

—
w

Substance Abuse Testing (3 kits @R500 pm)

—
o

H&S Reward & Recognition

Other

—
b

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value

T2.2
Returnable Schedules
CPM 2020 Rev 01
Page 54 of 125



TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-7c Letter/s of Good Standing with the Workmen'’s
Compensation Fund

Attached to this schedule is the Letter/s of Good Standing.
1.
2.
3.
4

Name of Company/Members of Joint Venture:

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

Annexure 8.1

APPOINTMENT LETTER
TRN-IMS-GRP-TMP 014.1
To: From:
Designation: Designation:
SAP No.: SAP No.:

Contract Manager

Period of appointment

From: To:

Business/Area of Responsibility

Contract Initiator Signature Date

DUTIES:

(a) Ensure that necessary appointment are made for implementation and monitoring of the contract requirements.

(b) Ensure appropriate record and document management.

(c) Ensure adherence to Transnet, legal and regulatory requirements.

(d) Ensure appropriate risk management and sound corporate governance.

(e) Ensure progress meetings, risk reduction and other relevant meetings are held and minute of such meetings are kept
safe for inspection purposes.

(f) Ensure risk register and risk controls are reviewed as planned.

(g) Ensure status of implementation of contract requirements is reported at agreed intervals to the contract initiator.

(h) Ensure that the appointed contractor acknowledge receipt of contract and all necessary documents for execution of
contract requirements.

(i) Ensure that the appointed contractor avail relevant personnel for Transnet induction training.

(J) Ensure that the appointed contractor make all necessary legal and regulatory appointments.

(k) Adhere to DOA framework at all times.

N.B. In delegating these duties I am in no way attempting to forsake my responsibilities and I acknowledge
that the final responsibility lies with me.

I, , hereby accept the above appointment as Contract Manager and the responsibility
/ accountability thereof as indicated above.

Contract Manager Signature Date

T2.2
Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-8: Risk Elements:

Tenderers to identify and evaluate the potential risk elements associated with the Works and

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the
Tenderer are to be submitted.

If No Risks are identified “"No Risks” must be stated on this schedule.

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and
provide possible mitigation thereof.

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"

TRANSNET

r

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

RFQ SIM22029CIDB/ CRAC-JHB-40177

Tenderer Risk Management Guidelines
Company Name

Tender Description

The following criteria to be included:

- Emergency operating procedures

- Business continuity invocation action
- Project recovery resources

- Business / Supplier contact list

- Emergency contacts

20%

- Identification of critical processes within the project

- Recovery Time Objective in case of any interruption
that may arise

Supply, repairs, replacement, servicing and testing of standby diesel generators, on an
“As and When” required basis, for the Inland region for 36 months

Business Continuity plan contains Emergency Operating Procedures,Business continuity
invocation action,Project recovery resources , Business / Supplier contact list Emergency

contacts (Score 100)
Business Continuity plan contains 4 of the 5 required criteria (Score 80)
Business Continuity plan contains 3 of the 5 required criteria (Score 60)
Business Continuity plan contains 2 of the 5 required criteria (Score 40)
Business Continuity plan contains 1 of the 5 required criteria (Score 20)
No business continuity plan submitted (Score 0)

Business Impact Analysis contains Identification of critical processes within the project ,
Recovery Time Objective , Recovery Strategy ,Operational dependencies, Alternative supply
of equipment and / or supply of extra staff , Battle box. (Score 100)

CPM 2020 Rev 01

Business Impact Analysis contains 4 of the 5 required criteria (Score 80)
- Recovery Strategy: how will the supplier recover

Business Impact Analysis contains 3 of the 5 required criteria (Score 60)
- Operational dependencies eg: Operational
equipments, telephones etc Business Impact Analysis contains 2 of the 5 required criteria (Score 40)
needed to ensure continuity

Business Impact Analysis contains 1 of the 5 required criteria (Score 20)
- Alternative supply of equipment and / or supply of
extra staff No business plan submitted (Score 0)
- Battle box ( It comprises of all necessary
documentation,equipments required for continuity)
20%

T2.2
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177

DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

TRANSNET

r

- Identification of risks of service interruption
during the project

- Risk analysis methodology

- Ranking of the Risks

Risk Register contains Identification of risks of service interruption during the project ,Risk
Analysis methodology, Ranking of the Risks, Mitigation of the identified risks and

Responsible person (Score 100)

CPM 2020 Rev 01

- Mitigation of the identified risks Risk Register contains 4 to 5 required criteria (Score 80)
- Responsible person
Risk Register contains 3 of the 5 required criteria (Score 60)
Risk Register contains 2 of the 5 required criteria (Score 40)
Risk Register contains 1 of the 5 required criteria (Score 20)
60%
No Risk Register submitted \ Risks identified are not relevant to the project  (Score 0)
T2.2
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING "}r

TRANSNET

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-9: Environmental Management Plan

The tenderer must provide an environmental management plan describing: -

¢ Key environmental impacts and aspects associated with the proposed project.

e Possible mitigation measures associated with identified impacts and aspects.

¢ Key roles and responsibilities for both the Tender’s project team and Transnet with regards to the
project.

¢ Monitoring techniques and reporting of both accidents and incidents.

o Details of induction and other forms of training (if any).

The following documents are key -

1.0 Transnet SOC Limited — Integrated Management Systems (IMS) Policy,

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above policy
statement and environmental commitments therein.

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging
understanding thereof and the budget provision for the implementation of environmental

management requirements.

By signing this Tender Schedule, the tenderer confirms that they will comply with the above requirements

and in particular Transnet Freight Rail IMS policy statement and environmental commitments therein.

The scoring of the Tenderer’s Environmental Management Plan will be as follows:

Key Environmental Impacts and Possible Mitigation Measures
(60%)
(Score 0) The EMP is not submitted by the bidder.
(Score 20) Poorly written EMP with zero/no key impacts | This part of the EMP is
and mitigation measures specific to the project satisfactory
(Score 40) EMP contains 1-3 key impacts and mitigation
measures specific to the project.
(Score 60) EMP contains 4-6 key impacts and mitigation
measures specific to the project.
(Score 80) EMP contains 7-9 key reasonable and relevant
impacts and mitigation measures specific to the
project.
(Score 100) EMP contains 10 and more key reasonable and
relevant impacts and mitigation measures
specific to the project, which meet and exceed
tender requirements.

T2.2
Returnable Schedules
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177

TRANSNETN

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"

DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING ‘fl"r

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

Key Roles and Responsibilities (20%)

(Score 0) The EMP is not submitted by the bidder.

(Score 20) Poorly written EMP with zero/no key roles and
responsibilities specific to the project.

(Score 40) EMP contains 1-3 key reasonable and relevant
roles and responsibilities specific to the project.

(Score 60) EMP contains 4-6 key reasonable and relevant
roles and responsibilities specific to the project.

(Score 80) EMP contains 7-9 key reasonable and relevant

key reasonable and relevant roles and
responsibilities specific to the project.

(Score 100)

EMP contains 10 and more key reasonable and
relevant key reasonable and relevant roles and
responsibilities specific to the project, which meet
and exceed tender expectations.

This part of the EMP is
satisfactory

Environmental Monitoring, Training and Reporting (20%)

(Score 0)

The EMP is not submitted by the bidder.

(Score 20)

Poorly written EMP with zero/no monitoring
technigues, no training and no form of reporting.

(Score 40)

Tenderer did not demonstrate understanding of
the project scope and provided irrelevant
information on monitoring techniques, training
methods and types of reports.

(Score 60)

Tenderer understood the project scope, but
provided relevant but less detailed information on
monitoring techniques, training methods and types
of reports.

(Score 80)

Tenderer understood the project scope and
identified relevant monitoring techniques, relevant
training methods and relevant reports.

(Score 100)

Tenderer understood the project scope and
addresses all critical aspects with regards to
monitoring, training and reporting which meets and
exceeds tender requirements.

This part of the EMP is
satisfactory

Signed Date
Name Position
Tenderer

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING '&Jr

TRANSNETN

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-10: Eligibility Criteria Schedule:

Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

T2.2
Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 LNIGE:
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN” '
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

RETURNABLE SCHUDULES: GENERAL

T2.2
Returnable Schedules
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING A4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-11: Availability of Equipment and Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the Services

as described in the Service Information.

Equipment Type and Availability —

Description

Hourly Rate

Number of

Equipment

Details of

Ownership

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 V"
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING v

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN” '
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-12: Site Establishment Requirements

Tenderers to indicate their Site establishment area requirements:

Signed Date
Name Position
Tenderer
T2.2
Returnable Schedules
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING '&Jr

TRANSNETN

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-13: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for his category of organisation or alternatively attach a certified copy of a company

/ organisation document which provides the same information for the relevant category as requested here.

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the board taken on

(date), Mr/Ms , acting in the capacity of

, was authorised to sign all documents in connection with this tender

offer and any contract resulting from it on behalf of the company.

Signed Date

Name Position Chairman of the Board of Directors

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms acting in the capacity of

, to sign all documents in connection with the tender offer

for Contract and any contract resulting from it on our behalf.

Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the

Partnership. Attach additional pages if more space is required.

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

C. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms

, an authorised signatory of the company

, acting in the capacity of lead partner, to sign all documents in

connection with the tender offer for Contract and any

contract resulting from it on our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of
all the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement
that all partners are liable jointly and severally for the execution of the contract and that the lead partner is
authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of

the contract for and on behalf of any and all the partners.

Authorising signature, name
(in caps) and capacity

Name of firm Address

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING A4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the business
trading as
Signed Date
Name Position Sole Proprietor
T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-14: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the £mployer before
the submission of this tender offer, amending the tender documents, have been taken into account in this
specific tender offer:

Date Title or Details

10

11

12

13

14

15

Attach additional pages if more space is required.

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 LNGE:
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN” '
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-15: Storage Capacity

Note to tenderers:

The Tenderer is required to demonstrate to the Purchaser that he has sufficient current and/or future
storage capacity to accommodate Transnet Limited’s requirements as detailed in the Pricing Data and
Goods Information, (Proof of Ownership or Rental/Lease Agreement of premises)

Index of documentation attached to this schedule:

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-16: Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member
must be completed and submitted.

1. SECTION 1: NAME OF ENTERPRISE:

2. SECTION 2: VAT REGISTRATION NUMBER, IF ANY:

3. SECTION 3: CIDB REGISTRATION NUMBER, IF ANY:

4. SECTION 4: CSD NUMBER:

5. SECTION 5: PARTICULARS OF SOLE PROPRIETORS AND PARTNERS IN
PARTNERSHIPS

number

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

6. SECTION 6: PARTICULARS OF COMPANIES AND CLOSE CORPORATIONS

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be attached
as a tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be attached
as a requirement.

Section 9: The attached SBD8 must be completed for each tender and be attached
as a requirement.

Section 10: The attached SBD9 must be completed for each tender and be attached
as a requirement.
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue

Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director
or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted
of fraud or corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the

best of my belief both true and correct.

Signed Date
Name Position
Enterprise
name

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

SBD 4
DECLARATION OF INTEREST

Any legal person, including persons employed by the state?, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her position in relation to the evaluating/ adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf

the declarant acts and persons who are involved with the evaluation and or adjudication of the bid.

l“State"
a)
b)

)
d)

means —

any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act No. 1 of 1999); any municipality or municipal entity;

provincial legislature;

national Assembly or the national Council of provinces; or

Parliament.

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

SBD 4
2. Inorder to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his or her representative:

2.2 Identity Number:

2.3 Position occupied in the Company (director, trustee, shareholder?):

2.4 Company Registration Number:

2.5 Tax Reference Number:

2.6 VAT Registration Number:

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / personnel numbers must be
indicated in paragraph 3 below.

2.7 Are you or any person connected with the bidder presently employed by the state?
YES / NO

2.7.1 1If so, furnish the following particulars:

. Name of person / director / trustee / shareholder/ member:

o Name of state institution at which you or the person connected to the bidder is employed:

e Position occupied in the state institution:

Any other particulars:

2 "Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the
enterprise.
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

SBD 4
2.7.2 If you are presently employed by the state, did you obtain the appropriate authority to undertake
remunerative work outside employment in the public sector?
YES / NO

2.7.3 If yes, did you attached proof of such authority to the bid document?
YES / NO

Note: Failure to submit proof of such authority, where applicable, may result in the disqualification
of the bid.

2.7.3.1 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / trustees / shareholders / members or
their spouses conduct business with the state in the previous twelve months?
YES / NO

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have any relationship (family, friend, other) with a
person employed by the state and who may be involved with the evaluation and or adjudication of
this bid?

YES / NO

2.8.2 If so, furnish particulars.

T2.2
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

SBD 4
2.9 Are you, or any person connected with the bidder, aware of any relationship (family, friend, other)
between any other bidder and any person employed by the state who may be involved with the

evaluation and or adjudication of this bid?
YES/NO

2.9.1 If so, furnish particulars.

2.10 Do you or any of the directors / trustees / shareholders / members of the company have any interest

in any other related companies whether or not they are bidding for this contract?
YES/NO

2.10.1If so, furnish particulars:
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
for preference points for Broad-Based Black Economic Empowerment [B-BBEE] Status Level of Contribution.

Transnet will award preference points to companies who provide valid proof of their B-BBEE status using
either the latest version of the generic Codes of Good Practice or Sector Specific Codes (if applicable).

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) and therefore
the 90/10 preference point system shall be applicable. Despite the stipulated preference point
system, Transnet shall use the lowest acceptable bid to determine the applicable preference point
system in a situation where all received acceptable bids are received outside the stated preference
point system.

1.3 Preference points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.4 The maximum points for this bid are allocated as follows:

PRICE

B-BBEE STATUS LEVEL OF CONTRIBUTION

Total points for Price and B-BBEE must not exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor together with the
bid will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
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time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) "B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of
the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the supply/provision of services, works or goods,
through price quotations, advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME"” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53
of 2003);

(g) “functionality” means the ability of a bidder to provide goods or services in accordance
with specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i) “Proof of B-BBEE Status Level of Contributor”
(i) the B-BBBEE status level certificate issued by an authorised body or person;
(ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
(iii) any other requirement prescribed in terms of the B-BBEE Act.

(3) "QSE” means a Qualifying Small EEnterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53
of 2003);

(k) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise
duties.
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3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Ps= 80(1 - wj
P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points
Contributor (80/20 system)

1 20

2 18

3 14

4 12

5 8

6 6

7 4

8 2
Non-compliant contributor 0
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4.2

4.3

4.4

4.5

4.6

4.7

The table below indicates the required proof of B-BBEE status depending on the category of
enterprises:

Enterprise B-BBEE Certificate & Sworn Affidavit

Large Certificate issued by SANAS accredited verification agency

Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and attested by a
Commissioner of Oaths confirming annual turnover and black ownership (only black-
QSE owned QSEs - 51% to 100% Black owned)

[Sworn affidavits must substantially comply with the format that can be obtained on the
DTI's website at www.dti.gov.za/economic_empowerment/bee codes.jsp.]

Sworn Affidavit signed by the authorised EME representative and attested by a
Commissioner of Oaths confirming annual turnover and black ownership
Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and black
EME? ownership

Certificate issued by SANAS accredited verification agency only if the EME is being
measured on the QSE scorecard

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Status Level verification certificate for every separate bid.

Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that
such a bidder intends sub-contracting more than 25% of the value of the contract to any other
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level than the person concerned,
unless the contract is sub-contracted to an EME that has the capability and ability to execute the sub-
contract.

Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE requirements
may be changed from time to time by regulatory bodies such as National Treasury or the DTI. It is
the Bidder’s responsibility to ensure that his/her bid complies fully with all B-BBEE requirements at the
time of the submission of the bid.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

3 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in the
Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by SANAS
accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the Transport
Sector are not allowed to provide a Sworn Affidavit as the generic codes are not applicable to them.
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REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
6.1

6.1 B-BBEE Status Level of Contribution: . = . (maximum of 20 points)

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

YES NO

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted.........cccccovviveiiiirinnnne %
i) The name of the SUb-CONractor..........cccviiiiii i
iii) The B-BBEE status level of the sub-contractor..........cccoviiiiiiiiiiiiiice,
iv) Whether the sub-contractor is an EME or QSE.

(Tick applicable box)

YES NO

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned | EME v QSE v
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or
townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COMPANY/fIFMI...c.eiieeie e
8.2 VAT registration NUMDEr:..........coiii s
8.3 Company registration NUMDEI:.........coo i
8.4 TYPE OF COMPANY/ FIRM
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0 Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

[ o

8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional Supplier

0 Other Suppliers, e.g. transporter, etc.

[ 7Ick APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:..........c..ccccoceeeineennine.
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify

that the points claimed, based on the B-BBE status level of contribution indicated in paragraphs 1.4
and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I
/ we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor, local
production and content, or any other matter required in terms of the Preferential Procurement
Regulations, 2017 which will affect or has affected the evaluation of a bid, or where a bidder
has failed to declare any subcontracting arrangements or any of the conditions of contract have
not been fulfilled, the purchaser may, in addition to any other remedy it may have

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) if the successful bidder subcontracted a portion of the bid to another person
without disclosing it, Transnet reserves the right to penalise the bidder up to
10 percent of the value of the contract;
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(e) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(f)  forward the matter for criminal prosecution.

WITNESSES Ll
SIGNATURE(S) OF BIDDERS(S)
Lo e DATE: ettt
ADDRESS  ooioeioeieeeeeeeeee e
2 e
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SBD 8

DECLARATION OF BIDDER'’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.
It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain

management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item

Question Yes No

4.1

Is the bidder or any of its directors listed on the National Treasury’s database | Yes No
as companies or persons prohibited from doing business with the public D D
sector?

(Companies or persons who are listed on this database were
informed in writing of this restriction by the National Treasury after
the audi alteram partem rule was applied).

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Yes No
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt D D
Activities Act (No 12 of

2004)?
To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “"Register for Tender
Defaulters” or submit your written request for a hard copy of the
Register to facsimile number (012) 3265445.

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (includinga | Yes No
court outside of the Republic of South Africa) for fraud or corruption during D D
the past five years?

4.3.1

If so, furnish particulars:

4.4

Was any contract between the bidder and any organ of state terminated Yes No
during the past five years on account of failure to perform on or comply with D D
the contract?

4.4.1

If so, furnish particulars:
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SBD 8
CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)......cimmimmimmanmmnmmnnsinnmnsa s nnnnes CERTIFY THAT THE
INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Tenderer
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This Standard Bidding Document (SBD) must form part of all bids/quotes* invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).® Collusive bidding is a pe se

prohibition meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

(a) disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in relation
to such system.

(b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt

or fraudulent act during the bidding process or the execution of that contract.

4. This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be

completed and submitted with the bid:

4 Includes price quotations, advertised competitive bids, limited bids and proposals.

> Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and /
or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

T2.2

Returnable Schedules
CPM 2020 Rev 01

Page 87 of 125



TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING "}r

TRANSNET

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

SBD 9
CERTIFICATE OF INDEPENDENT QUOTATION/PROPOSAL DETERMINATION

I, the undersigned, in submitting the accompanying quote:

(Quote Number and Description)

in response to the invitation for the quote made by:

(Name of Institution)

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of: that:
(Name of Bidder)

1. I have read and I understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as
the bidder
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SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

& Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts,
skill and knowledge in an activity for the execution of a contract.
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position
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T2.2-17: ANNEX G Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each

partner/member must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:
Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be attached
as a tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be
attached as a requirement.

Section 9: The attached SBD8 must be completed for each tender and be attached
as a requirement.

Section 10: The attached SBD9 must be completed for each tender and be
rattached-as-arequirement:

CPM 2020 Rev 01
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T2.2-18: Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining
services. This however must be done in an open and fair manner that supports and drives a competitive
economy. Underpinning our process are several acts and policies that any supplier dealing with Transnet must

understand and support. These are:
. The Transnet Procurement Policy — A guide for Tenderers.

. Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;
o The Public Finance Management Act (PFMA);
o The Broad Based Black Economic Empowerment Act (BBBEE)
o The Prevention and Combating of Corrupt Activities Act (PRECCA); and

o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s
expectations regarding behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively
competing in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As
such, our transformation is focused on adopting a performance culture and to adopt behaviours that will

enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its

suppliers to act in a similar manner.

o Transnet and its employees will follow the laws of this country and keep accurate business records

that reflect actual transactions with, and payments to, our suppliers.

o Employees must not accept or request money or anything of value, directly or indirectly, from

suppliers.
o Employees may not receive anything that is calculated to:

- Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing

activity;
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- Win or retain business or to influence any act or decision of any person involved in sourcing

decisions; or
- Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet
employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these
acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise.

o Suppliers are expected to comply with all applicable laws and regulations regarding fair

competition and antitrust practices.

o Transnet does not engage with non-value adding agents or representatives solely for the purpose

of increasing BBBEE spend (fronting).

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to

exchange information and share mutual benefits.

e Generally, suppliers have their own business standards and regulations. Although Transnet cannot
control the actions of our suppliers, we will not tolerate any illegal activities. These include, but

are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications, intellectual

property rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity (ownership,

financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.

e Suppliers must be evaluated and approved before any materials, components, products or services
are purchased from them. Rigorous due diligence is conducted and the supplier is expected to

participate in an honest and straight forward manner.

e Suppliers must record and report facts accurately, honestly and objectively. Financial records

must be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability
to act in the best interests of Transnet SOC Limited.

o Doing business with family members.

o Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent
such terms are not included in contractual obligations and any of the above code is breached, then Transnet

reserves its right to review doing business with these suppliers.

(insert name of Director or as per Authority (insert name of Company)

Resolution from Board of Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet

Supplier Code of Conduct.”

Signed this on day at

Signature
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T2.2-19: Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the RFP
Declaration Form that that have acquainted themselves with, and agree with the content.

The contract with the successful tenderer will automatically incorporate this Integrity Pact and
shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)
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PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of
economical use of resources, fairness and transparency in its relations with its Tenderers / Service
Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement
hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider's /
Contractor’s application for registration with Transnet as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption
by following a system that is fair, transparent and free from any undue influence prior to, during and
subsequent to the currency of any procurement and / or reverse logistics event and any further contract to be
entered into between the Parties, relating to such event.

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained
in this Integrity Pact, should they want to be registered as a Transnet vendor.

CHAPTER 1 OBJECTIVES

Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity
Pact, to avoid all forms of dishonesty, fraud and corruption including practices that
are anti-competitive in nature, negotiations made in bad faith and under-pricing by
following a system that is fair, transparent and free from any influence / unprejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:

a) Enable Transnet to obtain the desired contract at a reasonable and competitive
price in conformity to the defined specifications of the works, goods and
services; and

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or
participating in any corrupt practice in order to secure the contract.

CHAPTER 2 COMMITMENTS OF TRANSNET

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to
observe the following principles:
Transnet hereby undertakes that no employee of Transnet connected directly or indirectly

with the sourcing event and ensuing contract, will demand, take a promise for or
accept directly or through intermediaries any bribe, consideration, gift, reward,
favour or any material or immaterial benefit or any other advantage from the
Tenderer, either for themselves or for any person, organisation or third party related
to the contract in exchange for an advantage in the tendering process, Tender
evaluation, contracting or implementation process related to any contract.

Transnet will, during the registration and tendering process treat all Tenderers / Service
Providers with equity, transparency and fairness. Transnet will in particular, before
and during the registration process, provide to all Tenderers / Service Providers the
same information and will not provide to any Tenderers / Service Providers /
Contractors confidential / additional information through which the Tenderers /
Service Providers / Contractors could obtain an advantage in relation to any
tendering process.
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Transnet further confirms that its employees will not favour any prospective Tenderer in
any form that could afford an undue advantage to a particular Tenderer during the
tendering stage, and will further treat all Tenderers / Service Providers / Contractors
participating in the tendering process.

Transnet will exclude from the tender process such employees who have any personal
interest in the Tenderers / Service Providers / Contractors participating in the
tendering process.

CHAPTER 3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER

The Tenderer / Service Provider / Contractor commits itself to take all measures necessary
to prevent corrupt practices, unfair means and illegal activities during any stage of

its Tender or during any ensuing contract stage in order to secure the contract or in

furtherance to secure it and in particular the Tenderer / Service Provider / Contractor
commits to the following:

a) The Tenderer / Service Provider / Contractor will not, directly or through any
other person or firm, offer, promise or give to Transnet or to any of Transnet’s
employees involved in the tendering process or to any third person any material
or other benefit or payment, in order to obtain in exchange an advantage during
the tendering process; and

b) The Tenderer / Service Provider / Contractor will not offer, directly or through
intermediaries, any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any employee of Transnet, connected directly or indirectly with
the tendering process, or to any person, organisation or third party related to
the contract in exchange for any advantage in the tendering, evaluation,
contracting and implementation of the contract.

The acceptance and giving of gifts may be permitted provided that:

a) the gift does not exceed R1 000 (one thousand Rand) in retail value;
b) many low retail value gifts do not exceed R 1 000 within a 12 month period;

c) hospitality packages do not exceed R5 000 in value or many low value
hospitality packages do not cumulatively exceed R5 000;

d) a Tenderer / Service Provider does not give a Transnet employee more than 2
(two) gifts within a 12 (twelve) month period, irrespective of value;

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess
of R750 (seven hundred and fifty Rand) from a Transnet employee within a 12
(twelve) month period, irrespective of value;

f) a Tenderer / Service Provider may under no circumstances, accept from or give
to, a Transnet employee any gift, business courtesy, including an invitation to a
business meal and /or drinks, or hospitality package, irrespective of value,
during any Tender evaluation process, including a period of 12 (twelve) months
after such tender has been awarded, as it may be perceived as undue and
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improper influence on the evaluation process or reward for the contract that
has been awarded; and

g) aTenderer / Service Provider may not offer gifts, goods or services to a Transnet
employee at artificially low prices, which are not available to the public at those
prices.

The Tenderer / Service Provider / Contractor will not collude with other parties interested
in the contract to preclude a competitive Tender price, impair the transparency,
fairness and progress of the tendering process, Tender evaluation, contracting and
implementation of the contract. The Tenderer / Service Provider further commits
itself to delivering against all agreed upon conditions as stipulated within the
contract.

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest
agreement or understanding, whether formal or informal with other Tenderers /
Service Providers / Contractors. This applies in particular to certifications,
submissions or non-submission of documents or actions that are restrictive or to
introduce cartels into the tendering process.

The Tenderer / Service Provider / Contractor will not commit any criminal offence under
the relevant anti-corruption laws of South Africa or any other country. Furthermore,
the Tenderer /Service Provider will not use for illegitimate purposes or for restrictive
purposes or personal gain, or pass on to others, any information provided by Transnet
as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and
address of its agents or representatives in South Africa, if any, involved directly or
indirectly in the registration or tendering process. Similarly, the Tenderer / Service
Provider / Contractor of South African nationality shall furnish the name and address
of the foreign principals, if any, involved directly or indirectly in the registration or
tendering process.

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or
forged documents or information in order to influence the tendering process to the
advantage of the Tenderer / Service Provider or detriment of Transnet or other
competitors.

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code
of conduct, which code of conduct shall reject the use of bribes and other dishonest
and unethical conduct, as well as compliance programme for the implementation of
the code of conduct.

The Tenderer / Service Provider / Contractor will not instigate third persons to commit
offences outlined above or be an accessory to such offences
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CHAPTER 4 INDEPENDENT TENDERING

For the purposes of that Certificate in relation to any submitted Tender, the Tenderer
declares to fully understand that the word “competitor” shall include any individual
or organisation, other than the Tenderer, whether or not affiliated with the Tenderer,
who:

a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based
on their qualifications, abilities or experience; and

c) provides the same Goods and Services as the Tenderer and/or is in the same
line of business as the Tenderer.

The Tenderer has arrived at his submitted Tender independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortium will not
be construed as collusive tendering.

In particular, without limiting the generality of paragraph 5 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

a) prices;
b) geographical area where Goods or Services will be rendered [market
allocation];

c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and
conditions of the RFP; or

f) tendering with the intention of not winning the Tender.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the Goods or Services to which his/her tender
relates.

The terms of the Tender as submitted have not been, and will not be, disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the
official Tender opening or of the awarding of the contract.

Tenderers are aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to Tenders and contracts, Tenders that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting
Authority [NPA] for criminal investigation and/or may be restricted from conducting
business with the public sector for a period not exceeding 10 [ten] years in terms of
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the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

Should the Tenderer find any terms or conditions stipulated in any of the relevant
documents quoted in the Tender unacceptable, it should indicate which conditions
are unacceptable and offer alternatives by written submission on its company
letterhead, attached to its submitted Tender. Any such submission shall be subject
to review by Transnet’'s Legal Counsel who shall determine whether the proposed
alternative(s) are acceptable or otherwise, as the case may be.

CHAPTER 5 DISQUALIFICATION FROM TENDERING PROCESS

If the Tenderer / Service Provider / Contractor has committed a transgression through a
violation of section 3 of this Integrity Pact or in any other form such as to put its
reliability or credibility as a Tenderer / Service Provider into question, Transnet may
reject the Tenderer’'s / Service Provider's / Contractor’'s application from the
registration or tendering process and remove the Tenderer / Service Provider from
its database, if already registered.

If the Tenderer / Service Provider / Contractor has committed a transgression through a
violation of section 3, or any material violation, such as to put its reliability or
credibility into question. Transnet may after following due procedures and at its own
discretion also exclude the Tenderer / Service Provider / Contractor from future
tendering processes. The imposition and duration of the exclusion will be determined
by the severity of the transgression. The severity will be determined by the
circumstances of the case, which will include amongst others the number of
transgressions, the position of the transgressors within the company hierarchy of the
Tenderer / Service Provider /Contractor and the amount of the damage. The
exclusion will be imposed for up to a maximum of 10 (ten) years. However, Transnet
reserves the right to impose a longer period of exclusion, depending on the gravity of
the misconduct.

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage
caused by it and has installed a suitable corruption prevention system, or taken other
remedial measures as the circumstances of the case may require, Transnet may at its
own discretion revoke the exclusion or suspend the imposed penalty.
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CHAPTER 6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST)

All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply
Chain Policy and Procurement Procedures Manual are included herein by way of
reference. Below follows a condensed summary of this blacklisting procedure.

Blacklisting is a mechanism used to exclude a company/person from future business with
Transnet for a specified period. The decision to blacklist is based on one of the
grounds for blacklisting. The standard of proof to commence the blacklisting process
is whether a “prima facie” (i.e. on the face of it) case has been established.

Depending on the seriousness of the misconduct and the strategic importance of the
Goods/Services, in addition to blacklisting a company/person from future business,
Transnet may decide to terminate some or all existing contracts with the
company/person as well.

A Service Provider or Contractor to Transnet may not subcontract any portion of the
contract to a blacklisted company.

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender,
concluded a contract, or, in the capacity of agent or subcontractor, has been
associated with such Tender or contract:

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and
time for the receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused to
sign a contract when called upon to do so in terms of any condition forming part
of the Tender documents;

c) has carried out any contract resulting from such Tender in an unsatisfactory
manner or has breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution
of the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet
or any Government Department or towards any public body, Enterprise or
person;

f) has made any incorrect statement in a certificate or other communication with
regard to the Local Content of his Goods or his B-BBEE status and is unable to

prove to the satisfaction of Transnet that:
(i) he made the statement in good faith honestly believing it to be correct; and

(i) before making such statement he took all reasonable steps to satisfy himself of its

correctness;
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g) caused Transnet damage, or to incur costs in order to meet the contractor’'s
requirements and which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

Grounds for blacklisting include a company/person recorded as being a company or person
prohibited from doing business with the public sector on National Treasury’s database
of Restricted Service Providers or Register of Tender Defaulters.

Companies associated with the person/s guilty of misconduct (i.e. entities owned,
controlled or managed by such persons), any companies subsequently formed by the
person(s) guilty of the misconduct and/or an existing company where such person(s)
acquires a controlling stake may be considered for blacklisting. The decision to extend
the blacklist to associated companies will be at the sole discretion of Transnet.

CHAPTER 7 PREVIOUS TRANSGRESSIONS

The Tenderer / Service Provider /Contractor hereby declares that no previous
transgressions resulting in a serious breach of any law, including but not limited to,
corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of
1998, which occurred in the last 5 (five) years with any other public sector
undertaking, government department or private sector company that could justify its
exclusion from its registration on the Tenderer’'s / Service Provider’s / Contractor’s
database or any tendering process.

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect
statement on this subject, the Tenderer / Service Provider / Contractor can be
rejected from the registration process or removed from the Tenderer / Service
Provider / Contractor database, if already registered, for such reason (refer to the
Breach of Law Form contained in the applicable RFX document.)

CHAPTER 8 SANCTIONS FOR VIOLATIONS
Transnet shall also take all or any one of the following actions, wherever required to:

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or
call off the pre-contract negotiations without giving any compensation the Tenderer / Service
Provider / Contractor. However, the proceedings with the other Tenderer / Service Provider /
Contractor may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation
to the Tenderer / Service Provider / Contractor;

¢) Recover all sums already paid by Transnet;

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the
Tenderer / Service Provider / Contractor, in order to recover the payments, already made by
Transnet, along with interest;

e) Cancel all or any other contracts with the Tenderer / Service Provider; and

f)  Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet
in future.

T2.2
Returnable Schedules
CPM 2020 Rev 01

Page 102 of 125



TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

CHAPTER 9 CONFLICTS OF INTEREST

A conflict of interest includes, inter alia, a situation in which:
a) A Transnet employee has a personal financial interest in a tendering / supplying entity; and
b) A Transnet employee has private interests or personal considerations or has an affiliation or a
relationship which affects, or may affect, or may be perceived to affect his / her judgment in
action in the best interest of Transnet, or could affect the employee’s motivations for acting in a
particular manner, or which could result in, or be perceived as favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained while
acting in the capacity as an employee for:

a) Private gain or advancement; or

b) The expectation of private gain, or advancement, or any other advantage accruing to the
employee must be declared in a prescribed form.
Thus, conflicts of interest of any Tender committee member or any person involved in the
sourcing process must be declared in a prescribed form.

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest
i.e. a family, business and / or social relationship between its owner(s) / member(s)
| director(s) / partner(s) / shareholder(s) and a Transnet employee / member of
Transnet’s Board of Directors in respect of a Tender which will be considered for the
Tender process, the Tenderer / Service Provider / Contractor:

a) must disclose the interest and its general nature, in the Request for Proposal ("RFX") declaration
form; or
b) must notify Transnet immediately in writing once the circumstances has arisen.

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from
or enter into any monetary dealings or transactions, directly or indirectly, with any
committee member or any person involved in the sourcing process, where this is
done, Transnet shall be entitled forthwith to rescind the contract and all other
contracts with the Tenderer / Service Provider / Contractor.

CHAPTER 10 MONITORING

Transnet will be responsible for appointing an independent Monitor to:

a) Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts
entered into between Transnet and the Tenderer / Service Provider / Contractor for less than
R100,000.000 (one hundred million Rand) in value;

b) Monitor compliance to the provisions of this Integrity Pact for contracts entered into between
Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one
hundred million Rand) in value; and

¢) Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered
into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value.

The Monitor will be subjected to Transnet's Terms of Conditions of Contract for the
Provision of Services to Transnet, as well as to Transnet’s Service Provider Code of
Conduct.
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CHAPTER 11 EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC
DATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:

a) Examine the financial records, documentation and or electronic date of Tenderer / Service
Provider / Contractor / Transnet. The Tenderer / Service Provider / Transnet shall provide all
requested information / documentation / data to the Monitor and shall extend all help possible
for the purpose of such examination.

CHAPTER 12 DISPUTE RESOLUTION

Transnet recognises that trust and good faith are pivotal to its relationship with its
Tenderer / Service Provider / Contractor. When a dispute arises between Transnet
and its Tenderer / Service Provider / Contractor, the parties should use their best
endeavours to resolve the dispute in an amicable manner, whenever possible.
Litigation in bad faith negates the principles of trust and good faith on which
commercial relationships are based. Accordingly, following a blacklisting process as
mentioned in paragraph Chapter 6 above, Transnet will not do business with a
company that litigates against it in bad faith or is involved in any action that reflects
bad faith on its part. Litigation in bad faith includes, but is not limited to the following
instances:

a) Vexatious proceedings: these are frivolous proceedings which have been instituted without
proper grounds;

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving
evidence or on an affidavit;

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations
regarding a senior Transnet employee which are without proper foundation, scandalous, abusive
or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court
process in order to gain a competitive advantage during a Tender process.
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CHAPTER 13 GENERAL

This Integrity Pact is governed by and interpreted in accordance with the laws of the
Republic of South Africa.

The actions stipulated in this Integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the law relating to any civil or
criminal proceedings.

The validity of this Integrity Pact shall cover all the tendering processes and will be valid
for an indefinite period unless cancelled by either Party.

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder
of this Integrity Pact remains valid.

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent
or corruptive behaviour of one or more Transnet employees, Transnet expects its
Tenderer / Service Provider / Contractor to report this behaviour directly to a senior
Transnet official / employee or alternatively by using Transnet’s “Tip-Off Anonymous”
hotline number 0800 003 056, whereby your confidentiality is guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of this
Integrity Pact and shall a Tenderer by it. To the best of the Parties’ knowledge and belief,
the information provided in this Integrity Pact is true and correct.
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-20: Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an

authorised signatory:

THIS AGREEMENT is made effective as of ........... day of ceovvviiiiiiiieeee, 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa,
having its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand,
1662, South Africa

and

(Registration NO. .....covvvviiiiiiiniii e, ),a private company incorporated and existing under the laws

of South Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each
party may from time to time receive Information relating to the other in respect thereof. In consideration of
each party making available to the other such Information, the parties jointly agree that any dealings between
them shall be subject to the terms and conditions of this Agreement which themselves will be subject to the

parameters of the Tender Document.
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TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI]

Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may be;

1.3 Confidential Information means any information or other data relating to one party [the
Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that
party and which is made available for the purposes of the Bid to the other party [the Receiving
Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following
oral disclosure and any other information otherwise made available by the Disclosing Party or its
Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement,
and whether in writing or otherwise, including any information, analysis or specifications derived

from, containing or reflecting such information but excluding information which:

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this

Agreement]; or

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure

prior to its being so disclosed; or

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be
demonstrated by its written records or other reasonable evidence] from a source other than
the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality
owed, directly or indirectly, to the Disclosing Party in relation to such information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of

either party; and

1.5 Information means all information in whatever form including, without limitation, any information
relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets

and business affairs whether in writing, conveyed orally or by machine-readable medium.
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DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the
other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential
and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or
disclose [whether in writing or orally or in any other manner] Confidential Information to any other

person other than in accordance with the terms of this Agreement.

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and
commercial discussions between the parties in relation to the Tender or for the subsequent

performance of any contract between the parties in relation to the Tender.
2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose
set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents
are made aware prior to the disclosure of any part of the Confidential Information that the
same is confidential and that they owe a duty of confidence to the Disclosing Party. The
Receiving Party shall at all times remain liable for any actions of such Agents that would

constitute a breach of this Agreement; or

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause
2.4 below.

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in
accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with
the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any

action which the Disclosing Party may reasonably take to challenge the validity of such requirement.

In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any
rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the
Disclosing Party of such event and if requested take such steps [including the institution of legal
proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent

further unauthorised copying, disclosure or use.
2.5 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall

not confer on the Receiving Party any rights, including intellectual property rights over the

Confidential Information whatsoever, beyond those contained in this Agreement.

T2.2
Returnable Schedules
CPM 2020 Rev 01
Page 108 of 125



TRANSNET FREIGHT RAIL
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TRANSNET

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

3. RECORDS AND RETURN OF INFORMATION

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies
thereof.
3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request,

of the Confidential Information provided and any copies made thereof and, so far as is reasonably

practicable, of the location of such Confidential Information and any copies thereof.
3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
3.3.1 return all written Confidential Information [including all copies]; and

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with

the requirements of clause 3.3.2 above.

4. ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective

interest in the Tender without the prior written consent of the other party.

4.2 Neither party shall make use of the other party’s name or any information acquired through its
dealings with the other party for publicity or marketing purposes without the prior written consent

of the other party.

5. DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a

period of 5 [five] years.

6. PRINCIPAL
Each party confirms that it is acting as principal and not as nominee, agent or broker for any other
person and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing

the Tender and in complying with the terms of this Agreement.

7. ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing
any other remedies available to it, either at law or in equity, for any such threatened or actual breach

of this Agreement, including specific performance, recovery of damages or otherwise.
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OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms
Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel
shall observe the provisions of such Act [as applicable] or any amendments and re-enactments

thereof and any regulations made pursuant thereto.

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and

against accidental loss or destruction of, or damage to such data held or processed by them.

9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the
prior written consent of the other, save that Transnet may assign this Agreement at any time to any

member of the Transnet Group.

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as
a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise

of any right, power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held
by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise
unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted

by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised
on behalf of each party.

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency
between the parties.

9.6 This Agreement will be governed by and construed in accordance with South African law and the

parties irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-21: Supplier Declaration Form

Respondents are to furnish the following documentation and complete the Supplier Declaration Form
below:

1. Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking
details [with bank stamp]

Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable]
Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]

Certified copy of Share Certificates [CK1/CK2 if CC]

Original or certified letterhead confirm physical and postal addresses

Original or certified valid SARS Tax Clearance Certificate [RSA entities only]

Certified copy of VAT Registration Certificate [RSA entities only]

® N o U h W DN

A signed letter from your entity’s auditor or accountant confirming most recent annual turnover
figures or certified BBBEE certificate

9. Certified copy of valid Company Registration Certificate /if applicable]

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been
declared by SARS to be in order.

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared by
SARS to be in order.

Company Trading Name

Company Registered Name

Company Registration Number Or ID Number If A Sole
Proprietor

Form of entity CC Trust Pty Ltd Limited Partnership Sole Proprietor

VAT number (if registered)

Company Telephone Number

Company Fax Number

Company E-Mail Address

Company Website Address

Bank Name Bank Account
Number

Postal Address

Code

Physical

Address Code
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Contact Person

Designation

Telephone

Email

égg;al Turnover Range (Last Financial < R5 Million R5-35 million ;I:Tl?éi

Does Your Company Provide Products Services Both

Area Of Delivery National Provincial Local

Is Your Company A Public Or Private Entity Public Private

Does Your Company Have A Tax Directive Or IRP30

Certificate ves No

Main Product Or Service Supplied (E.G.:

Stationery/Consulting)

BEE Ownership Details

% Black % Black women % Disabled person/s

Ownership ownership ownership

Does your company have a BEE certificate Yes No

What is your broad based BEE status (Level 1 to 9 / Unknown)

How many personnel does the firm employ Permanent Part time

Transnet Contact Person

Contact number

Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm / Organisation

Name Designation

Signature Date

Stamp And Signature Of Commissioner Of Oath

Name Date

Signature 'I\I'lillephone
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TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-22: RFP Declaration Form

NAME OF COMPANY:
We do hereby certify that:

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as

applicable) which were submitted by ourselves for tender clarification purposes;
2. we have received all information we deemed necessary for the completion of this Tender;

3.  at no stage have we received additional information relating to the subject matter of this tender from
Transnet sources, other than information formally received from the designated Transnet contact(s) as

nominated in the tender documents;

4, we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by
Transnet in issuing this tender and the requirements requested from tenderers in responding to this

tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an
owner / member / director / partner / shareholder (unlisted companies) of our company and an
employee or board member of the Transnet Group as indicated below: /Respondent to indicate if this
section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future business
with Transnet]

We declare, to the extent that we are aware or become aware of any relationship between ourselves and
Transnet (other than any existing and appropriate business relationship with Transnet) which could
unfairly advantage our company in the forthcoming adjudication process, we shall notify Transnet
immediately in writing of such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved through the

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman.
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REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

The Ombudsman process must first be exhausted before judicial review of a decision is

sought. (Refer “Important Notice to respondents” below).

7. We further accept that Transnet reserves the right to reverse a tender award or decision
based on the recommendations of the Ombudsman without having to follow a formal court

process to have such award or decision set aside.

8. We have acquainted ourselves and agree with the content of T2.2-31a"“Service Provider
Integrity Pact”.

For and on behalf of
dulyauthor |sedth e reto .......................................................................................................
Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

e Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of
tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material
concern regarding an tender process which meets this value threshold, a complaint may be lodged with
Transnet’s Procurement Ombudsman for further investigation.

¢ It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the
Transnet Procurement Ombudsman, details of which are available for review at Transnet’s website
www.transnet.net.

e An official complaint form may be downloaded from this website and submitted, together with any
supporting documentation, within the prescribed period, to procurement.ombud@transnet.net

e For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged
with the Chief Procurement Officer of the relevant Transnet Operating Division.

e All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad
faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders.

T2.2
Returnable Schedules
CPM 2020 Rev 01
Page 114 of 125


http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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TRANSNET

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-23: REQUEST FOR PROPOSAL — BREACH OF LAW

NAME OF COMPANY:

I/ We do hereby certify that I/we
have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including
but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other
administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor
offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the
tendering process, should that person or company have been found guilty of a serious breach of law,
tribunal or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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T2.2-24: SBD1 (TAX COMPLIANCE STATUS)
PART A: INVITATION TO BID

SIM21011CIDB/ ISSUE somay 2022 | CLOSING |51 5nE 2002 | SLOSING | 15000

BID NUMBER: | o AC-JHB-36959 | DATE: DATE: TIME:

SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING OF STANDBY DIESEL GENERATORS FOR
DESCRIPTION | JOHANNESBURG CENTRAL REGION ON AN “AS AND WHEN"REQUIRED BASIS FOR PERIOD OF 36
MONTHS.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, in line with
the overall

Transnet digitalization strategy where suppliers can view advertised tenders, register their information, log their
intent to

Respond to bids and upload their bid proposals/responses on to the system.

RESPONDENTS ARE TO UPLOAD THEIR BID RESPONSE PROPOSALS ONTO THE TRANSNET SYSTEM AGAINST

EACH TENDER/RFQ SELECTED.

The Transnet e-Tender Submission Portal can be accessed as follows:

I Log on to the Transnet eTenders management platform website (https://www.transnet.net);

I Click on “TENDERS";

I Scroll towards the bottom right hand side of the page;

I Click on “register on our new eTender Portal”;

1 Click on "ADVERTISED TENDERS"” to view advertised tenders;

I Click on “"SIGN UP NOW/REGISTER - for bidder to register their information (must fill in all mandatory information);
I Click on “"SIGN IN/REGISTER” - to sign in if already registered;

I Toggle the “Log an Intent” button to submit a bid;

I Submit bid documents by uploading them into the system against each tender selected.

Please do always refer back to the tender portal to check if there are any changes on the tender advised before the
closing date and time.

_?EDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Phumudzo Gadivhana CONTACT PERSON | Mathibele Selowa
TELEPHONE
TELEPHONE NUMBER | 011 284 0765 NUMBER 011773 7844
FACSIMILE
FACSIMILE NUMBER NUMBER
E-MAIL ADDRESS Phumudzo.Gadivhana@transnet.net | E-MAIL ADDRESS Mathibele. Selowa@transnet.net

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER CODE NUMBER

CELLPHONE
NUMBER

FACSIMILE NUMBER | CODE NUMBER
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

TRANSNET

ay
<

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX COMPLIANCE
SYSTEM PIN:

CENTRAL
SUPPLIER
DATABASE

OR

UNIQUE REGISTRATION
REFERENCE NUMBER:

MAAA

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

[ ] Yes

[1No

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX]

[ Yes ]
No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

1 ARE YOU THE
ACCREDITED

REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
/SERVICES /WORKS

[ IYes

[IF YES ENCLOSE PROOF]

[ INo

2 ARE YOU A FOREIGN
BASED SUPPLIER FOR THE
GOODS /SERVICES
/WORKS OFFERED?

[ Yes

[IF YES, ANSWER
QUESTIONAIRE BELOW

[ INo

OFFERED?

]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
[] YES [INO

DOES THE ENTITY HAVE A BRANCH IN THE RSA?

[] YES [INO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
[] YES [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

[]YES [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

[] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A

TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND
IF NOT REGISTER AS PER 1.3 BELOW.
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. TAX COMPLIANCE REQUIREMENTS

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED,
EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER
THE BID INVALID.

SIGNATURE OF BIDDER: e
CAPACITY UNDER WHICH THIS BID IS SIGNED: e

(Proof of authority must be submitted e.g. company resolution)

DATE:
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TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING V"l‘r

TRANSNET

OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

PART B: TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY
INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX
COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR
SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.4. ONLY BIDDERS REGISTERED ON THE NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE (CSD) ARE ELIGIBLE
TO TENDER, UNLESS ONE OF THE EXCEPTIONS APPLY.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE
THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE PROOF OF TCS/PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? D YES D NO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? D YES D NO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? D YES D NO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? D YES D NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE
STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-25: Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar
with, and agree with all the conditions governing this RFP. This includes those terms and conditions
of the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed

form stated to form part of the documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based
on an allegation that I/we overlooked any tender/contract condition or failed to take it into account

for the purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to

be true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that the word
“competitor” shall include any individual or organisation, other than the Tenderer, whether or not

affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on their

qualifications, abilities or experience; and

C) provides the same Services as the Tenderer and/or is in the same line of business as the
Tenderer
5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium will not be construed as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a) prices;
b) geographical area where Services will be rendered [market allocation]
C) methods, factors or formulas used to calculate prices;
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OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN"
REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

d) the intention or decision to submit or not to submit, a Tender;
e) the submission of a tender which does not meet the specifications and conditions of the
tender; or
f) Tendering with the intention not winning the tender.
7. In addition, there have been no consultations, communications, agreements or arrangements with

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of

the Services to which this tender relates.

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of

the awarding of the contract.

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National
Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious
tenders may be restricted from conducting business with the public sector for a period not exceeding
10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or

any other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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TRANSNET
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<

T2.2-26: JOB-CREATION SCHEDULE

The Government has identified State Owned Enterprises sourcing activities as a key enabler to achieve the

National Development Plan (NDP) objective of reducing unemployment from the current baseline of 28% to

6%.

In order to give effect to these job creation objectives, Tenderers are required to provide the following

undertaking of new jobs that will be created (either by them or by their subcontractors) should they be

awarded this tender.

Tenderers to note, that if successful, any deviations from the Job creation Schedule in the

contract phase will be subject to acceptance by the Project Manager in terms of the Conditions

of Contract. Please also note the applicable Z clauses in Contract Data by Employer.

(a) Please indicate total number of new jobs that will be created over the term of the contract:

Total nhumber and value of

Total number of new
jobs

Total rand value of new
jobs created

new jobs created

(b) Of the total number of new jobs created, please indicate the number and value of new jobs to be created

for the following designated groups:

Total number of new
jobs

Total rand value of
new jobs

Black men

Black women

Black Youth

Black people living in rural
underdeveloped areas or townships

or

Black People with Disabilities
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(c) Of the total number of new jobs created, please indicate the number of skilled, semi-skilled and unskilled

new jobs that will be created over the term of the contract:

Total number of
Skilled jobs

Total number of
Semi-skilled jobs

Total number of
Unskilled jobs

Black men

Black women

Black Youth

Black people living in
rural or underdeveloped
areas or townships

Black People with
Disabilities

Other

(d) Please indicate the number of new jobs to be created, broken down per quarter over the term of the contract.

Year 1

Q1

Q2

Q3 Q4

Total number of new jobs

Number of new jobs for Black men

Number of new jobs for black women

Number of new jobs for black youth

Number of new jobs for black people
living in rural or underdeveloped areas or
townships

Number of new jobs for black People with
Disabilities

Number of new jobs for other categories

Number of new skilled jobs

Number of new semi-skilled jobs

Number of new unskilled jobs
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REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-27: Insurance provided by the Contractor

Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013) requires that the
Contractor provides the insurance stated in the insurance table except any insurance which the Employeris to
provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this

information all costs related to insurance are deemed included in the tenderer’s rates and prices.

Insurance against

(See clause 84.2 of the TSC)

Name of Insurance

Company

Cover

Premium

Liability for death of or bodily injury to employees
of the Contractor arising out of and in the course
of their employment in connection with this

contract

Motor Vehicle Liability Insurance comprising (as a
minimum) "Balance of Third Party" Risks including
Passenger and Unauthorised Passenger Liability
indemnity.

Insurance in respect of loss of or damage to own

property and equipment.

(Other)
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TENDER NUMBER: SIM22029CIDB/ CRAC-JHB-40177 VAN
DESCRIPTION OF THE SERVICE: SUPPLY, REPAIR, REPLACEMENT, SERVICING AND TESTING \ 4
OF STANDBY DIESEL GENERATORS FOR THE INLAND REGION ON AN “AS AND WHEN”

REQUIRED BASIS FOR PERIOD OF 36 MONTHS.

T2.2-28: Three (3) years audited financial statements

Attached to this schedule is the last three (3) years audited financial statements of the single
tenderer/members of the Joint Venture.

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:
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